STATE OF CALIFORNIA B I D S U M M A R Y DEPARTMENT OF TRANSPORTATION BID211

BID OPENING DATE 02/05/13 IN PLACER COUNTY AT VARIOUS 02/07/13
CONTRACT NUMBER 03-3F2404 LOCATIONS CONTRACT CODE 'C '
LOCATION 03-PLA-80-4.1/R19.5 31 CONTRACT ITEMS

REPLACE AND INSTALL NEW SIGNS FEDERAL AID NONE

DVBE GOALS: DISABLED VETERANS BUSINESS ENTERPRISES - 5.0%
PROPOSALS ISSUED 11 FUND TOTAL HA22 0 TOTAL NUMBER OF WORKING DAYS 30

NUMBER OF BIDDERS 7 ENGINEERS EST 790,792.40 AMOUNT OVER 297,174.40 PERCENT OVER EST 37.58
PROGRAM ELEMENTS RAS

BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)		
1	1,087,966.80	3	STATEWIDE TRAFFIC SAFETY & SIGNS INC 4000 WESTERLY PLACE SUITE 100 NEWPORT BEACH CA 92660	949 553-8272 00975518 FAX 949 553-8207	CC PREF CLAIMED
2	1,101,673.40	5	MC GUIRE PACIFIC CONSTRUCTOR'S P O BOX 4072 AUBURN CA 95604	530 888-0527 00587099 FAX 530 888-6318	SB PREF CLAIMED COMPARISON AMT: 1,051,673.40
3	1,141,253.50	1	INDEPENDENT STRUCTURES INC 8490 HARTMERYER LANE REDDING CA 96049	530 223-5238 00951126 FAX 530 223-5432	SB PREF CLAIMED BID IS OVER SBP PREFERENCE LIMITS
4	1,162,896.20	4	B & M BUILDERS INC 11151 TRADE CENTER DR. #200 RANCHO CORDOVA CA 95670	916 862-0095 00861848 FAX 866 903-3437	SB PREF CLAIMED BID IS OVER SBP PREFERENCE LIMITS
5	1,225,929.60	2	MIDSTATE BARRIER P O BOX 30550 STOCKTON CA 95213-0550	209 944-9565 00529261 FAX 209 944-9569	NSB PREF CLAIMED BID IS OVER NSBP PREFERENCE LIMITS

6	1,256,748.50	6	BUGLER CONSTRUCTION 4847 HOPYARD RD SUITE 4 #395 PLEASANTON CA 94588	925 416-0700 00740863 FAX 925 416-7746	SB PREF CLAIMED BID IS OVER SBP PREFERENCE LIMITS
7	1,306,202.00	7	CORAL CONSTRUCTION COMPANY P O BOX 347 WILSONVILLE OR 97070	503 682-2252 00332441 FAX 503 682-0110	

IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS FIRST, THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT.

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	BALDRY DRILLING COTATI CA	ITEM 15
	LEE CONTRACTORS AND CONSULTANTS INC NIPOMO CA	ITEMS 30, 31
	PCDC SANTA ROSA CA	ITEMS 15, 16

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05	EP JARRETT FOUNDATION INC WEST SACRAMENTO CA	ITEMS 15 AND 16
	M&M ELECTRIC SACRAMENTO CA	ITEM 31

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	GLOBAL ENVIROMENTAL SANTA ANA CA	ITEMS 1, 4, 5, 7 AND 8
	STUDEBAKER BROWN ROSEVILLE CA	ITEMS 30 AND 31
	TITAN DVBE REDDING CA	ITEM 2

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	CORAL CONSTRUCTION COMPANY WILSONVILLE OR 97070	ITEMS 11, 12, 14, 18, 20 AND 28
	FARWEST SAFETY INC LODI CA	ITEMS 9, 10, 13 AND 25 THRU 27
	G & C EQUIPMENT CORP INC	ITEMS 17 AND 19
	SACRAMENTO DRILLING INC RANCHO CORDOVA CA	ITEMS 15 AND 16

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	STUDABAKER BROWN ELECTRIC INC ROSEVILLE CA	ITEMS 30 AND 31
	ZUMAR INDUSTRIES INC SANTA FE SPRINGS CA	ITEMS 21 THRU 24

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	M&M ELECTRIC SACRAMENTO CA	MODIFY SIGN ILLUMINATION
	FARWEST SAFETY INC LODI CA	FURNISH LAMINATED SIGN PANELS
	FARWEST SAFETY INC LODI CA	REMOVE, RELOCATE AND INSTALL ROADSIDE SIGNS
	FARWEST SAFETY INC LODI CA	SINGLE SHEET ALUMINUM PANELS
	M&M ELECTRIC SACRAMENTO CA	MAINTAIN EXISTING TRAFFIC MANAGEMENT SYSTEM
	WEST COAST DRILLING PINOLE CA	CIDH PILING (DRILL ONLY)

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
06	G&C EQ CORP GARDENIA CA	ITEMS 17, 19
	STUDEBACKER BROWN ELECTRICAL CONTRACTING ROSEVILLE CA	ITEM 31

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
07	KRC SAFETY CO INC VISALIA CA	ITEMS 9, 13 AND 22 THRU 27
	M & M ELECTRIC SACRAMENTO CA	ITEMS 30 AND 31
	SACRAMENTO DRILLING RANCHO CORDOVA CA	ITEMS 15 AND 16
	TITAN DVBE REDDING CA	ITEM 2

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM	1,170.00	1,170.00
2	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	64,700.00	64,700.00
3	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	LUMP SUM	2,730.00	2,730.00
4	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	1,700.00	1,700.00
5	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	5,640.00	5,640.00
6	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM	1,570.00	1,570.00
7	140003	ASBESTOS COMPLIANCE PLAN	LS	LUMP SUM	6,500.00	6,500.00
8	141120	TREATED WOOD WASTE	LS	LUMP SUM	4,125.00	4,125.00
9	150742	REMOVE ROADSIDE SIGN	EA	14	135.00	1,890.00
10	150748	REMOVE ROADSIDE SIGN PANEL	EA	3	90.00	270.00
11	150757	REMOVE SIGN STRUCTURE (EA)	EA	3	3,355.00	10,065.00
12	150767	REMOVE BRIDGE MOUNTED SIGN	EA	4	2,400.00	9,600.00
13	152390	RELOCATE ROADSIDE SIGN	EA	2	425.00	850.00
14	025169	MODIFY SIGN STRUCTURE (SAFETY CABLE RETROFIT)	EA	4	7,600.00	30,400.00
15	498050	54" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)	LF	37	2,110.00	78,070.00
16	498052	60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)	LF	46	1,530.00	70,380.00
17 (F)	560203	FURNISH SIGN STRUCTURE (BRIDGE MOUNTED WITH WALKWAY)	LB	17,835	6.10	108,793.50
18 (F)	560204	INSTALL SIGN STRUCTURE (BRIDGE MOUNTED WITH WALKWAY)	LB	17,835	2.10	37,453.50
19 (F)	560218	FURNISH SIGN STRUCTURE (TRUSS)	LB	61,910	4.85	300,263.50
20 (F)	560219	INSTALL SIGN STRUCTURE (TRUSS)	LB	59,751	.30	17,925.30
21	560244	FURNISH LAMINATED PANEL SIGN (1"-TYPE A)	SQFT	4,430	28.00	124,040.00
22	560248	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)	SQFT	82	13.00	1,066.00
23	560251	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED)	SQFT	190	17.50	3,325.00
24	560252	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)	SQFT	140	19.00	2,660.00
25	566011	ROADSIDE SIGN - ONE POST	EA	5	255.00	1,275.00
26	566012	ROADSIDE SIGN - TWO POST	EA	12	855.00	10,260.00
27	568001	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)	EA	6	190.00	1,140.00
28	568016	INSTALL SIGN PANEL ON EXISTING FRAME	SQFT	2,920	9.50	27,740.00
29	832070	VEGETATION CONTROL (MINOR CONCRETE)	SQYD	50	160.00	8,000.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
30	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM	2,050.00	2,050.00
31	860508	MODIFY SIGN ILLUMINATION	LS	LUMP SUM	152,315.00	152,315.00
					TOTAL	1,087,966.80

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
1	3,100.00	3100.00	2,800.00	2800.00	2,000.00	2000.00	2,000.00	2000.00
2	32,000.00	32000.00	48,500.00	48500.00	25,000.00	25000.00	55,000.00	55000.00
3	6,500.00	6500.00	5,000.00	5000.00	12,000.00	12000.00	8,000.00	8000.00
4	1,868.00	1868.00	1,985.00	1985.00	6,000.00	6000.00	5,000.00	5000.00
5	4,500.00	4500.00	1,045.00	1045.00	2,500.00	2500.00	4,000.00	4000.00
6	860.00	860.00	3,000.00	3000.00	500.00	500.00	3,000.00	3000.00
7	2,300.00	2300.00	2,375.00	2375.00	3,500.00	3500.00	5,000.00	5000.00
8	1,200.00	1200.00	2,075.00	2075.00	1,600.00	1600.00	500.00	500.00
9	268.00	3752.00	150.00	2100.00	125.00	1750.00	125.00	1750.00
10	200.00	600.00	300.00	900.00	125.00	375.00	300.00	900.00
11	4,500.00	13500.00	4,500.00	13500.00	3,040.00	9120.00	13,000.00	39000.00
12	2,980.00	11920.00	2,500.00	10000.00	2,430.00	9720.00	9,250.00	37000.00
13	279.00	558.00	500.00	1000.00	250.00	500.00	850.00	1700.00
14	3,000.00	12000.00	6,895.00	27580.00	3,650.00	14600.00	4,500.00	18000.00
15	3,400.00	125800.00	4,150.00	153550.00	4,131.00	152847.00	4,100.00	151700.00
16	3,600.00	165600.00	4,150.00	190900.00	5,000.00	230000.00	4,500.00	207000.00
17	7.00	124845.00	5.05	90066.75	5.25	93633.75	5.50	98092.50
18	2.00	35670.00	3.50	62422.50	2.45	43695.75	2.80	49938.00
19	4.60	284786.00	3.70	229067.00	4.25	263117.50	4.25	263117.50
20	.40	23900.40	.35	20912.85	.40	23900.40	.60	35850.60
21	24.00	106320.00	21.99	97415.70	23.90	105877.00	23.00	101890.00
22	14.00	1148.00	11.85	971.70	10.90	893.80	13.00	1066.00
23	16.00	3040.00	15.20	2888.00	14.70	2793.00	18.00	3420.00
24	17.00	2380.00	16.35	2289.00	15.90	2226.00	19.00	2660.00
25	230.00	1150.00	250.00	1250.00	305.00	1525.00	425.00	2125.00
26	540.00	6480.00	700.00	8400.00	500.00	6000.00	285.00	3420.00
27	165.00	990.00	200.00	1200.00	125.00	750.00	150.00	900.00
28	9.25	27010.00	18.00	52560.00	11.60	33872.00	7.50	21900.00
29	80.00	4000.00	300.00	15000.00	65.00	3250.00	200.00	10000.00
30	1,896.00	1896.00	1,500.00	1500.00	1,250.00	1250.00	2,000.00	2000.00
31	92,000.00	92000.00	89,000.00	89000.00	108,100.00	108100.00	90,000.00	90000.00
TOT		1,101,673.40		1,141,253.50		1,162,896.20		1,225,929.60

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SIXTH BID	SIXTH AMOUNT	SEVENTH BID	SEVENTH AMOUNT
1	1,500.00	1500.00	1,000.00	1000.00
2	45,000.00	45000.00	80,000.60	80000.60
3	16,000.00	16000.00	2,500.00	2500.00
4	2,000.00	2000.00	5,000.00	5000.00
5	1,500.00	1500.00	1,000.00	1000.00
6	3,000.00	3000.00	500.00	500.00
7	1,500.00	1500.00	1,500.00	1500.00
8	5,500.00	5500.00	500.00	500.00
9	400.00	5600.00	150.00	2100.00
10	300.00	900.00	100.00	300.00
11	4,500.00	13500.00	8,000.00	24000.00
12	2,500.00	10000.00	2,000.00	8000.00
13	400.00	800.00	150.00	300.00
14	4,000.00	16000.00	3,000.00	12000.00
15	4,800.00	177600.00	5,500.00	203500.00
16	5,500.00	253000.00	5,500.00	253000.00
17	5.00	89175.00	5.00	89175.00
18	1.50	26752.50	2.00	35670.00
19	4.50	278595.00	5.00	309550.00
20	1.00	59751.00	.40	23900.40
21	25.00	110750.00	25.00	110750.00
22	15.00	1230.00	15.00	1230.00
23	17.00	3230.00	20.00	3800.00
24	20.00	2800.00	23.00	3220.00
25	275.00	1375.00	425.00	2125.00
26	625.00	7500.00	500.00	6000.00
27	180.00	1080.00	75.00	450.00
28	8.00	23360.00	10.00	29200.00
29	45.00	2250.00	200.00	10000.00
30	500.00	500.00	1,000.00	1000.00
31	95,000.00	95000.00	84,931.00	84931.00
TOT		1,256,748.50		1,306,202.00