BID OPENING DATE 02/12/13
CONTRACT NUMBER 05-0Q5704
LOCATION 05-MON-101-61.0/64.6
05-MON-101-66.8/69.4

ON HIGHWAY 101 IN SOLEDAD AND
GONZALES BETWEEN THE SALINAS RIVER
BRIDGE (NO 44-02) AND SOUTH
GONZALES OVERCROSSING

02/14/13
CONTRACT CODE 'A '
68 CONTRACT ITEMS

INSTALL MEDIAN BARRIER

FEDERAL AID HSNH-Q10-(224)

DB GOALS: DISADVANTAGED BUSINESS ENTERPRISE - 8.0%
PROPOSALS ISSUED 12 FUND TOTAL HB1 0 TOTAL NUMBER OF WORKING DAYS 150

NUMBER OF BIDDERS 5 ENGINEERS EST 6,640,019.00 AMOUNT UNDER 277,504.00 PERCENT UNDER EST 4.18
PROGRAM ELEMENTS RAS

BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)
1	6,362,515.00	2	GRANITE CONSTRUCTION COMPANY P O BOX 50085 WATSONVILLE CA 95077-5085 831 724-1011 00000089 FAX 831 768-4021
2	6,643,850.00	5	PAVEX CONSTRUCTION DIVISION 120 GRANITE ROCK WAY SAN JOSE CA 95136 408 574-1400 00000022 FAX 408 365-9548
3	6,885,970.80	4	R G W CONSTRUCTION INC 550 GREENVILLE ROAD LIVERMORE CA 94550 925 606-2400 00591940 FAX 925 961-1925
4	6,928,925.50	1	TEICHERT CONSTRUCTION P O BOX 520 FOWLER CA 93625 559 813-3100 00000008 FAX 559 813-3099
5	8,702,465.50	3	JOHN MADONNA CONSTRUCTION COMPANY INC P O BOX 5310 SAN LUIS OBISPO CA 93403 805 543-7751 00358030 FAX 805 543-7754

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	ED SAFETY LODI CA	TRAFFIC CONTROL
	J & M LAND RESTORATION BAKERSFIELD CA	EROSION CONTROL
	KRC SAFETY VISALIA CA	CONSTRUCTION AREA SIGNS
	KRC SAFETY VISALIA CA	ROADSIDE SIGNS (DELINEATER AND OBJECT MARKERS)
	LINEAR OPTIONS DURHAM CA	RUMBLE STRIP AND STRIPING
	TC & N BYRON CA	METAL BEAM GUARDRAIL
	TCG DIXON CA	SWPPP
	UNDERGROUND SPECIALTIES TEMPLETON CA	ELECTRICAL
	VANGUARD CONSTRUCTION LIVERMORE CA	BARRIER GATES, CONCRETE BARRIER

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05	ABSL HAYWARD CA	ITEM 31
	APPIAN EL SOBRANTE CA	ITEM 8
	B&L EQUIPMENT VISALIA CA	ITEM 6
	FLINTSTONE TRANSPORT SALINAS CA	ITEM 36, 37
	KCI ENVIRONMENTAL SAN LUIS OBISPO CA	ITEMS 33, 34, 35
	KRC SAFETY VISALIA CA	ITEMS 4, 25, 26, 51 THRU 54
	MBI STOCKTON CA	ITEMS 18, 20, 24, 40, 55 THRU 62
	UNDERGROUND SPECIALTIES TEMPLETON	ITEMS 66, 67, 68
	UNLIMITED METALS MANUFACTURING TURLOCK CA	ITEM 70
	WATER COMPONENTS AND BUILDING SUPPLIES SAN RAFAEL CA	ITEM 44, 45

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	CORAL CONSTRUCTION CO SHERWOOD OR	MBGR
	FBD VANGUARD LIVERMORE CA	CONCRETE BARRIER, TYPE 60 AND 60C, BARRIER GATE SYSTEM
	KCI ENVIRONMENTAL INC SAN LUIS OBISPO CA	EROSION CONTROL
	KRC SAFETY CO INC VISALIA CA	CONSTRUCTION AREA SIGNS, REST ROADSIDE SIGNS
	KRC SAFETY CO INC VISALIA CA	TRAFFIC CONTROL
	LINEAR OPTIONS INC DURHAM CA	STRIPING, PAVEMENT MARKER, RUMBLE GRIND
	THE JUNGLE STOCKTON CA	PREPARE STORM WATER POLLUTION PREVENTION PLAN
	THE JUNGLE STOCKTON CA	RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY
	THE JUNGLE STOCKTON CA	STORM WATER ANNUAL REPORT
	UNDERWOOD SPECIALTY CENTRAL COAST INC TEMPLETON CA	ELECTRICAL

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	CENTRAL FENCE COMPANY SACRAMENTO CA	END ANCHOR ASSEMBLY (TYPE SFT) AND 24" CIDH
	CENTRAL FENCE COMPANY SACRAMANTO CA	SINGLE AND DOUBLE THRIE BEAM BARRIER(STEEL POST)
	CENTRAL FENCE COMPANY SACRAMENTO CA	TRANSITION RAILING(TYPE DTB), END CAP (TYPE TC)
	CENTRAL FENCE COMPANY SACRMENTO CA	TREATED WOOD WASTE, REMOVE AND SALVAGE MBGR
	FBD VANGUARD CONSRUCTION LIVERMORE CA	BARRIER GATE SYSTEM AND VEGETATION CONTROL(MINOR CONCRETE)
	FBD VANGUARD CONSTRUCTION LIVERMORE CA	CONCRETE BARRIER (TYPE 60 AND 60C)
	MARINA LANDSCAPE INC ANAHEIM CA	EROSION CONTROL(DRILL SEED), HYDROMULCH AND COMPOST
	UNDERGROUND SPECIALTIES CENTRAL COAST INC TEMPLETON CA	MAINTAN EXISTING TRAFFIC MGMT SYSTEM AND MODIFY LIGHTING

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	CENTRAL FENCE SACRAMENTO CA	FENCING
	DARRYL VARNIE ELECTRICAL SALINAS CA	ELECTRICAL

CONTINUED ON NEXT PAGE

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	KCI SAN LUIS OBISPO CA	EROSION CONTROL
	VANGUARD LIVERMORE CA	CONCRETE BARRIER
	WAYNE COCHRANE SALINAS CA	MINOR CONCRETE

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM	2,500.00	2,500.00
2	080050	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	LUMP SUM	2,500.00	2,500.00
3	090100	TIME-RELATED OVERHEAD (WDAY)	WDAY	150	2,500.00	375,000.00
4	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	10,000.00	10,000.00
5	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	130,000.00	130,000.00
6	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	LUMP SUM	10,000.00	10,000.00
7	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	7,000.00	7,000.00
8	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LUMP SUM	2,500.00	2,500.00
9	130310	RAIN EVENT ACTION PLAN	EA	29	500.00	14,500.00
10	130320	STORM WATER SAMPLING AND ANALYSIS DAY	EA	8	100.00	800.00
11	130330	STORM WATER ANNUAL REPORT	EA	2	2,000.00	4,000.00
12	130610	TEMPORARY CHECK DAM	LF	1,620	5.00	8,100.00
13	130620	TEMPORARY DRAINAGE INLET PROTECTION	EA	41	150.00	6,150.00
14	130640	TEMPORARY FIBER ROLL	LF	200	5.00	1,000.00
15	130710	TEMPORARY CONSTRUCTION ENTRANCE	EA	2	4,000.00	8,000.00
16	130730	STREET SWEEPING	LS	LUMP SUM	15,000.00	15,000.00
17	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM	4,000.00	4,000.00
18	141120	TREATED WOOD WASTE	LB	9,200	.20	1,840.00
19	025170	REMOVE SURVEY MONUMENT	EA	4	500.00	2,000.00
20	150662	REMOVE METAL BEAM GUARD RAILING	LF	360	10.00	3,600.00
21	150809	REMOVE CULVERT (LF)	LF	210	10.00	2,100.00
22	150820	REMOVE INLET	EA	14	250.00	3,500.00
23	150831	REMOVE DRAINAGE JUNCTION STRUCTURE	EA	6	1,500.00	9,000.00
24	151272	SALVAGE METAL BEAM GUARD RAILING	LF	52	15.00	780.00
25	152316	RESET ROADSIDE SIGN (ONE POST)	EA	3	150.00	450.00
26	152317	RESET ROADSIDE SIGN (TWO POST)	EA	2	325.00	650.00
27	152430	ADJUST INLET	EA	2	2,000.00	4,000.00
28	156590	REMOVE CRASH CUSHION (SAND FILLED)	EA	1	1,500.00	1,500.00
29	158100	SALVAGE CRASH CUSHION	EA	3	2,000.00	6,000.00
30	160102	CLEARING AND GRUBBING (LS)	LS	LUMP SUM	10,000.00	10,000.00
31	190101	ROADWAY EXCAVATION	CY	10,400	20.00	208,000.00
32	198010	IMPORTED BORROW (CY)	CY	6,880	8.00	55,040.00
33	210220	EROSION CONTROL (DRILL SEED) (SQYD)	SQYD	111,000	.20	22,200.00
34	210300	HYDROMULCH	SQFT	993,000	.03	29,790.00
35	210600	COMPOST	SQFT	993,000	.07	69,510.00
36	260203	CLASS 2 AGGREGATE BASE (CY)	CY	11,000	35.00	385,000.00
37	390300	HOT MIX ASPHALT, SUPERPAVE (TYPE A)	TON	20,200	72.00	1,454,400.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
38	394050	RUMBLE STRIP	STA	400	20.00	8,000.00
39	397005	TACK COAT	TON	6	550.00	3,300.00
40	490603	24" CAST-IN-DRILLED-HOLE CONCRETE PILING	LF	5	100.00	500.00
41 (F)	510502	MINOR CONCRETE (MINOR STRUCTURE)	CY	66	1,300.00	85,800.00
42	510526	MINOR CONCRETE (BACKFILL)	CY	780	115.00	89,700.00
43	620140	24" ALTERNATIVE PIPE CULVERT	LF	1,010	70.00	70,700.00
44	650018	24" REINFORCED CONCRETE PIPE	LF	69	300.00	20,700.00
45	025171	19" X 30" OVAL SHAPED REINFORCED CONCRETE PIPE (CLASS II)	LF	4,410	100.00	441,000.00
46	709522	INLET DEPRESSION	EA	41	650.00	26,650.00
47	721420	CONCRETE (DITCH LINING)	CY	100	475.00	47,500.00
48 (F)	750001	MISCELLANEOUS IRON AND STEEL	LB	17,637	1.25	22,046.25
49	802520	6' CHAIN LINK GATE (TYPE CL-6)	EA	1	5,000.00	5,000.00
50	810111	SURVEY MONUMENT (TYPE A)	EA	4	750.00	3,000.00
51	820107	DELINEATOR (CLASS 1)	EA	99	45.00	4,455.00
52	820118	GUARD RAILING DELINEATOR	EA	15	25.00	375.00
53	820132	OBJECT MARKER (TYPE L)	EA	5	50.00	250.00
54	820134	OBJECT MARKER (TYPE P)	EA	3	100.00	300.00
55	832070	VEGETATION CONTROL (MINOR CONCRETE)	SQYD	1,020	40.00	40,800.00
56	839303	SINGLE THRIE BEAM BARRIER (STEEL POST)	LF	370	48.00	17,760.00
57	839312	DOUBLE THRIE BEAM BARRIER (STEEL POST)	LF	1,560	58.00	90,480.00
58	839542	TRANSITION RAILING (TYPE DTB)	EA	2	3,600.00	7,200.00
59	839578	END CAP (TYPE TC)	EA	1	300.00	300.00
60	839581	END ANCHOR ASSEMBLY (TYPE SFT)	EA	1	800.00	800.00
61	839701	CONCRETE BARRIER (TYPE 60)	LF	15,800	37.00	584,600.00
62	839703	CONCRETE BARRIER (TYPE 60C)	LF	14,500	68.00	986,000.00
63	025172	BARRIER GATE SYSTEM	EA	2	75,000.00	150,000.00
64	840560	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)	LF	51,400	.30	15,420.00
65	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	1,080	4.60	4,968.00
66	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM	2,500.00	2,500.00
67	861503	MODIFY LIGHTING	LS	LUMP SUM	175,000.00	175,000.00
68	999990	MOBILIZATION	LS	LUMP SUM	587,000.75	587,000.75
					TOTAL	6,362,515.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
1	1,500.00	1500.00	1,500.00	1500.00	2,000.00	2000.00	2,000.00	2000.00
2	2,500.00	2500.00	2,500.00	2500.00	3,500.00	3500.00	3,000.00	3000.00
3	2,400.00	360000.00	1,500.00	225000.00	1,000.00	150000.00	2,500.00	375000.00
4	6,000.00	6000.00	6,000.00	6000.00	8,000.00	8000.00	7,500.00	7500.00
5	100,000.00	100000.00	150,000.00	150000.00	155,000.00	155000.00	230,000.00	230000.00
6	16,000.00	16000.00	8,000.00	8000.00	30,000.00	30000.00	40,000.00	40000.00
7	23,000.00	23000.00	20,000.00	20000.00	15,000.00	15000.00	51,000.00	51000.00
8	2,500.00	2500.00	2,250.00	2250.00	2,000.00	2000.00	2,000.00	2000.00
9	500.00	14500.00	500.00	14500.00	500.00	14500.00	500.00	14500.00
10	185.00	1480.00	400.00	3200.00	1,500.00	12000.00	400.00	3200.00
11	2,000.00	4000.00	2,000.00	4000.00	2,000.00	4000.00	2,000.00	4000.00
12	14.00	22680.00	4.00	6480.00	10.00	16200.00	4.00	6480.00
13	285.00	11685.00	135.00	5535.00	250.00	10250.00	200.00	8200.00
14	13.00	2600.00	4.00	800.00	10.00	2000.00	14.00	2800.00
15	2,300.00	4600.00	6,000.00	12000.00	3,500.00	7000.00	6,000.00	12000.00
16	2,500.00	2500.00	10,000.00	10000.00	25,000.00	25000.00	84,000.00	84000.00
17	6,000.00	6000.00	9,200.00	9200.00	5,000.00	5000.00	4,500.00	4500.00
18	.25	2300.00	.55	5060.00	.25	2300.00	.36	3312.00
19	150.00	600.00	250.00	1000.00	225.00	900.00	220.00	880.00
20	5.50	1980.00	8.00	2880.00	6.00	2160.00	11.00	3960.00
21	20.00	4200.00	18.00	3780.00	20.00	4200.00	39.00	8190.00
22	1,075.00	15050.00	500.00	7000.00	450.00	6300.00	1,950.00	27300.00
23	1,400.00	8400.00	2,200.00	13200.00	2,500.00	15000.00	1,980.00	11880.00
24	10.00	520.00	11.00	572.00	10.00	520.00	44.00	2288.00
25	140.00	420.00	140.00	420.00	200.00	600.00	300.00	900.00
26	310.00	620.00	310.00	620.00	400.00	800.00	400.00	800.00
27	1,250.00	2500.00	1,400.00	2800.00	2,500.00	5000.00	2,200.00	4400.00
28	2,400.00	2400.00	1,500.00	1500.00	2,500.00	2500.00	2,600.00	2600.00
29	1,600.00	4800.00	2,500.00	7500.00	1,500.00	4500.00	900.00	2700.00
30	79,650.00	79650.00	18,000.00	18000.00	20,000.00	20000.00	77,000.00	77000.00
31	43.00	447200.00	24.00	249600.00	30.00	312000.00	55.00	572000.00
32	1.00	6880.00	6.00	41280.00	15.00	103200.00	65.00	447200.00
33	.23	25530.00	.26	28860.00	.20	22200.00	.23	25530.00
34	.03	29790.00	.03	29790.00	.03	29790.00	.04	39720.00
35	.08	79440.00	.05	49650.00	.07	69510.00	.06	59580.00
36	46.00	506000.00	52.00	572000.00	40.00	440000.00	50.00	550000.00
37	75.00	1515000.00	86.00	1737200.00	87.00	1757400.00	115.00	2323000.00
38	49.99	19996.00	23.00	9200.00	20.00	8000.00	21.60	8640.00
39	950.00	5700.00	1,950.00	11700.00	3,000.00	18000.00	1,000.00	6000.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
40	340.00	1700.00	500.00	2500.00	1,000.00	5000.00	1,600.00	8000.00
41	2,425.00	160050.00	1,800.00	118800.00	2,000.00	132000.00	2,950.00	194700.00
42	100.00	78000.00	110.00	85800.00	120.00	93600.00	135.00	105300.00
43	79.00	79790.00	70.00	70700.00	65.00	65650.00	50.00	50500.00
44	235.00	16215.00	290.00	20010.00	200.00	13800.00	310.00	21390.00
45	110.00	485100.00	97.00	427770.00	95.00	418950.00	90.65	399766.50
46	1,575.00	64575.00	550.00	22550.00	800.00	32800.00	2,640.00	108240.00
47	716.00	71600.00	600.00	60000.00	600.00	60000.00	1,150.00	115000.00
48	1.00	17637.00	1.40	24691.80	1.50	26455.50	2.00	35274.00
49	1,750.00	1750.00	1,500.00	1500.00	1,800.00	1800.00	825.00	825.00
50	450.00	1800.00	1,150.00	4600.00	500.00	2000.00	275.00	1100.00
51	45.00	4455.00	45.00	4455.00	50.00	4950.00	60.00	5940.00
52	22.00	330.00	25.00	375.00	25.00	375.00	11.00	165.00
53	50.00	250.00	70.00	350.00	85.00	425.00	77.00	385.00
54	95.00	285.00	90.00	270.00	100.00	300.00	100.00	300.00
55	45.00	45900.00	60.00	61200.00	53.00	54060.00	140.00	142800.00
56	40.00	14800.00	38.00	14060.00	40.00	14800.00	38.50	14245.00
57	52.00	81120.00	56.00	87360.00	53.00	82680.00	40.00	62400.00
58	4,350.00	8700.00	5,000.00	10000.00	4,350.00	8700.00	5,600.00	11200.00
59	270.00	270.00	300.00	300.00	270.00	270.00	575.00	575.00
60	700.00	700.00	800.00	800.00	700.00	700.00	1,500.00	1500.00
61	38.89	614462.00	39.00	616200.00	40.00	632000.00	41.00	647800.00
62	68.28	990060.00	68.00	986000.00	68.00	986000.00	74.00	1073000.00
63	55,000.00	110000.00	74,500.00	149000.00	75,000.00	150000.00	88,000.00	176000.00
64	.30	15420.00	.23	11822.00	.30	15420.00	.41	21074.00
65	4.50	4860.00	3.50	3780.00	4.50	4860.00	5.70	6156.00
66	1,500.00	1500.00	500.00	500.00	2,000.00	2000.00	1,370.00	1370.00
67	174,000.00	174000.00	178,000.00	178000.00	185,000.00	185000.00	204,400.00	204400.00
68	258,000.00	258000.00	648,000.00	648000.00	648,000.00	648000.00	265,000.00	265000.00
TOT		6,643,850.00		6,885,970.80		6,928,925.50		8,702,465.50