BID OPENING DATE 02/13/13
CONTRACT NUMBER 05-0M9804
LOCATION 05-SCR-1-26.8/36.3

IN SANTA CRUZ COUNTY AT VARIOUS
LOCATIONS FROM 0.9 MILE N OF LAGUNA
RD TO WADDELL CREEK BRIDGE

03/20/13
CONTRACT CODE 'C '
37 CONTRACT ITEMS

INSTALL MBGR & UPGRADE DRAINAGE SYS FEDERAL AID STPG-P001-(575)E

DB GOALS: DISADVANTAGED BUSINESS ENTERPRISE - 7.0%
PROPOSALS ISSUED 17 FUND TOTAL HB1 0 TOTAL NUMBER OF WORKING DAYS 90

NUMBER OF BIDDERS 8 ENGINEERS EST 1,210,360.00 AMOUNT UNDER 169,299.00 PERCENT UNDER EST 13.99
PROGRAM ELEMENTS RAS

BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)
1	1,041,061.00	2	DREAMBUILDER 714 646-3697 00873436 1324 E LAWSON LANE FAX 714 646-3698 PLACENTIA CA 92870
2	1,086,360.00	6	BUGLER CONSTRUCTION 925 416-0700 00740863 4847 HOPYARD ROAD SUITE 4 #395 FAX 925 416-7746 PLEASANTON CA 94588
3	1,131,060.00	5	B & M BUILDERS INC 916 862-0095 00861848 11151 TRADE CENTER DRIVE #200 FAX 866 903-3437 RANCHO CORDOVA CA 95670
4	1,131,410.00	4	DISNEY CONSTRUCTION INC 650 259-9545 00866974 875 MAHLER RD STE 188 FAX 650 259-9673 BURLINGAME CA 94010
5	1,155,555.00	8	DIRT AND AGGREGATE INTERCHANGE INC 503 661-5093 00507828 20905 NE SANDY BLVD FAX 503 669-1192 FAIRVIEW OR 97024

6	1,267,777.00	7	CORAL CONSTRUCTION COMPANY		503 682-2252
					00332441
			P O BOX 347	FAX	503 682-0110
			WILSONVILLE OR 97070		
7	1,345,178.00	1	ACE FENCE COMPANY		626 333-0727
					00801674
			727 N GLENDORA AVE	FAX	626 333-7843
			LA PUENTE CA 91744		
8	1,013,670.00	3	THE DON CHAPIN CO INC		831 449-4273
		OTHER REASON NT AWD			00406512
			560 CRAZY HORSE CYN RD	FAX	831 449-0700
			SALINAS CA 93907		

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	CENTRAL FENCE COMPANY SACRAMENTO CA	ITEMS 15, 30, 31, 33, 34, 35

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
06	AC DIKE CO LINCOLN CA	ITEMS 18 THRU 21
	HARRIS SALINAS REBAR LIVERMORE CA	ITEM 32
	KRC SAFETY CO VISALIA CA	ITEMS 11 AND 12
	MIDSTATE BARRIER INC STOCKTON CA	ITEMS 15, 30, 31, 33 THRU 35

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05	AC CURB & DIKE INC P O BOX 1058 ISLETON CA 95641	ITEMS 19 THRU 20
	KRC SAFETY COMPANY INC P O BOX 6356 VISALIA CA	ITEMS 7 THRU 12 AND 29
	MANERI TRAFFIC CONTROL 47423 RAINBOW CANYON TEMECULA CA	ITEM 7
	MBI P O BOX 30550 STOCKTON CA	ITEMS 15, 30 THRU 35

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	AC DIKE CO LINCOLN CA	AC DIKE AND AC
	MIDSTATE BARRIER INC STOCKTON CA	BARRIER

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
08	AC DIKE CO 2788 VENTURE DRIVE LINCOLN CA 95648	ITEMS 18 THRU 21
	APPIAN UDBE SWPPP 5780 OLINDA ROAD EL SOBRANTE CA 94803	ITEM 4
	ERNEST B DEE 6120 BELFIELD CIRCLE ELK GROVE CA 95758	ITEM 32
	STATEWIDE TRAFFIC SAFETY & SIGNS 522 LINDON LANE NIPOMO CA 93444	ITEM 7

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
07	AC DIKE COMPANY LINCOLN CA	ITEMS 18 THRU 21
	CANDLIN STEEL SACRAMENTO CA	ITEM 32

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
07	KRC SAFETY COMPANY INC VISALIA CA	ITEMS 7, 9, 11 AND 12

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	GRANITE CONSTRUCTION COMPANY UKIAH CA	ITEMS 13, 14, 17 THRU 28 AND 32
	HI-WAY SAFETY CHINO CA	ITEMS 9, 11 AND 12

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	AC DYKE CO LINCOLN CA	ITEMS 19 THRU 21
	CAMBLIN STEEL SACRAMENTO CA	ITEM 32
	MBI STOCKTON CA	ITEMS 8, 13 THRU 15, 30, 31, 33 THRU 35, 37

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	071324	TEMPORARY REINFORCED SILT FENCE	LF	380	16.00	6,080.00
2	071325	TEMPORARY FENCE (TYPE ESA)	LF	320	4.30	1,376.00
3	074016	CONSTRUCTION SITE MANAGEMENT	LS	LUMP SUM	3,000.00	3,000.00
4	074017	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	3,000.00	3,000.00
5	074038	TEMPORARY DRAINAGE INLET PROTECTION	EA	1	140.00	140.00
6	074042	TEMPORARY CONCRETE WASHOUT (PORTABLE)	LS	LUMP SUM	1,200.00	1,200.00
7	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	8,000.00	8,000.00
8	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	81,672.00	81,672.00
9	120165	CHANNELIZER (SURFACE MOUNTED)	EA	36	29.00	1,044.00
10	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	LUMP SUM	6,000.00	6,000.00
11	129000	TEMPORARY RAILING (TYPE K)	LF	920	25.00	23,000.00
12	129100	TEMPORARY CRASH CUSHION MODULE	EA	96	190.00	18,240.00
13	150615	REMOVE ENTRANCE TAPER	EA	9	235.00	2,115.00
14	024981	REMOVE ANCHOR ASSEMBLY	EA	9	200.00	1,800.00
15	150662	REMOVE METAL BEAM GUARD RAILING	LF	830	20.00	16,600.00
16	150771	REMOVE ASPHALT CONCRETE DIKE	LF	3,220	5.30	17,066.00
17	150814	REMOVE DOWNDRAIN (EA)	EA	9	700.00	6,300.00
18	390132	HOT MIX ASPHALT (TYPE A)	TON	180	245.00	44,100.00
19	394074	PLACE HOT MIX ASPHALT DIKE (TYPE C)	LF	500	2.30	1,150.00
20	394077	PLACE HOT MIX ASPHALT DIKE (TYPE F)	LF	6,640	2.30	15,272.00
21	394090	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	SQYD	300	17.00	5,100.00
22	397005	TACK COAT	TON	0.2	2,500.00	500.00
23	690112	12" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK)	LF	120	43.00	5,160.00
24	692005	12" ENTRANCE TAPER	EA	6	700.00	4,200.00
25	692305	12" ANCHOR ASSEMBLY	EA	6	300.00	1,800.00
26	721017	ROCK SLOPE PROTECTION (FACING, METHOD B) (CY)	CY	5	700.00	3,500.00
27	729011	ROCK SLOPE PROTECTION FABRIC (CLASS 8)	SQYD	190	3.00	570.00
28	750050	INLET GRATE	EA	1	900.00	900.00
29	820151	OBJECT MARKER (TYPE L-1)	EA	26	76.00	1,976.00
30	832002	METAL BEAM GUARD RAILING (STEEL POST)	LF	12,100	37.60	454,960.00
31	024982	METAL BEAM GUARD RAILING (7' STEEL POST)	LF	480	42.00	20,160.00
32 (F)	024983	CONCRETE BARRIER (TRANSITION)	LF	268	160.00	42,880.00
33	839541	TRANSITION RAILING (TYPE WB)	EA	8	7,500.00	60,000.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
34	839584	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	1	3,700.00	3,700.00
35	839585	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	25	3,100.00	77,500.00
36	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM	1,000.00	1,000.00
37	999990	MOBILIZATION	LS	LUMP SUM	100,000.00	100,000.00
					TOTAL	1,041,061.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
1	9.00	3420.00	10.00	3800.00	5.00	1900.00	5.00	1900.00
2	6.00	1920.00	5.00	1600.00	5.00	1600.00	10.00	3200.00
3	3,000.00	3000.00	15,000.00	15000.00	50,000.00	50000.00	13,200.00	13200.00
4	1,200.00	1200.00	6,000.00	6000.00	1,000.00	1000.00	1,325.00	1325.00
5	250.00	250.00	350.00	350.00	400.00	400.00	200.00	200.00
6	5,000.00	5000.00	750.00	750.00	1,000.00	1000.00	2,500.00	2500.00
7	8,500.00	8500.00	8,400.00	8400.00	10,000.00	10000.00	6,500.00	6500.00
8	70,000.00	70000.00	15,000.00	15000.00	120,000.00	120000.00	94,849.00	94849.00
9	40.00	1440.00	100.00	3600.00	30.00	1080.00	40.00	1440.00
10	10,000.00	10000.00	7,000.00	7000.00	10,000.00	10000.00	10,000.00	10000.00
11	30.00	27600.00	48.00	44160.00	35.00	32200.00	45.00	41400.00
12	225.00	21600.00	204.00	19584.00	200.00	19200.00	300.00	28800.00
13	400.00	3600.00	2,000.00	18000.00	500.00	4500.00	500.00	4500.00
14	100.00	900.00	1,000.00	9000.00	360.00	3240.00	500.00	4500.00
15	20.00	16600.00	8.70	7221.00	6.00	4980.00	8.00	6640.00
16	8.00	25760.00	7.50	24150.00	6.00	19320.00	7.50	24150.00
17	900.00	8100.00	750.00	6750.00	1,500.00	13500.00	750.00	6750.00
18	180.00	32400.00	200.00	36000.00	200.00	36000.00	215.00	38700.00
19	3.00	1500.00	10.00	5000.00	5.00	2500.00	2.15	1075.00
20	3.00	19920.00	8.00	53120.00	2.50	16600.00	2.15	14276.00
21	60.00	18000.00	80.00	24000.00	50.00	15000.00	55.00	16500.00
22	3,000.00	600.00	2,000.00	400.00	1,500.00	300.00	2,000.00	400.00
23	75.00	9000.00	55.00	6600.00	75.00	9000.00	100.00	12000.00
24	1,500.00	9000.00	800.00	4800.00	1,100.00	6600.00	750.00	4500.00
25	200.00	1200.00	450.00	2700.00	700.00	4200.00	500.00	3000.00
26	1,000.00	5000.00	500.00	2500.00	350.00	1750.00	500.00	2500.00
27	5.00	950.00	8.00	1520.00	20.00	3800.00	10.00	1900.00
28	2,000.00	2000.00	3,000.00	3000.00	2,200.00	2200.00	1,000.00	1000.00
29	50.00	1300.00	100.00	2600.00	40.00	1040.00	100.00	2600.00
30	35.00	423500.00	33.60	406560.00	28.00	338800.00	27.00	326700.00
31	35.00	16800.00	42.00	20160.00	30.00	14400.00	30.00	14400.00
32	450.00	120600.00	745.00	199660.00	600.00	160800.00	935.00	250580.00
33	3,200.00	25600.00	4,010.00	32080.00	500.00	4000.00	4,000.00	32000.00
34	3,600.00	3600.00	3,745.00	3745.00	3,000.00	3000.00	2,950.00	2950.00
35	2,900.00	72500.00	2,950.00	73750.00	2,300.00	57500.00	2,950.00	73750.00
36	4,000.00	4000.00	2,500.00	2500.00	50,000.00	50000.00	10,000.00	10000.00
37	110,000.00	110000.00	60,000.00	60000.00	110,000.00	110000.00	94,870.00	94870.00
TOT		1,086,360.00		1,131,060.00		1,131,410.00		1,155,555.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SIXTH BID	SIXTH AMOUNT	SEVENTH BID	SEVENTH AMOUNT	EIGHTH BID	EIGHTH AMOUNT
1	7.00	2660.00	15.00	5700.00	13.00	4940.00
2	5.00	1600.00	10.00	3200.00	20.00	6400.00
3	5,000.00	5000.00	2,500.00	2500.00	2,500.00	2500.00
4	1,000.00	1000.00	6,500.00	6500.00	4,500.00	4500.00
5	200.00	200.00	300.00	300.00	300.00	300.00
6	1,500.00	1500.00	2,500.00	2500.00	1,500.00	1500.00
7	7,600.00	7600.00	9,600.00	9600.00	2,250.00	2250.00
8	90,000.00	90000.00	160,000.00	160000.00	90,000.00	90000.00
9	30.00	1080.00	25.00	900.00	40.00	1440.00
10	10,000.00	10000.00	11,000.00	11000.00	25,000.00	25000.00
11	50.00	46000.00	46.00	42320.00	38.00	34960.00
12	150.00	14400.00	195.00	18720.00	225.00	21600.00
13	1,000.00	9000.00	680.00	6120.00	275.00	2475.00
14	350.00	3150.00	680.00	6120.00	275.00	2475.00
15	11.00	9130.00	15.00	12450.00	15.00	12450.00
16	8.00	25760.00	23.00	74060.00	5.50	17710.00
17	500.00	4500.00	670.00	6030.00	350.00	3150.00
18	500.00	90000.00	200.00	36000.00	460.00	82800.00
19	1.95	975.00	2.20	1100.00	2.00	1000.00
20	1.95	12948.00	2.20	14608.00	2.00	13280.00
21	90.00	27000.00	60.00	18000.00	50.00	15000.00
22	10.00	2.00	2,000.00	400.00	3,000.00	600.00
23	60.00	7200.00	320.00	38400.00	140.00	16800.00
24	750.00	4500.00	650.00	3900.00	800.00	4800.00
25	800.00	4800.00	650.00	3900.00	575.00	3450.00
26	1,500.00	7500.00	1,200.00	6000.00	150.00	750.00
27	5.00	950.00	8.00	1520.00	2.00	380.00
28	800.00	800.00	4,500.00	4500.00	650.00	650.00
29	55.00	1430.00	75.00	1950.00	125.00	3250.00
30	33.00	399300.00	34.00	411400.00	28.00	338800.00
31	36.00	17280.00	30.00	14400.00	32.00	15360.00
32	850.00	227800.00	1,000.00	268000.00	700.00	187600.00
33	4,500.00	36000.00	2,900.00	23200.00	3,000.00	24000.00
34	3,200.00	3200.00	3,300.00	3300.00	3,300.00	3300.00
35	2,800.00	70000.00	2,500.00	62500.00	2,500.00	62500.00
36	500.00	500.00	1,000.00	1000.00	3,000.00	3000.00
37	123,012.00	123012.00	63,080.00	63080.00	2,700.00	2700.00
TOT		1,267,777.00		1,345,178.00		1,013,670.00