STATE OF CALIFORNIA B I D S U M M A R Y DEPARTMENT OF TRANSPORTATION BID211

BID OPENING DATE 03/27/13 IN BUTTE COUNTY ABOUT 10 MILES 03/29/13
CONTRACT NUMBER 03-4M5304 NORTH OF GRIDLEY FROM 0.2 MILE CONTRACT CODE 'B '
LOCATION 03-BUT-99-13.0/20.6 SOUTH OF NORTH JUNCTION ROUTE 162 36 CONTRACT ITEMS
TO DRY CREEK BRIDGE

PAVEMENT REHABLITATION FEDERAL AID STP-P099-(566)E

DB GOALS: DISADVANTAGED BUSINESS ENTERPRISE - 8.0%
PROPOSALS ISSUED 9 FUND TOTAL HM1A 0 TOTAL NUMBER OF WORKING DAYS 40

NUMBER OF BIDDERS 4 ENGINEERS EST 1,748,636.00 AMOUNT UNDER 69,458.50 PERCENT UNDER EST 3.97
PROGRAM ELEMENTS RAS

BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)	
1	1,679,177.50	3	KNIFE RIVER CONSTRUCTION 1764 SKYWAY CHICO CA 95928	530 891-6555 00091712 FAX 830 894-6220
2	1,705,561.00	1	GEORGE REED INC P O BOX 4760 MODESTO, CA 95352	209 523-0734 00211337 FAX 209 523-4927
3	1,733,332.00	4	DESILVA GATES CONSTRUCTION LP P O BOX 2909 DUBLIN CA 94568	925 829-9220 00704195 FAX 925 803-4263
4	2,247,410.00	2	VINTAGE PAVING CO INC OTHER REASON NT AWD P O BOX 461 WINTERS CA 95694	530 795-0132 00709237 FAX 530 795-5734

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	A C DIKE LINCOLN CA	ITEMS 22 AND 23
	CAL ELECTRO REDDING CA	ITEMS 4 AND 33 THRU 35
	LINEAR OPTIONS DURHAM CA	ITEMS 1, 3, 8, 9, 19, 20, 26 THRU 32 AND 36
	SPIRIT ROAD OIL MORGAN HILL CA	ITEM 24

SUMMARY OF REMAINING BIDDERS

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	AC DIKE CO LINCOLN, CA	SHOULDER BACKING, PLACE ASPHALT DIKE
	CAL ELECTRO REDDING, CA	MAINTAIN EXISTING TRAFFIC MANAGEMENT
	CAL ELECTRO REDDING, CA	MODIFY TRAFFIC MONITORING, MODIFY SIGNAL & LIGHTING
	CAL ELECTRO REDDING, CA	TEMPORARY SIGNAL SYSTEM
	LINEAR OPTIONS DURHAM, CA	LEAD COMPLIANCE PLAN, REMOVE THERMOPLASTIC STRIPE/MARKINGS
	LINEAR OPTIONS DURHAM, CA	RUMBLE STRIPS, THERMOPLASTIC MARKINGS
	LINEAR OPTIONS DURHAM, CA	THERMOPLASTIC STRIPING, PAVEMENT MARKERS
	WESTERN GRIND RENO, NV	PREPAVE PROFILOGRAPH, PREPAVE GRINDING

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	LINEAR OPTIONS INC DURHAM CA	CENTERLINE RUMBLE STRIP & SHOULDER RUMBLE STRIP & STRIPING
	LINEAR OPTIONS INC DURHAM CA	PAVEMENT MARKERS & LEAD COMPLIANCE PLAN

CONTINUED ON NEXT PAGE

SUMMARY OF REMAINING BIDDERS

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	STUDEBAKER BROWN ELECTRICAL CONTRACTING GREENWOOD CA	MAINTAIN EXISTING TRAFFIC MANAGEMENT SYSTEMS ELEMENTS
	STUDEBAKER BROWN ELECTRICAL CONTRACTING GREENWOOD CA	MODIFY TRAFFIC MONITORING STATION AND SIGNALS & LIGHTING
	WESTERN GRINDING RENO NV	PRE PAVING GRINDING DAY

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	ANRAK CORP SACRAMENTO CA	COLD PLANE, REPLACE AC SURFACING
	CAL-ELECTRO REDDING CA	MODIFY TRAFFIC, MONITORING STATION,MODIFY SIGNAL & LIGHTING
	CAL-ELECTRO REDDING CA	TEMPORARY SIGNAL, MAINTAIN EXISTING TRAFFIC MANAGEMENT
	FARWEST SAFETY LODI CA	CONSTRUCTION SIGNS, TRAFFIC CONTROL SYSTEM, DELINEATORS
	LINEAR OPTIONS DURHAM CA	PAVEMENT MARKERS
	LINEAR OPTIONS DURHAM CA	STRIPING, STRIPING REMOVAL, LEAD COMPLIANCE PLAN
	PACIFIC NORTHWEST OIL STOCKTON CA	TACK COAT

CONTINUED ON NEXT PAGE

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	WESTERN GRINDING RENO NV	PREPAVE PROFILOGRAPH, PREPAVE GRINDING CLAY

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM	3,900.00	3,900.00
2	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	3,700.00	3,700.00
3	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	39,000.00	39,000.00
4	128601	TEMPORARY SIGNAL SYSTEM	LS	LUMP SUM	24,000.00	24,000.00
5	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	LUMP SUM	10,000.00	10,000.00
6	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	5,000.00	5,000.00
7	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	700.00	700.00
8	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	910	1.00	910.00
9	150715	REMOVE THERMOPLASTIC PAVEMENT MARKING	SQFT	610	3.00	1,830.00
10	150771	REMOVE ASPHALT CONCRETE DIKE	LF	1,860	2.00	3,720.00
11	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	11,000	2.00	22,000.00
12	190185	SHOULDER BACKING	TON	4,190	25.00	104,750.00
13	374002	ASPHALTIC EMULSION (FOG SEAL COAT)	TON	0.1	1,000.00	100.00
14	390010	PREPAVING PROFILOGRAPH	LS	LUMP SUM	3,500.00	3,500.00
15	390020	PREPAVING GRINDING DAY	EA	2	10,000.00	20,000.00
16	390095	REPLACE ASPHALT CONCRETE SURFACING	CY	160	425.00	68,000.00
17	390136	MINOR HOT MIX ASPHALT	TON	45	120.00	5,400.00
18	390138	RUBBERIZED HOT MIX ASPHALT (OPEN GRADED)	TON	12,600	90.00	1,134,000.00
19	394053	SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS)	STA	770	20.00	15,400.00
20	025289	CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS)	STA	400	25.00	10,000.00
21	394060	DATA CORE	LS	LUMP SUM	5,000.00	5,000.00
22	394074	PLACE HOT MIX ASPHALT DIKE (TYPE C)	LF	250	3.25	812.50
23	394076	PLACE HOT MIX ASPHALT DIKE (TYPE E)	LF	1,620	3.25	5,265.00
24	397005	TACK COAT	TON	61	770.00	46,970.00
25	820107	DELINEATOR (CLASS 1)	EA	40	50.00	2,000.00
26	840516	THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY)	SQFT	1,000	3.00	3,000.00
27	846001	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	92,000	.50	46,000.00
28	846003	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	1,410	.20	282.00
29	846004	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	30	.20	6.00
30	846005	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	39,700	.20	7,940.00
31	846009	8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	460	.70	322.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
32	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	1,390	3.00	4,170.00
33	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM	1,000.00	1,000.00
34	860890	MODIFY TRAFFIC MONITORING STATION (COUNT)	LS	LUMP SUM	3,200.00	3,200.00
35	861501	MODIFY SIGNAL AND LIGHTING	LS	LUMP SUM	13,800.00	13,800.00
36	999990	MOBILIZATION	LS	LUMP SUM	63,500.00	63,500.00
					TOTAL	1,679,177.50

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT
1	5,000.00	5000.00	2,000.00	2000.00	5,000.00	5000.00
2	10,000.00	10000.00	4,000.00	4000.00	20,000.00	20000.00
3	248,000.00	248000.00	63,114.00	63114.00	130,000.00	130000.00
4	32,000.00	32000.00	15,000.00	15000.00	32,000.00	32000.00
5	15,000.00	15000.00	10,000.00	10000.00	10,000.00	10000.00
6	500.00	500.00	5,000.00	5000.00	10,000.00	10000.00
7	3,500.00	3500.00	1,000.00	1000.00	10,000.00	10000.00
8	1.00	910.00	1.00	910.00	1.00	910.00
9	3.00	1830.00	3.00	1830.00	3.00	1830.00
10	.25	465.00	1.00	1860.00	5.00	9300.00
11	7.50	82500.00	10.00	110000.00	6.00	66000.00
12	1.00	4190.00	20.00	83800.00	40.00	167600.00
13	750.00	75.00	7,000.00	700.00	2,000.00	200.00
14	5,000.00	5000.00	10,000.00	10000.00	25,000.00	25000.00
15	10,000.00	20000.00	10,000.00	20000.00	15,000.00	30000.00
16	225.00	36000.00	400.00	64000.00	450.00	72000.00
17	100.00	4500.00	100.00	4500.00	90.00	4050.00
18	77.00	970200.00	80.00	1008000.00	111.00	1398600.00
19	17.00	13090.00	20.00	15400.00	8.00	6160.00
20	17.00	6800.00	20.00	8000.00	8.00	3200.00
21	5,000.00	5000.00	5,000.00	5000.00	3,100.00	3100.00
22	6.00	1500.00	3.00	750.00	5.00	1250.00
23	6.00	9720.00	3.00	4860.00	4.50	7290.00
24	1.00	61.00	750.00	45750.00	600.00	36600.00
25	50.00	2000.00	50.00	2000.00	40.00	1600.00
26	3.00	3000.00	3.00	3000.00	3.00	3000.00
27	.50	46000.00	.50	46000.00	.50	46000.00
28	.20	282.00	.20	282.00	.20	282.00
29	.20	6.00	.20	6.00	.20	6.00
30	.20	7940.00	.20	7940.00	.20	7940.00
31	.70	322.00	1.00	460.00	.70	322.00
32	3.00	4170.00	3.00	4170.00	3.00	4170.00
33	1,000.00	1000.00	1,000.00	1000.00	1,000.00	1000.00
34	3,200.00	3200.00	5,000.00	5000.00	3,200.00	3200.00
35	11,800.00	11800.00	5,000.00	5000.00	11,800.00	11800.00
36	150,000.00	150000.00	173,000.00	173000.00	118,000.00	118000.00
TOT		1,705,561.00		1,733,332.00		2,247,410.00