BID OPENING DATE 04/03/13
CONTRACT NUMBER 04-3E6304
LOCATION 04-ALA-880-18.3/20.7

IN ALAMEDA COUNTY AT SAN LORENZO
AND IN SAN LEANDRO FROM A STREET
UNDERCROSSING TO 0.10 MILE SOUTH OF
WASHINGTON AVENUE OVERCROSSING

04/05/13
CONTRACT CODE 'C '
32 CONTRACT ITEMS

HOT MIX ASPHALT (OPEN GRADED) FEDERAL AID ACIM-8801-(067)E

DB GOALS: DISADVANTAGED BUSINESS ENTERPRISE - 8.0%
PROPOSALS ISSUED 11 FUND TOTAL HM1 0 TOTAL NUMBER OF WORKING DAYS 70

NUMBER OF BIDDERS 10 ENGINEERS EST 1,998,328.00 AMOUNT UNDER 438,310.00 PERCENT UNDER EST 21.93

BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)	
1	1,560,018.00	2	RGW CONSTRUCTION INC 550 GREENVILLE ROAD LIVERMORE CA 94550	925 606-2400 00591940 FAX 925 961-1925
2	1,678,435.00	4	GRANITE CONSTRUCTION COMPANY P O BOX 50085 WATSONVILLE CA 95077	831 724-1011 00000089 FAX 831 768-4021
3	1,724,810.50	5	O C JONES & SONS INC 1520 FOURTH STREET BERKELEY CA 94710	510 526-3424 00759729 FAX 510 526-0990
4	1,733,733.00	7	GALLAGHER & BURKE INC P O BOX 7227 OAKLAND CA 94601	510 261-0466 00141140 FAX 510 261-0478
5	1,783,769.00	3	O'GRADY PAVING INC 2513 WYANDOTTE STREET MOUNTAIN VIEW CA 94043	650 966-1926 00201696 FAX 650 966-1946
6	1,838,744.20	8	BAY CITIES PAVING & GRADING INC P O BOX 6227 CONCORD CA 94524	925 687-6666 00238650 FAX 925 687-2122

7	1,986,600.50	6	TEICHERT CONSTRUCTION P O BOX 1118 STOCKTON, CA 95201-1118	209 983-2300 00000008 FAX 209 983-2375
8	1,993,262.50	1	MCK SERVICES INC P O BOX 5697 CONCORD, CA 94524	925 957-9200 00783116 FAX 925 957-9292
9	2,070,042.00	10	GHILOTTI BROS INC 525 JACOBY STREET SAN RAFAEL CA 94901	415 454-7011 00132128 FAX 415 454-8376
10	1,734,672.00	9 (IRREGULAR)	SYNERGY PROJECT MANAGER INC 150 EXECUTIVE PARK BLVD #4100 SAN FRANCISCO CA 94134	415 467-3000 00644102 FAX 415 467-3001

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	AC DIKE COMPANY LINCOLN CA	AC DIKE
	KRC SAFETY CO INC VISALIA CA	CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL
	LINEAR OPTIONS INC DURHAM CA	SHOULDER RUMBLE STRIP
	LINEAR OPTIONS INC DURHAM CA	TEMPORARY STRIPING, PERMANENT STRIPING, PAVEMENT MARKERS
	ST FRANCIS ELECTRIC SAN LEANDRO CA	ELECTRICAL

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	ABSL HAYWARD CA	COLD PLANE
	CAL SAFETY INC FREMONT CA	TRAFFIC CONTROL
	CHRISP COMPANY FREMONT CA	STRIPING
	CLOSURE SOLUTIONS CONCORD CA	LEAD COMPLIANCE, WATER POLUTION CONTROL PLAN
	ST FRANCIS ELECTRIC SAN LEANDRO CA	ELECTRICAL

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05	LINEAR OPTIONS DURHAM CA	STRIPING, MARKERS, RUMBLESTRIP, AND MARKINGS
	ST FRANCIS ELECTRIC SAN LEANDRO CA	ELECTRICAL, LOOP DETECTOR REPLACEMENT

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
07	ATCO ASPHALT PAVING COMPANY GOSHEN CA	AC DIKE
	HIGHWAY SPECIALTY COMPANY WINDSOR CA	CONSTRUCTION AREA SIGNS

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
07	LINEAR OPTIONS INC DURHAM CA	SHOULDER RUMBLE STRIP, STRIPING,PAVEMENT MARKERS & MARKINGS
	ST FRANCIS ELECTRIC SAN LEANDRO CA	LOOP DETECTOR REPLACEMENT
	ST FRANCIS ELECTRIC SAN LEANDRO CA	MAINTAINING EXISTING TRAFFIC MANAGEMENT

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	AC DIKE LINCOLN CA	AC DIKE
	CHRISP FREMONT CA	STRIPING
	SAN JOSE TRANSPORT GILROY CA	TRUCKING
	SMS FRESNO CA	RUMBLE STRIP
	ST FRANCIS ELECTRIC SAN LEANDRO CA	ELECTRICAL
	STATEWIDE FAIRFIELD CA	CONSTRUCTION SIGNS
	THE JUNGLE STOCKTON CA	LEAD PLAN & WPCP

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	WATER COMPONENTS SAN RAFAEL CA	DI PROCTECTION
	WESTERN TRAFFIC SUPPLY PLEASANTON CA	TRAFFIC CONTROL

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
08	ABSL HAYWARD CA	COLD PLANE ASPHALT CONCRETE
	LINEAR OPTIONS DURHAM CA	STRIPING, MARKERS, RUMBLE STRIP
	REED & GRAHAM SAN JOSE CA	TACK OIL
	ST FRANCIS ELECTRIC SAN LEANDRO CA	LOOP DETECTOR
	ST FRANCIS ELECTRIC SAN LEANDRO CA	MAINTAIN EX TRAFFIC MANAGEMENT SYSTEM ELEMENTS
	STATEWIDE SAFETY FAIRFIELD CA	CONSTRUCTION AREA SIGNS

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
06	ABSL CONSTRUCTION HAYWARD CA	DIKE REMOVAL, COLD PLANE ASPHALT
	CHRISP CO FREEMONT, CA	MOBILIZATION
	CHRISP CO FREMONT CA	THERMO PLASTIC TRAFFIC STRIPE, PAVEMENT MARKER
	CHRISP CO FREMONT CA	TRAFFIC CONTROL, THERMO PLASTIC PAVEMENT MARKING
	ST FRANCIS ELECTRIC SAN LEANDRO, CA	LOOP DETECTOR REPLACEMENT (TRAFFIC MONITORING SYSTEM)
	ST FRANCIS ELECTRIC SAN LEANDRO, CA	LOOP DETECTOR REPLACEMENT (TRAFFIC SIGNAL)
	ST FRANCIS ELECTRIC SAN LEANDRO, CA	MAINTAIN EXISTING TRAFFIC SYSTEM

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	AC DIKE CO LINCOLN, CA	PLACE ASPHALT DIKE
	CHRISP COMPANY FREMONT, CA	TRAFFIC STRIPING, MARKERS, MARKINGS, RUMBLE STRIP
	ESWPPP CONSULTANTS WALNUT CREEK, CA	PREPARE WPCP

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	KRC SAFETY CO VISALIA, CA	CONSTRUCTION AREA SIGNS
	KRC SAFETY CO VISALIA, CA	PORTABLE CHANGEABLE MESSAGE SIGN, TRAFFIC CONTROL
	MERCADO TRUCKING HERCULES, CA	TRUCKING
	PACIFIC NORTHWEST OIL STOCKTON, CA	TACK COAT
	ST FRANCIS ELECTRIC SAN LEANDRO, CA	LOOP DETECTORS, MAINTAIN EXISTING TMS

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
10	ABSL CONSTRUCTION HAYWARD CA	GRINDING
	AC DIKE COMPANY LINCOLN CA	PLACE DIKE
	CHRISP COMPANY FREMONT CA	STRIPING
	ST FRANCIS ELECTRIC SAN LEANDRO CA	ELECTRICAL

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
09	ABSL HAYWARD CA	GRINDING
	APADANA ENGINEERING SAN FRANCISCO CA	PAVING
	APCO GOSHEN CA	AC DIKE
	CHRISP COMPANY FREMONT CA	TRAFFIC STRIPING TEMPORARY AND PERMANENT
	ECONOMY TRUCKING HAYWARD CA	HAUL AC
	PACIFIC NORTHWEST STOCKTON CA	OIL TACK
	SPECIALTY MILLING SERVICES FRESNO CA	RUMBLE STRIP
	ST FRANCIS ELECTRIC SAN LEANDRO CA	ELECTRICAL AND LOOPS

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM	1,500.00	1,500.00
2	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	9,500.00	9,500.00
3	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	89,500.00	89,500.00
4	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	LUMP SUM	4,000.00	4,000.00
5	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	2,500.00	2,500.00
6	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	2,500.00	2,500.00
7	130620	TEMPORARY DRAINAGE INLET PROTECTION	EA	60	120.00	7,200.00
8	130730	STREET SWEEPING	LS	LUMP SUM	15,000.00	15,000.00
9	150771	REMOVE ASPHALT CONCRETE DIKE	LF	4,380	1.80	7,884.00
10	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	139,000	1.30	180,700.00
11	160102	CLEARING AND GRUBBING (LS)	LS	LUMP SUM	100,000.00	100,000.00
12	390132	HOT MIX ASPHALT (TYPE A)	TON	1,130	105.00	118,650.00
13	390134	HOT MIX ASPHALT (OPEN GRADED)	TON	9,090	75.00	681,750.00
14	394053	SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS)	LF	8,770	1.00	8,770.00
15	394060	DATA CORE	LS	LUMP SUM	7,500.00	7,500.00
16	394073	PLACE HOT MIX ASPHALT DIKE (TYPE A)	LF	2,220	1.75	3,885.00
17	394074	PLACE HOT MIX ASPHALT DIKE (TYPE C)	LF	540	1.75	945.00
18	394076	PLACE HOT MIX ASPHALT DIKE (TYPE E)	LF	160	1.75	280.00
19	394077	PLACE HOT MIX ASPHALT DIKE (TYPE F)	LF	1,460	1.75	2,555.00
20	397005	TACK COAT	TON	60	100.00	6,000.00
21	840516	THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY)	SQFT	1,550	4.20	6,510.00
22	846001	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	28,900	.52	15,028.00
23	846004	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	1,100	.31	341.00
24	846009	8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	3,330	1.00	3,330.00
25	846010	8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	2,890	1.00	2,890.00
26	025292	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	53,000	.31	16,430.00
27	850101	PAVEMENT MARKER (NON-REFLECTIVE)	EA	4,630	2.00	9,260.00
28	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	1,870	3.00	5,610.00
29	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM	1,000.00	1,000.00
30	025293	LOOP DETECTOR REPLACEMENT (TRAFFIC SIGNAL)	LS	LUMP SUM	75,000.00	75,000.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
31	025294	LOOP DETECTOR REPLACEMENT (TRAFFIC MONITORING STATION)	LS	LUMP SUM	35,000.00	35,000.00
32	999990	MOBILIZATION	LS	LUMP SUM	139,000.00	139,000.00
					TOTAL	1,560,018.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
1	2,000.00	2000.00	1,500.00	1500.00	2,000.00	2000.00	1,600.00	1600.00
2	11,000.00	11000.00	9,000.00	9000.00	10,000.00	10000.00	9,000.00	9000.00
3	76,200.00	76200.00	44,000.00	44000.00	95,792.00	95792.00	75,000.00	75000.00
4	10,000.00	10000.00	10,000.00	10000.00	5,000.00	5000.00	5,000.00	5000.00
5	1,000.00	1000.00	15,000.00	15000.00	2,000.00	2000.00	5,000.00	5000.00
6	1,000.00	1000.00	1,500.00	1500.00	2,000.00	2000.00	1,000.00	1000.00
7	100.00	6000.00	275.00	16500.00	150.00	9000.00	200.00	12000.00
8	15,000.00	15000.00	25,000.00	25000.00	5,000.00	5000.00	15,000.00	15000.00
9	1.00	4380.00	1.60	7008.00	.50	2190.00	2.00	8760.00
10	1.50	208500.00	1.50	208500.00	3.60	500400.00	1.90	264100.00
11	2,000.00	2000.00	3,000.00	3000.00	10,000.00	10000.00	2,000.00	2000.00
12	140.00	158200.00	105.00	118650.00	115.00	129950.00	100.00	113000.00
13	98.00	890820.00	106.00	963540.00	75.00	681750.00	116.00	1054440.00
14	.50	4385.00	.75	6577.50	.30	2631.00	.70	6139.00
15	2,000.00	2000.00	5,000.00	5000.00	3,000.00	3000.00	5,000.00	5000.00
16	2.50	5550.00	1.75	3885.00	1.00	2220.00	2.00	4440.00
17	4.00	2160.00	1.75	945.00	1.00	540.00	2.00	1080.00
18	10.00	1600.00	1.75	280.00	1.00	160.00	2.00	320.00
19	3.50	5110.00	1.75	2555.00	1.00	1460.00	2.00	2920.00
20	1.00	60.00	600.00	36000.00	1.00	60.00	900.00	54000.00
21	4.00	6200.00	4.00	6200.00	4.00	6200.00	4.00	6200.00
22	.50	14450.00	.50	14450.00	.50	14450.00	.50	14450.00
23	.30	330.00	.30	330.00	.50	550.00	.30	330.00
24	1.00	3330.00	1.00	3330.00	.50	1665.00	1.00	3330.00
25	1.00	2890.00	1.00	2890.00	.50	1445.00	1.00	2890.00
26	.30	15900.00	.30	15900.00	.30	15900.00	.30	15900.00
27	2.00	9260.00	2.00	9260.00	2.00	9260.00	2.00	9260.00
28	3.00	5610.00	3.00	5610.00	3.00	5610.00	3.00	5610.00
29	1,000.00	1000.00	1,000.00	1000.00	3,000.00	3000.00	1,000.00	1000.00
30	35,000.00	35000.00	28,000.00	28000.00	30,000.00	30000.00	40,000.00	40000.00
31	13,000.00	13000.00	7,400.00	7400.00	7,500.00	7500.00	10,000.00	10000.00
32	164,500.00	164500.00	152,000.00	152000.00	173,000.00	173000.00	35,000.00	35000.00
TOT		1,678,435.00		1,724,810.50		1,733,733.00		1,783,769.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SIXTH BID	SIXTH AMOUNT	SEVENTH BID	SEVENTH AMOUNT	EIGHTH BID	EIGHTH AMOUNT	NINTH BID	NINTH AMOUNT
1	1,250.00	1250.00	1,500.00	1500.00	1,500.00	1500.00	2,500.00	2500.00
2	8,250.00	8250.00	8,000.00	8000.00	10,000.00	10000.00	7,800.00	7800.00
3	55,000.00	55000.00	162,000.00	162000.00	155,000.00	155000.00	85,000.00	85000.00
4	8,450.00	8450.00	12,500.00	12500.00	20,000.00	20000.00	4,000.00	4000.00
5	24,000.00	24000.00	2,000.00	2000.00	40,000.00	40000.00	3,000.00	3000.00
6	650.00	650.00	1,000.00	1000.00	1,000.00	1000.00	1,000.00	1000.00
7	210.00	12600.00	175.00	10500.00	50.00	3000.00	140.00	8400.00
8	66,800.00	66800.00	52,000.00	52000.00	42,000.00	42000.00	45,000.00	45000.00
9	2.00	8760.00	2.00	8760.00	1.60	7008.00	1.30	5694.00
10	1.91	265490.00	2.15	298850.00	1.55	215450.00	2.40	333600.00
11	6,155.00	6155.00	3,500.00	3500.00	15,000.00	15000.00	20,000.00	20000.00
12	113.00	127690.00	145.00	163850.00	135.00	152550.00	150.00	169500.00
13	109.00	990810.00	118.00	1072620.00	118.00	1072620.00	120.00	1090800.00
14	.69	6051.30	.80	7016.00	1.85	16224.50	2.40	21048.00
15	10,000.00	10000.00	6,500.00	6500.00	3,000.00	3000.00	3,000.00	3000.00
16	1.80	3996.00	2.00	4440.00	3.00	6660.00	1.75	3885.00
17	1.50	810.00	2.00	1080.00	3.00	1620.00	1.75	945.00
18	2.60	416.00	2.35	376.00	3.00	480.00	1.75	280.00
19	1.50	2190.00	2.00	2920.00	3.00	4380.00	1.75	2555.00
20	940.00	56400.00	1.00	60.00	550.00	33000.00	700.00	42000.00
21	4.23	6556.50	5.10	7905.00	4.00	6200.00	4.00	6200.00
22	.53	15317.00	.65	18785.00	.50	14450.00	.50	14450.00
23	.32	352.00	.40	440.00	.30	330.00	.30	330.00
24	1.06	3529.80	1.30	4329.00	1.00	3330.00	1.00	3330.00
25	1.06	3063.40	1.30	3757.00	1.00	2890.00	1.00	2890.00
26	.32	16960.00	.40	21200.00	.30	15900.00	.30	15900.00
27	2.11	9769.30	2.75	12732.50	2.00	9260.00	2.00	9260.00
28	3.17	5927.90	4.00	7480.00	3.00	5610.00	3.00	5610.00
29	2,100.00	2100.00	1,500.00	1500.00	2,000.00	2000.00	2,000.00	2000.00
30	29,600.00	29600.00	44,000.00	44000.00	27,550.00	27550.00	28,025.00	28025.00
31	7,800.00	7800.00	20,000.00	20000.00	7,250.00	7250.00	7,375.00	7375.00
32	82,000.00	82000.00	25,000.00	25000.00	98,000.00	98000.00	124,665.00	124665.00
TOT		1,838,744.20		1,986,600.50		1,993,262.50		2,070,042.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	TENTH BID	AMOUNT
1	2,000.00	2000.00
2	9,000.00	9000.00
3	.00	0.00
4	5,000.00	5000.00
5	5,000.00	5000.00
6	1,000.00	1000.00
7	176.00	10560.00
8	22,000.00	22000.00
9	2.70	11826.00
10	2.50	347500.00
11	14,250.00	14250.00
12	107.00	120910.00
13	105.00	954450.00
14	8.00	70160.00
15	5,500.00	5500.00
16	3.75	8325.00
17	5.50	2970.00
18	13.00	2080.00
19	3.50	5110.00
20	650.00	39000.00
21	1.15	1782.50
22	.50	14450.00
23	.50	550.00
24	.50	1665.00
25	.50	1445.00
26	.35	18550.00
27	2.25	10417.50
28	3.30	6171.00
29	17,000.00	17000.00
30	14,000.00	14000.00
31	12,000.00	12000.00
32	.00	0.00

TOT 1,734,672.00