BID OPENING DATE 04/09/13
CONTRACT NUMBER 04-3E3804
LOCATION 04-SM-82-20.8/22.4

IN SAN MATEO COUNTY IN SOUTH SAN FRANCISCO AND COLMA FROM ARROY DRIVE TO 0.2 MILE NORTH OF ARLINGTON DRIVE

04/11/13
CONTRACT CODE 'G '
25 CONTRACT ITEMS

PLACE MICRO SURFACING FEDERAL AID NONE

DVBE GOALS: DISABLED VETERANS BUSINESS ENTERPRISES - 5.0%

PROPOSALS ISSUED 9 FUND TOTAL 0 TOTAL NUMBER OF WORKING DAYS 40

NUMBER OF BIDDERS 4 ENGINEERS EST 601,970.00 AMOUNT UNDER 54,847.30 PERCENT UNDER EST 9.11

BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)		
1	547,122.70	2	CENTRAL VALLEY ENGNEERING & ASPHALT INC 216 KENROY LANE ROSEVILLE CA 95678	916 791-1609 00773404 FAX 916 791-6424	NSB PREF CLAIMED
2	570,838.00	4	WINDSOR FUEL CO PO BOX 1029 PITTSBURG CA 94565	925 427-5266 00776848 FAX 925 427-1216	NSB PREF CLAIMED
3	601,631.10	3	INTERMOUNTAIN SLURRY SEAL INC P O BOX 1841 SPARKS NV 89432	775 358-1355 00462443 FAX 775 355-3458	NSB PREF CLAIMED
4	663,285.00	1	VSS INTERNATIONAL INC P O BOX 981330 WEST SACRAMENTO CA 95691	916 373-1500 00293727 FAX 916 373-0183	NSB PREF CLAIMED

IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS FIRST, THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT.

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	COLUMBIA ELECTRIC 1980 DAVIS STREET SAN LEANDRO CA 94577	ITEMS 24 AND 25
	FMG 336 EAST GISH ROAD SAN JOSE CA 95113	ITEM 3, 14 AND 17
	GLOBAL ENV NET INC P O BOX 8068 FOUNTAIN VALLEY CA 95725-8068	ITEMS 4, 6 AND 10
	LINEAR OPTIONS INC 792 DURHAM DAYTON HWY DURHAM CA 95938	ITEMS 1, 3, 9, 11 THRU 13 AND 18 THRU 23
	RUBBERIZED CRACKFILL SEALANT INC 800 E WALNUT AVE FULLERTON CA 92831	ITEM 15

SUMMARY OF REMAINING BIDDERS

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	LINEAR OPTIONS MENLO PARK CA	ITEMS 1, 3, 9, 11 THRU 13, 18 THRU 23
	ST FRANCIS ELECTRIC SAN LEANDRO CA	ITEMS 24 AND 25

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	CAL VET SERVICES INC 679 SAN MIGUEL AVE SANTA CLARA CA 95050	ITEMS 3, 4
	CF ARCHIBALD PAVING INC 3625 HANON AVE REDWOOD CITY CA 94064	ITEMS 3, 14, 17
	RUBBERIZED CRACK FILLER SEALANT INC 800 E WALNUT AVE FULLERTON CA 92831	ITEM 15
	SIERRA TRAFFIC MARKINGS 3139 SWETZER RD LOOMIS CA 95650	ITEMS 1, 9, 11, 12, 13, 18 THRU 23
	ST FRANCIS ELECTIC 975 CARDEN ST SAN LEANDRO CA 94577	ITEMS 24, 25

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	ARCHIBALD PAVING INC P O BOX 37 REDWOOD CITY CA 94064	ITEMS 3, 14 AND 17
	CHRISP COMPANY 43650 OSGOOD ROAD FREMONT CA 94539	ITEMS 1, 3, 9, 11 THRU 13 AND 18 THRU 23
	RUBBERIZED CRACKFILLER SEALANT INC 800 E WALNUT AVE FULLERTON CA 92831	ITEM 15
	SAMBRANO TRAFFIC CONTROL INC 10057 COLLINGS ROAD WILTON CA 95693	ITEMS 2 THRU 4
	TENNYSON ELECTRIC INC 7275 NATIONAL DRIVE, SUITE A LIVERMORE CA 94550	ITEMS 24 AND 25

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM	2,100.00	2,100.00
2	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	1,995.00	1,995.00
3	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	110,995.70	110,995.70
4	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	LUMP SUM	8,500.00	8,500.00
5	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	25,000.00	25,000.00
6	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	3,320.00	3,320.00
7	130620	TEMPORARY DRAINAGE INLET PROTECTION	EA	6	400.00	2,400.00
8	130730	STREET SWEEPING	LS	LUMP SUM	34,000.00	34,000.00
9	141103	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	1,220	1.05	1,281.00
10	148005	NOISE MONITORING	LS	LUMP SUM	7,850.00	7,850.00
11	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	15,900	.21	3,339.00
12	150715	REMOVE THERMOPLASTIC PAVEMENT MARKING	SQFT	4,140	2.10	8,694.00
13	150722	REMOVE PAVEMENT MARKER	EA	710	1.05	745.50
14	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	4,110	5.25	21,577.50
15	374207	CRACK TREATMENT	LNMI	10	3,425.00	34,250.00
16	378000	MICRO-SURFACING	TON	1,300	78.75	102,375.00
17	390132	HOT MIX ASPHALT (TYPE A)	TON	810	152.25	123,322.50
18	840504	4" THERMOPLASTIC TRAFFIC STRIPE	LF	3,520	.84	2,956.80
19	840506	8" THERMOPLASTIC TRAFFIC STRIPE	LF	3,620	1.05	3,801.00
20	840508	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3)	LF	320	1.05	336.00
21	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	4,140	2.63	10,888.20
22	840526	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7)	LF	24,300	.21	5,103.00
23	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	710	5.25	3,727.50
24	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM	2,625.00	2,625.00
25	861501	MODIFY SIGNAL AND LIGHTING	LS	LUMP SUM	25,940.00	25,940.00
					TOTAL	547,122.70

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT
1	2,000.00	2000.00	2,000.00	2000.00	1,575.00	1575.00
2	5,000.00	5000.00	4,000.00	4000.00	6,589.00	6589.00
3	101,257.00	101257.00	35,000.00	35000.00	35,081.50	35081.50
4	5,000.00	5000.00	8,000.00	8000.00	19,530.00	19530.00
5	4,500.00	4500.00	1,000.00	1000.00	500.00	500.00
6	1,500.00	1500.00	2,000.00	2000.00	2,598.00	2598.00
7	250.00	1500.00	350.00	2100.00	350.00	2100.00
8	2,500.00	2500.00	25,000.00	25000.00	6,000.00	6000.00
9	1.00	1220.00	2.45	2989.00	4.20	5124.00
10	500.00	500.00	2,500.00	2500.00	5,000.00	5000.00
11	.20	3180.00	.80	12720.00	.36	5724.00
12	2.00	8280.00	1.00	4140.00	1.89	7824.60
13	1.00	710.00	1.40	994.00	.68	482.80
14	7.50	30825.00	7.90	32469.00	9.00	36990.00
15	4,000.00	40000.00	3,250.00	32500.00	3,400.00	34000.00
16	148.00	192400.00	210.00	273000.00	228.41	296933.00
17	145.00	117450.00	133.00	107730.00	140.00	113400.00
18	.80	2816.00	.43	1513.60	.68	2393.60
19	1.00	3620.00	.90	3258.00	1.05	3801.00
20	1.00	320.00	.95	304.00	1.05	336.00
21	2.50	10350.00	3.75	15525.00	3.70	15318.00
22	.20	4860.00	.32	7776.00	.36	8748.00
23	5.00	3550.00	3.75	2662.50	3.15	2236.50
24	2,500.00	2500.00	1,450.00	1450.00	3,000.00	3000.00
25	25,000.00	25000.00	21,000.00	21000.00	48,000.00	48000.00
TOT		570,838.00		601,631.10		663,285.00