BID OPENING DATE 04/17/13 IN LAKE COUNTY NEAR LOWER LAKE 04/19/13
CONTRACT NUMBER 01-491214 FROM COYOTE CREEK BRIDGE TO 1.2 CONTRACT CODE 'D '
LOCATION 01-LAK-29-11.9/19.1 MILES SOUTH OF JUNCTION ROUTE 53 25 CONTRACT ITEMS

BONDED WEARING COURSE FEDERAL AID NONE

DVBE GOALS: DISABLED VETERANS BUSINESS ENTERPRISES - 3.0%
PROPOSALS ISSUED 5 FUND TOTAL HM1 0 TOTAL NUMBER OF WORKING DAYS 35

NUMBER OF BIDDERS 5 ENGINEERS EST 1,426,466.00 AMOUNT UNDER 134,367.00 PERCENT UNDER EST 9.42
PROGRAM ELEMENTS RAS

BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)		
1	1,292,099.00	3	WINDSOR FUEL CO P O BOX 1029 PITTSBURG CA 94565	925 427-5266 00776848 FAX 925 427-1216	NSB PREF CLAIMED
2	1,305,000.00	2	SYNERGY PROJECT MANAGEMENT INC 150 EXECUTIVE PARK BLVD #4100 SAN FRANCISCO CA 94134	415 467-3000 00644102 FAX 415 467-3001	NSB PREF CLAIMED
3	1,357,343.00	1	CHESTER BROSS CONSTRUCTION COMPANY 39 CALIFORNIA ST PMB 118 VALLEY SPRINGS CA 95252	209 747-3595 00978879 FAX 209 263-0123	NSB PREF CLAIMED
4	1,365,420.00	5	GRANITE CONSTRUCTION COMPANY P O BOX 50085 WATSONVILLE CA 95077	831 724-1011 00000089 FAX 831 768-4021	NSB PREF CLAIMED
5	1,378,075.00	4	GEORGE REED INC P O BOX 4760 MODESTO CA 95352	209 523-0734 00211337 FAX 209 523-4927	NSB PREF CLAIMED

IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS FIRST, THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT.

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	LINEAR OPTIONS MENLO PARK CA	ITEMS 1, 3, 7, 8, 15, 16, 19 THRU 25

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	ABSL CO SACRAMENTO CA	GRINDING
	APADANA ENGINEERING SAN FRANCISCO CA	AC PAVING ONLY
	CHRISP COMPANY WOODLAND CA	STRIPING
	DVBE TRK CAMPBELL CA	TRUCKING, AC GRIND

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	APPLY-A-LINE INC ANDERSON CA	LEAD PLAN, THERMO REMOVAL STRIPING, MARKERS

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05	CENTRAL STRIPING SERVICE RANCHO CORDOVA CA	ITEMS 1, 3, 7, 8, 15, 16 AND 19 THRU 25
	CHESTER ROSS CONSTRUCTION VALLEY SPRINGS CA	ITEM 14
	WELLS SWEEPING SACRAMENTO CA	ITEMS 9, 15, 16

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	CHRISP COMPANY WOODLAND CA	LEAD COMPLIANCE PLAN, THERMOPLASTIC PAVEMENT MARKING
	CHRISP COMPANY WOODLAND CA	PAVEMENT MARKER(RETROFLECTIVE), TRAFFIC CONTROL
	CHRISP COMPANY WOODLAND CA	PAVEMENT MARKER(RETROFLECTIVE-RECESSED)
	CHRISP COMPANY WOODLAND CA	REMOVE THERMOPLASTIC TRAFFIC STRIPE AND PAVEMENT MARKING
	CHRISP COMPANY WOODLAND CA	4" THERMOPLASTIC TRAFFIC STRIPE(ENHANCED WET NIGHT VIS)
	CHRISP COMPANY WOODLAND CA	4"THERMO TRAFFIC STRIPE(ENHANCED WET NIGHT VIS-BROKEN 12-3)
	CHRISP COMPANY WOODLAND CA	4"THERMO TRAFFIC STRIPE(ENHANCED WET NIGHT VIS-BROKEN 36-12
	CHRISP COMPANY WOODLAND CA	8" THERMOPLASTIC TRAFFIC STRIPE(ENHANCED WET NIGHT VIS)
	SAMBRANO TRAFFIC CONTROL WILTON CA	TRAFFIC CONTROL

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM	2,000.00	2,000.00
2	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	10,000.00	10,000.00
3	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	212,572.00	212,572.00
4	128651	PORTABLE CHANGEABLE MESSAGE SIGN (EA)	EA	3	10,000.00	30,000.00
5	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	10,000.00	10,000.00
6	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	1,500.00	1,500.00
7	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	850	1.00	850.00
8	150715	REMOVE THERMOPLASTIC PAVEMENT MARKING	SQFT	690	3.00	2,070.00
9	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	700	30.00	21,000.00
10	190185	SHOULDER BACKING	TON	1,240	48.00	59,520.00
11	374002	ASPHALTIC EMULSION (FOG SEAL COAT)	TON	0.3	650.00	195.00
12	390132	HOT MIX ASPHALT (TYPE A)	TON	170	260.00	44,200.00
13	390151	ASPHALTIC EMULSION MEMBRANE (BONDED WEARING COURSE)	TON	150	560.00	84,000.00
14	390158	HOT MIX ASPHALT (BONDED WEARING COURSE-OPEN GRADED)	TON	7,100	100.00	710,000.00
15	025425	CENTERLINE RUMBLE STRIP	STA	366	16.00	5,856.00
16	025426	SHOULDER RUMBLE STRIP (GROUND-IN)	STA	21	16.00	336.00
17	394060	DATA CORE	LS	LUMP SUM	3,500.00	3,500.00
18	397005	TACK COAT	TON	2	500.00	1,000.00
19	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	690	3.00	2,070.00
20	846001	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	138,400	.50	69,200.00
21	846003	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	2,270	.30	681.00
22	846005	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	24,130	.30	7,239.00
23	846009	8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	420	1.00	420.00
24	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	1,550	3.00	4,650.00
25	850122	PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)	EA	1,320	7.00	9,240.00
					TOTAL	1,292,099.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
1	2,000.00	2000.00	1,200.00	1200.00	1,100.00	1100.00	4,000.00	4000.00
2	3,500.00	3500.00	3,450.00	3450.00	8,500.00	8500.00	7,000.00	7000.00
3	37,600.00	37600.00	34,000.50	34000.50	169,572.00	169572.00	264,100.00	264100.00
4	1,100.00	3300.00	1,700.00	5100.00	2,000.00	6000.00	3,500.00	10500.00
5	2,200.00	2200.00	5,000.00	5000.00	2,500.00	2500.00	29,300.00	29300.00
6	900.00	900.00	1,000.00	1000.00	1,000.00	1000.00	5,000.00	5000.00
7	1.30	1105.00	1.75	1487.50	1.00	850.00	2.00	1700.00
8	1.50	1035.00	3.20	2208.00	3.90	2691.00	3.00	2070.00
9	22.00	15400.00	17.00	11900.00	35.00	24500.00	16.00	11200.00
10	8.00	9920.00	51.75	64170.00	50.00	62000.00	40.00	49600.00
11	33,500.00	10050.00	100.00	30.00	1,350.00	405.00	5,500.00	1650.00
12	125.00	21250.00	176.00	29920.00	250.00	42500.00	152.00	25840.00
13	1,288.00	193200.00	1.00	150.00	660.00	99000.00	995.00	149250.00
14	130.00	923000.00	150.00	1065000.00	118.00	837800.00	99.50	706450.00
15	25.00	9150.00	30.00	10980.00	40.00	14640.00	40.00	14640.00
16	73.00	1533.00	200.00	4200.00	40.00	840.00	40.00	840.00
17	5,500.00	5500.00	2,500.00	2500.00	2,500.00	2500.00	5,000.00	5000.00
18	700.00	1400.00	1.00	2.00	600.00	1200.00	1,475.00	2950.00
19	2.50	1725.00	8.25	5692.50	4.80	3312.00	5.50	3795.00
20	.30	41520.00	.60	83040.00	.45	62280.00	.45	62280.00
21	1.00	2270.00	.27	612.90	.35	794.50	.30	681.00
22	.40	9652.00	.27	6515.10	.35	8445.50	.30	7239.00
23	2.25	945.00	5.00	2100.00	1.00	420.00	1.00	420.00
24	2.50	3875.00	4.55	7052.50	3.00	4650.00	3.00	4650.00
25	2.25	2970.00	7.60	10032.00	6.00	7920.00	6.00	7920.00
TOT		1,305,000.00		1,357,343.00		1,365,420.00		1,378,075.00