BID OPENING DATE 04/24/13 IN SACRAMENTO AND EL DORADO 04/25/13
CONTRACT NUMBER 03-3F3204 COUNTIES AT VARIOUS LOCATIONS CONTRACT CODE 'A '
LOCATION 03-SAC-50-R5.0/16.7 23 CONTRACT ITEMS

OPEN-GRADED ASPHALT FEDERAL AID HSST-000C-(358)

DB GOALS: DISADVANTAGED BUSINESS ENTERPRISE - 3.0%
PROPOSALS ISSUED 9 FUND TOTAL HB1 0 TOTAL NUMBER OF WORKING DAYS 45

NUMBER OF BIDDERS 3 ENGINEERS EST 1,493,723.60 AMOUNT UNDER 695,492.60 PERCENT UNDER EST 46.56
PROGRAM ELEMENTS RAS

BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)
1	798,231.00	3	AMERICAN CIVIL CONSTRUCTORS 707 746-8028 WEST COAST INC 00526319 3701 MALLARD DRIVE FAX 707 747-0593 BENICIA CA 94510
2	952,251.64	2	INTERSTATE ROAD MANAGEMENT 570 455-1200 CORPORATION 00975889 P O BOX 322 FAX 570 455-3306 HAZELTON PA 18201
3	1,451,334.00	1	NORTHWEST PAVING 530 246-4388 00822126 8115 SECLUDED VALLEY DRIVE FAX 530 246-4109 REDDING CA 96001

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	ABSL CONSTRUCTION SACRAMENTO CA	ITEM 10
	APPIAN DVBE EL SOBRANTE CA	ITEM 6
	AUSTIN ENTERPRISE BAKERSFIELD CA	ITEM 11
	CENTRAL STRIPING SVC RANCHO CORDOVA CA	ITEMS 1, 7 THRU 9, 14, 16 THRU 23
	MARTIN BROTHERS CONST SACRAMENTO CA	ITEMS 13, 15
	MOORE SWEEPING CITRUS HEIGHTS CA	ITEM 12

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	FLASH TRAFFIC INC SANTA CLARITA CA	TRAFFIC CONTROL
	NORTHWEST PAVING	PAVING

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	CENTRAL STRIPING RANCHO CORDOVA CA	ITEMS 1, 7 THRU 9, 14, 16 THRU 23
	IRM CORP (DBI SERVICES COMPANY) OKLAHOMA CITY OK	ITEM 12
	ST RHOADES REDDING CA	ITEMS 3, 4, 6

CONTRACT PROPOSAL OF LOW BIDDER

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM	1,100.00	1,100.00
2	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	9,000.00	9,000.00
3	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	74,250.00	74,250.00
4	128651	PORTABLE CHANGEABLE MESSAGE SIGN (EA)	EA	2	2,000.00	4,000.00
5	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	500.00	500.00
6	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	750.00	750.00
7	141103	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	3,410	2.00	6,820.00
8	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	15,200	.60	9,120.00
9	150715	REMOVE THERMOPLASTIC PAVEMENT MARKING	SQFT	1,230	1.50	1,845.00
10	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	10,300	2.50	25,750.00
11	374207	CRACK TREATMENT	LNMI	0.4	19,000.00	7,600.00
12	025466	THIN HIGH FRICTION SURFACE TREATMENT	SQYD	32,700	18.50	604,950.00
13	390138	RUBBERIZED HOT MIX ASPHALT (OPEN GRADED)	TON	7	2,500.00	17,500.00
14	025467	CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS)	STA	9	350.00	3,150.00
15	397005	TACK COAT	TON	0.5	2.00	1.00
16	840504	4" THERMOPLASTIC TRAFFIC STRIPE	LF	14,600	.50	7,300.00
17	840506	8" THERMOPLASTIC TRAFFIC STRIPE	LF	2,420	1.00	2,420.00
18	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	1,550	6.00	9,300.00
19	840523	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3)	LF	2,860	.50	1,430.00
20	840525	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)	LF	1,910	.50	955.00
21	840582	4" TWO-COMPONENT PAINT TRAFFIC STRIPE	LF	3,500	2.00	7,000.00
22	850101	PAVEMENT MARKER (NON-REFLECTIVE)	EA	210	4.00	840.00
23	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	530	5.00	2,650.00
					TOTAL	798,231.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT
1	1,511.30	1511.30	2,500.00	2500.00
2	10,795.00	10795.00	15,000.00	15000.00
3	27,622.50	27622.50	254,960.00	254960.00
4	1,143.00	2286.00	4,000.00	8000.00
5	4,191.00	4191.00	5,000.00	5000.00
6	887.73	887.73	2,500.00	2500.00
7	2.54	8661.40	2.50	8525.00
8	.95	14440.00	.75	11400.00
9	3.81	4686.30	2.00	2460.00
10	10.78	111034.00	6.90	71070.00
11	24,069.04	9627.62	14,000.00	5600.00
12	21.91	716457.00	31.10	1016970.00
13	1,016.00	7112.00	800.00	5600.00
14	420.51	3784.59	264.00	2376.00
15	2,540.00	1270.00	3,000.00	1500.00
16	.64	9344.00	.55	8030.00
17	.95	2299.00	1.10	2662.00
18	3.81	5905.50	7.50	11625.00
19	.70	2002.00	.50	1430.00
20	.70	1337.00	.60	1146.00
21	1.27	4445.00	2.50	8750.00
22	2.54	533.40	5.00	1050.00
23	3.81	2019.30	6.00	3180.00
TOT		952,251.64		1,451,334.00