BID OPENING DATE 04/24/13
CONTRACT NUMBER 04-3E6104
LOCATION 04-SON-12-38.9/41.2

IN SONOMA COUNTY FROM 0.2 MILE
SOUTH OF NAPA ROAD TO 0.1 MILE
NORTH OF JUNCTION ROUTE 121

04/25/13
CONTRACT CODE 'G '
24 CONTRACT ITEMS

RESURFACING

FEDERAL AID NONE

DVBE GOALS: DISABLED VETERANS BUSINESS ENTERPRISES - 5.0%

PROPOSALS ISSUED 11 FUND TOTAL HM1 0 TOTAL NUMBER OF WORKING DAYS 40

NUMBER OF BIDDERS 4 ENGINEERS EST 710,570.00 AMOUNT UNDER 12,328.00 PERCENT UNDER EST 1.73

BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)		
1	698,242.00	3	WINDSOR FUEL CO P O BOX 1029 PITTSBURG CA 94565	925 427-5266 00776848 FAX 925 427-1216	NSB PREF CLAIMED
2	739,865.00	2	SYNERGY PROJECT MANAGEMENT INC 150 EXECUTIVE PARK BLVD ST4100 SAN FRANCISCO CA 94134	415 467-3000 00644102 FAX 415 467-3001	NSB PREF CLAIMED
3	823,770.00	4	GEORGE REED INC P O BOX 4760 MODESTO CA 95352	209 523-0734 00211337 FAX 209 523-4313	NSB PREF CLAIMED
4	1,085,380.00	1	J A GONSALVES & SON CONSTRUCTION INC P O BOX 6553 NAPA CA 94581	707 258-6261 00676166 FAX 707 258-1240	NSB PREF CLAIMED

IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS FIRST, THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT.

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	CHRISP COMPANY WOODLAND CA	ITEMS 1, 3, 8, 10 THRU 12, 19 THRU 22 AND 24

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	ABSL CONSTRUCTION HAYWARD CA	COLD PLANE
	APADANA ENGINEERING SAN FRANCISCO CA	PAVING
	CHRISP COMPANY WOODLAND CA	STRIPING
	DVBE TRUCKING CAMPBELL CA	TRUCKING

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	AUSTIN ENTERPRISES BAKERSFIELD CA	CRACK TREATMENT
	CHRISP COMPANY WOODLAND CA	LEAD COMPLIANCE PLAN & TRAFFIC CONTROL SYSTEM
	CHRISP COMPANY WOODLAND CA	MOBILIZATION & PAVEMENT MARKER RETROREFLECTIVE
	CHRISP COMPANY WOODLAND CA	REMOVE PAVEMENT MARKER
	CHRISP COMPANY WOODLAND CA	REMOVE THERMOPLASTIC TRAFFIC STRIPE AND PAVEMENT MARKING
	CHRISP COMPANY WOODLAND CA	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZ WASTE)

CONTINUED ON NEXT PAGE

SUMMARY OF REMAINING BIDDERS

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	CHRISP COMPANY WOODLAND CA	THERMOPLASTIC PAVEMENT MARKING
	CHRISP COMPANY WOODLAND CA	4" AND 8" THERMOPLASTIC TRAFFIC STRIPE
	SAMBRANO TRAFFIC CONTROL INC WILTON CA	CONSTRUCTION AREA SIGNS & TRAFFIC CONTROL SYSTEM
	SAMBRANO TRAFFIC CONTROL INC WILTON CA	PORTABLE CHANGEABLE MESSAGE SIGN

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	APADANA ENG 150 EXECUTIVE PARK BLVD 4100 SAN FRANCISCO CA 94134	ITEMS 18
	CAROLINO TC INC 903 HIGHLAND AVE NATIONAL CITY CA 91950	ITEMS 2, 3, 4, 18
	CHRISP 1805 E BEAMER RD WOODLAND CA 95776	ITEMS 1, 3, 8, 10 THRU 12, 19 THRU 22, 24

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM	2,500.00	2,500.00
2	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	10,000.00	10,000.00
3	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	56,407.00	56,407.00
4	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	LUMP SUM	7,500.00	7,500.00
5	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	4,000.00	4,000.00
6	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	1,500.00	1,500.00
7	130730	STREET SWEEPING	LS	LUMP SUM	1,200.00	1,200.00
8	141103	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	22,000	.50	11,000.00
9	148005	NOISE MONITORING	LS	LUMP SUM	1,000.00	1,000.00
10	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	25,000	.15	3,750.00
11	150715	REMOVE THERMOPLASTIC PAVEMENT MARKING	SQFT	260	3.00	780.00
12	150722	REMOVE PAVEMENT MARKER	EA	860	2.20	1,892.00
13	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	5,900	4.25	25,075.00
14	190185	SHOULDER BACKING	TON	130	100.00	13,000.00
15	374207	CRACK TREATMENT	LNMI	2	6,000.00	12,000.00
16	390095	REPLACE ASPHALT CONCRETE SURFACING	CY	270	250.00	67,500.00
17	390151	ASPHALTIC EMULSION MEMBRANE (BONDED WEARING COURSE)	TON	38	550.00	20,900.00
18	390156	RUBBERIZED HOT MIX ASPHALT (BONDED WEARING COURSE-GAP GRADED)	TON	3,070	125.00	383,750.00
19	840504	4" THERMOPLASTIC TRAFFIC STRIPE	LF	46,000	.42	19,320.00
20	840506	8" THERMOPLASTIC TRAFFIC STRIPE	LF	210	.80	168.00
21	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	260	6.00	1,560.00
22	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	860	4.00	3,440.00
23	860807	INDUCTIVE LOOP DETECTOR (LS)	LS	LUMP SUM	5,000.00	5,000.00
24	999990	MOBILIZATION	LS	LUMP SUM	45,000.00	45,000.00
					TOTAL	698,242.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT
1	2,000.00	2000.00	2,500.00	2500.00	2,500.00	2500.00
2	4,000.00	4000.00	6,500.00	6500.00	7,500.00	7500.00
3	20,000.00	20000.00	40,100.00	40100.00	152,500.00	152500.00
4	2,200.00	2200.00	7,500.00	7500.00	15,000.00	15000.00
5	2,000.00	2000.00	2,200.00	2200.00	1,500.00	1500.00
6	800.00	800.00	2,000.00	2000.00	2,500.00	2500.00
7	7,500.00	7500.00	11,900.00	11900.00	6,000.00	6000.00
8	.50	11000.00	.50	11000.00	.60	13200.00
9	1,300.00	1300.00	2,400.00	2400.00	2,500.00	2500.00
10	.50	12500.00	.15	3750.00	.25	6250.00
11	1.00	260.00	3.00	780.00	5.00	1300.00
12	1.00	860.00	2.20	1892.00	3.00	2580.00
13	4.00	23600.00	4.00	23600.00	8.00	47200.00
14	38.00	4940.00	98.00	12740.00	159.00	20670.00
15	4,300.00	8600.00	10,000.00	20000.00	14,100.00	28200.00
16	300.00	81000.00	252.00	68040.00	494.00	133380.00
17	1,200.00	45600.00	1,100.00	41800.00	1,600.00	60800.00
18	140.00	429800.00	150.00	460500.00	165.00	506550.00
19	.25	11500.00	.40	18400.00	.51	23460.00
20	1.00	210.00	.80	168.00	1.00	210.00
21	1.00	260.00	6.00	1560.00	8.00	2080.00
22	2.25	1935.00	4.00	3440.00	5.00	4300.00
23	3,000.00	3000.00	4,200.00	4200.00	4,200.00	4200.00
24	65,000.00	65000.00	76,800.00	76800.00	41,000.00	41000.00
TOT		739,865.00		823,770.00		1,085,380.00