BID OPENING DATE 04/24/13
CONTRACT NUMBER 10-0K1504
LOCATION 10-TUO-49-18.0/18.3

IN TUOLUMNE COUNTY IN SONORA FROM
S. WASHINGTON STREET TO SNELL RD./
ELKIN ST.
(KP 29.01/29.46)

04/25/13
CONTRACT CODE 'H '
28 CONTRACT ITEMS

COLD PLANE & RESURFACE ROADWAY FEDERAL AID NONE

DVBE GOALS: DISABLED VETERANS BUSINESS ENTERPRISES - 5.0%

PROPOSALS ISSUED 3 FUND TOTAL HA22 0 TOTAL NUMBER OF WORKING DAYS 40

NUMBER OF BIDDERS 1 ENGINEERS EST 593,841.70 AMOUNT UNDER 74,555.50 PERCENT UNDER EST 12.55
PROGRAM ELEMENTS RAS

BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)	
1	519,286.20	1	GEORGE REED INC P O BOX 4760 MODESTO, CA 95352	209 523-0734 NSB PREF CLAIMED 00211337 FAX 209 523-4927

IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS FIRST, THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT.

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	CENTERLINE STRIPING ELK GROVE, CA	FURNISH SINGLE SHEET ALUMINUM SIGN
	CENTERLINE STRIPING ELK GROVE, CA	METAL (ROADSIDE SIGN), THERMOPLASTIC MARKINGS
	CENTERLINE STRIPING ELK GROVE, CA	PAVEMENT MARKER (RETROREFLECTIVE)
	CENTERLINE STRIPING ELK GROVE, CA	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
	JOHN W HERTZIG MOKELUMNE HILL, CA	COLD PLANE AC PAVEMENT HAUL
	L I R GRANITE BAY, CA	MAINTAIN EXISTING TRAFFIC MANAGEMENT SYSTEM, MODIFY SIGNAL
	PAVEMENT RECYCLING SYSTEM JURUPA VALLEY, CA	COLD PLANE AC PAVEMENT
	SAMBRANO TRAFFIC CONTROL INC WILTON, CA	TRAFFIC CONTROL SYSTEM
	SJD CONSTRUCTION OAKDALE, CA	ABANDON INLET, TRAFFIC CONTROL, REMOVE INLET
	SJD CONSTRUCTION OAKDALE, CA	MINOR CONCRETE MINOR STRUCTURE, 12" PLASTIC PIPE
	SJD CONSTRUCTION OAKDALE, CA	MISC IRON AND STEEL, TEMP CONCRETE WASHOUT

CONTINUED ON NEXT PAGE

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	VSS INTERNATIONAL WEST SACRAMENTO, CA	PARKING AREA SEAL, SCREENINGS HOT APPLIED
	VSS INTERNATIONAL WEST SACRAMENTO, CA	TRAFFIC CONTROL, ASPHALT RUBBER BINDER
	WELLS SWEEPING SACRAMENTO, CA	COLD PLANE AC PAVEMENT, SCREENINGS
	WELLS SWEEPING SACRAMENTO, CA	RUBBERIZED HOT MIX ASPHALT

C O N T R A C T P R O P O S A L O F L O W B I D D E R

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM	1,000.00	1,000.00
2	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	3,000.00	3,000.00
3	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	126,000.00	126,000.00
4	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	LUMP SUM	4,500.00	4,500.00
5	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	2,000.00	2,000.00
6	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	750.00	750.00
7	130620	TEMPORARY DRAINAGE INLET PROTECTION	EA	35	250.00	8,750.00
8	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM	250.00	250.00
9	150221	ABANDON INLET	EA	2	575.00	1,150.00
10	150820	REMOVE INLET	EA	24	1,150.00	27,600.00
11	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	9,180	5.65	51,867.00
12	370120	ASPHALT-RUBBER BINDER	TON	30	500.00	15,000.00
13	375020	PARKING AREA SEAL	TON	3.9	2,000.00	7,800.00
14	375030	SCREENINGS (HOT-APPLIED)	TON	190	30.00	5,700.00
15	390132	HOT MIX ASPHALT (TYPE A)	TON	4	650.00	2,600.00
16	390137	RUBBERIZED HOT MIX ASPHALT (GAP GRADED)	TON	1,240	132.00	163,680.00
17	397005	TACK COAT	TON	2	1.00	2.00
18 (F)	510502	MINOR CONCRETE (MINOR STRUCTURE)	CY	19	2,650.00	50,350.00
19	560248	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)	SQFT	220	18.00	3,960.00
20	562001	METAL (ROADSIDE SIGN)	LB	900	10.00	9,000.00
21	641101	12" PLASTIC PIPE	LF	5	100.00	500.00
22	700617	DRAINAGE INLET MARKER	EA	2	80.00	160.00
23 (F)	750001	MISCELLANEOUS IRON AND STEEL	LB	6,188	1.90	11,757.20
24	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	1,770	5.00	8,850.00
25	840560	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)	LF	1,520	1.50	2,280.00
26	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	130	6.00	780.00
27	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM	1,000.00	1,000.00
28	861502	MODIFY SIGNAL	LS	LUMP SUM	9,000.00	9,000.00
					TOTAL	519,286.20