BID OPENING DATE 05/01/13
CONTRACT NUMBER 06-0P9404
LOCATION 06-TUL-65-21.8/29.6

IN TULARE COUNTY IN AND NEAR
LINDSAY FROM LINDA VISTA AVENUE TO
0.1 MILE NORTH OF HERMOSA STREET

05/02/13
CONTRACT CODE 'A '
21 CONTRACT ITEMS

RHMA TYPE "G" OVERLAY

FEDERAL AID ACNH-P065-(097)E

DB GOALS: DISADVANTAGED BUSINESS ENTERPRISE - 3.0%

PROPOSALS ISSUED 8 FUND TOTAL HM1 0 TOTAL NUMBER OF WORKING DAYS 35

NUMBER OF BIDDERS 7 ENGINEERS EST 2,944,556.50 AMOUNT UNDER 188,909.50 PERCENT UNDER EST 6.42

| BID RANK | BID TOTAL | BIDDER ID | BIDDER INFORMATION (NAME/ADDRESS/LOCATION) | |
|---|---|---|---|---|
| 1 | 2,755,647.00 | 1 | PAPICH CONSTRUCTION COMPANY INC<br>P O BOX 2210<br>PISMO BEACH, CA 93448 | 805 473-3016<br>00767055<br>FAX 805 473-2217 |
| 2 | 2,796,796.00 | 2 | BOWMAN ASPHALT INC<br>3351 FAIRHAVEN DRIVE<br>BAKERSFIELD CA 93308 | 661 334-1356<br>00862672<br>FAX 661 334-1879 |
| 3 | 2,883,446.00 | 5 | GRANITE CONSTRUCTION COMPANY<br>2716 GRANITE COURT<br>FRESNO CA 93706 | 559 441-5700<br>00000089<br>FAX 559 441-5791 |
| 4 | 2,931,598.50 | 6 | TEICHERT CONSTRUCTION<br>P O BOX 520<br>FOWLER CA 93625 | 559 813-3100<br>00000008<br>FAX 559 813-3099 |
| 5 | 3,029,771.00 | 7 | W JAXON BAKER INC<br>P O BOX 994248<br>REDDING CA 96099-4248 | 530 241-1086<br>00471473<br>FAX 530 243-0787 |
| 6 | 3,093,072.00 | 4 | EMMETTS EXCAVATION INC<br>1477 MENLO AVENUE<br>CLOVIS CA 93611 | 559 299-1256<br>00579845<br>FAX 559 299-0281 |

| | | | | |
|---|---|---|---|---|
| 7 | 3,175,876.00 | 3 | LEES PAVING INC<br><br>1212 N PLAZA DR<br>VISALIA CA 93291 | 559 651-1337<br>00282929<br>FAX 559 651-2335 |

# L I S T  O F  S U B C O N T R A C T O R S

| BIDDER ID | NAME AND ADDRESS | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|---|---|---|
| 01 | CHRISP COMPANY<br>STOCKTON, CA | LEAD COMPLIANCE PLAN, STRIPING, PAVEMENT MARKINGS |
| | CHRISP COMPANY<br>STOCKTON, CA | PAVEMENT MARKER, REMOVE PAVEMENT MARKINGS |
| | KRC SAFETY<br>VISALIA, CA | CONSTRUCTION AREA SIGNS |

# L I S T  O F  S U B C O N T R A C T O R S

| BIDDER ID | NAME AND ADDRESS | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|---|---|---|
| 02 | AC DIKE COMPANY<br>LINCOLN CA | SHOULDER BACKING |
| | CHRISP COMPANY<br>STOCKTON CA | STRIPING AND MARKERS |
| | SOUTH MACK GRINDING<br>VISALIA CA | COLD PLANE ASPHALT CONCRETE |
| | STATEWIDE SAFETY AND SIGNS<br>BAKERSFIELD CA | CONSTRUCTION AREA SIGNS, PORTABLE CHANGEABLE MESSAGE SIGN |
| | TRINITY ENGINEERING<br>CLOVIS CA | DATA CORE |

| BIDDER ID | NAME AND ADDRESS | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|---|---|---|
| 05 | CAL-STRIPE INC<br>COLTON CA | PAVEMENT DELINEATION |
| | KRC SAFETY CO<br>VISALIA CA | CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL |

| BIDDER ID | NAME AND ADDRESS | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|---|---|---|
| 06 | CHRISP COMPANY<br>STOCKTON CA | LEAD COMPLIANCE PLAN & THERMOPLASTIC PAVEMENT MARKING |
| | CHRISP COMPANY<br>STOCKTON CA | PAVEMENT MARKER (RETROREFLECTIVE) |

CONTINUED ON NEXT PAGE

# L I S T  O F  S U B C O N T R A C T O R S

| BIDDER ID | NAME AND ADDRESS | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|---|---|---|
| 06 | CHRISP COMPANY<br>STOCKTON CA | REMOVE THERMOPLASTIC PAVEMENT MARKING |
| | CHRISP COMPANY<br>STOCKTON CA | 4" AND 8" THERMOPLASTIC TRAFFIC STRIPE |
| | CHRISP COMPANY<br>STOCKTON CA | 4" THERMOPLASTIC TRAFFIC STRIPE BROKEN 12-3 AND 36-12 |
| | FMG<br>FRESNO CA | COLD PLANE ASPHALT CONCRETE PAVEMENT |

| BIDDER ID | NAME AND ADDRESS | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|---|---|---|
| 07 | CHRISP COMPANY<br>STOCKTON CA | STRIPING |

| BIDDER ID | NAME AND ADDRESS | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|---|---|---|
| 04 | CAL STRIPE INC<br>COLTON CA | STRIPING |
| | KLAY MIRANDA TRUCKING<br>FRESNO CA | TRUCKING MATERIALS |
| | KRC SAFETY CO<br>VISALIA CA | CONSTRUCTION AREA SIGNS PCMS |
| | TALLEY OIL INC<br>MADERA CA | TACK COAT |

CONTINUED ON NEXT PAGE

# L I S T  O F  S U B C O N T R A C T O R S

| BIDDER ID | NAME AND ADDRESS | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|---|---|---|
| 04 | TRINITY ENGINEERING<br>FRESNO CA | QCQA, DATA CORE |

| BIDDER ID | NAME AND ADDRESS | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|---|---|---|
| 03 | APCO<br>GOSHEN CA | ITEM 10 |
| | CHRISP CO<br>STOCKTON CA | ITEMS 1, 7, 15 THRU 20 |
| | KRC SAFETY CO<br>VISALIA CA | ITEMS 2, 3 |
| | SOUTH MACK GRINDING<br>VISALIA CA | ITEM 9 |
| | TRINITY ENG LAB<br>FRESNO CA | ITEMS 11, 12 |

| ITEM NO. | ITEM CODE | ITEM DESCRIPTION | UNIT OF MEASURE | ESTIMATED QUANTITY | BID | AMOUNT |
|---|---|---|---|---|---|---|
| 1 | 070030 | LEAD COMPLIANCE PLAN | LS | LUMP SUM | 1,360.00 | 1,360.00 |
| 2 | 120090 | CONSTRUCTION AREA SIGNS | LS | LUMP SUM | 3,475.00 | 3,475.00 |
| 3 | 120100 | TRAFFIC CONTROL SYSTEM | LS | LUMP SUM | 210,334.00 | 210,334.00 |
| 4 | 128652 | PORTABLE CHANGEABLE MESSAGE SIGN (LS) | LS | LUMP SUM | 3,700.00 | 3,700.00 |
| 5 | 130100 | JOB SITE MANAGEMENT | LS | LUMP SUM | 7,500.00 | 7,500.00 |
| 6 | 130200 | PREPARE WATER POLLUTION CONTROL PROGRAM | LS | LUMP SUM | 500.00 | 500.00 |
| 7 | 150715 | REMOVE THERMOPLASTIC PAVEMENT MARKING | SQFT | 370 | 4.00 | 1,480.00 |
| 8 | 150722 | REMOVE PAVEMENT MARKER | EA | 150 | 4.58 | 687.00 |
| 9 | 153103 | COLD PLANE ASPHALT CONCRETE PAVEMENT | SQYD | 256,000 | .38 | 97,280.00 |
| 10 | 190185 | SHOULDER BACKING | TON | 950 | 42.00 | 39,900.00 |
| 11 | 390132 | HOT MIX ASPHALT (TYPE A) | TON | 2,060 | 111.00 | 228,660.00 |
| 12 | 390137 | RUBBERIZED HOT MIX ASPHALT (GAP GRADED) | TON | 18,800 | 105.00 | 1,974,000.00 |
| 13 | 394060 | DATA CORE | LS | LUMP SUM | 12,500.00 | 12,500.00 |
| 14 | 397005 | TACK COAT | TON | 180 | 224.00 | 40,320.00 |
| 15 | 840504 | 4" THERMOPLASTIC TRAFFIC STRIPE | LF | 161,000 | .40 | 64,400.00 |
| 16 | 840506 | 8" THERMOPLASTIC TRAFFIC STRIPE | LF | 14,800 | .95 | 14,060.00 |
| 17 | 840515 | THERMOPLASTIC PAVEMENT MARKING | SQFT | 6,900 | 4.00 | 27,600.00 |
| 18 | 840523 | 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3) | LF | 2,430 | .20 | 486.00 |
| 19 | 840525 | 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) | LF | 81,400 | .20 | 16,280.00 |
| 20 | 850111 | PAVEMENT MARKER (RETROREFLECTIVE) | EA | 4,050 | 2.50 | 10,125.00 |
| 21 | 860090 | MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION | LS | LUMP SUM | 1,000.00 | 1,000.00 |
| | | | | | TOTAL | 2,755,647.00 |

S U M M A R Y  O F  R E M A I N I N G  B I D D E R S



| ITEM | SECOND BID | SECOND AMOUNT | THIRD BID | THIRD AMOUNT | FOURTH BID | FOURTH AMOUNT | FIFTH BID | FIFTH AMOUNT |
|---|---|---|---|---|---|---|---|---|
| 1 | 1,325.00 | 1325.00 | 800.00 | 800.00 | 1,500.00 | 1500.00 | 1,360.00 | 1360.00 |
| 2 | 3,340.00 | 3340.00 | 3,500.00 | 3500.00 | 5,000.00 | 5000.00 | 3,000.00 | 3000.00 |
| 3 | 273,391.50 | 273391.50 | 215,000.00 | 215000.00 | 287,000.00 | 287000.00 | 200,500.00 | 200500.00 |
| 4 | 8,475.00 | 8475.00 | 5,000.00 | 5000.00 | 20,000.00 | 20000.00 | 36,800.00 | 36800.00 |
| 5 | 18,550.00 | 18550.00 | 6,000.00 | 6000.00 | 3,000.00 | 3000.00 | 2,500.00 | 2500.00 |
| 6 | 670.00 | 670.00 | 500.00 | 500.00 | 500.00 | 500.00 | 500.00 | 500.00 |
| 7 | 4.50 | 1665.00 | 5.00 | 1850.00 | 4.00 | 1480.00 | 4.00 | 1480.00 |
| 8 | 22.50 | 3375.00 | 5.00 | 750.00 | 2.25 | 337.50 | 1.00 | 150.00 |
| 9 | .73 | 186880.00 | .66 | 168960.00 | .65 | 166400.00 | 1.15 | 294400.00 |
| 10 | 63.74 | 60553.00 | 50.00 | 47500.00 | 45.00 | 42750.00 | 44.00 | 41800.00 |
| 11 | 92.00 | 189520.00 | 99.00 | 203940.00 | 115.00 | 236900.00 | 98.00 | 201880.00 |
| 12 | 97.93 | 1841084.00 | 112.00 | 2105600.00 | 108.00 | 2030400.00 | 110.00 | 2068000.00 |
| 13 | 3,575.00 | 3575.00 | 5,000.00 | 5000.00 | 2,500.00 | 2500.00 | 3,200.00 | 3200.00 |
| 14 | 295.00 | 53100.00 | 1.00 | 180.00 | 1.00 | 180.00 | 225.00 | 40500.00 |
| 15 | .45 | 72450.00 | .40 | 64400.00 | .40 | 64400.00 | .40 | 64400.00 |
| 16 | 1.06 | 15688.00 | 1.00 | 14800.00 | .95 | 14060.00 | .95 | 14060.00 |
| 17 | 4.45 | 30705.00 | 2.00 | 13800.00 | 4.00 | 27600.00 | 4.00 | 27600.00 |
| 18 | .25 | 607.50 | .20 | 486.00 | .20 | 486.00 | .20 | 486.00 |
| 19 | .22 | 17908.00 | .20 | 16280.00 | .20 | 16280.00 | .20 | 16280.00 |
| 20 | 2.78 | 11259.00 | 2.00 | 8100.00 | 2.50 | 10125.00 | 2.50 | 10125.00 |
| 21 | 2,675.00 | 2675.00 | 1,000.00 | 1000.00 | 700.00 | 700.00 | 750.00 | 750.00 |
| TOT | | 2,796,796.00 | | 2,883,446.00 | | 2,931,598.50 | | 3,029,771.00 |

S U M M A R Y  O F  R E M A I N I N G  B I D D E R S



| ITEM | SIXTH BID | SIXTH AMOUNT | SEVENTH BID | SEVENTH AMOUNT |
|---|---|---|---|---|
| 1 | 1,000.00 | 1000.00 | 1,360.00 | 1360.00 |
| 2 | 5,500.00 | 5500.00 | 3,475.00 | 3475.00 |
| 3 | 90,000.00 | 90000.00 | 100,000.00 | 100000.00 |
| 4 | 8,500.00 | 8500.00 | 2,000.00 | 2000.00 |
| 5 | 1,200.00 | 1200.00 | 5,000.00 | 5000.00 |
| 6 | 1,000.00 | 1000.00 | 2,000.00 | 2000.00 |
| 7 | 5.40 | 1998.00 | 4.00 | 1480.00 |
| 8 | 16.00 | 2400.00 | 4.00 | 600.00 |
| 9 | .60 | 153600.00 | .76 | 194560.00 |
| 10 | 25.00 | 23750.00 | 51.70 | 49115.00 |
| 11 | 118.00 | 243080.00 | 101.25 | 208575.00 |
| 12 | 120.00 | 2256000.00 | 131.35 | 2469380.00 |
| 13 | 22,000.00 | 22000.00 | 3,200.00 | 3200.00 |
| 14 | 848.00 | 152640.00 | 1.00 | 180.00 |
| 15 | .43 | 69230.00 | .40 | 64400.00 |
| 16 | 1.08 | 15984.00 | .95 | 14060.00 |
| 17 | 2.16 | 14904.00 | 4.00 | 27600.00 |
| 18 | 1.00 | 2430.00 | .20 | 486.00 |
| 19 | .22 | 17908.00 | .20 | 16280.00 |
| 20 | 2.16 | 8748.00 | 2.50 | 10125.00 |
| 21 | 1,200.00 | 1200.00 | 2,000.00 | 2000.00 |
| TOT | | 3,093,072.00 | | 3,175,876.00 |