BID OPENING DATE 04/17/13
CONTRACT NUMBER 03-4M4904
LOCATION 03-YOL-80-0.1/22.1

IN SUTTER AND YOLO COUNTIES ON
ROUTES 113/45/80 AT VARIOUS
LOCATIONS

05/10/13
CONTRACT CODE 'B '
38 CONTRACT ITEMS

METHACRYLATE AND POLYESTER DECKS FEDERAL AID NONE

DVBE GOALS: DISABLED VETERANS BUSINESS ENTERPRISES - 3.0%

PROPOSALS ISSUED 8 FUND TOTAL HM3H 0 TOTAL NUMBER OF WORKING DAYS 130

NUMBER OF BIDDERS 6 ENGINEERS EST 1,951,574.72 AMOUNT UNDER 334,026.08 PERCENT UNDER EST 17.12
PROGRAM ELEMENTS RAS

BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)		
1	1,617,548.64	4	AMERICAN CIVIL CONSTRUCTORS WEST COAST INC 3701 MALLARD DRIVE BENICIA CA 94510	707 746-8028 00526319 FAX 707 747-0593	NSB PREF CLAIMED
2	1,655,817.98	1	WESTERN STRUCTURES 6005 TYLER ST RIVERSIDE CA 92503	951 352-4300 00707211 FAX 951 352-4301	SB PREF CLAIMED COMPARISON AMT: 1,605,817.98
3	1,659,659.00	3	TRUESDELL CORPORATION OF CALIFORNIA INC 1310 W 23RD STREET TEMPE AZ 85282	602 437-1711 00615058 FAX 602 437-1821	NSB PREF CLAIMED
4	1,699,285.00	2	MYERS AND SONS CONSTRUCTION LP 2554 MILLCREEK DR SACRAMENTO CA 95833	916 649-4504 00094415 FAX 916 920-2246	NSB PREF CLAIMED
5	1,736,100.00	6	BAY LINE CUTTING AND CORING INC 1635 4TH STREET BERKELEY CA 94710	510 527-1000 00809660 FAX 510 527-0500	SB PREF CLAIMED BID IS OVER SBP PREFERENCE LIMITS

6	1,472,540.04	5	J MCLOUGHLIN ENGINEERING CO	909 944-1037	NSB PREF CLAIMED
		OTHER REASON NT AWD	INC	00676575	
			10641 FULTON COURT	FAX 909 944-3112	
			RANCHO CUCAMONGA CA 91730		

IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS FIRST, THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT.

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	ABSL CONSTRUCTION SACRAMENTO CA	REMOVE CHIP SEAL
	CENTRAL STRIPING SERVICE RANCHO CORDOVA CA	LEAD COMPLIANCE PLAN, STRIPING REMOVAL, STRIPING & MARKERS
	GENI FOUNTAIN VALLEY CA	PREPARE WPCP AND PUBLIC SAFETY PLAN AND MONITORING
	MARTIN GENERAL ENGINEERING RANCHO CORDOVA CA	COLD PLANE, REPLACE A/C SURFACING, MINOR HOT MIX ASPHALT
	TITAN DVBE REDDING CA	TRAFFIC CONTROL SYSTEM

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	CENTRAL STRIPING SERV 3489 LUYUNG DR RANCHO CORDOVA CA 95742	ITEMS 1, 9, 12, 31 THRU 38
	EXTREME PRESSURE SYS 752 CALLE PLANO CAMARILLO CA 93012	ITEM 16
	STATEWIDE 130 GROBRIC CT FAIRFIELD CA 94533	ITEM 3
	VINTAGE PAVING CO 119 MAIN ST WINTERS CA 95694	ITEMS 14, 22, 23, 38

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	ABSL CONSTRUCTION SACRAMENTO CA	ITEMS 13, 21 AND 24
	CENTRAL STRIPING SVC INC RANCHO CORDOVA CA	ITEMS 31 THRU 37
	HIGHWAY SPECIALTY CO SANTA ROSA CA	ITEMS 3 AND 4
	MARTIN BROTHERS CONST SACRAMENTO CA	ITEMS 14, 22 AND 23
	ROLL N ROCK CONST INC MT SHASTA CA	ITEM 4

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	TITAN DVBE REDDING CA	ITEM 4

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	ABSL CONSTRUCTION SACRAMENTO CA	REMOVE AC SURFACING, REMOVE CHIP SEAL, GRIND EXISTING DECK
	CALVET CONSTRUCTION SANTA CLARA CA	TRAFFIC CONTROL
	CENTRAL STRIPING SERVICE RANCHO CORDOVA CA	LEAD COMPLIANCE PLAN, STRIPE REMOVAL
	CENTRAL STRIPING SERVICE RANCHO CORDOVA CA	PLACE STRIPE, PAVEMENT MARKINGS
	DIVERSIFIED CONCRETE CUTTING SPARKS NV	PREPARE BRIDGE DECK
	MARTIN BROTHERS CONSTRUCTION SACRAMENTO CA	COLD PLANE AC, REPLACE AC SURFACING, HMA

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
06	ABSL CONSTR SACRAMENTO CA 95826	ITEMS 21, 24
	CENTRAL STRIPING RANCHO CORDOVA CA 95742	ITEMS 1, 9, 12, 31 THRU 37

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
06	MARTIN GENERAL SACRAMENTO CA 95827	ITEMS 14, 23
	NELSON INDUSTRIAL SERVICE OAKLAHOMA CITY OK 39127	ITEMS 16
	STATEWIDE SAFETY FAIRFIELD CA 94533	ITEMS 3, 4, 5

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05	ABSL CONSTRUCTION SACRAMENTO CA	REMOVE CHIP SEAL & GRIND BRIDGE DECK
	CAROLINO TRAFFIC CONTROL NATIONAL CITY CA	TRAFFIC CONTROL
	CENTRAL STRIPING SERVICE RANCHO CORDOVA CA	STRIPE
	MARTIN GENERAL ENGINEERING RANCHO CORDOVA CA	COLD PLANE AC & HOT MIX ASPHALT & REMOVE AC

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM	2,000.00	2,000.00
2	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM	3,500.00	3,500.00
3	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	3,000.00	3,000.00
4	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	110,000.00	110,000.00
5	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	LUMP SUM	7,000.00	7,000.00
6	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	600.00	600.00
7	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	750.00	750.00
8	141000	TEMPORARY FENCE (TYPE ESA)	LF	460	3.00	1,380.00
9	141103	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	7,450	.80	5,960.00
10	150100	PUBLIC SAFETY PLAN	LS	LUMP SUM	11,000.00	11,000.00
11	150310	RAPID SETTING CONCRETE (PATCH)	CF	213	4.00	852.00
12	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	15,500	.40	6,200.00
13	150857	REMOVE ASPHALT CONCRETE SURFACING	SQFT	100	15.00	1,500.00
14	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	1,840	35.00	64,400.00
15	153223	REMOVE UNSOUND CONCRETE	CF	213	70.00	14,910.00
16	153225	PREPARE CONCRETE BRIDGE DECK SURFACE	SQFT	296,252	.12	35,550.24
17	153227	FURNISH POLYESTER CONCRETE OVERLAY	CF	6,865	80.00	549,200.00
18 (F)	153228	PLACE POLYESTER CONCRETE OVERLAY	SQFT	85,172	2.00	170,344.00
19 (F)	153233	TREAT BRIDGE DECK	SQFT	211,080	.15	31,662.00
20	153234	FURNISH BRIDGE DECK TREATMENT MATERIAL	GAL	2,346	60.00	140,760.00
21	153237	REMOVE CHIP SEAL	SQFT	256,412	.70	179,488.40
22	390095	REPLACE ASPHALT CONCRETE SURFACING	CY	7	320.00	2,240.00
23	390136	MINOR HOT MIX ASPHALT	TON	190	450.00	85,500.00
24	420203	GRIND EXISTING BRIDGE DECK	SQYD	834	35.00	29,190.00
25	511118	CLEAN EXPANSION JOINT	LF	640	20.00	12,800.00
26	519081	JOINT SEAL (MR 1/2")	LF	306	30.00	9,180.00
27	519088	JOINT SEAL (MR 1")	LF	101	48.00	4,848.00
28	519091	JOINT SEAL (MR 1 1/2")	LF	101	58.00	5,858.00
29	519100	JOINT SEAL (MR 2")	LF	33	88.00	2,904.00
30	044221	JOINT SEAL (MR 2 1/2")	LF	99	98.00	9,702.00
31	840504	4" THERMOPLASTIC TRAFFIC STRIPE	LF	19,600	.40	7,840.00
32	840505	6" THERMOPLASTIC TRAFFIC STRIPE	LF	760	.70	532.00
33	840506	8" THERMOPLASTIC TRAFFIC STRIPE	LF	760	.80	608.00
34	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	310	8.00	2,480.00
35	840525	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)	LF	7,470	.25	1,867.50
36	840526	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7)	LF	410	.25	102.50

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
37	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	460	4.00	1,840.00
38	999990	MOBILIZATION	LS	LUMP SUM	100,000.00	100,000.00
					TOTAL	1,617,548.64

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
1	1,200.00	1200.00	7,500.00	7500.00	1,100.00	1100.00	2,000.00	2000.00
2	900.00	900.00	500.00	500.00	1,000.00	1000.00	1,000.00	1000.00
3	5,400.00	5400.00	7,500.00	7500.00	5,000.00	5000.00	4,900.00	4900.00
4	68,000.00	68000.00	78,991.80	78991.80	85,000.00	85000.00	110,000.00	110000.00
5	6,000.00	6000.00	5,500.00	5500.00	10,000.00	10000.00	6,600.00	6600.00
6	4,500.00	4500.00	500.00	500.00	2,500.00	2500.00	1,000.00	1000.00
7	2,300.00	2300.00	15,000.00	15000.00	2,000.00	2000.00	700.00	700.00
8	4.50	2070.00	3.00	1380.00	5.00	2300.00	10.00	4600.00
9	.88	6556.00	1.00	7450.00	.80	5960.00	1.00	7450.00
10	500.00	500.00	5,000.00	5000.00	2,000.00	2000.00	1,700.00	1700.00
11	106.00	22578.00	50.00	10650.00	70.00	14910.00	20.00	4260.00
12	.44	6820.00	1.00	15500.00	.40	6200.00	1.00	15500.00
13	131.00	13100.00	80.00	8000.00	75.00	7500.00	10.00	1000.00
14	45.00	82800.00	38.00	69920.00	30.00	55200.00	20.00	36800.00
15	41.00	8733.00	50.00	10650.00	40.00	8520.00	20.00	4260.00
16	.12	35550.24	.30	88875.60	.10	29625.20	.20	59250.40
17	75.04	515149.60	60.00	411900.00	84.00	576660.00	75.00	514875.00
18	1.21	103058.12	2.20	187378.40	2.70	229964.40	3.00	255516.00
19	.22	46437.60	.15	31662.00	.18	37994.40	1.00	211080.00
20	51.00	119646.00	60.00	140760.00	55.00	129030.00	46.00	107916.00
21	.71	182052.52	.60	153847.20	.50	128206.00	.60	153847.20
22	1,700.00	11900.00	1,300.00	9100.00	315.00	2205.00	235.00	1645.00
23	774.00	147060.00	450.00	85500.00	445.00	84550.00	558.00	106020.00
24	48.00	40032.00	75.00	62550.00	55.00	45870.00	10.00	8340.00
25	11.00	7040.00	25.00	16000.00	35.00	22400.00	60.00	38400.00
26	23.50	7191.00	17.00	5202.00	25.00	7650.00	40.00	12240.00
27	43.00	4343.00	17.00	1717.00	40.00	4040.00	40.00	4040.00
28	63.00	6363.00	65.00	6565.00	65.00	6565.00	70.00	7070.00
29	139.50	4603.50	80.00	2640.00	65.00	2145.00	150.00	4950.00
30	102.00	10098.00	90.00	8910.00	80.00	7920.00	100.00	9900.00
31	.44	8624.00	1.00	19600.00	.40	7840.00	1.00	19600.00
32	.77	585.20	2.00	1520.00	.70	532.00	2.00	1520.00
33	.88	668.80	2.00	1520.00	.80	608.00	2.00	1520.00
34	8.80	2728.00	8.00	2480.00	8.00	2480.00	6.00	1860.00
35	.28	2091.60	1.00	7470.00	.25	1867.50	1.00	7470.00
36	.28	114.80	2.00	820.00	.25	102.50	1.00	410.00
37	4.40	2024.00	10.00	4600.00	4.00	1840.00	8.00	3680.00
38	167,000.00	167000.00	165,000.00	165000.00	160,000.00	160000.00	3,180.40	3180.40
TOT		1,655,817.98		1,659,659.00		1,699,285.00		1,736,100.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SIXTH BID	AMOUNT
1	1,100.00	1100.00
2	1,500.00	1500.00
3	5,000.00	5000.00
4	100,000.00	100000.00
5	2,000.00	2000.00
6	3,000.00	3000.00
7	3,000.00	3000.00
8	6.00	2760.00
9	.80	5960.00
10	6,000.00	6000.00
11	40.00	8520.00
12	.40	6200.00
13	37.00	3700.00
14	32.00	58880.00
15	15.00	3195.00
16	.07	20737.64
17	76.00	521740.00
18	1.05	89430.60
19	.12	25329.60
20	55.00	129030.00
21	.60	153847.20
22	2,260.00	15820.00
23	400.00	76000.00
24	63.00	52542.00
25	16.00	10240.00
26	23.00	7038.00
27	85.00	8585.00
28	55.00	5555.00
29	125.00	4125.00
30	65.00	6435.00
31	.40	7840.00
32	.70	532.00
33	.80	608.00
34	8.00	2480.00
35	.25	1867.50
36	.25	102.50
37	4.00	1840.00
38	120,000.00	120000.00

TOT 1,472,540.04