STATE OF CALIFORNIA B I D S U M M A R Y DEPARTMENT OF TRANSPORTATION BID211

BID OPENING DATE 05/09/13 IN LOS ANGELES, LA-110 AT POSTMILE 05/15/13
CONTRACT NUMBER 07-1W3604 24.6 TO 88.56 CONTRACT CODE 'G '
LOCATION 07-LA-5-24.6/88.6 41 CONTRACT ITEMS

CLEAN AND TREAT BRIDGE DECKS FEDERAL AID NONE

DVBE GOALS: DISABLED VETERANS BUSINESS ENTERPRISES - 3.0%

PROPOSALS ISSUED 12 FUND TOTAL HM3 0 TOTAL NUMBER OF WORKING DAYS 120

NUMBER OF BIDDERS 6 ENGINEERS EST 1,225,867.27 AMOUNT UNDER 43,131.42 PERCENT UNDER EST 3.52

BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)		
1	1,182,735.85	3	PETERSON-CHASE GENERAL ENGINEERING CONSTRUCTION INC 1792 KAISER AVENUE IRVINE CA 92614	949 252-0441 00615876 FAX 949 252-0266	NSB PREF CLAIMED
2	1,261,715.69	6	O'DONNELL CONSTRUCTION INC 559 W COVINA BLVD SAN DIMAS CA 91773	909 394-4510 00772905 FAX 909 394-4750	SB PREF CLAIMED BID IS OVER SBP PREFERENCE LIMITS
3	1,333,384.21	5	J MC LOUGHLIN ENGINEERING CO INC 10641 FULTON COURT RANCHO CUCAMONGA CA 91730	909 944-1037 00676575 FAX 909 944-3112	NSB PREF CLAIMED
4	1,354,928.74	4	WESTERN STRUCTURES 6005 TYLER STREET RIVERSIDE CA 92503	951 352-4300 00707211 FAX 951 352-4301	SB PREF CLAIMED BID IS OVER SBP PREFERENCE LIMITS
5	1,495,497.66	1	AUTOBAHN CONSTRUCTION INC P O BOX 11238 SANTA ANA CA 92711-1238	714 769-7025 00676837 FAX 714 769-7031	SB PREF CLAIMED BID IS OVER SBP PREFERENCE LIMITS
6	1,518,518.00	2	TRUESDELL CORPORATION OF CALIFORNIA INC 1310 W 23RD STREET TEMPE AZ 85282	602 437-1711 00615058 FAX 602 437-1821	NSB PREF CLAIMED

IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS FIRST, THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT.

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	P R SYSTEMS JURUPA VALLEY CA	ITEM 14
	STERNDAHL ENT SUN VALLEY CA	ITEMS 7, 11 THRU 13, 35 THRU 39
	TECHNO COATINGS ANAHIEM CA	ITEM 34

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
06	EXTREME PRESSURE SYSTEMS INC CAMARILLO CA	ITEM 16
	GERDAU SANTA FE SPRINGS CA	REINFORCING STEEL
	KRC SAFETY COMPANY VISALIA CA	ITEM 2
	PAVEMENT RECYCLING SYSTEMS JURUPA VALLEY CA	ITEM 14
	STERNDAHL ENTERPRISE SUN VALLEY CA	STRIPING
	TECHNO COATINGS ANAHIEM CA	ITEM 34

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05	GERDAU SANTE FE SPRINGS CA	PAVING NOTCH EXTENSION, BAR REINFORCING STEEL
	GERDAU SANTA FE SPRINGS CA	STRUCTURAL CONCRETE, APPROACH SLAB,
	KRC SAFETY INC VISALIA CA	CONSTRUCTION AREA SIGNS
	PACIFIC COAST MARKING PHELAN CA	PAVEMENT MARKER (NON-FLECTIVE AND REFLECTIVE)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05	PACIFIC COAST MARKING PHELAN CA	4" THERMO TRAFFIC STRIPE (BROKEN 36-12)
	PACIFIC COAST MARKING PHELAN CA	4" THERMO TRAFFIC STRIPE, THERMO PAVEMENT MARKINGS
	PAVEMENT RECYCLING SYSTEM JURUPA VALLEY CA	REMOVE ASPHALT CONCRETE SURFACING
	TECHNO COATINGS ANAHEIM CA	CLEAN & PAINT STRUCTURAL STEEL

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	EXTREME PRESSURE SYSTEMS 752 CALLE PLANO CAMARILLO CA 93012	ITEMS 1, 7, 11, 12, 16, 41
	GERDAU 10840 NORWALK BLVD SANTA FE SPRINGS 90670	ITEM 24, 25, 31
	KRC SAFETY P O BOX 6356 VISALIA CA 93290	ITEM 2
	PAVEMENT RECYCLING SYSTEMS 10240 SAN SEVAINE WAY JURUPA VALLEY CA 91752	ITEM 14
	PCM P O BOX 294906 PHELAN CA 92329	ITEMS 35 THRU 39

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	TECHNO COATINGS 1391 ALLEC STREET ANAHEIM CA 92808	ITEM 34

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	BLANCO CONSTRUCTION 4435 CARLSON PLACE RIVERSIDE CA 92503	ITEMS 6, 9, 10, 15, 16, 18, 19 AND 21 THRU 33
	CAL STRIPE INC 2040 E STEEL RD COLTON CA 92324	ITEMS 1, 7, 11, 12, 13 AND 35 THRU 39
	PAVEMENT RECYCLING 10240 SAN SEVAINE WAY JURUPA CA 91752	ITEM 14

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	ADAMS AND SMITH INC LINDON UT	ITEMS 22, 32 AND 33
	ENOR INNOVATIONS INC LONG BEACH CA	ITEM 3
	MANERI TRAFFIC CONTROL INC TEMECULA CA	ITEMS 2 AND 3
	PACIFIC COAST MARKINGS PHELAN CA	ITEMS 35 THRU 39

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	PAVEMENT RECYCLING SYSTEMS JURUPA VALLEY CA	ITEM 14
	TECHNO COATING INC ANAHEIM CA	ITEM 34
	VELARDE CONSTRUCTION INC SAN FERNANDO CA	ITEMS 6, 21, 23 THRU 26 AND 31

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM	2,200.00	2,200.00
2	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	10,000.00	10,000.00
3	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	130,000.00	130,000.00
4	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	1,875.00	1,875.00
5	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	700.00	700.00
6	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM	1,200.00	1,200.00
7	141103	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	5,400	.77	4,158.00
8	150100	PUBLIC SAFETY PLAN	LS	LUMP SUM	500.00	500.00
9	150310	RAPID SETTING CONCRETE (PATCH)	CF	28	60.00	1,680.00
10	150312	REPAIR SPALLED SURFACE AREA	SQFT	6	600.00	3,600.00
11	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	12,500	.44	5,500.00
12	150715	REMOVE THERMOPLASTIC PAVEMENT MARKING	SQFT	130	2.00	260.00
13	150722	REMOVE PAVEMENT MARKER	EA	2,110	.60	1,266.00
14	150857	REMOVE ASPHALT CONCRETE SURFACING	SQFT	6,425	2.00	12,850.00
15	153223	REMOVE UNSOUND CONCRETE	CF	28	60.00	1,680.00
16	153225	PREPARE CONCRETE BRIDGE DECK SURFACE	SQFT	234,713	.11	25,818.43
17	153227	FURNISH POLYESTER CONCRETE OVERLAY	CF	59	270.00	15,930.00
18 (F)	153228	PLACE POLYESTER CONCRETE OVERLAY	SQFT	6,405	1.10	7,045.50
19 (F)	153233	TREAT BRIDGE DECK	SQFT	228,308	.24	54,793.92
20	153234	FURNISH BRIDGE DECK TREATMENT MATERIAL	GAL	2,854	46.00	131,284.00
21	157561	BRIDGE REMOVAL (PORTION), LOCATION A	LS	LUMP SUM	55,000.00	55,000.00
22	157562	BRIDGE REMOVAL (PORTION), LOCATION B	LS	LUMP SUM	7,000.00	7,000.00
23 (F)	510053	STRUCTURAL CONCRETE, BRIDGE	CY	7	2,700.00	18,900.00
24	510087	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R)	CY	408	1,100.00	448,800.00
25	510800	PAVING NOTCH EXTENSION	CF	220	90.00	19,800.00
26	511106	DRILL AND BOND DOWEL	LF	386	15.00	5,790.00
27	511118	CLEAN EXPANSION JOINT	LF	689	19.00	13,091.00
28	519081	JOINT SEAL (MR 1/2")	LF	267	20.00	5,340.00
29	519091	JOINT SEAL (MR 1 1/2")	LF	871	42.00	36,582.00
30	044267	BONDED JOINT SEAL (MR 2")	LF	131	48.00	6,288.00
31 (F)	520102	BAR REINFORCING STEEL (BRIDGE)	LB	982	2.00	1,964.00
32 (F)	550203	FURNISH STRUCTURAL STEEL (BRIDGE)	LB	810	5.00	4,050.00
33 (F)	550204	ERECT STRUCTURAL STEEL (BRIDGE)	LB	810	18.00	14,580.00
34	590115	CLEAN AND PAINT STRUCTURAL STEEL	LS	LUMP SUM	11,000.00	11,000.00
35	840504	4" THERMOPLASTIC TRAFFIC STRIPE	LF	19,800	1.40	27,720.00
36	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	130	17.00	2,210.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
37	840525	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)	LF	16,100	1.10	17,710.00
38	850101	PAVEMENT MARKER (NON-REFLECTIVE)	EA	1,600	1.65	2,640.00
39	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	260	5.50	1,430.00
40	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM	500.00	500.00
41	999990	MOBILIZATION	LS	LUMP SUM	70,000.00	70,000.00
					TOTAL	1,182,735.85

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
1	2,100.00	2100.00	2,000.00	2000.00	2,035.00	2035.00	750.00	750.00
2	23,000.00	23000.00	23,000.00	23000.00	23,747.00	23747.00	30,000.00	30000.00
3	90,000.00	90000.00	100,000.00	100000.00	100,000.00	100000.00	290,000.00	290000.00
4	7,000.00	7000.00	5,000.00	5000.00	3,000.00	3000.00	250.00	250.00
5	1,000.00	1000.00	3,000.00	3000.00	3,500.00	3500.00	985.00	985.00
6	3,500.00	3500.00	6,000.00	6000.00	1,100.00	1100.00	5,000.00	5000.00
7	.75	4050.00	.70	3780.00	1.51	8154.00	1.50	8100.00
8	4,500.00	4500.00	10,000.00	10000.00	1,500.00	1500.00	5,000.00	5000.00
9	200.00	5600.00	25.00	700.00	238.00	6664.00	65.00	1820.00
10	1,100.00	6600.00	800.00	4800.00	1,120.00	6720.00	1,500.00	9000.00
11	.45	5625.00	.40	5000.00	.66	8250.00	1.00	12500.00
12	2.00	260.00	1.50	195.00	2.75	357.50	10.00	1300.00
13	1.00	2110.00	.50	1055.00	.55	1160.50	1.00	2110.00
14	1.80	11565.00	3.75	24093.75	3.00	19275.00	2.50	16062.50
15	120.00	3360.00	25.00	700.00	470.00	13160.00	35.00	980.00
16	.13	30512.69	.12	28165.56	.12	28165.56	.12	28165.56
17	80.00	4720.00	200.00	11800.00	122.00	7198.00	200.00	11800.00
18	5.00	32025.00	7.00	44835.00	3.89	24915.45	6.00	38430.00
19	.25	57077.00	.25	57077.00	.49	111870.92	.20	45661.60
20	52.00	148408.00	48.00	136992.00	51.28	146353.12	49.00	139846.00
21	21,000.00	21000.00	8,100.00	8100.00	9,000.00	9000.00	20,000.00	20000.00
22	2,500.00	2500.00	7,500.00	7500.00	4,800.00	4800.00	8,000.00	8000.00
23	2,600.00	18200.00	2,000.00	14000.00	1,600.00	11200.00	1,200.00	8400.00
24	1,190.00	485520.00	1,200.00	489600.00	1,312.00	535296.00	1,250.00	510000.00
25	230.00	50600.00	300.00	66000.00	111.00	24420.00	160.00	35200.00
26	25.00	9650.00	16.00	6176.00	16.30	6291.80	7.00	2702.00
27	25.00	17225.00	40.00	27560.00	17.00	11713.00	15.00	10335.00
28	28.00	7476.00	20.00	5340.00	41.75	11147.25	27.00	7209.00
29	50.00	43550.00	60.00	52260.00	48.70	42417.70	61.00	53131.00
30	38.00	4978.00	45.00	5895.00	53.50	7008.50	58.00	7598.00
31	2.00	1964.00	6.00	5892.00	2.72	2671.04	6.00	5892.00
32	5.00	4050.00	9.00	7290.00	7.20	5832.00	4.00	3240.00
33	6.00	4860.00	10.00	8100.00	17.00	13770.00	30.00	24300.00
34	11,000.00	11000.00	22,500.00	22500.00	13,000.00	13000.00	9,500.00	9500.00
35	1.40	27720.00	.84	16632.00	.92	18216.00	1.00	19800.00
36	16.00	2080.00	23.71	3082.30	26.08	3390.40	15.00	1950.00
37	1.10	17710.00	.67	10787.00	.74	11914.00	.80	12880.00
38	1.60	2560.00	2.91	4656.00	3.20	5120.00	2.00	3200.00
39	6.00	1560.00	14.31	3720.60	15.75	4095.00	15.00	3900.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
40	500.00	500.00	100.00	100.00	1,500.00	1500.00	500.00	500.00
41	84,000.00	84000.00	100,000.00	100000.00	95,000.00	95000.00	100,000.00	100000.00
TOT		1,261,715.69		1,333,384.21		1,354,928.74		1,495,497.66

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SIXTH BID	AMOUNT
1	5,000.00	5000.00
2	25,000.00	25000.00
3	108,180.00	108180.00
4	750.00	750.00
5	8,000.00	8000.00
6	1,900.00	1900.00
7	1.00	5400.00
8	2,500.00	2500.00
9	50.00	1400.00
10	400.00	2400.00
11	1.00	12500.00
12	4.00	520.00
13	1.00	2110.00
14	1.75	11243.75
15	50.00	1400.00
16	.25	58678.25
17	750.00	44250.00
18	3.00	19215.00
19	.25	57077.00
20	65.00	185510.00
21	65,000.00	65000.00
22	12,000.00	12000.00
23	3,850.00	26950.00
24	1,210.00	493680.00
25	145.00	31900.00
26	43.00	16598.00
27	25.00	17225.00
28	25.00	6675.00
29	55.00	47905.00
30	75.00	9825.00
31	8.00	7856.00
32	17.00	13770.00
33	13.50	10935.00
34	10,000.00	10000.00
35	1.10	21780.00
36	16.00	2080.00
37	.85	13685.00
38	2.10	3360.00
39	16.00	4160.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SIXTH BID	AMOUNT
40	100.00	100.00
41	150,000.00	150000.00
TOT		1,518,518.00