BID OPENING DATE 05/09/13 IN LOS ANGELES COUNTIES AT VARIOUS 05/15/13
CONTRACT NUMBER 07-1W4004 LOCATIONS CONTRACT CODE 'D '
LOCATION 07-LA-405-0.0/0.0 36 CONTRACT ITEMS

TREAT BRIDGE DECK W METHACRYLATE FEDERAL AID NONE

DVBE GOALS: DISABLED VETERANS BUSINESS ENTERPRISES - 3.0%

PROPOSALS ISSUED 11 FUND TOTAL HM3 0 TOTAL NUMBER OF WORKING DAYS 130

NUMBER OF BIDDERS 4 ENGINEERS EST 1,733,277.00 AMOUNT UNDER 158,851.60 PERCENT UNDER EST 9.16

BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)		
1	1,574,425.40	3	PETERSON-CHASE GENERAL ENGINEERING CONSTRUCTION INC 1792 KAISER AVENUE IRVINE, CA 92614	949 252-0441 00615876 FAX 949 252-0266	NSB PREF CLAIMED
2	1,629,956.00	2	J MC LOUGHLIN ENGINEERING CO INC 10641 FULTON COURT RANCHO CUCAMONGA CA 91730	909 944-1037 00676575 FAX 909 944-3112	NSB PREF CLAIMED
3	1,726,662.00	4	MYERS AND SONS CONSTRUCTION LP 2554 MILLCREEK DRIVE SACRAMENTO CA 95833	916 649-4504 00944155 FAX 916 920-2246	NSB PREF CLAIMED
4	1,939,249.00	1	AUTOBAHN CONSTRUCTION INC P O BOX 11238 SANTA ANA CA 92711	714 769-7025 00676837 FAX 714 769-7031	SB PREF CLAIMED BID IS OVER SBP PREFERENCE LIMITS

IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS FIRST, THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT.

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	PCM PHELAN, CA	ITEMS 7, 10 THRU 12, 28 THRU 35

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	GERDAU SANTE FE SPRINGS CA	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R)
	KRC SAFETY VISALIA CA	CONSTRUCTION AREA SIGNS
	ORANGE COUNTY STRIPING SERVICE INC ORANGE CA	PAINT TRAFFIC STRIPE (2 COAT), MOBLIZATION
	ORANGE COUNTY STRIPING SERVICE INC ORANGE CA	PAVEMENT MARKER (NON-FLECTIVE AND RETROFLECT)
	ORANGE COUNTY STRIPING SERVICE INC ORANGE CA	4" & 8" THERMO TRAFFIC STRIPE, THERMO PAVEMENT MARKING
	ORANGE COUNTY STRIPING SERVICE INC ORANGE CA	4" AND 8" THERMO TRAFFIC STRIPE (BROKEN 36-12)

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	EXTREME PRESSURE SYSTEMS INC CAMARILLO CA	PREPARE CONCRETE BRIDGE DECK
	GERDAU SANTA FE SPRINGS CA	REBAR
	KRC SAFETY COMPANY INC VISALIA CA	CONSTRUCTION AREA SIGNS
	PACIFC COAST MARKINGS PHELON CA	LEAD COMPLIANCE PLAN, STRIPING AND MARKERS

CONTINUED ON NEXT PAGE

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	PAVEMENT RECYCLING SYSTEMS JURUPA VALLEY CA	REMOVE CONCRETE DESK SURFACE

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	BLANCO CONSTRUCTION 4435 CARLSON PLACE RIVERSIDE CA 92503	ITEMS 6, 9, 15, 16, 18, 19 AND 21 THRU 27
	CAL STRIPE INC 2040 E STEEL ROAD COLTON CA 92324	ITEMS 7 AND 10 THRU 13 AND 28 THRU 35
	PAVEMENT RECYCLING 10240 SAN SEVAINE WAY JURUPA CA 91752	ITEM 14

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM	3,000.00	3,000.00
2	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	6,500.00	6,500.00
3	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	120,000.00	120,000.00
4	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	2,000.00	2,000.00
5	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	700.00	700.00
6	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM	300.00	300.00
7	141103	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	9,990	1.06	10,589.40
8	150100	PUBLIC SAFETY PLAN	LS	LUMP SUM	500.00	500.00
9	150310	RAPID SETTING CONCRETE (PATCH)	CF	316	25.00	7,900.00
10	150711	REMOVE PAINTED TRAFFIC STRIPE	LF	1,980	1.50	2,970.00
11	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	14,700	.90	13,230.00
12	150715	REMOVE THERMOPLASTIC PAVEMENT MARKING	SQFT	400	8.00	3,200.00
13	150722	REMOVE PAVEMENT MARKER	EA	1,370	1.10	1,507.00
14	150870	REMOVE CONCRETE DECK SURFACE	SQFT	119,480	.10	11,948.00
15	153223	REMOVE UNSOUND CONCRETE	CF	316	25.00	7,900.00
16	153225	PREPARE CONCRETE BRIDGE DECK SURFACE	SQFT	251,000	.15	37,650.00
17	153227	FURNISH POLYESTER CONCRETE OVERLAY	CF	7,500	100.00	750,000.00
18 (F)	153228	PLACE POLYESTER CONCRETE OVERLAY	SQFT	120,000	.89	106,800.00
19 (F)	153233	TREAT BRIDGE DECK	SQFT	131,000	.28	36,680.00
20	153234	FURNISH BRIDGE DECK TREATMENT MATERIAL	GAL	1,650	45.00	74,250.00
21	260210	AGGREGATE BASE (APPROACH SLAB)	CY	9	400.00	3,600.00
22	510087	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R)	CY	86	1,190.00	102,340.00
23	510800	PAVING NOTCH EXTENSION	CF	47	90.00	4,230.00
24	511118	CLEAN EXPANSION JOINT	LF	2,339	17.00	39,763.00
25	519081	JOINT SEAL (MR 1/2")	LF	363	17.00	6,171.00
26	519088	JOINT SEAL (MR 1")	LF	1,465	20.00	29,300.00
27	519100	JOINT SEAL (MR 2")	LF	571	68.00	38,828.00
28	840504	4" THERMOPLASTIC TRAFFIC STRIPE	LF	15,500	.80	12,400.00
29	840506	8" THERMOPLASTIC TRAFFIC STRIPE	LF	600	1.90	1,140.00
30	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	400	10.00	4,000.00
31	840525	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)	LF	8,140	.80	6,512.00
32	840550	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)	LF	770	1.10	847.00
33	840656	PAINT TRAFFIC STRIPE (2-COAT)	LF	1,980	2.00	3,960.00
34	850101	PAVEMENT MARKER (NON-REFLECTIVE)	EA	680	5.25	3,570.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
35	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	690	6.00	4,140.00
36	999990	MOBILIZATION	LS	LUMP SUM	116,000.00	116,000.00
					TOTAL	1,574,425.40

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT
1	2,000.00	2000.00	2,500.00	2500.00	750.00	750.00
2	15,000.00	15000.00	15,000.00	15000.00	25,000.00	25000.00
3	100,000.00	100000.00	125,000.00	125000.00	270,000.00	270000.00
4	13,500.00	13500.00	2,500.00	2500.00	250.00	250.00
5	3,000.00	3000.00	1,500.00	1500.00	885.00	885.00
6	1,500.00	1500.00	1,500.00	1500.00	3,000.00	3000.00
7	.80	7992.00	1.00	9990.00	1.50	14985.00
8	10,000.00	10000.00	2,000.00	2000.00	4,000.00	4000.00
9	25.00	7900.00	50.00	15800.00	65.00	20540.00
10	.60	1188.00	1.40	2772.00	.65	1287.00
11	.70	10290.00	.80	11760.00	.65	9555.00
12	1.00	400.00	7.00	2800.00	5.00	2000.00
13	1.00	1370.00	1.00	1370.00	1.00	1370.00
14	.40	47792.00	.75	89610.00	.25	29870.00
15	25.00	7900.00	50.00	15800.00	35.00	11060.00
16	.18	45180.00	.15	37650.00	.11	27610.00
17	71.50	536250.00	78.00	585000.00	76.00	570000.00
18	2.00	240000.00	1.15	138000.00	3.25	390000.00
19	.35	45850.00	.40	52400.00	.20	26200.00
20	50.00	82500.00	60.00	99000.00	51.00	84150.00
21	450.00	4050.00	150.00	1350.00	350.00	3150.00
22	1,500.00	129000.00	1,550.00	133300.00	1,325.00	113950.00
23	450.00	21150.00	300.00	14100.00	155.00	7285.00
24	16.00	37424.00	35.00	81865.00	15.00	35085.00
25	25.00	9075.00	30.00	10890.00	21.00	7623.00
26	30.00	43950.00	30.00	43950.00	18.00	26370.00
27	75.00	42825.00	80.00	45680.00	69.00	39399.00
28	.69	10695.00	.75	11625.00	.75	11625.00
29	1.00	600.00	1.75	1050.00	2.00	1200.00
30	5.30	2120.00	9.00	3600.00	15.00	6000.00
31	.35	2849.00	.75	6105.00	.50	4070.00
32	.50	385.00	.50	385.00	1.00	770.00
33	.20	396.00	2.00	3960.00	1.00	1980.00
34	4.00	2720.00	5.00	3400.00	5.00	3400.00
35	4.50	3105.00	5.00	3450.00	7.00	4830.00
36	140,000.00	140000.00	150,000.00	150000.00	180,000.00	180000.00
TOT		1,629,956.00		1,726,662.00		1,939,249.00