BID OPENING DATE 05/09/13
CONTRACT NUMBER 12-0M4304
LOCATION 12-ORA-261-0.0/3.7

IN ORANGE COUNTY IN IRVINE FROM WALNUT AVENUE OVERCROSSING TO 0.7 MILE NORTH OF PORTOLA PARKWAY OVERCROSSING

CULVERT JOINT SEALING & LINING.

05/15/13
CONTRACT CODE 'I '
19 CONTRACT ITEMS

FEDERAL AID NONE

DVBE GOALS: DISABLED VETERANS BUSINESS ENTERPRISES - 5.0%

PROPOSALS ISSUED 14 FUND TOTAL HM2 0 TOTAL NUMBER OF WORKING DAYS 70

NUMBER OF BIDDERS 1 ENGINEERS EST 802,650.00 AMOUNT OVER 1,574,093.00 PERCENT OVER EST196.11
PROGRAM ELEMENTS OHC

BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)	
1	2,376,743.00	1	COLICH & SONS LP 547 W 140TH STREET GARDENA CA 90248	310 516-6346 CC PREF CLAIMED 00783522 FAX 310 329-2846

IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS FIRST, THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT.

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	GRAND MODIFICAN SPECIALIST FREMONT CA	ITEMS 8, 10 AND 17
	JOSEPH ENGINEERING COVINA CA	ITEMS 5 AND 11
	PROPIPE WALNUT CA	ITEM 7
	REPIPE CALIFORNIA RIVERSIDE CA	ITEMS 12 THRU 16

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	2,102.00	2,102.00
2	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	290,937.00	290,937.00
3	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	50,000.00	50,000.00
4	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	5,273.00	5,273.00
5	150312	REPAIR SPALLED SURFACE AREA	SQFT	56	355.00	19,880.00
6	150810	REMOVE PIPE (EA)	EA	2	2,695.00	5,390.00
7	155213	CLEANING, INSPECTING, AND PREPARING CULVERT (LF)	LF	4,190	21.00	87,990.00
8	155220	CULVERT CONTACT GROUTING	CY	90	824.00	74,160.00
9	025516	84" INTERNAL MECHANICAL PIPE JOINT SEAL	EA	28	5,634.00	157,752.00
10	155221	GROUT PORTS	EA	320	226.00	72,320.00
11	155230	CONCRETE INVERT PAVING	CY	51	1,235.00	62,985.00
12	155316	24" CURED-IN-PLACE PIPELINER	LF	350	149.00	52,150.00
13	155318	30" CURED-IN-PLACE PIPELINER	LF	530	190.00	100,700.00
14	155319	36" CURED-IN-PLACE PIPELINER	LF	670	229.00	153,430.00
15	155320	42" CURED-IN-PLACE PIPELINER	LF	210	369.00	77,490.00
16	155321	48" CURED-IN-PLACE PIPELINER	LF	1,960	438.00	858,480.00
17	025517	77" WELDED STEEL PIPELINER	LF	12	6,598.00	79,176.00
18	025518	PATCH PLATE	EA	6	18,588.00	111,528.00
19	999990	MOBILIZATION	LS	LUMP SUM	115,000.00	115,000.00
					TOTAL	2,376,743.00