
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID211 
                                                                                                                       PAGE  1 
    BID OPENING DATE    04/25/13                    IN LOS ANGELES COUNTY AT VARIOUS                                   05/15/13 
    CONTRACT NUMBER     07-1W3404                   LOCATIONS                                                CONTRACT CODE 'B ' 
    LOCATION            07-LA-110-22.4/30.3                                                                   33 CONTRACT ITEMS 
 
 
                                                    METH DECK,SPALL REPAIR,JOINT SEAL,A       FEDERAL AID  NONE 
 
 
 
             DVBE GOALS: DISABLED VETERANS BUSINESS ENTERPRISES -  3.0% 
PROPOSALS ISSUED   11    FUND TOTAL   HM3               0                         TOTAL NUMBER OF WORKING DAYS    160 
 
NUMBER OF BIDDERS  3    ENGINEERS EST      1,785,032.70   AMOUNT OVER      1,306,335.00         PERCENT OVER EST 73.18 
 
              BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION) 
              --------      -----------  ---------         ------------------------------------------------- 
 
                  1         3,091,367.70    3              J MCLOUGHLIN ENGINEERING CO           909 944-1037  NSB PREF CLAIMED 
                                                           INC                                   00676575 
                                                           10641 FULTON COURT                FAX 909 944-3112 
                                                           RANCHO CUCAMONGA CA  91730 
 
                  2         3,303,303.00    2              TRUESDELL CORPORATION OF              602 437-1711  NSB PREF CLAIMED 
                                                           CALIFORNIA INC                        00615058 
                                                           1310 W 23RD ST                    FAX 602 437-1821 
                                                           TEMPE AZ  85282 
 
                  3         2,222,337.94    1              PETERSON CHASE GENERAL                949 252-0441  NSB PREF CLAIMED 
                                        OTHER REASON NT AWDENGINEERING CONSTRUCTION INC          00615876 
                                                           1792 KAISER AVENUE                FAX 949 252-0266 
                                                           IRVINE CA  92614 
 
 
 IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS 
 FIRST, THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT. 
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         07-LA-110-2                S U M M A R Y   O F   R E M A I N I N G   B I D D E R S                       PAGE  2 
         04/25/13                                                                                                 05/15/13 
                                           L I S T   O F   S U B C O N T R A C T O R S 
 
 
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
_________ ____________________________________________________________ ____________________________________________________________ 
 
   03     ABRASIVE BLASTING SERVICE                                    STRIPING REMOVAL 
          RIVERSIDE CA 
 
          E-NOR INNOVATIONS                                            TRAFFIC CONTROL 
          LONG BEACH CA 
 
          GERDAU                                                       REBAR 
          SANTA FE SPRINGS CA 
 
          KRC SAFETY CO INC                                            AREA SIGNS 
          VISALIA CA 
 
          ORANGE COUNTY STRIPING SERVICE                               STRIPE PLACE 
          ORANGE CA 
 
          SHOTCRETE SYSTEMS                                            SHOTCRETE 
          FYLMAR CA 
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         04/25/13                                                                                                 05/15/13 
                                           L I S T   O F   S U B C O N T R A C T O R S 
 
 
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
_________ ____________________________________________________________ ____________________________________________________________ 
 
   02     CRISP COMPANY                                                ITEMS 27 THRU 31 
          BLOOMINGTON CA 
 
          MALLARD CONSTRUCTION INC                                     ITEM 3 
          ORANGE CA 
 
          MANERI TRAFFIC CONTROL                                       ITEMS 2, 3 
          TEMECULA CA 
 
          SOUTHERN CALIFORNIA TILE & HOME CENTER                       ITEM 21 
          NEWHALL CA 
 
          VELARDE CONCRETE CONSTRUCTION INC                            ITEMS 6, 19, 20 
          SAN FERNANDO CA 
 
 
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
_________ ____________________________________________________________ ____________________________________________________________ 
 
   01     ABRASIVE BLASTING                                            ITEMS 1, 7 AND 10 THRU 12 
          RIVERSIDE CA 
 
          O C STRIPING                                                 ITEMS 27 THRU 31 
          ORANGE CA 
 
          SHOTCRETE SYSTEMS                                            ITEM 26 
          SYLMAR CA 
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         04/25/13                                                                                                 05/15/13 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM      ITEM                                                   UNIT OF     ESTIMATED 
     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
 
      1     070030      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            3,000.00         3,000.00 
      2     120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           25,000.00        25,000.00 
      3     120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          170,000.00       170,000.00 
      4     130100      JOB SITE MANAGEMENT                            LS     LUMP SUM            2,500.00         2,500.00 
      5     130200      PREPARE WATER POLLUTION CONTROL PROGRAM        LS     LUMP SUM            3,000.00         3,000.00 
      6     130900      TEMPORARY CONCRETE WASHOUT                     LS     LUMP SUM            5,500.00         5,500.00 
      7     141103      REMOVE YELLOW THERMOPLASTIC TRAFFIC            LF        7,300                1.20         8,760.00 
                        STRIPE (HAZARDOUS WASTE) 
      8     150100      PUBLIC SAFETY PLAN                             LS     LUMP SUM            7,000.00         7,000.00 
      9     150310      RAPID SETTING CONCRETE (PATCH)                 CF            1            2,200.00         2,200.00 
     10     150714      REMOVE THERMOPLASTIC TRAFFIC STRIPE            LF        8,220                 .95         7,809.00 
     11     150715      REMOVE THERMOPLASTIC PAVEMENT MARKING          SQFT      1,400                2.20         3,080.00 
     12     150722      REMOVE PAVEMENT MARKER                         EA        1,000                1.20         1,200.00 
     13     153223      REMOVE UNSOUND CONCRETE                        CF            1            2,200.00         2,200.00 
     14     153225      PREPARE CONCRETE BRIDGE DECK SURFACE           SQFT    286,102                 .10        28,610.20 
     15 (F) 153233      TREAT BRIDGE DECK                              SQFT    286,102                 .25        71,525.50 
     16     153234      FURNISH BRIDGE DECK TREATMENT MATERIAL         GAL       3,575               60.00       214,500.00 
     17     153531      ACCESS OPENING, SOFFIT                         EA            1            8,000.00         8,000.00 
     18     157560      BRIDGE REMOVAL (PORTION)                       LS     LUMP SUM          530,000.00       530,000.00 
     19     510087      STRUCTURAL CONCRETE, APPROACH SLAB             CY          764            1,150.00       878,600.00 
                        (TYPE R) 
     20     510800      PAVING NOTCH EXTENSION                         CF          486              200.00        97,200.00 
     21 (F) 044240      ARCHITECTURAL TREATMENT (TILES)                SQFT        364               60.00        21,840.00 
     22     511118      CLEAN EXPANSION JOINT                          LF        1,967               15.00        29,505.00 
     23     519081      JOINT SEAL (MR 1/2")                           LF           46               40.00         1,840.00 
     24     519088      JOINT SEAL (MR 1")                             LF          177               30.00         5,310.00 
     25     519091      JOINT SEAL (MR 1 1/2")                         LF        2,334               28.00        65,352.00 
     26     530100      SHOTCRETE                                      CY           43           17,800.00       765,400.00 
     27     840504      4" THERMOPLASTIC TRAFFIC STRIPE                LF       15,400                 .90        13,860.00 
     28     840515      THERMOPLASTIC PAVEMENT MARKING                 SQFT      1,400                6.00         8,400.00 
     29     840525      4" THERMOPLASTIC TRAFFIC STRIPE                LF        7,920                 .80         6,336.00 
                        (BROKEN 36-12) 
     30     850101      PAVEMENT MARKER (NON-REFLECTIVE)               EA          670                3.50         2,345.00 
     31     850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA          310                4.50         1,395.00 
     32     860090      MAINTAINING EXISTING TRAFFIC MANAGEMENT        LS     LUMP SUM              100.00           100.00 
                        SYSTEM ELEMENTS DURING CONSTRUCTION 
     33     999990      MOBILIZATION                                   LS     LUMP SUM          100,000.00       100,000.00 
 
                                                                                                 TOTAL         3,091,367.70 
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    |-------------------------------|------------------------------- 
ITEM|            SECOND             |            THIRD 
    |       BID         AMOUNT      |       BID         AMOUNT 
    |-------------------------------|------------------------------- 
  1 |         7,000.00       7000.00|         3,100.00       3100.00 
  2 |        22,000.00      22000.00|        20,600.00      20600.00 
  3 |       248,936.00     248936.00|       164,000.00     164000.00 
  4 |         1,000.00       1000.00|         1,340.00       1340.00 
  5 |        10,000.00      10000.00|           650.00        650.00 
  6 |         2,800.00       2800.00|         2,280.00       2280.00 
  7 |             1.25       9125.00|             1.25       9125.00 
  8 |        11,000.00      11000.00|        11,000.00      11000.00 
  9 |           500.00        500.00|           470.00        470.00 
 10 |             1.10       9042.00|             1.06       8713.20 
 11 |             3.00       4200.00|             2.50       3500.00 
 12 |             1.00       1000.00|             1.25       1250.00 
 13 |           500.00        500.00|           660.00        660.00 
 14 |              .25      71525.50|              .12      34332.24 
 15 |              .25      71525.50|              .30      85830.60 
 16 |            67.00     239525.00|            43.00     153725.00 
 17 |         2,000.00       2000.00|         1,440.00       1440.00 
 18 |       150,000.00     150000.00|       222,000.00     222000.00 
 19 |         1,250.00     955000.00|         1,300.00     993200.00 
 20 |           180.00      87480.00|           162.00      78732.00 
 21 |            30.00      10920.00|            44.00      16016.00 
 22 |            23.00      45241.00|            25.30      49765.10 
 23 |            25.00       1150.00|            27.00       1242.00 
 24 |            25.00       4425.00|            28.60       5062.20 
 25 |            75.00     175050.00|            54.00     126036.00 
 26 |        19,000.00     817000.00|         1,640.00      70520.00 
 27 |             1.20      18480.00|             1.08      16632.00 
 28 |             5.80       8120.00|             7.00       9800.00 
 29 |              .90       7128.00|              .88       6969.60 
 30 |             8.00       5360.00|             4.10       2747.00 
 31 |            17.00       5270.00|             5.00       1550.00 
 32 |         1,000.00       1000.00|         1,050.00       1050.00 
 33 |       300,000.00     300000.00|       119,000.00     119000.00 
 
TOT                    3,303,303.00                   2,222,337.94 


