BID OPENING DATE 05/15/13
CONTRACT NUMBER 02-4E9804
LOCATION 02-PLU-70-37.5/46.2

IN PLUMAS COUNTY IN AND NEAR
QUINCY FROM 0.1 MILE EAST OF OLD
COUNTY ROAD TO 0.2 MILE EAST OF
ELM STREET

05/16/13
CONTRACT CODE 'A '
28 CONTRACT ITEMS

MICROSURFACING & HMA OVERLAY FEDERAL AID STP-P070-(127)E

DB GOALS: DISADVANTAGED BUSINESS ENTERPRISE - 6.0%
PROPOSALS ISSUED 9 FUND TOTAL , , 0 TOTAL NUMBER OF WORKING DAYS 30

NUMBER OF BIDDERS 4 ENGINEERS EST 1,674,885.00 AMOUNT UNDER 113,878.00 PERCENT UNDER EST 6.80
PROGRAM ELEMENTS

BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)
1	1,561,007.00	3	SIERRA NEVADA CONSTRUCTION INC 775 355-0420 00593393 P O BOX 50760 FAX 775 355-0535 SPARKS NV 89435
2	1,621,234.00	4	VSS INETRNATIONAL INC 916 373-1500 00293727 P O BOX 981330 FAX 916 373-0183 WEST SACRAMENTO CA 95798
3	1,851,899.00	1	HAT CREEK CONSTRUCTION & 530 335-5501 MATERIALS INC 00590546 24339 HIGHWAY 89N FAX 530 335-5510 BURNEY CA 96013
4	1,925,950.00	2	INTERMOUNTAIN SLURRY SEAL INC 775 358-1355 00462443 P O BOX 1841 FAX 775 355-3458 SPARKS NV 89432

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	CHRISP COMPANY WOODLAND CA	ITEMS 1, 3, 7, 8, 10, 11 AND 23 THRU 25
	DIRT AND AGGREGATE INTERCHANGE FAIRVIEW OR	ITEMS 9, 12, 14, 22
	FLASH TRAFFIC INC SANTA CLARITA CA	ITEM 3
	KRC SAFETY COMPANY INC VISALIA CA	ITEM 2
	PAR ELECTRICAL CONTRACTORS RENO NV	ITEMS 26 THRU 28
	VSS INTERNATIONAL WEST SACRAMENTO CA	ITEMS 3, 16
	WESTERN GRINDING RENO NV	ITEMS 17, 18

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	CHRISP CPOMPANY 1805 E BEAMER ROAD WOODLAND CA 95776	STRIPING AND REMOVAL, TC
	DIRT AND AGGREGATE INTERCHANGE INC 20905 NE SANDY BLVD FAIRVIEW OR 97024	END ANCHOR ASSEMBLY
	DIRT AND AGGREGATE INTRECHANGE INC 20905 NE SANDY BLVD FAIRVIEW OR 97024	TRAETED WOOD WASTE, RECONSTRUCTION & ADJUST GUARD RAIL
	KRC SAFETY CO INC P O BOX 6356 VISALIA CA 93290	CAS, TC, PMCS
	PAR ELECTRIC CONTRACTORS INC 1465 W 4TH STREET RENO NV 89503	MAINTAIN EXISTING TRAFFIC MANAGEMENT SYSTEM
	PAR ELECTRIC CONTRACTORS INC 1465 E 4TH STREET RENO NV 89503	MODIFY SIGNAL & TRAFFIC COUNT SYSTEM
	SIERRA NEVADA CONSTRUCTION 2055 E GREG STREET SPARKS NV 89431	UTILITIES, GRINDING, PAVING, TC, PCMS

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	ABRASIVE BLASTING SERVICES RIVERSIDE CA	STRIPE REMOVAL AND LEAD PLAN

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	CHRISP COMPANY WOODLAND CA	STRIPING
	DIRT & AGGREGATE INTERCHANGE FAIRVIEW OR	MBGR AND TREATED WOOD WASTE
	PAR ELECTRIC RENO NV	ELECTRICAL
	STATEWIDE TRAFFIC & SAFETY FAIRFIELD CA	CONSTRUCTION AREA SIGNS
	VSS INTERNATIONAL WEST SACRAMENTO CA	MICROSURFACING

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	ABRASIVE BLASTING 5465 24TH STREET RIVERSIDE CA 92509	ITEMS 1, 7, 8 AND 10
	CHRISP COMPANY 1805 E BEAMER ROAD WOODLAND CA 95776	ITEMS 3 AND 23 THRU 25
	DARREN TAYLOR CONSTRUCTION 5750 PLEASANT VIEW DR ANDERSON CA 96007	ITEMS 3, 13, 15 AND 17 THRU 21
	DIRT & AGGREGATE INTERCHANGE INC 20905 NE SANDY BLVD FAIRVIEW OR 97024	ITEMS 9, 12, 14 AND 22

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	KRC SAFETY P O BOX 6356 VISALIA CA 93290	ITEM 2
	PAR ELECTRIC 1465 WEST FOURTH STREET RENO NV 89503	ITEMS 26 THRU 28

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM	2,500.00	2,500.00
2	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	17,600.00	17,600.00
3	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	77,827.00	77,827.00
4	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	LUMP SUM	4,500.00	4,500.00
5	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	500.00	500.00
6	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	750.00	750.00
7	141103	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	45,300	.40	18,120.00
8	141104	REMOVE YELLOW THERMOPLASTIC PAVEMENT MARKING (HAZARDOUS WASTE)	SQFT	460	2.50	1,150.00
9	141120	TREATED WOOD WASTE	LB	18,000	.50	9,000.00
10	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	123,000	.20	24,600.00
11	150715	REMOVE THERMOPLASTIC PAVEMENT MARKING	SQFT	9,670	2.00	19,340.00
12	151572	RECONSTRUCT METAL BEAM GUARD RAILING	LF	1,260	20.00	25,200.00
13	152469	ADJUST UTILITY COVER TO GRADE	EA	130	400.00	52,000.00
14	152500	ADJUST METAL BEAM GUARD RAILING	LF	130	20.00	2,600.00
15	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	16,000	2.00	32,000.00
16	378000	MICRO-SURFACING	TON	3,970	170.00	674,900.00
17	390010	PREPAVING PROFILOGRAPH	LS	LUMP SUM	5,000.00	5,000.00
18	390020	PREPAVING GRINDING DAY	EA	1	10,000.00	10,000.00
19	390095	REPLACE ASPHALT CONCRETE SURFACING	CY	590	275.00	162,250.00
20	390132	HOT MIX ASPHALT (TYPE A)	TON	2,380	115.00	273,700.00
21	397005	TACK COAT	TON	11	450.00	4,950.00
22	839581	END ANCHOR ASSEMBLY (TYPE SFT)	EA	2	1,020.00	2,040.00
23	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	11,200	3.30	36,960.00
24	840560	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)	LF	168,000	.27	45,360.00
25	850122	PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)	EA	6,020	5.50	33,110.00
26	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM	2,000.00	2,000.00
27	861502	MODIFY SIGNAL	LS	LUMP SUM	15,750.00	15,750.00
28	025589	MODIFY TRAFFIC COUNT STATION	LS	LUMP SUM	7,300.00	7,300.00
					TOTAL	1,561,007.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT
1	2,600.00	2600.00	3,000.00	3000.00	3,000.00	3000.00
2	15,400.00	15400.00	20,000.00	20000.00	55,000.00	55000.00
3	108,750.10	108750.10	119,086.00	119086.00	393,000.00	393000.00
4	15,000.00	15000.00	5,000.00	5000.00	50,000.00	50000.00
5	500.00	500.00	2,000.00	2000.00	5,000.00	5000.00
6	1,500.00	1500.00	1,500.00	1500.00	5,000.00	5000.00
7	.41	18573.00	.40	18120.00	.60	27180.00
8	2.58	1186.80	2.50	1150.00	5.00	2300.00
9	.52	9360.00	.50	9000.00	.50	9000.00
10	.21	25830.00	.20	24600.00	.30	36900.00
11	1.95	18856.50	1.90	18373.00	1.00	9670.00
12	21.00	26460.00	20.00	25200.00	20.00	25200.00
13	463.00	60190.00	510.00	66300.00	500.00	65000.00
14	21.00	2730.00	20.00	2600.00	20.00	2600.00
15	2.06	32960.00	4.50	72000.00	2.00	32000.00
16	160.68	637899.60	175.00	694750.00	90.00	357300.00
17	5,700.00	5700.00	5,000.00	5000.00	15,000.00	15000.00
18	10,300.00	10300.00	11,000.00	11000.00	10,000.00	10000.00
19	308.00	181720.00	425.00	250750.00	380.00	224200.00
20	123.50	293930.00	145.00	345100.00	146.00	347480.00
21	515.00	5665.00	1,000.00	11000.00	1,750.00	19250.00
22	1,050.00	2100.00	1,000.00	2000.00	1,000.00	2000.00
23	3.35	37520.00	3.25	36400.00	3.25	36400.00
24	.28	47040.00	.27	45360.00	.27	45360.00
25	5.65	34013.00	5.50	33110.00	5.50	33110.00
26	1,900.00	1900.00	3,500.00	3500.00	5,000.00	5000.00
27	16,050.00	16050.00	16,000.00	16000.00	60,000.00	60000.00
28	7,500.00	7500.00	10,000.00	10000.00	50,000.00	50000.00
TOT		1,621,234.00		1,851,899.00		1,925,950.00