BID OPENING DATE 05/16/13 IN SAN BERNARDINO AT VARIOUS 05/20/13
CONTRACT NUMBER 08-0R6504 LOCATIONS CONTRACT CODE 'C '
LOCATION 08-SBD-15-31.8/171.4 58 CONTRACT ITEMS

REPAIR BRIDGE DECKS, PLACE HMA FEDERAL AID NONE

DVBE GOALS: DISABLED VETERANS BUSINESS ENTERPRISES - 3.0%

PROPOSALS ISSUED 10 FUND TOTAL HM3 0 TOTAL NUMBER OF WORKING DAYS 132

NUMBER OF BIDDERS 4 ENGINEERS EST 1,233,001.86 AMOUNT OVER 56,910.70 PERCENT OVER EST 4.62

BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)		
1	1,289,912.56	3	J MCLOUGHLIN ENGINEERING CO INC 10641 FULTON CT RANCHO CUCAMONGA CA 91730	909 944-1037 00676575 FAX 909 944-3112	NSB PREF CLAIMED
2	1,338,541.28	2	AUTOBAHN CONSTRUCTION INC P O BOX 11238 SANTA ANA CA 92711	714 769-7025 00676837 FAX 714 769-7031	SB PREF CLAIMED COMPARISON AMT: 1,288,541.28
3	1,428,428.00	1	TRUESDELL CORPORATION OF CALIFORNIA INC 1310 W 23RD STREET TEMPE AZ 85282	602 437-1711 00615058 FAX 602 437-1821	NSB PREF CLAIMED
4	1,470,289.41	4	WESTERN STRUCTURES 6005 TYLER STREET RIVERSIDE CA 92503	951 352-4300 00707211 FAX 951 352-4301	SB PREF CLAIMED BID IS OVER SBP PREFERENCE LIMITS

IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS FIRST, THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT.

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	CAL STRIPE INC COLTON CA	PAVEMENT MARKERS (NON-REFLECTIVE AND RETROREFLECTIVE)
	CAL STRIPE INC COLTON CA	PAVEMENT MARKERS (RETROREFLECTIVE RECESSED)
	CAL STRIPE INC COLTON CA	THERMO PAVEMENT MARKING, THERMO TRAFFIC STRIPE (SPRAY)
	CROWN FENCE SANTA ANA CA	DOUBLE METAL BEAM GUARD RAIL (WOOD POST)
	CROWN FENCE SANTA ANA CA	METAL BEAM GUARD RAIL, TRANSITION RAILING (TYPE WB)
	CROWN FENCE SANTA ANA CA	RAIL TENSIONING ASSEMBLY, CRASH CUSHION (TYPE CAT)
	HARDY & HARPER INC SANTA ANA CA	HOT MIX ASPHALT (TYPE A), TACK COAT
	K R C SAFETY VISALIA CA	CONSTRUCTION AREA SIGNS, ROADSIDE SIGN-ONE POST
	K R C SAFETY VISALIA CA	FURNISH SINGLE SHEET ALUMINUM SIGN (0.63' UNFRAMED)
	PAVEMENT RECYCLING SYSTEMS JURPA VALLEY CA	COLD PLANE ASHALT CONCRETE PAVEMENT

SUMMARY OF REMAINING BIDDERS

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	BLANCO CONSTRCUTION 4435 CARLSON PL RIVERSIDE CA	ITEMS 37 THRU 39, 41 THRU 44 AND 48
	BLANCO CONSTRUCTION 4435 CARLSON PL RIVERSIDE CA 92593	ITEMS 14 THRU 16, 22 THRU 24, 26, 27, 29 THRU 32
	CAL STRIPE 2040 E STEEL ROAD COLTON CA 92324	ITEMS 1, 5, 7, 13, 18 THRU 20, 53 THRU 27
	CALMEX ENGINEERING 2764 S VISTA AVE BLOOMINGTON CA 92326	ITEMS 33 AND 35
	CROWN FENCE CORONA CA	ITEMS 17, 47 , 49 THRU 52
	PAVEMENT RECYCLING 10240 SAN SEVAINE WAY JURUPA VALLEY CA	ITEM 21

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	ACE FENCE COMPANY LA PUENTE CA	ITEMS 17, 47 AND 49 THRU 52
	CAL STRIPE INC COLTON CA	ITEMS 5, 7 AND 53 THRU 57

CONTINUED ON NEXT PAGE

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	E-NOR INNOVATIONS INC LONG BEACH CA	ITEMS 3 AND 8
	HARDY & HARPER INC SANTA ANA CA	ITEMS 33 AND 35
	HI-WAY SAFETY RENTALS INC CHINO CA	ITEMS 4, 6 AND 9
	J MCLOUGHLIN ENGINEERING COMPANY RANCHO CUCAMUNGA CA	ITEMS 38 AND 48
	MANERI TRAFFIC COUNT TEMECULA CA	ITEMS 2, 3, 45 AND 46
	PAVEMENT RECYCLING SYSTEMS JURUPA VALLEY CA	ITEM 21
	SPECIALTY MILLING SERVICES FRESNO CA	ITEM 34

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	CAL STRIPE 2040 E STEEL ROAD COLTON CA 92324	ITEMS 1, 3 & 5 THRU 7 & 13 & 18 THRU 20 & 53 THRU 58
	CROWN FENCE 230 RIVER ROAD CORONA CA 92880	ITEMS 17, 47 AND 49 THRU 52

CONTINUED ON NEXT PAGE

SUMMARY OF REMAINING BIDDERS

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	GERDAU 10840 NORWALK BLVD SANTA FE SPRINGS CA 90670	ITEMS 38, 48
	HARDY & HARPER 1312 E WARNER SANTA ANA CA 92706	ITEM 33, 35
	PAVEMENT RECYCLING 10240 SAN SEVAINE JURUPA VALLEY CA 91752	ITEM 21

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM	2,000.00	2,000.00
2	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	36,000.00	36,000.00
3	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	130,000.00	130,000.00
4	120110	FLASHING ARROW SIGN	EA	2	1,500.00	3,000.00
5	120151	TEMPORARY TRAFFIC STRIPE (TAPE)	LF	11,000	2.00	22,000.00
6	120165	CHANNELIZER (SURFACE MOUNTED)	EA	170	40.00	6,800.00
7	120300	TEMPORARY PAVEMENT MARKER	EA	120	2.00	240.00
8	128651	PORTABLE CHANGEABLE MESSAGE SIGN (EA)	EA	15	700.00	10,500.00
9	129000	TEMPORARY RAILING (TYPE K)	LF	1,360	20.00	27,200.00
10	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	7,000.00	7,000.00
11	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	3,000.00	3,000.00
12	140003	ASBESTOS COMPLIANCE PLAN	LS	LUMP SUM	15,000.00	15,000.00
13	141103	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	6,580	.80	5,264.00
14	150190	INJECT CRACK (EPOXY)	LF	48	175.00	8,400.00
15 (F)	150310	RAPID SETTING CONCRETE (PATCH)	CF	8	300.00	2,400.00
16	150312	REPAIR SPALLED SURFACE AREA	SQFT	71	100.00	7,100.00
17	150662	REMOVE METAL BEAM GUARD RAILING	LF	200	18.00	3,600.00
18	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	11,400	1.00	11,400.00
19	150715	REMOVE THERMOPLASTIC PAVEMENT MARKING	SQFT	1,630	2.50	4,075.00
20	150722	REMOVE PAVEMENT MARKER	EA	710	1.00	710.00
21	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	1,510	15.00	22,650.00
22	153221	REMOVE CONCRETE BARRIER	LF	38	420.00	15,960.00
23	153223	REMOVE UNSOUND CONCRETE	CF	8	160.00	1,280.00
24	153225	PREPARE CONCRETE BRIDGE DECK SURFACE	SQFT	129,422	.18	23,295.96
25	153227	FURNISH POLYESTER CONCRETE OVERLAY	CF	237	130.00	30,810.00
26 (F)	153228	PLACE POLYESTER CONCRETE OVERLAY	SQFT	3,160	8.00	25,280.00
27 (F)	153233	TREAT BRIDGE DECK	SQFT	126,262	.30	37,878.60
28	153234	FURNISH BRIDGE DECK TREATMENT MATERIAL	GAL	1,403	55.00	77,165.00
29	157561	BRIDGE REMOVAL (PORTION), LOCATION A	LS	LUMP SUM	20,000.00	20,000.00
30	157562	BRIDGE REMOVAL (PORTION), LOCATION B	LS	LUMP SUM	20,000.00	20,000.00
31	157563	BRIDGE REMOVAL (PORTION), LOCATION C	LS	LUMP SUM	15,000.00	15,000.00
32	193006	STRUCTURE BACKFILL (SLURRY CEMENT)	CY	14	150.00	2,100.00
33	390132	HOT MIX ASPHALT (TYPE A)	TON	420	160.00	67,200.00
34	394053	SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS)	STA	2	2,600.00	5,200.00
35	397005	TACK COAT	TON	1	2,400.00	2,400.00
36	480300	TEMPORARY SUPPORT	LS	LUMP SUM	110,000.00	110,000.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
37 (F)	510053	STRUCTURAL CONCRETE, BRIDGE	CY	44	2,250.00	99,000.00
38	510087	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R)	CY	46	1,800.00	82,800.00
39	511118	CLEAN EXPANSION JOINT	LF	1,479	35.00	51,765.00
40	044272	PAINT BRIDGE NAME AND NUMBER	LS	LUMP SUM	150.00	150.00
41	519050	EXPANSION DAM	CF	56	400.00	22,400.00
42	519081	JOINT SEAL (MR 1/2")	LF	968	22.00	21,296.00
43	519088	JOINT SEAL (MR 1")	LF	387	56.00	21,672.00
44	519091	JOINT SEAL (MR 1 1/2")	LF	165	40.00	6,600.00
45	560248	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)	SQFT	8	17.00	136.00
46	566011	ROADSIDE SIGN - ONE POST	EA	1	400.00	400.00
47	832001	METAL BEAM GUARD RAILING	LF	110	28.00	3,080.00
48	833125	CONCRETE BARRIER (TYPE 25)	LF	38	475.00	18,050.00
49	839220	DOUBLE METAL BEAM GUARD RAILING (WOOD POST)	LF	620	32.00	19,840.00
50	839541	TRANSITION RAILING (TYPE WB)	EA	1	3,300.00	3,300.00
51	839561	RAIL TENSIONING ASSEMBLY	EA	1	900.00	900.00
52	839601	CRASH CUSHION (TYPE CAT)	EA	1	6,000.00	6,000.00
53	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	670	5.00	3,350.00
54	840560	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)	LF	21,000	.50	10,500.00
55	850101	PAVEMENT MARKER (NON-REFLECTIVE)	EA	400	5.00	2,000.00
56	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	320	9.00	2,880.00
57	850122	PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)	EA	29	65.00	1,885.00
58	999990	MOBILIZATION	LS	LUMP SUM	130,000.00	130,000.00
					TOTAL	1,289,912.56

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT
1	750.00	750.00	2,500.00	2500.00	1,650.00	1650.00
2	30,000.00	30000.00	32,500.00	32500.00	36,245.00	36245.00
3	230,000.00	230000.00	159,500.00	159500.00	141,900.00	141900.00
4	2,975.00	5950.00	1,000.00	2000.00	4,932.50	9865.00
5	2.00	22000.00	2.00	22000.00	2.20	24200.00
6	20.00	3400.00	36.00	6120.00	44.00	7480.00
7	10.00	1200.00	12.00	1440.00	11.00	1320.00
8	2,550.00	38250.00	1,500.00	22500.00	7,715.00	115725.00
9	15.00	20400.00	32.00	43520.00	41.19	56018.40
10	250.00	250.00	750.00	750.00	47,965.00	47965.00
11	925.00	925.00	5,000.00	5000.00	2,548.00	2548.00
12	3,500.00	3500.00	1,250.00	1250.00	9,000.00	9000.00
13	.80	5264.00	1.25	8225.00	.88	5790.40
14	20.00	960.00	85.00	4080.00	241.00	11568.00
15	65.00	520.00	100.00	800.00	171.00	1368.00
16	120.00	8520.00	300.00	21300.00	163.75	11626.25
17	15.00	3000.00	15.00	3000.00	9.90	1980.00
18	.55	6270.00	1.00	11400.00	.60	6840.00
19	2.50	4075.00	3.00	4890.00	2.74	4466.20
20	1.00	710.00	1.00	710.00	1.10	781.00
21	13.00	19630.00	13.50	20385.00	19.85	29973.50
22	120.00	4560.00	250.00	9500.00	67.00	2546.00
23	45.00	360.00	100.00	800.00	157.85	1262.80
24	.12	15530.64	.30	38826.60	.17	22001.74
25	120.00	28440.00	150.00	35550.00	122.65	29068.05
26	7.00	22120.00	4.00	12640.00	10.61	33527.60
27	.22	27777.64	.40	50504.80	.32	40403.84
28	60.00	84180.00	70.00	98210.00	51.83	72717.49
29	56,000.00	56000.00	16,500.00	16500.00	22,879.00	22879.00
30	38,000.00	38000.00	5,500.00	5500.00	19,103.00	19103.00
31	37,000.00	37000.00	11,000.00	11000.00	36,855.00	36855.00
32	165.00	2310.00	300.00	4200.00	929.70	13015.80
33	200.00	84000.00	175.00	73500.00	217.85	91497.00
34	3,000.00	6000.00	2,750.00	5500.00	3,575.00	7150.00
35	2,500.00	2500.00	1,500.00	1500.00	2,640.00	2640.00
36	150,000.00	150000.00	188,000.00	188000.00	49,500.00	49500.00
37	1,000.00	44000.00	2,250.00	99000.00	965.00	42460.00
38	1,500.00	69000.00	1,900.00	87400.00	1,805.00	83030.00
39	15.00	22185.00	19.00	28101.00	28.30	41855.70

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT
40	1,500.00	1500.00	250.00	250.00	3,553.00	3553.00
41	165.00	9240.00	290.00	16240.00	212.85	11919.60
42	19.00	18392.00	18.00	17424.00	23.34	22593.12
43	21.00	8127.00	21.00	8127.00	38.00	14706.00
44	58.00	9570.00	85.00	14025.00	56.00	9240.00
45	20.00	160.00	25.00	200.00	17.50	140.00
46	400.00	400.00	400.00	400.00	396.00	396.00
47	25.00	2750.00	25.00	2750.00	28.66	3152.60
48	500.00	19000.00	625.00	23750.00	247.50	9405.00
49	40.00	24800.00	40.00	24800.00	42.61	26418.20
50	3,500.00	3500.00	6,750.00	6750.00	3,758.70	3758.70
51	650.00	650.00	750.00	750.00	621.50	621.50
52	5,300.00	5300.00	5,650.00	5650.00	9,133.00	9133.00
53	5.00	3350.00	5.50	3685.00	5.50	3685.00
54	.50	10500.00	.60	12600.00	.55	11550.00
55	5.00	2000.00	5.50	2200.00	5.50	2200.00
56	9.00	2880.00	10.00	3200.00	9.90	3168.00
57	65.00	1885.00	85.00	2465.00	71.48	2072.92
58	115,000.00	115000.00	143,059.60	143059.60	192,754.00	192754.00
TOT		1,338,541.28		1,428,428.00		1,470,289.41