
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID211 
                                                                                                                       PAGE  1 
    BID OPENING DATE    05/16/13                    IN RIVERSIDE AND SAN BERNARDINO                                    05/20/13 
    CONTRACT NUMBER     08-0R6604                   COUNTIES AT VARIOUS LOCATIONS                            CONTRACT CODE 'F ' 
    LOCATION            08-RIV-60-R0.1/9.5                                                                    35 CONTRACT ITEMS 
 
 
                                                    TREAT BRIDGE DECKS                        FEDERAL AID  NONE 
 
 
 
             DVBE GOALS: DISABLED VETERANS BUSINESS ENTERPRISES -  5.0% 
PROPOSALS ISSUED   14    FUND TOTAL   HM3               0                         TOTAL NUMBER OF WORKING DAYS     90 
 
NUMBER OF BIDDERS  4    ENGINEERS EST        972,753.88   AMOUNT OVER          3,055.17         PERCENT OVER EST  0.31 
 
              BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION) 
              --------      -----------  ---------         ------------------------------------------------- 
 
                  1           975,809.05    4              WESTERN STRUCTURES                    951 352-4300  SB PREF CLAIMED 
                                                                                                 00707211 
                                                           6005 TYLER STREET                 FAX 951 352-4301 
                                                           RIVERSIDE CA  92503 
 
                  2         1,005,690.20    2              HIGHLAND CONSTRUCTION INC             714 538-5156  SB PREF CLAIMED 
                                                                                                 00743775 
                                                           133 N PIXLEY STREET               FAX 714 538-5157 
                                                           ORANGE CA  92868 
 
                  3         1,040,471.50    3              J MCLOUGHLIN ENGINEERING CO           909 944-1037  NSB PREF CLAIMED 
                                                           INC                                   00676575 
                                                           10641 FULTON COURT                FAX 909 944-3112 
                                                           RANCHO CUCAMONGA CA  91730 
 
                  4         2,370,524.75    1              SEAN MALEK ENGINEERING AND            951 302-7723  NSB PREF CLAIMED 
                                                           CONSTRUCTION                          00535009 
                                                           43905 MARGARITA ROAD              FAX 951 302-9384 
                                                           TEMECULA, CA  92592 
 
 
 IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS 
 FIRST, THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT. 



         08-0R6604                                                                                                BID211 
         08-RIV-60-R                S U M M A R Y   O F   R E M A I N I N G   B I D D E R S                       PAGE  2 
         05/16/13                                                                                                 05/20/13 
                                           L I S T   O F   S U B C O N T R A C T O R S 
 
 
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
_________ ____________________________________________________________ ____________________________________________________________ 
 
   04     ARROW SIGNS                                                  ITEMS 2, 29 AND 30 
          42085 VANDAMERE CT 
          TEMECULA CA  92592 
 
          EXTREME PRESSURE SYSTEMS                                     ITEMS 1, 8 THRU 10, 12 AND 35 
          752 CALLE PLANO 
          CAMARILLO CA  93102 
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         05/16/13                                                                                                 05/20/13 
                                           L I S T   O F   S U B C O N T R A C T O R S 
 
 
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
_________ ____________________________________________________________ ____________________________________________________________ 
 
   02     CMC REBAR                                                    REBAR 
          RANCHO CUCAMONGA CA 
 
          EXTREME PRESSURE                                             SHOT BLASTING 
          CAMARILLO CA 
 
          PCM                                                          STRIPING 
          PHELAN CA 
 
 
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
_________ ____________________________________________________________ ____________________________________________________________ 
 
   03     ARROW SIGNS                                                  CONSTRUCTION SIGNS, FURNISH ALUM SIGN, 
          TEMECULA CA 
 
          ARROW SIGNS                                                  ROADSIDE SIGN ONE POST 
          TEMECULA CA 
 
          CMC REBAR                                                    REBAR 
          RANCHO CUCAMONGA CA 
 
          PACIFIC COAST MARKINGS                                       PAVEMENT MARKER (NON REFLT) PAVEMENT PARKER (RETRO REFLT) 
          PHELAN CA 
 
          PACIFIC COAST MARKINGS                                       THERMO PAVEMENT MARKING, THERMO STRIPE (SPRAYABLE) 
          PHELAN CA 



         08-0R6604                                                                                                BID211 
         08-RIV-60-R                S U M M A R Y   O F   R E M A I N I N G   B I D D E R S                       PAGE  4 
         05/16/13                                                                                                 05/20/13 
                                           L I S T   O F   S U B C O N T R A C T O R S 
 
 
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
_________ ____________________________________________________________ ____________________________________________________________ 
 
   01     CAL STRIPE                                                   ITEMS 1, 3, 8 THRU 11, 31 THRU 35 
          2040 EAST STEEL RD 
          COLTON, CA  92324 
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         05/16/13                                                                                                 05/20/13 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM      ITEM                                                   UNIT OF     ESTIMATED 
     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
 
      1     070030      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            2,035.00         2,035.00 
      2     120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM            9,528.00         9,528.00 
      3     120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM           98,573.00        98,573.00 
      4     128652      PORTABLE CHANGEABLE MESSAGE SIGN (LS)          LS     LUMP SUM            8,228.00         8,228.00 
      5     130100      JOB SITE MANAGEMENT                            LS     LUMP SUM            4,785.00         4,785.00 
      6     130200      PREPARE WATER POLLUTION CONTROL PROGRAM        LS     LUMP SUM            6,043.00         6,043.00 
      7     130900      TEMPORARY CONCRETE WASHOUT                     LS     LUMP SUM              825.00           825.00 
      8     141103      REMOVE YELLOW THERMOPLASTIC TRAFFIC            LF        7,210                1.98        14,275.80 
                        STRIPE (HAZARDOUS WASTE) 
      9     150714      REMOVE THERMOPLASTIC TRAFFIC STRIPE            LF        8,180                1.65        13,497.00 
     10     150715      REMOVE THERMOPLASTIC PAVEMENT MARKING          SQFT        910                8.80         8,008.00 
     11     150722      REMOVE PAVEMENT MARKER                         EA          910                4.40         4,004.00 
     12     153225      PREPARE CONCRETE BRIDGE DECK SURFACE           SQFT    254,783                 .15        38,217.45 
     13 (F) 153233      TREAT BRIDGE DECK                              SQFT    254,783                 .26        66,243.58 
     14     153234      FURNISH BRIDGE DECK TREATMENT MATERIAL         GAL       2,830               52.00       147,160.00 
     15     157560      BRIDGE REMOVAL (PORTION)                       LS     LUMP SUM           35,000.00        35,000.00 
     16     193003      STRUCTURE BACKFILL (BRIDGE)                    CY          130              250.00        32,500.00 
     17 (F) 510053      STRUCTURAL CONCRETE, BRIDGE                    CY            3            5,653.00        16,959.00 
     18     510081      AGGREGATE BASE (APPROACH SLAB)                 CY           21              175.10         3,677.10 
     19     510087      STRUCTURAL CONCRETE, APPROACH SLAB             CY          200            1,200.00       240,000.00 
                        (TYPE R) 
     20     510800      PAVING NOTCH EXTENSION                         CF           78              255.62        19,938.36 
     21     511118      CLEAN EXPANSION JOINT                          LF        1,454               14.61        21,242.94 
     22     025561      PAINT BRIDGE NAME AND NUMBER                   EA           14              222.00         3,108.00 
     23     519081      JOINT SEAL (MR 1/2")                           LF          514               20.96        10,773.44 
     24     519088      JOINT SEAL (MR 1")                             LF          724               28.18        20,402.32 
     25     519091      JOINT SEAL (MR 1 1/2")                         LF          152               74.39        11,307.28 
     26     519100      JOINT SEAL (MR 2")                             LF          248               65.22        16,174.56 
     27     519102      JOINT SEAL (TYPE AL)                           LF           91               24.72         2,249.52 
     28 (F) 520102      BAR REINFORCING STEEL (BRIDGE)                 LB          626                1.09           682.34 
     29     560248      FURNISH SINGLE SHEET ALUMINUM SIGN             SQFT         52               17.43           906.36 
                        (0.063"-UNFRAMED) 
     30     566011      ROADSIDE SIGN - ONE POST                       EA            7              269.50         1,886.50 
     31     840515      THERMOPLASTIC PAVEMENT MARKING                 SQFT        700                6.60         4,620.00 
     32     840560      THERMOPLASTIC TRAFFIC STRIPE                   LF       33,900                 .88        29,832.00 
                        (SPRAYABLE) 
     33     850101      PAVEMENT MARKER (NON-REFLECTIVE)               EA          890                3.30         2,937.00 
     34     850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA          740                6.60         4,884.00 



         08-0R6604                                                                                                BID211 
         08-RIV-60-R                C O N T R A C T   P R O P O S A L   O F   L O W   B I D D E R                 PAGE  6 
         05/16/13                                                                                                 05/20/13 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM      ITEM                                                   UNIT OF     ESTIMATED 
     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
 
     35     999990      MOBILIZATION                                   LS     LUMP SUM           75,305.50        75,305.50 
 
                                                                                                 TOTAL           975,809.05 
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         05/16/13                                                                                                 05/20/13 
 
    |-------------------------------|-------------------------------|------------------------------- 
ITEM|            SECOND             |            THIRD              |            FOURTH 
    |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT 
    |-------------------------------|-------------------------------|------------------------------- 
  1 |         3,000.00       3000.00|         2,000.00       2000.00|         6,000.00       6000.00 
  2 |        37,150.00      37150.00|         9,000.00       9000.00|        15,000.00      15000.00 
  3 |        93,100.00      93100.00|       120,000.00     120000.00|       300,000.00     300000.00 
  4 |        17,000.00      17000.00|         6,000.00       6000.00|        20,000.00      20000.00 
  5 |           500.00        500.00|         5,000.00       5000.00|        30,000.00      30000.00 
  6 |         2,500.00       2500.00|         1,000.00       1000.00|         2,000.00       2000.00 
  7 |           700.00        700.00|         6,500.00       6500.00|         5,000.00       5000.00 
  8 |             1.25       9012.50|              .80       5768.00|             1.30       9373.00 
  9 |             1.25      10225.00|              .70       5726.00|             1.30      10634.00 
 10 |             3.00       2730.00|             1.00        910.00|             3.00       2730.00 
 11 |             1.25       1137.50|              .50        455.00|             1.30       1183.00 
 12 |              .20      50956.60|              .15      38217.45|              .25      63695.75 
 13 |              .20      50956.60|              .35      89174.05|             3.00     764349.00 
 14 |            50.00     141500.00|            55.00     155650.00|           120.00     339600.00 
 15 |        49,175.00      49175.00|        17,000.00      17000.00|       200,000.00     200000.00 
 16 |           100.00      13000.00|           220.00      28600.00|           200.00      26000.00 
 17 |         1,000.00       3000.00|         2,000.00       6000.00|         7,000.00      21000.00 
 18 |           700.00      14700.00|           350.00       7350.00|           200.00       4200.00 
 19 |         1,400.00     280000.00|         1,700.00     340000.00|         1,000.00     200000.00 
 20 |           200.00      15600.00|           200.00      15600.00|           100.00       7800.00 
 21 |             5.00       7270.00|            12.00      17448.00|             5.00       7270.00 
 22 |           100.00       1400.00|           110.00       1540.00|           200.00       2800.00 
 23 |            10.00       5140.00|            18.00       9252.00|            60.00      30840.00 
 24 |            40.00      28960.00|            22.00      15928.00|            70.00      50680.00 
 25 |            80.00      12160.00|            33.00       5016.00|            75.00      11400.00 
 26 |            90.00      22320.00|            38.00       9424.00|            85.00      21080.00 
 27 |            10.00        910.00|            12.00       1092.00|           100.00       9100.00 
 28 |             2.00       1252.00|             4.00       2504.00|            50.00      31300.00 
 29 |            20.00       1040.00|            16.00        832.00|            20.00       1040.00 
 30 |           300.00       2100.00|           250.00       1750.00|           300.00       2100.00 
 31 |             6.00       4200.00|             5.00       3500.00|             7.00       4900.00 
 32 |              .65      22035.00|              .55      18645.00|             1.00      33900.00 
 33 |             4.00       3560.00|             3.00       2670.00|             5.00       4450.00 
 34 |            10.00       7400.00|             8.00       5920.00|            15.00      11100.00 
 35 |        90,000.00      90000.00|        85,000.00      85000.00|       120,000.00     120000.00 
 
TOT                    1,005,690.20                   1,040,471.50                   2,370,524.75 


