
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID211 
                                                                                                                       PAGE  1 
    BID OPENING DATE    06/27/13                    IN SAN DIEGO COUNTY NEAR JAMUL FROM                                07/01/13 
    CONTRACT NUMBER     11-290404                   ROUTE 54 TO 0.2 MILE EAST OF MARRON                      CONTRACT CODE 'A ' 
    LOCATION            11-SD-94-14.9/30.0          VALLEY ROAD                                               67 CONTRACT ITEMS 
 
 
                                                    PAVEMENT REHABILITATION                   FEDERAL AID  ACNH-P094-(059)E 
 
 
 
             DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE -  5.0% 
PROPOSALS ISSUED   12    FUND TOTAL   HA22              0                         TOTAL NUMBER OF WORKING DAYS     55 
 
NUMBER OF BIDDERS  4    ENGINEERS EST     11,639,035.00   AMOUNT OVER        386,344.00         PERCENT OVER EST  3.32 
PROGRAM ELEMENTS      RAS 
 
              BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION) 
              --------      -----------  ---------         ------------------------------------------------- 
 
                  1 A)     12,025,379.00    4              GRANITE CONSTRUCTION COMPANY          760 732-0915 
                                                                                                 00000089 
                    B)   55 DAYS X  13300                  P O BOX 50085                     FAX 760 758-1501 
                   -------------------- 
                  A+B)    12,756,879.00                    WATSONVILLE CA  95077-5085 
 
                  2 A)     12,877,787.40    3              DALEY CORPORATION                     619 390-3900 
                                                                                                 00749995 
                    B)   93 DAYS X  13300                  12570 HIGHWAY 67                  FAX 619 390-3901 
                   -------------------- 
                  A+B)    14,114,687.40                    LAKESIDE, CA  92040 
 
                  3 A)     14,360,800.00    1              ANGUS ASPHALT INC                     619 562-8201 
                                                                                                 00523300 
                    B)   85 DAYS X  13300                  P O BOX 711539                    FAX 619 562-1973 
                   -------------------- 
                  A+B)    15,491,300.00                    SANTEE CA  92071 
 
                  4 A)     14,914,359.00    2              HAZARD CONSTRUCTION COMPANY           858 587-3600 
                                                                                                 00750542 
                    B)   88 DAYS X  13300                  P O BOX 229000                    FAX 858 453-6034 
                   -------------------- 
                  A+B)    16,084,759.00                    SAN DIEGO, CA  92192-9000 
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         06/27/13                                                                                                 07/01/13 
                                           L I S T   O F   S U B C O N T R A C T O R S 
 
 
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
_________ ____________________________________________________________ ____________________________________________________________ 
 
   04     AC DIKE                                                      PLACE HMA DIKE AND MISC. AREAS 
          LINCOLN CA 
 
          ACE FENCE CO.                                                GUARD RAILING 
          LA PUENTE CA 
 
          CAL STRIPE, INC.                                             STRIPING, MARKINGS, MARKERS 
          COLTON CA 
 
          INTERMOUNTAIN SLURRY SEAL                                    ASPHALT RUBBER, SAMI 
          SACRAMENTO CA 
 
          IRM CORP.                                                    HIGH FRICTION SURFACE TREATMENT 
          OKLAHOMA CITY OK 
 
          LINDY'S COLD PLANING                                         COLD PLANE AC 
          LA HABRA CA 
 
          SELECT ELECTRIC, INC.                                        ELECTRICAL 
          POWAY CA 
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         06/27/13                                                                                                 07/01/13 
                                           L I S T   O F   S U B C O N T R A C T O R S 
 
 
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
_________ ____________________________________________________________ ____________________________________________________________ 
 
   03     AC DIKE CO.                                                  PLACE ASPHALT DIKE & PLACE MISC AC 
          LINCOLN, CA 
 
          ACE FENCE COMPANY                                            METAL BEAM GUARDRAIL 
          LA PUENTE CA 
 
          AMERICA PAVEMENT SYSTEMS                                     ASPHALT RUBBER BINDER & SCREENINGS (HOT APPLIED) 
          MODESTO, CA 
 
          CAL STRIPE                                                   STRIPING & MARKING 
          COLTON, CA 
 
          IRM CORP                                                     HIGH FRICTION SURFACE TREATMENT 
          OAKLAHOMA CITY 
 
          PAVEMENT RECYCLING SYSTEMS                                   COLD PLANNING & AC DIKE REMOVAL 
          JURUPA, CA 
 
          PCE FENCE CO.                                                MBGR 
          LAPUENTE, CA 
 
          SELECT ELECTRIC                                              ELECTRICAL 
          POWAY, CA 
 
          SEQUOIA CONSULTANTS                                          HMH TESTING 
          ORANGE, CA 
 
          SPECIALITY MILLING                                           RUMBLE STRIP 
          FRESNO, CA 
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         06/27/13                                                                                                 07/01/13 
                                           L I S T   O F   S U B C O N T R A C T O R S 
 
 
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
_________ ____________________________________________________________ ____________________________________________________________ 
 
   01     ACE FENCE                                                    ITEMS 14, 15, 19 AND 46 THRU 52 
          LA PUENTE CA 
 
          AMERICAN PAVEMENT SYSTEMS                                    ITEMS 23 AND 26 
          MODESTO CA 
 
          CAL STRIPE                                                   ITEM 1, 5, 16 AND 53 THRU 60 
          COLTON CA 
 
          CAP CONSTRUCTION                                             ITEM 45 
          CHULA VISTA CA 
 
          CECILIA'S SAFETY SERVICE                                     ITEM 5 
          SOLANO BEACH CA 
 
          GLOBAL ROAD SEALING                                          ITEM 25 
          GARDEN GROVE CA 
 
          IRM CORP                                                     ITEM 27 
          OKLAHOMA CITY OK 
 
          SELECT ELECTRIC                                              ITEMS 61 THRU 66 
          POWAY CA 
 
 
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
_________ ____________________________________________________________ ____________________________________________________________ 
 
   02     AC DIKE CO                                                   ITEM 34 THRU 39 
          LINCOLN, CA 
 
          ACE FENCE COMPANY                                            ITEM 14, 15, 19, 46 THRU 52 
          LA PUENTE, CA 
CONTINUED ON NEXT PAGE 
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                                           L I S T   O F   S U B C O N T R A C T O R S 
 
 
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
_________ ____________________________________________________________ ____________________________________________________________ 
 
   02     CAL STRIPE INC                                               ITEM 1, 5, 16, 53 THRU 60 
          COLTON, CA 
 
          GLOBAL ROAD SEALING INC                                      ITEM 25 
          GARDEN GROVE, CA 
 
          INTERSTATE ROAD MANAGEMENT CORP                              ITEM 27 
          OKLAHOMA CITY, OK 
 
          MANHOLE ADJUSTING INC                                        ITEM 23, 26 
          PICO RIVERA, CA 
 
          PAVEMENT RECYCING SYTEMS                                     ITEM 18, 20 
          JURUPA VALLEY, CA 
 
          SELECT ELECTRIC                                              ITEM 61 THRU 66 
          POWAY, CA 
 
          TERRA WEST INC                                               ITEM 11 
          CHULA VISTA, CA 
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------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM      ITEM                                                   UNIT OF     ESTIMATED 
     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
 
      1     070030      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            2,000.00         2,000.00 
      2     080050      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM            2,000.00         2,000.00 
      3     090105      TIME-RELATED OVERHEAD (LS)                     LS     LUMP SUM          600,000.00       600,000.00 
      4     120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM            6,000.00         6,000.00 
      5     120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM        1,123,468.00     1,123,468.00 
      6     120199      TRAFFIC PLASTIC DRUM                           EA           30               50.00         1,500.00 
      7     128651      PORTABLE CHANGEABLE MESSAGE SIGN (EA)          EA            8            3,000.00        24,000.00 
      8     129000      TEMPORARY RAILING (TYPE K)                     LF          500               10.00         5,000.00 
      9     129100      TEMPORARY CRASH CUSHION MODULE                 EA           70              125.00         8,750.00 
     10     130100      JOB SITE MANAGEMENT                            LS     LUMP SUM           15,000.00        15,000.00 
     11     130200      PREPARE WATER POLLUTION CONTROL PROGRAM        LS     LUMP SUM            1,500.00         1,500.00 
     12     130620      TEMPORARY DRAINAGE INLET PROTECTION            EA           51              200.00        10,200.00 
     13     130900      TEMPORARY CONCRETE WASHOUT                     LS     LUMP SUM              500.00           500.00 
     14     141120      TREATED WOOD WASTE                             LB       28,700                 .91        26,117.00 
     15     150662      REMOVE METAL BEAM GUARD RAILING                LF        2,200               11.00        24,200.00 
     16     150711      REMOVE PAINTED TRAFFIC STRIPE                  LF        3,060                1.00         3,060.00 
     17     150742      REMOVE ROADSIDE SIGN                           EA            1               50.00            50.00 
     18     150771      REMOVE ASPHALT CONCRETE DIKE                   LF       52,800                 .25        13,200.00 
     19     152500      ADJUST METAL BEAM GUARD RAILING                LF        2,530               12.00        30,360.00 
     20     153103      COLD PLANE ASPHALT CONCRETE PAVEMENT           SQYD    330,000                2.50       825,000.00 
     21     153121      REMOVE CONCRETE (CY)                           CY           50              300.00        15,000.00 
     22     198010      IMPORTED BORROW (CY)                           CY          170              300.00        51,000.00 
     23     370120      ASPHALT-RUBBER BINDER                          TON         830              900.00       747,000.00 
     24     374002      ASPHALTIC EMULSION (FOG SEAL COAT)             TON          13              500.00         6,500.00 
     25     374207      CRACK TREATMENT                                LNMI         31              150.00         4,650.00 
     26     375030      SCREENINGS (HOT-APPLIED)                       TON       5,270              215.00     1,133,050.00 
     27     025788      HIGH FRICTION SURFACE TREATMENT                SQYD     15,100               26.00       392,600.00 
     28     390132      HOT MIX ASPHALT (TYPE A)                       TON       9,740               85.00       827,900.00 
     29     390136      MINOR HOT MIX ASPHALT                          TON       1,380               90.00       124,200.00 
     30     390140      RUBBERIZED HOT MIX ASPHALT (GAP GRADED)        TON      45,000               90.00     4,050,000.00 
     31     394050      RUMBLE STRIP                                   STA         550               27.00        14,850.00 
     32     025789      RUMBLE STRIP (CENTERLINE)                      STA         570               27.00        15,390.00 
     33     394060      DATA CORE                                      LS     LUMP SUM            3,000.00         3,000.00 
     34     394073      PLACE HOT MIX ASPHALT DIKE (TYPE A)            LF        5,730                 .85         4,870.50 
     35     394074      PLACE HOT MIX ASPHALT DIKE (TYPE C)            LF          340                 .85           289.00 
     36     394075      PLACE HOT MIX ASPHALT DIKE (TYPE D)            LF          390                 .85           331.50 
     37     394076      PLACE HOT MIX ASPHALT DIKE (TYPE E)            LF       45,100                 .85        38,335.00 
     38     394077      PLACE HOT MIX ASPHALT DIKE (TYPE F)            LF        1,280                 .85         1,088.00 
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         06/27/13                                                                                                 07/01/13 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM      ITEM                                                   UNIT OF     ESTIMATED 
     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
 
     39     394090      PLACE HOT MIX ASPHALT                          SQYD         30               75.00         2,250.00 
                        (MISCELLANEOUS AREA) 
     40     397005      TACK COAT                                      TON          83              500.00        41,500.00 
     41 (F) 510502      MINOR CONCRETE (MINOR STRUCTURE)               CY            3.5         10,000.00        35,000.00 
     42     560248      FURNISH SINGLE SHEET ALUMINUM SIGN             SQFT         40               16.00           640.00 
                        (0.063"-UNFRAMED) 
     43     566011      ROADSIDE SIGN - ONE POST                       EA            1              325.00           325.00 
     44     568001      INSTALL SIGN (STRAP AND SADDLE BRACKET         EA            8               95.00           760.00 
                        METHOD) 
     45     731627      MINOR CONCRETE (CURB, SIDEWALK AND             CY           64            1,000.00        64,000.00 
                        CURB RAMP) 
     46     820118      GUARD RAILING DELINEATOR                       EA          130               25.00         3,250.00 
     47     832002      METAL BEAM GUARD RAILING (STEEL POST)          LF        1,410               27.50        38,775.00 
     48     839541      TRANSITION RAILING (TYPE WB)                   EA            9            3,350.00        30,150.00 
     49     025790      TERMINAL SYSTEM (TYPE X-TENSION)               EA            2            5,950.00        11,900.00 
     50     839581      END ANCHOR ASSEMBLY (TYPE SFT)                 EA            1              850.00           850.00 
     51     839584      ALTERNATIVE IN-LINE TERMINAL SYSTEM            EA            7            3,750.00        26,250.00 
     52     839585      ALTERNATIVE FLARED TERMINAL SYSTEM             EA           11            2,850.00        31,350.00 
     53     840516      THERMOPLASTIC PAVEMENT MARKING                 SQFT      5,700                3.00        17,100.00 
                        (ENHANCED WET NIGHT VISIBILITY) 
     54     840655      PAINT TRAFFIC STRIPE (1-COAT)                  LF       83,800                 .20        16,760.00 
     55     846001      4" THERMOPLASTIC TRAFFIC STRIPE                LF      155,000                 .40        62,000.00 
                        (ENHANCED WET NIGHT VISIBILITY) 
     56     846005      4" THERMOPLASTIC TRAFFIC STRIPE                LF       22,600                 .30         6,780.00 
                        (ENHANCED WET NIGHT VISIBILITY) 
     57     846007      6" THERMOPLASTIC TRAFFIC STRIPE                LF      156,000                 .60        93,600.00 
                        (ENHANCED WET NIGHT VISIBILITY) 
     58     846009      8" THERMOPLASTIC TRAFFIC STRIPE                LF        4,180                1.50         6,270.00 
                        (ENHANCED WET NIGHT VISIBILITY) 
     59     846010      8" THERMOPLASTIC TRAFFIC STRIPE                LF          910                1.00           910.00 
                        (ENHANCED WET NIGHT VISIBILITY) 
     60     850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA        6,750                2.00        13,500.00 
     61     860090      MAINTAINING EXISTING TRAFFIC MANAGEMENT        LS     LUMP SUM            1,000.00         1,000.00 
                        SYSTEM ELEMENTS DURING CONSTRUCTION 
     62     861497      MODIFY SIGNAL AND LIGHTING (LOCATION 1)        LS     LUMP SUM            3,500.00         3,500.00 
     63     861498      MODIFY SIGNAL AND LIGHTING (LOCATION 2)        LS     LUMP SUM           35,000.00        35,000.00 
     64     861499      MODIFY SIGNAL AND LIGHTING (LOCATION 3)        LS     LUMP SUM           30,000.00        30,000.00 
     65     861500      MODIFY SIGNAL AND LIGHTING (LOCATION 4)        LS     LUMP SUM           40,000.00        40,000.00 
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------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM      ITEM                                                   UNIT OF     ESTIMATED 
     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
 
     66     861505      MODIFY SIGNAL AND LIGHTING (LOCATION 5)        LS     LUMP SUM           60,000.00        60,000.00 
     67     999990      MOBILIZATION                                   LS     LUMP SUM        1,200,000.00     1,200,000.00 
 
                                                                                                   A)         12,025,379.00 
                                                                                                   B)   55 DAYS X   13300 
                                                                                                          ----------------- 
                                                                                                  A+B)        12,756,879.00 
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    |-------------------------------|-------------------------------|------------------------------- 
ITEM|            SECOND             |            THIRD              |            FOURTH 
    |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT 
    |-------------------------------|-------------------------------|------------------------------- 
  1 |           840.00        840.00|         3,600.00       3600.00|         2,000.00       2000.00 
  2 |        31,500.00      31500.00|         8,000.00       8000.00|        10,000.00      10000.00 
  3 |       164,000.00     164000.00|     1,130,500.00    1130500.00|       405,000.00     405000.00 
  4 |         6,300.00       6300.00|         6,700.00       6700.00|         6,000.00       6000.00 
  5 |       380,000.00     380000.00|       350,000.00     350000.00|       325,000.00     325000.00 
  6 |            44.00       1320.00|            50.00       1500.00|            20.00        600.00 
  7 |         4,100.00      32800.00|         4,000.00      32000.00|         3,000.00      24000.00 
  8 |            13.00       6500.00|             5.00       2500.00|            20.00      10000.00 
  9 |            83.00       5810.00|           180.00      12600.00|           250.00      17500.00 
 10 |        45,000.00      45000.00|        10,000.00      10000.00|        50,000.00      50000.00 
 11 |           550.00        550.00|         4,500.00       4500.00|         1,000.00       1000.00 
 12 |           385.00      19635.00|           180.00       9180.00|           150.00       7650.00 
 13 |         1,000.00       1000.00|         1,000.00       1000.00|         2,500.00       2500.00 
 14 |              .36      10332.00|              .90      25830.00|              .25       7175.00 
 15 |            12.10      26620.00|            11.00      24200.00|            10.00      22000.00 
 16 |             1.06       3243.60|             1.00       3060.00|             1.00       3060.00 
 17 |           100.00        100.00|           300.00        300.00|           150.00        150.00 
 18 |              .50      26400.00|             1.00      52800.00|              .75      39600.00 
 19 |            10.45      26438.50|            10.00      25300.00|            10.00      25300.00 
 20 |             4.25    1402500.00|             3.80    1254000.00|             5.75    1897500.00 
 21 |           410.00      20500.00|            60.00       3000.00|           150.00       7500.00 
 22 |           185.00      31450.00|           135.00      22950.00|           120.00      20400.00 
 23 |         1,400.00    1162000.00|         1,435.00    1191050.00|           600.00     498000.00 
 24 |         1,050.00      13650.00|           600.00       7800.00|           500.00       6500.00 
 25 |         7,000.00     217000.00|        14,000.00     434000.00|        10,000.00     310000.00 
 26 |           285.00    1501950.00|           255.00    1343850.00|           400.00    2108000.00 
 27 |            26.00     392600.00|            26.00     392600.00|            25.00     377500.00 
 28 |           100.00     974000.00|            96.00     935040.00|            95.00     925300.00 
 29 |           109.00     150420.00|           102.00     140760.00|            95.00     131100.00 
 30 |           110.00    4950000.00|           106.00    4770000.00|           130.00    5850000.00 
 31 |            31.00      17050.00|            28.00      15400.00|            25.00      13750.00 
 32 |            31.00      17670.00|            28.00      15960.00|            25.00      14250.00 
 33 |         3,200.00       3200.00|        13,000.00      13000.00|         3,000.00       3000.00 
 34 |             1.05       6016.50|              .90       5157.00|              .85       4870.50 
 35 |             1.05        357.00|              .90        306.00|              .85        289.00 
 36 |             1.05        409.50|              .90        351.00|              .85        331.50 
 37 |             1.05      47355.00|              .90      40590.00|              .85      38335.00 
 38 |             1.05       1344.00|              .90       1152.00|              .85       1088.00 
 39 |            76.00       2280.00|           190.00       5700.00|            55.00       1650.00 
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    |-------------------------------|-------------------------------|------------------------------- 
ITEM|            SECOND             |            THIRD              |            FOURTH 
    |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT 
    |-------------------------------|-------------------------------|------------------------------- 
 40 |           700.00      58100.00|           600.00      49800.00|           500.00      41500.00 
 41 |         4,000.00      14000.00|         3,000.00      10500.00|         3,500.00      12250.00 
 42 |            16.85        674.00|            16.00        640.00|            16.00        640.00 
 43 |           335.00        335.00|           325.00        325.00|           300.00        300.00 
 44 |           100.00        800.00|           100.00        800.00|           100.00        800.00 
 45 |           900.00      57600.00|         1,200.00      76800.00|           650.00      41600.00 
 46 |            30.00       3900.00|            21.00       2730.00|            20.00       2600.00 
 47 |            31.00      43710.00|            28.00      39480.00|            25.00      35250.00 
 48 |         3,400.00      30600.00|         3,400.00      30600.00|         3,200.00      28800.00 
 49 |         5,700.00      11400.00|         6,000.00      12000.00|         5,700.00      11400.00 
 50 |           710.00        710.00|           900.00        900.00|           900.00        900.00 
 51 |         3,000.00      21000.00|         3,800.00      26600.00|         3,500.00      24500.00 
 52 |         2,250.00      24750.00|         2,900.00      31900.00|         2,500.00      27500.00 
 53 |             3.20      18240.00|             3.00      17100.00|             3.00      17100.00 
 54 |              .22      18436.00|              .20      16760.00|              .20      16760.00 
 55 |              .46      71300.00|              .42      65100.00|              .40      62000.00 
 56 |              .33       7458.00|              .30       6780.00|              .30       6780.00 
 57 |              .65     101400.00|              .60      93600.00|              .60      93600.00 
 58 |             1.60       6688.00|             1.50       6270.00|             1.50       6270.00 
 59 |             1.08        982.80|             1.00        910.00|             1.00        910.00 
 60 |             2.15      14512.50|             2.00      13500.00|             2.00      13500.00 
 61 |           650.00        650.00|           650.00        650.00|           500.00        500.00 
 62 |         3,000.00       3000.00|         3,000.00       3000.00|         3,000.00       3000.00 
 63 |        31,500.00      31500.00|        32,000.00      32000.00|        31,000.00      31000.00 
 64 |        27,000.00      27000.00|        27,000.00      27000.00|        27,000.00      27000.00 
 65 |        38,400.00      38400.00|        39,000.00      39000.00|        38,000.00      38000.00 
 66 |        54,500.00      54500.00|        55,000.00      55000.00|        54,000.00      54000.00 
 67 |       516,000.00     516000.00|     1,404,819.00    1404819.00|     1,148,000.00    1148000.00 
 
TOT            A)     12,877,787.40           A)     14,360,800.00           A)     14,914,359.00 
               B)    93 DAYS X  13300         B)    85 DAYS X  13300         B)    88 DAYS X  13300 
                  --------------------           --------------------           -------------------- 
             A+B)     14,114,687.40         A+B)     15,491,300.00         A+B)     16,084,759.00 


