STATE OF CALIFORNIA B I D S U M M A R Y DEPARTMENT OF TRANSPORTATION BID211

BID OPENING DATE 07/23/13 IN HUMBOLDT COUNTY AT VARIOUS 07/24/13
CONTRACT NUMBER 01-459704 LOCATIONS FROM WESTHAVEN DRIVE UC CONTRACT CODE 'B '
LOCATION 01-HUM-101-98.1/100.7 TO TRINIDAD ROAD UNDERCROSSING 94 CONTRACT ITEMS

SEISMIC RETROFIT FEDERAL AID NH-Q101-(231)E

DB GOALS: DISADVANTAGED BUSINESS ENTERPRISE - 11.0%
PROPOSALS ISSUED 14 FUND TOTAL HA21 0 TOTAL NUMBER OF WORKING DAYS 130

NUMBER OF BIDDERS 4 ENGINEERS EST 1,627,558.80 AMOUNT UNDER 48,607.20 PERCENT UNDER EST 2.99
PROGRAM ELEMENTS RAS

BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)	
1	1,578,951.60	2	MERCER-FRASER COMPANY	707 443-6371
				00105709
			P O BOX 1006	FAX 707 443-0277
			EUREKA CA 95502-1066	
2	2,114,143.00	1	GOLDEN STATE BRIDGE INC	925 372-8000
				00851187
			2990 BAY VISTA COURT SUITE D	FAX 925 372-8001
			BENICIA CA 94510	
3	2,345,600.00	4	SHASTA CONSTRUCTORS INC	530 365-3930
				00494255
			P O BOX 491539	FAX 530 365-5465
			REDDING CA 96049	
4	2,588,768.00	3	J F SHEA CONSTRUCTION INC	530 246-4292
				00769989
			P O BOX 494519	FAX 530 246-9940
			REDDING CA 96049	

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	AC DIKE CO LINCOLN CA	ITEMS 49 THRU 51
	APEX FENCE ANDERSON CA	ITEMS 21, 22, 31, 35, 76 THRU 78, AND 81 THRU 84
	APPLY A LINE ANDERSON CA	ITEMS 6, 23 THRU 25, AND 89 THRU 92
	CNJ ENTERPRISES SCOTTSDALE AZ	ITEM 62
	CONTRACTORS CHEMICAL HAYWARD CA	ITEMS 58 AND 59
	HARRIS SALINAS REBAR LIVERMORE CA	ITEMS 60, 80, 85, 87 AND 88
	HIGHWAY SPECIALTY COMPANY PALO CEDRO CA	ITEMS 2, 32 THRU 34 AND 75
	M&S ENVIRONMENTAL LANDSCAPES REDDING CA	ITEMS 43 AND 44
	S T RHOADES CONSTRUCTION REDDING CA	ITEMS 36, 46 THRU 48 AND 52
	SPENCER ELECTRIC CUTTEN CA	ITEM 93

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	AC DIKE CO LINCOLN CA	AC DIKE AND MISC. AC
	APEX FENCE ANDERSON CA	METAL BEAM GUARDRAIL
	APPLY-A-LINE ANDERSON CA	STRIPING AND MARKING
	CAMBLIN STEEL ROCKLIN CA	REBAR
	CNJ ENTERPRISES SCOTTSDALE AZ	ANTI-GRAFFITI COATING
	M&S ENVIRONMENTAL LANDSCAPES REDDING CA	EROSION CONTROL
	SPENCER ELECTRIC CUTTER CA	ELECTRICAL
	ST RHOADES CONSTRUCTION REDDING CA	AC PAVING

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	A C DIKE CO LINCOLN CA	A C DIKES, MISC A C
	APEX FENCE ANDERSON CA	ANCHOR ASSEMBLIES, TERMINAL SYS, VEGETATION CONTROL MAT

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	APEX FENCE ANDERSON CA	TREATED WOOD WASTE, METAL BEAM GUARD RAIL
	APPLY A LINE ANDERSON CA	LEAD PLAN, REMOVE STRIPING AND MARKERS
	APPLY A LINE ANDERSON CA	STRIPING AND MARKERS
	CAMBLIN STEEL ROCKLIN CA	REBAR
	CNJ ENTERPRISES SCOTTSDALE, AZ	ANTI GRAFFITI COATING
	HIGHWAY SPECIALTY CO PALO CEDRO CA	CONSTRUCTION AREA SIGNS, BARRICADES, TRAFFIC DRUMS
	HIGHWAY SPECIALTY CO PALO CEDRO CA	ROAD SIDE SIGNS, OBJECT MARKERS
	M&S ENVIRONMENTAL REDDING CA	EROSION CONTROL, COMPOST
	SPENCER ELECTRIC LATTEN CA	LIGHTING
	ST RHOADES REDDING CA	CONCRETE, TACK COAT, GEO SYN LINER
	ST RHOADES REDDING CA	PREPARE WPCP, TEMP BMPS, COLD PLANE AC, ASPHALT

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	AC DIKE CO LINCOLN CA	ITEMS 49 AND 50
	APPLY A LINE ANDERSON CA	ITEMS 1, 6, 23 THRU 25 AND 89 THRU 92
	CAMBLIN STEEL SACRAMENTO CA	ITEM 62
	DIRT AND AGGREGATE FAIRVIEW OR	ITEMS 21, 22, 31, 35, 76 THRU 78, AND 81 THRU 84
	M & S ENVIRONMENTAL REDDING CA	ITEMS 43 AND 44
	S T RHOADES REDDING CA	ITEMS 2 THRU 5, 8, 12, 14 THRU 20, 36, 46 THRU 48 AND 52
	SPENCER ELECTRIC CUTTEN CA	ITEM 93

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM	1,500.00	1,500.00
2	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	7,000.00	7,000.00
3	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	35,000.00	35,000.00
4	120110	FLASHING ARROW SIGN	EA	2	500.00	1,000.00
5	120120	TYPE III BARRICADE	EA	4	100.00	400.00
6	120159	TEMPORARY TRAFFIC STRIPE (PAINT)	LF	1,560	1.50	2,340.00
7	120199	TRAFFIC PLASTIC DRUM	EA	160	12.00	1,920.00
8	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	LUMP SUM	1,500.00	1,500.00
9	129000	TEMPORARY RAILING (TYPE K)	LF	680	20.00	13,600.00
10	025730	RELOCATE TEMPORARY RAILING (TYPE K)	LF	100	10.00	1,000.00
11	025731	RELOCATE ALTERNATIVE TEMPORARY CRASH CUSHION	EA	2	600.00	1,200.00
12	025732	ALTERNATIVE TEMPORARY CRASH CUSHION	EA	4	750.00	3,000.00
13	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	40,000.00	40,000.00
14	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	1,200.00	1,200.00
15	130570	TEMPORARY COVER	SQYD	160	5.00	800.00
16	130610	TEMPORARY CHECK DAM	LF	270	14.00	3,780.00
17	130620	TEMPORARY DRAINAGE INLET PROTECTION	EA	7	225.00	1,575.00
18	130640	TEMPORARY FIBER ROLL	LF	480	6.00	2,880.00
19	130650	TEMPORARY GRAVEL BAG BERM	LF	610	10.00	6,100.00
20	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM	5,500.00	5,500.00
21	141120	TREATED WOOD WASTE	LB	5,500	1.00	5,500.00
22	150662	REMOVE METAL BEAM GUARD RAILING	LF	470	5.50	2,585.00
23	150711	REMOVE PAINTED TRAFFIC STRIPE	LF	1,560	2.50	3,900.00
24	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	390	5.00	1,950.00
25	150722	REMOVE PAVEMENT MARKER	EA	170	10.00	1,700.00
26	150771	REMOVE ASPHALT CONCRETE DIKE	LF	500	5.00	2,500.00
27	025733	REMOVE UNDERDRAIN	LF	100	5.00	500.00
28	150801	REMOVE OVERSIDE DRAIN	EA	3	1,200.00	3,600.00
29	150808	REMOVE CULVERT (EA)	EA	2	1,200.00	2,400.00
30	150820	REMOVE INLET	EA	1	1,200.00	1,200.00
31	151625	RECONSTRUCT METAL BEAM GUARD RAILING (WOOD POST)	LF	25	100.00	2,500.00
32	152300	RESET OBJECT MARKER	EA	7	50.00	350.00
33	152317	RESET ROADSIDE SIGN (TWO POST)	EA	4	400.00	1,600.00
34	152390	RELOCATE ROADSIDE SIGN	EA	1	300.00	300.00
35	152500	ADJUST METAL BEAM GUARD RAILING	LF	2,820	5.00	14,100.00
36	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	470	25.00	11,750.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
37	153136	REMOVE CONCRETE CURB AND SIDEWALK (LF)	LF	230	20.00	4,600.00
38	157561	BRIDGE REMOVAL (PORTION), LOCATION A	LS	LUMP SUM	4,000.00	4,000.00
39	157562	BRIDGE REMOVAL (PORTION), LOCATION B	LS	LUMP SUM	5,000.00	5,000.00
40	157563	BRIDGE REMOVAL (PORTION), LOCATION C	LS	LUMP SUM	6,500.00	6,500.00
41 (F)	192003	STRUCTURE EXCAVATION (BRIDGE)	CY	458	120.00	54,960.00
42 (F)	193003	STRUCTURE BACKFILL (BRIDGE)	CY	294	140.00	41,160.00
43	210210	EROSION CONTROL (DRY SEED) (SQFT)	SQFT	6,000	1.00	6,000.00
44	210600	COMPOST	SQFT	6,000	1.00	6,000.00
45	260203	CLASS 2 AGGREGATE BASE (CY)	CY	38	150.00	5,700.00
46	390132	HOT MIX ASPHALT (TYPE A)	TON	170	400.00	68,000.00
47	390134	HOT MIX ASPHALT (OPEN GRADED)	TON	27	1,000.00	27,000.00
48	393004	GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC)	SQYD	140	40.00	5,600.00
49	394074	PLACE HOT MIX ASPHALT DIKE (TYPE C)	LF	200	12.00	2,400.00
50	394077	PLACE HOT MIX ASPHALT DIKE (TYPE F)	LF	170	12.00	2,040.00
51	394090	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	SQYD	12	100.00	1,200.00
52	397005	TACK COAT	TON	0.1	5,000.00	500.00
53 (F)	510051	STRUCTURAL CONCRETE, BRIDGE FOOTING	CY	73	1,100.00	80,300.00
54 (F)	510053	STRUCTURAL CONCRETE, BRIDGE	CY	304	1,100.00	334,400.00
55 (F)	510502	MINOR CONCRETE (MINOR STRUCTURE)	CY	1.9	2,100.00	3,990.00
56 (F)	044321	FORMED RELIEF TEXTURE	SQFT	1,504	43.00	64,672.00
57	511106	DRILL AND BOND DOWEL	LF	1,380	15.00	20,700.00
58	511118	CLEAN EXPANSION JOINT	LF	122	35.00	4,270.00
59	519081	JOINT SEAL (MR 1/2")	LF	122	45.00	5,490.00
60 (F)	520102	BAR REINFORCING STEEL (BRIDGE)	LB	60,064	1.80	108,115.20
61 (F)	570115	ABUTMENT LUMBER BLOCKING	MFBM	2.8	7,500.00	21,000.00
62 (F)	598001	ANTI-GRAFFITI COATING	SQFT	18,448	1.70	31,361.60
63	620100	18" ALTERNATIVE PIPE CULVERT	LF	32	100.00	3,200.00
64	025734	4" PERFORATED PLASTIC PIPE UNDERDRAIN	LF	200	35.00	7,000.00
65	690104	8" CORRUGATED STEEL PIPE DOWNDRAIN	LF	80	35.00	2,800.00
66	692003	8" ENTRANCE TAPER	EA	3	2,000.00	6,000.00
67	692303	8" ANCHOR ASSEMBLY	EA	1	700.00	700.00
68	721015	ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY)	CY	1.4	1,000.00	1,400.00
69	721810	SLOPE PAVING (CONCRETE)	CY	25	1,000.00	25,000.00
70	729011	ROCK SLOPE PROTECTION FABRIC (CLASS 8)	SQYD	7	10.00	70.00
71	730070	DETECTABLE WARNING SURFACE	SQFT	12	40.00	480.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
72	731627	MINOR CONCRETE (CURB, SIDEWALK AND CURB RAMP)	CY	20	700.00	14,000.00
73 (F)	750001	MISCELLANEOUS IRON AND STEEL	LB	996	1.80	1,792.80
74 (F)	750501	MISCELLANEOUS METAL (BRIDGE)	LB	894	8.00	7,152.00
75	820112	MARKER (CULVERT)	EA	1	50.00	50.00
76	820118	GUARD RAILING DELINEATOR	EA	16	22.00	352.00
77	832003	METAL BEAM GUARD RAILING (WOOD POST)	LF	100	60.00	6,000.00
78	025735	METAL BEAM GUARD RAILING (SLOPE RETAINING WALL)	LF	38	200.00	7,600.00
79	832070	VEGETATION CONTROL (MINOR CONCRETE)	SQYD	1,650	32.00	52,800.00
80	044322	CONCRETE BARRIER (TRANSITION)	LF	22	600.00	13,200.00
81	839541	TRANSITION RAILING (TYPE WB)	EA	4	3,000.00	12,000.00
82	839581	END ANCHOR ASSEMBLY (TYPE SFT)	EA	1	1,000.00	1,000.00
83	839584	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	2	3,000.00	6,000.00
84	839585	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	2	2,200.00	4,400.00
85	839700	CONCRETE BARRIER (TYPE 60F)	LF	19	300.00	5,700.00
86	839701	CONCRETE BARRIER (TYPE 60)	LF	250	225.00	56,250.00
87	839704	CONCRETE BARRIER (TYPE 60D)	LF	9	500.00	4,500.00
88 (F)	044323	CONCRETE BARRIER (TYPE 732B MODIFIED)	LF	224	300.00	67,200.00
89	840504	4" THERMOPLASTIC TRAFFIC STRIPE	LF	290	4.00	1,160.00
90	840525	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)	LF	1,560	1.50	2,340.00
91	850101	PAVEMENT MARKER (NON-REFLECTIVE)	EA	130	6.00	780.00
92	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	48	7.00	336.00
93	860401	LIGHTING	LS	LUMP SUM	25,000.00	25,000.00
94	999990	MOBILIZATION	LS	LUMP SUM	140,000.00	140,000.00
					TOTAL	1,578,951.60

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT
1	1,500.00	1500.00	1,300.00	1300.00	3,000.00	3000.00
2	5,000.00	5000.00	6,000.00	6000.00	15,000.00	15000.00
3	10,000.00	10000.00	125,000.00	125000.00	250,000.00	250000.00
4	5,000.00	10000.00	2,500.00	5000.00	2,500.00	5000.00
5	300.00	1200.00	85.00	340.00	125.00	500.00
6	1.40	2184.00	1.40	2184.00	2.00	3120.00
7	75.00	12000.00	85.00	13600.00	75.00	12000.00
8	10,000.00	10000.00	7,500.00	7500.00	35,000.00	35000.00
9	40.00	27200.00	50.00	34000.00	50.00	34000.00
10	20.00	2000.00	25.00	2500.00	25.00	2500.00
11	5,000.00	10000.00	900.00	1800.00	2,500.00	5000.00
12	3,500.00	14000.00	10,000.00	40000.00	8,000.00	32000.00
13	5,000.00	5000.00	2,500.00	2500.00	75,000.00	75000.00
14	3,000.00	3000.00	1,000.00	1000.00	1,000.00	1000.00
15	10.00	1600.00	25.00	4000.00	25.00	4000.00
16	15.00	4050.00	4.50	1215.00	5.00	1350.00
17	350.00	2450.00	250.00	1750.00	300.00	2100.00
18	6.00	2880.00	4.00	1920.00	5.00	2400.00
19	8.00	4880.00	6.00	3660.00	6.00	3660.00
20	7,500.00	7500.00	3,000.00	3000.00	3,000.00	3000.00
21	1.00	5500.00	.30	1650.00	.50	2750.00
22	10.00	4700.00	5.00	2350.00	8.00	3760.00
23	2.50	3900.00	2.40	3744.00	3.00	4680.00
24	4.50	1755.00	4.75	1852.50	5.00	1950.00
25	8.00	1360.00	8.00	1360.00	8.00	1360.00
26	10.00	5000.00	10.00	5000.00	4.00	2000.00
27	110.00	11000.00	40.00	4000.00	30.00	3000.00
28	3,500.00	10500.00	1,500.00	4500.00	800.00	2400.00
29	7,500.00	15000.00	250.00	500.00	1,500.00	3000.00
30	3,500.00	3500.00	1,800.00	1800.00	1,500.00	1500.00
31	50.00	1250.00	65.00	1625.00	65.00	1625.00
32	50.00	350.00	45.00	315.00	65.00	455.00
33	350.00	1400.00	400.00	1600.00	400.00	1600.00
34	350.00	350.00	300.00	300.00	400.00	400.00
35	10.00	28200.00	5.00	14100.00	5.00	14100.00
36	9.00	4230.00	25.00	11750.00	12.00	5640.00
37	50.00	11500.00	60.00	13800.00	100.00	23000.00
38	10,000.00	10000.00	25,000.00	25000.00	50,000.00	50000.00
39	15,000.00	15000.00	25,000.00	25000.00	50,000.00	50000.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT
40	30,000.00	30000.00	69,000.00	69000.00	90,000.00	90000.00
41	100.00	45800.00	600.00	274800.00	500.00	229000.00
42	200.00	58800.00	400.00	117600.00	125.00	36750.00
43	.60	3600.00	.60	3600.00	1.00	6000.00
44	.90	5400.00	.90	5400.00	1.00	6000.00
45	75.00	2850.00	100.00	3800.00	200.00	7600.00
46	300.00	51000.00	375.00	63750.00	375.00	63750.00
47	250.00	6750.00	945.00	25515.00	945.00	25515.00
48	10.00	1400.00	35.00	4900.00	35.00	4900.00
49	10.00	2000.00	15.00	3000.00	16.00	3200.00
50	10.00	1700.00	15.00	2550.00	16.00	2720.00
51	75.00	900.00	100.00	1200.00	125.00	1500.00
52	1,500.00	150.00	5,000.00	500.00	5,000.00	500.00
53	1,100.00	80300.00	850.00	62050.00	1,400.00	102200.00
54	1,955.00	594320.00	1,000.00	304000.00	1,400.00	425600.00
55	1,500.00	2850.00	2,000.00	3800.00	2,500.00	4750.00
56	125.00	188000.00	120.00	180480.00	125.00	188000.00
57	25.00	34500.00	35.00	48300.00	18.00	24840.00
58	30.00	3660.00	25.00	3050.00	25.00	3050.00
59	100.00	12200.00	50.00	6100.00	95.00	11590.00
60	1.50	90096.00	1.75	105112.00	1.25	75080.00
61	15,000.00	42000.00	5,000.00	14000.00	5,500.00	15400.00
62	1.50	27672.00	1.50	27672.00	1.00	18448.00
63	150.00	4800.00	25.00	800.00	125.00	4000.00
64	75.00	15000.00	50.00	10000.00	55.00	11000.00
65	115.00	9200.00	25.00	2000.00	65.00	5200.00
66	500.00	1500.00	500.00	1500.00	350.00	1050.00
67	1,000.00	1000.00	500.00	500.00	800.00	800.00
68	725.00	1015.00	250.00	350.00	500.00	700.00
69	1,000.00	25000.00	2,500.00	62500.00	1,600.00	40000.00
70	100.00	700.00	5.00	35.00	50.00	350.00
71	125.00	1500.00	125.00	1500.00	100.00	1200.00
72	1,200.00	24000.00	1,000.00	20000.00	700.00	14000.00
73	2.50	2490.00	2.00	1992.00	5.00	4980.00
74	10.00	8940.00	15.00	13410.00	5.00	4470.00
75	50.00	50.00	50.00	50.00	65.00	65.00
76	50.00	800.00	20.00	320.00	55.00	880.00
77	25.00	2500.00	55.00	5500.00	55.00	5500.00
78	100.00	3800.00	100.00	3800.00	100.00	3800.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT
79	50.00	82500.00	50.00	82500.00	20.00	33000.00
80	375.00	8250.00	750.00	16500.00	250.00	5500.00
81	3,500.00	14000.00	3,000.00	12000.00	4,000.00	16000.00
82	750.00	750.00	1,000.00	1000.00	2,500.00	2500.00
83	2,750.00	5500.00	3,000.00	6000.00	2,500.00	5000.00
84	2,750.00	5500.00	2,200.00	4400.00	2,200.00	4400.00
85	275.00	5225.00	300.00	5700.00	250.00	4750.00
86	150.00	37500.00	200.00	50000.00	200.00	50000.00
87	450.00	4050.00	300.00	2700.00	250.00	2250.00
88	300.00	67200.00	325.00	72800.00	165.00	36960.00
89	4.00	1160.00	4.00	1160.00	4.00	1160.00
90	1.50	2340.00	1.40	2184.00	1.50	2340.00
91	5.00	650.00	6.00	780.00	15.00	1950.00
92	7.00	336.00	7.00	336.00	15.00	720.00
93	25,000.00	25000.00	25,000.00	25000.00	40,000.00	40000.00
94	195,000.00	195000.00	229,588.50	229588.50	275,000.00	275000.00
TOT		2,114,143.00		2,345,600.00		2,588,768.00