BID OPENING DATE 07/24/13
CONTRACT NUMBER 04-2A1104
LOCATION 04-NAP-121-20.2/20.4

IN NAPA COUNTY ABOUT 2 MILES SOUTH
OF JUNCTION OF ROUTE 128 AT CAPELL
CREEK BRIDGE.

07/25/13
CONTRACT CODE 'B '
85 CONTRACT ITEMS

REPLACE BRIDGE (SCOUR) FEDERAL AID BHST-P121-(025)E

DB GOALS: DISADVANTAGED BUSINESS ENTERPRISE - 13.0%
PROPOSALS ISSUED 20 FUND TOTAL HA21 0 TOTAL NUMBER OF WORKING DAYS 95

NUMBER OF BIDDERS 6 ENGINEERS EST 2,376,151.50 AMOUNT UNDER 474,522.50 PERCENT UNDER EST 19.97
PROGRAM ELEMENTS RAS

BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)	
1 A)	1,901,629.00	2	GORDON N BALL INC	925 838-5675
				00710807
B)	95 DAYS X 3000		333 CAMILLE AVENUE	FAX 925 838-5915
A+B)	2,186,629.00		ALAMO CA 94507	
2 A)	1,881,057.78	1	TCB INDUSTRIAL INC	209 571-0569
				00383991
B)	140 DAYS X 3000		2955 FARRAR AVE	FAX 209 577-3735
A+B)	2,301,057.78		MODESTO CA 95354	
3 A)	2,121,984.00	4	PROVEN MANAGEMENT INC	415 421-9500
				00749370
B)	70 DAYS X 3000		712 SANSOME STREET	FAX 415 421-9600
A+B)	2,331,984.00		SAN FRANCISCO CA 94111-1704	
4 A)	2,050,050.00	5	GHILOTTI CONSTRUCTION COMPANY INC	707 585-1221
				00644515
B)	104 DAYS X 3000		246 GHILOTTI AVENUE	FAX 707 585-1601
A+B)	2,362,050.00		SANTA ROSA CA 95407	
5 A)	2,663,077.50	3	GOLDEN STATE BRIDGE INC	925 372-8000
				00851187
B)	160 DAYS X 3000		2990 BAY VISTA COURT SUITE D	FAX 925 372-8001
A+B)	3,143,077.50		BENICIA CA 94510	

6 A)	2,122,880.00	6 (IRREGULAR)	GHILLOTTI BROS/ RM HARRIS JV	415 454-7011 00961014
B)	135 DAYS X 3000		525 JACOBY STREET	FAX 415 454-8376
A+B)	2,527,880.00		SAN RAFAEL CA 94901	

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	BENTANCOURT BROS LIVERMORE CA	TEMPORARY SIGNALS, FLASHING BEACONS AND MAINTAIN
	CAMBLIN STEEL ROCKLIN CA	REBAR
	CENTRAL STRIPE RANCHO CORDOVA CA	STRIPING AND MARKERS
	CNJ SCOTTSDALE AZ	STAIN CONCRETE
	CONFAB LATHROP CA	ERECT PRECAST
	MEDINA OROVILLE CA	TUBULAR RAILING AND CRASH CUSHION
	NITTA LOOMIS CA	EROSION CONTROL
	WC MALONEY STOCKTON CA	DEMOLITION

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	APPIAN EL SORENTE CA	LEAD COMPLIANCE
	BETANCOURT LIVERMORE CA	TRAFFIC SIGNAL
	CAMBLIN STEEL ROCKLIN CA	REBAR
	CNJ ENTERPRISE SCOTTSDALE AZ	CONCRETE STAIN
	CONFAB LATHROP CA	PRECAST DECK
	CRUSADER FENCE RANCHO CORDOVA CA	RAILING
	K&G CONCRETE ROSEVILLE CA	PUMPING
	NITTA EROSION LOOMIS CA	EROSION CONTROL
	OLIVERIA FENCE SANTA CLARA CA	FENCING
	ROCK N R GRADING OAKDALE CA	EXCAVATION
	THE FIRM NIPOMO CA	RAIN EVENT ACTION PLAN

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	WC MALONEY STOCKTON CA	DEMO
	WESTERN TRAFFIC PLEASANTON CA	TRAFFIC CONTROL

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	ALAMILLO REBAR VALLEJO CA	ITEMS 62, 68, 69, AND 81
	BENTANCOURT BROTHERS LIVERMORE CA	ITEMS 8 AND 84
	CENTRAL STRIPING RANCHO CORDOVA CA	ITEMS 4, 5, 36, 37, 82 AND 83
	OLIVEIRA FENCE SAN JOSE CA	ITEMS 34 AND 78
	SCHOTKA CONSTRUCTION AMERICAN CANYON CA	ITEMS 2 AND 11
	SUPERIOR HYDROSEEDING WATSONVILLE CA	ITEMS 20, 21, 50 THRU 56
	VINTAGE PAVING WINTERS CA	ITEMS 57 AND 59

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05	ALAMEDA REBAR VALLEJO CA	BAR REINFORCING STEEL
	BENTANCOURT BROS LIVERMORE CA	TEMPORARY SIGNAL SYSTEM
	CENTRAL STRIPING SERVICE RANCHO CORDOVA CA	STRIPING, MARKING AND LEAD COMPLIANCE PLAN
	CLEARWATER LANDSCAPE SERVICES CAMERON PARK CA	EROSION CONTROL
	CONFAB CALIFORNIA LATHROP CA	FURNISH & ERECT PRECAST PRESTRESSED CONCRETE SLAB
	CRUSADER FENCE RANCHO CORDOVA CA	FENCE AND TUBULAR BICYCLE RAILING
	WC MALONEY STOCKTON CA	BRIDGE REMOVAL
	WC MALONEY STOCKTON CA	CLEARING & GRUBBING AND PRUNE EXISTING PLANTS

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	ACACIA EROSION CONTROL SANTA BARBARA CA	EROSION CONTROL
	ALAMILLO REBAR BENICIA CA	REBAR

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	CENTRAL STRIPING RANCHO CORDOVA CA	STRIPING & MARKING
	CONFAB LATHROP CA	FURNISH & ERECT PRECAST CONCRETE SLAB
	CORAL CONSTRUCTION WILSONVILLE OR	GUARDRAIL
	JOE HEIM INC ALAMO CA	CLEAR & GRUB
	MIKE BROWN ELECTRIC COTATI CA	ELECTRICAL
	OLIVEIRA FENCE SANTA CLARA CA	FENCING
	VINTAGE PAVING WINTERS CA	AC PAVING

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
06	ATLAS TREE SURGERY SANTA ROSA CA	CLEAR AND GRUB
	BENTONCOURT BROS LIVERMORE CA	ELECTRICAL
	CAMBLIN SACRAMENTO CA	BAR REINFORCING

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
06	CENTRAL STRIPING SERVICE RANCHO CORDOVA CA	ITEMS 5, 36, 37, 82 AND 83
	CONFAB LATHROP	PRECAST GIRDER
	CRUSADER FENCE RANCHO CORDOVA CA	TUBLAR BIKE RAIL
	D AND M TRAFFIC SERVICES SANTA CLARA CA	ITEM 31
	EAST BAY CONSTRUCTION TRACY CA	EROSION CONTROL
	T C G	STORM WATER CONTROL AND SAMPLE
	W C MALONEY STOCKTON CA	BRIDGE REMOVAL/SALVAGE RAIL
	W C MALONEY STOCKTON CA	ITEMS 33 THRU 35

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM	3,000.00	3,000.00
2	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	3,000.00	3,000.00
3	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	130,000.00	130,000.00
4	120149	TEMPORARY PAVEMENT MARKING (PAINT)	SQFT	320	4.00	1,280.00
5	120159	TEMPORARY TRAFFIC STRIPE (PAINT)	LF	700	2.00	1,400.00
6	120165	CHANNELIZER (SURFACE MOUNTED)	EA	18	40.00	720.00
7	120200	FLASHING BEACON (PORTABLE)	EA	2	1,000.00	2,000.00
8	128601	TEMPORARY SIGNAL SYSTEM	LS	LUMP SUM	100,000.00	100,000.00
9	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	LUMP SUM	5,000.00	5,000.00
10	129000	TEMPORARY RAILING (TYPE K)	LF	1,960	15.00	29,400.00
11	129110	TEMPORARY CRASH CUSHION	EA	5	600.00	3,000.00
12	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	20,000.00	20,000.00
13	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LUMP SUM	5,000.00	5,000.00
14	130310	RAIN EVENT ACTION PLAN	EA	110	500.00	55,000.00
15	130320	STORM WATER SAMPLING AND ANALYSIS DAY	EA	60	250.00	15,000.00
16	025979	WATER QUALITY SAMPLING AND ANALYSIS/DAY	EA	50	250.00	12,500.00
17	025980	WATER QUALITY MONITORING REPORT	EA	11	250.00	2,750.00
18	025981	WATER QUALITY ANNUAL REPORT	EA	2	1,000.00	2,000.00
19	130330	STORM WATER ANNUAL REPORT	EA	2	2,000.00	4,000.00
20	130505	MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL)	EA	1	1,000.00	1,000.00
21	130530	TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX)	SQYD	1,300	1.50	1,950.00
22	130570	TEMPORARY COVER	SQYD	200	15.00	3,000.00
23	130610	TEMPORARY CHECK DAM	LF	300	15.00	4,500.00
24	130620	TEMPORARY DRAINAGE INLET PROTECTION	EA	4	100.00	400.00
25	130640	TEMPORARY FIBER ROLL	LF	1,300	4.00	5,200.00
26	130680	TEMPORARY SILT FENCE	LF	2,250	4.00	9,000.00
27	130710	TEMPORARY CONSTRUCTION ENTRANCE	EA	2	1,000.00	2,000.00
28	130720	TEMPORARY CONSTRUCTION ROADWAY	SQYD	550	20.00	11,000.00
29	130730	STREET SWEEPING	LS	LUMP SUM	3,000.00	3,000.00
30	130800	TEMPORARY ACTIVE TREATMENT SYSTEM	LS	LUMP SUM	5,000.00	5,000.00
31	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM	1,000.00	1,000.00
32	141000	TEMPORARY FENCE (TYPE ESA)	LF	2,470	2.00	4,940.00
33	141120	TREATED WOOD WASTE	LB	1,000	3.00	3,000.00
34	150605	REMOVE FENCE	LF	630	5.00	3,150.00
35	150662	REMOVE METAL BEAM GUARD RAILING	LF	80	15.00	1,200.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
36	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	2,610	2.00	5,220.00
37	150722	REMOVE PAVEMENT MARKER	EA	58	3.00	174.00
38	150771	REMOVE ASPHALT CONCRETE DIKE	LF	40	10.00	400.00
39	025982	BEDROCK MORTARS PROTECTIVE COVER	LS	LUMP SUM	3,000.00	3,000.00
40	025983	BEDROCK MORTARS RELOCATION	LS	LUMP SUM	3,000.00	3,000.00
41	025984	SALVAGE EXISTING STONE RUBBLE MASONRY BRIDGE RAILING	LS	LUMP SUM	15,000.00	15,000.00
42	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	1,870	5.00	9,350.00
43	157550	BRIDGE REMOVAL	LS	LUMP SUM	100,000.00	100,000.00
44	160102	CLEARING AND GRUBBING (LS)	LS	LUMP SUM	35,000.00	35,000.00
45	170101	DEVELOP WATER SUPPLY	LS	LUMP SUM	2,000.00	2,000.00
46	190101	ROADWAY EXCAVATION	CY	700	100.00	70,000.00
47 (F)	192020	STRUCTURE EXCAVATION (TYPE D)	CY	1,010	100.00	101,000.00
48 (F)	193003	STRUCTURE BACKFILL (BRIDGE)	CY	775	50.00	38,750.00
49	200052	PRUNE EXISTING PLANTS	LS	LUMP SUM	5,000.00	5,000.00
50	210010	MOVE-IN/MOVE-OUT (EROSION CONTROL)	EA	3	1,000.00	3,000.00
51	210270	ROLLED EROSION CONTROL PRODUCT (NETTING)	SQFT	15,400	.80	12,320.00
52	210300	HYDROMULCH	SQFT	21,900	.10	2,190.00
53	210350	FIBER ROLLS	LF	1,260	4.00	5,040.00
54	210420	STRAW	SQFT	6,430	.30	1,929.00
55	210430	HYDROSEED	SQFT	21,900	.20	4,380.00
56	210600	COMPOST	SQFT	21,900	.20	4,380.00
57	390132	HOT MIX ASPHALT (TYPE A)	TON	500	150.00	75,000.00
58	394076	PLACE HOT MIX ASPHALT DIKE (TYPE E)	LF	320	10.00	3,200.00
59	397005	TACK COAT	TON	3	1,000.00	3,000.00
60 (F)	510051	STRUCTURAL CONCRETE, BRIDGE FOOTING	CY	124	450.00	55,800.00
61 (F)	510053	STRUCTURAL CONCRETE, BRIDGE	CY	190	1,000.00	190,000.00
62 (F)	510088	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N MODIFIED)	CY	71	1,000.00	71,000.00
63 (F)	510502	MINOR CONCRETE (MINOR STRUCTURE)	CY	6.5	1,500.00	9,750.00
64 (F)	511035	ARCHITECTURAL TREATMENT	SQFT	635	30.00	19,050.00
65 (F)	044355	FURNISH PRECAST PRESTRESSED CONCRETE SLAB (SLV-48)	SQFT	2,772	55.00	152,460.00
66	044356	ERECT PRECAST PRESTRESSED CONCRETE SLAB (SLV-48)	EA	11	3,000.00	33,000.00
67	519081	JOINT SEAL (MR 1/2")	LF	87	80.00	6,960.00
68 (F)	520102	BAR REINFORCING STEEL (BRIDGE)	LB	48,120	1.00	48,120.00
69 (F)	520106	BAR REINFORCING STEEL (EPOXY COATED)	LB	690	2.00	1,380.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
70	597601	PREPARE AND STAIN CONCRETE	SQFT	2,295	5.00	11,475.00
71	620101	18" ALTERNATIVE PIPE CULVERT (TYPE A)	LF	260	135.00	35,100.00
72	665010	12" CORRUGATED STEEL PIPE	LF	22	60.00	1,320.00
73	025985	TEMPORARY ACCESS PAD	LS	LUMP SUM	5,000.00	5,000.00
74	025986	TEMPORARY CREEK DIVERSION SYSTEM	LS	LUMP SUM	10,000.00	10,000.00
75 (F)	721015	ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY)	CY	4	200.00	800.00
76	729011	ROCK SLOPE PROTECTION FABRIC (CLASS 8)	SQYD	5	10.00	50.00
77 (F)	750001	MISCELLANEOUS IRON AND STEEL	LB	956	1.00	956.00
78	800101	TEMPORARY FENCE (TYPE BW)	LF	460	10.00	4,600.00
79 (F)	044357	TUBULAR BICYCLE RAILING	LF	207	65.00	13,455.00
80	025987	TYPE SMART SCL 100GM CRASH CUSHION	EA	2	30,000.00	60,000.00
81 (F)	044358	CONCRETE BARRIER (TYPE 742 MODIFIED)	LF	207	100.00	20,700.00
82	840504	4" THERMOPLASTIC TRAFFIC STRIPE	LF	2,640	1.00	2,640.00
83	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	58	5.00	290.00
84	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM	1,000.00	1,000.00
85	999990	MOBILIZATION	LS	LUMP SUM	190,000.00	190,000.00

A)		1,901,629.00
B)	95 DAYS X	3000
A+B)		2,186,629.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
1	2,093.00	2093.00	2,000.00	2000.00	3,000.00	3000.00	1,200.00	1200.00
2	7,712.00	7712.00	25,000.00	25000.00	3,000.00	3000.00	5,000.00	5000.00
3	25,557.00	25557.00	30,000.00	30000.00	91,983.00	91983.00	5,000.00	5000.00
4	2.53	809.60	6.00	1920.00	4.00	1280.00	5.00	1600.00
5	.44	308.00	3.00	2100.00	2.00	1400.00	1.00	700.00
6	84.78	1526.04	70.00	1260.00	50.00	900.00	45.00	810.00
7	5,835.00	11670.00	1,500.00	3000.00	1,500.00	3000.00	5,000.00	10000.00
8	112,430.00	112430.00	250,000.00	250000.00	145,000.00	145000.00	250,000.00	250000.00
9	2,177.00	2177.00	8,000.00	8000.00	20,000.00	20000.00	20,000.00	20000.00
10	62.07	121657.20	20.00	39200.00	10.00	19600.00	40.00	78400.00
11	7,101.80	35509.00	12,000.00	60000.00	1,700.00	8500.00	5,500.00	27500.00
12	8,242.00	8242.00	30,000.00	30000.00	10,000.00	10000.00	30,000.00	30000.00
13	2,718.00	2718.00	2,500.00	2500.00	2,000.00	2000.00	3,000.00	3000.00
14	500.00	55000.00	500.00	55000.00	500.00	55000.00	500.00	55000.00
15	413.10	24786.00	500.00	30000.00	100.00	6000.00	500.00	30000.00
16	440.64	22032.00	500.00	25000.00	100.00	5000.00	500.00	25000.00
17	300.45	3304.95	500.00	5500.00	500.00	5500.00	500.00	5500.00
18	551.00	1102.00	1,500.00	3000.00	500.00	1000.00	1,500.00	3000.00
19	2,000.00	4000.00	2,000.00	4000.00	2,000.00	4000.00	2,000.00	4000.00
20	661.00	661.00	1,000.00	1000.00	500.00	500.00	500.00	500.00
21	1.43	1859.00	3.00	3900.00	3.00	3900.00	2.00	2600.00
22	17.72	3544.00	5.00	1000.00	3.00	600.00	10.00	2000.00
23	24.85	7455.00	10.00	3000.00	13.00	3900.00	15.00	4500.00
24	941.50	3766.00	220.00	880.00	100.00	400.00	300.00	1200.00
25	4.00	5200.00	5.00	6500.00	4.00	5200.00	3.00	3900.00
26	2.47	5557.50	5.00	11250.00	4.00	9000.00	3.00	6750.00
27	5,508.00	11016.00	4,000.00	8000.00	1,500.00	3000.00	3,500.00	7000.00
28	110.16	60588.00	25.00	13750.00	110.00	60500.00	75.00	41250.00
29	16,342.00	16342.00	6,000.00	6000.00	1,000.00	1000.00	15,000.00	15000.00
30	4,808.00	4808.00	5,000.00	5000.00	15,000.00	15000.00	20,000.00	20000.00
31	4,797.00	4797.00	1,500.00	1500.00	1,000.00	1000.00	5,000.00	5000.00
32	6.22	15363.40	5.00	12350.00	4.00	9880.00	5.00	12350.00
33	3.20	3200.00	2.00	2000.00	3.00	3000.00	1.00	1000.00
34	5.51	3471.30	7.00	4410.00	3.00	1890.00	5.00	3150.00
35	5.51	440.80	25.00	2000.00	5.00	400.00	25.00	2000.00
36	1.82	4750.20	5.00	13050.00	.30	783.00	.50	1305.00
37	3.31	191.98	6.00	348.00	3.00	174.00	3.00	174.00
38	35.93	1437.20	6.00	240.00	1.00	40.00	10.00	400.00
39	1,883.00	1883.00	5,000.00	5000.00	1,000.00	1000.00	10,000.00	10000.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
40	3,139.00	3139.00	15,000.00	15000.00	4,000.00	4000.00	10,000.00	10000.00
41	16,744.00	16744.00	5,000.00	5000.00	15,200.00	15200.00	35,000.00	35000.00
42	2.68	5011.60	5.00	9350.00	2.00	3740.00	3.00	5610.00
43	64,113.00	64113.00	50,000.00	50000.00	75,000.00	75000.00	150,000.00	150000.00
44	10,355.00	10355.00	10,000.00	10000.00	15,000.00	15000.00	10,000.00	10000.00
45	8,779.00	8779.00	25,000.00	25000.00	1,000.00	1000.00	10,000.00	10000.00
46	64.01	44807.00	25.00	17500.00	60.00	42000.00	25.00	17500.00
47	87.15	88021.50	50.00	50500.00	150.00	151500.00	75.00	75750.00
48	87.40	67735.00	100.00	77500.00	100.00	77500.00	125.00	96875.00
49	3,856.00	3856.00	10,000.00	10000.00	3,500.00	3500.00	5,000.00	5000.00
50	2,203.33	6609.99	1,000.00	3000.00	1,200.00	3600.00	2,000.00	6000.00
51	.88	13552.00	1.00	15400.00	.60	9240.00	.50	7700.00
52	.04	876.00	.50	10950.00	.15	3285.00	.10	2190.00
53	5.07	6388.20	7.00	8820.00	3.00	3780.00	3.00	3780.00
54	.04	257.20	.10	643.00	.10	643.00	.20	1286.00
55	.18	3942.00	.30	6570.00	.20	4380.00	.15	3285.00
56	.30	6570.00	1.00	21900.00	.20	4380.00	.20	4380.00
57	131.27	65635.00	180.00	90000.00	110.00	55000.00	150.00	75000.00
58	21.71	6947.20	20.00	6400.00	10.00	3200.00	10.00	3200.00
59	716.00	2148.00	800.00	2400.00	600.00	1800.00	750.00	2250.00
60	406.90	50455.60	550.00	68200.00	500.00	62000.00	1,000.00	124000.00
61	1,078.64	204941.60	1,100.00	209000.00	1,400.00	266000.00	2,300.00	437000.00
62	884.07	62768.97	500.00	35500.00	1,000.00	71000.00	850.00	60350.00
63	1,010.31	6567.02	2,500.00	16250.00	1,500.00	9750.00	1,750.00	11375.00
64	40.52	25730.20	50.00	31750.00	45.00	28575.00	50.00	31750.00
65	51.50	142758.00	65.00	180180.00	47.00	130284.00	50.00	138600.00
66	2,241.73	24659.03	4,000.00	44000.00	2,035.00	22385.00	2,500.00	27500.00
67	11.01	957.87	25.00	2175.00	84.00	7308.00	75.00	6525.00
68	1.21	58225.20	1.50	72180.00	1.00	48120.00	1.25	60150.00
69	1.54	1062.60	3.00	2070.00	1.00	690.00	1.25	862.50
70	5.76	13219.20	8.00	18360.00	5.00	11475.00	5.00	11475.00
71	106.84	27778.40	100.00	26000.00	100.00	26000.00	65.00	16900.00
72	106.95	2352.90	65.00	1430.00	175.00	3850.00	150.00	3300.00
73	5,508.00	5508.00	5,000.00	5000.00	10,000.00	10000.00	65,000.00	65000.00
74	54,342.00	54342.00	10,000.00	10000.00	60,000.00	60000.00	65,000.00	65000.00
75	79.50	318.00	300.00	1200.00	300.00	1200.00	300.00	1200.00
76	25.20	126.00	50.00	250.00	10.00	50.00	200.00	1000.00
77	3.14	3001.84	3.00	2868.00	1.00	956.00	2.50	2390.00
78	19.18	8822.80	15.00	6900.00	18.00	8280.00	15.00	6900.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
79	84.02	17392.14	60.00	12420.00	68.00	14076.00	150.00	31050.00
80	37,019.00	74038.00	30,000.00	60000.00	30,000.00	60000.00	35,000.00	70000.00
81	269.31	55747.17	200.00	41400.00	100.00	20700.00	175.00	36225.00
82	1.43	3775.20	2.50	6600.00	.50	1320.00	1.00	2640.00
83	7.71	447.18	20.00	1160.00	3.50	203.00	5.00	290.00
84	4,452.00	4452.00	2,500.00	2500.00	750.00	750.00	1,000.00	1000.00
85	7,159.00	7159.00	150,000.00	150000.00	200,000.00	200000.00	230,000.00	230000.00

TOT	SECOND	THIRD	FOURTH	FIFTH
	A) 1,881,057.78	A) 2,121,984.00	A) 2,050,050.00	A) 2,663,077.50
	B) 140 DAYS X 3000	B) 70 DAYS X 3000	B) 104 DAYS X 3000	B) 160 DAYS X 3000
	A+B) 2,301,057.78	A+B) 2,331,984.00	A+B) 2,362,050.00	A+B) 3,143,077.50

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SIXTH BID	AMOUNT
1	2,150.00	2150.00
2	3,200.00	3200.00
3	22,000.00	22000.00
4	2.75	880.00
5	.20	140.00
6	35.00	630.00
7	950.00	1900.00
8	115,000.00	115000.00
9	4,000.00	4000.00
10	10.00	19600.00
11	1,000.00	5000.00
12	20,000.00	20000.00
13	20,000.00	20000.00
14	500.00	55000.00
15	250.00	15000.00
16	400.00	20000.00
17	500.00	5500.00
18	1,000.00	2000.00
19	2,000.00	4000.00
20	600.00	600.00
21	1.30	1690.00
22	8.00	1600.00
23	6.00	1800.00
24	90.00	360.00
25	4.00	5200.00
26	4.50	10125.00
27	3,000.00	6000.00
28	60.00	33000.00
29	18,000.00	18000.00
30	20,000.00	20000.00
31	8,000.00	8000.00
32	10.00	24700.00
33	1.00	1000.00
34	3.00	1890.00
35	15.00	1200.00
36	.50	1305.00
37	2.00	116.00
38	10.00	400.00
39	4,000.00	4000.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SIXTH BID	AMOUNT
40	2,500.00	2500.00
41	22,000.00	22000.00
42	4.00	7480.00
43	66,000.00	66000.00
44	99,000.00	99000.00
45	5,000.00	5000.00
46	73.00	51100.00
47	200.00	202000.00
48	100.00	77500.00
49	3,800.00	3800.00
50	.00	0.00
51	1.00	15400.00
52	.05	1095.00
53	4.50	5670.00
54	.05	321.50
55	.15	3285.00
56	.30	6570.00
57	160.00	80000.00
58	18.00	5760.00
59	500.00	1500.00
60	535.00	66340.00
61	1,350.00	256500.00
62	1,150.00	81650.00
63	1,700.00	11050.00
64	30.00	19050.00
65	56.00	155232.00
66	4,000.00	44000.00
67	85.00	7395.00
68	1.15	55338.00
69	1.85	1276.50
70	9.00	20655.00
71	155.00	40300.00
72	170.00	3740.00
73	40,000.00	40000.00
74	20,000.00	20000.00
75	500.00	2000.00
76	3.00	15.00
77	2.00	1912.00
78	12.00	5520.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SIXTH BID	AMOUNT
79	150.00	31050.00
80	40,000.00	80000.00
81	315.00	65205.00
82	.55	1452.00
83	4.00	232.00
84	.00	0.00
85	.00	0.00

TOT A) 2,122,880.00
B) 135 DAYS X 3000

A+B) 2,527,880.00