BID OPENING DATE 08/21/13
CONTRACT NUMBER 03-2F9704
LOCATION 03-COL-20-28.2/30.5

IN AND NEAR COLUSA FROM 0.2 MILE
EAST OF COLUSA BASIN BRIDGE 15-20
TO SIOC STREET

08/22/13
CONTRACT CODE 'A '
34 CONTRACT ITEMS

HMA OVERLAY

FEDERAL AID ACNH-P020-(169)E

DB GOALS: DISADVANTAGED BUSINESS ENTERPRISE - 6.0%
PROPOSALS ISSUED 9 FUND TOTAL HA22 0 TOTAL NUMBER OF WORKING DAYS 60

NUMBER OF BIDDERS 6 ENGINEERS EST 1,711,161.00 AMOUNT UNDER 311,444.00 PERCENT UNDER EST 18.20
PROGRAM ELEMENTS RAS

BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)	
1	1,399,717.00	2	GEORGE REED INC P O BOX 4760 MODESTO CA 95352	209 523-0734 00211337 FAX 209 523-4313
2	1,452,048.20	3	KNIFE RIVER CONSTRUCTION 1764 SKYWAY CHICO CA 95928	530 891-6555 00091712 FAX 530 894-6220
3	1,539,480.00	1	CHESTER BROSS CONSTRUCTION 39 CALIFORNIA ST PMB 118 VALLEY SPRINGS CA 95252	209 747-3595 00978879 FAX 209 263-0123
4	1,554,121.00	6	DESILVA GATES CONSTRUCTION LP P O BOX 2909 DUBLIN CA 94568	925 829-9220 00704195 FAX 925 803-4263
5	1,675,123.00	5	TEICHERT CONSTRUCTION P O BOX 1890 DAVIS CA 95617-1890	530 406-4200 00000008 FAX 530 406-4299

6	1,717,482.50	4	ARGONAUT CONSTRUCTORS PO BOX 639 SANTA ROSA CA 95402	707 542-4862 00171432 FAX 707 542-4897

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	APPLY-A-LINE INCORPORATED ANDERSON CA	LEAD COMPLIANCE PLAN, THERMOPLASTIC PAVEMENT MARKINGS
	APPLY-A-LINE INCORPORATED ANDERSON CA	RUMBLE STRIP, MOBILIZATION
	APPLY-A-LINE INCORPORATED ANDERSON CA	THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER
	AUSTIN ENTERPRISES BAKERSFIELD CA	CRACK TREATMENT
	FORCE TRAFFIC CONTROL EXETER CA	TRAFFIC CONTROL

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	APPLY-A-LINE ANDERSON CA	ITEMS 16, 24 THRU 29 AND 31
	AUSTIN ENTERPRISES BAKERSFIELD CA	ITEM 12
	CONSTRUCTION AREA SIGNS NEWCASTLE CA	ITEMS 2, 7 AND 18 THRU 23
	FORCE TRAFFIC CONTROL INC EXETER CA	ITEMS 3 AND 4

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	ANRAK CORPORATION SACRAMENTO CA 95827	ITEMS 8 AND 9
	CHRISP COMPANY WOODLAND CA	ITEMS 3, 24 THRU 29 AND 34
	HIGHWAY SPECIALTY CO PALO CEDRO CA	ITEMS 2, 7, AND 18 THRU 23
	PACIFIC EXCAVATION INC ELK GROVE CA 95624	ITEMS 30 AND 33

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
06	APPLY A LINE ANDERSON CA	CENTERLINE RUMBLE STRIP AND STRIPING
	AUSTIN ENTERPRISE BAKERSFIELD CA	CRACK TREATMENT
	MAY-HAN ELECTRIC INC SACRAMENTO CA	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS
	MAY-HAN ELECTRIC INC SACRAMENTO CA	MODIFY TRAFFIC MONITORING STATION
	STATEWIDE TRAFFIC SAFETY & SIGNS INC FAIRFIELD CA	CONSTRUCTION AREA SIGNS AND ROADSIDE SIGNS

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05	APPLY A LINE INC ANDERSON CA	STRIPING, MARKERS, LEAD PLAN AND RUMBLE STRIP
	RUBBERIZED CRACKFILLER SEALANT INC FULLERTON CA	CRACK TREATMENT
	SPIRIT ROAD OILS MORGAN HILL CA	TACK COAT

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	APPLY A LINE ANDERSON CA	STRIPING
	AUSTIN ENT BAKERSFIELD CA	CRACK TREATMENT
	HWY SPECIALTY CO PALO CEDRO CA	CONST AREA SIGNS, SIGNS
	LOOP INSTALLATION AND REPAIR GRANITE BAY CA	TRAFFIC MANAGEMENT, TRAFFIC MONITORING STATION
	SPIRIT ROAD OIL MORGAN HILL CA	TACK OIL

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM	2,500.00	2,500.00
2	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	5,000.00	5,000.00
3	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	154,000.00	154,000.00
4	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	LUMP SUM	10,000.00	10,000.00
5	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	10,000.00	10,000.00
6	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	1,000.00	1,000.00
7	150742	REMOVE ROADSIDE SIGN	EA	10	75.00	750.00
8	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	44,300	1.75	77,525.00
9	190101	ROADWAY EXCAVATION	CY	1,760	29.00	51,040.00
10	190185	SHOULDER BACKING	TON	1,310	12.00	15,720.00
11	260202	CLASS 2 AGGREGATE BASE (TON)	TON	2,880	12.00	34,560.00
12	374207	CRACK TREATMENT	LNMI	4.6	4,900.00	22,540.00
13	390138	RUBBERIZED HOT MIX ASPHALT (OPEN GRADED)	TON	2,920	77.50	226,300.00
14	000001	ITEM DELETED PER ADDENDUM	LS	LUMP SUM	.00	0.00
15	390301	RUBBERIZED HOT MIX ASPHALT, SUPERPAVE (GAP GRADED)	TON	6,500	79.00	513,500.00
16	026131	CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS)	STA	94	90.00	8,460.00
17	397005	TACK COAT	TON	30	580.00	17,400.00
18	560248	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)	SQFT	59	15.00	885.00
19	560249	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)	SQFT	24	18.00	432.00
20	566011	ROADSIDE SIGN - ONE POST	EA	9	400.00	3,600.00
21	568001	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)	EA	2	85.00	170.00
22	820105	DELINEATOR (SPECIAL)	EA	32	55.00	1,760.00
23	026132	HIGHWAY POST MARKER	EA	4	55.00	220.00
24	840516	THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY)	SQFT	390	6.00	2,340.00
25	846001	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	32,900	.55	18,095.00
26	846003	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	1,040	.40	416.00
27	846005	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	7,910	.40	3,164.00
28	846009	8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	280	2.50	700.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
29	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	590	4.00	2,360.00
30	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM	1,000.00	1,000.00
31	000002	ITEM DELETED PER ADDENDUM	LS	LUMP SUM	.00	0.00
32	390131	HOT MIX ASPHALT	TON	480	136.00	65,280.00
33	860890	MODIFY TRAFFIC MONITORING STATION (COUNT)	LS	LUMP SUM	10,000.00	10,000.00
34	999990	MOBILIZATION	LS	LUMP SUM	139,000.00	139,000.00
					TOTAL	1,399,717.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
1	1,900.00	1900.00	1,500.00	1500.00	2,000.00	2000.00	1,320.00	1320.00
2	3,505.00	3505.00	1,695.00	1695.00	2,000.00	2000.00	2,200.00	2200.00
3	60,000.00	60000.00	45,000.00	45000.00	172,000.00	172000.00	40,000.00	40000.00
4	9,600.00	9600.00	2,500.00	2500.00	2,000.00	2000.00	6,000.00	6000.00
5	4,000.00	4000.00	3,000.00	3000.00	1,000.00	1000.00	4,600.00	4600.00
6	700.00	700.00	750.00	750.00	1,000.00	1000.00	500.00	500.00
7	85.00	850.00	75.00	750.00	100.00	1000.00	125.00	1250.00
8	1.80	79740.00	2.00	88600.00	2.00	88600.00	1.65	73095.00
9	25.00	44000.00	23.00	40480.00	45.00	79200.00	20.00	35200.00
10	22.00	28820.00	30.00	39300.00	20.00	26200.00	26.00	34060.00
11	14.00	40320.00	30.00	86400.00	20.00	57600.00	15.00	43200.00
12	4,897.00	22526.20	2,500.00	11500.00	5,000.00	23000.00	5,400.00	24840.00
13	100.00	292000.00	105.00	306600.00	80.00	233600.00	95.00	277400.00
14	.00	0.00	.00	0.00	.00	0.00	.00	0.00
15	105.00	682500.00	105.00	682500.00	92.00	598000.00	135.00	877500.00
16	39.00	3666.00	115.00	10810.00	50.00	4700.00	78.00	7332.00
17	600.00	18000.00	650.00	19500.00	1.00	30.00	990.00	29700.00
18	12.50	737.50	18.00	1062.00	17.00	1003.00	17.00	1003.00
19	13.75	330.00	19.00	456.00	22.00	528.00	21.50	516.00
20	350.00	3150.00	339.00	3051.00	300.00	2700.00	315.00	2835.00
21	150.00	300.00	100.00	200.00	150.00	300.00	120.00	240.00
22	50.00	1600.00	55.00	1760.00	50.00	1600.00	47.00	1504.00
23	40.00	160.00	50.00	200.00	50.00	200.00	63.00	252.00
24	6.00	2340.00	6.00	2340.00	6.00	2340.00	6.00	2340.00
25	.59	19411.00	.45	14805.00	.60	19740.00	.60	19740.00
26	.39	405.60	.40	416.00	.40	416.00	.40	416.00
27	.39	3084.90	.40	3164.00	.40	3164.00	.40	3164.00
28	2.65	742.00	.80	224.00	3.00	840.00	2.70	756.00
29	4.00	2360.00	5.00	2950.00	4.00	2360.00	4.00	2360.00
30	1,000.00	1000.00	500.00	500.00	1,000.00	1000.00	1,000.00	1000.00
31	.00	0.00	.00	0.00	.00	0.00	.00	0.00
32	85.00	40800.00	85.00	40800.00	150.00	72000.00	95.00	45600.00
33	8,500.00	8500.00	23,867.00	23867.00	4,000.00	4000.00	8,500.00	8500.00
34	75,000.00	75000.00	102,800.00	102800.00	150,000.00	150000.00	126,700.00	126700.00
TOT		1,452,048.20		1,539,480.00		1,554,121.00		1,675,123.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SIXTH BID	AMOUNT
1	1,300.00	1300.00
2	2,000.00	2000.00
3	115,000.00	115000.00
4	8,000.00	8000.00
5	850.00	850.00
6	3,400.00	3400.00
7	85.00	850.00
8	2.50	110750.00
9	30.00	52800.00
10	30.00	39300.00
11	27.00	77760.00
12	4,900.00	22540.00
13	108.00	315360.00
14	.00	0.00
15	107.00	695500.00
16	60.00	5640.00
17	600.00	18000.00
18	18.00	1062.00
19	19.00	456.00
20	339.00	3051.00
21	100.00	200.00
22	65.00	2080.00
23	60.00	240.00
24	6.00	2340.00
25	.59	19411.00
26	.39	405.60
27	.39	3084.90
28	2.65	742.00
29	4.00	2360.00
30	1,000.00	1000.00
31	.00	0.00
32	100.00	48000.00
33	8,500.00	8500.00
34	155,500.00	155500.00

TOT 1,717,482.50