BID OPENING DATE 09/19/13 OC. IN COSTA MESA, SANTA ANA AND 09/23/13
CONTRACT NUMBER 12-0L74U4 TUSTIN, FR. 19TH ST. TO 17TH ST. CONTRACT CODE 'B '
LOCATION 12-ORA-55-2.0/11.8 164 CONTRACT ITEMS

REHABILITATE PAVEMENT & CONSTRUCT FEDERAL AID HSNH-P055-(054)E

DB GOALS: DISADVANTAGED BUSINESS ENTERPRISE - 10.0%
PROPOSALS ISSUED 15 FUND TOTAL HA22 0 TOTAL NUMBER OF WORKING DAYS 640

NUMBER OF BIDDERS 6 ENGINEERS EST 17,705,210.62 AMOUNT UNDER 3,036,610.97 PERCENT UNDER EST 17.15
PROGRAM ELEMENTS RAS

BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)	
1	14,668,599.65	1	ALL AMERICAN ASPHALT P O BOX 2229 CORONA CA 92878	951 736-7600 00267073 FAX 951 739-4671
2	14,810,882.95	4	CHUMO CONSTRUCTION INC 14425 JOANBRIDGE STREET BALDWIN PARK CA 91706	626 960-9502 00387331 FAX 626 960-3887
3	15,087,233.51	5	PETERSON-CHASE GENERAL ENGINEERING CONSTRUCTION INC 1792 KAISER AVENUE IRVINE CA 92614	949 252-0441 00615876 FAX 949 252-0266
4	15,296,729.04	2	AUTOBAHN CONSTRUCTION INC P O BOX 11238 SANTA ANA CA 92711	714 769-7025 00676837 FAX 714 769-7031
5	15,545,754.00	6	EXCEL PAVING COMPANY 2230 LEMON AVENUE LONG BEACH CA 90806	562 599-5841 00688659 FAX 562 591-7485

6	16,987,494.35	3	GRIFFITH COMPANY 12200 BLOOMFIELD AVENUE SANTA FE SPRINGS CA 90670	562 929-1128 00000088 FAX 562 864-7938

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	ALCORN FENCE ANAHEIM CA	MBGR
	CAL STRIPE COLTON CA	STRIPING
	CALIFORNIA PROFESSIONAL LA PUENTE CA	ELECTRICAL
	CORAL CONSTRUCTION WILSONVILLE OR	OVERHEAD SIGNS
	DIVERSIFIED LANDSCAPE RIVERSIDE CA	EROSION CONTROL
	HARBER COMPANIES SAN BERNARDINO CA	PCC DEMO
	HARBOR COMPANY SAN BERNARDINO CA	PCC GRINDING AND PCC DEMO
	INTEGRITY REBAR MURRIETA CA	REBAR
	KATO LANDSCAPE FOUNTAIN VALLEY CA	LANDSCAPE AND IRRIGATION
	MANERI TC FALLBROOK CA	TRAFFIC CONTROL, CAS
	PENHALL ANAHEIM CA	JOINT SEAL AND SPALL REPIAR

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	PENHALL ANAHEIM CA	SPALL REPAIR
	SRD ANAHEIM CA	STORM DRAIN
	TRUESDALL CORP PHOENIX AZ	BRIDGE DECK TREATMENT, RSC (PATCH) AND REMOVE UNSOUND PCC
	VANGUARD CONSTRUCTION LIVERMORE CA	BARRIER

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	ALL AMERICAN CORONA	ASPHALT PAVING
	ARROW SIGNS TEMECULA	CONSTRUCTION AREA SIGNS
	CAL PROFESSIONAL ENGINEERS	ELECTRICAL
	CAL STRIPE COLTON	STRIPING
	COOPER ENGINEERING CORONA	CONCRETE BARRIER
	CORAL CONSTRUCTION WILSONVILLE OR	SIGN STRUCTURES
	DIVERSIFIED LANDSCAPE WINCHESTER	LANDSCAPE
	INTEGRITY REBAR PERRIS	REBAR
	MODERN ALLOYS STANTON	METAL BEAM GUARD RAIL
	PENHALL COMPANY ANAHEIM	GRINDING AND GROOVING JOINT SEALS
	TRUESDELL TEMPE AZ	TREAT BRIDGE DECKS

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05	ALL AMERICAN ASPHALT CORONA CA	ITEMS 44, 76 THRU 84
	CAL STRIPE COLTON CA	ITEMS 6, 22, 23, 30 THRU 32, 117, 148 THRU 157
	DIVERSIFIED LANDSCAPE CO WINCHESTER CA	ITEMS 15, 29, 56 THRU 72
	HARBER CO SAN BERNARDINO CA	ITEMS 45, 89 AND 90
	MODERN ALLOYS STANTON CA	ITEMS 24, 28, 135, 137, 140 THRU 144 AND 147
	TRAFFIC LOOPS CRACKFILLING ANAHEIM CA	ITEMS 158 THRU 163

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	ALL AMERICAN ASPHALT CORONA CA 92878	ITEMS 44, 77 THRU 80, 84
	BLANCO CONSTRUCTION 4435 CARLSON PL RIVERSIDE CA 92503	ITEMS 26, 27, 46, 49, 51, 52, 75, 85, 86, 88, 93, 96
	BLANCO CONSTRUCTION 4435 CARLSON PL RIVERSIDE CA 92503	ITEMS 37 THRU 40, 95, 118 THRU 129, 133

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	BLANCO CONSTRUCTION 4435 CARLSON PL RIVERSIDE CA 92503	ITEMS 87, 94, 98, 99, 130, 131, 132, 139
	CAL STRIPE INC 2040 E STEEL ROAD COLTON CA 92324	ITEMS 1, 6, 22, 23, 30 THRU 32, 148 THRU 157
	CALIFORNIA PROFESSIONAL ENGINEERING LA PUENTE CA 91748	ITEMS 158 THRU 163
	HARBER COMPANIES 1881 E RIVERVIEW DR SAN BERNARDINO CA 92408	ITEMS 89, 90
	MODERN ALLOYS INC 11172 WESTERN AVE STANTON CA 90680	ITEMS 140, 144 THRU 147
	MODERN ALLOYS INC 11172 WESTERN AVE STANTON CA 90680	ITEMS 24, 28, 137, 141 THRU 143, 135
	MYERS & SONS HI-WAY SAFETY P O BOX 1030 CHINO CA 91708	ITEMS 24, 43
	MYERS & SONS HI-WAY SAFETY P O BOX 1030 CHINO CA 91708	ITEMS 4, 33 THRU 35, 42, 48, 101, 103, 111 THRU 116. 136
	STL LANDSCAPE INC 8122 COMPTON AVE LOS ANGELES CA 90001	ITEMS 15, 29, 56 THRU 72

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
06	ALCORN FENCE ORANGE CA	ITEMS 24, 28, 135, 137 AND 141 THRU 143
	APCO SUN VALLEY	ITEMS 81 THRU 83
	CAL PROF ENG LA PUENTE CA	ITEMS 158 THRU 163
	CORAL CONST SHERWOOD OR	ITEMS 34, 35, 43, 91, 92 AND 100 THRU 110
	HARBER COMPANIES SAN BERNARDINO	ITEMS 45, 87, 89, 90, 93 AND 94
	INTEGRITY REBAR PERRIS CA	ITEMS 94 THRU 96, 139, 140 AND 144 THRU 147
	MODERN ALLOYS STANTON CA	ITEMS 140 AND 144 THRU 147
	TRUESDELL CORP TEMPE AZ	ITEMS 26, 27, 46, 47, 49 AND 50

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	CAL STRIPE COLTON CA	STRIPING
	CALIFORNIA PROFESSIONAL ENGINEERING LA PUENTE CA	ELECTRICAL

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	CINDY TRUMP INC LA HABRA CA	COLD PLANING
	CORAL CONSTRUCTION WILSONVILLE OR	OVERHEAD SIGNS
	FERREIRA CONSTRUCTION CHINO CA	GUARD RAIL
	GERDAU SANTA FE SPRINGS CA	REBAR
	MANERI TRAFFIC CONTROL TEMECULA CA	CONSTRUCTION AREA SIGNS
	MODERN ALLOYS INCORPORATED STANTON CA	CONCRETE BARRIER
	PENHALL COMPANY RODGERS MN	GROOVING, GRINDING
	SRD ENGINEERING	UNDERGROUND STORM DRAIN
	TRUESDELL CORPORATION TEMPE AZ	TREAT BRIDGE DECK

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM	5,720.00	5,720.00
2	080050	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	LUMP SUM	5,200.00	5,200.00
3	090100	TIME-RELATED OVERHEAD (WDAY)	WDAY	390	1,430.00	557,700.00
4	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	103,000.00	103,000.00
5	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	1,050,000.00	1,050,000.00
6	120151	TEMPORARY TRAFFIC STRIPE (TAPE)	LF	1,780	2.08	3,702.40
7	120165	CHANNELIZER (SURFACE MOUNTED)	EA	67	41.50	2,780.50
8	129000	TEMPORARY RAILING (TYPE K)	LF	9,260	7.50	69,450.00
9	129110	TEMPORARY CRASH CUSHION	EA	4	198.00	792.00
10	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	1,050.00	1,050.00
11	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LUMP SUM	1,560.00	1,560.00
12	130310	RAIN EVENT ACTION PLAN	EA	8	500.00	4,000.00
13	130320	STORM WATER SAMPLING AND ANALYSIS DAY	EA	5	780.00	3,900.00
14	130330	STORM WATER ANNUAL REPORT	EA	2	2,000.00	4,000.00
15	130520	TEMPORARY HYDRAULIC MULCH	SQYD	450	4.16	1,872.00
16	130620	TEMPORARY DRAINAGE INLET PROTECTION	EA	27	320.00	8,640.00
17	130640	TEMPORARY FIBER ROLL	LF	4,570	3.10	14,167.00
18	130650	TEMPORARY GRAVEL BAG BERM	LF	9,260	9.60	88,896.00
19	130710	TEMPORARY CONSTRUCTION ENTRANCE	EA	2	5,200.00	10,400.00
20	130730	STREET SWEEPING	LS	LUMP SUM	41,000.00	41,000.00
21	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM	8,300.00	8,300.00
22	141103	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	36,700	.31	11,377.00
23	141104	REMOVE YELLOW THERMOPLASTIC PAVEMENT MARKING (HAZARDOUS WASTE)	SQFT	4,900	2.08	10,192.00
24	141120	TREATED WOOD WASTE	LB	62,100	.10	6,210.00
25	150100	PUBLIC SAFETY PLAN	LS	LUMP SUM	3,640.00	3,640.00
26	150310	RAPID SETTING CONCRETE (PATCH)	CF	624	33.50	20,904.00
27	150312	REPAIR SPALLED SURFACE AREA	SQFT	31	470.00	14,570.00
28	150662	REMOVE METAL BEAM GUARD RAILING	LF	3,270	7.10	23,217.00
29	150685	REMOVE IRRIGATION FACILITY	LS	LUMP SUM	2,130.00	2,130.00
30	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	55,400	.26	14,404.00
31	150715	REMOVE THERMOPLASTIC PAVEMENT MARKING	SQFT	1,630	2.08	3,390.40
32	150722	REMOVE PAVEMENT MARKER	EA	37,700	.52	19,604.00
33	150742	REMOVE ROADSIDE SIGN	EA	72	130.00	9,360.00
34	150757	REMOVE SIGN STRUCTURE (EA)	EA	4	4,160.00	16,640.00
35	150763	REMOVE SIGN PANEL	EA	1	1,040.00	1,040.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
36	150771	REMOVE ASPHALT CONCRETE DIKE	LF	32,700	1.87	61,149.00
37	150812	REMOVE PIPE (LF)	LF	2,340	45.00	105,300.00
38	025614	REMOVE SLOTTED CORRUGATED STEEL PIPE	LF	440	47.00	20,680.00
39	150814	REMOVE DOWNDRAIN (EA)	EA	7	1,840.00	12,880.00
40	150820	REMOVE INLET	EA	25	1,750.00	43,750.00
41	150860	REMOVE BASE AND SURFACING	CY	980	27.50	26,950.00
42	152390	RELOCATE ROADSIDE SIGN	EA	1	470.00	470.00
43	025615	MODIFY SIGN STRUCTURE (WALKWAY RETROFIT)	EA	2	5,200.00	10,400.00
44	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	332,300	1.30	431,990.00
45	153221	REMOVE CONCRETE BARRIER	LF	1,020	18.70	19,074.00
46	153223	REMOVE UNSOUND CONCRETE	CF	609	30.60	18,635.40
47	153225	PREPARE CONCRETE BRIDGE DECK SURFACE	SQFT	237,321	.21	49,837.41
48	153229	REMOVE CONCRETE BARRIER (TYPE K)	LF	4,120	4.60	18,952.00
49 (F)	153233	TREAT BRIDGE DECK	SQFT	237,321	.26	61,703.46
50	153234	FURNISH BRIDGE DECK TREATMENT MATERIAL	GAL	3,297	60.00	197,820.00
51	153247	REMOVE CONCRETE (MISCELLANEOUS) (CY)	CY	74	175.00	12,950.00
52	153248	REMOVE CONCRETE (MISCELLANEOUS) (SQFT)	SQFT	65	11.70	760.50
53	190101	ROADWAY EXCAVATION	CY	5,750	30.00	172,500.00
54	190107	ROADWAY EXCAVATION (TYPE Y-1) (AERIALLY DEPOSITED LEAD)	CY	10	208.00	2,080.00
55	198010	IMPORTED BORROW (CY)	CY	32	150.00	4,800.00
56	202011	MULCH	CY	150	71.00	10,650.00
57	204006	PLANT (GROUP F)	EA	10,000	1.42	14,200.00
58	204096	MAINTAIN EXISTING PLANTED AREAS	LS	LUMP SUM	34,300.00	34,300.00
59	204099	PLANT ESTABLISHMENT WORK	LS	LUMP SUM	13,500.00	13,500.00
60	206400	CHECK AND TEST EXISTING IRRIGATION FACILITIES	LS	LUMP SUM	1,870.00	1,870.00
61	206401	MAINTAIN EXISTING IRRIGATION FACILITIES	LS	LUMP SUM	8,300.00	8,300.00
62	206560	CONTROL AND NEUTRAL CONDUCTORS	LS	LUMP SUM	680.00	680.00
63	206604	1 1/2" ELECTRIC REMOTE CONTROL VALVE	EA	3	620.00	1,860.00
64	208465	SPRINKLER (TYPE A-5)	EA	6	29.00	174.00
65	208466	SPRINKLER (TYPE A-6)	EA	6	29.00	174.00
66	208467	SPRINKLER (TYPE A-7)	EA	11	36.40	400.40
67	208468	SPRINKLER (TYPE A-8)	EA	11	36.40	400.40
68 (F)	208595	1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	540	4.16	2,246.40
69 (F)	208596	1 1/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	530	4.40	2,332.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
70 (F)	208597	1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	600	4.80	2,880.00
71 (F)	208599	2 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	400	5.50	2,200.00
72	208905	EXTEND 6" CONDUIT	LF	15	182.00	2,730.00
73	250201	CLASS 2 AGGREGATE SUBBASE	CY	1,920	31.00	59,520.00
74	260203	CLASS 2 AGGREGATE BASE (CY)	CY	1,650	24.00	39,600.00
75	280015	LEAN CONCRETE BASE RAPID SETTING	CY	160	455.00	72,800.00
76	374002	ASPHALTIC EMULSION (FOG SEAL COAT)	TON	69	800.00	55,200.00
77	390132	HOT MIX ASPHALT (TYPE A)	TON	2,220	66.50	147,630.00
78	390134	HOT MIX ASPHALT (OPEN GRADED)	TON	1,280	88.00	112,640.00
79	390140	RUBBERIZED HOT MIX ASPHALT (GAP GRADED)	TON	43,500	86.40	3,758,400.00
80	394060	DATA CORE	LS	LUMP SUM	22,000.00	22,000.00
81	394074	PLACE HOT MIX ASPHALT DIKE (TYPE C)	LF	670	1.14	763.80
82	394076	PLACE HOT MIX ASPHALT DIKE (TYPE E)	LF	31,700	1.14	36,138.00
83	394077	PLACE HOT MIX ASPHALT DIKE (TYPE F)	LF	1,080	1.14	1,231.20
84	397005	TACK COAT	TON	160	600.00	96,000.00
85	025616	JOINTED PLAIN CONCRETE PAVEMENT (RSC)	CY	360	470.00	169,200.00
86	404092	SEAL PAVEMENT JOINT	LF	3,370	8.70	29,319.00
87	411105	INDIVIDUAL SLAB REPLACEMENT (RSC)	CY	450	675.00	303,750.00
88	413112	REPAIR SPALLED JOINTS, FAST SETTING GROUT	SQFT	61	1,280.00	78,080.00
89	420102	GROOVE EXISTING CONCRETE PAVEMENT	SQYD	236,500	2.06	487,190.00
90	420201	GRIND EXISTING CONCRETE PAVEMENT	SQYD	236,500	2.70	638,550.00
91	498044	36" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)	LF	31	570.00	17,670.00
92	498052	60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)	LF	130	800.00	104,000.00
93	510081	AGGREGATE BASE (APPROACH SLAB)	CY	128	338.40	43,315.20
94	510087	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R)	CY	1,269	1,250.00	1,586,250.00
95 (F)	510502	MINOR CONCRETE (MINOR STRUCTURE)	CY	47.9	2,030.00	97,237.00
96	510800	PAVING NOTCH EXTENSION	CF	743	170.00	126,310.00
97	511118	CLEAN EXPANSION JOINT	LF	241	13.50	3,253.50
98	519088	JOINT SEAL (MR 1")	LF	1,240	44.00	54,560.00
99	519091	JOINT SEAL (MR 1 1/2")	LF	82	112.00	9,184.00
100 (F)	560213	FURNISH SIGN STRUCTURE (LIGHTWEIGHT)	LB	6,060	8.60	52,116.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
101 (F)	560214	INSTALL SIGN STRUCTURE (LIGHTWEIGHT)	LB	6,060	.83	5,029.80
102 (F)	560218	FURNISH SIGN STRUCTURE (TRUSS)	LB	111,738	3.85	430,191.30
103 (F)	560219	INSTALL SIGN STRUCTURE (TRUSS)	LB	111,738	.31	34,638.78
104	560233	FURNISH FORMED PANEL SIGN (OVERHEAD)	SQFT	1,610	9.40	15,134.00
105	560244	FURNISH LAMINATED PANEL SIGN (1"-TYPE A)	SQFT	2,610	20.80	54,288.00
106	560245	FURNISH LAMINATED PANEL SIGN (1"-TYPE B)	SQFT	150	18.00	2,700.00
107	560248	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)	SQFT	370	16.60	6,142.00
108	560249	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)	SQFT	650	19.20	12,480.00
109	560251	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED)	SQFT	110	18.70	2,057.00
110	560252	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)	SQFT	320	23.00	7,360.00
111	566011	ROADSIDE SIGN - ONE POST	EA	69	340.00	23,460.00
112	566012	ROADSIDE SIGN - TWO POST	EA	12	490.00	5,880.00
113	568007	INSTALL SIGN OVERLAY	SQFT	16	10.40	166.40
114	568016	INSTALL SIGN PANEL ON EXISTING FRAME	SQFT	2,110	7.80	16,458.00
115	568017	INSTALL ROADSIDE SIGN PANEL ON EXISTING POST	EA	2	307.00	614.00
116	568023	INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)	EA	1	1,560.00	1,560.00
117	597401	PAINT CURB (2-COAT)	LF	340	.47	159.80
118	620100	18" ALTERNATIVE PIPE CULVERT	LF	20	364.00	7,280.00
119	650018	24" REINFORCED CONCRETE PIPE	LF	110	119.00	13,090.00
120	650022	30" REINFORCED CONCRETE PIPE	LF	700	166.00	116,200.00
121	650024	33" REINFORCED CONCRETE PIPE	LF	24	260.00	6,240.00
122	650026	36" REINFORCED CONCRETE PIPE	LF	72	210.00	15,120.00
123	650028	39" REINFORCED CONCRETE PIPE	LF	380	208.00	79,040.00
124	650030	42" REINFORCED CONCRETE PIPE	LF	490	260.00	127,400.00
125	690960	12" PLASTIC PIPE DOWNDRAIN	LF	310	130.00	40,300.00
126	692001	ENTRANCE TAPER	EA	7	780.00	5,460.00
127	703233	GRATED LINE DRAIN	LF	520	205.00	106,600.00
128	705307	12" ALTERNATIVE FLARED END SECTION	EA	7	780.00	5,460.00
129	707217	36" PRECAST CONCRETE PIPE MANHOLE	LF	22	390.00	8,580.00
130	731502	MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)	CY	140	345.00	48,300.00
131	731504	MINOR CONCRETE (CURB AND GUTTER)	CY	11	354.00	3,894.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
132	731656	CURB RAMP DETECTABLE WARNING SURFACE	SQFT	170	32.50	5,525.00
133 (F)	750001	MISCELLANEOUS IRON AND STEEL	LB	7,827	1.50	11,740.50
134	820107	DELINEATOR (CLASS 1)	EA	180	47.00	8,460.00
135	820118	GUARD RAILING DELINEATOR	EA	180	17.00	3,060.00
136	820134	OBJECT MARKER (TYPE P)	EA	7	177.00	1,239.00
137	832007	MIDWEST GUARDRAIL SYSTEM (WOOD POST)	LF	3,060	26.50	81,090.00
138	833077	PEDESTRIAN BARRICADE	EA	1	1,040.00	1,040.00
139	044292	CONCRETE BARRIER (TRANSITION ANCHOR BLOCK)	LF	12	1,410.00	16,920.00
140	839401	CONCRETE BARRIER	LF	450	121.778	54,800.10
141	839581	END ANCHOR ASSEMBLY (TYPE SFT)	EA	27	570.00	15,390.00
142	839584	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	8	4,300.00	34,400.00
143	839585	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	15	3,400.00	51,000.00
144	839701	CONCRETE BARRIER (TYPE 60)	LF	2,850	57.00	162,450.00
145	839703	CONCRETE BARRIER (TYPE 60C)	LF	910	77.00	70,070.00
146	839708	CONCRETE BARRIER (TYPE 60GC)	LF	270	92.00	24,840.00
147	839709	CONCRETE BARRIER (TYPE 60GE)	LF	250	286.00	71,500.00
148	840504	4" THERMOPLASTIC TRAFFIC STRIPE	LF	243,200	.42	102,144.00
149	840506	8" THERMOPLASTIC TRAFFIC STRIPE	LF	49,600	.83	41,168.00
150	840508	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3)	LF	29,800	.68	20,264.00
151	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	17,000	2.08	35,360.00
152	840525	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)	LF	284,400	.21	59,724.00
153	840526	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7)	LF	12,300	.21	2,583.00
154	840550	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)	LF	52,000	.68	35,360.00
155	840656	PAINT TRAFFIC STRIPE (2-COAT)	LF	219,100	.06	13,146.00
156	850101	PAVEMENT MARKER (NON-REFLECTIVE)	EA	18,300	1.04	19,032.00
157	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	19,400	2.44	47,336.00
158	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM	2,080.00	2,080.00
159	860201	SIGNAL AND LIGHTING	LS	LUMP SUM	145,000.00	145,000.00
160	860400	LIGHTING (TEMPORARY)	LS	LUMP SUM	8,300.00	8,300.00
161	860807	INDUCTIVE LOOP DETECTOR (LS)	LS	LUMP SUM	241,000.00	241,000.00
162	861502	MODIFY SIGNAL	LS	LUMP SUM	73,000.00	73,000.00
163	861504	MODIFY LIGHTING AND SIGN ILLUMINATION	LS	LUMP SUM	62,000.00	62,000.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
164	999990	MOBILIZATION	LS	LUMP SUM	230,000.00	230,000.00
					TOTAL	14,668,599.65

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
1	2,500.00	2500.00	3,000.00	3000.00	1,000.00	1000.00	15,000.00	15000.00
2	5,000.00	5000.00	10,000.00	10000.00	10,000.00	10000.00	41,000.00	41000.00
3	1,200.00	468000.00	1,280.00	499200.00	1,200.00	468000.00	1,850.00	721500.00
4	120,000.00	120000.00	11,000.00	11000.00	75,000.00	75000.00	110,000.00	110000.00
5	1,036,000.00	1036000.00	1,027,000.00	1027000.00	1,300,000.00	1300000.00	700,000.00	700000.00
6	2.00	3560.00	2.20	3916.00	2.00	3560.00	2.10	3738.00
7	25.00	1675.00	35.00	2345.00	50.00	3350.00	51.00	3417.00
8	9.00	83340.00	13.50	125010.00	10.00	92600.00	7.00	64820.00
9	2,400.00	9600.00	3,500.00	14000.00	3,000.00	12000.00	12,000.00	48000.00
10	30,000.00	30000.00	5,000.00	5000.00	5,000.00	5000.00	25,000.00	25000.00
11	2,500.00	2500.00	3,300.00	3300.00	3,000.00	3000.00	3,000.00	3000.00
12	500.00	4000.00	500.00	4000.00	500.00	4000.00	500.00	4000.00
13	500.00	2500.00	500.00	2500.00	300.00	1500.00	1,500.00	7500.00
14	2,000.00	4000.00	2,000.00	4000.00	2,000.00	4000.00	2,000.00	4000.00
15	1.25	562.50	4.00	1800.00	3.50	1575.00	5.00	2250.00
16	150.00	4050.00	50.00	1350.00	250.00	6750.00	100.00	2700.00
17	2.50	11425.00	3.85	17594.50	4.00	18280.00	3.00	13710.00
18	3.50	32410.00	3.85	35651.00	5.00	46300.00	3.00	27780.00
19	2,000.00	4000.00	2,500.00	5000.00	2,500.00	5000.00	7,000.00	14000.00
20	25,000.00	25000.00	55,000.00	55000.00	50,000.00	50000.00	76,000.00	76000.00
21	10,000.00	10000.00	5,000.00	5000.00	20,000.00	20000.00	21,000.00	21000.00
22	.40	14680.00	.33	12111.00	.30	11010.00	.50	18350.00
23	2.00	9800.00	2.20	10780.00	2.00	9800.00	3.25	15925.00
24	.35	21735.00	.11	6831.00	.18	11178.00	.10	6210.00
25	3,000.00	3000.00	500.00	500.00	1,000.00	1000.00	4,500.00	4500.00
26	25.00	15600.00	45.00	28080.00	80.00	49920.00	28.00	17472.00
27	300.00	9300.00	210.00	6510.00	400.00	12400.00	200.00	6200.00
28	9.50	31065.00	11.00	35970.00	9.00	29430.00	7.00	22890.00
29	3,500.00	3500.00	2,640.00	2640.00	500.00	500.00	3,500.00	3500.00
30	.25	13850.00	.28	15512.00	.25	13850.00	.30	16620.00
31	1.50	2445.00	2.20	3586.00	2.00	3260.00	2.30	3749.00
32	.50	18850.00	.55	20735.00	.60	22620.00	.50	18850.00
33	50.00	3600.00	50.00	3600.00	100.00	7200.00	100.00	7200.00
34	5,000.00	20000.00	3,850.00	15400.00	3,000.00	12000.00	4,100.00	16400.00
35	1,500.00	1500.00	500.00	500.00	300.00	300.00	1,000.00	1000.00
36	1.67	54609.00	1.25	40875.00	2.00	65400.00	1.60	52320.00
37	35.00	81900.00	32.00	74880.00	48.00	112320.00	25.00	58500.00
38	25.00	11000.00	32.00	14080.00	28.00	12320.00	16.00	7040.00
39	500.00	3500.00	850.00	5950.00	1,500.00	10500.00	350.00	2450.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
40	650.00	16250.00	450.00	11250.00	500.00	12500.00	900.00	22500.00
41	32.00	31360.00	65.00	63700.00	90.00	88200.00	60.00	58800.00
42	200.00	200.00	150.00	150.00	400.00	400.00	550.00	550.00
43	5,000.00	10000.00	8,880.00	17760.00	5,500.00	11000.00	5,250.00	10500.00
44	1.55	515065.00	1.73	574879.00	3.50	1163050.00	2.40	797520.00
45	12.00	12240.00	35.00	35700.00	20.00	20400.00	19.00	19380.00
46	25.00	15225.00	24.00	14616.00	55.00	33495.00	28.00	17052.00
47	.20	47464.20	.13	30851.73	.15	35598.15	.30	71196.30
48	3.50	14420.00	6.00	24720.00	4.00	16480.00	2.50	10300.00
49	.25	59330.25	.23	54583.83	.29	68823.09	.30	71196.30
50	58.00	191226.00	44.00	145068.00	58.00	191226.00	64.00	211008.00
51	145.00	10730.00	110.00	8140.00	140.00	10360.00	130.00	9620.00
52	15.00	975.00	10.00	650.00	75.00	4875.00	3.00	195.00
53	23.00	132250.00	60.00	345000.00	35.00	201250.00	25.00	143750.00
54	100.00	1000.00	60.00	600.00	35.00	350.00	770.00	7700.00
55	10.00	320.00	60.00	1920.00	100.00	3200.00	180.00	5760.00
56	35.00	5250.00	39.00	5850.00	50.00	7500.00	51.00	7650.00
57	.42	4200.00	.46	4600.00	.50	5000.00	2.00	20000.00
58	8,000.00	8000.00	9,200.00	9200.00	7,500.00	7500.00	5,100.00	5100.00
59	22,000.00	22000.00	24,300.00	24300.00	36,000.00	36000.00	10,000.00	10000.00
60	5,000.00	5000.00	5,400.00	5400.00	2,500.00	2500.00	6,000.00	6000.00
61	5,000.00	5000.00	6,000.00	6000.00	500.00	500.00	3,000.00	3000.00
62	1,000.00	1000.00	900.00	900.00	1,500.00	1500.00	2,000.00	2000.00
63	375.00	1125.00	410.00	1230.00	400.00	1200.00	500.00	1500.00
64	38.00	228.00	40.00	240.00	50.00	300.00	50.00	300.00
65	45.00	270.00	50.00	300.00	70.00	420.00	51.10	306.60
66	38.00	418.00	41.00	451.00	50.00	550.00	50.00	550.00
67	45.00	495.00	50.00	550.00	70.00	770.00	50.00	550.00
68	3.50	1890.00	3.80	2052.00	3.50	1890.00	6.00	3240.00
69	3.70	1961.00	4.10	2173.00	4.00	2120.00	7.00	3710.00
70	3.75	2250.00	4.10	2460.00	4.50	2700.00	7.00	4200.00
71	10.00	4000.00	11.00	4400.00	6.00	2400.00	8.00	3200.00
72	235.00	3525.00	259.00	3885.00	150.00	2250.00	155.00	2325.00
73	10.00	19200.00	42.00	80640.00	40.00	76800.00	38.00	72960.00
74	35.50	58575.00	85.00	140250.00	45.00	74250.00	45.00	74250.00
75	376.00	60160.00	400.00	64000.00	400.00	64000.00	360.00	57600.00
76	900.00	62100.00	872.00	60168.00	840.00	57960.00	1,125.00	77625.00
77	80.00	177600.00	73.00	162060.00	78.00	173160.00	70.00	155400.00
78	98.00	125440.00	96.00	122880.00	78.00	99840.00	63.00	80640.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
79	87.50	3806250.00	95.00	4132500.00	77.00	3349500.00	80.00	3480000.00
80	20,000.00	20000.00	25,000.00	25000.00	22,000.00	22000.00	26,000.00	26000.00
81	2.00	1340.00	1.25	837.50	2.00	1340.00	4.00	2680.00
82	2.00	63400.00	1.25	39625.00	2.00	63400.00	4.00	126800.00
83	2.00	2160.00	1.25	1350.00	2.00	2160.00	4.00	4320.00
84	600.00	96000.00	666.00	106560.00	450.00	72000.00	1,125.00	180000.00
85	473.00	170280.00	485.00	174600.00	650.00	234000.00	440.00	158400.00
86	8.40	28308.00	11.00	37070.00	8.00	26960.00	9.00	30330.00
87	600.00	270000.00	650.00	292500.00	750.00	337500.00	850.00	382500.00
88	1,000.00	61000.00	150.00	9150.00	450.00	27450.00	1,235.00	75335.00
89	1.99	470635.00	2.20	520300.00	2.50	591250.00	2.30	543950.00
90	2.64	624360.00	2.90	685850.00	3.00	709500.00	2.90	685850.00
91	600.00	18600.00	527.00	16337.00	850.00	26350.00	600.00	18600.00
92	750.00	97500.00	674.00	87620.00	1,200.00	156000.00	825.00	107250.00
93	450.00	57600.00	400.00	51200.00	370.00	47360.00	400.00	51200.00
94	910.00	1154790.00	1,100.00	1395900.00	1,300.00	1649700.00	1,000.00	1269000.00
95	1,600.00	76640.00	2,480.00	118792.00	1,250.00	59875.00	1,900.00	91010.00
96	179.00	132997.00	92.00	68356.00	95.00	70585.00	325.00	241475.00
97	25.00	6025.00	17.00	4097.00	18.00	4338.00	13.00	3133.00
98	42.00	52080.00	23.00	28520.00	30.00	37200.00	43.00	53320.00
99	30.00	2460.00	63.00	5166.00	75.00	6150.00	110.00	9020.00
100	8.25	49995.00	9.15	55449.00	8.50	51510.00	9.00	54540.00
101	1.10	6666.00	.50	3030.00	1.00	6060.00	1.00	6060.00
102	3.70	413430.60	4.35	486060.30	4.00	446952.00	4.00	446952.00
103	.30	33521.40	.20	22347.60	.10	11173.80	.50	55869.00
104	9.00	14490.00	10.00	16100.00	9.00	14490.00	9.00	14490.00
105	20.00	52200.00	20.00	52200.00	19.00	49590.00	20.00	52200.00
106	12.00	1800.00	20.00	3000.00	18.00	2700.00	22.00	3300.00
107	10.00	3700.00	9.50	3515.00	9.00	3330.00	9.00	3330.00
108	10.00	6500.00	10.00	6500.00	9.00	5850.00	10.00	6500.00
109	12.00	1320.00	12.00	1320.00	11.00	1210.00	12.00	1320.00
110	12.00	3840.00	13.00	4160.00	12.00	3840.00	13.00	4160.00
111	235.00	16215.00	350.00	24150.00	300.00	20700.00	250.00	17250.00
112	450.00	5400.00	850.00	10200.00	750.00	9000.00	485.00	5820.00
113	10.00	160.00	35.00	560.00	50.00	800.00	20.00	320.00
114	7.50	15825.00	10.00	21100.00	14.00	29540.00	5.00	10550.00
115	200.00	400.00	500.00	1000.00	100.00	200.00	175.00	350.00
116	6,000.00	6000.00	3,500.00	3500.00	4,000.00	4000.00	13,600.00	13600.00
117	.50	170.00	.50	170.00	5.00	1700.00	1.00	340.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
118	103.00	2060.00	110.00	2200.00	80.00	1600.00	150.00	3000.00
119	70.00	7700.00	125.00	13750.00	115.00	12650.00	90.00	9900.00
120	97.00	67900.00	135.00	94500.00	125.00	87500.00	85.00	59500.00
121	110.00	2640.00	200.00	4800.00	195.00	4680.00	190.00	4560.00
122	112.00	8064.00	145.00	10440.00	195.00	14040.00	145.00	10440.00
123	135.00	51300.00	145.00	55100.00	165.00	62700.00	130.00	49400.00
124	146.00	71540.00	145.00	71050.00	155.00	75950.00	125.00	61250.00
125	60.00	18600.00	30.00	9300.00	135.00	41850.00	135.00	41850.00
126	500.00	3500.00	350.00	2450.00	400.00	2800.00	950.00	6650.00
127	90.00	46800.00	78.00	40560.00	125.00	65000.00	190.00	98800.00
128	500.00	3500.00	450.00	3150.00	75.00	525.00	625.00	4375.00
129	110.00	2420.00	145.00	3190.00	155.00	3410.00	125.00	2750.00
130	430.00	60200.00	585.00	81900.00	450.00	63000.00	700.00	98000.00
131	665.00	7315.00	585.00	6435.00	375.00	4125.00	550.00	6050.00
132	68.00	11560.00	30.00	5100.00	40.00	6800.00	40.00	6800.00
133	1.00	7827.00	1.15	9001.05	2.00	15654.00	2.00	15654.00
134	50.00	9000.00	55.00	9900.00	55.00	9900.00	88.00	15840.00
135	25.00	4500.00	21.00	3780.00	25.00	4500.00	17.00	3060.00
136	50.00	350.00	50.00	350.00	75.00	525.00	80.00	560.00
137	29.40	89964.00	32.00	97920.00	28.50	87210.00	26.00	79560.00
138	1,000.00	1000.00	1,000.00	1000.00	2,000.00	2000.00	93.00	93.00
139	1,400.00	16800.00	525.00	6300.00	450.00	5400.00	270.00	3240.00
140	85.00	38250.00	152.00	68400.00	145.00	65250.00	170.00	76500.00
141	790.00	21330.00	716.00	19332.00	750.00	20250.00	560.00	15120.00
142	3,500.00	28000.00	3,000.00	24000.00	3,300.00	26400.00	4,100.00	32800.00
143	3,000.00	45000.00	2,850.00	42750.00	3,100.00	46500.00	3,300.00	49500.00
144	65.00	185250.00	62.00	176700.00	60.00	171000.00	82.00	233700.00
145	100.00	91000.00	68.00	61880.00	65.00	59150.00	100.00	91000.00
146	120.00	32400.00	108.00	29160.00	105.00	28350.00	135.00	36450.00
147	325.00	81250.00	332.00	83000.00	320.00	80000.00	340.00	85000.00
148	.40	97280.00	.44	107008.00	.40	97280.00	.40	97280.00
149	.80	39680.00	.88	43648.00	.80	39680.00	.90	44640.00
150	.65	19370.00	.70	20860.00	.65	19370.00	.40	11920.00
151	2.00	34000.00	2.15	36550.00	2.00	34000.00	3.00	51000.00
152	.20	56880.00	.22	62568.00	.20	56880.00	.25	71100.00
153	.20	2460.00	.22	2706.00	.20	2460.00	.40	4920.00
154	.65	33800.00	.70	36400.00	.65	33800.00	.40	20800.00
155	.06	13146.00	.07	15337.00	.06	13146.00	.10	21910.00
156	1.00	18300.00	1.10	20130.00	1.00	18300.00	1.50	27450.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
157	2.35	45590.00	2.58	50052.00	2.35	45590.00	2.20	42680.00
158	2,500.00	2500.00	1,100.00	1100.00	2,000.00	2000.00	2,000.00	2000.00
159	139,000.00	139000.00	140,000.00	140000.00	140,000.00	140000.00	142,000.00	142000.00
160	8,000.00	8000.00	13,000.00	13000.00	8,000.00	8000.00	8,200.00	8200.00
161	232,000.00	232000.00	360,000.00	360000.00	232,000.00	232000.00	275,102.80	275102.80
162	70,000.00	70000.00	87,000.00	87000.00	70,000.00	70000.00	72,000.00	72000.00
163	60,000.00	60000.00	50,000.00	50000.00	60,000.00	60000.00	62,500.00	62500.00
164	1,270,000.00	1270000.00	320,000.00	320000.00	200,000.00	200000.00	915,000.00	915000.00
TOT		14,810,882.95		15,087,233.51		15,296,729.04		15,545,754.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SIXTH BID	AMOUNT
1	5,000.00	5000.00
2	25,000.00	25000.00
3	1,500.00	585000.00
4	250,000.00	250000.00
5	860,000.00	860000.00
6	2.00	3560.00
7	34.00	2278.00
8	15.00	138900.00
9	2,500.00	10000.00
10	25,000.00	25000.00
11	2,500.00	2500.00
12	500.00	4000.00
13	150.00	750.00
14	2,000.00	4000.00
15	19.00	8550.00
16	152.00	4104.00
17	5.00	22850.00
18	4.00	37040.00
19	4,500.00	9000.00
20	50,000.00	50000.00
21	6,500.00	6500.00
22	.30	11010.00
23	2.00	9800.00
24	.15	9315.00
25	2,000.00	2000.00
26	110.00	68640.00
27	110.00	3410.00
28	10.00	32700.00
29	7,500.00	7500.00
30	.25	13850.00
31	2.00	3260.00
32	.50	18850.00
33	150.00	10800.00
34	4,500.00	18000.00
35	1,200.00	1200.00
36	2.50	81750.00
37	25.00	58500.00
38	28.00	12320.00
39	1,200.00	8400.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SIXTH BID	AMOUNT
40	900.00	22500.00
41	11.00	10780.00
42	250.00	250.00
43	5,500.00	11000.00
44	1.50	498450.00
45	27.00	27540.00
46	200.00	121800.00
47	.25	59330.25
48	5.50	22660.00
49	1.20	284785.20
50	55.00	181335.00
51	60.00	4440.00
52	60.00	3900.00
53	39.00	224250.00
54	200.00	2000.00
55	35.00	1120.00
56	25.00	3750.00
57	.45	4500.00
58	10,000.00	10000.00
59	10,000.00	10000.00
60	7,000.00	7000.00
61	3,000.00	3000.00
62	2,700.00	2700.00
63	175.00	525.00
64	20.00	120.00
65	28.00	168.00
66	30.00	330.00
67	28.00	308.00
68	3.00	1620.00
69	3.50	1855.00
70	3.50	2100.00
71	8.00	3200.00
72	200.00	3000.00
73	60.00	115200.00
74	72.00	118800.00
75	475.00	76000.00
76	1,100.00	75900.00
77	90.00	199800.00
78	95.00	121600.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SIXTH BID	AMOUNT
79	85.00	3697500.00
80	15,000.00	15000.00
81	2.50	1675.00
82	2.50	79250.00
83	2.50	2700.00
84	1,200.00	192000.00
85	500.00	180000.00
86	6.00	20220.00
87	1,000.00	450000.00
88	100.00	6100.00
89	2.00	473000.00
90	2.75	650375.00
91	600.00	18600.00
92	800.00	104000.00
93	800.00	102400.00
94	1,200.00	1522800.00
95	1,800.00	86220.00
96	300.00	222900.00
97	225.00	54225.00
98	125.00	155000.00
99	200.00	16400.00
100	9.00	54540.00
101	1.00	6060.00
102	4.00	446952.00
103	.30	33521.40
104	10.00	16100.00
105	22.00	57420.00
106	22.00	3300.00
107	22.00	8140.00
108	22.00	14300.00
109	22.00	2420.00
110	22.00	7040.00
111	300.00	20700.00
112	450.00	5400.00
113	400.00	6400.00
114	8.00	16880.00
115	350.00	700.00
116	500.00	500.00
117	.50	170.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SIXTH BID	AMOUNT
118	375.00	7500.00
119	120.00	13200.00
120	180.00	126000.00
121	275.00	6600.00
122	225.00	16200.00
123	220.00	83600.00
124	275.00	134750.00
125	135.00	41850.00
126	825.00	5775.00
127	225.00	117000.00
128	825.00	5775.00
129	400.00	8800.00
130	450.00	63000.00
131	725.00	7975.00
132	40.00	6800.00
133	1.50	11740.50
134	38.00	6840.00
135	18.00	3240.00
136	200.00	1400.00
137	32.00	97920.00
138	1,800.00	1800.00
139	275.00	3300.00
140	66.00	29700.00
141	875.00	23625.00
142	3,700.00	29600.00
143	3,600.00	54000.00
144	60.00	171000.00
145	65.00	59150.00
146	100.00	27000.00
147	325.00	81250.00
148	.45	109440.00
149	.85	42160.00
150	.75	22350.00
151	2.25	38250.00
152	.25	71100.00
153	.25	3075.00
154	.70	36400.00
155	.07	15337.00
156	1.10	20130.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SIXTH BID	AMOUNT
157	2.50	48500.00
158	2,500.00	2500.00
159	175,000.00	175000.00
160	18,000.00	18000.00
161	200,000.00	200000.00
162	75,000.00	75000.00
163	50,000.00	50000.00
164	1,400,000.00	1400000.00
TOT		16,987,494.35