BID OPENING DATE 10/31/13
CONTRACT NUMBER 12-0F96E4
LOCATION 12-ORA-5-6.2/8.7

OC. I-5 FROM S OF PACIFIC COAST HWY
TO SAN JUAN CREEK ROAD.

11/19/13
CONTRACT CODE 'A '
276 CONTRACT ITEMS

ADD ONE HOV LANE

FEDERAL AID NONE

DB GOALS: DISADVANTAGED BUSINESS ENTERPRISE - 9.0%

PROPOSALS ISSUED 17 FUND TOTAL 0 TOTAL NUMBER OF WORKING DAYS 750

NUMBER OF BIDDERS 6 ENGINEERS EST 41,353,568.50 AMOUNT UNDER 5,844,699.50 PERCENT UNDER EST 14.13

BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)	
1	35,508,869.00	2	SHIMMICK CONSTRUCTION COMPANY INC 16481 SCIENTIFIC WAY IRVINE CA 92618	949 333-1500 00594575 FAX 949 333-1510
2	35,989,469.75	3	ORTIZ ENTERPRISES INC 6 CUSHING SUITE 200 IRVINE CA 92618	949 753-1414 00467088 FAX 949 753-1477
3	36,960,502.10	1	AMES CONSTRUCTION INC 391 N MAIN STREET SUITE 111 CORONA CA 92880	951 356-1275 00490481 FAX 951 549-9003
4	37,979,000.00	6	C C MYERS INC P O BOX 2948 RANCHO CORDOVA CA 95741-2948	916 635-9370 00331359 FAX 916 635-1527
5	41,603,704.00	5	DIABLO CONTRACTORS INC 7 CROW CANYON COURT STE 100 SAN RAMON CA 94583	925 552-8250 00732283 FAX 925 552-8254
6	35,498,738.00	4 OTHER REASON NT AWD	FLATIRON WEST INC 1770 LA COSTA MEADOWS DRIVE SAN MARCOS CA 92078	760 916-9100 00772589 FAX 760 471-4860

IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS FIRST, THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT.

SUMMARY OF REMAINING BIDDERS

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	ACE FENCE CO LA PUENTE CA	FENCE, METAL BEAM GUARD RAIL AND CRASH CUSHIONS (REACT)
	BJ NOBLE ORANGE CA	ITEMS 136 THRU 143
	CASE PACIFIC PASO ROBLES CA	CIDH
	CORAL CONSTRUCTION WILSONVILLE OR	OVERHEAD SIGNS, CIDH AND DEMO
	FOUNDATION PILE OAKLEY CA	DRIVE AND FURNISH PILES
	HARBER COMPANIES SAN BERNARDINO CA	DEMO
	INNOVATIVE CONCRETE AND ENGINEERING QUARTZ HILL CA	FLATWORK
	INTEGRITY REBAR PERRIS CA	REBAR
	KRC SAFETY VISALIA CA	SIGNS
	MODERN ALLOYS STANTON CA	TYPE 60
	PAVEMENT RECYCLING SYSTEMS JURUPA VALLEY CA	LIME SUBGRADE

CONTINUED ON NEXT PAGE

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	PAYCO SPECIALTIES CHULA VISTA CA	STRIPING
	REYCON SANTA PAULA CA	ITEM 191
	SIERRA LANDSCAPE ARCADIA CA	LANDSCAPE IRRIGATION

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	A C DIKE LINCOLN CA	A C DIKE
	ALCORN FENCE CO ORANGE CA	FENCE
	ALCORN FENCE CO ORANGE CA	GUARDRAIL
	AVAR FREEMONT CA	SHOTCRETE (STRUCTURAL) AND TIE BACKS
	CAL STRIPE COLTON CA	STRIPING
	CASE PACIFIC PASA ROBLES CA	CIDH PILES
	CGO CONSTRUCTION CO INC ONTARIO CA	CLEANING
	COOPER ENGINEERING INC CORONA CA	BARRIER RD
	CORAL CONSTRUCTION CO WILSONVILLE OR	SIGN STRUCTURES
	EBS GENERAL ENGINEERING INC CORONA CA	MINOR CONCRETE
	FLAT IRON ELECTRIC GROUP CHINO CA	ELECTRICAL

CONTINUED ON NEXT PAGE

SUMMARY OF REMAINING BIDDERS

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	HARD ROCK EQUIPMENT CORONA CA	DEMOLITION
	INTEGRITY REBAR PLACERS PERRIS CA	RESTEEL
	KRC SAFETY VISALIA CA	CONSTRUCTION AREA SIGNS
	KRC SAFETY VISALIA CA	ROADSIDE SIGNS
	L JOHNSON CONSTRUCTION INC GARDENA CA	MASONRY
	PRECISION COLD PLANNING YUCAIPA CA	LINE STABLIZATION
	RJ NOBLE ORANGE CA	ASPHALT PAVING
	SIERRA LANDSCAPE DEVELOPMENT INC ARCADIA CA	LANDSCAPE
	SRD ENGINEERING INC ANAHEIM CA	MINOR CONCRETE STRUCTURE
	SRD ENGINEERING INC ANAHEIM CA	UNDERGROUND
	SUPERIOR GUNITE LAKEVIEW TERRACE CA	PITCH LINING, SLOPE PAVING (SHOTCRETE)

CONTINUED ON NEXT PAGE

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	TIPCO ENGINEERING INC BELLFLOWER CA	PILING DRIVEN

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	ACL ONTARIO CA	BRIDGE BARRIER
	ALCORN FENCE ORANGE CA	FENCE AND METAL BEAM GUARD RAIL
	ALL AMERICAN ASPHALT CORONA CA	AC PAVING
	AVAR FREMONT CA	SOIL NAILS, GROUND ANCHORS AND SHOTCRETE
	CASE PACIFIC PASO ROBLES CA	CIDH
	CHRISP COMPANY BLOOMINGTON CA	STRIPING AND MARKING
	COOPER ENGINEERING CORONA CA	ROADWAY BARRIER
	CORAL CONSTRUCTION WILSONVILLE OR	SIGN STRUCTURES
	DIVERSIFIED LANDSCAPE WINCHESTER CA	LANDSCAPE AND EROSION CONTROL

CONTINUED ON NEXT PAGE

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	FLATIRON ELECTRIC GROUP CHINO CA	ELECTRICAL
	INNOVATIVE QUARTZ HILL CA	SLOPE PAVING AND PCC FLATWORK
	INTEGRITY REBAR PLACERS PERRIS CA	REBAR
	KRC SAFETY COMPANY VISALIA CA	CONSTRUCTION AREA SIGNS AND TRAFFIC CONTROL PORTION
	L JOHNSON GARDENA CA	MASONARY BLOCK
	PAVEMENT RECYCLING SYSTEMS JURUPA VALLEY CA	LIME TREATMENT

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
06	CAL STRIPE INC COLTON CA	STRIPING
	CASE PACIFIC PASO ROBLES CA	CIDH PILE
	DIVERSIFIED LANDSCAPE WINCHESTER CA	EROSION CONTROL
	DIVERSIFIED LANDSCAPE WINCHESTER CA	LANDSCAPING

CONTINUED ON NEXT PAGE

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
06	DRILL TECH CORONA CA	SOIL NAIL, GROUND ANCHOR
	FLAT IRON ELECTRIC GROUP CHINO CA	ELECTRICAL
	FOUNDATION PILE OAKLEY CA	DRIVEN PILE
	HARD ROCK EQUIPMENT CORONA CA	BRIDGE DEMO, RETAINING WALL DEMO, BARRIER DEMO
	INDEPENDENT STRUCTURES REDDING CA	SIGN STRUCTURE
	INNOVATIVE CONCRETE QUARTZ HILL CA	FLAT CONCRETE
	INTEGRITY REBAR PERRIS CA	REBAR
	L JOHNSON GARDENA CA	MASONRY BLOCK
	PRECISION COLD PLANING YUCAIPA CA	LIME STABALIZED SOIL
	RJ NOBLE ORANGE CA	AC PAVING
	SO CAL TRAFFIC INC SOLANA BEACH CA	TRAFFIC CONTROL

CONTINUED ON NEXT PAGE

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
06	STATEWIDE TRAFFIC SAFETY AND SIGNS POWAY CA	CONSTRUCTION AREA SIGNS
	STATEWIDE TRAFFIC SAFETY AND SIGNS POWAY CA	CRASH CUSHIONS, ROADSIDE SIGNS, DELINEATORS

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05	CAL MEX BLOOMINGTON CA	HMA
	CORAL CONSTRUCTION WILSONVILLE OR	SIGN STRUCTURES
	DRILL TECH ANTIOCH CA	CIDH
	DSI LONG BEACH CA	PRESTRESSING
	FENCE CORP RIVERSIDE CA	MBGR
	FOUNDATION PILE OAKLAND CA	PILE DRIVING
	GERDEAU SANTA FE SPRINGS CA	REBAR
	HARBER SAN BERNARDINO CA	DEMOLITION

CONTINUED ON NEXT PAGE

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05	INNOVATIVE QUARTZ HILL CA	MINOR CONCRETE
	PAYCO CHULA VISTA CA	STRIPING
	RAYCON SANTA PAULA CA	MASONRY BLOCK
	SELECT POWAY CA	ELECTRICAL
	SIERRA LANDSCAPE ARCADIA CA	IRRIGATIONA AND LANDSCAPING

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	CMC REBAR ETIWANDA CA	REBAR
	CORAL CONSTRUCTION COMPANY WILSONVILLE OR	OVERHEAD SIGNS
	DRILL TECH DRILLING & SHORING INC CORONA CA	GROUND ANCHORS, SOIL NAILS, CIDH, SHOTCRETE
	FLATIRON ELECTRIC GROUP CHINO CA	ELECTRICAL
	INNOVATIVE CONCRETE QUARTZ HILL CA	MINOR CONCRETE, SLOPE PAVING,CONCRETE CHANNEL DITCHES

CONTINUED ON NEXT PAGE

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	L JOHNSON CONSTRUCTION INC HAWTHORNE CA	MASONRY
	PAYCO SPECIALTIES CHULA VISTA CA	STRIPING

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM	5,000.00	5,000.00
2	080050	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	LUMP SUM	7,500.00	7,500.00
3	090100	TIME-RELATED OVERHEAD (WDAY)	WDAY	500	3,500.00	1,750,000.00
4	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	100,000.00	100,000.00
5	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	700,000.00	700,000.00
6	120120	TYPE III BARRICADE	EA	44	60.00	2,640.00
7	120149	TEMPORARY PAVEMENT MARKING (PAINT)	SQFT	1,110	4.00	4,440.00
8	120159	TEMPORARY TRAFFIC STRIPE (PAINT)	LF	168,000	.25	42,000.00
9	120165	CHANNELIZER (SURFACE MOUNTED)	EA	140	40.00	5,600.00
10	120300	TEMPORARY PAVEMENT MARKER	EA	9,560	3.50	33,460.00
11	025702	SIGNAL AND LIGHTING (STAGE CONSTRUCTION) (LOCATION 1)	LS	LUMP SUM	150,000.00	150,000.00
12	128651	PORTABLE CHANGEABLE MESSAGE SIGN (EA)	EA	27	1,500.00	40,500.00
13	129000	TEMPORARY RAILING (TYPE K)	LF	40,700	14.00	569,800.00
14	129100	TEMPORARY CRASH CUSHION MODULE	EA	300	200.00	60,000.00
15	129150	TEMPORARY TRAFFIC SCREEN	LF	28,600	2.50	71,500.00
16	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	165,000.00	165,000.00
17	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LUMP SUM	5,000.00	5,000.00
18	130310	RAIN EVENT ACTION PLAN	EA	48	500.00	24,000.00
19	130320	STORM WATER SAMPLING AND ANALYSIS DAY	EA	48	100.00	4,800.00
20	130330	STORM WATER ANNUAL REPORT	EA	2	2,000.00	4,000.00
21	130520	TEMPORARY HYDRAULIC MULCH	SQYD	29,500	.30	8,850.00
22	130610	TEMPORARY CHECK DAM	LF	620	8.00	4,960.00
23	130620	TEMPORARY DRAINAGE INLET PROTECTION	EA	140	250.00	35,000.00
24	130640	TEMPORARY FIBER ROLL	LF	5,770	2.50	14,425.00
25	130650	TEMPORARY GRAVEL BAG BERM	LF	11,400	6.00	68,400.00
26	130660	TEMPORARY LARGE SEDIMENT BARRIER	LF	2,070	5.00	10,350.00
27	130680	TEMPORARY SILT FENCE	LF	3,420	7.00	23,940.00
28	130710	TEMPORARY CONSTRUCTION ENTRANCE	EA	11	4,000.00	44,000.00
29	130730	STREET SWEEPING	LS	LUMP SUM	100,000.00	100,000.00
30	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM	50,000.00	50,000.00
31	141000	TEMPORARY FENCE (TYPE ESA)	LF	3,020	5.00	15,100.00
32	141103	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	5,270	2.00	10,540.00
33	141120	TREATED WOOD WASTE	LB	28,500	.50	14,250.00
34	150221	ABANDON INLET	EA	14	1,000.00	14,000.00
35	150227	ABANDON PIPELINE	EA	20	500.00	10,000.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
36	150608	REMOVE CHAIN LINK FENCE	LF	770	10.00	7,700.00
37	150662	REMOVE METAL BEAM GUARD RAILING	LF	1,770	10.00	17,700.00
38	150685	REMOVE IRRIGATION FACILITY	LS	LUMP SUM	1,500.00	1,500.00
39	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	107,000	.75	80,250.00
40	150715	REMOVE THERMOPLASTIC PAVEMENT MARKING	SQFT	3,010	2.00	6,020.00
41	150722	REMOVE PAVEMENT MARKER	EA	12,000	1.00	12,000.00
42	150742	REMOVE ROADSIDE SIGN	EA	35	100.00	3,500.00
43	150747	REMOVE ROADSIDE SIGN (STRAP AND SADDLE BRACKET METHOD)	EA	7	100.00	700.00
44	150748	REMOVE ROADSIDE SIGN PANEL	EA	1	100.00	100.00
45	150757	REMOVE SIGN STRUCTURE (EA)	EA	5	5,000.00	25,000.00
46	150767	REMOVE BRIDGE MOUNTED SIGN	EA	1	1,500.00	1,500.00
47	150770	REMOVE ASPHALT CONCRETE PAVEMENT (SQFT)	SQFT	50,200	2.00	100,400.00
48	150771	REMOVE ASPHALT CONCRETE DIKE	LF	510	5.00	2,550.00
49	150812	REMOVE PIPE (LF)	LF	560	15.00	8,400.00
50	150820	REMOVE INLET	EA	27	1,000.00	27,000.00
51	150832	REMOVE RETAINING WALL (CY)	CY	66	60.00	3,960.00
52	150836	REMOVE RETAINING WALL (LS)	LS	LUMP SUM	15,000.00	15,000.00
53	150839	REMOVE RETAINING WALL (PORTION) (LS)	LS	LUMP SUM	15,000.00	15,000.00
54	150853	REMOVE CONCRETE PAVEMENT (SQYD)	SQYD	9,420	25.00	235,500.00
55	152390	RELOCATE ROADSIDE SIGN	EA	20	125.00	2,500.00
56	152430	ADJUST INLET	EA	3	1,000.00	3,000.00
57	152641	MODIFY SIGN STRUCTURE	EA	10	25,000.00	250,000.00
58	153130	REMOVE CONCRETE CURB (LF)	LF	2,600	5.00	13,000.00
59	153221	REMOVE CONCRETE BARRIER	LF	5,970	8.00	47,760.00
60	153248	REMOVE CONCRETE (MISCELLANEOUS) (SQFT)	SQFT	36,400	1.00	36,400.00
61	153253	REMOVE SOUND WALL (SQFT)	SQFT	26,400	3.00	79,200.00
62	155003	CAP INLET	EA	1	1,500.00	1,500.00
63	155232	SAND BACKFILL	CY	200	100.00	20,000.00
64	157561	BRIDGE REMOVAL (PORTION), LOCATION A	LS	LUMP SUM	100,000.00	100,000.00
65	157562	BRIDGE REMOVAL (PORTION), LOCATION B	LS	LUMP SUM	100,000.00	100,000.00
66	157563	BRIDGE REMOVAL (PORTION), LOCATION C	LS	LUMP SUM	100,000.00	100,000.00
67	160102	CLEARING AND GRUBBING (LS)	LS	LUMP SUM	200,000.00	200,000.00
68	190101	ROADWAY EXCAVATION	CY	73,300	20.00	1,466,000.00
69	190107	ROADWAY EXCAVATION (TYPE Y-1) (AERIALLY DEPOSITED LEAD)	CY	1,760	35.00	61,600.00
70 (F)	192003	STRUCTURE EXCAVATION (BRIDGE)	CY	2,965	135.00	400,275.00
71 (F)	192037	STRUCTURE EXCAVATION (RETAINING WALL)	CY	4,195	125.00	524,375.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
72 (F)	192048	STRUCTURE EXCAVATION, RETAINING WALL (SOUND WALL)	CY	146	40.00	5,840.00
73 (F)	192055	STRUCTURE EXCAVATION (SOIL NAIL WALL)	CY	1,591	70.00	111,370.00
74 (F)	192060	STRUCTURE EXCAVATION (GROUND ANCHOR WALL)	CY	222	300.00	66,600.00
75 (F)	193003	STRUCTURE BACKFILL (BRIDGE)	CY	2,502	45.00	112,590.00
76 (F)	193013	STRUCTURE BACKFILL (RETAINING WALL)	CY	3,917	45.00	176,265.00
77 (F)	193020	STRUCTURE BACKFILL, RETAINING WALL (SOUND WALL)	CY	111	30.00	3,330.00
78 (F)	193027	STRUCTURE BACKFILL (GROUND ANCHOR WALL)	CY	9	40.00	360.00
79 (F)	193028	STRUCTURE BACKFILL (SOIL NAIL WALL)	CY	113	40.00	4,520.00
80 (F)	193031	PERVIOUS BACKFILL MATERIAL (RETAINING WALL)	CY	380	50.00	19,000.00
81	194001	DITCH EXCAVATION	CY	200	30.00	6,000.00
82	200002	ROADSIDE CLEARING	LS	LUMP SUM	40,000.00	40,000.00
83	200052	PRUNE EXISTING PLANTS	LS	LUMP SUM	140,000.00	140,000.00
84	200114	ROCK BLANKET	SQYD	620	80.00	49,600.00
85	202004	IRON SULFATE (LB)	LB	2,220	1.40	3,108.00
86	202006	SOIL AMENDMENT	CY	330	35.00	11,550.00
87	202011	MULCH	CY	2,640	30.00	79,200.00
88	202035	FERTILIZER (PACKET)	EA	11,200	.35	3,920.00
89	202037	ORGANIC FERTILIZER	LB	2,780	1.50	4,170.00
90	204009	PLANT (GROUP I)	EA	3,830	7.00	26,810.00
91	204022	PLANT (GROUP Z)	EA	45	3,500.00	157,500.00
92	204035	PLANT (GROUP A)	EA	2,390	10.00	23,900.00
93	204036	PLANT (GROUP B)	EA	2,270	28.00	63,560.00
94	204096	MAINTAIN EXISTING PLANTED AREAS	LS	LUMP SUM	18,000.00	18,000.00
95	204099	PLANT ESTABLISHMENT WORK	LS	LUMP SUM	70,000.00	70,000.00
96	206401	MAINTAIN EXISTING IRRIGATION FACILITIES	LS	LUMP SUM	15,000.00	15,000.00
97	206560	CONTROL AND NEUTRAL CONDUCTORS	LS	LUMP SUM	50,000.00	50,000.00
98	206602	1" ELECTRIC REMOTE CONTROL VALVE	EA	19	300.00	5,700.00
99	206604	1 1/2" ELECTRIC REMOTE CONTROL VALVE	EA	48	400.00	19,200.00
100	206605	2" ELECTRIC REMOTE CONTROL VALVE	EA	2	800.00	1,600.00
101	025703	1 1/2" ELECTRIC REMOTE CONTROL FLOW SENSOR	EA	1	1,400.00	1,400.00
102	025704	2" ELECTRIC REMOTE CONTROL VALVE (MASTER)	EA	1	1,000.00	1,000.00
103	025705	48-STATION IRRIGATION CONTROLLER ASSEMBLY (PEDESTAL MOUNTED)	EA	5	15,000.00	75,000.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
104	025706	IRRIGATION CONTROLLER FIELD ASSEMBLED COMPONENTS	LS	LUMP SUM	8,000.00	8,000.00
105	025707	CONTROLLER FUNCTION TESTING (2 STAGES)	LS	LUMP SUM	10,000.00	10,000.00
106	208304	WATER METER	EA	1	35,000.00	35,000.00
107	208421	BACKFLOW PREVENTER ASSEMBLY ENCLOSURE	EA	1	2,000.00	2,000.00
108	208426	2" BACKFLOW PREVENTER ASSEMBLY	EA	1	2,000.00	2,000.00
109	208439	BACKFLOW PREVENTER ASSEMBLY BLANKETS	EA	1	1,000.00	1,000.00
110	208465	SPRINKLER (TYPE A-5)	EA	270	40.00	10,800.00
111	208466	SPRINKLER (TYPE A-6)	EA	90	50.00	4,500.00
112	208475	SPRINKLER (TYPE B-5)	EA	53	40.00	2,120.00
113	208476	SPRINKLER (TYPE B-6)	EA	12	100.00	1,200.00
114	208482	SPRINKLER (TYPE C-2)	EA	380	25.00	9,500.00
115	208588	3" GATE VALVE	EA	7	1,000.00	7,000.00
116 (F)	208595	1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	10,980	3.50	38,430.00
117 (F)	208596	1 1/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	8,180	3.50	28,630.00
118 (F)	208597	1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	3,510	4.00	14,040.00
119 (F)	208598	2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	2,490	4.50	11,205.00
120 (F)	208599	2 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	5,190	5.00	25,950.00
121 (F)	025708	3" PLASTIC PIPE (PR 315) (SUPPLY LINE)	LF	6,110	8.00	48,880.00
122	208683	BALL VALVE	EA	11	300.00	3,300.00
123 (F)	208738	8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT	LF	410	140.00	57,400.00
124	209202	RECYCLED WATER WARNING SIGNS	LS	LUMP SUM	10,000.00	10,000.00
125	025709	2" RECYCLED WATER CONNECTION ASSEMBLY	EA	1	6,000.00	6,000.00
126	210210	EROSION CONTROL (DRY SEED) (SQFT)	SQFT	43,900	.20	8,780.00
127	210350	FIBER ROLLS	LF	1,100	2.50	2,750.00
128	210430	HYDROSEED	SQFT	20,500	.10	2,050.00
129	240100	LIME	TON	1,100	250.00	275,000.00
130	240105	LIME STABILIZED SOIL	SQYD	50,300	3.50	176,050.00
131	250201	CLASS 2 AGGREGATE SUBBASE	CY	24,500	25.00	612,500.00
132	260203	CLASS 2 AGGREGATE BASE (CY)	CY	6,850	35.00	239,750.00
133	270003	CEMENT TREATED BASE (ROAD-MIXED, CLASS A) (CY)	CY	47	150.00	7,050.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
134	025710	BASE BOND BREAKER	SQYD	22,100	2.00	44,200.00
135	280000	LEAN CONCRETE BASE	CY	2,710	130.00	352,300.00
136	390131	HOT MIX ASPHALT	TON	30,400	70.00	2,128,000.00
137	390134	HOT MIX ASPHALT (OPEN GRADED)	TON	3,959	120.00	475,080.00
138	390137	RUBBERIZED HOT MIX ASPHALT (GAP GRADED)	TON	7,660	125.00	957,500.00
139	394074	PLACE HOT MIX ASPHALT DIKE (TYPE C)	LF	130	3.50	455.00
140	394076	PLACE HOT MIX ASPHALT DIKE (TYPE E)	LF	3,850	3.50	13,475.00
141	394077	PLACE HOT MIX ASPHALT DIKE (TYPE F)	LF	24	3.50	84.00
142	394090	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	SQYD	31	75.00	2,325.00
143	397005	TACK COAT	TON	53.3	500.00	26,650.00
144	401050	JOINTED PLAIN CONCRETE PAVEMENT	CY	6,990	170.00	1,188,300.00
145	404092	SEAL PAVEMENT JOINT	LF	41,300	2.50	103,250.00
146	460210	GROUND ANCHOR (SUBHORIZONTAL)	EA	95	1,300.00	123,500.00
147	460300	SOIL NAIL	LF	25,262	25.00	631,550.00
148	490603	24" CAST-IN-DRILLED-HOLE CONCRETE PILING	LF	4,271	190.00	811,490.00
149	490616	84" CAST-IN-DRILLED-HOLE CONCRETE PILING	LF	202	2,000.00	404,000.00
150	490736	FURNISH PILING (CLASS 90)	LF	16,803	20.00	336,060.00
151	490737	DRIVE PILE (CLASS 90)	EA	388	1,600.00	620,800.00
152	490780	FURNISH PILING (CLASS 200)	LF	1,360	25.00	34,000.00
153	490781	DRIVE PILE (CLASS 200)	EA	24	2,100.00	50,400.00
154	498016	16" CAST-IN-DRILLED-HOLE CONCRETE PILING (SOUND WALL)	LF	5,700	75.00	427,500.00
155	498022	24" CAST-IN-DRILLED-HOLE CONCRETE PILING (SOUND WALL)	LF	91	85.00	7,735.00
156	498052	60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)	LF	210	800.00	168,000.00
157	500001	PRESTRESSING CAST-IN-PLACE CONCRETE	LS	LUMP SUM	100,000.00	100,000.00
158 (F)	510051	STRUCTURAL CONCRETE, BRIDGE FOOTING	CY	432	270.00	116,640.00
159 (F)	510053	STRUCTURAL CONCRETE, BRIDGE	CY	1,954	925.00	1,807,450.00
160 (F)	510059	STRUCTURE CONCRETE, RETAINING WALL (SOUND WALL)	CY	33	370.00	12,210.00
161 (F)	510060	STRUCTURAL CONCRETE, RETAINING WALL	CY	2,827	360.00	1,017,720.00
162 (F)	510061	STRUCTURAL CONCRETE, SOUND WALL	CY	58	700.00	40,600.00
163 (F)	510086	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N)	CY	136	750.00	102,000.00
164	510087	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R)	CY	141	800.00	112,800.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
165 (F)	510502	MINOR CONCRETE (MINOR STRUCTURE)	CY	217	1,750.00	379,750.00
166 (F)	510526	MINOR CONCRETE (BACKFILL)	CY	131	125.00	16,375.00
167 (F)	044316	ARCHITECTURAL TREATMENT (BIRD)	SQFT	17,431	20.00	348,620.00
168 (F)	044317	ARCHITECTURAL TREATMENT (MISSION)	SQFT	14,200	14.00	198,800.00
169	511106	DRILL AND BOND DOWEL	LF	1,435	50.00	71,750.00
170	511110	DRILL AND BOND DOWEL (CHEMICAL ADHESIVE)	EA	188	25.00	4,700.00
171	519100	JOINT SEAL (MR 2")	LF	179	125.00	22,375.00
172 (F)	520102	BAR REINFORCING STEEL (BRIDGE)	LB	721,733	1.00	721,733.00
173 (F)	520103	BAR REINFORCING STEEL (RETAINING WALL)	LB	485,219	1.00	485,219.00
174 (F)	520120	HEADED BAR REINFORCEMENT	EA	1,162	80.00	92,960.00
175 (F)	530200	STRUCTURAL SHOTCRETE	CY	447	650.00	290,550.00
176	560218	FURNISH SIGN STRUCTURE (TRUSS)	LB	266,000	3.50	931,000.00
177	560219	INSTALL SIGN STRUCTURE (TRUSS)	LB	266,000	.15	39,900.00
178	560244	FURNISH LAMINATED PANEL SIGN (1"-TYPE A)	SQFT	3,290	25.00	82,250.00
179	560245	FURNISH LAMINATED PANEL SIGN (1"-TYPE B)	SQFT	220	25.00	5,500.00
180	560248	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)	SQFT	780	12.00	9,360.00
181	560249	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)	SQFT	400	14.00	5,600.00
182	560251	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED)	SQFT	94	18.00	1,692.00
183	560252	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)	SQFT	45	20.00	900.00
184	562004	METAL (RAIL MOUNTED SIGN)	LB	1,680	17.00	28,560.00
185	566011	ROADSIDE SIGN - ONE POST	EA	41	250.00	10,250.00
186	566012	ROADSIDE SIGN - TWO POST	EA	12	650.00	7,800.00
187	568001	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)	EA	6	140.00	840.00
188	568016	INSTALL SIGN PANEL ON EXISTING FRAME	SQFT	48	50.00	2,400.00
189	568017	INSTALL ROADSIDE SIGN PANEL ON EXISTING POST	EA	2	85.00	170.00
190	568023	INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)	EA	3	1,900.00	5,700.00
191 (F)	582001	SOUND WALL (MASONRY BLOCK)	SQFT	25,781	15.00	386,715.00
192	597401	PAINT CURB (2-COAT)	SQFT	66	7.00	462.00
193	650014	18" REINFORCED CONCRETE PIPE	LF	140	80.00	11,200.00
194	650018	24" REINFORCED CONCRETE PIPE	LF	3,630	125.00	453,750.00
195	650026	36" REINFORCED CONCRETE PIPE	LF	75	300.00	22,500.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
196	665005	8" CORRUGATED STEEL PIPE (.064" THICK)	LF	185	95.00	17,575.00
197	680902	6" PERFORATED PLASTIC PIPE UNDERDRAIN	LF	6,410	17.00	108,970.00
198	681132	GEOCOMPOSITE DRAIN	SQFT	2,935	5.00	14,675.00
199	703217	18" CORRUGATED STEEL PIPE RISER (.079" THICK)	LF	32	340.00	10,880.00
200	703223	24" CORRUGATED STEEL PIPE RISER (.079" THICK)	LF	3	400.00	1,200.00
201	703254	48" CORRUGATED STEEL PIPE RISER (.079" THICK)	LF	3	1,800.00	5,400.00
202	705315	24" ALTERNATIVE FLARED END SECTION	EA	2	500.00	1,000.00
203	707117	36" PRECAST CONCRETE PIPE INLET	LF	47	500.00	23,500.00
204	707467	36" REINFORCED CONCRETE PIPE RISER	LF	36	500.00	18,000.00
205	721017	ROCK SLOPE PROTECTION (FACING, METHOD B) (CY)	CY	15	120.00	1,800.00
206 (F)	721019	ROCK SLOPE PROTECTION (NO. 3, METHOD B) (CY)	CY	3	500.00	1,500.00
207	721420	CONCRETE (DITCH LINING)	CY	160	360.00	57,600.00
208	721810	SLOPE PAVING (CONCRETE)	CY	548	450.00	246,600.00
209	729011	ROCK SLOPE PROTECTION FABRIC (CLASS 8)	SQYD	40	6.00	240.00
210	730040	MINOR CONCRETE (GUTTER) (LF)	LF	1,315	25.00	32,875.00
211	730070	DETECTABLE WARNING SURFACE	SQFT	27	110.00	2,970.00
212	731504	MINOR CONCRETE (CURB AND GUTTER)	CY	49	400.00	19,600.00
213	731521	MINOR CONCRETE (SIDEWALK)	CY	6	600.00	3,600.00
214	731530	MINOR CONCRETE (TEXTURED PAVING)	CY	340	750.00	255,000.00
215	731623	MINOR CONCRETE (CURB RAMP)	CY	5	800.00	4,000.00
216 (F)	750001	MISCELLANEOUS IRON AND STEEL	LB	28,477	1.00	28,477.00
217	800100	TEMPORARY FENCE	LF	2,100	15.00	31,500.00
218	800360	CHAIN LINK FENCE (TYPE CL-6)	LF	30	80.00	2,400.00
219	802501	4' CHAIN LINK GATE (TYPE CL-6)	EA	1	950.00	950.00
220	820107	DELINEATOR (CLASS 1)	EA	130	60.00	7,800.00
221	820130	OBJECT MARKER	EA	1	75.00	75.00
222	832003	METAL BEAM GUARD RAILING (WOOD POST)	LF	1,030	30.00	30,900.00
223	832070	VEGETATION CONTROL (MINOR CONCRETE)	SQYD	500	40.00	20,000.00
224	025711	CONCRETE BARRIER (TYPE 60C MODIFIED 1)	LF	360	130.00	46,800.00
225	025712	CONCRETE BARRIER (TYPE 60C MODIFIED 2)	LF	68	215.00	14,620.00
226	025713	CONCRETE BARRIER (TYPE 60F MOD)	LF	1,580	60.00	94,800.00
227 (F)	839521	CABLE RAILING	LF	1,314	15.00	19,710.00
228	839541	TRANSITION RAILING (TYPE WB)	EA	7	3,500.00	24,500.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
229	839581	END ANCHOR ASSEMBLY (TYPE SFT)	EA	3	950.00	2,850.00
230	839585	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	7	2,800.00	19,600.00
231	839604	CRASH CUSHION (REACT 9CBB)	EA	1	50,000.00	50,000.00
232	839631	CRASH CUSHION MODULE, SAND FILLED	EA	14	300.00	4,200.00
233	839699	CONCRETE BARRIER (TYPE 60P)	LF	12	1,200.00	14,400.00
234	839701	CONCRETE BARRIER (TYPE 60)	LF	900	125.00	112,500.00
235	839703	CONCRETE BARRIER (TYPE 60C)	LF	1,490	130.00	193,700.00
236	044318	CONCRETE BARRIER (TYPE 60A MODIFIED)	LF	394	80.00	31,520.00
237	839706	CONCRETE BARRIER (TYPE 60G)	LF	320	90.00	28,800.00
238	839708	CONCRETE BARRIER (TYPE 60GC)	LF	1,720	120.00	206,400.00
239	839709	CONCRETE BARRIER (TYPE 60GE)	LF	75	120.00	9,000.00
240	025714	CONCRETE BARRIER (TYPE 60R)	LF	1,050	135.00	141,750.00
241 (F)	044319	CONCRETE BARRIER (TYPE 736A MODIFIED)	LF	985	80.00	78,800.00
242 (F)	839727	CONCRETE BARRIER (TYPE 736 MODIFIED)	LF	1,055	150.00	158,250.00
243 (F)	839731	CONCRETE BARRIER (TYPE 736B)	LF	245	135.00	33,075.00
244 (F)	044320	CONCRETE BARRIER (TYPE 736B MODIFIED)	LF	192	135.00	25,920.00
245 (F)	839734	CONCRETE BARRIER (TYPE 736SV)	LF	1,506	150.00	225,900.00
246	840504	4" THERMOPLASTIC TRAFFIC STRIPE	LF	60,800	.20	12,160.00
247	840505	6" THERMOPLASTIC TRAFFIC STRIPE	LF	48,400	.30	14,520.00
248	840506	8" THERMOPLASTIC TRAFFIC STRIPE	LF	7,630	1.00	7,630.00
249	840508	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3)	LF	3,950	.70	2,765.00
250	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	4,470	3.00	13,410.00
251	840525	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)	LF	8,800	.40	3,520.00
252	840526	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7)	LF	1,620	1.50	2,430.00
253	840550	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)	LF	20,200	.50	10,100.00
254	840656	PAINT TRAFFIC STRIPE (2-COAT)	LF	33,700	.25	8,425.00
255	850101	PAVEMENT MARKER (NON-REFLECTIVE)	EA	4,030	1.30	5,239.00
256	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	3,870	3.00	11,610.00
257	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM	10,000.00	10,000.00
258	025715	LIGHTING AND SIGN ILLUMINATION (STAGE CONSTRUCTION)	LS	LUMP SUM	600,000.00	600,000.00
259	860460	LIGHTING AND SIGN ILLUMINATION	LS	LUMP SUM	75,000.00	75,000.00
260	860797	ELECTRIC SERVICE (IRRIGATION)	LS	LUMP SUM	20,000.00	20,000.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
261	025716	TEMPORARY TRAFFIC MONITORING STATION	LS	LUMP SUM	65,000.00	65,000.00
262	860889	MODIFY TRAFFIC MONITORING STATION	LS	LUMP SUM	60,000.00	60,000.00
263	025717	CLOSED CIRCUIT TELEVISION SYSTEM (STAGE CONSTRUCTION) (LOCATION 1)	LS	LUMP SUM	50,000.00	50,000.00
264	025718	CLOSED CIRCUIT TELEVISION SYSTEM (STAGE CONSTRUCTION) (LOCATION 2)	LS	LUMP SUM	50,000.00	50,000.00
265	025719	CLOSED CIRCUIT TELEVISION SYSTEM (STAGE CONSTRUCTION) (LOCATION 3)	LS	LUMP SUM	45,000.00	45,000.00
266	025720	MODIFY RAMP METERING SYSTEM (LOCATION 1)	LS	LUMP SUM	40,000.00	40,000.00
267	025721	MODIFY RAMP METERING SYSTEM (LOCATION 2)	LS	LUMP SUM	40,000.00	40,000.00
268	025722	MODIFY RAMP METERING SYSTEM (LOCATION 3)	LS	LUMP SUM	30,000.00	30,000.00
269	025723	RAMP METERING SYSTEM (STAGE CONSTRUCTION) (LOCATION 1)	LS	LUMP SUM	150,000.00	150,000.00
270	025724	RAMP METERING SYSTEM (STAGE CONSTRUCTION) (LOCATION 2)	LS	LUMP SUM	135,000.00	135,000.00
271	025725	RAMP METERING SYSTEM (STAGE CONSTRUCTION) (LOCATION 3)	LS	LUMP SUM	150,000.00	150,000.00
272	861498	MODIFY SIGNAL AND LIGHTING (LOCATION 2)	LS	LUMP SUM	80,000.00	80,000.00
273	025726	TEMPORARY COMMUNICATION SYSTEM	LS	LUMP SUM	200,000.00	200,000.00
274	025727	MODIFY COMMUNICATION SYSTEM	LS	LUMP SUM	190,000.00	190,000.00
275	869075	SYSTEM TESTING AND DOCUMENTATION	LS	LUMP SUM	20,000.00	20,000.00
276	999990	MOBILIZATION	LS	LUMP SUM	2,900,000.00	2,900,000.00
					TOTAL	35,508,869.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
1	10,000.00	10000.00	5,000.00	5000.00	10,000.00	10000.00	10,000.00	10000.00
2	50,000.00	50000.00	20,000.00	20000.00	7,500.00	7500.00	50,000.00	50000.00
3	3,200.00	1600000.00	6,000.00	3000000.00	4,000.00	2000000.00	8,000.00	4000000.00
4	90,000.00	90000.00	100,000.00	100000.00	119,500.20	119500.20	30,000.00	30000.00
5	325,000.00	325000.00	400,000.00	400000.00	480,000.00	480000.00	500,000.00	500000.00
6	150.00	6600.00	200.00	8800.00	65.00	2860.00	50.00	2200.00
7	4.00	4440.00	5.00	5550.00	4.50	4995.00	10.00	11100.00
8	.30	50400.00	.30	50400.00	.35	58800.00	.50	84000.00
9	50.00	7000.00	35.00	4900.00	40.00	5600.00	30.00	4200.00
10	3.00	28680.00	3.00	28680.00	3.20	30592.00	4.00	38240.00
11	65,000.00	65000.00	125,000.00	125000.00	76,000.00	76000.00	100,000.00	100000.00
12	7,000.00	189000.00	1,500.00	40500.00	3,000.00	81000.00	2,000.00	54000.00
13	12.50	508750.00	12.00	488400.00	15.00	610500.00	20.00	814000.00
14	250.00	75000.00	250.00	75000.00	200.00	60000.00	300.00	90000.00
15	2.50	71500.00	3.00	85800.00	3.00	85800.00	6.00	171600.00
16	10,000.00	10000.00	100,000.00	100000.00	100,000.00	100000.00	200,000.00	200000.00
17	85,000.00	85000.00	10,000.00	10000.00	3,000.00	3000.00	10,000.00	10000.00
18	500.00	24000.00	500.00	24000.00	500.00	24000.00	500.00	24000.00
19	250.00	12000.00	500.00	24000.00	450.00	21600.00	700.00	33600.00
20	2,000.00	4000.00	2,000.00	4000.00	2,000.00	4000.00	2,000.00	4000.00
21	.35	10325.00	.30	8850.00	.50	14750.00	.50	14750.00
22	4.00	2480.00	5.00	3100.00	3.00	1860.00	6.00	3720.00
23	250.00	35000.00	150.00	21000.00	175.00	24500.00	300.00	42000.00
24	4.00	23080.00	2.00	11540.00	2.20	12694.00	4.00	23080.00
25	4.00	45600.00	3.00	34200.00	6.00	68400.00	4.00	45600.00
26	30.00	62100.00	6.00	12420.00	5.00	10350.00	4.00	8280.00
27	6.00	20520.00	3.00	10260.00	2.20	7524.00	6.00	20520.00
28	10,000.00	110000.00	5,000.00	55000.00	5,000.00	55000.00	1,200.00	13200.00
29	90,000.00	90000.00	100,000.00	100000.00	75,000.00	75000.00	50,000.00	50000.00
30	40,000.00	40000.00	15,000.00	15000.00	30,000.00	30000.00	50,000.00	50000.00
31	5.00	15100.00	6.00	18120.00	3.50	10570.00	4.00	12080.00
32	.40	2108.00	.40	2108.00	.50	2635.00	.50	2635.00
33	.25	7125.00	.50	14250.00	.10	2850.00	.50	14250.00
34	1,100.00	15400.00	1,000.00	14000.00	500.00	7000.00	500.00	7000.00
35	102.00	2040.00	1,000.00	20000.00	1,600.00	32000.00	40.00	800.00
36	10.00	7700.00	7.00	5390.00	7.00	5390.00	10.00	7700.00
37	9.00	15930.00	10.00	17700.00	9.00	15930.00	10.00	17700.00
38	1,400.00	1400.00	20,000.00	20000.00	1,000.00	1000.00	20,000.00	20000.00
39	.30	32100.00	.30	32100.00	.35	37450.00	.50	53500.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
40	2.00	6020.00	2.00	6020.00	2.50	7525.00	3.00	9030.00
41	.50	6000.00	.50	6000.00	1.00	12000.00	1.00	12000.00
42	80.00	2800.00	150.00	5250.00	120.00	4200.00	300.00	10500.00
43	55.00	385.00	50.00	350.00	55.00	385.00	500.00	3500.00
44	80.00	80.00	100.00	100.00	55.00	55.00	500.00	500.00
45	3,500.00	17500.00	5,000.00	25000.00	4,500.00	22500.00	4,000.00	20000.00
46	1,000.00	1000.00	4,000.00	4000.00	3,000.00	3000.00	4,000.00	4000.00
47	.70	35140.00	1.10	55220.00	1.00	50200.00	1.00	50200.00
48	14.00	7140.00	8.00	4080.00	15.00	7650.00	1.00	510.00
49	52.00	29120.00	15.00	8400.00	30.00	16800.00	30.00	16800.00
50	1,550.00	41850.00	750.00	20250.00	500.00	13500.00	400.00	10800.00
51	100.00	6600.00	150.00	9900.00	225.00	14850.00	500.00	33000.00
52	25,000.00	25000.00	50,000.00	50000.00	55,000.00	55000.00	40,000.00	40000.00
53	10,000.00	10000.00	50,000.00	50000.00	55,000.00	55000.00	100,000.00	100000.00
54	12.00	113040.00	12.00	113040.00	17.00	160140.00	1.00	9420.00
55	20.00	400.00	200.00	4000.00	265.00	5300.00	400.00	8000.00
56	2,100.00	6300.00	2,500.00	7500.00	1,500.00	4500.00	500.00	1500.00
57	5,000.00	50000.00	8,000.00	80000.00	5,500.00	55000.00	5,000.00	50000.00
58	4.00	10400.00	7.00	18200.00	20.00	52000.00	3.00	7800.00
59	13.00	77610.00	15.00	89550.00	35.00	208950.00	20.00	119400.00
60	.50	18200.00	1.30	47320.00	2.00	72800.00	2.00	72800.00
61	2.10	55440.00	4.00	105600.00	5.00	132000.00	5.00	132000.00
62	1,750.00	1750.00	2,000.00	2000.00	1,500.00	1500.00	300.00	300.00
63	100.00	20000.00	75.00	15000.00	100.00	20000.00	50.00	10000.00
64	57,000.00	57000.00	75,000.00	75000.00	95,000.00	95000.00	50,000.00	50000.00
65	51,000.00	51000.00	70,000.00	70000.00	85,000.00	85000.00	50,000.00	50000.00
66	21,000.00	21000.00	30,000.00	30000.00	50,000.00	50000.00	50,000.00	50000.00
67	162,000.00	162000.00	100,000.00	100000.00	210,000.00	210000.00	100,000.00	100000.00
68	23.50	1722550.00	15.00	1099500.00	18.00	1319400.00	20.00	1466000.00
69	18.50	32560.00	17.00	29920.00	35.00	61600.00	24.00	42240.00
70	60.00	177900.00	75.00	222375.00	150.00	444750.00	50.00	148250.00
71	140.00	587300.00	50.00	209750.00	100.00	419500.00	30.00	125850.00
72	40.00	5840.00	30.00	4380.00	50.00	7300.00	50.00	7300.00
73	80.00	127280.00	20.00	31820.00	135.00	214785.00	30.00	47730.00
74	50.00	11100.00	40.00	8880.00	135.00	29970.00	30.00	6660.00
75	50.00	125100.00	60.00	150120.00	55.00	137610.00	80.00	200160.00
76	40.00	156680.00	50.00	195850.00	45.00	176265.00	40.00	156680.00
77	40.00	4440.00	65.00	7215.00	45.00	4995.00	50.00	5550.00
78	50.00	450.00	150.00	1350.00	150.00	1350.00	100.00	900.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
79	37.00	4181.00	70.00	7910.00	150.00	16950.00	100.00	11300.00
80	23.00	8740.00	40.00	15200.00	110.00	41800.00	100.00	38000.00
81	25.00	5000.00	40.00	8000.00	30.00	6000.00	50.00	10000.00
82	19,600.00	19600.00	20,000.00	20000.00	20,000.00	20000.00	30,000.00	30000.00
83	5,000.00	5000.00	20,000.00	20000.00	140,000.00	140000.00	10,000.00	10000.00
84	69.00	42780.00	65.00	40300.00	62.00	38440.00	20.00	12400.00
85	1.50	3330.00	2.00	4440.00	1.25	2775.00	2.00	4440.00
86	36.00	11880.00	30.00	9900.00	34.00	11220.00	50.00	16500.00
87	34.00	89760.00	30.00	79200.00	35.00	92400.00	50.00	132000.00
88	.35	3920.00	.15	1680.00	.30	3360.00	2.00	22400.00
89	1.50	4170.00	2.50	6950.00	1.25	3475.00	4.00	11120.00
90	7.00	26810.00	2.00	7660.00	7.00	26810.00	30.00	114900.00
91	4,000.00	180000.00	7,000.00	315000.00	3,450.00	155250.00	7,000.00	315000.00
92	10.00	23900.00	6.00	14340.00	10.00	23900.00	30.00	71700.00
93	22.00	49940.00	20.00	45400.00	28.00	63560.00	30.00	68100.00
94	18,000.00	18000.00	10,000.00	10000.00	17,000.00	17000.00	10,000.00	10000.00
95	30,000.00	30000.00	40,000.00	40000.00	70,000.00	70000.00	30,000.00	30000.00
96	18,000.00	18000.00	5,000.00	5000.00	17,000.00	17000.00	10,000.00	10000.00
97	60,000.00	60000.00	40,000.00	40000.00	60,000.00	60000.00	20,000.00	20000.00
98	325.00	6175.00	290.00	5510.00	300.00	5700.00	100.00	1900.00
99	390.00	18720.00	350.00	16800.00	380.00	18240.00	1,000.00	48000.00
100	860.00	1720.00	400.00	800.00	450.00	900.00	1,000.00	2000.00
101	1,600.00	1600.00	1,000.00	1000.00	800.00	800.00	1,000.00	1000.00
102	1,250.00	1250.00	360.00	360.00	500.00	500.00	1,000.00	1000.00
103	15,000.00	75000.00	14,000.00	70000.00	15,000.00	75000.00	4,000.00	20000.00
104	8,000.00	8000.00	1,800.00	1800.00	7,500.00	7500.00	4,000.00	4000.00
105	13,000.00	13000.00	1,000.00	1000.00	13,000.00	13000.00	6,000.00	6000.00
106	6,500.00	6500.00	6,000.00	6000.00	6,000.00	6000.00	10,000.00	10000.00
107	2,200.00	2200.00	2,200.00	2200.00	1,400.00	1400.00	1,000.00	1000.00
108	2,700.00	2700.00	1,500.00	1500.00	1,900.00	1900.00	1,000.00	1000.00
109	1,300.00	1300.00	400.00	400.00	450.00	450.00	1,000.00	1000.00
110	39.00	10530.00	34.00	9180.00	36.00	9720.00	40.00	10800.00
111	57.00	5130.00	30.00	2700.00	48.00	4320.00	40.00	3600.00
112	46.00	2438.00	20.00	1060.00	30.00	1590.00	40.00	2120.00
113	111.00	1332.00	17.00	204.00	45.00	540.00	40.00	480.00
114	28.00	10640.00	20.00	7600.00	26.00	9880.00	40.00	15200.00
115	910.00	6370.00	750.00	5250.00	1,000.00	7000.00	2,000.00	14000.00
116	3.60	39528.00	3.50	38430.00	3.50	38430.00	6.00	65880.00
117	3.70	30266.00	4.00	32720.00	4.00	32720.00	7.00	57260.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
118	4.00	14040.00	3.80	13338.00	4.00	14040.00	8.00	28080.00
119	4.50	11205.00	4.00	9960.00	4.50	11205.00	9.00	22410.00
120	5.00	25950.00	4.50	23355.00	5.00	25950.00	10.00	51900.00
121	8.25	50407.50	8.00	48880.00	8.20	50102.00	20.00	122200.00
122	310.00	3410.00	280.00	3080.00	250.00	2750.00	1,000.00	11000.00
123	145.00	59450.00	100.00	41000.00	140.00	57400.00	30.00	12300.00
124	10,300.00	10300.00	150.00	150.00	9,500.00	9500.00	200.00	200.00
125	1,400.00	1400.00	6,000.00	6000.00	5,600.00	5600.00	1,000.00	1000.00
126	.25	10975.00	1.00	43900.00	.20	8780.00	1.00	43900.00
127	5.00	5500.00	3.00	3300.00	2.20	2420.00	6.00	6600.00
128	.12	2460.00	.15	3075.00	.15	3075.00	.40	8200.00
129	215.00	236500.00	225.00	247500.00	230.00	253000.00	100.00	110000.00
130	4.00	201200.00	6.00	301800.00	2.10	105630.00	2.00	100600.00
131	26.00	637000.00	34.00	833000.00	26.00	637000.00	40.00	980000.00
132	41.00	280850.00	40.00	274000.00	43.00	294550.00	50.00	342500.00
133	250.00	11750.00	200.00	9400.00	130.00	6110.00	100.00	4700.00
134	1.00	22100.00	2.00	44200.00	1.20	26520.00	.40	8840.00
135	114.00	308940.00	175.00	474250.00	165.00	447150.00	100.00	271000.00
136	75.00	2280000.00	93.00	2827200.00	80.00	2432000.00	80.00	2432000.00
137	85.00	336515.00	150.00	593850.00	87.00	344433.00	90.00	356310.00
138	93.00	712380.00	140.00	1072400.00	95.00	727700.00	110.00	842600.00
139	4.00	520.00	6.00	780.00	4.00	520.00	10.00	1300.00
140	4.00	15400.00	4.00	15400.00	4.00	15400.00	10.00	38500.00
141	4.00	96.00	10.00	240.00	5.00	120.00	10.00	240.00
142	83.00	2573.00	150.00	4650.00	220.00	6820.00	10.00	310.00
143	1,100.00	58630.00	1,000.00	53300.00	1,300.00	69290.00	700.00	37310.00
144	179.00	1251210.00	225.00	1572750.00	210.00	1467900.00	160.00	1118400.00
145	5.00	206500.00	3.00	123900.00	2.50	103250.00	4.00	165200.00
146	2,500.00	237500.00	2,700.00	256500.00	2,500.00	237500.00	3,000.00	285000.00
147	18.50	467347.00	20.00	505240.00	25.00	631550.00	20.00	505240.00
148	175.00	747425.00	185.00	790135.00	185.00	790135.00	200.00	854200.00
149	1,460.00	294920.00	1,600.00	323200.00	1,900.00	383800.00	3,000.00	606000.00
150	30.00	504090.00	45.00	756135.00	19.00	319257.00	30.00	504090.00
151	975.00	378300.00	1,000.00	388000.00	1,800.00	698400.00	2,000.00	776000.00
152	35.00	47600.00	50.00	68000.00	21.00	28560.00	30.00	40800.00
153	2,500.00	60000.00	1,200.00	28800.00	1,800.00	43200.00	2,000.00	48000.00
154	58.00	330600.00	67.00	381900.00	70.00	399000.00	70.00	399000.00
155	158.00	14378.00	120.00	10920.00	100.00	9100.00	100.00	9100.00
156	840.00	176400.00	850.00	178500.00	850.00	178500.00	1,400.00	294000.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
157	103,000.00	103000.00	75,000.00	75000.00	110,000.00	110000.00	300,000.00	300000.00
158	379.00	163728.00	400.00	172800.00	600.00	259200.00	400.00	172800.00
159	1,182.00	2309628.00	1,000.00	1954000.00	1,200.00	2344800.00	1,000.00	1954000.00
160	2,900.00	95700.00	400.00	13200.00	800.00	26400.00	600.00	19800.00
161	375.00	1060125.00	450.00	1272150.00	475.00	1342825.00	600.00	1696200.00
162	825.00	47850.00	650.00	37700.00	900.00	52200.00	800.00	46400.00
163	993.00	135048.00	500.00	68000.00	1,200.00	163200.00	300.00	40800.00
164	1,320.00	186120.00	750.00	105750.00	1,600.00	225600.00	340.00	47940.00
165	1,400.00	303800.00	1,000.00	217000.00	1,500.00	325500.00	500.00	108500.00
166	190.00	24890.00	120.00	15720.00	110.00	14410.00	200.00	26200.00
167	25.00	435775.00	10.00	174310.00	29.00	505499.00	10.00	174310.00
168	27.00	383400.00	4.00	56800.00	15.00	213000.00	10.00	142000.00
169	5.00	7175.00	15.00	21525.00	45.00	64575.00	36.00	51660.00
170	40.00	7520.00	25.00	4700.00	50.00	9400.00	36.00	6768.00
171	185.00	33115.00	150.00	26850.00	100.00	17900.00	280.00	50120.00
172	.97	700081.01	1.00	721733.00	1.15	829992.95	1.00	721733.00
173	1.16	562854.04	1.20	582262.80	1.15	558001.85	1.00	485219.00
174	5.50	6391.00	25.00	29050.00	10.00	11620.00	50.00	58100.00
175	744.00	332568.00	450.00	201150.00	500.00	223500.00	700.00	312900.00
176	3.30	877800.00	3.50	931000.00	3.60	957600.00	3.20	851200.00
177	.30	79800.00	.22	58520.00	.30	79800.00	.50	133000.00
178	24.00	78960.00	27.00	88830.00	28.00	92120.00	40.00	131600.00
179	27.00	5940.00	27.00	5940.00	27.00	5940.00	40.00	8800.00
180	13.00	10140.00	12.00	9360.00	14.00	10920.00	40.00	31200.00
181	14.00	5600.00	13.00	5200.00	14.50	5800.00	40.00	16000.00
182	18.00	1692.00	17.00	1598.00	18.00	1692.00	40.00	3760.00
183	19.00	855.00	18.00	810.00	19.00	855.00	40.00	1800.00
184	17.00	28560.00	17.00	28560.00	20.00	33600.00	10.00	16800.00
185	250.00	10250.00	250.00	10250.00	320.00	13120.00	300.00	12300.00
186	650.00	7800.00	650.00	7800.00	975.00	11700.00	340.00	4080.00
187	140.00	840.00	150.00	900.00	125.00	750.00	400.00	2400.00
188	10.00	480.00	13.00	624.00	20.00	960.00	10.00	480.00
189	85.00	170.00	100.00	200.00	30.00	60.00	400.00	800.00
190	1,900.00	5700.00	1,900.00	5700.00	2,200.00	6600.00	400.00	1200.00
191	14.20	366090.20	12.00	309372.00	20.00	515620.00	24.00	618744.00
192	5.00	330.00	5.00	330.00	10.00	660.00	10.00	660.00
193	200.00	28000.00	150.00	21000.00	140.00	19600.00	90.00	12600.00
194	122.00	442860.00	95.00	344850.00	120.00	435600.00	120.00	435600.00
195	185.00	13875.00	260.00	19500.00	250.00	18750.00	200.00	15000.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
196	45.00	8325.00	40.00	7400.00	75.00	13875.00	80.00	14800.00
197	24.00	153840.00	20.00	128200.00	24.00	153840.00	16.00	102560.00
198	12.00	35220.00	2.50	7337.50	2.00	5870.00	6.00	17610.00
199	116.00	3712.00	100.00	3200.00	85.00	2720.00	80.00	2560.00
200	320.00	960.00	450.00	1350.00	700.00	2100.00	120.00	360.00
201	2,900.00	8700.00	2,000.00	6000.00	2,200.00	6600.00	240.00	720.00
202	970.00	1940.00	500.00	1000.00	600.00	1200.00	500.00	1000.00
203	203.00	9541.00	1,000.00	47000.00	525.00	24675.00	400.00	18800.00
204	200.00	7200.00	850.00	30600.00	560.00	20160.00	600.00	21600.00
205	100.00	1500.00	250.00	3750.00	250.00	3750.00	160.00	2400.00
206	100.00	300.00	130.00	390.00	250.00	750.00	160.00	480.00
207	455.00	72800.00	400.00	64000.00	400.00	64000.00	500.00	80000.00
208	575.00	315100.00	550.00	301400.00	900.00	493200.00	400.00	219200.00
209	5.00	200.00	15.00	600.00	10.00	400.00	6.00	240.00
210	28.00	36820.00	35.00	46025.00	30.00	39450.00	20.00	26300.00
211	70.00	1890.00	125.00	3375.00	120.00	3240.00	30.00	810.00
212	405.00	19845.00	1,000.00	49000.00	610.00	29890.00	500.00	24500.00
213	650.00	3900.00	1,200.00	7200.00	950.00	5700.00	500.00	3000.00
214	625.00	212500.00	400.00	136000.00	625.00	212500.00	500.00	170000.00
215	650.00	3250.00	1,000.00	5000.00	700.00	3500.00	800.00	4000.00
216	2.00	56954.00	2.40	68344.80	1.50	42715.50	10.00	284770.00
217	10.00	21000.00	12.00	25200.00	10.00	21000.00	40.00	84000.00
218	83.00	2490.00	75.00	2250.00	41.00	1230.00	40.00	1200.00
219	950.00	950.00	1,000.00	1000.00	1,200.00	1200.00	1,000.00	1000.00
220	25.00	3250.00	60.00	7800.00	45.00	5850.00	60.00	7800.00
221	25.00	25.00	75.00	75.00	100.00	100.00	60.00	60.00
222	33.00	33990.00	25.00	25750.00	27.00	27810.00	40.00	41200.00
223	55.00	27500.00	50.00	25000.00	58.00	29000.00	30.00	15000.00
224	178.00	64080.00	110.00	39600.00	220.00	79200.00	60.00	21600.00
225	331.00	22508.00	150.00	10200.00	350.00	23800.00	60.00	4080.00
226	139.00	219620.00	125.00	197500.00	110.00	173800.00	60.00	94800.00
227	16.00	21024.00	30.00	39420.00	11.00	14454.00	70.00	91980.00
228	5,000.00	35000.00	1,000.00	7000.00	3,400.00	23800.00	4,000.00	28000.00
229	1,000.00	3000.00	750.00	2250.00	650.00	1950.00	4,000.00	12000.00
230	2,900.00	20300.00	3,300.00	23100.00	3,000.00	21000.00	3,000.00	21000.00
231	57,000.00	57000.00	50,000.00	50000.00	55,000.00	55000.00	60,000.00	60000.00
232	440.00	6160.00	400.00	5600.00	275.00	3850.00	340.00	4760.00
233	1,780.00	21360.00	200.00	2400.00	500.00	6000.00	340.00	4080.00
234	149.00	134100.00	75.00	67500.00	70.00	63000.00	50.00	45000.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
235	180.00	268200.00	100.00	149000.00	100.00	149000.00	70.00	104300.00
236	173.00	68162.00	125.00	49250.00	70.00	27580.00	100.00	39400.00
237	195.00	62400.00	135.00	43200.00	95.00	30400.00	127.00	40640.00
238	168.00	288960.00	110.00	189200.00	70.00	120400.00	200.00	344000.00
239	290.00	21750.00	220.00	16500.00	310.00	23250.00	200.00	15000.00
240	176.00	184800.00	115.00	120750.00	350.00	367500.00	200.00	210000.00
241	169.00	166465.00	65.00	64025.00	90.00	88650.00	340.00	334900.00
242	109.00	114995.00	70.00	73850.00	90.00	94950.00	340.00	358700.00
243	219.00	53655.00	75.00	18375.00	220.00	53900.00	340.00	83300.00
244	221.00	42432.00	90.00	17280.00	200.00	38400.00	450.00	86400.00
245	367.00	552702.00	120.00	180720.00	165.00	248490.00	450.00	677700.00
246	.40	24320.00	.40	24320.00	.41	24928.00	.50	30400.00
247	.60	29040.00	.60	29040.00	.65	31460.00	.50	24200.00
248	.80	6104.00	.80	6104.00	1.00	7630.00	.50	3815.00
249	.60	2370.00	.60	2370.00	.65	2567.50	.50	1975.00
250	3.00	13410.00	3.00	13410.00	3.50	15645.00	.50	2235.00
251	.30	2640.00	.30	2640.00	.35	3080.00	.50	4400.00
252	.30	486.00	.30	486.00	.35	567.00	.50	810.00
253	.60	12120.00	.60	12120.00	.65	13130.00	.50	10100.00
254	.20	6740.00	.20	6740.00	.25	8425.00	.50	16850.00
255	1.00	4030.00	1.00	4030.00	1.50	6045.00	3.00	12090.00
256	2.00	7740.00	2.00	7740.00	2.50	9675.00	4.00	15480.00
257	6,000.00	6000.00	5,000.00	5000.00	5,000.00	5000.00	10,000.00	10000.00
258	450,000.00	450000.00	750,000.00	750000.00	650,000.00	650000.00	800,000.00	800000.00
259	50,000.00	50000.00	45,000.00	45000.00	40,000.00	40000.00	50,000.00	50000.00
260	14,000.00	14000.00	15,000.00	15000.00	9,000.00	9000.00	50,000.00	50000.00
261	45,000.00	45000.00	55,000.00	55000.00	70,000.00	70000.00	50,000.00	50000.00
262	70,000.00	70000.00	65,000.00	65000.00	70,000.00	70000.00	50,000.00	50000.00
263	35,000.00	35000.00	30,000.00	30000.00	20,000.00	20000.00	50,000.00	50000.00
264	30,000.00	30000.00	25,000.00	25000.00	30,000.00	30000.00	50,000.00	50000.00
265	60,000.00	60000.00	45,000.00	45000.00	35,000.00	35000.00	50,000.00	50000.00
266	25,000.00	25000.00	20,000.00	20000.00	30,000.00	30000.00	50,000.00	50000.00
267	26,000.00	26000.00	25,000.00	25000.00	20,000.00	20000.00	50,000.00	50000.00
268	15,000.00	15000.00	15,000.00	15000.00	18,000.00	18000.00	50,000.00	50000.00
269	130,000.00	130000.00	170,000.00	170000.00	150,000.00	150000.00	150,000.00	150000.00
270	105,000.00	105000.00	125,000.00	125000.00	120,000.00	120000.00	150,000.00	150000.00
271	120,000.00	120000.00	150,000.00	150000.00	130,000.00	130000.00	150,000.00	150000.00
272	55,000.00	55000.00	45,000.00	45000.00	45,000.00	45000.00	150,000.00	150000.00
273	220,000.00	220000.00	280,000.00	280000.00	200,000.00	200000.00	150,000.00	150000.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
274	150,000.00	150000.00	200,000.00	200000.00	200,000.00	200000.00	400,000.00	400000.00
275	14,000.00	14000.00	10,000.00	10000.00	20,000.00	20000.00	20,000.00	20000.00
276	3,520,000.00	3520000.00	3,600,000.00	3600000.00	3,234,000.00	3234000.00	4,000,000.00	4000000.00
TOT		35,989,469.75		36,960,502.10		37,979,000.00		41,603,704.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SIXTH BID	AMOUNT
1	20,000.00	20000.00
2	9,000.00	9000.00
3	3,195.00	1597500.00
4	125,000.00	125000.00
5	800,000.00	800000.00
6	185.00	8140.00
7	2.25	2497.50
8	.25	42000.00
9	90.00	12600.00
10	3.05	29158.00
11	24,000.00	24000.00
12	4,600.00	124200.00
13	7.50	305250.00
14	225.00	67500.00
15	2.00	57200.00
16	120,000.00	120000.00
17	5,000.00	5000.00
18	500.00	24000.00
19	600.00	28800.00
20	2,000.00	4000.00
21	.30	8850.00
22	7.35	4557.00
23	100.00	14000.00
24	4.20	24234.00
25	4.00	45600.00
26	9.55	19768.50
27	3.90	13338.00
28	3,000.00	33000.00
29	100,000.00	100000.00
30	50,000.00	50000.00
31	5.65	17063.00
32	1.45	7641.50
33	.10	2850.00
34	2,000.00	28000.00
35	650.00	13000.00
36	7.00	5390.00
37	9.20	16284.00
38	6,200.00	6200.00
39	.70	74900.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SIXTH BID	AMOUNT
40	1.35	4063.50
41	.80	9600.00
42	85.00	2975.00
43	60.00	420.00
44	85.00	85.00
45	8,010.00	40050.00
46	1,500.00	1500.00
47	1.85	92870.00
48	3.60	1836.00
49	25.00	14000.00
50	3,035.00	81945.00
51	130.00	8580.00
52	30,000.00	30000.00
53	50,000.00	50000.00
54	14.10	132822.00
55	115.00	2300.00
56	3,000.00	9000.00
57	8,000.00	80000.00
58	6.65	17290.00
59	11.85	70744.50
60	1.20	43680.00
61	1.60	42240.00
62	3,000.00	3000.00
63	75.00	15000.00
64	90,000.00	90000.00
65	60,000.00	60000.00
66	40,000.00	40000.00
67	400,000.00	400000.00
68	25.75	1887475.00
69	43.00	75680.00
70	125.00	370625.00
71	165.00	692175.00
72	35.00	5110.00
73	75.00	119325.00
74	625.00	138750.00
75	85.00	212670.00
76	45.00	176265.00
77	45.00	4995.00
78	600.00	5400.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SIXTH BID	AMOUNT
79	200.00	22600.00
80	65.00	24700.00
81	70.00	14000.00
82	10,205.00	10205.00
83	5,105.00	5105.00
84	74.50	46190.00
85	2.05	4551.00
86	51.05	16846.50
87	28.60	75504.00
88	.35	3920.00
89	5.10	14178.00
90	3.60	13788.00
91	4,085.00	183825.00
92	6.40	15296.00
93	22.45	50961.50
94	10,205.00	10205.00
95	30,615.00	30615.00
96	820.00	820.00
97	25,510.00	25510.00
98	410.00	7790.00
99	510.00	24480.00
100	615.00	1230.00
101	820.00	820.00
102	615.00	615.00
103	14,545.00	72725.00
104	12,755.00	12755.00
105	8,165.00	8165.00
106	10,000.00	10000.00
107	3,065.00	3065.00
108	4,595.00	4595.00
109	2,045.00	2045.00
110	49.00	13230.00
111	56.15	5053.50
112	28.60	1515.80
113	35.75	429.00
114	20.45	7771.00
115	920.00	6440.00
116	3.40	37332.00
117	3.60	29448.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SIXTH BID	AMOUNT
118	4.10	14391.00
119	5.10	12699.00
120	7.15	37108.50
121	8.20	50102.00
122	230.00	2530.00
123	56.15	23021.50
124	3,600.00	3600.00
125	3,625.00	3625.00
126	.10	4390.00
127	3.30	3630.00
128	.10	2050.00
129	215.00	236500.00
130	7.20	362160.00
131	18.90	463050.00
132	46.70	319895.00
133	125.00	5875.00
134	1.00	22100.00
135	119.00	322490.00
136	76.00	2310400.00
137	87.10	344828.90
138	94.65	725019.00
139	5.60	728.00
140	5.60	21560.00
141	5.60	134.40
142	100.00	3100.00
143	1,330.00	70889.00
144	250.00	1747500.00
145	2.30	94990.00
146	4,250.00	403750.00
147	20.00	505240.00
148	191.50	817896.50
149	1,720.00	347440.00
150	30.00	504090.00
151	900.00	349200.00
152	34.00	46240.00
153	1,800.00	43200.00
154	65.00	370500.00
155	95.00	8645.00
156	815.00	171150.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SIXTH BID	AMOUNT
157	115,000.00	115000.00
158	525.00	226800.00
159	900.00	1758600.00
160	830.00	27390.00
161	375.00	1060125.00
162	745.00	43210.00
163	710.00	96560.00
164	810.00	114210.00
165	1,500.00	325500.00
166	200.00	26200.00
167	12.00	209172.00
168	13.00	184600.00
169	35.00	50225.00
170	25.00	4700.00
171	135.00	24165.00
172	1.00	721733.00
173	1.05	509479.95
174	9.00	10458.00
175	795.00	355365.00
176	3.35	891100.00
177	.20	53200.00
178	23.00	75670.00
179	25.00	5500.00
180	14.00	10920.00
181	15.00	6000.00
182	19.00	1786.00
183	24.00	1080.00
184	18.00	30240.00
185	260.00	10660.00
186	665.00	7980.00
187	145.00	870.00
188	25.00	1200.00
189	90.00	180.00
190	1,950.00	5850.00
191	17.00	438277.00
192	2.00	132.00
193	75.00	10500.00
194	90.00	326700.00
195	145.00	10875.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SIXTH BID	AMOUNT
196	26.75	4948.75
197	23.75	152237.50
198	1.25	3668.75
199	105.00	3360.00
200	600.00	1800.00
201	3,200.00	9600.00
202	1,400.00	2800.00
203	720.00	33840.00
204	105.00	3780.00
205	225.00	3375.00
206	1,300.00	3900.00
207	420.00	67200.00
208	600.00	328800.00
209	.65	26.00
210	30.00	39450.00
211	24.00	648.00
212	600.00	29400.00
213	550.00	3300.00
214	400.00	136000.00
215	630.00	3150.00
216	1.75	49834.75
217	9.00	18900.00
218	40.00	1200.00
219	1,200.00	1200.00
220	61.00	7930.00
221	80.00	80.00
222	27.50	28325.00
223	65.75	32875.00
224	180.00	64800.00
225	220.00	14960.00
226	90.00	142200.00
227	12.20	16030.80
228	5,555.00	38885.00
229	660.00	1980.00
230	3,100.00	21700.00
231	44,000.00	44000.00
232	400.00	5600.00
233	270.00	3240.00
234	63.50	57150.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SIXTH BID	AMOUNT
235	99.00	147510.00
236	100.00	39400.00
237	90.00	28800.00
238	70.00	120400.00
239	210.00	15750.00
240	290.00	304500.00
241	94.00	92590.00
242	96.00	101280.00
243	135.00	33075.00
244	135.00	25920.00
245	123.00	185238.00
246	.20	12160.00
247	.30	14520.00
248	.80	6104.00
249	.40	1580.00
250	2.75	12292.50
251	.30	2640.00
252	1.05	1701.00
253	.40	8080.00
254	.20	6740.00
255	1.05	4231.50
256	3.05	11803.50
257	10,000.00	10000.00
258	670,000.00	670000.00
259	47,000.00	47000.00
260	11,000.00	11000.00
261	47,000.00	47000.00
262	33,000.00	33000.00
263	54,000.00	54000.00
264	49,000.00	49000.00
265	64,000.00	64000.00
266	45,000.00	45000.00
267	41,000.00	41000.00
268	24,000.00	24000.00
269	91,000.00	91000.00
270	75,000.00	75000.00
271	92,000.00	92000.00
272	90,000.00	90000.00
273	272,000.00	272000.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SIXTH BID	AMOUNT
274	203,000.00	203000.00
275	23,000.00	23000.00
276	2,730,000.40	2730000.40
TOT		35,498,738.00