BID OPENING DATE 11/19/13
CONTRACT NUMBER 04-3E2104
LOCATION 04-SON-101-29.3/R38.7

IN SONOMA COUNTY IN AND NEAR
WINDSOR AND HEALDSBURG FROM WINDSOR
LANE UNDERCROSSING TO 0.2 MILE
NORTH OF LYTTON SPRINGS ROAD

11/20/13
CONTRACT CODE 'B '
16 CONTRACT ITEMS

REPLACE EXISTING CONCRETE PAVEMENT FEDERAL AID NONE

DVBE GOALS: DISABLED VETERANS BUSINESS ENTERPRISES - 15.0%

PROPOSALS ISSUED 15 FUND TOTAL HM1 0 TOTAL NUMBER OF WORKING DAYS 45

NUMBER OF BIDDERS 7 ENGINEERS EST 386,220.00 AMOUNT UNDER 14,307.50 PERCENT UNDER EST 3.70

BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)		
1	371,912.50	3	ABSL CONSTRUCTION 29393 PACIFIC STREET HAYWARD CA 94544	510 727-0900 00621781 FAX 510 727-0910	SB PREF CLAIMED
2	448,140.00	6	MCK SERVICES INC P O BOX 5697 CONCORD CA 94524	925 957-9200 00783116 FAX 925 957-9292	NSB PREF CLAIMED
3	470,689.00	2	FBD VANGUARD CONSTRUCTION, INC 651 ENTERPRISE COURT LIVERMORE CA 94550	925 245-1300 00833032 FAX 925 245-1007	NSB PREF CLAIMED
4	519,555.10	4	PETERSON-CHASE GENERAL ENGINEERING CONSTRUCTION INC 1792 KAISER AVENUE IRVINE CA 92614	949 252-0441 00615876 FAX 949 252-0266	NSB PREF CLAIMED
5	548,592.50	5	GRANITE CONSTRUCTION COMPANY P O BOX 50085 WATSONVILLE CA 95077	831 724-1011 00000089 FAX 831 768-4021	NSB PREF CLAIMED
6	636,773.50	7	GHILOTTI BROS INC 525 JACOBY STREET SAN RAFAEL CA 94901	415 454-7011 00132128 FAX 415 454-8376	NSB PREF CLAIMED

7	676,769.00	1	MYERS AND SONS CONSTRUCTION LP 2554 MILLCREEK DRIVE SACRAMENTO CA 95833	916 649-4504 00944155 FAX 916 920-2246	NSB PREF CLAIMED

IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS FIRST, THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT.

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	CENTRAL STRIPING RANCHO CORDOVA CA	ITEMS 2 AND 12 THRU 15
	DVBE TRUCKING CAMPBELL CA	ITEM 11
	GLOBAL ENV NETWORK FOUNTAIN VALLEY CA	ITEMS 4, 5 AND 9
	PG CUTTING SERVICES ANAHEIM CA	ITEM 11
	SDV SERVICES ALAMEDA CA	ITEM 3
	STATEWIDE	ITEM 1

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
06	ANOZIRA INCORPORATED SAN RAMON CA	ITEM 11
	CAROLINO TRAFFIC CONTROL INC NATIONAL CITY CA	ITEM 2

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	CAL-VET SERVICES, INC SANTA CLARA CA	TRAFFIC CONTROL
	RMA GROUP RANCHO CORDOVA CA	TESTING

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	CENTRAL STRIPING SERVICE RANCHO CORDOVA CA	ITEMS 10 AND 12 THRU 15

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05	AUSTIN ENTERPRISES BAKERSFIELD CA	ITEM 11
	JD HARP TRUCKING	ITEM 11
	WELLS SWEEPING SACRAMENTO CA	ITEM 7

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
07	CAL VET SERVICES SANTA CLARA CA	TRAFFIC CONTROL
	CENTRAL STRIPING SERVICE RANCHO CORDOVA CA	STRIPING AND MARKERS
	FARWEST SAFETY LODI CA	CONSTRUCTION AREA SIGNS
	TEAM EES ALAMEDA CA	INSTALL DRAIN INLET PROTECTION

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	AUSTIN ENTERPRISE BAKERSFIELD CA	SAW CUTTING

C O N T R A C T P R O P O S A L O F L O W B I D D E R

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	3,000.00	3,000.00
2	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	18,500.00	18,500.00
3	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	LUMP SUM	3,200.00	3,200.00
4	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	185.00	185.00
5	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	645.00	645.00
6	130620	TEMPORARY DRAINAGE INLET PROTECTION	EA	19	110.00	2,090.00
7	130730	STREET SWEEPING	LS	LUMP SUM	5,000.00	5,000.00
8	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM	6,000.00	6,000.00
9	148005	NOISE MONITORING	LS	LUMP SUM	1,075.00	1,075.00
10	150722	REMOVE PAVEMENT MARKER	EA	250	1.00	250.00
11	411105	INDIVIDUAL SLAB REPLACEMENT (RSC)	CY	730	445.00	324,850.00
12	840504	4" THERMOPLASTIC TRAFFIC STRIPE	LF	2,330	1.50	3,495.00
13	026590	THERMOPLASTIC TRAFFIC STRIPE (BROKEN 35 - 13)	LF	2,330	.75	1,747.50
14	850101	PAVEMENT MARKER (NON-REFLECTIVE)	EA	200	5.00	1,000.00
15	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	50	7.50	375.00
16	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM	500.00	500.00
					TOTAL	371,912.50

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
1	2,500.00	2500.00	4,225.00	4225.00	4,000.00	4000.00	2,500.00	2500.00
2	35,000.00	35000.00	22,600.00	22600.00	24,500.00	24500.00	30,600.00	30600.00
3	2,450.00	2450.00	1,690.00	1690.00	1,000.00	1000.00	3,100.00	3100.00
4	100.00	100.00	6,760.00	6760.00	2,500.00	2500.00	500.00	500.00
5	100.00	100.00	1,915.00	1915.00	800.00	800.00	850.00	850.00
6	150.00	2850.00	190.00	3610.00	50.00	950.00	75.00	1425.00
7	3,000.00	3000.00	2,930.00	2930.00	1,200.00	1200.00	9,800.00	9800.00
8	1,000.00	1000.00	695.00	695.00	1,200.00	1200.00	4,500.00	4500.00
9	1,200.00	1200.00	565.00	565.00	1,000.00	1000.00	500.00	500.00
10	1.00	250.00	3.00	750.00	1.00	250.00	1.00	250.00
11	535.00	390550.00	568.00	414640.00	650.00	474500.00	665.00	485450.00
12	2.00	4660.00	1.70	3961.00	1.65	3844.50	1.50	3495.00
13	1.00	2330.00	.85	1980.50	.82	1910.60	.75	1747.50
14	6.00	1200.00	5.65	1130.00	6.00	1200.00	5.00	1000.00
15	9.00	450.00	8.45	422.50	9.00	450.00	7.50	375.00
16	500.00	500.00	2,815.00	2815.00	250.00	250.00	2,500.00	2500.00
TOT		448,140.00		470,689.00		519,555.10		548,592.50

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SIXTH BID	SIXTH AMOUNT	SEVENTH BID	SEVENTH AMOUNT
1	2,500.00	2500.00	2,500.00	2500.00
2	113,216.00	113216.00	30,000.00	30000.00
3	3,000.00	3000.00	20,000.00	20000.00
4	1,500.00	1500.00	7,300.00	7300.00
5	1,000.00	1000.00	2,500.00	2500.00
6	250.00	4750.00	365.00	6935.00
7	5,000.00	5000.00	14,000.00	14000.00
8	500.00	500.00	4,500.00	4500.00
9	1,000.00	1000.00	2,500.00	2500.00
10	1.00	250.00	1.00	250.00
11	678.00	494940.00	785.00	573050.00
12	1.50	3495.00	1.50	3495.00
13	.75	1747.50	.80	1864.00
14	5.00	1000.00	5.00	1000.00
15	7.50	375.00	7.50	375.00
16	2,500.00	2500.00	6,500.00	6500.00
TOT		636,773.50		676,769.00