STATE OF CALIFORNIA B I D S U M M A R Y DEPARTMENT OF TRANSPORTATION BID211

BID OPENING DATE 11/21/13
CONTRACT NUMBER 08-0G8404
LOCATION 08-SBD-15-R107.3

IN SAN BERNARDINO COUNTY ON RTE 15
ABOUT 30 MI E FROM BARSTOW AT C V
KANE SAFETY ROADSIDE REST AREA & IN
SACRAMENTO CONTY ON RTE 5 ABOUT 0.2

11/25/13
CONTRACT CODE 'A '
68 CONTRACT ITEMS

UPGRADE EXISTING ROADSIDE REST AREA FEDERAL AID HPIG-015-2(037)E

DB GOALS: DISADVANTAGED BUSINESS ENTERPRISE - 7.0%
PROPOSALS ISSUED 15 FUND TOTAL HA26 13,729,000 TOTAL NUMBER OF WORKING DAYS 250

NUMBER OF BIDDERS 6 ENGINEERS EST 7,887,887.00 AMOUNT OVER 270,625.45 PERCENT OVER EST 3.43
PROGRAM ELEMENTS RAS

BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)	
1	8,158,512.45	6	RSM2 CONTRACTORS INC 8191 CENTER STREET LA MESA CA 91942	619 698-7777 00819649 FAX 619 698-7701
2	8,435,370.00	1	HAL HAYS CONSTRUCTION INC 4181 LATHAM STREET RIVERSIDE CA 92501	951 788-0703 00667560 FAX 951 275-0752
3	8,621,000.00	2	BOWE CONTRACTORS INC 42424 N 4TH ST EAST LANCASTER CA 93535	661 940-0899 00778870 FAX 661 940-8198
4	8,895,997.00	3	LOS ANGELES ENGINEERING INC 633 N BARRANCA AVE COVINA CA 91723	626 454-5222 00591176 FAX 626 454-5226
5	10,198,497.00	5	STRAUB-BRUTOCO A JOINT VENTURE 202 WEST COLLEGE ST, STE 201 FALLBROOK CA 92028	760 414-9000 00506797 FAX 760 414-9096

6	8,731,259.14	4 (IRREGULAR)	ANGELES CONTRACTOR INC 8461 COMMONWEALTH AVENUE BUENA PARK CA 90621	714 443-3655 00858483 FAX 714 443-3293

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
06	AAF STEEL IRVINE CA	STRUCTURAL STEEL
	ABSOLUTE FRESNO CA	ROOFING
	ALL STATE PLUMBING YUMA AZ	BUILDING PLUMBING
	BITHELL COVINA CA	PAINTING
	BRADY LA MESA CA	GLASS, GLAZING, TOILET PARTITIONS AND ACCESSORIES
	CALIFORNIA FENCING LANCASTER CA	FENCING
	CARDINAL RIVERSIDE CA	SHEET METAL
	CINDY TRUMP INC LA HABRA CA	AC GRINDING AND REMOVAL
	DALEY CORP LAKESIDE CA	BUILDING DEMO AND PONDS
	DALEY CORP LAKESIDE CA	EARTHWORK, DEMO AG BASE, STORM DRAIN AND AC PAVING
	ENVIRONMENTAL WASTE DISPOSAL IRVINE CA	SLUDGE

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
06	FLATIRON CHINO CA	ELECTRICAL
	GOLDEN STATE CHINO CA	PIPE JACKING
	INNOVATIVE QUARTZ HILL CA	CONCRETE
	MANERI TEMECULA CA	CONSTRUCTION SIGNS AND BARRICADES
	MULVIHILL BEAUMONT CA	DOORS
	PATTERSON ORANGE CA	MASONRY AND STONE
	PCM PHELAN CA	STRIPING
	PROGRESSION DRYWALL LANCASTER CA	DRYWALL
	SG PLASTERING EL CAJON CA	PLASTER
	TRI COUNTY SAN DIEGO CA	WATER WELL
	VISALIA TILE VISALIA CA	FLOOR TILE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	AAF STEEL IRVINE CA	STRUCTURAL STEEL AND METAL DECK
	ARMOR GLAZING ESCONDIDO CA	GLAZING
	BARBER WEBB LOS ANGELES CA	POND LINER
	BOETSCH MOJAVE CA	WELL DRILLING
	DC HUBBS YUCAIPA CA	FENCE
	DL HAYS DOWNEY CA	TANK WORK
	FLATIRON CHINO CA	ELECTRICAL
	GERDAU SANTA FE SPRINGS CA	REINFORCED STEEL
	GOLDEN STATE BORING CHINO CA	BORING
	MEC INC EDWARDS AFB CA	DEMOLITION
	NURSE STUCCO LAKESIDE CA	PLASTER

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	SSW MECHANICAL PALM SPRINGS CA	PLUMBING
	SYLVESTER ROOFING ESCONDIDO CA	ROOFING
	WINEGARDNER MASONRY YUCAIPA CA	PERIMETER WALL AND MASONRY

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	ABSOLUTE INC FRESNO CA	PPO ROOF SYSTEM
	AFAKORI INC IRVINE CA	STRUCTURAL STEEL AND METAL DECK
	ALL GLASS AND PLASTICS LANCASTER CA	GLASS AND GLAZING
	ALPINE LINING LIMITED BAKERSFIELD CA	POND LINER
	BEAR STATE PLUMBING LOS ANGELES CA	BUILDING PLUMBING
	BITHELL INC COVINA CA	PAINT AND COATINGS
	C R GANN DEMOLITION INC NUEVO CA	SLUDGE REMOVAL AND TRUCKING

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	CAL STRIPE INC COTTON CA	STRIPING
	CALIFORNIA FENCE CORP LANCASTER CA	FENCING AND GATES
	CALMEX ENGINEERING INC BLOOMINGTON CA	AC PAVING
	CARDINAL SHEET METAL INC RIVERSIDE CA	SHEET METAL ROOF SYSTEM
	DIVISION 10 SIGNAGE INC LEMON GROVE CA	10 SIGNS AND MONUMENT SIGN
	INDEPENDENT CONCRETE CUTTING OXNARD CA	BUILDING DEMOLITION
	INLAND EMPIRE ARCHITECTURAL SPECIALTY INC RIVERSIDE CA	TOILET PARTITIONS AND ACCESSORIES
	L A CONCRETE AND GRINDING MIRA LOMA CA	COLD PLANE AND REMOVE BASE AND SURFACING
	LINDAMAN CONSTRUCTION INC GREEN VALLEY CA	CEMENT PLASTER
	LONGS DIRECTIONAL BORING NORCO CA	BORING
	MANERI TRAFFIC CONTROL TEMECULA CA	CONSTRUCTION SIGNS AND TRAFFIC CONTROL

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	NIBBELINK MASONRY LANCASTER CA	CMH AND STONE VENEER
	PERFORMANCE ELECTRIC APPLE VALLEY CA	ELECTRICAL
	PRECISION ENGINEERING SURVEYORS INC HIGHLAND CA	SURVEY
	PROGRESSION DRYWALL INC LANCASTER CA	METAL FRAMING AND DRYWALL
	SAMROD CORP LANCASTER CA	MINOR CONCRETE
	SOUTHWEST PUMP AND DRILLING COACHELLA CA	WELL CONSTRUCTION AND EQUIPPING
	TRI STEEL CORP BAKERSFIELD CA	REINFORCING STEEL
	VISALIA CERAMIC TILE INC VISALIA CA	FLOOR TILE

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	AAF STEEL STRUCTURAL IRVINE CA	STRUCTURAL STEEL
	ACE TECH ROOFING LOS ANGELES CA	ROOFING

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	ARMOR CONTRACT GLAZING ESCONDIDO CA	WINDOWS AND GLAZING
	BITHELL INC COVINA CA	PAINTING AND ANTI GRAFFITI
	DC HUBBS CONSTRUCTION YUCAIPA CA	FENCING
	FLATIRON ELECTRIC CHINO CA	ELECTRICAL
	GERDAU SANTA FE SPRINGS CA	REBAR
	GOLDEN STATE BORING AND PIPE JACKING CHINO CA	BORING
	HARDY & HARPER SANTA ANA CA	AC PAVING
	PROGRESSION DRYWALL LANCASTER CA	DRYWALL AND METAL STUDS
	SOUTHWEST PUMP AND DRILLING COACHELLA CA	WELL
	THE BARBER WEB CO LOS ANGELES CA	MEMBRANE
	TYLER BRITTEN CONSTRUCTION SAN BERNARDINO CA	STUCCO

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	UNITED RIGGERS AND ERECTORS WALNUT CA	PLUMBING
	WINEGARDNER MASONRY YUCAIPA CA	MASONRY

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05	AAF STEEL IRVINE CA	STRUCTURAL STEEL
	BARBER - WEBB LOS ANGELES CA	HDPE LINER
	CALMEX ENGINEERING BLOOMINGTON CA	AC PAVING
	CARDINAL SHEET METAL RIVERSIDE CA	SHEET METAL
	CHRISTIAN BROS FLOORING & INTERIORS LAKESIDE CA	CERAMIC TILE
	DC HUBBS CONSTRUCTION BLOOMINGTON CA	CHAIN LINK FENCE
	ENVIRONMENTAL WASTE IRVINE CA	SLUDGE REMOVAL
	FLATIRON ELECTRIC CHINO CA	ELECTRICAL

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05	GERDAU SAN DIEGO CA	REBAR
	GOLDEN STATE BORING ONTARIO CA	JACK AND BORE
	KRC SAFETY VISALIA CA	ROADSIDE SIGNS
	PACIFIC SINGLE PLY LA HABRA CA	ROOFING
	RHEW PLUMBING TEMECULA CA	PLUMBING AND SITE UTILITIES
	SAMROD CORP LANCASTER CA	MISC. CONCRETE
	SIERRA LATHING RIALTO CA	LATH AND PLASTER
	TRI COUNTY DRILLING SAN DIEGO CA	WATER WELLS
	WINEGARDENER YUCAIPA CA	MASONRY BLOCK

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	APEX BUILDING CONSTRUCTION INC GARDENA CA	METAL WORKS, METAL DECK
	BLUE LINE INC LOS ANGELES CA	SITE UTILITIES, PLUMBING AND WATER TREATMENT
	CALIFORNIA FENCING INC LANCASTER CA	FENCES AND GATES
	CALMAX ENGINEERING INC BLOOMINGTON CA	ASPHALT PAVING
	CARDINAL SHEET METAL INC RIVERSIDE CA	SHEET METAL
	E&R GLASS CONTRACTORS INC MONTCLAIR CA	GLAZING
	FLATIRON ELECTRIC GROUP INC CHINO CA	ELECTRICAL, SCADA AND WATER CONTROL SYSTEM
	THE BARBEL WEBB COMPANY LOS ANGELES CA	GEOMEMBRANE LINER
	TRI COUNTY DRILLING INC SAN DIEGO CA	WELL CONSTRUCTION
	TROYER CONTRACTING CO INC SANTA FE SPRINGS CA	ROOFING AND METAL ROOF

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM	1,500.00	1,500.00
2	074016	CONSTRUCTION SITE MANAGEMENT	LS	LUMP SUM	5,000.00	5,000.00
3	080050	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	LUMP SUM	5,000.00	5,000.00
4	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	1,250.00	1,250.00
5	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	1,190.00	1,190.00
6	120120	TYPE III BARRICADE	EA	6	45.00	270.00
7	120165	CHANNELIZER (SURFACE MOUNTED)	EA	70	42.00	2,940.00
8	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LUMP SUM	2,000.00	2,000.00
9	130330	STORM WATER ANNUAL REPORT	EA	3	2,000.00	6,000.00
10	130560	TEMPORARY SOIL BINDER	SQYD	5,000	.598	2,990.00
11	130640	TEMPORARY FIBER ROLL	LF	5,700	3.50	19,950.00
12	130900	TEMPORARY CONCRETE WASHOUT	EA	2	5,000.00	10,000.00
13	141120	TREATED WOOD WASTE	LB	2,400	1.00	2,400.00
14	150230	DESTROY WELL	LS	LUMP SUM	30,260.00	30,260.00
15	150607	REMOVE FENCE (TYPE WM)	LF	250	7.90	1,975.00
16	150860	REMOVE BASE AND SURFACING	CY	1,230	45.95	56,518.50
17	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	8,050	1.93	15,536.50
18	025019	REMOVE CONCRETE CURB AND SIDEWALK	CY	450	40.00	18,000.00
19	160102	CLEARING AND GRUBBING (LS)	LS	LUMP SUM	100,000.00	100,000.00
20	170101	DEVELOP WATER SUPPLY	LS	LUMP SUM	129,880.00	129,880.00
21	190101	ROADWAY EXCAVATION	CY	7,520	15.50	116,560.00
22	260203	CLASS 2 AGGREGATE BASE (CY)	CY	1,100	72.50	79,750.00
23	377501	SLURRY SEAL	TON	2	77.60	155.20
24	390129	HOT MIX ASPHALT (TYPE C)	TON	3,660	92.44	338,330.40
25	390136	MINOR HOT MIX ASPHALT	TON	43	100.76	4,332.68
26	394076	PLACE HOT MIX ASPHALT DIKE (TYPE E)	LF	1,690	4.28	7,233.20
27	397005	TACK COAT	TON	13	620.25	8,063.25
28	044116	PIPE JACKING	LF	200	1,000.00	200,000.00
29	510502	MINOR CONCRETE (MINOR STRUCTURE)	CY	14	1,164.00	16,296.00
30	025020	PERIMETER WALL	LF	602	377.00	226,954.00
31	025021	PILASTER	EA	1	6,027.00	6,027.00
32	025022	ENTRY MONUMENT SIGN	EA	1	7,540.00	7,540.00
33	025023	INSTALL MONUMENT PLAQUE	EA	2	3,000.00	6,000.00
34	560249	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)	SQFT	71	17.85	1,267.35
35	560252	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)	SQFT	60	20.65	1,239.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
36	566011	ROADSIDE SIGN - ONE POST	EA	9	325.00	2,925.00
37	566012	ROADSIDE SIGN - TWO POST	EA	2	534.00	1,068.00
38	650014	18" REINFORCED CONCRETE PIPE	LF	810	50.00	40,500.00
39	705204	18" CONCRETE FLARED END SECTION	EA	1	1,000.00	1,000.00
40	721015	ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY)	CY	15	300.00	4,500.00
41	729011	ROCK SLOPE PROTECTION FABRIC (CLASS 8)	SQYD	40	10.00	400.00
42	731502	MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)	CY	410	320.00	131,200.00
43	750001	MISCELLANEOUS IRON AND STEEL	LB	2,300	2.45	5,635.00
44	025024	SIGN BASE AND SIGN FRAME	EA	5	1,500.00	7,500.00
45	760011	WELL DEVELOPMENT	LS	LUMP SUM	39,490.00	39,490.00
46	760012	TESTING WELL	LS	LUMP SUM	14,480.00	14,480.00
47	044117	WELL CONSTRUCTION	LF	410	257.00	105,370.00
48	044118	WELL INVESTIGATION	LF	400	162.00	64,800.00
49	044119	WELL DISINFECTION	LS	LUMP SUM	12,240.00	12,240.00
50	760035	WELL SCREEN	LF	100	116.00	11,600.00
51	044120	WATER QUALITY TESTING	LS	LUMP SUM	5,750.00	5,750.00
52	025025	PERMANENT FENCE (TYPE DESERT TORTOISE)	LF	3,430	5.80	19,894.00
53	800051	FENCE (TYPE WM, METAL POST)	LF	250	17.20	4,300.00
54	800365	CHAIN LINK FENCE (TYPE CL-6, SLATTED)	LF	620	47.30	29,326.00
55	801150	8' WIRE MESH GATE	EA	4	1,100.00	4,400.00
56	802504	4' CHAIN LINK GATE (TYPE CL-6, SLATTED)	EA	3	1,125.00	3,375.00
57	026589	6' CHAIN LINK GATE (TYPE CL-6 SLATTED)	EA	4	1,285.00	5,140.00
58	820108	DELINEATOR (CLASS 2)	EA	75	60.00	4,500.00
59	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	600	5.08	3,048.00
60	840560	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)	LF	8,860	1.05	9,303.00
61	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	120	3.03	363.60
62	025026	FLAG POLE	EA	2	4,000.00	8,000.00
63	025027	FROST PROOF YARD HYDRANT ASSEMBLY	EA	2	2,500.00	5,000.00
64	025028	PRECAST CONCRETE TRASH RECEPTACLE	EA	14	600.00	8,400.00
65	025029	PRECAST CONCRETE PICNIC TABLE AND BENCHES	EA	6	750.00	4,500.00
66	025030	PREFABRICATED METAL BENCH	EA	13	1,263.00	16,419.00
67	994650	BUILDING WORK	LS	LUMP SUM	6,150,427.77	6,150,427.77
68	025031	PRECAST CONCRETE ASH URN	EA	5	250.00	1,250.00
					TOTAL	8,158,512.45

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
1	1,200.00	1200.00	2,000.00	2000.00	1,500.00	1500.00	2,500.00	2500.00
2	24,000.00	24000.00	2,000.00	2000.00	100.00	100.00	400,000.00	400000.00
3	6,200.00	6200.00	10,000.00	10000.00	9,500.00	9500.00	10,000.00	10000.00
4	2,250.00	2250.00	5,000.00	5000.00	6,500.00	6500.00	2,500.00	2500.00
5	2,000.00	2000.00	10,000.00	10000.00	25,000.00	25000.00	10,000.00	10000.00
6	225.00	1350.00	50.00	300.00	250.00	1500.00	275.00	1650.00
7	53.00	3710.00	50.00	3500.00	50.00	3500.00	55.00	3850.00
8	600.00	600.00	2,000.00	2000.00	6,500.00	6500.00	3,700.00	3700.00
9	2,000.00	6000.00	2,000.00	6000.00	2,000.00	6000.00	2,000.00	6000.00
10	.70	3500.00	1.00	5000.00	.48	2400.00	.70	3500.00
11	4.00	22800.00	2.00	11400.00	3.10	17670.00	4.50	25650.00
12	2,400.00	4800.00	1,500.00	3000.00	800.00	1600.00	5,000.00	10000.00
13	3.50	8400.00	1.00	2400.00	.30	720.00	1.90	4560.00
14	15,000.00	15000.00	30,000.00	30000.00	25,000.00	25000.00	38,000.00	38000.00
15	3.00	750.00	10.00	2500.00	10.00	2500.00	8.00	2000.00
16	8.50	10455.00	23.00	28290.00	15.00	18450.00	16.00	19680.00
17	1.50	12075.00	2.10	16905.00	2.50	20125.00	1.70	13685.00
18	16.00	7200.00	130.00	58500.00	65.00	29250.00	52.00	23400.00
19	32,150.00	32150.00	60,000.00	60000.00	503,000.00	503000.00	25,000.00	25000.00
20	50,000.00	50000.00	85,000.00	85000.00	20,000.00	20000.00	32,000.00	32000.00
21	28.50	214320.00	25.00	188000.00	12.00	90240.00	27.00	203040.00
22	65.00	71500.00	80.00	88000.00	80.00	88000.00	72.00	79200.00
23	8,400.00	16800.00	4,000.00	8000.00	7,200.00	14400.00	12,300.00	24600.00
24	112.00	409920.00	120.00	439200.00	98.00	358680.00	122.00	446520.00
25	160.00	6880.00	230.00	9890.00	104.00	4472.00	197.00	8471.00
26	3.00	5070.00	10.00	16900.00	6.50	10985.00	4.50	7605.00
27	750.00	9750.00	1,000.00	13000.00	800.00	10400.00	925.00	12025.00
28	1,500.00	300000.00	1,200.00	240000.00	750.00	150000.00	1,300.00	260000.00
29	1,350.00	18900.00	1,000.00	14000.00	3,000.00	42000.00	1,100.00	15400.00
30	400.00	240800.00	400.00	240800.00	350.00	210700.00	450.00	270900.00
31	7,300.00	7300.00	1,000.00	1000.00	4,200.00	4200.00	9,500.00	9500.00
32	15,000.00	15000.00	20,000.00	20000.00	45,000.00	45000.00	20,000.00	20000.00
33	350.00	700.00	250.00	500.00	750.00	1500.00	1,500.00	3000.00
34	18.00	1278.00	20.00	1420.00	19.00	1349.00	22.00	1562.00
35	24.00	1440.00	25.00	1500.00	22.00	1320.00	25.00	1500.00
36	235.00	2115.00	400.00	3600.00	350.00	3150.00	390.00	3510.00
37	350.00	700.00	600.00	1200.00	550.00	1100.00	640.00	1280.00
38	61.00	49410.00	38.00	30780.00	50.00	40500.00	100.00	81000.00
39	1,050.00	1050.00	3,000.00	3000.00	440.00	440.00	3,300.00	3300.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
40	200.00	3000.00	240.00	3600.00	140.00	2100.00	354.00	5310.00
41	10.00	400.00	10.00	400.00	6.00	240.00	90.00	3600.00
42	375.00	153750.00	550.00	225500.00	550.00	225500.00	480.00	196800.00
43	1.25	2875.00	1.20	2760.00	1.70	3910.00	2.75	6325.00
44	1,300.00	6500.00	2,000.00	10000.00	3,600.00	18000.00	2,340.00	11700.00
45	90,000.00	90000.00	90,000.00	90000.00	35,000.00	35000.00	44,000.00	44000.00
46	27,000.00	27000.00	25,000.00	25000.00	12,000.00	12000.00	16,000.00	16000.00
47	500.00	205000.00	220.00	90200.00	500.00	205000.00	615.00	252150.00
48	210.00	84000.00	120.00	48000.00	210.00	84000.00	184.00	73600.00
49	20,000.00	20000.00	3,000.00	3000.00	10,000.00	10000.00	13,000.00	13000.00
50	135.00	13500.00	120.00	12000.00	50.00	5000.00	145.00	14500.00
51	10,000.00	10000.00	4,000.00	4000.00	5,000.00	5000.00	6,000.00	6000.00
52	7.00	24010.00	10.00	34300.00	7.00	24010.00	6.00	20580.00
53	21.00	5250.00	20.00	5000.00	21.00	5250.00	17.50	4375.00
54	56.00	34720.00	50.00	31000.00	55.00	34100.00	48.00	29760.00
55	1,300.00	5200.00	1,000.00	4000.00	1,300.00	5200.00	1,150.00	4600.00
56	1,325.00	3975.00	500.00	1500.00	1,300.00	3900.00	1,200.00	3600.00
57	1,500.00	6000.00	500.00	2000.00	1,500.00	6000.00	1,300.00	5200.00
58	53.00	3975.00	70.00	5250.00	48.00	3600.00	57.00	4275.00
59	7.00	4200.00	7.00	4200.00	7.00	4200.00	5.10	3060.00
60	1.20	10632.00	1.50	13290.00	1.10	9746.00	1.10	9746.00
61	23.00	2760.00	25.00	3000.00	22.00	2640.00	3.15	378.00
62	8,000.00	16000.00	4,000.00	8000.00	6,000.00	12000.00	8,400.00	16800.00
63	3,500.00	7000.00	1,000.00	2000.00	2,200.00	4400.00	5,000.00	10000.00
64	700.00	9800.00	600.00	8400.00	650.00	9100.00	1,000.00	14000.00
65	1,200.00	7200.00	1,200.00	7200.00	2,400.00	14400.00	2,300.00	13800.00
66	1,500.00	19500.00	1,000.00	13000.00	1,500.00	19500.00	1,950.00	25350.00
67	6,070,000.00	6070000.00	6,298,815.00	6298815.00	6,350,950.00	6350950.00	7,295,000.00	7295000.00
68	350.00	1750.00	200.00	1000.00	400.00	2000.00	980.00	4900.00
TOT		8,435,370.00		8,621,000.00		8,895,997.00		10,198,497.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SIXTH BID	AMOUNT
1	1,344.70	1344.70
2	1,087,777.80	1087777.80
3	6,780.00	6780.00
4	2,175.25	2175.25
5	33,900.00	33900.00
6	50.85	305.10
7	20.00	1400.00
8	1,107.40	1107.40
9	2,000.00	6000.00
10	.53	2650.00
11	1.70	9690.00
12	2,969.08	5938.16
13	.00	0.00
14	34,193.80	34193.80
15	8.93	2232.50
16	51.92	63861.60
17	2.10	16905.00
18	5.65	2542.50
19	17,712.75	17712.75
20	146,764.40	146764.40
21	5.65	42488.00
22	81.36	89496.00
23	8,769.48	17538.96
24	104.46	382323.60
25	113.86	4895.98
26	4.84	8179.60
27	700.88	9111.44
28	1,627.77	325554.00
29	681.82	9545.48
30	358.04	215540.08
31	3,762.90	3762.90
32	31,167.66	31167.66
33	960.50	1921.00
34	16.95	1203.45
35	19.21	1152.60
36	282.50	2542.50
37	395.50	791.00
38	19.66	15924.60
39	487.19	487.19

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SIXTH BID	AMOUNT
40	565.00	8475.00
41	2.38	95.20
42	445.22	182540.20
43	1.11	2553.00
44	5,650.00	28250.00
45	44,623.70	44623.70
46	16,362.40	16362.40
47	290.41	119068.10
48	183.06	73224.00
49	13,831.20	13831.20
50	131.08	13108.00
51	6,497.50	6497.50
52	5.65	19379.50
53	15.82	3955.00
54	48.59	30125.80
55	734.50	2938.00
56	1,582.00	4746.00
57	1,808.00	7232.00
58	113.00	8475.00
59	5.74	3444.00
60	1.19	10543.40
61	3.42	410.40
62	5,650.00	11300.00
63	4,520.00	9040.00
64	589.53	8253.42
65	978.95	5873.70
66	1,288.20	16746.60
67	5,473,261.02	5473261.02
68	.00	0.00
TOT		8,731,259.14