STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
Bl D OPENI NG DATE 04/19/12 IN LOS ANGELES COUNTY FROM 0. 3 04/ 20/ 12
CONTRACT NUMBER 07-3Y3204 M LE SOUTH OF NORTH FORK SAN CONTRACT CCDE 'C
LOCATI ON 07-LA-39-32.2/38.4 GABRI EL RIVER BRIDCGE - PM 32.5 TO 14 CONTRACT | TEMS
0.1 MLE NORTH OF CRYSTAL LAKE ROAD
COLD PLANE AC AND RUBBERI ZED HVA FEDERAL Al D NONE
DVBE GOALS: DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%
PROPCSALS | SSUED 8 FUND TOTAL HMLB 0 TOTAL NUMBER OF WORKI NG DAYS 70
NUMBER OF BI DDERS 6 ENG NEERS EST 1,420, 610. 00 AMOUNT UNDER 222,910. 00 PERCENT UNDER EST 15. 69
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 1,197, 700. 00 2 SULLY- M LLER CONTRACTI NG 714 578-9600 NSB PREF CLAI MED
COVPANY 00747612
135 S STATE COLLEGE BLVD #400 FAX 714 578-9672
BREA CA 92821
2 1, 311, 490. 00 3 BMC ENTERPRI SE | NC 626 813-1027 SB PREF CLAlI MED
00927866
14510 JOANBRI DGE STREET FAX 626 960- 7983 BID I S OVER SBP
BALDW N PARK CA 91706 PREFERENCE LI M TS
3 1, 362, 800. 00 4 BEADOR CONSTRUCTI ON COVPANY 951 674-7352 CC PREF CLAI MED
I NC 00720483
26320 LESTER Cl RCLE FAX 951 674-7495
CORONA CA 92883
4 1,372,710. 00 5 AUTOBAHN CONSTRUCTI ON | NC 714 769-7025 SB PREF CLAlI MED
00676837
P O BOX 11238 FAX 714 769-7031 BID I S OVER SBP
SANTA ANA CA 92711-1238 PREFERENCE LI M TS
5 1, 375, 130. 00 1 ALL AMERI CAN ASPHALT 951 736- 7600 NSB PREF CLAI MED
00267073
P O BOX 2229 FAX 951 736- 7646
CORONA CA 92878-2229
6 1,475, 445. 00 6 EXCEL PAVI NG COVPANY 562 599-5841 NSB PREF CLAI MED
00688658
2230 LEMON AVENUE FAX 562 591-7485

LONG BEACH CA 90806

I N ACCORDANCE W TH G. C. 14838, THE DEPARTMENT OF TRANSPORTATI ON SHALL APPLY THE SMALL BUSI NESS PREFERENCE TO ELI @ BLE FI RM5
FI RST, THEN APPLI ES THE NON- SMALL BUSI NESS PREFERENCE | F DO NG SO WOULD NOT DI SPLACE A SMALL BUSI NESS FROM AWARD OF THE CONTRACT.



07-3Y3204
07-LA-39-32
04/19/12

Bl DDER | D NAME AND ADDRESS

Bl D211

PAGE 2

04/ 20/ 12
ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CAL STRI PE
COLTON CA

E- NOR | NNOVATI ONS
LONG BEACH CA

GLOBAL ENVI RONVENTAL NETWORK | NC
FOUNTAI N VALLEY CA

GLOBAL ROAD SEALI NG
GARDEN GROVE CA

WESTERN PAVI NG SCLUTI ONS
LAS VEGAS NEVADA

| TEMS 4, 13 AND 14

| TEMS 3 AND 4

| TEM5S 2 AND 6

| TEM 8

| TEM 5



07-3Y3204
07-LA-39-32
04/19/12

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D211

PAGE 3

04/ 20/ 12
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CAL STRI PE
COLTON CA

FREEDOM CONSTRUCTI ON
Rl VERSI DE CA

PAVEMENT RECYCLI NG
M RA LOVA CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG

ASPHALT

COLD PLANE COLD AND LOAD ONLY

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CHRI SP COVPANY
BLOOM NGTON CA

GLOBAL ROAD CEI LI NG
GARDEN GROVE CA

PAVEMENT RECYCLI NG
M RA LOVA CA

Bl DDER | D NAME AND ADDRESS

| TEM 13

| TEM 8

| TEM 5

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ALL AMERI CAN ASPHALT
400 E SI XTH STREET
CORONA CA 92878

CAL STRIPE | NC
2040 STEEL ROAD
COLTON CA 92324

CONTI NUED ON NEXT PAGE

ITEMS 5 AND 9 THRU 12

| TEM 13



07-3Y3204
07-LA-39-32
04/19/12

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D211

PAGE 4

04/ 20/ 12
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

GLOBAL ROAD SEALI NG
10832 DOROTHY AVE
GARDEN GROVE CA 92843

Bl DDER | D NAME AND ADDRESS

| TEM 8

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DIKE CO
LI NCOLN CA

CAL STRI PE
COLTON CA

E- NOR | NNOVATI ONS
LONG BEACH CA

Bl DDER | D NAME AND ADDRESS

| TEM 7

| TEM 13

| TEM5S 3 AND 4

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ALL AMERI CAN
400 E SI XTH STREET
CORONA CA 92878

ARROW SI GNS
TEMECULA CA

CAL STRI PE
375 SO G STREET
SAN BERNARDI NO CA

E NOR | NNOVATI ON | NC
1950 E 220TH #306
LONG BEACH CA 90810

CONTI NUED ON NEXT PAGE

| TEM 5

| TEM 3

| TEM 13

| TEM 4



07-3Y3204 Bl D211

07-LA-39-32 PAGE 5

04/19/12 04/ 20/ 12
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 GLOBAL ENVI ROVENTAL NETWORK | NC I TEMS 1 AND 2
106 WA4TH STREET #201
FOUNTAI N VALLEY CA

GLOBAL ROAD SEALI NG | TEM 8
10832 DOROTHY AVENUE
GARDEN GROVE CA

SEQUOI A CONSULTANTS | TEM5 9 AND 10
ORANGE CA



07-3Y3204 Bl D211

07-LA-39-32 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
04/19/12 04/ 20/ 12
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074016 CONSTRUCTI ON SI TE MANAGEMENT LS LUMP SUM 1, 500. 00 1, 500. 00
2 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2, 000. 00 2,000. 00
PROGRAM
3 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 6, 700. 00 6, 700. 00
4 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 40, 000. 00 40, 000. 00
5 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 101, 000 .70 70, 700. 00
6 190110 LEAD COVPLI ANCE PLAN LS LUWP SUM 3, 000. 00 3, 000. 00
7 190185 SHOULDER BACKI NG TON 3, 860 2.00 7,720.00
8 374207 CRACK TREATMENT LNM 13 3, 000. 00 39, 000. 00
9 390132 HOT M X ASPHALT (TYPE A) TON 1,710 98. 00 167, 580. 00
10 390137 RUBBERI ZED HOT M X ASPHALT ( GAP GRADED) TON 6, 530 113. 00 737, 890. 00
11 394060 DATA CORE LS LUMP SUM 2, 800. 00 2, 800. 00
12 397005 TACK COAT TON 22 525. 00 11, 550. 00
13 840504 4" THERMOPLASTI C TRAFFI C STRI PE LF 131, 000 .36 47, 160. 00
14 999990 MOBI LI ZATI ON LS LUWP SUM 60, 100. 00 60, 100. 00

TOTAL 1,197, 700. 00
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07- 3Y3204 Bl D211
07- LA- 39- 32 SUMMARY OF REMAINING BIDDERS PAGE 7
04/ 19/ 12 04/ 20/ 12
------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH
TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .
2, 500. 00 2500. 00| 10, 000. 00 10000. 00| 250. 00 250. 00| 10, 200. 00 10200. 00
1, 500. 00 1500. 00 1, 000. 00 1000. 00 675. 00 675. 00| 800. 00 800. 00
3, 000. 00 3000. 00| 3, 500. 00 3500. 00| 2,000. 00 2000. 00| 6, 000. 00 6000. 00
68, 000. 00 68000. 00| 47,770. 00 47770. 00| 120, 000. 00 120000. 00| 85, 404. 00 85404. 00
88 88880. 00| 2.25 227250. 00| 2.00 202000. 00| 1.43 144430. 00
2, 000. 00 2000. 00| 3, 000. 00 3000. 00| 1,515. 00 1515. 00| 2, 600. 00 2600. 00
21.00 81060. 00| 15. 00 57900. 00| 9. 00 34740. 00| 26. 00 100360. 00
2, 620. 00 34060. 00| 2, 940. 00 38220. 00| 3, 000. 00 39000. 00| 3, 100. 00 40300. 00
91. 00 155610. 00 95. 00 162450. 00 100. 00 171000. 00 95. 00 162450. 00
112. 00 731360. 00 97. 00 633410. 00 110. 00 718300. 00 113. 00 737890. 00
2, 700. 00 2700. 00| 5, 000. 00 5000. 00| 3,000. 00 3000. 00| 2,500. 00 2500. 00
1, 200. 00 26400. 00| 950. 00 20900. 00| 1, 000. 00 22000. 00| 613. 00 13486. 00
32 41920. 00| .40 52400. 00| .33 43230. 00| .41 53710. 00
72, 500. 00 72500. 00| 100, 000. 00 100000. 00 15, 000. 00 15000. 00| 15, 000. 00 15000. 00
1, 311, 490. 00 1, 362, 800. 00 1,372, 710. 00 1, 375, 130. 00
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07-3Y3204
07-LA-39-32
04/19/12

3047.
157762.
166650.

785.
30880.
38831.

157320.
679120.
2600.
46200.
41920.
140000.

00

1, 475, 445. 00

SUMMARY

OF

REMA/

N

N G

B

DDERS

Bl D211
PAGE 8
04/ 20/ 12



STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
Bl D OPENI NG DATE 04/19/12 I'N VENTURA COUNTY AT BUCKHORN AND 04/ 20/ 12
CONTRACT NUMBER 07-4Y0904 Pl RU FROM SHORTLI NE RAI LROAD CONTRACT CCDE 'D
LOCATI ON 07- VEN-126-22. 5/ R29. 3 CRCSSI NG TO CENTER STREET 24 CONTRACT | TEMS
M CROSURFACI NG AND FOG SEAL COAT FEDERAL Al D NONE
DVBE GOALS: DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%
PROPCSALS | SSUED 7 FUND TOTAL HML 0 TOTAL NUMBER OF WORKI NG DAYS 75
NUMBER OF BI DDERS 3 ENG NEERS EST 1, 048, 183. 00 AMOUNT UNDER 132, 923. 00 PERCENT UNDER EST 12. 68
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 915, 260. 00 1 VALLEY SLURRY SEAL COVPANY 916 373-1500 NSB PREF CLAI MED
00293727
P O BOX 981330 FAX 916 373-0183
WEST SACRAMENTO CA 95798
2 984, 735. 00 3 PAVEMENT CQOATI NGS CO 714 826-3011 CC PREF CLAlI MED
00303609
10240 SAN SEVAI NE WAY FAX 714 826-3129
JURUPA VALLEY, CA 91752
3 1,128, 128. 00 2 VWESTERN PAVEMENT SOLUTONS 714 578-9600 NSB PREF CLAI MED
00970528

135 S STATE COLLEGE BLVD # 400 FAX 714 578-9672
BREA CA 92821

I N ACCORDANCE W TH G C. 14838, THE DEPARTMENT OF TRANSPORTATI ON SHALL APPLY THE SMALL BUSI NESS PREFERENCE TO ELI G BLE FI RVS
FI RST, THEN APPLI ES THE NON- SMALL BUSI NESS PREFERENCE | F DO NG SO WOULD NOT DI SPLACE A SMALL BUSI NESS FROM AWARD OF THE CONTRACT.



07-4Y0904 Bl D211
07- VEN- 126 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
04/19/12 04/ 20/ 12

LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CAL STRIPE I NC | TEM5 4 THRU 10 AND 15 THRU 21 AND 24
COLTON CA 92324
CALI FORNI A PROFESSI ONAL ENG NEERI NG | TEMS 22, 23
LA PUENTE CA 91748
HARDY AND HARPER | NC | TEM 14
SANTA ANA CA 92705
SAMBRANO TRAFFI C CONTROL | TEMS 3, 4

WLTON CA 95693



07-4Y0904 Bl D211

07- VEN- 126 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

04/19/12 04/ 20/ 12
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ARROW SI GNS
42085 VANDAMERE
TEMECULA, CA

CAL STRIPE I NC
2040 E STEEL ROAD
COLTON, CA

GLOBAL ROAD SEALI NG
10832 DOROTHY
GARDEN GROVE, CA

| TEM 3
I TEM5 4 THRU 10, 15 THRU 21 AND 24

| TEM5 22 AND 23

HARDY AND HARPER | TEM 14
1312 E WARNER

SANTA ANA, CA

MANERI TRAFFI C CONTRCL | TEM 4
5463 RANBOW

FALLBROCK, CA

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 ARROW SI GNS | TEM 3
TEMECULA CA
CAL STRI PE ITEMS 4, 5, 6 THRU 10, 15 THRU 21, 24
COLTON CA

E NOR | NNOVATI ONS
LONG BEACH CA

CONTI NUED ON NEXT PAGE

| TEM 4



07-4Y0904
07- VEN- 126 SUMMARY OF
04/19/12

LI' ST OF

Bl DDER | D NAME AND ADDRESS

Bl D211

REMAI NI NG BI DDERS PAGE 4
04/ 20/ 12

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 GLOBAL ENVI RONVENTAL NETWORK
FOUNTAI' N VALLEY CA

GLOBAL ROAD SEALI NG
GARDEN GROVE CA

| TEM 2

| TEMS 22, 23



07-4Y0904 Bl D211

07- VEN- 126 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
04/ 19/ 12 04/ 20/ 12
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074016 CONSTRUCTI ON SI TE MANAGEMENT LS LUVP SUM 500. 10 500. 10
2 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00 1, 000. 00
PROGRAM
3 120090 CONSTRUCTI ON AREA S| GNS LS LUVP SUM 11, 300. 00 11, 300. 00
4 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 69, 000. 00 69, 000. 00
5 141103 REMOVE YELLOW THERMOPLASTI C TRAFFI C LF 118, 000 11 12, 980. 00
STRI PE ( HAZARDOUS WASTE)
6 141104 REMOVE YELLOW THERMOPLASTI C PAVEMENT SQFT 1, 240 1.55 1, 922.00
MARKI NG ( HAZARDOUS W\ASTE)
7 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE LF 85, 200 11 9, 372. 00
8 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG SQFT 2,730 1.55 4,231. 50
9 150722 REMOVE PAVEMENT MARKER EA 30, 000 .53 15, 900. 00
10 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 2, 625. 00 2, 625. 00
11 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TON 43 975. 00 41, 925. 00
12 378000 M CRO- SURFACI NG TON 2, 880 163. 13 469, 814. 40
13 378005 REPAI R WHEEL PATH DEPRESSI ON TON 130 150. 00 19, 500. 00
14 390095 REPLACE ASPHALT CONCRETE SURFACI NG cy 71 546. 00 38, 766. 00
15 840504 4" THERMOPLASTI C TRAFFI C STRI PE LF 148, 000 .42 62, 160. 00
16 840505 6" THERMOPLASTI C TRAFFI C STRI PE LF 99, 800 .52 51, 896. 00
17 840506 8" THERMOPLASTI C TRAFFI C STRI PE LF 1, 980 1.05 2,079. 00
18 840515 THERMOPLASTI C PAVEMENT MARKI NG SQFT 2,730 2.60 7, 098. 00
19 840525 4" THERMOPLASTI C TRAFFI C STRI PE LF 66, 600 .21 13, 986. 00
( BROKEN 36- 12)
20 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 22, 800 1. 05 23, 940. 00
21 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 7. 300 2.10 15, 330. 00
22 860090 MAI NTAI NI NG EXI STI NG TRAFFI C MANAGEMENT LS LUVP SUM 525. 00 525. 00
SYSTEM ELEMENTS DURI NG CONSTRUCTI ON
23 022827 I NDUCTI VE LOOP DETECTOR ( REPLACENMENT) EA 24 340. 00 8, 160. 00
24 999990 MOBI LI ZATI ON LS LUMP SUM 31, 250. 00 31, 250. 00

TOTAL 915, 260. 00



07-4Y0904 Bl D211

07- VEN- 126 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
04/19/12 04/ 20/ 12
| TEM SECOND TH RD
Bl D AMOUNT Bl D AMOUNT
1 2, 000. 00 2000. 00 25, 000. 00 25000. 00
2 3, 800. 00 3800. 00 1, 750. 00 1750. 00
3 6, 480. 00 6480. 00 6, 500. 00 6500. 00
4 67, 000. 00 67000. 00 57, 000. 00 57000. 00
5 11 12980. 00 .15 17700. 00
6 1.60 1984. 00 2.25 2790. 00
7 11 9372. 00 .15 12780. 00
8 1.60 4368. 00 2.25 6142. 50
9 52 15600. 00 .75 22500. 00
10 2,700. 00 2700. 00 3, 750. 00 3750. 00
11 522.00 22446. 00 1, 500. 00 64500. 00
12 186. 00 535680. 00 195. 00 561600. 00
13 280. 00 36400. 00 425. 00 55250. 00
14 620. 00 44020. 00 400. 00 28400. 00
15 .40 59200. 00 . 60 88800. 00
16 .50 49900. 00 .70 69860. 00
17 1.10 2178. 00 1.35 2673. 00
18 2.70 7371. 00 3.50 9555. 00
19 .21 13986. 00 .27 17982. 00
20 1.05 23940. 00 1.35 30780. 00
21 2.10 15330. 00 2.95 21535. 00
22 800. 00 800. 00 800. 00 800. 00
23 300. 00 7200. 00 295. 00 7080. 00
24 40, 000. 00 40000. 00 13, 400. 50 13400. 50
TOT 984, 735. 00 1,128, 128. 00



STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
Bl D OPENI NG DATE 04/19/12 I'N LOS ANGELES COUNTY AT VARI QUS 04/ 20/ 12
CONTRACT NUMBER 07-4Y7604 LOCATI ONS CONTRACT CCDE 'F '
LOCATI ON 07-LA-57-10.0/10.0 28 CONTRACT | TEMS
REPLACE PI PE & | NLET, REPAI R SLOPE FEDERAL Al D NONE
DVBE GOALS: DI SABLED VETERANS BUSI NESS ENTERPRI SES - 5. 0%
PROPCSALS | SSUED 17 FUND TOTAL HW 0 TOTAL NUMBER OF WORKI NG DAYS 85
NUMBER OF BI DDERS 4 ENG NEERS EST 483, 126.50 AMOUNT UNDER 117, 680. 50 PERCENT UNDER EST 24. 36
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 365, 446. 00 2 O DONNELL CONSTRUCTI ON | NC 909 394-4510 SB PREF CLAI MED
00772905
559 W COvVI NA BLVD FAX 909 394-4750
SAN DI MAS CA 91773
2 538, 713. 00 3 AUTOBAHN CONSTRUCTI ON | NC 714 769-7025 SB PREF CLAlI MED
0676837A
PO BOX 11238 FAX 714 769-7031
SANTA ANA, CA 92711-1238
3 566, 429. 00 1 HI GHLAND CONSTRUCTI ON | NC. 714 538-5156 SB PREF CLAI MED
00743775
133 N. PI XLEY STREET FAX 714 538-5157
CRANGE, CA 92868
4 1, 184, 300. 00 4 BEADOR CONSTRUCTI ON COVPANY 951 674-7352 CC PREF CLAlI MED
00720483
26320 LESTER Cl RCLE FAX 951 674-7495

CORONA CA 92883

I N ACCORDANCE W TH G. C. 14838, THE DEPARTMENT OF TRANSPORTATI ON SHALL APPLY THE SMALL BUSI NESS PREFERENCE TO ELI G BLE FI RVMS
FI RST, THEN APPLI ES THE NON- SMALL BUSI NESS PREFERENCE | F DO NG SO WOULD NOT DI SPLACE A SMALL BUSI NESS FROM AWARD OF THE CONTRACT.



07-4Y7604
07-LA-57-10
04/19/12

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D211
REMAI NI NG BI DDERS PAGE 2

04/ 20/ 12
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 NONE

NONE



07-4Y7604
07-LA-57-10 SUMMARY OF
04/19/12

LI' ST OF

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 3
04/ 20/ 12

REMAI NI NG DDERS

SUBCONTRACTORS

B I

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 BLANCO CONSTRUCTI ON
4435 CARLSON PLACE
RI VERSI DE, CA 92503

Bl DDER | D NAME AND ADDRESS

I TEMS 5, 12, 13, 16 THRU 18, AND 23 THRU 26

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 SUPERI OR GUNI TE
LAKEVI EW CA

Bl DDER | D NAME AND ADDRESS

| TEM5 16 THRU 18

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 BEADOR & SON
CORONA CA

| TEM 20



07-4Y7604 Bl D211

07-LA-57-10 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
04/19/12 04/ 20/ 12
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074016 CONSTRUCTI ON SI TE MANAGEMENT LS LUMP SUM 4,000. 00 4,000. 00
2 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 900. 00 900. 00
PROGRAM
3 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 1 2, 000. 00 2, 000. 00
4 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 7 100. 00 700. 00
5 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUWP SUM 100. 00 100. 00
6 074044 TEMPORARY CONSTRUCTI ON ROADWAY CY 320 21.00 6, 720. 00
7 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 6, 000. 00 6, 000. 00
8 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 35, 000. 00 35, 000. 00
9 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 7 30. 00 210. 00
10 129000 TEMPORARY RAI LI NG (TYPE K) LF 180 40. 00 7, 200. 00
11 129100 TEMPORARY CRASH CUSHI ON MODULE EA 14 300. 00 4,200. 00
12 150812 REMOVE Pl PE (LF) LF 60 30. 00 1, 800. 00
13 150820 REMOVE | NLET EA 1 900. 00 900. 00
14 151540 RECONSTRUCT CHAI N LI NK FENCE LF 30 40. 00 1, 200. 00
15 153249 REMOVE CONCRETE (M SCELLANEQUS) (LS) LS LUWP SUM 1, 500. 00 1, 500. 00
16 155314 18" CURED- | N- PLACE PI PELI NER LF 160 310. 00 49, 600. 00
17 155319 36" CURED- | N- PLACE PI PELI NER LF 340 200. 00 68, 000. 00
18 155321 48" CURED- | N- PLACE PI PELI NER LF 24 490. 00 11, 760. 00
19 160102 CLEARI NG AND GRUBBI NG ( LS) LS LUWP SUM 10, 000. 00 10, 000. 00
20 198010 | MPORTED BORROW ( CY) CcY 4,000 23.00 92, 000. 00
21 202011 MULCH CY 5 170. 00 850. 00
22 203027 ERCSI ON CONTRCL ( BONDED FI BER MATRI X) SQFT 16, 000 .25 4,000. 00
(SQFT)
23 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) CY 4.2 1, 900. 00 7,980. 00
24 665022 24" CORRUGATED STEEL PI PE (.064" THI CK) LF 20 190. 00 3, 800. 00
25 665038 36" CORRUGATED STEEL PI PE (. 138" THI CK) LF 40 210. 00 8, 400. 00
26 (F) 750001 M SCELLANEQUS | RON AND STEEL LB 263 2.00 526. 00
27 860090 MAI NTAI NI NG EXI STI NG TRAFFI C MANAGEMENT LS LUWP SUM 100. 00 100. 00
SYSTEM ELEMENTS DURI NG CONSTRUCTI ON
28 999990 MOBI LI ZATI ON LS LUWP SUM 36, 000. 00 36, 000. 00

TOTAL 365, 446. 00



07-4Y7604 Bl D211
07-LA-57-10 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
04/19/12 04/ 20/ 12
| TEM SECOND TH RD FOURTH
Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT
1 250. 00 250. 00 500. 00 500. 00 5, 000. 00 5000. 00
2 775. 00 775. 00 750. 00 750. 00 1, 000. 00 1000. 00
3 5, 000. 00 5000. 00 1, 500. 00 1500. 00 2, 000. 00 2000. 00
4 250. 00 1750. 00 100. 00 700. 00 200. 00 1400. 00
5 1, 000. 00 1000. 00 700. 00 700. 00 600. 00 600. 00
6 35.00 11200. 00 140. 00 44800. 00 140. 00 44800. 00
7 5, 000. 00 5000. 00 12, 000. 00 12000. 00 6, 000. 00 6000. 00
8 140, 000. 00 140000. 00 16, 500. 00 16500. 00 129, 519. 00 129519. 00
9 20. 00 140. 00 50. 00 350. 00 25.00 175. 00
10 25.00 4500. 00 50. 00 9000. 00 34.00 6120. 00
11 100. 00 1400. 00 400. 00 5600. 00 250. 00 3500. 00
12 100. 00 6000. 00 15. 00 900. 00 450. 00 27000. 00
13 2,500. 00 2500. 00 750. 00 750. 00 2,500. 00 2500. 00
14 100. 00 3000. 00 25.00 750. 00 170. 00 5100. 00
15 500. 00 500. 00 2, 000. 00 2000. 00 12, 000. 00 12000. 00
16 225.00 36000. 00 440. 00 70400. 00 1, 400. 00 224000. 00
17 150. 00 51000. 00 365. 00 124100. 00 400. 00 136000. 00
18 180. 00 4320. 00 670. 00 16080. 00 1, 700. 00 40800. 00
19 1, 500. 00 1500. 00 3, 500. 00 3500. 00 25, 000. 00 25000. 00
20 36. 50 146000. 00 35. 00 140000. 00 30. 00 120000. 00
21 200. 00 1000. 00 250. 00 1250. 00 1, 000. 00 5000. 00
22 .35 5600. 00 . 25 4000. 00 .35 5600. 00
23 1, 000. 00 4200. 00 2,500. 00 10500. 00 2,150. 00 9030. 00
24 500. 00 10000. 00 1, 200. 00 24000. 00 6, 250. 00 125000. 00
25 600. 00 24000. 00 1, 500. 00 60000. 00 3, 125. 00 125000. 00
26 6. 00 1578. 00 3. 00 789. 00 12. 00 3156. 00
27 500. 00 500. 00 10. 00 10. 00 1, 000. 00 1000. 00
28 70, 000. 00 70000. 00 15, 000. 00 15000. 00 118, 000. 00 118000. 00
TOT 538, 713. 00 566, 429. 00 1, 184, 300. 00




STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
Bl D OPENI NG DATE 04/19/12 I' N SAN BERNARDI NO COUNTY NEAR 04/ 20/ 12
CONTRACT NUMBER 08-0J8004 FREDALBA AT VARI QUS LOCATI ONS CONTRACT CCDE 'G'
LOCATI ON 08- SBD- 330- 40. 3/ 40. 6 8 CONTRACT | TEM5
REHABI LI TATE SEVERAL CULVERTS FEDERAL Al D NONE
DVBE GOALS: DI SABLED VETERANS BUSI NESS ENTERPRI SES - 5.0%
PROPCSALS | SSUED 19 FUND TOTAL HWR 0 TOTAL NUMBER OF WORKI NG DAYS 20
NUMBER OF BI DDERS 5 ENG NEERS EST 242,780.00 AMOUNT UNDER 33, 500. 00 PERCENT UNDER EST 13. 80
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 209, 280. 00 3 O DONNELL CONSTRUCTI ON | NC 909 394-4510 SB PREF CLAI MED
00772905
559 W COvVI NA BLVD FAX 909 394-4750 COVPARI SON' AMT:
SAN DI MAS CA 91773 198, 816. 00
2 323, 700. 00 4 BEADOR CONSTRUCTI ON COVPANY 951 674-7352 CC PREF CLAlI MED
I NC 00720483
26320 LESTER Cl RCLE FAX 951 674-7495
CORONA CA 92883
3 375, 150. 00 1 HI GHLAND CONSTRUCTI ON | NC 714 538-5156 SB PREF CLAI MED
00743775
133 N PI XLEY STREET FAX 714 538-5157 BID I S OVER SBP
CRANGE, CA 92868 PREFERENCE LIM TS
4 396, 690. 00 5 CONDCR | NC 626 455-0050 SB PREF CLAI MED
00812288
3000 DURFEE AVENUE FAX 926 455-0070 BID I S OVER SBP
EL MONTE CA 91732 PREFERENCE LI M TS
5 436, 525. 00 2 AUTOBAHN CONSTRUCTI ON | NC 714 769-7025 SB PREF CLAI MED
00676837
P O BOX 11238 FAX 714 769-7031 BID I S OVER SBP
SANTA ANA CA 92711-1238 PREFERENCE LI M TS

I N ACCORDANCE W TH G C. 14838, THE DEPARTMENT OF TRANSPORTATI ON SHALL APPLY THE SMALL BUSI NESS PREFERENCE TO ELI G BLE FI RVS
FI RST, THEN APPLI ES THE NON- SMALL BUSI NESS PREFERENCE | F DO NG SO WOULD NOT DI SPLACE A SMALL BUSI NESS FROM AWARD OF THE CONTRACT.



08-0J8004
08- SBD- 330
04/19/12

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D211
REMAI NI NG BI DDERS PAGE 2

04/ 20/ 12
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 NONE

NONE



08-0J8004 Bl D211
08- SBD- 330 SUMMARY OF REMAI NI NG BI DDERS PACE 3
04/19/12 04/ 20/ 12
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 BEADOR AND SON CONSTRUCTI ON COVPANY | NC I TEMS 3, 4, 6, 8
CORONA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 SUPERI OR GUNI TE | TEM 7
LAKEVI EW CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 SUPERI OR GUNI TE | TEM 7
SYLMAR CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 SUPERI OR GUNI TE | TEM 7

12306 VAN NUYS BLVD
LAKEVI EW TERRACE CA



08-0J8004 Bl D211

08- SBD- 330 CONTRACT PROPOSAL OF LOwW BI DDER PACE 4
04/19/12 04/ 20/ 12
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074016 CONSTRUCTI ON SI TE MANAGEMENT LS LUMP SUM 3, 500. 00 3, 500. 00
2 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00 1, 000. 00
PROGRAM
3 074031 TEMPORARY GRAVEL BAG BERM LF 200 5.00 1, 000. 00
4 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 4, 000. 00 4, 000. 00
5 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 25, 000. 00 25, 000. 00
6 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 1, 500. 00 3, 000. 00
7 155121 24" ALTERNATI VE PI PELI NER LF 1, 010 168. 00 169, 680. 00
8 820112 MARKER ( CULVERT) EA 14 150. 00 2,100. 00

TOTAL 209, 280. 00
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08- 0J8004 Bl D211
08- SBD- 330 SUMMARY OF REMAINING BIDDERS PAGE 5

04/ 19/ 12 04/ 20/ 12

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH
TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .
5, 000. 00 5000. 00| 500. 00 500. 00| 500. 00 500. 00| 250. 00 250. 00
2, 500. 00 2500. 00| 750. 00 750. 00| 500. 00 500. 00| 675. 00 675. 00
10. 00 2000. 00| 10. 00 2000. 00| 8. 00 1600. 00| 10. 00 2000. 00
7,500. 00 7500. 00| 10, 000. 00 10000. 00| 2, 150. 00 2150. 00| 5, 000. 00 5000. 00
72, 140. 00 72140. 00| 57, 400. 00 57400. 00| 127, 000. 00 127000. 00 160, 000. 00 160000. 00
2, 500. 00 5000. 00| 5, 100. 00 10200. 00| 750. 00 1500. 00| 2, 300. 00 4600. 00
225. 00 227250. 00| 290. 00 292900. 00| 260. 00 262600. 00| 260. 00 262600. 00
165. 00 2310. 00| 100. 00 1400. 00| 60. 00 840. 00| 100. 00 1400. 00
323, 700. 00 375, 150. 00 396, 690. 00 436, 525. 00



STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
Bl D OPENI NG DATE 04/19/12 I'N RI VERSI DE COUNTY ABOUT 17.5 M LE 04/ 20/ 12
CONTRACT NUMBER 08-0L5904 WEST OF BLYTHE AT WLEY'S VELL CONTRACT CCDE 'E '
LOCATI ON 08-RI V-10-135.0 SAFETY ROADSI DE REST AREA AND ABOUT 9 CONTRACT | TEM5

8.2 MLES WEST OF BLYTHE AT BLYTHE
REPLACE SEPTI C SYSTEM

DVBE GOALS: DI SABLED VETERANS BUSI NESS ENTERPRI SES - 5.0%

FEDERAL Al D NONE

PROPCSALS | SSUED 22 FUND TOTAL HA42 1, 556, 000 TOTAL NUMBER OF WORKI NG DAYS 180
NUMBER OF Bl DDERS 8 ENG NEERS EST 591, 556. 00 AMOUNT UNDER 26, 556. 00 PERCENT UNDER EST 4. 49
PROGRAM ELEMENTS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 565, 000. 00 HEATHCOTE GEOTECHNI CAL 805 644-9978 NSB PREF CLAI MED
00910004
1884 EASTMAN AVENUE #105 FAX 805 644-9906
VENTURA CA 93003
2 925, 000. 00 4 CON ENG NEERI NG | NC 951 222-2241 SB PREF CLAI MED
00748284
2751 AVALON STREET FAX 951 222-2285 BID I S OVER SBP
RI VERSI DE CA 92509 PREFERENCE LI M TS
3 969, 534. 00 DESERT CONCEPTS CONSTRUCTI ON 760 200-9007 CC PREF CLAI MED
I NC 00849837
77-770 COUNTRY CLUB DR STE D FAX 760 200-9014
PALM DESERT CA 92211
4 1, 030, 305. 00 HAL HAYS CONSTRUCTI ON | NC 951 788-0703 NSB PREF CLAI MED
00667560
1835 CHI CAGO AVENUE SUI TE C FAX 951 275-0752
RI VERSI DE CA 92507
5 1, 040, 512. 00 DOUG WALL CONSTRUCTI ON | NC 760 772-8446 CC PREF CLAI MED

78450 AVENUE 41
BERMUDA DUNES CA 92203

00743112
FAX 760 772-9407



08-0L5904 Bl D211

08-RIV-10-1 PAGE 2
04/19/12 04/ 20/ 12
6 1,052, 777.00 4 GENESI S CONSTRUCTI ON 951 652-6977 SB PREF CLAI MED
00433661
PO BOX 5399 FAX 951 925-6585 BID I S OVER SBP
HEMVET, CA 92544 PREFERENCE LI M TS
7 1, 072, 800. 00 7 CORA CONSTRUCTCRS | NC 760 674-3201 SB PREF CLAlI MED
00766304
75140 ST CHARLES PLACE #A FAX 760 674-3202 BID I S OVER SBP
PALM DESERT CA 92211 PREFERENCE LIM TS
8 1, 250, 000. 00 5 JPI DEVELOPMENT GROUP | NC 951 973-7680 NSB PREF CLAI MED
00778930
41205 GOLDEN GATE Cl RCLE FAX 951 973-7690

MJRRI ETA CA 92562

I N ACCORDANCE W TH G C. 14838, THE DEPARTMENT OF TRANSPORTATI ON SHALL APPLY THE SMALL BUSI NESS PREFERENCE TO ELI G BLE FI RVS
FI RST, THEN APPLI ES THE NON- SMALL BUSI NESS PREFERENCE | F DO NG SO WOULD NOT DI SPLACE A SMALL BUSI NESS FROM AWARD OF THE CONTRACT.



08-0L5904
08-RIV-10-1
04/19/12
LI ST

Bl DDER | D NAME AND ADDRESS

OF

Bl D211

PAGE 3

04/ 20/ 12
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 VERNO ELECTRI C

| TEM 9



08-0L5904 Bl D211
08-RI V-10-1 PAGE 4
04/ 19/ 12 04/ 20/ 12
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 ALCORN FENCE FENCE AND GATE
Rl VERI SDE CA
CALI FORNI A TREE SERVI CE TREE REMOVAL
SAN MARCO CA
DAVI S ELECTRI C ELECTRI CAL
YUCAI PA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 BLOSOLUTI ONS | NCORPORATED | TEM 9
5310 DERRY AVENUE SUI TE E
AGOURA HILLS CA 91301
GLOBAL ENVI RONMENTAL NETWORK | NC | TEMS 1 AND 2
P O BOX 8068
FOUNTAI' N VALLEY CA 92728-8068
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ALCORN FENCE | TEM 9
Rl VERSI DE CA
ALL VETS CORP | TEM 9
SANTA ANA CA
DAVI S ELECTRI C | TEM 9

YUCAI PA CA



08-0L5904 Bl D211

08-RIV-10-1 PAGE 5

04/19/12 04/ 20/ 12
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ALL CI TY FENCE COVPANY | TEM 9
CORONA CA
DAVI S ELECTRI C | TEM 9
YUCAI PA CA
SO CAL AND ASSOCI ATES PLUMBI NG | TEM 9
YUCCA VALLEY CA
STATEW DE TRAFFI C SAFETY AND S| GNS | TEMS 6, 7
PONAY CA
VE TREE SERVI CE | TEM 8
ORANGE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 A AND A FENCE COVPANY | NC | TEM 9

579 E. LI NCOLN STREET
BANNI NG, CA 92220

U S. CONTROLS | TEM 9
2024 BOCA RATON
ONTARIO, CA 91761

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 ALL CI TI ES FENCE CO | TEM 9
CORONA CA

CONTI NUED ON NEXT PAGE



08-0L5904
08-RIV-10-1
04/19/12

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D211

PAGE 6

04/ 20/ 12
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07 PAVI S ELECTRI C
YUCAI PA CA

VE & E TREE SERVI CE
ORANGE CA

Bl DDER | D NAME AND ADDRESS

| TEM 9

| TEM 8

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 DAVI S ELECTRIC I NC
13556 DOUGLAS ST
YUCAI PA CA 92399

| TEM 9



08-0L5904 Bl D211

08-RIV-10-1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 7
04/19/12 04/ 20/ 12
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074016 CONSTRUCTI ON SI TE MANAGEMENT LS LUMP SUM 35, 000. 00 35, 000. 00
2 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 10, 000. 00 10, 000. 00
PROGRAM
3 074028 TEMPORARY FI BER RCOLL LS LUWP SUM 10, 000. 00 10, 000. 00
4 074034 TEMPORARY COVER SQYD 100 100. 00 10, 000. 00
5 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUWP SUM 5, 000. 00 5, 000. 00
6 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 10, 000. 00 10, 000. 00
7 120120 TYPE 111 BARRI CADE EA 4 2,500. 00 10, 000. 00
8 200002 ROADSI DE CLEARI NG LS LUWP SUM 25, 000. 00 25, 000. 00
9 994650 BUI LDl NG WORK LS LUMP SUM 450, 000. 00 450, 000. 00

TOTAL 565, 000. 00



© 00 N o o M~ W N PP

_.
9

08-0L5904
08-RIV-10-1
04/19/12

SUMMARY OF
THI RD
AMOUNT | Bl D
2500. 00| 6, 870. 00
2000. 00| 865. 00
1000. 00 4,000. 00
500. 00| 20. 00
1200. 00| 2, 500. 00
4000. 00 4,500. 00
800. 00| 500. 00
13000. 00| 23, 400. 00
900000. 00| 923, 399. 00
925, 000. 00

REMAI NI NG BI DDERS

FOURTH

___________________ T eD T moaT
6870. 00| 3,775.00 3775.
865. 00| 2,400. 00 2400.
4000. 00| 2,550. 00 2550.
2000. 00| 20. 00 2000.
2500. 00| 2,100. 00 2100.
4500. 00| 5, 840. 00 5840.
2000. 00| 390. 00 1560.
23400. 00| 19, 885. 00 19885.
923399. 00| 990, 195. 00 990195.
969, 534. 00 1, 030, 305. 00

00
00
00
00
00
00
00
00
00

Bl D211
PAGE 8
04/ 20/ 12
FI FTH
BI D ANOUNT
96, 000. 00 96000.
18, 000. 00 18000.
12, 000. 00 12000.
180. 00 18000.
3,838.00 3838.
8, 600. 00 8600.
200. 00 800.
25, 200. 00 25200.
858, 074. 00 858074.
1, 040, 512. 00



08-0L5904 Bl D211

08-RIV-10-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
04/19/12 04/ 20/ 12
| TEM SI XTH SEVENTH El GHTH
Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT
1 75, 000. 00 75000. 00 1, 000. 00 1000. 00 75, 000. 00 75000. 00
2 1,277.00 1277. 00 600. 00 600. 00 1, 000. 00 1000. 00
3 500. 00 500. 00 4, 000. 00 4000. 00 2, 000. 00 2000. 00
4 5.00 500. 00 40. 00 4000. 00 20. 00 2000. 00
5 1, 000. 00 1000. 00 2, 000. 00 2000. 00 2, 000. 00 2000. 00
6 2,500. 00 2500. 00 10, 000. 00 10000. 00 2, 000. 00 2000. 00
7 500. 00 2000. 00 300. 00 1200. 00 1, 000. 00 4000. 00
8 20, 000. 00 20000. 00 25, 000. 00 25000. 00 25, 000. 00 25000. 00
9 950, 000. 00 950000. 00 1, 025, 000. 00 1025000. 00 1,137, 000. 00 1137000. 00
TOT 1,052, 777.00 1,072, 800. 00 1, 250, 000. 00



STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

POSTPONED CONTRACT

04/19/12
08- 0P9204
08-SBD-138-24.1/37.8

BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

I' N SAN BERNARDI NO COUNTY AT
VARl QUS LOCATI ONS

COLD PLANE & PAVE, REPLACE DETECTCOR

PAGE 1
04/ 20/ 12
CONTRACT CCDE "A '
15 CONTRACT | TEMS

FEDERAL Al D NONE



STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
Bl D OPENI NG DATE 04/19/12 I'N SAN DI EGO COUNTY | N OCEANSI DE 04/ 20/ 12
CONTRACT NUMBER 11- 2M3904 FROM 0.1 M LE WEST OF ROUTE 5/ 76 CONTRACT CCDE 'B
LOCATI ON 11-SD- 76-L0. 0/ M2. 9 SEPARATI ON TO M SSI ON AVENUE 43 CONTRACT | TEMS

UNDERCRGOSSI NG
PLACE BONDED WEARI NG COURSE FEDERAL Al D NONE

POSTPONED CONTRACT



STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
Bl D OPENI NG DATE 04/19/12 I'N SAN DI EGO COUNTY I N LA MESA AND 04/ 20/ 12
CONTRACT NUMBER 11- 405004 EL CAJON AT 0.1 MLE EAST COF EL CONTRACT CCDE '"H '
LOCATI ON 11-SD-8-11.2 CAJON BOULEVARD OFF- RAMP 35 CONTRACT | TEMS
OVERCRGCSSI NG AND AT 0.1 M LE EAST
COLD PLANE, AC PAVEMENT AND HVA FEDERAL Al D NONE
DVBE GOALS: DI SABLED VETERANS BUSI NESS ENTERPRI SES - 5.0%
PROPCSALS | SSUED 8 FUND TOTAL HA22 0 TOTAL NUMBER OF WORKI NG DAYS 40
NUMBER OF BI DDERS 5 ENG NEERS EST 219, 543. 00 AMOUNT UNDER 57, 984. 00 PERCENT UNDER EST 26. 41
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 161, 559. 00 1 AVERI CA PACI FI C CONSTRUCTI ON 559 577-9999 SB PREF CLAI MED
00940463
201 LAUREL AVENUE #13 FAX 714 384-3988
BREA CA 92821
2 173, 065. 50 5 HAZARD CONSTRUCTI ON COVPANY 858 587-3600 NSB PREF CLAI MED
00750542
P O BOX 229000 FAX 858 453-6034
SAN DI EGO CA 92192-9000
3 179, 874. 00 2 TC CONSTRUCTI ON CO I NC 619 448-4560 NSB PREF CLAI MED
00402459
10540 PRCSPECT AVE FAX 619 448-3341
SANTEE CA 92071
4 196, 606. 00 4 S AND B ENG NEERI NG 619 390-6570 SB PREF CLAlI MED
00721885
PO BOX 1400 FAX 619 390- 6569
LAKESI DE, CA 92040
5 220, 000. 00 3 ANGUS ASPHALT I NC 619 562-8201 SB PREF CLAI MED
00523300
P O BOX 711539 FAX 619 562-1973

SANTEE CA 92071

I N ACCORDANCE W TH G C. 14838, THE DEPARTMENT OF TRANSPORTATI ON SHALL APPLY THE SMALL BUSI NESS PREFERENCE TO ELI G BLE FI RVS
FI RST, THEN APPLI ES THE NON- SMALL BUSI NESS PREFERENCE | F DO NG SO WOULD NOT DI SPLACE A SMALL BUSI NESS FROM AWARD OF THE CONTRACT.



11- 405004
11-SD-8-11
04/19/12

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D211
REMAI NI NG BI DDERS PAGE 2

04/ 20/ 12
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 E NOR | NNOVATI ONS | NC
LONG BEACH CA

G B A ENG NEERI NG
FULLERTON CA

| TEM 7

| TEM 17



11- 405004 Bl D211

11-SD-8-11 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

04/19/12 04/ 20/ 12
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 SLS CONSTRUCTI ON | TEMS 25 THRU 29
10769 WOODSI DE AVE SUI TE 201
SANTEE CA 92071

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ACVE SAFETY AND SUPPLY CONSTRUCTI ON AREA SI GNS
NATI ONAL CI TY CA
APCO DI KE COVPANY PLACE AC DI KE
GOSHEN CA
CECI LI AS SAFETY SERVI CE TRAFFI C CONTROL AND SI GNS
SCLANA BEACH CA
PAVEMENT RECYCLI NG SYSTEMS REMOVE AC DI KE & COLD PLACE AC PAVEMENT
M RA LOVA CA
PAVEMENT RECYCLI NG SYSTEMS ROADWAY EXCAVATI ON
M RA LOVA CA
PAYCO SPECI ALTI ES STRI PI NG MARKI NGS AND MARKERS

CHULA VI STA CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ANGUS ASPHALT | TEM5 16 THRU 18, 23 AND 24
SANTEE, CA

CONTI NUED ON NEXT PAGE



11- 405004 Bl D211
11-SD-8-11 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
04/19/12 04/ 20/ 12
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 PAVEMENT RECYCLI NG SYSTEMS | TEMS 12 THRU 14
M RA LOWA, CA
SCLI D STRUCTURES | TEM5 25 AND 27 THRU 29
LAMVESA, CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CARCLI NO TRAFFI C CONTROL | TEM 7

NATIONAL CITY CA

PAVEMENT RECYCLI NG
M RA LOVA CA

SLS
SANTEE CA

STATEW DE TRAFFI C SAFETY
POWAY CA

| TEMS 12 THRU 14

| TEM5S 25 THRU 29

I TEMS 6, 8, 10, 11



11- 405004 Bl D211

11-SD-8- 11 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
04/19/ 12 04/ 20/ 12
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT
1 074016 CONSTRUCTI ON S| TE MANAGENENT LS LUVP SUM 250. 00 250. 00
2 074017 PREPARE WATER POLLUTI ON CONTROL LS LUVP SUM 1, 400. 00 1, 400. 00
PROGRAM
3 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 3 150. 00 450. 00
4 074041 STREET SWEEPI NG LS LUMP SUM 3, 000. 00 3, 000. 00
5 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUMP SUM 450. 00 450. 00
6 120090 CONSTRUCTI ON AREA S| GNS LS LUVP SUM 2, 000. 00 2,000. 00
7 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 17, 000. 00 17, 000. 00
8 120199 TRAFFI C PLASTI C DRUM EA 10 25. 00 250. 00
9 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 4 850. 00 3, 400. 00
10 129000 TEMPORARY RAI LI NG ( TYPE K) LF 280 29. 50 8, 260. 00
11 129100 TEMPORARY CRASH CUSHI ON MODULE EA 14 123. 00 1, 722.00
12 150771 REMOVE ASPHALT CONCRETE DI KE LF 950 1.20 1, 140. 00
13 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 870 12. 50 10, 875. 00
14 190101 ROADVAY EXCAVATI ON cy 110 95. 00 10, 450. 00
15 190110 LEAD COVPLI ANCE PLAN LS LUVP SUM 1, 200. 00 1, 200. 00
16 374002 ASPHALTI C EMULSI ON (FOG SEAL COAT) TON 0.2 500. 00 100. 00
17 390132 HOT M X ASPHALT ( TYPE A) TON 340 151. 00 51, 340. 00
18 390136 M NOR HOT M X ASPHALT TON 49 103. 00 5,047. 00
19 394073 PLACE HOT M X ASPHALT DI KE ( TYPE A) LF 430 6. 20 2, 666. 00
20 394074 PLACE HOT M X ASPHALT DI KE ( TYPE C) LF 120 6. 20 744. 00
21 394075 PLACE HOT M X ASPHALT DI KE ( TYPE D) LF 360 6. 20 2,232.00
22 394077 PLACE HOT M X ASPHALT DI KE ( TYPE F) LF 51 6. 20 316. 20
23 394090 PLACE HOT M X ASPHALT SQYD 40 60. 00 2, 400. 00
(M SCELLANEQUS AREA)
24 397005 TACK COAT TON 0.2 500. 00 100. 00
25 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) cY 6 2, 350. 00 14, 100. 00
26 650014 18" REI NFORCED CONCRETE Pl PE LF 42 170. 00 7.140. 00
27 703233 GRATED LI NE DRAI N LF 24 200. 00 4.800. 00
28 721431 CONCRETE ( CONCRETE APRON) (% 1.3 1, 000. 00 1, 300. 00
29 (F) 750001 M SCELLANEOUS | RON AND STEEL LB 717 2.20 1,577. 40
30 840504 4" THERMOPLASTI C TRAFFI C STRI PE LF 1,020 1.50 1, 530. 00
31 840506 8" THERMOPLASTI C TRAFFI C STRI PE LF 360 2.30 828. 00
32 840508 8" THERMOPLASTI C TRAFFI C STRI PE LF 550 1.50 825. 00
( BROKEN 12-3)
33 840515 THERMOPLASTI C PAVEMENT MARKI NG SQFT 96 16. 00 1, 536. 00
34 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 60 10. 50 630. 00
35 860090 MAI NTAI NI NG EXI STI NG TRAFFI C MANAGEMENT LS LUVP SUM 500. 40 500. 40

SYSTEM ELEMENTS DURI NG CONSTRUCTI ON
TOTAL 161, 559. 00
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5, 000. 00 5000. 00| 2, 000. 00 2000. 00| 1, 100. 00 1100. 00| 5, 500. 00 5500. 00

1, 000. 00 1000. 00 780. 00 780. 00| 600. 00 600. 00| 750. 00 750. 00

150. 00 450. 00 210. 00 630. 00| 550. 00 1650. 00 350. 00 1050. 00

5, 000. 00 5000. 00| 6, 200. 00 6200. 00| 1, 700. 00 1700. 00| 11, 600. 00 11600. 00

1, 000. 00 1000. 00 900. 00 900. 00| 600. 00 600. 00| 500. 00 500. 00

3, 000. 00 3000. 00| 2, 300. 00 2300. 00| 3, 100. 00 3100. 00| 2, 500. 00 2500. 00

18, 000. 00 18000. 00| 9, 000. 00 9000. 00| 26, 000. 00 26000. 00| 62, 514. 00 62514. 00

50. 00 500. 00| 100. 00 1000. 00 10. 00 100. 00| 35. 00 350. 00

1, 500. 00 6000. 00| 2,000. 00 8000. 00| 700. 00 2800. 00| 1, 000. 00 4000. 00

40. 00 11200. 00| 20. 00 5600. 00| 21.00 5880. 00| 45. 00 12600. 00

200. 00 2800. 00| 350. 00 4900. 00| 130. 00 1820. 00 175. 00 2450. 00

1.00 950. 00| 1.60 1520. 00 4.00 3800. 00| 1.30 1235. 00

8. 00 6960. 00| 6. 00 5220. 00| 6. 00 5220. 00| 5. 00 4350. 00

60. 00 6600. 00| 64. 00 7040. 00| 170. 00 18700. 00| 50. 00 5500. 00

1, 000. 00 1000. 00 1, 500. 00 1500. 00 1, 300. 00 1300. 00 1, 200. 00 1200. 00

500. 00 100. 00| 1, 000. 00 200. 00| 1, 500. 00 300. 00| 660. 00 132. 00

160. 00 54400. 00| 139. 00 47260. 00 160. 00 54400. 00| 142. 00 48280. 00

135. 00 6615. 00| 125. 00 6125. 00| 150. 00 7350. 00| 125. 00 6125. 00

5. 50 2365. 00| 10. 00 4300. 00| 8. 20 3526. 00| 8. 00 3440. 00

5. 50 660. 00| 10. 00 1200. 00| 8. 20 984. 00| 8. 00 960. 00

5. 50 1980. 00 10. 00 3600. 00| 8. 20 2952. 00| 8. 00 2880. 00

5. 50 280. 50| 10. 00 510. 00| 8. 20 418. 20| 8. 00 408. 00

60. 00 2400. 00| 90. 00 3600. 00| 60. 00 2400. 00| 55. 00 2200. 00

500. 00 100. 00| 1, 000. 00 200. 00| 1, 500. 00 300. 00| 660. 00 132. 00

3, 000. 00 18000. 00| 4, 400. 00 26400. 00| 2, 000. 00 12000. 00| 3, 200. 00 19200. 00



26
27
28
29
30
31
32
33
34
35

TOT

150.
125.
700.
.00

13.
.00
500.

00
00
00

.30
.90
.30

50

00

6300.
3000.
910.
1434.
1326.
684.
715.
1296.
540.
500.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

173, 065. 50

220.
300.
1, 500.
.00

13.
15.
1, 200.

00
00
00

.50
.00
.00

00
00
00

9240.
7200.
1950.
2151.
2550.
1800.
1650.
1248.

900.
1200.

179, 874. 00

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

570.
120.
550.
.00

10.
12.
2, 000.

00
00
00

.00
.00
. 60

30
30
00

23940.
2880.
715.
1434.
2040.
1440.
1430.
988.
738.
2000.

196, 606. 00

00|
00|
00|
00|
00|
00|
00|
80|
00|
00|

140.
190.
600.
.00

10.
15.
500.

00
00
00

.00
.00
.00

00
00
00

5880.
4560.
780.
1434.
2040.
1440.
1650.
960.
900.
500.

220, 000. 00

00
00
00
00
00
00
00
00
00
00



