STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

POSTPONED CONTRACT

04/18/12
03- 4VB804
03- YOL-80-8.9/11. 3

B I

D SUMMARY DEPARTMENT

IN YOLO COUTY ON ROUTE 50 FROM THE
50/ 80 CONNECTOR SEPARATI ON TO THE
SACRAMENTO RI VER VI ADUCT AND ON
ROUTE 80 FROM 0.3 M LE WEST OF

REPLACE PAVEMENT DELI NI ATI ON

OF TRANSPORTATI ON Bl D211
PAGE 1
04/ 20/ 12
CONTRACT CCDE 'F '
18 CONTRACT | TEMS

FEDERAL Al D NONE



STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT
I' N CONTRA COSTA COUNTY | N ANTI OCH

FROM THE G STREET OVERCROSSI NG

TO 0.1 MLE EAST OF HI LLCREST

AVENUE OVERCRCSSI NG

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

04/18/12
04- 130404
04- CC-4-27.5/R29.0

W DEN ROADVWAY AND RECONSTRUCT

DVBE GOALS: DI SABLED VETERANS BUSI NESS ENTERPRI SES -
PROPCSALS | SSUED 20 FUND TOTAL HB4C 0

NUMBER OF BI DDERS 8

0. 0%

ENG NEERS EST 59, 187, 586. 85 AMOUNT UNDER 6, 965, 364. 63

Bl D RANK

Bl D TOTAL

Bl DDER | D

Bl DDER | NFORMATI ON

1 52,222, 222. 22 5 BAY CI TI ES/ MYERS JV

P O BOX 2948

RANCHO CORDOVA CA 95741-2948
2 52, 520, 680. 00 4 RGW CONSTRUCTI ON | NC

550 GREENVI LLE ROAD
LI VERMORE CA 94550

O C JONES & SONS AND MYERS &
SONS CONSTRUCTI ON, A JO NT
VENTURE

1520 FOURTH STREET

BERKELEY CA 94710

3 53, 548, 451. 00 1

GHI LOTTI
I NC

246 GH LOTTI AVENUE
SANTA ROSA CA 95407

4 54,264, 547. 00 3 CONSTRUCTI ON COVPANY

DESI LVA GATES - VIKING A JO NT
VENTURE OF DESI LVA GATES
CONSTRUCTI ON LP AND VI KI NG
CONSTRUCTI ON

PO BOX 2909

DUBLI N, CA 94568

5 54, 333, 333. 00 8

OF TRANSPORTATI ON

FEDERAL Al D NONE

TOTAL NUMBER OF WORKI NG DAYS

Bl D211
PAGE 1
04/ 20/ 12

CONTRACT CCDE 'A '
313 CONTRACT | TEMS

660

PERCENT UNDER EST 11.77

( NAME/ ADDRESS/ LOCATI ON)

916 635-9370
00940169

FAX 916 635-1527

925 606- 2400
00591940

FAX 925 961-1925

510 526-3424
00759729

FAX 510 526-0990

707 585-1221
00644515

FAX 707 585-1601

925 829-9220
00939331

FAX 925 803-4263

NSB PREF CLAI MED

BID | S OVER NSBP
PREFERENCE LI M TS

NSB PREF CLAlI MED
BID I S OVER NSBP
PREFERENCE LIM TS
NSB PREF CLAI MED

BID | S OVER NSBP
PREFERENCE LI M TS

NSB PREF CLAI MED

BID I S OVER NSBP
PREFERENCE LIM TS



04- 169404

04- CC- 4- 27

04/ 18/ 12
6 54,437, 922. 75
7 55, 558, 539. 46
8 56, 205, 917. 00

R AND L BROSAMER, | NC 925 927-1700
0700218A
1777 OAKLAND BLVD, SUI TE 300 FAX 925 935-1700
WALNUT CREEK, CA 94596
GHI LOTTI BROS/ RM HARRI S JV 415 454-7011
00961014

525 JACOBY ST FAX 415 454-8376
SAN RAFAEL CA 94901
DI ABLO CONTRACTORS | NC 925 552-8250
00732283

7 CROW CANYON COURT SU TE 100 FAX 925 552-8254

SAN RAMON CA 94583

Bl D211
PAGE 2
04/ 20/ 12

CC PREF CLAI MED

NSB PREF CLAI MED

BID I S OVER NSBP
PREFERENCE LIM TS

NSB PREF CLAlI MED

BID | S OVER NSBP
PREFERENCE LI M TS

I N ACCORDANCE W TH G C. 14838, THE DEPARTMENT OF TRANSPORTATI ON SHALL APPLY THE SMALL BUSI NESS PREFERENCE TO ELI G BLE FI RVS
FI RST, THEN APPLI ES THE NON- SMALL BUSI NESS PREFERENCE | F DO NG SO WOULD NOT DI SPLACE A SMALL BUSI NESS FROM AWARD OF THE CONTRACT.



04- 169404
04- CC- 4- 27
04/ 18/ 12

Bl DDER | D NAME AND ADDRESS

Bl D211

PAGE 3

04/ 20/ 12
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ALAM LLO REBAR
VALLEJO CA

AVAR
FREMONT CA

BAY AREA DRI LLI NG
Pl TTSBURG CA

CENTERLI NE
ELK GROVE CA

CLEVELAND WRECKI NG
OAKLAND CA

M D STATE BARRI ER
STOCKTON CA

OLI VEI RA FENCE
SANTA CLARA CA

R E MAHER
AVERI CAN CANYON CA

SCHWAGER DAVI S
SAN JOSE CA

ST FRANCI S ELECTRI C
SAN LEANDRO CA

WLLI AMS MASONRY
STOCKTON CA

REBAR

TI EDOAN ANCHORS

CAST I N DRILLED HCOLE PI LES

STRI PE AND MARKERS

DEMOLI TI ON

METAL BEAM GUARDRAI L & CRASH CUSHI ONS & SI GN STRUCTURES

FENCE

M NOR CONCRETE

POST TENSI ONI NG

ELECTRI CAL

MASONRY



04- 169404
04- CC- 4- 27
04/ 18/ 12

Bl DDER | D NAME AND ADDRESS

Bl D211

PAGE 4

04/ 20/ 12
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ACL
CHI NO HI LLS CA

CAL- TEX
VACAVI LLE CA

CENTERLI NE
ELK GROVE CA

CLEVELAND WRECKI NG
OAKLAND CA

CMC REBAR
STOCKTON CA

FBD VANGUARD
LI VERMORE

GERCO
AUBURN CA

J &M
LI VERMORE CA

PACI FI C COAST DRI LLI NG
SANTA ROSA CA

R E MAHER
AVERI CAN CANYON CA

SCHWAGER DAVI S
SAN JOSE CA

CONTI NUED ON NEXT PAGE

FORM & POUR E BART BARRI ER, FORM & POUR BARRI ER

BLOCK PAVERS, SOUND WALL NMASONRY

STRI PI NG

DEMOLI TI ON

REBAR

CONCRETE PAVI NG

SI GN STRUCTURES

UNDERGROUND

Cl DH

M NOR CONCRETE

PRE STRESSI NG



04- 169404
04- CC- 4- 27
04/ 18/ 12

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D211

PAGE 5

04/ 20/ 12
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ST. FRANCI S
SAN LEANDRO CA

Bl DDER | D NAME AND ADDRESS

ELECTRI CAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ACL
CH NO HI LLS CA

ALAM LLO REBAR
VALLEJO

CASE PACI FI C
LI VERMORE CA

CENTERLI NE
ELK GROVE CA

CHASE PACI FI C
LI VERMORE CA

CLEVELAND WRECKI NG
OAKLAND CA

DRILL TECH
ANTI OCH

GERCO
AUBURN CA

J &M
LI VERMORE CA

CONTI NUED ON NEXT PAGE

BRI DGE BARRI ER RAIL AND E BART BARRI ER

REBAR

TI E DOAN ANCHOR

STRI PI NG

CIDH PILES

BRI DGE REMOVAL

SHORI NG

OVER HEAD SI GNS

UNDERGROUND



04- 169404
04- CC- 4- 27
04/ 18/ 12

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D211

PAGE 6

04/ 20/ 12
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

RE MAHER
AMERI CAN CANYON

SCHWAGER DAVI S
SAN JOSE CA

ST FRANCI S
SAN LEANDRO CA

VANGUARD
LI VERMORE CA

WLLI AMS MASONRY
STOCKTON CA

Bl DDER | D NAME AND ADDRESS

M NOR CONCRETE AND RCB

PRE STREE Cl P CONCRETE

ELECTRI CAL

LCB & CONCRETE PAVI NG

MASONRY

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ACL
ONTARI O CA

ALAM LLO REBAR
VALLEJO CA

ALL STEEL FENCE
LATHRCOP CA

BENTANCOURT BROTHERS CONSTRUCTI ON | NC

LI VERMORE CA

CENTERLI NE STRI PI NG

OAK GROVE CA

CONTI NUED ON NEXT PAGE

CONCRETE BARRI ER TYPE 60, CONCRETE BARRI ER TYPE 736

REBAR

FENCI NG

EBART CONDU T AND PULL BOX, ELECTRI CAL

STRI PI NG



04- 169404
04- CC- 4- 27
04/ 18/ 12

Bl DDER | D NAME AND ADDRESS

Bl D211

PAGE 7

04/ 20/ 12
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CENTRAL FENCE
SACRAMENTO CA

DI SNEY CONSTRUCTI ON
BURLI NGAME CA

FBD VANGUARD
LI VERMORE CA

GERCO CONTRACTORS | NC
GRASS VALLEY CA

JOE HEI M
ALAMO CA

PACI FI C BCORI NG
CARUTHERS CA

R E MAHER
AVERI CAN CANYON CA

WLLI AMS MASONRY
STOCKTON CA

Bl DDER | D NAME AND ADDRESS

MBGR

BRI DGE

JPCP AND LCB

OVERHEAD SI GNS

CLEARI NG AND GRUBBI NG

BORE AND JACK

M NOR CORCRETE

MASONRY ( SOUND WALL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

ACL CONSTRUCTI ON
ONTARI O, CA

ACL CONSTRUCTI ON
ONTARI O, CA

CONTI NUED ON NEXT PAGE

CONCRETE BARRI ER

EBART CONCRETE BARRI ER



04- 10404 Bl D211

04- CC- 4- 27 PAGE 8

04/ 18/ 12 04/ 20/ 12
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 ALAM LLO REBAR RElI NFORCI NG STEEL
VALLEJO, CA
ALL STEEL FENCE, I NC FENCI NG
LATHROP, CA
AVAR CONSTRUCTI ON TI EDON ANCHOR
FREMONT, CA.
CENTRAL FENCE COVPANY GUARDRAI L AND CRASH CUSHI ON ( TYPE CAT)
SACRAMENTO, CA
CHRI SP COVPANY STRI PI NG PAVEMENT MARKERS
FREMONT, CA
CLEAVLAND WRECKI NG COVPANY BRI DGE REMOVAL
OAKLAND, CA
EAST BAY CONSTRUCTI ON COVPANY | NC ERCSI ON CONTRCL, HYDRAULI C MULCH, FIBER ROLLS, HYDROSEEDI NG
TRACY, CA
GERCO CONTRACTORS, | NC. SI GN STRUCTURES
AUBURN, CA
J AND M INC UNDERGROUND
HAYWARD, CA.
PACI FI C COAST DRI LLI NG COVPANY CI DH PI LI NG
SANTA RCSA, CA
R E. MAHER M NOR CONCRETE STRUCTURES

AMVERI CAN CANYQN, CA
CONTI NUED ON NEXT PAGE



04- 10404 Bl D211

04- CC- 4- 27 PAGE 9

04/ 18/ 12 04/ 20/ 12
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 R E. MAHER | NC M NOR CONCRETE RBG
AMERI CAN CANYCQN, CA
R E. MAHER | NC. VEGETATI ON CONTROL, M NOR CONCRETE
AMVERI CAN CANYQN, CA
SOl PRESTRESSI NG CONCRETE
SAN JOSE, CA
ST. FRANCI S ELECTRI C ELECTRI CAL
SAN LEANDRO, CA
VANGUARD CONSTRUCTI ON EBART CONCRETE BARRI ER
LI VERMORE, CA
VANGUARD CONSTRUCTI ON LEAN CONCRETE BASE, JO NTED PLAIN, CONCRETE PAVEMENT
LI VERMORE, CA
VANGUARD CONSTRUCTI ON PAVEMENT JO NT SEALS
LI VERMORE, CA
WLLI AMS MASONRY MASONRY BLOCK

STOCKTON, CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ADVANCED CONCRETE SAW AND SEAL JPCP
MESA, AZ
AVAR TI E DOAN ANCHORS
FREMONT, CA

CONTI NUED ON NEXT PAGE



04- 169404
04- CC- 4- 27
04/ 18/ 12

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D211

PAGE 10

04/ 20/ 12
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CALTEX MASONARY | NC.
VACAVI LLE, CA

CENTERLI NE
ELK GROVE, CA

CLEVLAND WRECKI NG
OAKLAND, CA

cMC
STOCKTON, CA

GERCO
AUBURN, CA

MCK PAVI NG
CONCORD, CA

PACI FI C COAST DRI LLI NG
SANTA RCSA, CA

R E. MAHER | NC.
AMVERI CAN CANYQON, CA

SAI NT FRANI' S
SAN LEANDRO, CA

SOUNDWALL AND SLOPE PAVI NG MASONRY

PAVEMENT MARKI NGS

DEMO STRUCTURES

REBAR

SI GN STRUCTURES

AC PAVI NG

CI DH PI LI NG

M NOR CONCRETE

ELECTRI CAL



04- 10404 Bl D211

04- CC- 4- 27 PAGE 11

04/ 18/ 12 04/ 20/ 12
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 ACL CONSTRUCTI ON REBAR AND BARRI ER
PAMONA, CA
ALAM LLO REBAR REBAR
VALLEJO, CA
ALL COUNTI ES TRUCKI NG TRUCKI NG
OAKLAND, CA
APEX FENCE COWPANY, | NC MBGR
ANDERSON, CA 96007
AVAR TI E DOMWN
FREMONT, CA
CALVET SERVI CES TRAFFI C CONTROL
SANTA CLARA, CA
CENTRAL STRI PI NG SERVI CE | NC STRI PI NG
RANCHO CORDOVA, CA 95742
CLEVELAND WRECKI NG BRI DGE REMOVAL
OAKLAND, CA
DVBE CONSTRUCTI ON COVPANY TRUCKI NG

SAN JOSE, CA

EAST BAY CONSTRUCTI ON COVPANY | NC TEMP ERCSI ON
TRACY, CA 95376

FBD VANGUARD CONSTRUCTI ON | NC JO NT SEAL, JPCP, LEAN CONCRETE BASE
LI VERMORE, CA 94550
CONTI NUED ON NEXT PAGE



04- 10404 Bl D211
04- CC-4- 27 PAGE 12
04/ 18/ 12 04/ 20/ 12
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 GERCO CONTRACTORS | NC SI GN STRUCTURE
AUBURN, CA 95603
PACI FI C COAST DRI LLI NG Cl DH
SANTA RCSA, CA
SANCO PI PELI NES | NC UNDERGROUND UTI LI TI ES
CAMPBELL, CA 95008
SCHWAGER DAVI S POST TENSI ON
SAN JOSE, CA
ST. FRANCI S ELECTRI C ELECTRI CAL
SAN LEANDRO, CA 94577
WLLI AMS MASONARY MASONARY
STOCKTON, CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 ACL CONCRETE BARRI ER
CHI NO HI LLS CA
ACN METAL BEAM GUARDRAI L
BYRON CA
ALAM LLO REBAR REBAR
VALLEJO CA
AVAR TI E DOAN ANCHORS
FREMONT CA
CONTI NUED ON NEXT PAGE



04- 169404
04- CC- 4- 27
04/ 18/ 12

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D211

PAGE 13

04/ 20/ 12
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

BAY AREA DRI LLI NG
Pl TTSBURG CA

BROMWN AND FESTER
LI VERMORE CA

CENTERLI NE STRI PI NG
ELK GROVE CA

CLEVELAND WRECKI NG
OAKLAND CA

CORAL CONSTRUCTI ON
W LSONVI LLE OR

OLI VEI RA FENCE
SANTA CLARA CA

R E MAHER
AVERI CAN CANYON CA

SCHWAGER DAVI S
SAN JOSE CA

SELBYS SO L
LOOM S CA

W LLI AM MASONRY
STOCKTON CA

CAST IN DRI LLED HOLES

ELECTRI CAL

STRI PI NG

DEMOLI TI ON

SI GN STRUCTURES

FENCI NG

M NOR CONCRETE

PRESTRESSI NG

ERCSI ON CONTRCL

MASONRY



04- 10404 Bl D211

04- CC- 4- 27 CONTRACT PROPOSAL OF LOW BIDDER PAGE 14
04/ 18/ 12 04/ 20/ 12
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUVP SUM 5, 000. 00 5, 000. 00
2 070018 TI ME- RELATED OVERHEAD V\DAY 660 4, 500. 00 2,970, 000. 00
3 022546 TEMPORARY FENCE ( TYPE CL- 6) LF 2,190 8. 00 17, 520. 00
(VI SI BI LI TY SCREEN)
4 071321 TEMPORARY FENCE ( TYPE CL- 6) LF 9, 700 6. 00 58, 200. 00
5 022547 TEMPORARY FLOW DI VERS| ON SYSTEM LS LUVP SUM 14, 028. 00 14, 028. 00
( LOCATI ON 1)
6 022548 TEMPORARY FLOW DI VERSI ON SYSTEM LS LUMP SUM 12, 328. 00 12, 328. 00
( LOCATI ON 2)
7 073006 18" TEMPORARY CULVERT LF 250 70. 00 17, 500. 00
8 073008 24" TEMPORARY CULVERT LF 20 160. 00 3, 200. 00
9 022549 TEMPORARY Pl PE PLUG EA 1 250. 00 250. 00
10 074016 CONSTRUCTI ON SI TE MANAGEMENT LS LUVP SUM 70, 000. 00 70, 000. 00
11 074019 PREPARE STORM WATER POLLUTI ON LS LUVP SUM 4, 500. 00 4, 500. 00
PREVENTI ON PLAN
12 074029 TEMPORARY SI LT FENCE LF 8, 530 3.50 29, 855. 00
13 074033 TEMPORARY CONSTRUCTI ON' ENTRANCE EA 5 2,125. 00 10, 625. 00
14 074034 TEMPORARY COVER SQYD 5, 120 6. 00 30, 720. 00
15 074037 MOVE- | N/ MOVE- OUT EA 14 750. 00 10, 500. 00
( TEMPORARY ERCS| ON CONTROL)
16 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 250 225. 00 56, 250. 00
17 074040 TEMPORARY HYDRAULI C MULCH SQvD 152, 000 .65 98, 800. 00
( BONDED FI BER MATRI X)
18 074041 STREET SWEEPI NG LS LUMP SUM 75, 000. 00 75, 000. 00
19 074043 TEMPORARY CONCRETE WASHOUT BI N EA 270 575. 00 155, 250. 00
20 074056 RAI'N EVENT ACTI ON PLAN EA 81 500. 00 40, 500. 00
21 074057 STORM WATER ANNUAL REPORT EA 4 2, 000. 00 8, 000. 00
22 074058 STORM WATER SAMPLI NG AND ANALYSI S DAY EA 63 450. 00 28, 350. 00
23 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 50, 000. 00 50, 000. 00
24 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 200, 000. 00 200, 000. 00
25 120120 TYPE |11 BARRI CADE EA 76 100. 00 7, 600. 00
26 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) SQFT 3, 040 3.00 9, 120. 00
27 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) LF 149, 000 . 65 96, 850. 00
28 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 1, 050 25.00 26, 250. 00
29 120300 TEMPORARY PAVEMENT MARKER EA 9, 050 5. 00 45, 250. 00
30 128650 PORTABLE CHANGEABLE MESSAGE Sl GN EA 4 12, 600. 00 50, 400. 00
31 129000 TEMPORARY RAI LI NG ( TYPE K) LF 65, 600 6. 25 410, 000. 00
32 129100 TEMPORARY CRASH CUSHI ON MODULE EA 390 227. 00 88, 530. 00



04- 10404 Bl D211

04- CC- 4- 27 CONTRACT PROPOSAL OF LOW BIDDER PAGE 15
04/ 18/ 12 04/ 20/ 12
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT
33 129150 TEMPORARY TRAFFI C SCREEN LF 38, 300 2.25 86, 175. 00
34 141101 REMOVE YELLOW PAI NTED TRAFFI C STRI PE LF 1,220 10. 00 12, 200. 00
( HAZARDOUS \MASTE)
35 141103 REMOVE YELLOW THERMOPLASTI C TRAFFI C LF 1, 470 10. 00 14, 700. 00
STRI PE ( HAZARDOUS WASTE)
36 148005 NO SE MONI TORI NG LS LUMP SUM 4, 000. 00 4, 000. 00
37 150206 ABANDON CULVERT EA 20 800. 00 16, 000. 00
38 150221 ABANDON | NLET EA 10 685. 00 6, 850. 00
39 022550 ABANDON WATER PI PELI NE LF 580 11. 00 6, 380. 00
40 022551 ABANDON GROUND WATER CONTAM NATI ON EA 8 6, 953. 00 55, 624. 00
MONI TORI NG WELL
41 022552 ABANDON SANI TARY SEVER Pl PELI NE LF 280 8. 00 2,240. 00
42 150305 OBLI TERATE SURFACI NG SQYD 4,890 1.40 6, 846. 00
43 150604 REMOVE WOOD FENCE LF 570 10. 00 5, 700. 00
44 150608 REMOVE CHAI N LI NK FENCE LF 11, 200 5. 00 56, 000. 00
45 150662 REMOVE METAL BEAM GUARD RAI LI NG LF 780 12.00 9, 360. 00
46 022553 REMOVE DOUBLE THRI E BEAM BARRI ER LF 5, 730 8. 00 45, 840. 00
47 022554 REMOVE WATER VALVE EA 7 260. 00 1, 820. 00
48 022555 REMOVE | RRI GATI ON CONTROL VALVE EA 3 148. 00 444. 00
49 150711 REMOVE PAI NTED TRAFFI C STRI PE LF 2,970 1. 00 2,970.00
50 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE LF 16, 200 1. 00 16, 200. 00
51 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG SQFT 1, 020 2.00 2,040. 00
52 150722 REMOVE PAVEMENT MARKER EA 2,810 2.00 5, 620. 00
53 150744 REMOVE ROADSI DE SI GN (WOOD PCST) EA 45 150. 00 6, 750. 00
54 150745 REMOVE ROADS| DE SI GN ( METAL POST) EA 12 225. 00 2,700. 00
55 150747 REMOVE ROADS| DE SI GN EA 31 100. 00 3, 100. 00
(STRAP AND SADDLE BRACKET METHOD)
56 150760 REMOVE SI GN' STRUCTURE EA 4 3, 500. 00 14, 000. 00
57 022556 REMOVE WATER Pl PELI NE LF 1,020 19. 00 19, 380. 00
58 150805 REMOVE CULVERT LF 1,100 17. 60 19, 360. 00
59 022557 REMOVE ABANDONED PACI FI C GAS AND LF 1, 240 19. 55 24, 242. 00
ELECTRI C GAS LI NE
60 022558 REMOVE FI RE HYDRANT ASSEMBLY EA 2 2, 500. 00 5, 000. 00
61 022559 REMOVE CULVERT ( ASBESTCS CEMENT Pl PE) LF 1, 560 31.50 49, 140. 00
62 022560 REMOVE WATER METER EA 3 300. 00 900. 00
63 022561 REMOVE BACK FLOW PREVENTOR EA 2 575. 00 1, 150. 00
64 150820 REMOVE | NLET EA 38 285. 00 10, 830. 00
65 150823 REMOVE DOWNDRAI N EA 4 460. 00 1, 840. 00



04- 10404 Bl D211

04- CC-4- 27 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 16
04/ 18/ 12 04/ 20/ 12

| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
66 150824 REMOVE SEVER MANHOLE EA 3 570. 00 1, 710. 00
67 150826 REMOVE MANHOLE EA 1 570. 00 570. 00
68 150829 REMOVE RETAI NI NG WALL LF 450 30. 00 13, 500. 00
69 022562 REMOVE MASONRY WALL LF 930 13. 45 12, 508. 50
70 150841 REMOVE SEVER Pl PE LF 610 18. 00 10, 980. 00
71 150847 REMOVE CONCRETE PAVEMENT AND BASE SQYD 35, 100 6. 25 219, 375. 00
72 022563 REMOVE ASPHALT CONCRETE S| DEWALK SQFT 12, 600 .30 3, 780. 00
73 150859 REMOVE ASPHALT CONCRETE OVERSI DE DRAI N EA 1 400. 00 400. 00
74 152320 RESET ROADSI DE SI GN EA 6 225.00 1, 350. 00
75 152391 RELOCATE ROADSI DE SI GN ( METAL POST) EA 9 450. 00 4,050. 00
76 152392 RELOCATE ROADSI DE SI GN (WOOD POST) EA 18 225.00 4,050. 00
77 152393 RELOCATE ROADSI DE SI GN EA 5 200. 00 1, 000. 00

(STRAP AND SADDLE BRACKET METHOD)

78 152410 RELOCATE WATER METER EA 4 1, 600. 00 6, 400. 00
79 022564 ADJUST MANHOLE FRAME AND COVER TO GRADE EA 4 550. 00 2,200. 00
80 022565 ADJUST WATER VALVE BOX TO GRADE EA 13 80. 00 1, 040. 00
81 022566 ADJUST SANI TARY SEVER AND COVER TO GRADE EA 5 380. 00 1, 900. 00
82 152609 MODI FY | NLET TO MANHOLE EA 5 1,535.00 7,675.00
83 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 20, 200 1.90 38, 380. 00
84 153214 REMOVE CONCRETE CURB LF 2,710 4.50 12, 195. 00
85 153215 REMOVE CONCRETE (CURB AND GUTTER) LF 10, 100 4.90 49, 490. 00
86 153218 REMOVE CONCRETE SI DEWALK SQFT 27,800 .55 15, 290. 00
87 022567 REMOVE CONCRETE | SLAND SQFT 9, 550 . 60 5, 730. 00
88 155003 CAP | NLET EA 4 1, 100. 00 4,400. 00
89 022568 PARTI AL | NLET W TH CAP EA 3 1, 040. 00 3, 120. 00
90 155006 CAP RI SER EA 1 835. 00 835. 00
91 155007 CAP NVANHOLE EA 2 1,110.00 2,220.00
92 022569 TEMPORARY | NLET CAP EA 1 1, 110. 00 1, 110. 00
93 022570 PARTI AL | NLET W TH TEMPORARY CAP EA 1 1, 045. 00 1, 045. 00
94 156535 REMOVE BOX CULVERT LS LUWP SUM 35, 000. 00 35, 000. 00
95 157551 BRI DGE REMOVAL, LOCATION A LS LUWP SUM 150, 000. 00 150, 000. 00
96 157552 BRI DGE REMOVAL, LOCATI ON B LS LUWP SUM 200, 000. 00 200, 000. 00
97 160101 CLEARI NG AND GRUBBI NG LS LUWP SUM 36, 000. 00 36, 000. 00
98 170101 DEVELCP WATER SUPPLY LS LUMP SUM 20, 000. 00 20, 000. 00
99 190101 ROADWAY EXCAVATI ON CY 117, 000 9.70 1, 134, 900. 00

100 190107 ROADWAY EXCAVATI ON ( TYPE Y-1) CY 22,300 22.80 508, 440. 00

(AERI ALLY DEPCSI TED LEAD)
101 190110 LEAD COWVPLI ANCE PLAN LS LUMP SUM 2,575.00 2,575.00
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102 190111 ADL BURI AL LOCATI ON REPORT LS LUMP SUM 6, 180. 00 6, 180. 00
103 190113 ASBESTOS COVPLI ANCE PLAN LS LUMP SUM 3, 500. 00 3, 500. 00
104 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) CY 4,310 40. 00 172, 400. 00
105 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) CY 40, 087 40. 00 1, 603, 480. 00
106 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) (4 3, 348 75. 00 251, 100. 00
107 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) CY 24, 647 28.50 702, 439. 50
108 (F) 193031 PERV; QUS BACKFI LL MATERI AL ( RETAI NI NG (14 1,533 50. 00 76, 650. 00
WALL
109 193114 SAND BACKFI LL CcY 140 160. 00 22,400. 00
110 194001 DI TCH EXCAVATI ON CY 94 26.75 2,514.50
111 198001 | MPORTED BORROW CY 20, 700 5.35 110, 745. 00
112 200101 I MPORTED TOPSO L CY 280 32.00 8, 960. 00
113 203021 FI BER ROLLS LF 18, 600 3.25 60, 450. 00
114 203026 MOVE- | N MOVE- OQUT ( EROSI ON CONTROL) EA 12 750. 00 9, 000. 00
115 203031 EROSI ON CONTRCL ( HYDROSEED) ( SQFT) SQFT 409, 000 .08 32,720. 00
116 022571 4" RECYCLED WATER METER EA 1 10, 500. 00 10, 500. 00
117 022572 2" WATER VALVE EA 5 475. 00 2,375.00
118 022573 6" WATER VALVE EA 2 864. 00 1,728.00
119 022574 8" WATER VALVE EA 2 1, 383. 00 2,766.00
120 022575 4" RECYCLED WATER VALVE EA 1 721.00 721.00
121 022576 14" RECYCLED WATER VALVE EA 1 2,725.00 2,725.00
122 022577 10" WATER VALVE EA 1 2,058. 00 2,058. 00
123 208738 8" CORRUGATED HI GH DENSI TY LF 1, 160 21.50 24,940. 00
POLYETHYLENE PI PE CONDUI T
124 250401 CLASS 4 AGGREGATE SUBBASE CY 36, 500 15. 00 547, 500. 00
125 260201 CLASS 2 AGGREGATE BASE CY 3, 860 30. 30 116, 958. 00
126 260301 CLASS 3 AGGREGATE BASE CY 12, 000 30. 50 366, 000. 00
127 280000 LEAN CONCRETE BASE CY 13, 600 138. 00 1, 876, 800. 00
128 390131 HOT M X ASPHALT TON 33, 200 69. 00 2,290, 800. 00
129 391007 PAVI NG ASPHALT ( BI NDER, GEOSYNTHETI C TON 14 10. 00 140. 00
PAVEMENT | NTERLAYER)
130 393003 GECSYNTHETI C PAVEMENT | NTERLAYER SQYD 13, 100 2.45 32, 095. 00
131 394074 PLACE HOT M X ASPHALT DI KE (TYPE Q) LF 350 1.00 350. 00
132 394076 PLACE HOT M X ASPHALT DI KE ( TYPE E) LF 7,510 1.00 7, 510. 00
133 394077 PLACE HOT M X ASPHALT DI KE ( TYPE F) LF 2,740 1.00 2,740. 00
134 394090 PLACE HOT M X ASPHALT SQYD 2,000 7.00 14, 000. 00

(M SCELLANEQUS AREA)
135 397005 TACK COAT TON 48 845. 00 40, 560. 00
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| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

136 401050 JO NTED PLAI N CONCRETE PAVENENT cy 32, 200 148. 00 4,765, 600. 00

137 401083 SHOULDER RUMBLE STRI P STA 250 65. 00 16, 250. 00
( CONCRETE PAVEMENT, GROUND- I N

138 404092 SEAL PAVEMENT JOI NT LF 120, 000 .50 60, 000. 00

139 404093 SEAL | SOLATI ON JOI NT LF 1,510 5. 00 7.550. 00

140 420201 GRI ND EXI STI NG CONCRETE SQYD 4, 200 8. 00 33, 600. 00
PAVENVENT

141 490603 24" CAST- | N- DRI LLED- HOLE CONCRETE PI LI NG LF 7,555 40. 00 302, 200. 00

142 490605 36" CAST- | N-DRI LLED- HOLE CONCRETE PI LI NG LF 1,188 100. 00 118, 800. 00

143 490616 84" CAST-| N-DRI LLED- HOLE CONCRETE PI LI NG LF 626 970. 00 607, 220. 00

144 498016 16" CAST- | N- DRI LLED- HOLE CONCRETE LF 9,320 50. 00 466, 000. 00
PI LI NG ( SOUND WALL)

145 498022 24" CAST- | N- DRI LLED- HOLE CONCRETE LF 50 100. 00 5, 000. 00
PI LI NG ( SOUND WALL)

146 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUVP SUM 410, 000. 00 410, 000. 00

147 500060 TI EDOAN ANCHOR EA 85 4. 000. 00 340, 000. 00

148 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG cy 760 300. 00 228, 000. 00

149 (F) 510053 STRUCTURAL CONCRETE, BRI DGE cY 5, 330 645. 00 3, 437, 850. 00

150 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL cY 12, 442 350. 00 4,354, 700. 00

151 (F) 510086 (STRUCT%RAL CONCRETE, APPROACH SLAB % 659 575. 00 378, 925. 00
TYPE

152 (F) 043608 STRUCTURAL CONCRETE, APPROACH SLAB cy 112 550. 00 61, 600. 00
(TYPE EBART)

153 (F) 510090 STRUCTURAL CONCRETE, BOX CULVERT cy 201 1, 500. 00 301, 500. 00

154 (F) 043609 STRUCTURAL CONCRETE ( JUNCTI ON STRUCTURE) cY 78 918. 00 71, 604. 00

155 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) cY 350 963. 00 337, 050. 00

156 510524 M NOR CONCRETE ( SOUND WALL) cy 240 950. 00 228, 000. 00

157 510526 M NOR CONCRETE ( BACKFI LL) cy 51 116. 00 5. 916. 00

158 (F) 043610 ARCHI TECTURAL TEXTURE SQFT 96, 856 3.00 290, 568. 00

159 480501 JACKI NG SUPERSTRUCTURE LS LUMP SUM 35, 000. 00 35, 000. 00

160 (F) 043611 SOUND WALL ( RETAI NI NG WALL) SQFT 11, 997 14. 00 167, 958. 00
( MASONRY BLOCK)

161 (F) 517961 SOUND WALL ( BARRI ER) ( MASONRY BLOCK) SQFT 69, 246 14. 00 969, 444. 00

162 (F) 518002 SOUND WALL ( MASONRY BLOCK) SGFT 24, 291 14. 00 340, 074. 00

163 519091 JONT SEAL (MR 1 1/2") LF 726 50. 00 36, 300. 00

164 (F) 520102 BAR REI NFORCI NG STEEL  ( BRI DGE) LB 1,843,518 1. 00 1, 843, 518. 00

165 (F) 520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) LB 1,418, 660 .85 1, 205, 861. 00

166 (F) 520107 BAR RElI NFORCI NG STEEL (BOX CULVERT) LB 60, 200 1.00 60, 200. 00
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167 (F) 043612 BAR REl NFORCI NG STEEL LB 27, 398 1.35 36, 987. 30
(JUNCTI ON' STRUCTURE)

168 022578 EBART PULL BOX ( TYPE E) EA 21 3, 500. 00 73, 500. 00

169 022579 EBART CONDUI T RACEWAY SECTI ON (6-4") LF 7,080 45. 00 318, 600. 00

170 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) LB 141, 920 3.75 532, 200. 00

171 (F) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) LB 141, 920 .20 28, 384. 00

172 560233 FURNI SH FORVED PANEL SI GN ( OVERHEAD) SQFT 1, 760 15. 00 26, 400. 00

173 560248 FURNI SH SI NGLE SHEET ALUM NUM SI GN SOFT 590 13.00 7,670. 00
(0. 063" - UNFRANED)

174 560249 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 210 15. 00 3, 150. 00
(0. 080" - UNFRANED)

175 560251 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 96 15. 00 1, 440. 00
(0. 063" - FRAVED)

176 560252 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 230 18. 00 4,140. 00
(0. 080" - FRAMED)

177 561016 60" CAST- | N- DRI LLED- HOLE CONCRETE PI LE LF 96 750. 00 72, 000. 00
(S| GN FOUNDATI ON)

178 562001 METAL (ROADSI DE SI GN) LB 1,710 15. 00 25, 650. 00

179 562004 METAL (RAI L MOUNTED SI GN) LB 1, 350 15. 00 20, 250. 00

180 566011 ROADSI DE SI GN - ONE POST EA 20 200. 00 4,000. 00

181 566012 ROADSI DE SI GN - TWO POST EA 13 400. 00 5, 200. 00

182 022580 ROADSI DE SI GN EA 28 125. 00 3, 500. 00
(STRAP AND SADDLE BRACKET METHOD)

183 568007 I NSTALL SI GN OVERLAY SQFT 3 250. 00 750. 00

184 568017 | NSTALL ROADSI DE S| GN PANEL ON EA 1 150. 00 150. 00
EXI STI NG POST

185 022581 PREPARE AND PAI NT POSTM LE MARKI NGS ON SQFT 41 20. 00 820. 00
CONCRETE BARRI ER

186 620060 12" ALTERNATI VE Pl PE CULVERT LF 840 34.90 29, 316. 00

187 620101 18" ALTERNATI VE Pl PE CULVERT (TYPE A) LF 5, 230 43.25 226, 197. 50

188 620102 18" ALTERNATI VE PI PE CULVERT (TYPE B) LF 8, 700 43.10 374, 970. 00

189 620141 24" ALTERNATI VE PI PE CULVERT (TYPE A) LF 870 56. 35 49, 024. 50

190 620142 24" ALTERNATI VE PI PE CULVERT (TYPE B) LF 21 86. 65 1,819. 65

191 620715 18" ALTERNATI VE SLOTTED Pl PE LF 340 70. 00 23, 800. 00

192 650026 36" REI NFORCED CONCRETE Pl PE LF 18 200. 00 3, 600. 00

193 650034 48" REI NFORCED CONCRETE Pl PE LF 8 271. 00 2,168. 00

194 022582 24" REI NFORCED CONCRETE Pl PE DOUBLE LF 270 60. 25 16, 267. 50

CAGED Cl RCULAR REI NFORCEMENT
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195 022583 30" REI NFORCED CONCRETE Pl| PE DOUBLE LF 240 81. 50 19, 560. 00
CAGED Cl RCULAR REI NFORCEMENT

196 650511 18" REI NFORCED CONCRETE Pl PE ( CLASS V) LF 220 90. 65 19, 943. 00

197 650548 72" REI NFORCED CONCRETE Pl PE ( CLASS V) LF 215 432. 45 92, 976. 75

198 655211 JACKED 18" REI NFORCED CONCRETE Pl PE LF 170 502. 60 85, 442. 00
(CLASS 11)

199 022584 \(]ACKED \7/)2 REI NFORCED CONCRETE Pl PE LF 150 967. 35 145, 102. 50
CLASS

200 022585 RIG D RAIL FALL PROTECTI ON SYSTEM EA 1 3, 185. 00 3, 185. 00

201 665011 12" CORRUGATED STEEL Pl PE (. 064" THI CK) LF 300 27.35 8., 205. 00

202 022586 18" CORRUGATED STEEL PI PE W TH METAL CAP LF 20 32. 50 650. 00

203 022587 3" PVC Pl PE ( SCHEDULE 40) LF 40 1. 40 56. 00

204 022588 8" PLASTI C Pl PE UNDERDRAI N R SER LF 51 29. 25 1, 491. 75

205 022589 8" PLASTI C Pl PE UNDERDRAI N TERM NAL LF 55 45.10 2. 480. 50
Rl SER

206 680905 8" PERFORATED PLASTI C PI PE UNDERDRAI N LF 6, 610 15. 40 101, 794. 00

207 692301 ANCHOR ASSEMBLY EA 10 189. 00 1, 890. 00

208 022590 CI TY OF ANTI OCH DRAI NAGE | NLET EA 26 2,113. 00 54, 938. 00

209 700617 DRAI NAGE | NLET MARKER EA 26 51. 50 1, 339. 00

210 022591 36" CORRUGATED STEEL PIPE | NLET LF 9 315. 60 2. 840. 40
(. 064" THI CK, BI TUM NOUS COATED)

211 (F) 703460 24" WELDED STEEL Pl PE CASI NG ( BRI DGE) LF 77 250. 00 19, 250. 00

212 (F) 043613 12" \WELDED STEEL Pl PE CASI NG ( BRI DGE) LF 78 185. 00 14, 430. 00

213 022592 8" DUCTI LE | RON PI PE (WATER MAI N) LF 340 80. 15 27, 251. 00

214 703533 12" WELDED STEEL Pl PE (.250" THI CK) LF 79 165. 00 13, 035. 00

215 022593 AR AND VACUUM RELI EF VALVE EA 1 2, 662. 00 2. 662. 00

216 022594 COVBI NATI ON Al R VALVE ( RECYCLED WATER) EA 1 3, 692. 00 3, 692. 00

217 022595 WATER SERVI CE LATERAL LF 35 123. 00 4. 305. 00

218 022596 4" VI TR FI ED CLAY Pl PE SANI TARY SEVER LF 78 82. 30 6, 419. 40
LATERAL

219 022597 6" VI TRI FI ED CLAY Pl PE SANI TARY SEVER LF 590 46. 95 27, 700. 50
MAI N

220 022598 10" VI TRI FI ED CLAY PI PE SANI TARY SEVER LF 210 123. 00 25, 830. 00
MAI N

221 022599 2" POLYVI NYL CHLORI DE PI PE (1 RRI GATI ON) LF 250 15. 00 3, 750. 00

222 022600 6" POLYVI NYL CHLORI DE WATER PI PE LF 600 34. 85 20, 910. 00

223 022601 4" POLYVI NYL CHLORI DE RECYCLED WATER LF 26 113. 00 2. 938. 00

MAI' N
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224 022602 14" POLYVI NYL CHLORI DE RECYCLED WATER LF 560 70. 95 39, 732. 00
MAI N
225 022603 18" POLYVI NYL CHLORI DE CASI NG LF 300 121.85 36, 555. 00
226 022604 CI' TY OF ANTI OCH SANI TARY SEVER EA 4 3, 840. 00 15, 360. 00
MANHOLE (TYPE 11)
227 022605 Cl TY OF ANTI OCH MANHOLE (TYPE I11) EA 3 3, 682. 00 11, 046. 00
228 022606 SI DEWALK OPENI NG W TH CHECKERED PLATE EA 2 3, 500. 00 7,000. 00
229 721009 ROCK SLOPE PROTECTI ON cY 5 290. 00 1, 450. 00
(FACING, METHCOD B)
230 (F) 043614 SLOPE PAVI NG ( CONCRETE) (BLOCK PAVERS) SQFT 25, 460 17.00 432, 820. 00
231 727906 M NOR CONCRETE ( GUTTER LI NI NG cY 43 500. 00 21, 500. 00
232 729010 ROCK SLOPE PROTECTI ON FABRI C SQFT 110 6. 00 660. 00
233 731501 M NOR CONCRETE ( CURB) LF 260 15. 00 3, 900. 00
234 731502 M NOR CONCRETE (M SCELLANEQUS cY 1 750. 00 750. 00
CONSTRUCTI ON)
235 731504 M NOR CONCRETE ( CURB AND GUTTER) LF 9, 830 15. 00 147, 450. 00
236 731511 M NOR CONCRETE (| SLAND PAVI NG) SQYD 87 45. 00 3, 915. 00
237 731517 M NOR CONCRETE ( GUTTER) LF 2,722 20. 00 54, 440. 00
238 731521 M NOR CONCRETE ( SI DEWALK) SQYD 5, 890 27.50 161, 975. 00
239 022607 M NOR CONCRETE SOFT 7,960 10. 00 79, 600. 00
( CONTRASTI NG SURFACE TREATMENT)
240 (F) 750001 M SCELLANEOUS | RON AND STEEL LB 57, 059 1. 60 91, 294. 40
241 800360 CHAI N LI NK FENCE ( TYPE CL-6) LF 3,730 14. 00 52, 220. 00
242 800701 WOOD FENCE LF 340 45. 00 15, 300. 00
243 802501 4" CHAIN LI NK GATE (TYPE CL-6) EA 5 1, 000. 00 5, 000. 00
244 802580 12' CHAIN LI NK GATE (TYPE CL-6) EA 5 1, 500. 00 7.500. 00
245 810116 SURVEY MONUMENT ( TYPE D) EA 20 600. 00 12, 000. 00
246 820107 DELI NEATOR ( CLASS 1) EA 15 35. 00 525. 00
247 820118 GUARD RAI LI NG DELI NEATOR EA 67 20. 00 1, 340. 00
248 022608 CONCRETE BARRI ER MARKER EA 28 60. 00 1, 680. 00
249 820130 OBJECT MARKER EA 18 50. 00 900. 00
250 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) LF 2,560 20. 00 51, 200. 00
251 832070 VEGETATI ON CONTROL (M NOR CONCRETE) SQYD 430 55. 00 23, 650. 00
252 (F) 833020 CHAIN LI NK RAI LI NG LF 2,218 35. 00 77, 630. 00
253 833080 CONCRETE BARRI ER ( TYPE K) LF 520 30. 00 15, 600. 00
254 839220 DOUBLE METAL BEAM GUARD RAI LI NG LF 100 30. 00 3, 000. 00
(WOOD POST)

255 022609 EBART CONCRETE BARRI ER (TYPE A) LF 10, 900 125. 00 1, 362, 500. 00
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256 022610 EBART CONCRETE BARRI ER ( TYPE B) LF 960 200. 00 192, 000. 00
257 022611 EBART CONCRETE BARRI ER ( TYPE C) LF 1, 250 300. 00 375, 000. 00
258 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 4 2, 500. 00 10, 000. 00
259 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 3 2, 200. 00 6, 600. 00
260 839584 ALTERNATI VE | N- LI NE TERM NAL SYSTEM EA 1 2, 300. 00 2, 300. 00
261 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 3 2, 200. 00 6, 600. 00
262 022612 ALTERNATI VE CRASH CUSHI ON ( SR4) EA 8 15, 000. 00 120, 000. 00
263 022613 ALTERNATI VE CRASH CUSHI ON (Cl TY STREET) EA 13 10, 000. 00 130, 000. 00
264 839601 CRASH CUSHI ON ( TYPE CAT) EA 1 5, 000. 00 5, 000. 00
265 (F) 839704 CONCRETE BARRI ER ( TYPE 60D) LF 3,383 35. 00 118, 405. 00
266 (F) 839717 CONCRETE BARRI ER ( TYPE 732 MODI FI ED) LF 467 90. 00 42, 030. 00
267 (F) 839720 CONCRETE BARRI ER ( TYPE 732) LF 776 60. 00 46, 560. 00
268 (F) 839727 CONCRETE BARRI ER ( TYPE 736 MODI FI ED) LF 260 140. 00 36, 400. 00
269 (F) 043615 CONCRETE BARRI ER ( TYPE 736A MODI FI ED) LF 6, 926 55. 00 380, 930. 00
270 (F) 022614 CONCRETE BARRI ER ( TYPE 7369) LF 79 80. 00 6, 320. 00
271 (F) 839734 CONCRETE BARRI ER ( TYPE 736SV) LF 1, 854 90. 00 166, 860. 00
272 840504 4" THERMOPLASTI C TRAFFI C STRI PE LF 42, 400 . 65 27, 560. 00
273 840505 6" THERVOPLASTI C TRAFFI C STRI PE LF 1, 780 .75 1, 335. 00
274 840506 8" THERMOPLASTI C TRAFFI C STRI PE LF 10, 600 1. 00 10, 600. 00
275 022615 6" THERMOPLASTI C TRAFFI C STRI PE LF 500 .75 375. 00
( BROKEN 8- 4)
276 840508 8" THERMOPLASTI C TRAFFI C STRI PE LF 5, 970 1.00 5, 970. 00
( BROKEN 12-3)
277 840515 THERMOPLASTI C PAVEMENT MARKI NG SQFT 6, 240 3.50 21, 840. 00
278 840521 4" THERMOPLASTI C TRAFFI C STRI PE LF 600 . 65 390. 00
( BROKEN 6- 1)
279 022616 4" THERMOPLASTI C TRAFFI C STRI PE LF 39, 400 .65 25, 610. 00
( BROKEN 34- 14)
280 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 5, 010 3.00 15, 030. 00
281 022617 PAVEMENT MARKER EA 280 3.00 840. 00
( RETROREFLECTI VE- SPECI AL TYPE D)
282 850110 PAVEI\/EN;I' MARKER ( RETROREFLECTI VE- SPECI AL EA 150 3.00 450. 00
TYPE C
283 850112 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 1, 660 3.00 4,980. 00
TYPE G
284 850113 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 530 3.00 1, 590. 00
TYPE H)
285 860090 MAI NTAI NI NG EXI STI NG TRAFFI C MANAGEMENT LS LUVP SUM 2, 500. 00 2,500. 00

SYSTEM ELEMENTS DURI NG CONSTRUCTI ON
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286 860151 SI GNAL AND LI GHTI NG LS LUVP SUM 50, 000. 00 50, 000. 00
( TEMPORARY LOCATI ON 1)
287 860152 SI GNAL AND) LI GHTI NG ( TEMPORARY LS LUMP SUM 70, 000. 00 70, 000. 00
LOCATI ON 2
288 860251 SI GNAL AND LI GHTI NG ( LOCATI ON 1) LS LUVP SUM 145, 000. 00 145, 000. 00
289 860252 SI GNAL AND LI GHTI NG ( LOCATI ON 2) LS LUMP SUM 165, 000. 00 165, 000. 00
290 860300 SI GNAL AND LI GHTI NG LS LUMP SUM 140, 000. 00 140, 000. 00
(CI TY STREET LOCATI ON 1)
291 860302 SI GNAL AND LI GHTI NG LS LUMP SUM 125, 000. 00 125, 000. 00
(CI TY STREET LOCATI ON 2)
292 022618 MODI FY SI GNAL AND LI GHTI NG LS LUVP SUM 50, 000. 00 50, 000. 00
(CI TY STREET LOCATI ON 3)
293 860400 LI GHTI NG ( TEMPORARY) LS LUMP SUM 165, 000. 00 165, 000. 00
294 860402 LI GHTI NG (CI TY STREET) LS LUVP SUM 265, 000. 00 265, 000. 00
295 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUVP SUM 225, 000. 00 225, 000. 00
296 860703 | NTERCONNECTI ON CONDUI T AND CABLE LS LUVP SUM 20, 000. 00 20, 000. 00
297 022619 COVMUNI CATI ON CONDUI T ( FI BER OPTI ©) LS LUMP SUM 200, 000. 00 200, 000. 00
298 022620 | NTERFACE CABLES EA 2 500. 00 1, 000. 00
299 022621 RELOCATE W RELESS VEHI CLE DETECTOR LS LUMP SUM 35, 000. 00 35, 000. 00
SYSTEM
300 022622 TRAFFI C OPERATI ONS SYSTEM LS LUMP SUM 550, 000. 00 550, 000. 00
301 022623 | NTEGRATED CAVERA UNI T EA 2 5, 000. 00 10, 000. 00
302 022624 CAVERA CONTROL UNIT EA 2 2. 500. 00 5, 000. 00
303 022625 RACK MOUNT POWER STRI P EA 2 200. 00 400. 00
304 022626 EQUI PVENT SHELF W TH BRACKETS EA 2 150. 00 300. 00
305 022627 EMERGENCY VEHI CLE DETECTOR SYSTEM LS LUVP SUM 20, 000. 00 20, 000. 00
306 022628 H GH MAST CAVMERA | NTERLOCK JUNCTI ON BOX EA 1 5, 000. 00 5, 000. 00
307 022629 HYBRI D CAMERA CABLE AND CONNECTORS EA 2 1, 000. 00 2. 000. 00
308 022630 H GH MAST CAMERA POLE ASSEMBLY EA 1 10, 000. 00 10, 000. 00
309 022631 VI DEO ENCODER UNI T EA 2 4. 000. 00 8. 000. 00
310 022632 GENERAL PACKET RADI O SYSTEM W RELESS EA 4 1, 500. 00 6, 000. 00
MODEM ASSENMBLY
311 022633 FI RE HYDRANT ASSEMBLY EA 1 7, 215. 00 7, 215. 00
312 022634 BLOWOFF ASSEMBLY EA 1 2,763. 00 2, 763. 00
313 999990 MOBI LI ZATI ON LS LUVP SUM 5, 208, 867. 07 5, 208, 867. 07

TOTAL 52,222,222. 22
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5, 000. 00 5000. 00| 5, 000. 00 5000. 00| 4,000. 00 4000. 00| 5, 000. 00 5000. 00

1, 500. 00 990000. 00| 3,200.00  2112000. 00| 3,300.00  2178000. 00| 3,500.00  2310000. 00

8. 00 17520. 00| 8. 00 17520. 00| 8. 00 17520. 00| 8. 00 17520. 00

6. 00 58200. 00| 6. 00 58200. 00| 6. 00 58200. 00| 6. 00 58200. 00

25, 000. 00 25000. 00| 25, 000. 00 25000. 00| 20, 000. 00 20000. 00| 25, 000. 00 25000. 00

24, 000. 00 24000. 00| 25, 000. 00 25000. 00| 20, 000. 00 20000. 00| 25, 000. 00 25000. 00

61. 00 15250. 00| 70. 00 17500. 00| 50. 00 12500. 00| 100. 00 25000. 00

70. 00 1400. 00| 75. 00 1500. 00 100. 00 2000. 00| 200. 00 4000. 00

746. 00 746. 00| 750. 00 750. 00| 100. 00 100. 00| 500. 00 500. 00

150, 000. 00 150000. 00 75, 000. 00 75000. 00| 50, 000. 00 50000. 00| 30, 000. 00 30000. 00

3,500. 00 3500. 00| 2,500. 00 2500. 00| 4,000. 00 4000. 00| 3,000. 00 3000. 00

4.50 38385. 00| 2.50 21325. 00| 3.00 25590. 00| 2.00 17060. 00

2, 750. 00 13750. 00| 3, 000. 00 15000. 00| 1, 500. 00 7500. 00| 5, 000. 00 25000. 00

3.00 15360. 00| 4.25 21760. 00| 4.00 20480. 00| 5. 00 25600. 00

750. 00 10500. 00| 750. 00 10500. 00| 750. 00 10500. 00| 750. 00 10500. 00

110. 00 27500. 00| 250. 00 62500. 00| 100. 00 25000. 00| 200. 00 50000. 00

65 98800. 00| 65 98800. 00| 65 98800. 00| .75 114000. 00

35, 000. 00 35000. 00| 60, 000. 00 60000. 00| 10, 000. 00 10000. 00| 25, 000. 00 25000. 00

260. 00 70200. 00| 500. 00 135000. 00 120. 00 32400. 00| 100. 00 27000. 00

500. 00 40500. 00 500. 00 40500. 00 500. 00 40500. 00 500. 00 40500. 00

2,000. 00 8000. 00| 2,000. 00 8000. 00| 2,000. 00 8000. 00| 2,000. 00 8000. 00

400. 00 25200. 00| 450. 00 28350. 00| 100. 00 6300. 00| 150. 00 9450. 00

35, 000. 00 35000. 00 35, 000. 00 35000. 00 60, 000. 00 60000. 00| 30, 000. 00 30000. 00

349, 390. 50 349390. 50| 290, 000. 00 290000. 00| 400, 000. 00 400000. 00| 80, 096. 00 80096. 00

70. 00 5320. 00| 110. 00 8360. 00| 50. 00 3800. 00| 100. 00 7600. 00



26
27
28
29
30
31
32
33
34
35
36
37
38
39

25.
.00
15, 000.

100.

3, 500.
720.
300.

15.

.00
. 65

00

00

.00

00

. 65
.00
.00

00
00
00
00

6080.
96850.
26250.
45250.
60000.

590400.
39000.
101495.

3660.

4410.

3500.
14400.

3000.

8700.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

6, 500.

105.

3, 500.
1, 800.
500.
25.

.00
. 65
22.

00

.00

00

.00

00

.50
.00
.00

00
00
00
00

9120.
96850.
23100.
45250.
26000.

393600.
40950.
95750.

1220.

1470.

3500.
36000.

5000.
14500.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

25.
.00
15, 000.

45.

10.
10.
1, 000.
500.
350.

.00
. 65

00

00

.00

00

.00

00
00
00
00
00

.00

6080.
96850.
26250.
45250.
60000.

590400.
17550.
114900.
12200.
14700.

1000.
10000.

3500.

3480.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

2, 500.

100.

2, 000.
500.
500.

20.

.00
.50
30.
.00

00

00

.00

00

.00
.00
.00

00
00
00
00

9120.
74500.
31500.
36200.
10000.

524800.
39000.
114900.

6100.

7350.

2000.
10000.

5000.
11600.

00
00
00
00
00
00
00
00
00
00
00
00
00
00



40 |
41 |
42 |
43 |
44 |
45 |
46 |
47 |
48 |
49 |
50 |
51 |
52 |
53 |
54 |
55 |
56 |
57 |
58 |
59 |
60 |
61 |
62 |
63 |
64 |

04- 169404
04- CC- 4- 27
04/ 18/ 12

100.
350.

100.
100.
80.

5, 000.
20.
51.
29.

2, 200.
45.
750.
750.
430.

© o = w o

SUMMARY OF

| THI RD

| BI D
00| 5, 000. 00
00| 20. 00
00| 1.30
00| 9.00
00| 1.50
00| 9.00
00| 4.00
00| 250. 00
00| 250. 00
00| 50
00| 65
00| 1.50
00| 1.00
00| 100. 00
00| 100. 00
00| 50. 00
00| 4, 000. 00
00| 20. 00
00| 50. 00
00| 28.00
00| 1, 000. 00
00| 50. 00
00| 500. 00
00| 500. 00
00| 850. 00

REMA

40000.
5600.
6357.
5130.

16800.
7020.

22920.
1750.

750.
1485.

10530.
1530.
2810.
4500.
1200.
1550.

16000.

20400.

55000.

34720.
2000.

78000.
1500.
1000.

32300.

I NI NG BI DDERS

250.
250.

80.
80.
40.

4, 500.
15.
15.
15.

3, 500.
20.
85.
85.
200.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Bl D211
PAGE 25
04/ 20/ 12
FI FTH
BI D ANMOUNT
2, 500. 00 20000.
50. 00 14000.
1.00 4890.
2.00 1140.
2.00 22400.
2.00 1560.
2.00 11460.
200. 00 1400.
100. 00 300.
1. 00 2970.
1.00 16200.
2.00 2040.
1.00 2810.
100. 00 4500.
100. 00 1200.
100. 00 3100.
2,500. 00 10000.
20. 00 20400.
20. 00 22000.
20. 00 24800.
2,000. 00 4000.
50. 00 78000.
100. 00 300.
100. 00 200.
500. 00 19000.

00



65
66
67
68
69
70
71
72
73
74
75
76
77
78

300.
1, 500.
600.
140.
17.
16.

1, 500.
275.
300.
225.
150.

3, 000.

00
00
00
00
00
00

.50
. 16

00
00
00
00
00
00

1200.
4500.
600.
63000.
15810.
9760.
298350.
2016.
1500.
1650.
2700.
4050.
750.
12000.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

700.
2, 000.
2, 000.

17.
23.
30.

1, 000.
200.
250.
200.
175.

1, 400.

00
00
00
00
00
00

.00
.75

00
00
00
00
00
00

2800.
6000.
2000.
7650.
21390.
18300.
175500.
9450.
1000.
1200.
2250.
3600.
875.
5600.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

600.
350.
350.
55.
25.
15.

350.
200.
200.
200.
100.
150.

00
00
00
00
00
00

.00
.50

00
00
00
00
00
00

2400.
1050.
350.
24750.
23250.
9150.
315900.
6300.
350.
1200.
1800.
3600.
500.
600.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

250.
1, 000.
1, 000.

60.
20.
20.

500.
250.
250.
250.
200.
500.

00
00
00
00
00
00

.00
. 25

00
00
00
00
00
00

1000.
3000.
1000.
27000.
18600.
12200.
175500.
3150.
500.
1500.
2250.
4500.
1000.
2000.

00
00
00
00
00
00
00
00
00
00
00
00
00
00



79 |
80

81 |
82 |
83

84 |
85 |
86 |
87 |
88 |
89 |
90 |
91 |
92 |
93 |
94 |
95 |
9 |
97 |
98 |
99 |
100 |
101 |
102 |
103 |

04- 169404
04- CC- 4- 27
04/ 18/ 12

1, 650.
1, 500.
1, 000.
1, 500.
1, 500.
2, 500.
20, 000.
185, 000.
235, 000.
160, 000.
50, 000.
12.

8.

6, 600.
5, 000.
5, 000.

00
00
00
00
00
22
00
00
00
00

3060.
4550.
3825.
14500.
80800.
13550.
35350.
36140.
28650.
6600.
4500.
1000.
3000.
1500.
2500.
20000.
185000.
235000.
160000.
50000.
1429740.
178400.
6600.
5000.
5000.

SUMMARY OF
| THI RD
| BI D
00| 800. 00
00| 500. 00
00| 700. 00
00| 1, 500. 00
00| 1.70
00| 3.00
00| 4.00
00| 70
00| 1.00
00| 1, 300. 00
00| 1, 300. 00
00| 1, 300. 00
00| 1, 300. 00
00| 1, 300. 00
00| 1, 300. 00
00| 40, 000. 00
00| 175, 000. 00
00| 235, 000. 00
00| 150, 000. 00
00| 20, 000. 00
00| 7.10
00| 7.70
00| 3, 500. 00
00| 5, 000. 00
00| 2, 000. 00

REMA/

3200.
6500.
3500.
7500.
34340.
8130.
40400.
19460.
9550.
5200.
3900.
1300.
2600.
1300.
1300.
40000.
175000.
235000.
150000.
20000.
830700.
171710.
3500.
5000.
2000.

1, 500.
7, 000.
1, 000.
1, 000.
1, 500.
1, 000.
100, 000.
150, 000.
200, 000.
150, 000.
30, 000.
10.

10.

3, 000.
5, 000.
3, 000.

NI NG BI DDERS

2000.
2600.
2500.
5500.
40400.
13550.
50500.
27800.
9550.
6000.
21000.
1000.
2000.
1500.
1000.
100000.
150000.
200000.
150000.
30000.
1170000.
223000.
3000.
5000.
3000.

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

00
00
00
00
00
00
00
00
00
00

Bl D211
PAGE 26
04/ 20/ 12
FI FTH

BI D ANMOUNT
750. 00 3000
400. 00 5200
800. 00 4000
2, 000. 00 10000
1.00 20200
2.00 5420
2.00 20200
50 13900
.50 4775
1, 500. 00 6000
1, 000. 00 3000
500. 00 500
1, 000. 00 2000
500. 00 500
1, 000. 00 1000.
50, 000. 00 50000.
200, 000. 00 200000.
250, 000. 00 250000.
200, 000. 00 200000.
50, 000. 00 50000.
15.00  1755000.
15. 00 334500.
2, 000. 00 2000.
5, 000. 00 5000.
5, 000. 00 5000.

00



104
105
106
107
108
109
110
111
112
113
114
115
116
117

20.
21.
64.
45.
25.
178.
28.

35.

750.

11, 000.
500.

00
50
00
00
00
00
00

.00

00

. 65

00

.08

00
00

86200.
861870.
214272.

1109115.
38325.
24920.

2632.
20700.
9800.
49290.
9000.
32720.
11000.
2500.

00|
50|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

35.
29.
100.
34.
55.
100.
40.

53.
.00
750.

3, 600.
250.

00
00
00
00
00
00
00

.50

00

00

.08

00
00

150850.
1162523.
334800.
837998.
84315.
14000.
3760.
10350.
14840.
55800.
9000.
32720.
3600.
1250.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

25.
13.
30.
20.
50.
200.
110.

75.
.00
750.

6, 000.
500.

00
00
00
00
00
00
00

.00

00

00

.08

00
00

107750.
521131.
100440.
492940.
76650.
28000.
10340.
20700.
21000.
55800.
9000.
32720.
6000.
2500.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

60.
15.
75.
20.
50.
200.
20.

50.
.00
750.

10, 000.
1, 000.

00
00
00
00
00
00
00

.01

00

00

.10

00
00

258600.
601305.
251100.
492940.
76650.
28000.
1880.
207.
14000.
55800.
9000.
40900.
10000.
5000.

00
00
00
00
00
00
00
00
00
00
00
00
00
00



04- 169404 Bl D211
04- CC- 4- 27 SUMMARY OF REMAINING BIDDERS PAGE 27
04/ 18/ 12 04/ 20/ 12

O EECEEE TR EEPEP LR PR PP O EEEEE LR EEPEP LR PR PP O EEEEE LR EEPEP LR PR PP SR TR EEPEP e PR PP
| TEM SECOND TH RD FOURTH FI FTH

| emo e B LI aonr e T aonr e AT
118 | 700. 00 1400. 00| 1, 200. 00 2400. 00| 1, 000. 00 2000. 00| 1, 500. 00 3000. 00
119 | 1, 200. 00 2400. 00| 1, 700. 00 3400. 00| 1, 200. 00 2400. 00| 2, 000. 00 4000. 00
120 | 600. 00 600. 00| 1,100. 00 1100. 00| 750. 00 750. 00| 1, 000. 00 1000. 00
121 | 1, 500. 00 1500. 00| 3, 000. 00 3000. 00| 3, 500. 00 3500. 00| 4,000. 00 4000. 00
122 | 1, 300. 00 1300. 00| 2, 300. 00 2300. 00| 4,000. 00 4000. 00| 4,000. 00 4000. 00
123 | 35. 00 40600. 00| 45. 00 52200. 00| 30. 00 34800. 00| 25. 00 29000. 00
124 | 27.00 985500. 00| 22.00 803000. 00| 30.00  1095000. 00| 20. 00 730000. 00
125 | 32.00 123520. 00| 38. 00 146680. 00| 35. 00 135100. 00| 20. 00 77200. 00
126 | 29.00 348000. 00| 44.00 528000. 00| 35.00 420000. 00| 20. 00 240000. 00
127 | 105.00  1428000. 00| 105.00  1428000. 00| 115.00  1564000. 00| 100.00  1360000. 00
128 | 83.00  2755600. 00| 84.00  2788800. 00| 75.00  2490000. 00| 80.00  2656000. 00
129 | 100. 00 1400. 00| 100. 00 1400. 00| 500. 00 7000. 00| 1.00 14. 00
130 | 2.00 26200. 00| 2.00 26200. 00| 2.50 32750. 00| 1. 00 13100. 00
131 | 1.50 525. 00| 1.50 525. 00| 2.00 700. 00| 1.00 350. 00
132 | 2.00 15020. 00| 1.50 11265. 00| 2.00 15020. 00| 1. 00 7510. 00
133 | 1.50 4110. 00| 1.50 4110. 00| 2.00 5480. 00| 1. 00 2740. 00
134 | 6. 00 12000. 00| 7.00 14000. 00| 10. 00 20000. 00| 10. 00 20000. 00
135 | 1, 050. 00 50400. 00| 850. 00 40800. 00| 1. 00 48. 00| 1.00 48. 00
136 | 173.00  5570600. 00| 183.00  5892600. 00| 183.00  5892600. 00| 172.00  5538400. 00
137 | 105. 00 26250. 00| 70. 00 17500. 00| 55. 00 13750. 00| 60. 00 15000. 00
138 | 1.63 195600. 00| 1. 60 192000. 00| 1.50 180000. 00| 1.50 180000. 00
139 | 6. 00 9060. 00| 5. 00 7550. 00| 8. 00 12080. 00| 5. 00 7550. 00
140 | 8.70 36540. 00| 8. 00 33600. 00| 9.00 37800. 00| 5. 00 21000. 00
141 | 71. 00 536405. 00| 135.00  1019925. 00| 140.00  1057700. 00| 80. 00 604400. 00
142 | 103. 00 122364. 00| 230. 00 273240. 00| 170. 00 201960. 00| 110. 00 130680. 00



143
144
145
146
147
148
149
150
151
152
153
154
155
156

1, 100.
53.
100.
410, 000.
3, 300.
230.
640.
325.
600.
700.
1, 900.
250.
1, 130.
800.

00
00
00
00
00
00
00
00
00
00
00
00
00
00

688600.
493960.
5000.
410000.
280500.
174800.
3411200.
4043650.
395400.
78400.
381900.
19500.
395500.
192000.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

900.
60.
85.

415, 000.
3, 850.
225.
525.
265.
625.
850.
1, 600.
1, 000.
1, 100.

600.

00
00
00
00
00
00
00
00
00
00
00
00
00
00

563400.
559200.
4250.
415000.
327250.
171000.
2798250.
3297130.
411875.
95200.
321600.
78000.
385000.
144000.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

1, 200.
67.
100.
450, 000.
3, 000.
1, 000.
720.
320.
250.
250.
850.
475.
1, 100.
650.

00
00
00
00
00
00
00
00
00
00
00
00
00
00

751200.
624440.
5000.
450000.
255000.
760000.
3837600.
3981440.
164750.
28000.
170850.
37050.
385000.
156000.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

1, 000.
80.
275.
400, 000.
3, 200.
600.
550.
432.
580.
560.
1, 500.
1, 500.
1, 200.
850.

00
00
00
00
00
00
00
00
00
00
00
00
00
00

626000.
745600.
13750.
400000.
272000.
456000.
2931500.
5374944.
382220.
62720.
301500.
117000.
420000.
204000.

00
00
00
00
00
00
00
00
00
00
00
00
00
00



04- 169404 Bl D211
04- CC- 4- 27 SUMMARY OF REMAINING BIDDERS PAGE 28
04/ 18/ 12 04/ 20/ 12

O EECEEE TR EEPEP LR PR PP O EEEEE LR EEPEP LR PR PP O EEEEE LR EEPEP LR PR PP SR TR EEPEP e PR PP
| TEM SECOND TH RD FOURTH FI FTH

| emo e B LI aonr e T aonr e AT
157 | 110. 00 5610. 00| 250. 00 12750. 00| 150. 00 7650. 00| 300. 00 15300. 00
158 | 7.50 726420. 00| 10. 00 968560. 00| 4.00 387424. 00| 10. 00 968560. 00
159 | 71, 000. 00 71000. 00| 150, 000. 00 150000. 00| 100, 000. 00 100000. 00| 25, 000. 00 25000. 00
160 | 16. 25 194951, 25| 15. 00 179955. 00| 14.00 167958. 00| 15. 00 179955. 00
161 | 15.50  1073313. 00| 15.00  1038690. 00| 14. 00 969444. 00| 15.00  1038690. 00
162 | 16. 25 394728. 75| 15. 00 364365. 00| 14. 00 340074. 00| 15. 00 364365. 00
163 | 70. 00 50820. 00| 45. 00 32670. 00| 35. 00 25410. 00| 80. 00 58080. 00
164 | 1.00  1843518. 00] 1.00  1843518. 00] 1.00  1843518. 00] 1.00  1843518.00
165 | .95  1347727.00] 1.10  1560526. 00| 1.00  1418660. 00| 90  1276794.00
166 | 1.07 64414. 00| 1.30 78260. 00| 1. 00 60200. 00| 95 57190. 00
167 | 1. 00 27398. 00| 2.00 54796. 00| 1. 00 27398. 00| 1.00 27398. 00
168 | 500. 00 10500. 00| 4,300. 00 90300. 00| 8, 000. 00 168000. 00| 4,000. 00 84000. 00
169 | 50. 00 354000. 00| 50. 00 354000. 00| 68. 00 481440. 00| 45. 00 318600. 00
170 | 3.65 518008. 00| 3.60 510912. 00| 3.60 510912. 00| 3.50 496720. 00
171 | .25 35480. 00| 30 42576. 00| 20 28384. 00| 25 35480. 00
172 | 12.50 22000. 00| 13.00 22880. 00| 10. 00 17600. 00| 10. 00 17600. 00
173 | 12. 00 7080. 00| 14. 00 8260. 00| 10. 00 5900. 00| 10. 00 5900. 00
174 | 13. 00 2730. 00| 14. 00 2940. 00| 10. 00 2100. 00| 10. 00 2100. 00
175 | 15. 00 1440. 00| 17.00 1632. 00| 10. 00 960. 00| 15. 00 1440. 00
176 | 18. 00 4140. 00| 16. 00 3680. 00| 10. 00 2300. 00| 15. 00 3450. 00
177 | 800. 00 76800. 00| 800. 00 76800. 00| 855. 00 82080. 00| 750. 00 72000. 00
178 | 4.00 6840. 00| 12.00 20520. 00| 3.50 5985. 00| 10. 00 17100. 00
179 | 7.00 9450. 00| 12. 00 16200. 00| 10. 00 13500. 00| 10. 00 13500. 00
180 | 200. 00 4000. 00| 250. 00 5000. 00| 200. 00 4000. 00| 250. 00 5000. 00
181 | 350. 00 4550. 00| 650. 00 8450. 00| 300. 00 3900. 00| 500. 00 6500. 00



182
183
184
185
186
187
188
189
190
191
192
193
194
195

150.
25.
150.
10.
94.
50.
56.
82.
120.
68.
417.
485.
112.
127.

00
00
00
00
00
00
00
00
00
00
00
00
00
00

4200.
75.
150.
410.
78960.
261500.
487200.
71340.
2520.
23120.
7506.
3880.
30240.
30480.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

120.
50.
300.
50.
94.
45.
52.
82.
100.
68.
180.
250.
112.
127.

00
00
00
00
00
00
00
00
00
00
00
00
00
00

3360.
150.
300.

2050.

78960.
235350.
452400.

71340.

2100.

23120.

3240.

2000.

30240.

30480.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

80.
30.
80.
25.
40.
45.
45.
80.
80.
110.
200.
275.
85.
100.

00
00
00
00
00
00
00
00
00
00
00
00
00
00

2240.
90.

80.
1025.
33600.
235350.
391500.
69600.
1680.
37400.
3600.
2200.
22950.
24000.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

100.
40.
150.
100.
100.
50.
55.
80.
150.
75.
500.
500.
125.
125.

00
00
00
00
00
00
00
00
00
00
00
00
00
00

2800.
120.
150.

4100.

84000.
261500.
478500.

69600.

3150.

25500.

9000.

4000.

33750.

30000.

00
00
00
00
00
00
00
00
00
00
00
00
00
00



04- 169404 Bl D211
04- CC- 4- 27 SUMMARY OF REMAINING BIDDERS PAGE 29
04/ 18/ 12 04/ 20/ 12

O EECEEE TR EEPEP LR PR PP O EEEEE LR EEPEP LR PR PP O EEEEE LR EEPEP LR PR PP SR TR EEPEP e PR PP
| TEM SECOND TH RD FOURTH FI FTH

| emo e B LI aonr e T aonr e AT
196 | 108. 00 23760. 00| 75. 00 16500. 00| 75. 00 16500. 00| 125. 00 27500. 00
197 | 465. 00 99975. 00| 460. 00 98900. 00| 1, 100. 00 236500. 00| 480. 00 103200. 00
198 | 840. 00 142800. 00| 840. 00 142800. 00| 550. 00 93500. 00| 850. 00 144500. 00
199 | 1, 400. 00 210000. 00| 1, 200. 00 180000. 00| 1, 300. 00 195000. 00| 1, 250. 00 187500. 00
200 | 5, 000. 00 5000. 00| 4,300. 00 4300. 00| 4,000. 00 4000. 00| 4,000. 00 4000. 00
201 | 88. 00 26400. 00| 88. 00 26400. 00| 50. 00 15000. 00| 100. 00 30000. 00
202 | 132. 00 2640. 00| 110. 00 2200. 00| 100. 00 2000. 00| 150. 00 3000. 00
203 | 10. 00 400. 00| 30. 00 1200. 00| 10. 00 400. 00| 20. 00 800. 00
204 | 55. 00 2805. 00| 120. 00 6120. 00| 30. 00 1530. 00| 40. 00 2040. 00
205 | 25.00 1375. 00| 100. 00 5500. 00| 30. 00 1650. 00| 40. 00 2200. 00
206 | 32.00 211520. 00| 24.00 158640. 00| 23.00 152030. 00| 20. 00 132200. 00
207 | 500. 00 5000. 00| 350. 00 3500. 00| 130. 00 1300. 00| 250. 00 2500. 00
208 | 2, 000. 00 52000. 00| 2, 100. 00 54600. 00| 2, 700. 00 70200. 00| 2, 000. 00 52000. 00
209 | 40. 00 1040. 00| 50. 00 1300. 00| 70. 00 1820. 00| 100. 00 2600. 00
210 | 485. 00 4365. 00| 250. 00 2250. 00| 300. 00 2700. 00] 500. 00 4500. 00
211 | 130. 00 10010. 00| 185. 00 14245, 00| 150. 00 11550. 00| 100. 00 7700. 00
212 | 60. 00 4680. 00| 100. 00 7800. 00| 150. 00 11700. 00| 90. 00 7020. 00
213 | 70. 00 23800. 00| 70. 00 23800. 00| 85. 00 28900. 00| 75. 00 25500. 00
214 | 90. 00 7110. 00| 150. 00 11850. 00| 200. 00 15800. 00| 250. 00 19750. 00
215 | 3, 300. 00 3300. 00| 4,500. 00 4500. 00| 1, 700. 00 1700. 00| 3, 000. 00 3000. 00
216 | 4, 160. 00 4160. 00| 5, 300. 00 5300. 00| 3, 700. 00 3700. 00| 4, 000. 00 4000. 00
217 | 63. 00 2205. 00| 100. 00 3500. 00| 80. 00 2800. 00| 60. 00 2100. 00
218 | 95. 00 7410. 00| 95. 00 7410. 00| 60. 00 4680. 00| 50. 00 3900. 00
219 | 36. 00 21240. 00| 36. 00 21240. 00| 60. 00 35400. 00| 50. 00 29500. 00
220 | 236. 00 49560. 00| 235. 00 49350. 00| 100. 00 21000. 00| 225. 00 47250. 00



221
222
223
224
225
226
227
228
229
230
231
232
233
234

15.
39.
70.
90.
125.
3, 600.
5, 400.
800.
100.
16.
525.

35.
1, 000.

00
00
00
00
00
00
00
00
00
25
00

.00

00
00

3750.
23400.
1820.
50400.
37500.
14400.
16200.
1600.
500.
413725.
22575.
110.
9100.
1000.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

110.
40.
70.
90.

100.

6, 500.
3, 800.
2, 500.

500.
25.

450.

18.
1, 000.

00
00
00
00
00
00
00
00
00
00
00

.00

00
00

27500.
24000.
1820.
50400.
30000.
26000.
11400.
5000.
2500.
636500.
19350.
880.
4680.
1000.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

50.
50.
50.
100.
130.
4, 000.
4, 000.
1, 200.
200.
20.
500.

15.
750.

00
00
00
00
00
00
00
00
00
00
00

.00

00
00

12500.
30000.
1300.
56000.
39000.
16000.
12000.
2400.
1000.
509200.
21500.
110.
3900.
750.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

100.
40.
200.
100.
125.
4, 000.
5, 000.
1, 000.
300.
24.
500.
10.
15.

1, 000.

00
00
00
00
00
00
00
00
00
00
00
00
00
00

25000.
24000.
5200.
56000.
37500.
16000.
15000.
2000.
1500.
611040.
21500.
1100.
3900.
1000.

00
00
00
00
00
00
00
00
00
00
00
00
00
00



235 |
236 |
237 |
238 |
239 |
240 |
241 |
242 |
243 |
244 |
245 |
246 |
247 |
248 |
249 |
250 |
251 |
252 |
253 |
254 |
255 |
256 |
257 |
258 |
259 |

04- 169404
04- CC- 4- 27
04/ 18/ 12

1, 000.
1, 500.
1, 250.
35.
35.
40.
55.
20.
95.
40.
40.
32.
116.
217.
265.
3, 500.
800.

157280.
3915.
54440.
167865.
95520.
85588.
55950.
17000.
5000.
7500.
25000.
525.
2345.
1120.
990.
51200.
40850.
88720.
20800.
3200.
1269850.
208320.
331250.
14000.
2400.

SUMMARY OF

| THI RD

| BI D
00| 16. 00
00| 60. 00
00| 27.00
00| 30. 00
00| 9.00
50| 1.00
00| 15. 00
00| 40. 00
00| 1, 000. 00
00| 1, 600. 00
00| 850. 00
00| 45. 00
00| 45. 00
00| 45. 00
00| 35. 00
00| 20. 00
00| 90. 00
00| 35. 00
00| 26.00
00| 40. 00
00| 150. 00
00| 320. 00
00| 300. 00
00| 3, 200. 00
00| 600. 00

REMA

157280.
5220.
73494.
176700.
71640.
57059.
55950.
13600.
5000.
8000.
17000.
675.
3015.
1260.
630.
51200.
38700.
77630.
13520.
4000.
1635000.
307200.
375000.
12800.
1800.

I NI NG BI DDERS

1, 250.
1, 600.
550.
30.
35.
25.
35.
20.
100.
35.

32.
130.
300.
300.

3, 200.
700.

147450.
3915.
81660.
176700.
79600.
57059.
55950.
17000.
6250.
8000.
11000.
450.
2345.
700.
630.
51200.
43000.
77630.
4680.
3200.
1417000.
288000.
375000.
12800.
2100.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Bl D211
PAGE 30
04/ 20/ 12
FI FTH
BI D ANMOUNT

15. 00 147450.
40. 00 3480.
20. 00 54440.
25. 00 147250.
7.00 55720.
1.00 57059.
10. 00 37300.
50. 00 17000.
1, 200. 00 6000.
1, 500. 00 7500.
500. 00 10000.
50. 00 750.
25.00 1675.
50. 00 1400.
50. 00 900.
20. 00 51200.
50. 00 21500.
30. 00 66540.
30. 00 15600.
40. 00 4000.
140.00  1526000.
225.00 216000.
280. 00 350000.
2, 500. 00 10000.
500. 00 1500.

00



260
261
262
263
264
265
266
267
268
269
270
271
272
273

3, 200.
3, 200.
3, 500.
1, 500.
5, 500.
46.
60.
125.
152.
84.
220.
157.

00
00
00
00
00
50
00
00
00
00
00
00

.65
.75

3200.
9600.
28000.
19500.
5500.
157309.
28020.
97000.
39520.
581784.
17380.
291078.
27560.
1335.

00|
00|
00|
00|
00|
50|
00|
00|
00|
00|
00|
00|
00|
00|

2, 200.
1, 900.
1, 800.
2, 400.
5, 000.
40.
95.
75.
160.
75.
140.
150.

00
00
00
00
00
00
00
00
00
00
00
00

. 65
.00

2200.
5700.
14400.
31200.
5000.
135320.
44365.
58200.
41600.
519450.
11060.
278100.
27560.
1780.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

3, 000.
2, 300.
1, 500.
1, 500.
5, 500.
40.
60.
60.
75.
82.
130.
140.

00
00
00
00
00
00
00
00
00
00
00
00

.65
.75

3000.
6900.
12000.
19500.
5500.
135320.
28020.
46560.
19500.
567932.
10270.
259560.
27560.
1335.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

3, 000.
2, 000.
5, 000.
2, 500.
5, 000.
35.
110.
75.
155.
70.
125.
165.

00
00
00
00
00
00
00
00
00
00
00
00

.75
.00

3000.
6000.
40000.
32500.
5000.
118405.
51370.
58200.
40300.
484820.
9875.
305910.
31800.
1780.

00
00
00
00
00
00
00
00
00
00
00
00
00
00



274

275

276

277

278

279

280 |
281 |
282 |
283 |
284 |
285 |
286 |
287 |
288 |
289 |
290 |
291 |
292 |
293 |
294 |
295 |
296 |
297 |
298 |

04- 169404
04- CC- 4- 27
04/ 18/ 12

2, 500.
67, 000.
75, 000.

168, 000.
188, 000.
157, 000.
134, 000.
62, 000.
185, 000.
288, 000.
245, 000.
20, 000.
215, 000.

7, 500.

3
4
4.
4
4

600.
6640.
2120.
2500.

67000.
75000.
168000.
188000.
157000.
134000.
62000.
185000.
288000.
245000.
20000.
215000.
15000.

SUMMARY OF
| THI RD
| BI D
00| 1.00
00| 1.00
00| 1.00
00| 3.50
00| 1.00
00| 65
00| 5. 00
00| 4.00
00| 5. 00
00| 5. 00
00| 5. 00
00| 3, 000. 00
00| 70, 000. 00
00| 75, 000. 00
00| 150, 000. 00
00| 170, 000. 00
00| 150, 000. 00
00| 125, 000. 00
00| 65, 000. 00
00| 150, 000. 00
00| 300, 000. 00
00| 250, 000. 00
00| 15, 000. 00
00| 225, 000. 00
00| 500. 00

REMA/

750.
8300.
2650.
3000.

70000.
75000.
150000.
170000.
150000.
125000.
65000.
150000.
300000.
250000.
15000.
225000.
1000.

500.
110, 000.
110, 000.
190, 000.
190, 000.
150, 000.
130, 000.

65, 000.
200, 000.
250, 000.
250, 000.

80, 000.
150, 000.

1, 000.

o o a o o

NI NG BI DDERS

110000.
110000.
190000.
190000.
150000.
130000.
65000.
200000.
250000.
250000.
80000.
150000.
2000.

.00
.00
.00
.00
.00
.00
.00
.00

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Bl D211
PAGE 31
04/ 20/ 12
FI FTH
BI D ANMOUNT
1.00 10600
1.00 500
1.00 5970
4.00 24960
50 300
50 19700
2.00 10020
4.00 1120
4.00 600.
4.00 6640.
4.00 2120.
2, 500. 00 2500.
50, 000. 00 50000.
50, 000. 00 50000.
150, 000. 00 150000.
150, 000. 00 150000.
150, 000. 00 150000.
100, 000. 00 100000.
50, 000. 00 50000.
150, 000. 00 150000.
200, 000. 00 200000.
200, 000. 00 200000.
20, 000. 00 20000.
200, 000. 00 200000.
500. 00 1000.

00



299
300
301
302
303
304
305
306
307
308
309
310
311
312

5, 000.
600, 000.
7, 500.
7, 500.
500.
500.

7, 500.
500.
50.

15, 000.
7, 500.
2, 000.
8, 500.
5, 000.

00
00
00
00
00
00
00
00
00
00
00
00
00
00

5000.
600000.
15000.
15000.
1000.
1000.
7500.
500.
100.
15000.
15000.
8000.
8500.
5000.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

50, 000.
500, 000.
6, 000.
2, 500.
150.
150.
15, 000.
5, 000.
1, 000.
12, 000.
4, 000.
1, 500.
4, 000.
2, 500.

00
00
00
00
00
00
00
00
00
00
00
00
00
00

50000.
500000.
12000.
5000.
300.
300.
15000.
5000.
2000.
12000.
8000.
6000.
4000.
2500.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

45, 000.
400, 000.
10, 000.
5, 000.
600.
300.
30, 000.
4, 500.
1, 500.
35, 000.
5, 500.
2, 000.
5, 500.
1, 500.

00
00
00
00
00
00
00
00
00
00
00
00
00
00

45000.
400000.
20000.
10000.
1200.
600.
30000.
4500.
3000.
35000.
11000.
8000.
5500.
1500.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

25, 000.
500, 000.
5, 000.
2, 500.
100.
100.
10, 000.
5, 000.
1, 000.
10, 000.
5, 000.
1, 000.
5, 000.
2, 500.

00
00
00
00
00
00
00
00
00
00
00
00
00
00

25000.
500000.
10000.
5000.
200.
200.
10000.
5000.
2000.
10000.
10000.
4000.
5000.
2500.

00
00
00
00
00
00
00
00
00
00
00
00
00
00



04- 10404

04- CC- 4- 27 SUMMARY OF REMAI NI NG BIDDERS
04/ 18/ 12
------------------------------- e PRy
SECOND THI RD FOURTH
Bl D AMOUNT | Bl D AMOUNT | Bl D AMOUNT |

4,375, 000. 00 4375000. 00

52, 520, 680. 00

4,700, 000. 00 4700000. 00

53, 548, 451. 00

5, 200, 000. 00 5200000. 00

54, 264, 547. 00

Bl D211
PAGE 32
04/ 20/ 12

5, 430, 000. 00 5430000. 00

54, 333, 333. 00



04- 10404 Bl D211
04- CC-4- 27 SUMMARY OF REMAI NI NG BI DDERS PAGE 33
04/ 18/ 12 04/ 20/ 12
| TEM SI XTH SEVENTH El GHTH
Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT
1 5, 000. 00 5000. 00 5, 000. 00 5000. 00 10, 000. 00 10000. 00
2 3, 000. 00 1980000. 00 4, 000. 00 2640000. 00 3, 000. 00 1980000. 00
3 9. 00 19710. 00 9. 00 19710. 00 8. 00 17520. 00
4 7.00 67900. 00 6. 00 58200. 00 6. 00 58200. 00
5 65, 000. 00 65000. 00 20, 000. 00 20000. 00 20, 000. 00 20000. 00
6 35, 000. 00 35000. 00 20, 000. 00 20000. 00 20, 000. 00 20000. 00
7 100. 00 25000. 00 57.00 14250. 00 100. 00 25000. 00
8 370. 00 7400. 00 30. 00 600. 00 200. 00 4000. 00
9 200. 00 200. 00 200. 00 200. 00 5, 000. 00 5000. 00
10 200, 000. 00 200000. 00 70, 000. 00 70000. 00 50, 000. 00 50000. 00
11 2, 000. 00 2000. 00 4, 000. 00 4000. 00 5, 000. 00 5000. 00
12 3.00 25590. 00 5. 00 42650. 00 3.00 25590. 00
13 2,500. 00 12500. 00 3, 500. 00 17500. 00 3, 000. 00 15000. 00
14 3. 00 15360. 00 5.00 25600. 00 1.00 5120. 00
15 800. 00 11200. 00 1, 500. 00 21000. 00 1, 200. 00 16800. 00
16 150. 00 37500. 00 275.00 68750. 00 150. 00 37500. 00
17 .70 106400. 00 3.00 456000. 00 .20 30400. 00
18 150, 000. 00 150000. 00 50, 000. 00 50000. 00 50, 000. 00 50000. 00
19 200. 00 54000. 00 500. 00 135000. 00 200. 00 54000. 00
20 500. 00 40500. 00 500. 00 40500. 00 500. 00 40500. 00
21 2, 000. 00 8000. 00 2, 000. 00 8000. 00 2, 000. 00 8000. 00
22 200. 00 12600. 00 250. 00 15750. 00 500. 00 31500. 00
23 65, 000. 00 65000. 00 75, 000. 00 75000. 00 20, 000. 00 20000. 00
24 250, 000. 00 250000. 00 150, 000. 00 150000. 00 200, 000. 00 200000. 00
25 50. 00 3800. 00 75. 00 5700. 00 100. 00 7600. 00
26 4.00 12160. 00 2.00 6080. 00 6. 00 18240. 00
27 .25 37250. 00 .65 96850. 00 .50 74500. 00
28 35.00 36750. 00 25.00 26250. 00 35.00 36750. 00
29 4.00 36200. 00 5.00 45250. 00 4.00 36200. 00
30 15, 000. 00 60000. 00 12, 500. 00 50000. 00 5, 000. 00 20000. 00
31 9. 00 590400. 00 6.24 409344. 00 10. 00 656000. 00
32 200. 00 78000. 00 200. 00 78000. 00 125. 00 48750. 00
33 1.50 57450. 00 2.00 76600. 00 3.00 114900. 00
34 2.00 2440. 00 1.00 1220. 00 1.00 1220. 00
35 2.00 2940. 00 1.00 1470. 00 1.00 1470. 00
36 1, 000. 00 1000. 00 2,500. 00 2500. 00 25, 000. 00 25000. 00
37 1, 200. 00 24000. 00 500. 00 10000. 00 1, 200. 00 24000. 00
38 700. 00 7000. 00 500. 00 5000. 00 500. 00 5000. 00
39 5.00 2900. 00 17. 00 9860. 00 15. 00 8700. 00




04- 10404 Bl D211

04- CC-4- 27 SUMMARY OF REMAI NI NG BI DDERS PAGE 34
04/ 18/ 12 04/ 20/ 12
| TEM SI XTH SEVENTH El GHTH
Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT

40 8, 000. 00 64000. 00 3, 000. 00 24000. 00 2, 000. 00 16000. 00
41 12. 00 3360. 00 25.00 7000. 00 10. 00 2800. 00
42 2.00 9780. 00 2.00 9780. 00 1.00 4890. 00
43 10. 00 5700. 00 3.00 1710. 00 8. 00 4560. 00
44 5.00 56000. 00 3.00 33600. 00 4.00 44800. 00
45 12. 00 9360. 00 8. 00 6240. 00 8. 00 6240. 00
46 10. 00 57300. 00 9. 00 51570. 00 8. 00 45840. 00
47 50. 00 350. 00 250. 00 1750. 00 1, 000. 00 7000. 00
48 200. 00 600. 00 250. 00 750. 00 500. 00 1500. 00
49 .50 1485. 00 .50 1485. 00 .50 1485. 00
50 . 60 9720. 00 . 65 10530. 00 1.00 16200. 00
51 5. 00 5100. 00 2.00 2040. 00 5. 00 5100. 00
52 2.50 7025. 00 2.00 5620. 00 1.00 2810. 00
53 100. 00 4500. 00 100. 00 4500. 00 100. 00 4500. 00
54 100. 00 1200. 00 100. 00 1200. 00 100. 00 1200. 00
55 75. 00 2325.00 100. 00 3100. 00 100. 00 3100. 00
56 5, 000. 00 20000. 00 7, 400. 00 29600. 00 5, 500. 00 22000. 00
57 25.00 25500. 00 41. 00 41820. 00 20. 00 20400. 00
58 25.00 27500. 00 21.00 23100. 00 20. 00 22000. 00
59 25.00 31000. 00 18. 00 22320. 00 10. 00 12400. 00
60 600. 00 1200. 00 2,500. 00 5000. 00 2,500. 00 5000. 00
61 75. 00 117000. 00 30. 00 46800. 00 40. 00 62400. 00
62 50. 00 150. 00 250. 00 750. 00 2, 000. 00 6000. 00
63 50. 00 100. 00 500. 00 1000. 00 1, 000. 00 2000. 00
64 600. 00 22800. 00 250. 00 9500. 00 750. 00 28500. 00
65 350. 00 1400. 00 250. 00 1000. 00 500. 00 2000. 00
66 1, 000. 00 3000. 00 1, 800. 00 5400. 00 1, 200. 00 3600. 00
67 1, 000. 00 1000. 00 1, 500. 00 1500. 00 1, 000. 00 1000. 00
68 75. 00 33750. 00 140. 00 63000. 00 100. 00 45000. 00
69 30. 00 27900. 00 17. 00 15810. 00 75. 00 69750. 00
70 20. 00 12200. 00 22.00 13420. 00 40. 00 24400. 00
71 5.00 175500. 00 5.00 175500. 00 10. 00 351000. 00
72 .30 3780. 00 .50 6300. 00 2.00 25200. 00
73 350. 00 350. 00 500. 00 500. 00 500. 00 500. 00
74 250. 00 1500. 00 200. 00 1200. 00 250. 00 1500. 00
75 300. 00 2700. 00 200. 00 1800. 00 300. 00 2700. 00
76 250. 00 4500. 00 200. 00 3600. 00 300. 00 5400. 00
77 200. 00 1000. 00 100. 00 500. 00 300. 00 1500. 00
78 1, 250. 00 5000. 00 1, 000. 00 4000. 00 2, 000. 00 8000. 00



04- 10404 Bl D211

04- CC-4- 27 SUMMARY OF REMAI NI NG BI DDERS PAGE 35
04/ 18/ 12 04/ 20/ 12
| TEM SI XTH SEVENTH El GHTH
Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT

79 750. 00 3000. 00 550. 00 2200. 00 500. 00 2000. 00
80 500. 00 6500. 00 400. 00 5200. 00 200. 00 2600. 00
81 650. 00 3250. 00 550. 00 2750. 00 500. 00 2500. 00
82 2,500. 00 12500. 00 1, 500. 00 7500. 00 1, 500. 00 7500. 00
83 3.00 60600. 00 5.00 101000. 00 2.00 40400. 00
84 4.00 10840. 00 3.00 8130. 00 2.00 5420. 00
85 4.00 40400. 00 4.50 45450. 00 3.00 30300. 00
86 . 60 16680. 00 .50 13900. 00 3.00 83400. 00
87 1.00 9550. 00 1.50 14325. 00 5. 00 47750. 00
88 1, 500. 00 6000. 00 1, 000. 00 4000. 00 500. 00 2000. 00
89 1, 500. 00 4500. 00 2, 000. 00 6000. 00 1, 000. 00 3000. 00
90 1, 500. 00 1500. 00 1, 500. 00 1500. 00 500. 00 500. 00
91 1, 500. 00 3000. 00 700. 00 1400. 00 500. 00 1000. 00
92 1, 500. 00 1500. 00 1, 000. 00 1000. 00 750. 00 750. 00
93 2,500. 00 2500. 00 1, 500. 00 1500. 00 750. 00 750. 00
94 30, 000. 00 30000. 00 60, 000. 00 60000. 00 100, 000. 00 100000. 00
95 160, 000. 00 160000. 00 175, 000. 00 175000. 00 200, 000. 00 200000. 00
96 225, 000. 00 225000. 00 230, 000. 00 230000. 00 200, 000. 00 200000. 00
97 75, 000. 00 75000. 00 250, 000. 00 250000. 00 100, 000. 00 100000. 00
98 55, 000. 00 55000. 00 50, 000. 00 50000. 00 30, 000. 00 30000. 00
99 12. 00 1404000. 00 6. 00 702000. 00 6. 00 702000. 00
100 15. 00 334500. 00 7.00 156100. 00 10. 00 223000. 00
101 3, 000. 00 3000. 00 4, 000. 00 4000. 00 3, 000. 00 3000. 00
102 5, 000. 00 5000. 00 3, 000. 00 3000. 00 5, 000. 00 5000. 00
103 2,500. 00 2500. 00 3, 000. 00 3000. 00 3, 500. 00 3500. 00
104 50. 00 215500. 00 65. 00 280150. 00 25.00 107750. 00
105 20. 00 801740. 00 40. 00 1603480. 00 50. 00 2004350. 00
106 30. 00 100440. 00 80. 00 267840. 00 60. 00 200880. 00
107 28.00 690116. 00 25.00 616175. 00 40. 00 985880. 00
108 75. 00 114975. 00 50. 00 76650. 00 100. 00 153300. 00
109 85. 00 11900. 00 60. 00 8400. 00 100. 00 14000. 00
110 25.00 2350. 00 20. 00 1880. 00 100. 00 9400. 00
111 8. 00 165600. 00 12. 00 248400. 00 12. 00 248400. 00
112 15. 00 4200. 00 85. 00 23800. 00 100. 00 28000. 00
113 4.00 74400. 00 2.10 39060. 00 3.00 55800. 00
114 750. 00 9000. 00 650. 00 7800. 00 1, 000. 00 12000. 00
115 .10 40900. 00 .10 40900. 00 .20 81800. 00
116 5, 000. 00 5000. 00 6, 400. 00 6400. 00 10, 000. 00 10000. 00
117 750. 00 3750. 00 500. 00 2500. 00 500. 00 2500. 00



04- 10404 Bl D211

04- CC-4- 27 SUMMARY OF REMAI NI NG BI DDERS PAGE 36
04/ 18/ 12 04/ 20/ 12
| TEM SI XTH SEVENTH El GHTH
Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT

118 1, 000. 00 2000. 00 1, 000. 00 2000. 00 700. 00 1400. 00
119 1, 250. 00 2500. 00 2,100. 00 4200. 00 1, 000. 00 2000. 00
120 850. 00 850. 00 850. 00 850. 00 500. 00 500. 00
121 3, 200. 00 3200. 00 3, 400. 00 3400. 00 5, 000. 00 5000. 00
122 3, 000. 00 3000. 00 3, 000. 00 3000. 00 10, 000. 00 10000. 00
123 35.00 40600. 00 90. 00 104400. 00 40. 00 46400. 00
124 20. 00 730000. 00 17. 00 620500. 00 13. 00 474500. 00
125 26. 00 100360. 00 33.00 127380. 00 35.00 135100. 00
126 30. 00 360000. 00 39. 00 468000. 00 30. 00 360000. 00
127 125. 00 1700000. 00 117. 00 1591200. 00 120. 00 1632000. 00
128 85. 00 2822000. 00 81.50 2705800. 00 90. 00 2988000. 00
129 800. 00 11200. 00 1.00 14. 00 650. 00 9100. 00
130 2.50 32750. 00 2.00 26200. 00 5.00 65500. 00
131 1.10 385. 00 1.00 350. 00 2.00 700. 00
132 1.10 8261. 00 1.00 7510. 00 2.00 15020. 00
133 1.10 3014. 00 1.00 2740. 00 2.00 5480. 00
134 8. 00 16000. 00 5.50 11000. 00 20. 00 40000. 00
135 800. 00 38400. 00 750. 00 36000. 00 700. 00 33600. 00
136 170. 00 5474000. 00 185. 00 5957000. 00 170. 00 5474000. 00
137 75. 00 18750. 00 160. 00 40000. 00 56. 00 14000. 00
138 1.50 180000. 00 1.63 195600. 00 2.00 240000. 00
139 8. 00 12080. 00 5.25 7927. 50 10. 00 15100. 00
140 7.00 29400. 00 13. 50 56700. 00 10. 00 42000. 00
141 60. 00 453300. 00 65. 00 491075. 00 130. 00 982150. 00
142 125. 00 148500. 00 125. 00 148500. 00 260. 00 308880. 00
143 800. 00 500800. 00 750. 00 469500. 00 1, 200. 00 751200. 00
144 50. 00 466000. 00 53. 00 493960. 00 40. 00 372800. 00
145 100. 00 5000. 00 150. 00 7500. 00 90. 00 4500. 00
146 350, 000. 00 350000. 00 450, 000. 00 450000. 00 300, 000. 00 300000. 00
147 3, 500. 00 297500. 00 3, 300. 00 280500. 00 3, 000. 00 255000. 00
148 300. 00 228000. 00 450. 00 342000. 00 260. 00 197600. 00
149 700. 00 3731000. 00 550. 00 2931500. 00 500. 00 2665000. 00
150 400. 00 4976800. 00 340. 00 4230280. 00 460. 00 5723320. 00
151 550. 00 362450. 00 600. 00 395400. 00 750. 00 494250. 00
152 450. 00 50400. 00 850. 00 95200. 00 750. 00 84000. 00
153 1, 200. 00 241200. 00 750. 00 150750. 00 900. 00 180900. 00
154 1, 350. 00 105300. 00 650. 00 50700. 00 1, 100. 00 85800. 00
155 1, 100. 00 385000. 00 900. 00 315000. 00 1, 100. 00 385000. 00
156 850. 00 204000. 00 680. 00 163200. 00 600. 00 144000. 00



04- 10404 Bl D211

04- CC-4- 27 SUMMARY OF REMAI NI NG BI DDERS PAGE 37

04/ 18/ 12 04/ 20/ 12
| TEM SI XTH SEVENTH El GHTH

Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT

157 100. 00 5100. 00 189. 00 9639. 00 200. 00 10200. 00
158 3. 00 290568. 00 8. 00 774848. 00 10. 00 968560. 00
159 110, 000. 00 110000. 00 18, 000. 00 18000. 00 20, 000. 00 20000. 00
160 15. 00 179955. 00 16. 00 191952. 00 14. 00 167958. 00
161 15. 00 1038690. 00 16. 00 1107936. 00 14. 00 969444. 00
162 15. 00 364365. 00 16. 00 388656. 00 14. 00 340074. 00
163 50. 00 36300. 00 70. 00 50820. 00 15. 00 10890. 00
164 1.00 1843518. 00 .92 1696036. 56 1.00 1843518. 00
165 1.05 1489593. 00 .90 1276794. 00 1.00 1418660. 00
166 1.10 66220. 00 .90 54180. 00 1.00 60200. 00
167 1.25 34247. 50 1.50 41097. 00 1.00 27398. 00
168 4, 500. 00 94500. 00 4, 250. 00 89250. 00 1, 200. 00 25200. 00
169 55. 00 389400. 00 50. 00 354000. 00 20. 00 141600. 00
170 3.75 532200. 00 3. 60 510912. 00 3.00 425760. 00
171 .35 49672. 00 .20 28384. 00 1.00 141920. 00
172 15. 00 26400. 00 12. 50 22000. 00 12. 00 21120. 00
173 12. 00 7080. 00 11. 00 6490. 00 18. 00 10620. 00
174 14. 00 2940. 00 12. 00 2520. 00 18. 00 3780. 00
175 15. 00 1440. 00 15. 00 1440. 00 20. 00 1920. 00
176 16. 00 3680. 00 16. 00 3680. 00 20. 00 4600. 00
177 750. 00 72000. 00 855. 00 82080. 00 900. 00 86400. 00
178 12. 00 20520. 00 3.50 5985. 00 9. 00 15390. 00
179 12. 00 16200. 00 9.00 12150. 00 9. 00 12150. 00
180 250. 00 5000. 00 200. 00 4000. 00 220. 00 4400. 00
181 600. 00 7800. 00 300. 00 3900. 00 500. 00 6500. 00
182 100. 00 2800. 00 80. 00 2240. 00 125. 00 3500. 00
183 30. 00 90. 00 26. 00 78. 00 50. 00 150. 00
184 150. 00 150. 00 80. 00 80. 00 500. 00 500. 00
185 40. 00 1640. 00 100. 00 4100. 00 25.00 1025. 00
186 40. 00 33600. 00 50. 00 42000. 00 80. 00 67200. 00
187 32.00 167360. 00 61. 00 319030. 00 40. 00 209200. 00
188 30. 00 261000. 00 64. 00 556800. 00 50. 00 435000. 00
189 60. 00 52200. 00 103. 00 89610. 00 70. 00 60900. 00
190 110. 00 2310. 00 70. 00 1470. 00 90. 00 1890. 00
191 110. 00 37400. 00 134. 00 45560. 00 100. 00 34000. 00
192 200. 00 3600. 00 263. 00 4734. 00 200. 00 3600. 00
193 125. 00 1000. 00 300. 00 2400. 00 250. 00 2000. 00
194 70. 00 18900. 00 84. 00 22680. 00 60. 00 16200. 00
195 85. 00 20400. 00 140. 00 33600. 00 70. 00 16800. 00




| TEM

196
197
198
199
200
201
202
203
204
205
206
207
208
209
210
211
212
213
214
215
216
217
218
219
220
221
222
223
224
225
226
227
228
229
230
231
232
233

234

04- 169404
04- CC- 4- 27
04/ 18/ 12

575.

1, 000.

30800.
150500.
93500.
150000.
2000.
25500.
2200.
1200.
4590.
3300.
132200.
10000.
65000.
1300.
1800.
15400.
11700.
42500.
11455.
2500.
3000.
2800.
2730.
59000.
27300.
17500.
45000.
2080.
53200.
27000.
32000.
22500.
1800.
1125.
509200.
24725.
110.
4680.
1000.

SUMMARY

107.
106.
45.
134.
200.
5, 000.
7, 200.
400.
300.
19.
575.

15.
800.

OF

REMA/

26400. 00
301000. 00
90100. 00
180000. 00
2000. 00
48000. 00
1000. 00
360. 00
1785. 00
1925. 00
99150. 00
2500. 00
62400. 00
1040. 00
4500. 00
10010. 00
7020. 00
42160. 00
22120. 00
2500. 00
5200. 00
4830. 00
7020. 00
41300. 00
16170. 00
26750. 00
63600. 00
1170. 00
75040. 00
60000. 00
20000. 00
21600. 00
800. 00
1500. 00
483740. 00
24725. 00
110. 00
3900. 00
800. 00

NI NG BI DDERS
El GHTH
Bl D AMOUNT

50. 00 11000.
470. 00 101050.
1, 200. 00 204000.
2, 000. 00 300000.
15, 000. 00 15000.
60. 00 18000.
100. 00 2000.
30. 00 1200.
30. 00 1530.
30. 00 1650.
30. 00 198300.
3, 000. 00 30000.
2, 000. 00 52000.
40. 00 1040.
330. 00 2970.
180. 00 13860.
160. 00 12480.
180. 00 61200.
200. 00 15800.
4, 000. 00 4000.
5, 000. 00 5000.
100. 00 3500.
120. 00 9360.
130. 00 76700.
160. 00 33600.
40. 00 10000.
100. 00 60000.
100. 00 2600.
150. 00 84000.
60. 00 18000.
5, 000. 00 20000.
5, 000. 00 15000.
5, 000. 00 10000.
300. 00 1500.
30. 00 763800.
400. 00 17200.
5.00 550.
13. 00 3380.
1, 000. 00 1000.

Bl D211
PAGE 38
04/ 20/ 12



| TEM

235
236
237
238
239
240
241
242
243
244
245
246
247
248
249
250
251
252
253
254
255
256
257
258
259
260
261
262
263
264
265
266
267
268
269
270
271
272

273

04- 169404
04- CC- 4- 27
04/ 18/ 12

125.
225.
325.
3, 200.
600.
3, 000.
2, 400.
6, 000.
6, 000.
5, 500.

140.
70.
400.
75.
100.
125.
.65
.75

176940.
4350.
54440.
176700.
95520.
99853.
55950.
17000.
6250.
8000.
4000.
675.
1675.
840.
1260.
51200.
32250.
77630.
14560.
3200.
1362500.
216000.
406250.
12800.
1800.
3000.
7200.
48000.
78000.
5500.
135320.
65380.
54320.
104000.
519450.
7900.
231750.
27560.
1335.

SUMMARY

OF

.65
75

REMA/

157280. 00
3915. 00
54440. 00
176700. 00
87560. 00
34235. 40
37300. 00
18700. 00
3000. 00
10000. 00
8000. 00
525. 00
2010. 00
700. 00
630. 00
53760. 00
28810. 00
99810. 00
14560. 00
4500. 00
1362500. 00
326400. 00
400000. 00
12000. 00
2100. 00
3000. 00
6000. 00
400000. 00
585000. 00
5500. 00
162384. 00
46700. 00
73720. 00
31200. 00
692600. 00
11850. 00
305910. 00
27560. 00
1335. 00

NI NG BI DDERS
El GHTH
Bl D AMOUNT

22.00 216260.
55. 00 4785.
12. 00 32664.
25.00 147250.
10. 00 79600.
2.00 114118
15. 00 55950.
50. 00 17000.
1, 250. 00 6250.
1, 600. 00 8000.
750. 00 15000.
35. 00 525.
35. 00 2345.
35. 00 980.
35.00 630.
18. 00 46080.
45. 00 19350.
36. 00 79848.
40. 00 20800.
50. 00 5000.
140. 00 1526000.
200. 00 192000.
300. 00 375000.
2,500. 00 10000.
700. 00 2100.
3, 000. 00 3000.
2,400. 00 7200.
3, 000. 00 24000.
2, 000. 00 26000.
4, 500. 00 4500.
40. 00 135320.
70. 00 32690.
70. 00 54320.
90. 00 23400.
50. 00 346300.
90. 00 7110.
90. 00 166860.
1.00 42400.
1.00 1780.

Bl D211
PAGE 39
04/ 20/ 12



| TEM

274
275
276
277
278
279
280
281
282
283
284
285
286
287
288
289
290
291
292
293
294
295
296
297
298
299
300
301
302
303
304
305
306
307
308
309
310
311

312

04- 169404
04- CC- 4- 27
04/ 18/ 12

2, 500.
70, 000.
80, 000.

175, 000.
200, 000.
160, 000.
140, 000.
60, 000.
180, 000.
300, 000.
250, 000.
20, 000.
220, 000.

5, 000.

40, 000.

600, 000.
7, 500.
7, 500.
500.
500.

20, 000.

3, 000.

5, 000.
10, 000.

7, 500.

2, 000.

5, 000.

2, 000.

gaaoaa,

00
00
00

175000.
200000.
160000.
140000.
60000.
180000.
300000.
250000.
20000.
220000.
10000.
40000.
600000.
15000.
15000.
1000.
1000.
20000.
3000.
10000.
10000.
15000.
8000.
5000.
2000.

SUMMARY

ganNa

750.

65, 000.
65, 000.
150, 000.
150, 000.
150, 000.
130, 000.
50, 000.
150, 000.
200, 000.
200, 000.
15, 000.
200, 000.
500.

44, 000.
550, 000.
6, 000.
2, 500.
150.
150.

20, 000.
5, 000.
1, 000.
12, 000.
4, 000.
1, 500.
6, 300.
2, 500.

OF

REMA/

150000. 00
150000. 00
150000. 00
130000. 00
50000. 00
150000. 00
200000. 00
200000. 00
15000. 00
200000. 00
1000. 00
44000. 00
550000. 00
12000. 00
5000. 00
300. 00
300. 00
20000. 00
5000. 00
2000. 00
12000. 00
8000. 00
6000. 00
6300. 00
2500. 00

NI NG BI DDERS
El GHTH

Bl D AMOUNT
1.00 10600
1.00 500
1.00 5970
4.00 24960
1.00 600
1.00 39400
3.00 15030
4.00 1120
4.00 600
4.00 6640
4.00 2120
5, 000. 00 5000.
200, 000. 00 200000.
200, 000. 00 200000.
150, 000. 00 150000.
150, 000. 00 150000.
150, 000. 00 150000.
150, 000. 00 150000.
50, 000. 00 50000.
300, 000. 00 300000.
200, 000. 00 200000.
200, 000. 00 200000.
100, 000. 00 100000.
100, 000. 00 100000.
1, 000. 00 2000.
30, 000. 00 30000.
500, 000. 00 500000.
10, 000. 00 20000.
20, 000. 00 40000.
1, 000. 00 2000.
1, 000. 00 2000.
100, 000. 00 100000.
1, 000. 00 1000.
10, 000. 00 20000.
10, 000. 00 10000.
5, 000. 00 10000.
5, 000. 00 20000.
7, 000. 00 7000.
2,500. 00 2500.

Bl D211
PAGE 40
04/ 20/ 12



04- 10404 Bl D211

04- CC- 4- 27 SUMMARY OF REMAINING BIDDERS PAGE 41
04/ 18/ 12 04/ 20/ 12
_______________________________ |_______________________________|_______________________________
| TEM SI XTH SEVENTH El GHTH
| BI D ANMOUNT | BI D ANOUNT | BI D ANMOUNT
[-mmmmmmm e [-mmmmmro e [-mmmmmem e
313 | 4,950,000.00  4950000. 00 4,900,000.00  4900000. 00| 4,800,000.00  4800000. 00

TOT 54,437,922. 75 55, 558, 539. 46 56, 205, 917. 00



STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
Bl D OPENI NG DATE 04/18/12 I'N SAN MATEO COUNTY, | N LA HONDA 04/ 20/ 12
CONTRACT NUMBER 04- 2E6304 AND SKY LONDA ON ROUTE 84 FROM CONTRACT CCDE 'E '
LOCATI ON 04-SM 84-8.3/17.0 PESCADERO ROAD TO ONE M LE NORTH OF 13 CONTRACT | TEMS
FRI ARS LANE
REPLACE HOT M X ASPHALT FEDERAL Al D NONE
DVBE GOALS: DI SABLED VETERANS BUSI NESS ENTERPRI SES - 5.0%
PROPCSALS | SSUED 13 FUND TOTAL HVL 0 TOTAL NUMBER OF WORKI NG DAYS 40
NUMBER OF BI DDERS 7 ENG NEERS EST 320, 500. 00 AMOUNT UNDER 67, 143. 00 PERCENT UNDER EST 20. 95
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 253, 357. 00 6 PAVEX CONSTRUCTI ON DI VI SI ON 408 574-1400 CC PREF CLAI MED
00000022
120 GRANI TE ROCK WAY FAX 408 365-9548
SAN JOSE, CA 95136
2 269, 173. 00 7 | NTERSTATE GRADI NG & PAVI NG 650 952-7333 CC PREF CLAlI MED
I NC 00366020
128 SO. MAPLE AVE FAX 650 952-6851
SQUTH SAN FRANCI SCO CA 94080
3 275, 200. 00 2 LEGG | NC 925 605-4500 SB PREF CLAI MED
00766727
2551 2ND STREET FAX 925 605-4510 BID I S OVER SBP
LI VERMORE CA 94550 PREFERENCE LIM TS
4 277,190. 00 3 C F ARCHI BALD PAVI NG | NC 650 364-3045 SB PREF CLAI MED
00267077
P O BOX 37 FAX 650 366-8777 BID I S OVER SBP
REDWOCD CI TY CA 94064 PREFERENCE LI M TS
5 280, 133. 60 1 HALF MOON BAY GRADI NG & PAVI NG 650 726-3588 SB PREF CLAI MED
I NC 00400482
1780 H GG NS CANYON ROAD FAX 650 726-3582 BID I S OVER SBP
HALF MOON BAY CA 94019-2522 PREFERENCE LI M TS
6 282, 888. 00 4 MCK SERVI CES | NC 925 957-9200 NSB PREF CLAI MED
00783116
P O BOX 5697 FAX 925 957-9292 BID I S OVER NSBP

CONCORD CA 94524 PREFERENCE LIM TS



04- 2E6304 Bl D211

04- SM 84-8 PAGE 2
04/ 18/ 12 04/ 20/ 12
7 314, 303. 39 5 G BORTOLOTTO AND COVPANY | NC 650 595-2591 SB PREF CLAI MED
00397341
582 BRAGATO ROAD FAX 650 595-0718 BID I S OVER SBP
SAN CARLCS CA 94070-6227 PREFERENCE LI M TS

I N ACCORDANCE W TH G C. 14838, THE DEPARTMENT OF TRANSPORTATI ON SHALL APPLY THE SMALL BUSI NESS PREFERENCE TO ELI G BLE FI RVS
FI RST, THEN APPLI ES THE NON- SMALL BUSI NESS PREFERENCE | F DO NG SO WOULD NOT DI SPLACE A SMALL BUSI NESS FROM AWARD OF THE CONTRACT.



04- 2E6304 Bl D211

04- SM 84-8 PAGE 3

04/ 18/ 12 04/ 20/ 12
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 CHRI SP COVPANY TRAFFI C CONTROL AND STRI PI NG

FREMONT, CA
FONSECA MCELROY GRI NDI NG COLD PLANE
SAN JOSE, CA
GLOBAL ENVI RONVENTAL NETWORK PREPARE WPCP, PROVI DE PCM5, NO SE MONI TORI NG, LCP
OAKLAND, CA
GRAHAM CONTRACTORS CRACK SEAL
SAN JOSE, CA
SANTORO TRANSPORTATI ON TRUCKI NG

SALI NAS, CA



04- 2E6304
04- SM 84-8
04/ 18/ 12

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D211

PAGE 4

04/ 20/ 12
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

CAL- VET SERVI CES
SANTA CLARA CA

CHRI SP COVPANY
FREMONT CA

FARWEST SAFETY
LODI CA

GLOBAL ENVI RONMVENTAL
OAKLAND CA

GRAHAM CONTRACTCRS
SAN JOSE CA

Bl DDER | D NAME AND ADDRESS

| TEM 5

| TEM 13

| TEM 4

ITEM1,2, 7 AND 9

| TEM 10

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CAL VET CONSTRUCTI ON
SANTA CLARA CA

Bl DDER | D NAME AND ADDRESS

TRAFFI C CONTROL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ALL COUNTI ES TRUCKI NG
SAN FRANCI SCO CA

CHRI SP COVPANY | NC
FREMONT CA

GRAHAM CONTRACTORS
SAN JOSE CA

CONTI NUED ON NEXT PAGE

| TEM5 8 AND 12

| TEM 13

| TEM 10



04- 2E6304
04- SM 84-8
04/ 18/ 12

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D211
PAGE 5
04/ 20/ 12

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

STATEW DE SAFETY AND S| GN
FAI RFI ELD CA

Bl DDER | D NAME AND ADDRESS

| TEM 4

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ABSL CONSTRUCTI ON
29393 PACI FI C STREET
HAYWARD CA 94544

ALL COUNTI ES TRCKI NG | NC
350 TOANSEND ST SUI TE 300A
SAN FRANCI SCO CA

CENTRAL STRI PI NG
RANCHO CORDOVA CA

CHRI SP COVPANY
43650 OSGOOD ROAD
FREMONT CA 94539

FARWEST SAFETY
LODI CA

PACI FI C NORTHWEST O L
STOCKTON CA

SAMBRANO TRAFFI C CONTROL
10057 COLLI NGS ROAD
WLTON CA 95693

ST FRANCI S ELECTRI C
SAN LEANDRO CA

CONTI NUED ON NEXT PAGE

| TEM 8

| TEM5 8 AND 11

THERMOPLASTI C STRI PI NG AND PAVEMENT MARKI NGS

I TEM5 5 AND 13

CONSTRCTI ON AREA SI GN

TACK O L

I TEM5 5 AND 6

LOOP DETECTOR



04- 2E6304 Bl D211
04- SM 84-8 PAGE 6
04/ 18/ 12 04/ 20/ 12

Bl DDER | D

LI'ST OF SUBCONTRACTORS

NAVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ST FRANCI S ELECTRI C MAI NTAI N EXI STI NG TRAFFI C MANAGEMENT SYSTEM ELEMENTS
SAN LEANDRO CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 BOND BLACK TOP CRACK TREATMENT
UNION CI TY CA
CALVET SERVI CES TRAFFI C CONTROL, PORTABLE MESSAGE S| GNS
SANTA CLARA CA
CHRI SP CO TRAFFI C STRI Pl NG
FREMONT CA
GLOBAL ENVI RONVENTAL NETWORK | NC WATER PCLLUTI ON CONTROL AND LEAD COWVPLI ANCE PLAN
OAKLAND CA
STATEW DE TRAFFI C SAFETY AND S| GNS CONTRUCTI ON AREA SI GNS
FAI RFI ELD CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 BOND BLACK TOP | TEM 10

UNION CI TY CA

CALVET CONSTRUCTI ON I TEM5 5 AND 6
SANTA CLARA CA

CHRI SP COVPANY | TEM 13
FREMONT CA



04- 2E6304 Bl D211

04- SM 84-8 CONTRACT PROPOSAL OF LOwW BI DDER PACE 7
04/ 18/ 12 04/ 20/ 12
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074016 CONSTRUCTI ON SI TE MANAGEMENT LS LUMP SUM 500. 00 500. 00
2 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 675. 00 675. 00
PROGRAM
3 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 35 115. 00 4,025. 00
4 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 4, 200. 00 4, 200. 00
5 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 21, 440. 00 21, 440. 00
6 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUWP SUM 2,500. 00 2,500. 00
7 148005 NO SE MONI TORI NG LS LUWP SUM 1, 500. 00 1, 500. 00
8 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 6, 500 5.62 36, 530. 00
9 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 785. 00 785. 00
10 374207 CRACK TREATMENT LNM 2 5, 000. 00 10, 000. 00
11 390132 HOT M X ASPHALT (TYPE A) TON 1, 320 121. 60 160, 512. 00
12 397005 TACK COAT TON 3 950. 00 2, 850. 00
13 840504 4" THERMOPLASTI C TRAFFI C STRI PE LF 5, 600 1.40 7, 840. 00

TOTAL 253, 357. 00
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04- 2E6304 Bl D211
04- SM 84- 8 SUMMARY OF REMAINING BIDDERS PAGE 8
04/ 18/ 12 04/ 20/ 12

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

185. 00 185. 00| 1, 000. 00 1000. 00 800. 00 800. 00| 11, 826. 00 11826. 00

675. 00 675. 00| 1, 200. 00 1200. 00| 1, 500. 00 1500. 00 912. 60 912. 60

50. 00 1750. 00 115. 00 4025. 00| 150. 00 5250. 00| 136. 08 4762. 80

5, 000. 00 5000. 00| 10, 000. 00 10000. 00| 4, 300. 00 4300. 00| 5, 875. 20 5875. 20

30, 000. 00 30000. 00 27, 000. 00 27000. 00| 27, 000. 00 27000. 00| 13, 176. 00 13176. 00

5, 000. 00 5000. 00| 3, 000. 00 3000. 00| 1, 500. 00 1500. 00| 3, 456. 00 3456. 00

1,075. 00 1075. 00 500. 00 500. 00| 800. 00 800. 00| 1,161. 00 1161. 00

7.00 45500. 00 3.50 22750. 00| 7.00 45500. 00 6.18 40170. 00

785. 00 785. 00| 1, 500. 00 1500. 00 2, 500. 00 2500. 00 1, 285. 20 1285. 20

6, 200. 00 12400. 00| 8, 750. 00 17500. 00| 7,000. 00 14000. 00| 4, 860. 00 9720. 00

120. 00 158400. 00 128.75 169950. 00 120. 00 158400. 00 133.33 175995. 60

1.00 3. 00| 925. 00 2775. 00| 1, 200. 00 3600. 00| 1,112. 40 3337.20

1.50 8400. 00| 2.50 14000. 00| 2.15 12040. 00| 1.51 8456. 00

269, 173. 00 275, 200. 00 277, 190. 00 280, 133. 60



04- 2E6304 Bl D211
04- SM 84-8 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
04/ 18/ 12 04/ 20/ 12
| TEM SI XTH SEVENTH
Bl D AMOUNT Bl D AMOUNT
1 2,703.00 2703. 00 1,212.00 1212. 00
2 2,500. 00 2500. 00 777.00 777.00
3 150. 00 5250. 00 97. 00 3395. 00
4 4,300. 00 4300. 00 4,494.00 4494. 00
5 43, 000. 00 43000. 00 42,441. 28 42441. 28
6 3, 000. 00 3000. 00 2,771.00 2771.00
7 500. 00 500. 00 1,111.11 1111.11
8 2.55 16575. 00 5.11 33215. 00
9 2,900. 00 2900. 00 2, 000. 00 2000. 00
10 6, 200. 00 12400. 00 6, 450. 00 12900. 00
11 136. 00 179520. 00 151. 00 199320. 00
12 800. 00 2400. 00 737.00 2211. 00
13 1.40 7840. 00 1.51 8456. 00
TOT 282, 888. 00 314, 303. 39




STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
Bl D OPENI NG DATE 04/18/12 I'N SAN JOAQUI N COUNTY ABQUT 10.5 04/ 20/ 12
CONTRACT NUMBER 10- 0vV2104 M LES WEST OF MODESTO AT SERVI CE CONTRACT CCDE 'D '
LOCATI ON 10-SJ-132-1.0/3.0 ROAD OVERCRCOSSI NG AND AT 37 CONTRACT | TEMS
DELTA- MENDOTA CANAL BRI DGE
REPLACE BRI DCE G RDER FEDERAL Al D NONE
DVBE GOALS: DI SABLED VETERANS BUSI NESS ENTERPRI SES - 5.0%
PROPCSALS | SSUED 12 FUND TOTAL H\VB 0 TOTAL NUMBER OF WORKI NG DAYS 60
NUMBER OF BI DDERS 2 ENG NEERS EST 615, 025. 00 AMOUNT UNDER 69, 805. 00 PERCENT UNDER EST 11. 35
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 545, 220. 00 1 VI KI NG CONSTRUCTI ON  COMPANY 916 852-5530 CC PREF CLAI MED
I NC 00745029
P O BOX 1508 FAX 916 852-5533
RANCHO CORDOVA CA 95741
2 654, 645. 00 2 BUGLER CONSTRUCTI ON 925 416- 0700 SB PREF CLAlI MED
00740863
4847 HOPYARD ROAD, STE 4 #395 FAX 925 416-7746 BID I S OVER SBP
PLEASANTON, CA 94588 PREFERENCE LI M TS

I N ACCORDANCE W TH G. C. 14838, THE DEPARTMENT OF TRANSPORTATI ON SHALL APPLY THE SMALL BUSI NESS PREFERENCE TO ELI @ BLE FI RM5
FI RST, THEN APPLI ES THE NON- SMALL BUSI NESS PREFERENCE | F DO NG SO WOULD NOT DI SPLACE A SVALL BUSI NESS FROM AWARD OF THE CONTRACT.



10- 0V2104 Bl D211

10-SJ-132-1 SUMMARY OF REMAI NI NG BI DDERS PACE 2

04/ 18/ 12 04/ 20/ 12
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 BELLI CI TTI AND BELLI Cl OPPI EQUI PMENT CO | NC EXCAVATI ON AND PAVI NG
SANTA CLARA CA
CENTERLI NE STRI PI NG STRI PI NG
ELK GROVE CA
MBI | TEM 22
STOCKTON CA
STATEW DE SAFETY AND SI GNS | TEM 5

130 GROBRI CK COURT
FAI RFI ELD CA



10- 0V2104 Bl D211

10-SJ-132-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

04/ 18/ 12 04/ 20/ 12
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 BELLI CI TTI AND PELLI CCOTTI EQUI PMENT COVPANY GRADI NG AND PAVI NG
SANTA CLARA, CA
CENTERLI NE STRI PI NG COVPANY PAVEMENT MARKI NG
ELK GROVE, CA
SENTORO TRANSPORTATI ON TRUCKI NG OF CONSTRUCTI ON NMATERI AL

SALI NAS, CA



10- 0V2104 Bl D211

10-SJ-132-1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
04/ 18/ 12 04/ 20/ 12
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 072006 TEMPORARY SUPPORT LS LUMP SUM 56, 200. 00 56, 200. 00
2 074016 CONSTRUCTI ON SI TE MANAGEMENT LS LUMP SUM 10, 000. 00 10, 000. 00
3 074017 PREPARE WATER POLLUTI ON CONTROL LS LUWP SUM 5, 000. 00 5, 000. 00
PROGRAM
4 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUWP SUM 5, 250. 00 5, 250. 00
5 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 20, 000. 00 20, 000. 00
6 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 25, 000. 00 25, 000. 00
7 120120 TYPE 111 BARRI CADE EA 9 300. 00 2,700. 00
8 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) SQFT 290 4.00 1, 160. 00
9 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) LF 300 3. 00 900. 00
10 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) LF 10, 900 1.00 10, 900. 00
11 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 290 40. 00 11, 600. 00
12 120300 TEMPORARY PAVEMENT MARKER EA 300 5.00 1, 500. 00
13 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 18, 000. 00 18, 000. 00
14 129000 TEMPORARY RAI LI NG ( TYPE K) LF 220 70. 00 15, 400. 00
15 129100 TEMPORARY CRASH CUSHI ON MODULE EA 22 375. 00 8, 250. 00
16 141103 REMOVE YELLOW THERMOPLASTI C TRAFFI C LF 4,410 2.00 8, 820. 00
STRI PE ( HAZARDOUS WASTE)
17 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE LF 4,620 1.00 4,620. 00
18 150715 REMOVE THERMOPLASTI C PAVEMENT NMARKI NG SQFT 140 3.00 420. 00
19 150722 REMOVE PAVEMENT MARKER EA 210 2.00 420. 00
20 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 490 10. 00 4,900. 00
21 157560 BRI DGE REMOVAL ( PORTI LS LUMP SUM 7, 530. 00 7, 530. 00
22 159010 RECONSTRUCT METAL RAI LI NG ( BRI DGE) LF 637 90. 00 57, 330. 00
23 190101 ROADWAY EXCAVATI ON CY 2,990 15. 00 44, 850. 00
24 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2,500. 00 2,500. 00
25 198010 | MPORTED BORROW ( CY) CY 1, 600 15. 00 24, 000. 00
26 260203 CLASS 2 AGGREGATE BASE ( CY) CY 1, 200 30. 00 36, 000. 00
27 390132 HOT M X ASPHALT (TYPE A) TON 860 80. 00 68, 800. 00
28 397005 TACK COAT TON 3 250. 00 750. 00
29 (F) 510053 STRUCTURAL CONCRETE, BRI DGE CY 4.5 5, 000. 00 22,500. 00
30 511110 DRI LL AND BOND DOWEL ( CHEM CAL ADHESI VE) EA 52 40. 00 2, 080. 00
31 043652 CORE CONCRETE (1-1/4") LF 14 250. 00 3, 500. 00
32 515065 CORE CONCRETE (6") LF 5 350. 00 1, 750. 00
33 (F) 520102 BAR RElI NFORCI NG STEEL ( BRI DCE) LB 370 5.00 1, 850. 00
34 840515 THERMOPLASTI C PAVEMENT MARKI NG SQFT 140 5.00 700. 00
35 840560 THERMOPLASTI C TRAFFI C STRI PE LF 8,720 1.00 8, 720. 00

( SPRAYABLE)



10- 0V2104 Bl D211

10-SJ-132-1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
04/ 18/ 12 04/ 20/ 12
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
36 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 220 6. 00 1, 320. 00
37 999990 MOBI LI ZATI ON LS LUMP SUM 50, 000. 00 50, 000. 00

TOTAL 545, 220. 00



10- 0V2104 Bl D211

10-SJ-132-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
04/ 18/ 12 04/ 20/ 12
| TEM SECOND
Bl D AMOUNT
1 30, 000. 00 30000. 00
2 12, 000. 00 12000. 00
3 1, 500. 00 1500. 00
4 2, 000. 00 2000. 00
5 6, 000. 00 6000. 00
6 42, 000. 00 42000. 00
7 100. 00 900. 00
8 10. 00 2900. 00
9 5.00 1500. 00
10 1.00 10900. 00
11 40. 00 11600. 00
12 5. 00 1500. 00
13 8, 000. 00 8000. 00
14 30. 00 6600. 00
15 300. 00 6600. 00
16 1.00 4410. 00
17 1.00 4620. 00
18 10. 00 1400. 00
19 5. 00 1050. 00
20 25.00 12250. 00
21 16, 000. 00 16000. 00
22 105. 00 66885. 00
23 28.00 83720. 00
24 2,500. 00 2500. 00
25 25.00 40000. 00
26 48. 00 57600. 00
27 130. 00 111800. 00
28 2, 000. 00 6000. 00
29 2, 000. 00 9000. 00
30 100. 00 5200. 00
31 250. 00 3500. 00
32 700. 00 3500. 00
33 3.00 1110. 00
34 5.00 700. 00
35 1.50 13080. 00
36 6. 00 1320. 00
37 65, 000. 00 65000. 00
TOT 654, 645. 00



STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
Bl D OPENI NG DATE 04/18/12 I'N SAN JOAQUI N COUNTY I N STOCKTON 04/ 20/ 12
CONTRACT NUMBER 10- 0V9604 AT VARI QUS LOCATI ONS FROM FRESNO CONTRACT CCDE 'B
LOCATI ON 10-SJ-4-T15. 3/ R18. 9 AVENUE TO 0.1 M LE EAST OF Fl LBERT 19 CONTRACT | TEMS

STREET OVERCROSSI NG
COLD PLANE AND PLACE HVA

DVBE GOALS: DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

FEDERAL Al D NONE

PROPCSALS | SSUED 11 FUND TOTAL HML 0 TOTAL NUMBER OF WORKI NG DAYS 30
NUMBER OF BI DDERS 7 ENG NEERS EST 1, 290, 465. 00 AMOUNT UNDER 178, 243. 00 PERCENT UNDER EST 13. 81
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 1,112, 222. 00 MCK SERVI CES | NC 925 957-9200 NSB PREF CLAI MED
00783116
P O BOX 5697 FAX 925 957-9292
CONCCORD CA 94524
2 1,173, 647.00 TElI CHERT CONSTRUCTI ON 209 983-2300 NSB PREF CLAI MED
00000008
P O BOX 1118 FAX 209 983-2375
STOCKTON CA 95201
3 1,189, 985. 00 GRANI TE CONSTRUCTI ON  COVPANY 831 724-1011 NSB PREF CLAI MED
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077-5085
4 1, 269, 043. 00 VI NTAGE PAVI NG COVPANY | NC 530 795-0132 SB PREF CLAI MED
00709237
PO BOX 461 FAX 530 795-5734 BID I S OVER SBP
W NTERS, CA 95694 PREFERENCE LI M TS
5 1, 292, 584. 00 TOM MAYO CONSTRUCTI ON | NC 209 943-6248 SB PREF CLAI MED
00388077
4735 E FREMONT ST FAX 209 943-1854 BID I S OVER SBP
STOCKTON CA 95215 PREFERENCE LI M TS
6 1, 362, 036. 80 BAY CI TI ES PAVI NG & GRADI NG 925 687-6666 NSB PREF CLAI MED
I NC 00238650
P O BOX 6227 FAX 925 687-2122

CONCORD CA 94524



10- 0V9604 Bl D211

10-SJ-4-T15 PAGE 2
04/ 18/ 12 04/ 20/ 12
7 1, 441, 565. 00 2 GECRGE REED I NC 209 523-0734 NSB PREF CLAI MED
00211337
P O BOX 4760 FAX 209 523-4927

MODESTO CA 95352

I N ACCORDANCE W TH G C. 14838, THE DEPARTMENT OF TRANSPORTATI ON SHALL APPLY THE SMALL BUSI NESS PREFERENCE TO ELI G BLE FI RVS
FI RST, THEN APPLI ES THE NON- SMALL BUSI NESS PREFERENCE | F DO NG SO WOULD NOT DI SPLACE A SMALL BUSI NESS FROM AWARD OF THE CONTRACT.



10- 0V9604 Bl D211

10-SJ-4-T15 PAGE 3

04/ 18/ 12 04/ 20/ 12
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 CAL- VET SERVI CES TRAFFI C CONTROL, PORTABLE CHANGEABLE MESSAGE SI GNS
SANTA CLARA CA
CHRI SP CO TRAFFI C STRI Pl NG
STOCKTON CA
GLOBAL ENVI RONVENTAL NETWORK | NC WATER PCLLUTI ON CONTROL, LEAD COVPLI ANCE PLAN
OAKLAND CA
PACI FI C NORTHWEST O L TACK COAT
STOCKTON CA
ST FRANCI S ELECTRI C LOCP DETECTORS, MAI NTAI NI NG EXI STI NG TOS
SAN LEANDRO CA
STATEW DE TRAFFI C SAFETY AND S| GNS CONSTRUCTI ON AREA SI G\S
FAI RFI ELD CA
VELLS SWEEPI NG SVEEEPI NG

SACRAMENTO CA



10- 0V9604
10-SJ-4-T15
04/ 18/ 12

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D211
PAGE 4
04/ 20/ 12

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ALLEN E DAVI S
Rl PON CA

GLOBAL ENVI RONMVENTAL NETWORK
OAKLAND CA

GLOBAL ENVI RONVENTAL NETWORK
OAKLAND CA

KRC SAFETY COVPANY
VI SALI A CA

ST FRANCI S ELECTRI C
SAN LEANDRO CA

ST. FRANCI S ELECTRI C
SAN LEANDRO CA

STERNDAHL ENTERPRI SES | NC
SUN VALLEY CA

VELLS SWEEPI NG
SACRAMENTO CA

Bl DDER | D NAME AND ADDRESS

WATER TRUCK RENTAL

PORTABLE MESSAGE BOARDS

PREPARE WPC PLAN AND LEAD COWPLI ANCE PLAN

CONSTRUCTI ON AREA S| GNS

DETECTOR LOOPS

MAI NTAI N EXI STI NG TRAFFI C MANAGEMENT

STRI PI NG AND MARKI NGS

RENTAL SWEEPER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

AC DI KE CO
LI NCOLN CA

PACI FI C NORTHWEST
STOCKTON CA

CONTI NUED ON NEXT PAGE

| TEM 8

| TEM 10



10- 0V9604
10-SJ-4-T15
04/ 18/ 12

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D211
PAGE 5
04/ 20/ 12

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

SAMBRANO TRAFFI C CONTRCL
WLTON CA

ST. FRANCI S ELECTRI C

Bl DDER | D NAME AND ADDRESS

| TEM 3

AND 19

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ANRAK CORP
SACRAMENTO, CA

CENTERLI NE STRI PI NG
ELK GROVE, CA

FARWEST SAFETY
LoD, CA

ST. FRANCES ELECTRI C
SAN LEANDRO, CA

TI TAN DVBE
REDDI NG, CA

Bl DDER | D NAME AND ADDRESS

COLD PLANE AC

STRI PI NG

CAS AND PLMB

METMSE AND LOOPS

TRAFFI C CONTROL SERVI CES

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ANRAK CORPORATI ON
SACRAMENTO CA

CHRI SP COVPANY
STOCKTON CA

CONTI NUED ON NEXT PAGE

| TEM 6

| TEMS 4, 11 THRU 17



10- 0V9604 Bl D211
10-SJ-4-T15 PAGE 6
04/ 18/ 12 04/ 20/ 12
ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 SAMBRANO TRAFFI C CONTRCL | TEM 4
WLTON CA
TENNYSON ELECTRI C | TEMS 18, 19
LI VERMORE CA
TRINITY ENG NEERI NG LABORATORI ES | TEM 9
CLOvVI S CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 CENTRAL STRI PI NG THERMOPLASTI C STRI PI NG AND PAVEMENT MARKI NGS

RANCHO CORDOVA CA

FARWEST SAFETY
LODI CA

PACI FI C NORTHWEST O L
STOCKTON CA

ST FRANCI S ELECTRI C
SAN LEANDRO CA

ST FRANCI S ELECTRI C
SAN LEANDRO CA

CONSTRUCTI ON AREA SI GNS

TACK O L

LOOP DETECTOR

MAI NTAI N EXI STI NG TRAFFI C MANAGEMENT SYSTEM ELEMENTS



10- 0V9604
10-SJ-4-T15
04/ 18/ 12

Bl DDER | D NAME AND ADDRESS

Bl D211

PAGE 7

04/ 20/ 12
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CENTERLI NE STRI PI NG
ELK GROVE CA

DEPENDABLE PETROLEUM PRCDUCTS
VACAVI LLE CA

FARWEST SAFETY
LODI CA

GLOBAL ENVI RONVENTAL NETWORK
OAKLAND CA

PACI FI C EXCAVATI ON
ELK GROVE CA

TI TAN DVBE
REDDI NG CA

VELLS SWEEPI NG
SACRAMENTO CA

STRI PI NG

ASPHALT O L HAULI NG

TRAFFI C CONTROL

LEAD COWPLI ANCE PLAN

ELECTRI CAL

CONSTRUCTI ON AREA SI G\S

STREET SWEEPI NG



10- 0V9604 Bl D211

10- SJ- 4- T15 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
04/ 18/ 12 04/ 20/ 12
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT
1 074016 CONSTRUCTI ON S| TE MANAGENENT LS LUVP SUM 2,281.00 2,281.00
2 074017 PREPARE WATER POLLUTI ON CONTROL LS LUVP SUM 2,500. 00 2.500. 00
PROGRAM
3 120090 CONSTRUCTI ON AREA S| GNS LS LUVP SUM 11, 000. 00 11, 000. 00
4 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 93, 000. 00 93, 000. 00
5 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 3, 000. 00 3, 000. 00
6 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 48, 900 1.75 85, 575. 00
7 190110 LEAD COVPLI ANCE PLAN LS LUVP SUM 2, 500. 00 2,500. 00
8 190185 SHOULDER BACKI NG TON 300 38. 00 11, 400. 00
9 390132 HOT M X ASPHALT (TYPE A) TON 8, 280 100. 25 830, 070. 00
10 397005 TACK COAT TON 28 650. 00 18, 200. 00
11 840504 4" THERMOPLASTI C TRAFFI C STRI PE LF 26, 100 .50 13, 050. 00
12 840506 8" THERMOPLASTI C TRAFFI C STRI PE LF 5,220 1. 00 5, 220. 00
13 840508 8" THERMOPLASTI C TRAFFI C STRI PE LF 120 1. 00 120. 00
( BROKEN 12- 3)
14 840515 THERMOPLASTI C PAVEMENT MARKI NG SQFT 3, 350 4.00 13, 400. 00
15 840525 4" THERMOPLASTI C TRAFFI C STRI PE LF 5. 600 .30 1, 680. 00
( BROKEN 36- 12)
16 840526 4" THERMOPLASTI C TRAFFI C STRI PE LF 1,020 .30 306. 00
( BROKEN 17-7)
17 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 730 4.00 2,920.00
18 860090 MAI NTAI NI NG EXI STI NG TRAFFI C MANAGEMENT LS LUVP SUM 1, 300. 00 1, 300. 00
SYSTEM ELEMENTS DURI NG CONSTRUCTI ON
19 022759 LOOP DETECTOR EA 42 350. 00 14, 700. 00

TOTAL 1,112, 222. 00
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10- 0V9604 Bl D211
10- SJ- 4- T15 SUMMARY OF REMAINING BIDDERS PAGE 9
04/ 18/ 12 04/ 20/ 12

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

2,500. 00 2500. 00 4,000. 00 4000. 00 600. 00 600. 00| 10, 000. 00 10000. 00

1, 000. 00 1000. 00| 2,500. 00 2500. 00 1, 100. 00 1100. 00| 10, 000. 00 10000. 00

20, 000. 00 20000. 00| 20, 000. 00 20000. 00| 6, 900. 00 6900. 00| 20, 000. 00 20000. 00

118, 600. 00 118600. 00| 131, 000. 00 131000. 00 125, 000. 00 125000. 00 130, 000. 00 130000. 00

11, 000. 00 11000. 00| 10, 000. 00 10000. 00| 15, 000. 00 15000. 00| 15, 000. 00 15000. 00

4.00 195600. 00| 3.25 158925. 00| 3.25 158925. 00| 3.00 146700. 00

2,000. 00 2000. 00 2,500. 00 2500. 00 1, 500. 00 1500. 00| 2,000. 00 2000. 00

45. 00 13500. 00| 45. 00 13500. 00| 67. 00 20100. 00| 30. 00 9000. 00

90. 00 745200. 00| 90. 00 745200. 00| 105. 00 869400. 00| 107. 00 885960. 00

1.00 28. 00| 1, 000. 00 28000. 00| 100. 00 2800. 00| 1.00 28.00

60 15660. 00| 1.00 26100. 00| 1.00 26100. 00| 50 13050. 00

1.05 5481. 00 1.00 5220. 00 1.00 5220. 00 1.00 5220. 00

1.05 126. 00 1.00 120. 00 1.00 120. 00 1.00 120. 00

6. 15 20602. 50| 3.00 10050. 00| 3.00 10050. 00| 4.00 13400. 00

35 1960. 00| 1.00 5600. 00| 1.00 5600. 00| 30 1680. 00

35 357. 00| 1.00 1020. 00| 1.00 1020. 00| 30 306. 00

5.25 3832. 50 5. 00 3650. 00| 5. 00 3650. 00| 4.00 2920. 00

1, 500. 00 1500. 00| 1, 600. 00 1600. 00| 1, 300. 00 1300. 00| 2,000. 00 2000. 00

350. 00 14700. 00| 500. 00 21000. 00| 349. 00 14658. 00| 600. 00 25200. 00

1,173, 647. 00 1,189, 985. 00 1, 269, 043. 00 1,292, 584. 00



10- 0V9604 Bl D211

10-SJ-4-T15 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
04/ 18/ 12 04/ 20/ 12
| TEM SI XTH SEVENTH
Bl D AMOUNT Bl D AMOUNT
1 35, 000. 00 35000. 00 8, 000. 00 8000. 00
2 7, 000. 00 7000. 00 3, 000. 00 3000. 00
3 7,450. 00 7450. 00 9, 000. 00 9000. 00
4 50, 000. 00 50000. 00 91, 000. 00 91000. 00
5 4, 200. 00 4200. 00 8, 000. 00 8000. 00
6 5.28 258192. 00 6. 00 293400. 00
7 2,700. 00 2700. 00 900. 00 900. 00
8 52.00 15600. 00 81. 00 24300. 00
9 106. 00 877680. 00 110. 00 910800. 00
10 1, 110. 00 31080. 00 1.00 28.00
11 1.08 28188. 00 1.20 31320. 00
12 1.08 5637. 60 1.20 6264. 00
13 1.08 129. 60 1.20 144. 00
14 3.24 10854. 00 3.50 11725. 00
15 1.08 6048. 00 1.20 6720. 00
16 1.08 1101. 60 1.20 1224. 00
17 5.40 3942. 00 6. 00 4380. 00
18 1, 400. 00 1400. 00 2, 800. 00 2800. 00
19 377.00 15834. 00 680. 00 28560. 00
TOT 1, 362, 036. 80 1, 441, 565. 00



STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
Bl D OPENI NG DATE 04/18/12 I'N SAN JOAQUI N COUNTY NEAR STOCKTON 04/ 20/ 12
CONTRACT NUMBER 10- 0WL504 AT STOCKTON DI VERTI NG CANAL CONTRACT CCDE 'C'
LOCATI ON 10-SJ-99-20.1 12 CONTRACT | TEMS
REPAI NT BRI DCE FEDERAL Al D NONE
DVBE GOALS: DI SABLED VETERANS BUSI NESS ENTERPRI SES - 5. 0%
PROPCSALS | SSUED 10 FUND TOTAL H\VB 0 TOTAL NUMBER OF WORKI NG DAYS 70
NUMBER OF BI DDERS 4 ENG NEERS EST 660, 200. 00 AMOUNT UNDER 76, 020. 00 PERCENT UNDER EST 11.51
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 584, 180. 00 3 JEFFCO PAI NTI NG AND COATI NG 707 562-1900 SB PREF CLAI MED
00364702
P O BOX 1888 FAX 707 562-1907
VALLEJO CA 94590
2 746, 000. 00 4 F D THOVAS I NC 541 664-3010 CC PREF CLAlI MED
00610403
P O BOX 4663 FAX 541 664-1105
MEDFORD OR 97501
3 822, 000. 00 1 TR STATE PAI NTI NG I NC 619 846-0214
00972040
P O BOX 1240 FAX 603 286- 7882
TILTON NH 03276
4 837,171. 00 2 CERTI FI ED COATI NGS COVPANY 707 639-4414 CC PREF CLAlI MED
00887287
2320 CORDELI A ROAD FAX 707 432-0574

FAI RFI ELD CA 94534

I N ACCORDANCE W TH G. C. 14838, THE DEPARTMENT OF TRANSPORTATI ON SHALL APPLY THE SMALL BUSI NESS PREFERENCE TO ELI G BLE FI RVMS
FI RST, THEN APPLI ES THE NON- SMALL BUSI NESS PREFERENCE | F DO NG SO WOULD NOT DI SPLACE A SMALL BUSI NESS FROM AWARD OF THE CONTRACT.



10- OWL504 Bl D211
10- SJ-99- 20 SUMMARY OF REMAI NI NG BI DDERS PACE 2

04/ 18/ 12 04/ 20/ 12
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 SAFVAY | TEM 7
BENECI A CA 94510
SAMBRANO TRAFFI C CONTRCL I TEM 3 THRU 5
WLTON CA 95693
4 CREEKS | TEM 2

VI SALI A CA 93291



10- OWL504 Bl D211

10- SJ-99- 20 SUMMARY OF REMAI NI NG BI DDERS PACE 3

04/ 18/ 12 04/ 20/ 12
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 SAFVWAY SCAFFOLD I TEMS 7 THRU 9
4072 B TEAL CT
BENECI A CA
TI TAN DVBE | TEMS 4, 5

P O BOX 492336
REDDI NG CA 96049

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 GLOBAL ENVI RONVENTAL NETWORK | NC ITEMS 1, 2, 5, 6
FOUNTAI N VALLEY CA
SAFVAY | TEM 7
BENI CI A CA
STATEW DE TRAFFI C | TEM 4
FAI RFI ELD CA
TI TAN DVBE | TEM 3
REDDI NG CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 B & D EQUI PMENT | TEM 5
P O BOX 2669
VI SALI A CA 93279
GLOBAL ENVI RONVENTAL NETWORK | NC | TEM 2

8390 CAPVEELL DRI VE
OAKLAND CA 94621
CONTI NUED ON NEXT PAGE



10- OWL504 Bl D211

10- SJ-99- 20 SUMMARY OF REMAI NI NG BI DDERS PACE 4

04/ 18/ 12 04/ 20/ 12
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 TI TAN DVBE | TEMS 3 AND 4
P O BOX 492336
REDDI NG CA 96049



10- OWL504 Bl D211

10- SJ-99- 20 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
04/ 18/ 12 04/ 20/ 12
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074016 CONSTRUCTI ON SI TE MANAGEMENT LS LUMP SUM 1, 200. 00 1, 200. 00
2 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2, 000. 00 2,000. 00
PROGRAM
3 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 5, 100. 00 5, 100. 00
4 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 26, 320. 00 26, 320. 00
5 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUWP SUM 2, 900. 00 2, 900. 00
6 190110 LEAD COWVPLI ANCE PLAN LS LUWP SUM 1, 800. 00 1, 800. 00
7 590106 CLEAN STRUCTURAL STEEL ( EXI STI NG BRI DGE) LS LUWP SUM 252, 960. 00 252, 960. 00
8 590111 PAI NT STRUCTURAL STEEL ( EXI STI NG BRI DCE) LS LUWP SUM 128, 000. 00 128, 000. 00
9 590135 SPOT BLAST CLEAN AND PAI NT UNDERCOAT SQFT 10, 800 12. 00 129, 600. 00
10 590301 WORK AREA MONI TORI NG LS LUMP SUM 2, 800. 00 2, 800. 00
11 860090 MAI NTAI NI NG EXI STI NG TRAFFI C MANAGEMENT LS LUMP SUM 500. 00 500. 00
SYSTEM ELEMENTS DURI NG CONSTRUCTI ON
12 999990 MOBI LI ZATI ON LS LUMP SUM 31, 000. 00 31, 000. 00

TOTAL 584, 180. 00



10- OWL504 Bl D211
10- SJ-99- 20 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
04/ 18/ 12 04/ 20/ 12
| TEM SECOND TH RD FOURTH
Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT
1 5, 000. 00 5000. 00 3, 000. 00 3000. 00 5, 000. 00 5000. 00
2 5, 000. 00 5000. 00 2, 000. 00 2000. 00 5, 000. 00 5000. 00
3 5, 000. 00 5000. 00 5, 440. 00 5440. 00 5, 000. 00 5000. 00
4 50, 000. 00 50000. 00 3, 310. 00 3310. 00 35, 000. 00 35000. 00
5 12, 000. 00 12000. 00 1, 250. 00 1250. 00 4,800. 00 4800. 00
6 3, 000. 00 3000. 00 2, 750. 00 2750. 00 5, 000. 00 5000. 00
7 130, 000. 00 130000. 00 382, 500. 00 382500. 00 250, 000. 00 250000. 00
8 268, 000. 00 268000. 00 174, 500. 00 174500. 00 407, 071. 00 407071. 00
9 20. 00 216000. 00 15. 00 162000. 00 3.50 37800. 00
10 10, 000. 00 10000. 00 4, 000. 00 4000. 00 5, 000. 00 5000. 00
11 5, 000. 00 5000. 00 1, 250. 00 1250. 00 2,500. 00 2500. 00
12 37, 000. 00 37000. 00 80, 000. 00 80000. 00 75, 000. 00 75000. 00
TOT 746, 000. 00 822, 000. 00 837,171. 00




