STATE OF CALI FORNI A BI D SUMMARY

I'N EL DORADO COUNTY NEAR
PLACERVI LLE 2.0 M LES NORTH OF THE
SOUTH FORK AMERI CAN RI VER BRI DGE

Bl D OPENI NG DATE 05/ 30/ 12
CONTRACT NUMBER 03- 1F6004
LOCATI ON 03-ED-193-23. 4

CONSTRUCT GABI ON, DRAI NAGE, PAVE

DB GOALS: DI SADVANTACGED BUSI NESS ENTERPRI SE - 16. 0%

DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
05/ 30/ 12
CONTRACT CCDE 'B
46 CONTRACT | TEMS

FEDERAL Al D STP- S193- (009) E

PROPCSALS | SSUED 10 FUND TOTAL HA42 765, 000 TOTAL NUMBER OF WORKI NG DAYS 65
NUMBER OF Bl DDERS 2 ENG NEERS EST 694, 425. 00 AMOUNT UNDER 58, 993. 00 PERCENT UNDER EST 8.50
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 635, 432. 00 2 C WFOX CONSTRUCTI ON | NC 530 823-0591
00946231
2701 SECRET LAKE TRAI L FAX 888 400-8169
COOL CA 95614
2 890, 111. 38 1 DOUG VEERKAMP GENERAL 530 676-0825

ENG NEERI NG | NC
2585 COLD SPRI NGS ROAD
PLACERVI LLE CA 95667

00440233

FAX 530 676-0826



03- 1F6004 Bl D211

03-ED-193-2 PAGE 2

05/ 30/ 12 05/ 30/ 12
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 AC DI KE | TEMS 29 THRU 31
LI NCOLN CA
B & B ASPHALT | TEMS 28 AND 32
SACRAMENTO CA
BETTENCOURT BROTHERS CONSTRUCTI ON | TEM 10
LI VERMORE CA
CONSTRUCTI ON AREA SI GNS | TEM5S 4, 5, 41 AND 42
NEWCASTLE CA
KRC I TEM5 9 AND 13
VI SALI A CA
M DSTATE BARRI ER | NC | TEMS 26, 43 AND 44
STOCKTON CA
NI TTA ERCSI ON CONTRCL | TEM5 23 THRU 25
LOOM S CA
S| ERRA TRAFFI C MARKI NG ITEM5 6 THRU 8, 15 AND 45
LOOM S CA
SJD CONSTRUCTI ON | TEMS 14
OAKDALE CA
TRANSTEC | TEM 2

SACRAMENTO CA



03- 1F6004 Bl D211

03-ED-193-2 PAGE 3

05/ 30/ 12 05/ 30/ 12
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CENTERLI NE STRI PI NG COVPANY I TEMS 6 THRU 9, 15, 20 AND 45
ELK GROVE CA
CENTRAL FENCE COVPANY | TEMS 26, 43 AND 44
SACRAMENTO CA
PACI FI C EXCAVATI ON | NC | TEM 10

ELK GROVE CA



03- 1F6004 Bl D211

03-ED-193-2 CONTRACT PROPOSAL OF LOwW BI DDER PACE 4
05/ 30/ 12 05/ 30/ 12
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074016 CONSTRUCTI ON SI TE MANAGEMENT LS LUMP SUM 1,448.70 1,448.70
2 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 987. 00 987. 00
PROGRAM
3 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 6 252.00 1,512.00
4 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 4, 503. 00 4,503. 00
5 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 24, 560. 00 24, 560. 00
6 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) LF 300 8.70 2,610. 00
7 120152 TEMPORARY PAVEMENT MARKI NG ( TAPE) SQFT 44 15. 00 660. 00
8 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) LF 490 3.30 1,617.00
9 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 14 41. 00 574. 00
10 128601 TEMPORARY SI GNAL SYSTEM LS LUMP SUM 121, 558. 00 121, 558. 00
11 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 5, 552. 00 5,552. 00
12 129000 TEMPORARY RAI LI NG (TYPE K) LF 1, 320 27.80 36, 696. 00
13 129100 TEMPORARY CRASH CUSHI ON MODULE EA 44 258. 00 11, 352. 00
14 129150 TEMPORARY TRAFFI C SCREEN LF 1, 320 7.45 9, 834. 00
15 141103 REMOVE YELLOW THERMOPLASTI C TRAFFI C LF 300 17.10 5, 130. 00
STRI PE ( HAZARDOUS WASTE)
16 150809 REMOVE CULVERT (LF) LF 32 32.00 1, 024.00
17 150820 REMOVE | NLET EA 1 683. 00 683. 00
18 160102 CLEARI NG AND GRUBBI NG ( LS) LS LUWP SUM 5, 822. 00 5, 822. 00
19 190101 ROADWAY EXCAVATI ON CY 440 76. 00 33, 440. 00
20 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2,413.00 2,413.00
21 190185 SHOULDER BACKI NG CY 19 104. 25 1, 980. 75
22 198010 | MPORTED BORROW ( CY) CY 282 56. 25 15, 862. 50
23 203021 FI BER ROLLS LF 75 11.70 877.50
24 203031 ERCSI ON CONTRCL ( HYDROSEED) ( SQFT) SQFT 8, 240 .43 3, 543. 20
25 203034 (RO_LED E;?%I ON CONTROL PRODUCT SOFT 1,100 2.60 2, 860. 00
NETTI NG
26 023172 GUARD RAI LI NG WEED CONTROL MAT ( FI BER) SQYD 160 7.45 1,192.00
27 260203 CLASS 2 AGGREGATE BASE ( CY) CY 350 52. 25 18, 287. 50
28 390132 HOT M X ASPHALT (TYPE A) TON 370 120. 50 44, 585. 00
29 394074 PLACE HOT M X ASPHALT DI KE (TYPE C) LF 90 11.50 1, 035. 00
30 394077 PLACE HOT M X ASPHALT DI KE ( TYPE F) LF 480 7.75 3, 720. 00
31 394090 PLACE HOT M X ASPHALT SQYD 335 25.50 8, 542. 50
(M SCELLANEQUS AREA)
32 397005 TACK COAT TON 0.3 1, 585. 00 475. 50
33 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) CY 5.7 1,472.00 8, 390. 40
34 665018 18" CORRUGATED STEEL PI PE (. 109" THI CK) LF 120 171. 50 20, 580. 00



03- 1F6004 Bl D211

03- ED- 193- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
05/ 30/ 12 05/ 30/ 12

| TEM | TEM UNIT OF ESTI MATED

NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

35 665717 18" SLOTTED CORRUGATED STEEL Pl PE LF 410 88. 00 36, 080. 00
(. 079" THI CK)

36 692307 18" ANCHOR ASSEMBLY EA 3 1, 608. 50 4, 825.50

37 721017 ROCK SLOPE PROTECTI ON cy 14 209. 00 2.926.00
(FACING, METHCD B) (CY)

38 722020 GABI ON cy 570 211. 00 120, 270. 00

39 729011 ROCK SLOPE PROTECTI ON FABRI C ( CLASS 8) SQYD 74 13.55 1,002. 70

40 (F) 750001 M SCELLANEOUS | RON AND STEEL LB 1,315 3.55 4. 668. 25

41 820108 DELI NEATOR ( CLASS 2) EA 17 60. 75 1,032. 75

42 820112 MARKER ( CULVERT) EA 3 49. 25 147.75

43 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) LF 480 26. 25 12, 600. 00

44 023173 I'N-LI NE TERM NAL SYSTEM EA 2 9, 165. 00 18, 330. 00
(TYPE X- TENSI ON)

45 840504 4" THERMOPLASTI C TRAFFI C STRI PE LF 3,070 1.55 4, 758. 50

46 999990 MOBI LI ZATI ON LS LUVP SUM 24, 883. 00 24, 883. 00

TOTAL 635, 432. 00



03- 1F6004 Bl D211

03-ED-193-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
05/ 30/ 12 05/ 30/ 12
| TEM SECOND
Bl D AMOUNT

1 10, 000. 00 10000. 00

2 1, 000. 00 1000. 00

3 170. 00 1020. 00

4 2, 300. 00 2300. 00

5 12, 000. 00 12000. 00

6 6. 50 1950. 00

7 11. 00 484. 00

8 6. 50 3185. 00

9 27.00 378. 00
10 186, 000. 00 186000. 00
11 10, 000. 00 10000. 00
12 16. 00 21120. 00
13 225.00 9900. 00
14 7.50 9900. 00
15 11. 00 3300. 00
16 40. 00 1280. 00
17 600. 00 600. 00
18 15, 000. 00 15000. 00
19 77.00 33880. 00
20 2,100. 00 2100. 00
21 130. 00 2470. 00
22 37.00 10434. 00
23 10. 00 750. 00
24 .40 3296. 00
25 2.50 2750. 00
26 84. 00 13440. 00
27 70. 00 24500. 00
28 140. 00 51800. 00
29 7.00 630. 00
30 7.00 3360. 00
31 30. 00 10050. 00
32 810. 00 243.00
33 1, 600. 00 9120. 00
34 225.00 27000. 00
35 130. 00 53300. 00
36 380. 00 1140. 00
37 170. 00 2380. 00
38 442. 00 251940. 00
39 9.37 693. 38




| TEM

40
41
42
43
44
45

46
TOT

03- 1F6004
03-ED-193-2
05/ 30/ 12

00

890, 111. 38

SUMMARY

OF

REMA/

N

N G

B

DDERS

Bl D211
PAGE 7
05/ 30/ 12



STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPCSALS | SSUED 14

NUMBER OF BI DDERS 6
Bl D RANK

05/ 30/ 12
05- 1A7104
05-SCR-17-11.0

ENG NEERS EST

Bl D TOTAL

2,711,129.00

2,761, 487. 40

3, 166, 812. 00

3, 336, 720. 00

3, 797, 369. 00

3,497, 740. 00

DI SADVANTACGED BUSI NESS ENTERPRI SE -
FUND TOTAL HA23
3, 236, 605. 00 AMOUNT UNDER

Bl DDER | D

5

D SUMMARY

I'N SANTA CRUZ COUNTY NEAR SCOTTS
VALLEY AT 0.2 M LE NORTH OF
GLENWOOD DRI VE

CONSTRUCT RETAI NI NG WALL

12. 0%

0 TOTAL NUMBER OF WORKI NG DAYS

525, 476. 00
Bl DDER | NFORMATI ON

DEPARTMENT OF TRANSPORTATI ON

Bl D211
PAGE 1
05/ 30/ 12
CONTRACT CCDE 'A '
55 CONTRACT | TEM5

FEDERAL Al D ACST-P19A-(100)4E

450

PERCENT UNDER EST 16. 24

( NAME/ ADDRESS/ LOCATI ON)

PAVEX CONSTRUCTI ON DI VI SI ON

120 GRANI TE ROCK WAY
SAN JOSE 95136

CONDON- JOHNSON & ASSOCI ATES
I NC

P O BOX 12368

OAKLAND CA 94621

RGW CONSTRUCTI ON | NC

550 GREENVI LLE RD
LI VERMORE CA 94550

GORDON N BALL I NC

333 CAM LLE AVE
ALAMO CA 94507

VALENTI NE CORPORATI ON

P O BOX 9337
SAN RAFAEL CA 94901

TOP GRADE CONSTRUCTI ON | NC

OTHER REASON NT AWD

50 CONTRACTORS STREET
LI VERMORE CA 94551

FAX

FAX

FAX

FAX

FAX

FAX

408 574-1400
00000022
408 365-9548

510 636-2100
00300068
510 568-9316

925 606- 2400
00591940
925 961-1925

925 838-5675
00710807
925 838-5915

415 453-3732
00229225
415 457-5820

925 449-5764
00592597
925 449-5875



05- 1A7104 Bl D211

05-SCR-17-1 SUMMARY OF REMAI NI NG BI DDERS PACE 2

05/ 30/ 12 05/ 30/ 12
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ACL CONCRETE BARRI ER
CHI NO HI LLS CA
APPI AN UDBE SWPPP | TEM 3
EL SOBRANTE CA
ASSCCI ATED REBAR | TEM5 33
SALI NAS CA
CALI FORNI A CAI SSONS AND SHORI NG GROUND ANCHORS, DRI LLING AND MOBI LI ZATI ON
SAN JOSE CA
CENTRAL STRI PI NG STRI PI NG MOBI LI ZATI ON
RANCHO CORDOVA CA
DI LLARD ENVI RONMENTAL TRUCKI NG
BYRON CA
FMG | TEM 16
SAN JOSE CA
JEFFCO FI ELD COATI NG
VALLEJO CA
KCl | TEMS 22 THRU 25
SAN LU S OBl SPO CA
KG CONCRETE PUMPI NG PUMPI NG
ROSEVI LLE CA
KRC SAFETY | TEM 8
VI SALI A CA

CONTI NUED ON NEXT PAGE



05- 1A7104 Bl D211

05-SCR-17-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

05/ 30/ 12 05/ 30/ 12
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 KUSTUM STEEL FABRI CATI ON | TEM 31
MCCLELLAN CA
OLI VEI RA FENCE | TEM 48
SANTA CLARA CA
PC AND N | TEM5 49 AND 50
BYRON CA
R & B PROTECTI VE COATI NGS CLEAN AND PAI NT TILES

LI NDEN CA



05- 1A7104 Bl D211

05-SCR-17-1 SUMMARY OF REMAI NI NG BI DDERS PACE 4

05/ 30/ 12 05/ 30/ 12
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ACL CONCRETE BARRI ER
CHI NO HI LLS CA
ASSCCI ATED REBAR | NC RElI NFORCI NG STEEL
SALI NAS CA
CENTRAL STRI PI NG STRI PI NG
RANCHO CORDOVA CA
CMC TRAFFI C CONTRCL SPECI ALI STS TRAFFI C CONTROL
SAN FRANCI SCO CA
CONFLUENCE PLANTI NG, | RRI GATI ON, AND ERGCSI ON CONTROL
SANTA CRUZ CA
OC JONES AND SONS CLASS |11 AND HVA
BERKELEY CA
OLI VEI RA FENCE TUBULAR BI CYCLE RAI LI NG

SANTA CLARA CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ACL FORM AND POUR BARRI ER RAI L
POVONA CA
ASSCOCI ATED REBAR FURNI SH AND PLACE REI NFORCI NG STEEL
SALI NAS
AVAR GROUND ANCHORS AND COVER BLOCKS
FREMONT CA

CONTI NUED ON NEXT PAGE



05- 1A7104 Bl D211
05-SCR-17-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
05/ 30/ 12 05/ 30/ 12
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CONFLUENCE LANDSCAPE AND | RRI GATI ON
SANTA CRUZ CA
JEFFCO FI ELD PAI NTI NG
VALLEJO CA
KRC SAFETY ROADSI DE SI GNS
VI SALI A CA
OLI VEI RA FENCE METAL RAI LI NG
SANTA CLARA CA
PC AND N METAL BEAM GUARD RAI L
BYRON CA
R AND B PROTECTI VE PAI NTI NG AND SHOP PAI NTI NG
L1 NDEN
WEST COAST DRI LLI NG CI DH SOLDI ER PI LI NG
PI NOLE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 ACL | TEM 51
ONTARI O CA
ASSOCI ATED REBAR | NC | TEM5S 33, 35, AND 51
SALI NAS CA
AVAR | TEM 30
FREMONT CA
CONTI NUED ON NEXT PAGE



05- 1A7104 Bl D211

05-SCR-17-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 6

05/ 30/ 12 05/ 30/ 12
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 CENTRAL STRI PE | TEMS 52 THRU 54
RANCHO CORDOVA CA
CONFLUENCE | TEMS 22 AND 25
SANTA CRUZ CA
JEFFCO | TEM5 39
VALLEJO CA
KRC SAFETY | TEM 9
VI SALI A CA
PACI FI C COAST DRI LLI NG | TEM 32
SANTA ROSA CA
PCN CONSTRUCTI ON | TEM5 49 AND 50
BYRON CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ACL | TEM 52
ASSCCl ATED REBAR | TEMS 33, 35, AND 51
AVAR | TEM 30
CONFLUENCE | TEM5 22 AND 25

CONTI NUED ON NEXT PAGE



05- 1A7104 Bl D211
05-SCR-17-1 SUMMARY OF REMAI NI NG BI DDERS PACE 7
05/ 30/ 12 05/ 30/ 12

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 JEFFCO I TEM 39
KRC SAFETY | TEMS 8 AND 9
OC JONES | TEM5S 16, 26, 27, 28 AND 29
PC AND N | TEM5 49 AND 50
PCDC | TEM 32

PRVET TRUCKI NG

TRANS TECH CONSULTI NG

Bl DDER | D NAME AND ADDRESS

| TEMS 12, 15, 18, 19, AND 32

| TEM5 3 AND 17

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ALAM LLO REBAR
VALLEJO CA

ALAM LLO REBAR
VALLEJO CA

CENTRAL STRI PI NG
RANCHO CORDOVA CA

CONTI NUED ON NEXT PAGE

CONCRETE BARRI ER TYPE 736 MOD

STRUCTURAL CONCRETE BARRI ER SLAB, M NOR CONCRETE

PAVEMENT MARKI NG AND STRI PI NG



05- 1A7104 Bl D211
05-SCR-17-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
05/ 30/ 12 05/ 30/ 12

Bl DDER | D NAME AND ADDRESS

LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

CROMN FENCE
CORONA CA

DRI LL TECH
ANTI OCH CA

DRI LL TECH
ANTI OCH CA

KCl  ENVI RONVENTAL
SAN LU S OBI SPO CA

KRC SAFETY
VI SALI A CA

LB FOSTER
UNTON CI TY CA

LI NDSAY TRANSPORTATI ON
VACAVI LLE CA

VBI
STOCKTON CA

VBI
STOCKTON CA

RUPERT CONSTRUCTI ON SUPPLY
MARTI NEZ CA

TECHNO WEST
ANAHEI M CA

TUBULAR BI CYCLE RAI LI NG

CONCRETE BARRI ER SCLDI ER PI LE WALL, LEAN CONCRETE FI LL

GROUND ANCHOR, M NOR CONCRETE, STRUCTURAL CONCRETE BARRI ER

LANDSCAPE

PORTABLE CHANGABLE MESSACE SI GN, TRAFFI C CONTROL, SI GNS

STEEL BEAM

QUI CK CHANGE MOVABLE BARRI ER

CONCRETE BARRI ER TYPE 736 MOD

TRANSI TI ON RAI LI NG ALTERNATI VE FLARE TERM NAL SYSTEM

TI MBER LAGGE NG

PAI NT STEEL BEAM



05- 1A7104 Bl D211

05- SCR-17-1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9

05/ 30/ 12 05/ 30/ 12

| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) LF 400 6.84 2,736.00
2 074016 CONSTRUCTI ON S| TE MANAGENENT LS LUMP SUM 8, 125. 00 8, 125. 00
3 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00 1, 000. 00

PROGRAM
4 074033 TEMPORARY CONSTRUCTI ON' ENTRANCE EA 2 2, 085. 00 4,170. 00
5 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 7 235. 00 1, 645. 00
6 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUVP SUM 2, 400. 00 2, 400. 00
7 074045 TEMPORARY LARGE SEDI MENT BARRI ER LF 400 21.50 8, 600. 00
8 120090 CONSTRUCTI ON AREA S| GNS LS LUVP SUM 4,500. 00 4,500. 00
9 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 60, 000. 00 60, 000. 00
10 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUVP SUM 12, 000. 00 12, 000. 00
11 022913 QUI CK CHANGE MOVEABLE BARRI ER SYSTEM LF 360 405. 00 145, 800. 00
12 150777 REMOVE DRAI NAGE FACI LI TY (LS) LS LUVP SUM 5, 600. 00 5, 600. 00
13 043695 RESET Pl PE EA 1 325. 00 325. 00
14 043696 RESET SI GN EA 1 250. 00 250. 00
15 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 12, 365. 00 12, 365. 00
16 190101 ROADVWAY EXCAVATI ON cY 2, 560 28. 00 71, 680. 00
17 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 1, 960. 00 1, 960. 00
18 (F) 192049 STRUCTURE EXCAVATI ON (SOLDI ER Pl LE WALL) cY 430 348. 00 149, 640. 00
19 (F) 193029 STRUCTURE BACKFI LL (SOLDI ER PI LE WALL) cY 365 45. 00 16, 425. 00
20 (F) 193116 CONCRETE BACKFI LL (SOLDI ER PI LE WALL) cY 540 275. 00 148, 500. 00
21 (F) 193119 LEAN CONCRETE BACKFI LL cY 280 235. 00 65, 800. 00
22 200001 HI GHVAY PLANTI NG LS LUVP SUM 5, 700. 00 5, 700. 00
23 203002 EROSI ON CONTROL ( COVPOST BLANKET) cY 31 137. 00 4,247.00
24 204099 PLANT ESTABLI SHVENT \WORK LS LUVP SUM 7, 260. 00 7. 260. 00
25 208000 | RRI GATI ON SYSTEM LS LUVP SUM 2,540. 00 2.540. 00
26 260201 CLASS 2 AGGREGATE BASE cY 2,170 43. 00 93, 310. 00
27 390132 HOT M X ASPHALT ( TYPE A) TON 1, 690 108. 00 182, 520. 00
28 390134 HOT M X ASPHALT ( OPEN GRADED) TON 220 165. 00 36, 300. 00
29 397005 TACK COAT TON 0.8 1,725.00 1, 380. 00
30 460200 GROUND ANCHOR EA 69 6, 175. 00 426, 075. 00
31 043697 STEEL SOLDI ER PILE (HP 12 X 84) LF 4,610 50. 00 230, 500. 00
32 043698 42" DRILLED HOLE LF 2,305 93. 00 214, 365. 00
33 (F) 510072 STRUCTURAL CONCRETE, BARRI ER SLAB cY 276 382. 00 105, 432. 00
34 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) cY 12 1, 250. 00 15, 000. 00
35 (F) 043699 M NOR CONCRETE ( GROUND ANCHOR COVER cY 36 1, 275. 00 45, 900. 00
BLOCK)

36 560248 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 36 20. 00 720. 00

(0. 063" - UNFRANED)



05- 1A7104 Bl D211

05- SCR-17- 1 CONTRACT PROPOSAL OF LOW BI DDER PAGE 10

05/ 30/ 12 05/ 30/ 12
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AVOUNT
37 566012 ROADSI DE SI GN - TWO POST EA 1 450. 00 450. 00
38 (F) 575004 TI MBER LAGG NG MFBM 26 4, 980. 00 129, 480. 00
39 043700 CLEAN AND PAI NT STEEL SOLDI ER PI LI NG LS LUMP SUM 130, 650. 00 130, 650. 00
40 022914 24" H GH DENSI TY POLYETHYLENE Pl PE LF 150 117. 00 17, 550. 00
41 022915 36" HI GH DENSI TY POLYETHYLENE PI PE LF 6 330. 00 1, 980. 00
42 650018 24" REI NFORCED CONCRETE PI PE LF 60 101. 00 6, 060. 00
43 022916 8" PLASTI C PI PE UNDERDRAI N LF 330 99. 00 32, 670. 00
44 680905 8" PERFORATED PLASTI C Pl PE UNDERDRAI N LF 320 195. 00 62, 400. 00
45 022917 EARTH ANCHORAGE SYSTEM EA 2 6, 500. 00 13, 000. 00
46 (F) 750001 M SCELLANEOUS | RON AND STEEL LB 1, 480 1. 50 2, 220. 00
47 820132 OBJECT MARKER ( TYPE L) EA 1 65. 00 65. 00
48 (F) 043702 TUBULAR BI CYCLE RAI LI NG LF 320 128. 00 40, 960. 00
49 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 1 3, 490. 00 3, 490. 00
50 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 1 3, 000. 00 3, 000. 00
51 (F) 839727 CONCRETE BARRI ER ( TYPE 736 MODI FI ED) LF 320 136. 00 43, 520. 00
52 840515 THERMOPLASTI C PAVEMENT MARKI NG SQFT 370 4.70 1, 739. 00
53 840560 THERMOPLASTI C TRAFFI C STRI PE LF 2,390 1.50 3, 585. 00

( SPRAYABLE)

54 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 36 24.00 864. 00
55 999990 MOBI LI ZATI ON LS LUMP SUM 122, 676. 00 122, 676. 00

TOTAL 2,711,129. 00
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05- 1A7104 Bl D211
05- SCR-17- 1 SUMMARY OF REMAINING BIDDERS PAGE 11
05/ 30/ 12 05/30/ 12

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

5. 00 2000. 00 10. 00 4000. 00 5. 00 2000. 00 3.50 1400. 00

3, 000. 00 3000. 00| 35, 000. 00 35000. 00| 20, 000. 00 20000. 00| 25, 000. 00 25000. 00

1, 500. 00 1500. 00 800. 00 800. 00| 5, 000. 00 5000. 00| 1, 000. 00 1000. 00

2, 600. 00 5200. 00| 2,500. 00 5000. 00| 1, 000. 00 2000. 00| 3, 000. 00 6000. 00

305. 00 2135. 00 300. 00 2100. 00 100. 00 700. 00| 150. 00 1050. 00

2,230. 00 2230. 00 4,000. 00 4000. 00 1, 000. 00 1000. 00| 1, 200. 00 1200. 00

22.00 8800. 00| 20. 00 8000. 00| 20. 00 8000. 00 20. 00 8000. 00

3, 000. 00 3000. 00 4, 500. 00 4500. 00 4,000. 00 4000. 00 5, 500. 00 5500. 00

23, 000. 00 23000. 00| 90, 000. 00 90000. 00| 220, 000. 00 220000. 00| 140, 000. 00 140000. 00

8, 580. 00 8580. 00| 12, 000. 00 12000. 00| 10, 000. 00 10000. 00| 14, 000. 00 14000. 00

85. 00 30600. 00| 300. 00 108000. 00| 400. 00 144000. 00 500. 00 180000. 00

2,000. 00 2000. 00| 3, 400. 00 3400. 00 5, 000. 00 5000. 00| 11, 000. 00 11000. 00

1, 500. 00 1500. 00| 2,500. 00 2500. 00 1, 000. 00 1000. 00| 1, 000. 00 1000. 00

500. 00 500. 00| 250. 00 250. 00| 1, 000. 00 1000. 00| 400. 00 400. 00

25, 000. 00 25000. 00| 100, 000. 00 100000. 00 75, 000. 00 75000. 00| 16, 000. 00 16000. 00

38.00 97280. 00| 35.00 89600. 00| 40.00 102400. 00| 66. 00 168960. 00

2,500. 00 2500. 00 2,500. 00 2500. 00| 5, 000. 00 5000. 00| 1, 200. 00 1200. 00

150. 00 64500. 00| 450. 00 193500. 00| 700. 00 301000. 00 400. 00 172000. 00

78. 00 28470. 00| 400. 00 146000. 00| 40. 00 14600. 00| 450. 00 164250. 00

236. 00 127440. 00| 250. 00 135000. 00 150. 00 81000. 00| 200. 00 108000. 00

143. 00 40040. 00 160. 00 44800. 00| 125. 00 35000. 00| 220. 00 61600. 00

6, 300. 00 6300. 00| 5, 000. 00 5000. 00| 4,000. 00 4000. 00| 6, 500. 00 6500. 00

125. 00 3875. 00| 125. 00 3875. 00| 125. 00 3875. 00| 150. 00 4650. 00

5, 000. 00 5000. 00| 5, 600. 00 5600. 00 5, 000. 00 5000. 00 6, 000. 00 6000. 00

2,500. 00 2500. 00 2, 800. 00 2800. 00 3, 000. 00 3000. 00 4,500. 00 4500. 00



26
27
28
29
30
31
32
33
34
35
36
37
38
39

54.
125.
220.
700.

4, 800.
108.

90.

635.
1, 500.
1, 000.

15.

250.
3, 500.
100, 000.

00
00
00
00
00
00
00
00
00
00
00
00
00
00

117180.
211250.
48400.
560.
331200.
497880.
207450.
175260.
18000.
36000.
540.
250.
91000.
100000.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

43.
106.
160.
700.

5, 700.

50.
140.
500.

1, 500.
875.

20.

45.

3, 300.
125, 000.

00
00
00
00
00
00
00
00
00
00
00
00
00
00

93310.
179140.
35200.
560.
393300.
230500.
322700.
138000.
18000.
31500.
720.
45.
85800.
125000.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

50.
120.
220.

1, 000.
6, 000.

65.
180.
350.

1, 000.
1, 000.
15.

1, 000.
3, 500.
100, 000.

00
00
00
00
00
00
00
00
00
00
00
00
00
00

108500.
202800.
48400.
800.
414000.
299650.
414900.
96600.
12000.
36000.
540.
1000.
91000.
100000.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

65.
137.
275.
850.

7, 500.

65.
190.
600.

1, 400.
2, 000.

20.

300.
5, 300.
140, 000.

00
00
00
00
00
00
00
00
00
00
00
00
00
00

141050.
231530.
60500.
680.
517500.
299650.
437950.
165600.
16800.
72000.
720.
300.
137800.
140000.

00
00
00
00
00
00
00
00
00
00
00
00
00
00



40

41

42 |
43 |
44 |
45 |
46 |
47 |
48 |
49 |
50 |
51 |
52 |
53 |
54 |
55 |

TOT

05- 1A7104

SUMMARY

05-SCR-17-1
05/ 30/ 12
_______________________________ |
SECOND
om0 AT |
58. 00 8700. 00
80. 00 480. 00
210. 00 12600. 00
42.00 13860. 00
58. 00 18560. 00
6, 800. 00 13600. 00
1.50 2220. 00
25. 00 25. 00|
128. 00 40960. 00
3, 500. 00 3500. 00
3, 000. 00 3000. 00
90. 00 28800. 00
4.70 1739. 00
4. 46 10659. 40
24. 00 864. 00|
270, 000. 00 270000. 00
2,761, 487. 40

OF REMA

I NI NG BI DDERS

THI RD
LI AT |

144. 00 21600.
560. 00 3360.
100. 00 6000.
90. 00 29700.
100. 00 32000.
4, 000. 00 8000.
1.50 2220.
65. 00 65.
135. 00 43200.
3,490. 00 3490.
3, 000. 00 3000.
95. 00 30400.
5.00 1850.
1.70 4063.
24. 00 864.
315, 000. 00 315000.
3, 166, 812. 00

FOURTH
L AT |

60. 00 9000
120. 00 720
100. 00 6000
50. 00 16500
90. 00 28800
4, 000. 00 8000
1.00 1480
25. 00 25
70. 00 22400
3, 000. 00 3000
3, 000. 00 3000
90. 00 28800
4. 00 1480
1.00 2390
10. 00 360.
325, 000. 00 325000.
3, 336, 720. 00

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Bl D211
PAGE 12
05/30/ 12

FI FTH

BI D ANOUNT
170. 00 25500.
1, 800. 00 10800.
125. 00 7500.
45. 00 14850.
17.00 5440.
5, 000. 00 10000.
2.00 2960.
80. 00 80.
94. 00 30080.
4, 200. 00 4200.
3, 600. 00 3600.
140. 00 44800.
5. 00 1850.
2.00 4780.
25.00 900.
298, 739. 00 298739.

3,797, 369. 00
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05- 1A7104
05-SCR-17-1
05/ 30/ 12

295200.
6500.
2500.
500.
45000.
138240.
3000.
129000.
109500.
202500.
77000.
7500.
4650.
10000.
4000.
74865.
192660.
44000.
3200.
655500.
207450.
161350.
151800.
24000.
18000.
900.
500.
67600.

110220.

SUMMARY

OF

REMA/

N

N G

B

DDERS

Bl D211
PAGE 13
05/ 30/ 12



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54

55
TOT

05- 1A7104
05-SCR-17-1
05/ 30/ 12

268000. 00
3,497, 740. 00

SUMMARY

OF

REMA/

N |

N G

B I

DDERS

Bl D211
PAGE 14
05/ 30/ 12



STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
Bl D OPENI NG DATE 05/ 30/ 12 I'N MERCED COUNTY NEAR CHOACHI LLA 05/ 30/ 12
CONTRACT NUMBER 10- 415804 FROM CHOWCHI LLA RI VER BRI DGE TO CONTRACT CCDE 'C '
LOCATI ON 10- MER-99-0.0/ 4.6 BUCHANAN HOLLOW ROAD 211 CONTRACT | TEMS

CONSTRUCT FREEWAY AND | NTERCHANGE FEDERAL Al D NONE

POSTPONED CONTRACT



