
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANS
PORTATION          BID211

                                                                                                    
                   PAGE  1

    BID OPENING DATE    10/02/12                    IN HUMBOLDT COUNTY AT CARLOTTA FROM             
                   10/03/12

    CONTRACT NUMBER     01-323304                   WILSON LANE TO 0.5 MILE WEST OF                 
         CONTRACT CODE 'D '

    LOCATION            01-HUM-36-R5.8/7.6          CUMMINGS CREEK ROAD                             
          35 CONTRACT ITEMS





                                                    WIDEN FOR LEFT-TURN CHANNELIZATION        FEDERA
L AID  NONE







             DVBE GOALS: DISABLED VETERANS BUSINESS ENTERPRISES -  5.0%

PROPOSALS ISSUED   11    FUND TOTAL   HB4N        570,000                         TOTAL NUMBER OF WO
RKING DAYS     35



NUMBER OF BIDDERS  5    ENGINEERS EST        440,242.00  AMOUNT UNDER         67,969.00        PERCE
NT UNDER EST 15.44

PROGRAM ELEMENTS      OHC



              BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATIO
N)

              --------      -----------  ---------         -----------------------------------------
--------



                  1           372,273.00    3              G R SUNDBERG INC                      707
 825-6565  SB PREF CLAIMED

                                                                                                 007
32695

                                                           5211 BOYD ROAD                    FAX 707
 825-6563

                                                           ARCATA CA  95527



                  2           407,774.00    2              KERNEN CONSTRUCTION                   707
 826-8686  SB PREF CLAIMED

                                                                                                 005
04091

                                                           P O BOX 1340                      FAX 707
 826-8686

                                                           BLUE LAKE CA  95525



                  3           431,010.00    5              MERCER-FRASER COMPANY                 707
 443-6371  NSB PREF CLAIMED

                                                                                                 001
05709

                                                           P O BOX 1006                      FAX 707
 443-0277

                                                           EUREKA CA  95502-1006



                  4           539,408.26    1              PACIFIC EARTHSCAPE                    707
 840-9442  SB PREF CLAIMED

                                                                                                 007
93279

                                                           2415 SUTTER ROAD                  FAX 707
 840-9441

                                                           MCKINLEYVILLE CA  95519



                  5           539,926.00    4              HERBACK GENERAL ENGINERRING           775
 267-6800  NSB PREF CLAIMED

                                                                                                 000
00000

                                                           2531 NOWLIN ROAD                  FAX 775
 267-6801

                                                           MINDEN NV  89423





 IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFE
RENCE TO ELIGIBLE FIRMS

 FIRST, THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINE
SS FROM AWARD OF THE CONTRACT.
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              BID211
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              PAGE  2

         10/02/12                                                                                   
              10/03/12

                                           L I S T   O F   S U B C O N T R A C T O R S





BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK
 SUBCONTRACTED

_________ ____________________________________________________________ _____________________________
_______________________________



   03     CENTRAL STRIPING SERVICE INC                                 ITEMS 8, 11, 20 AND 31 THRU 3
5

          RANCHO CORDOVA CA



          TITAN DVBE                                                   ITEM 8

          REDDING CA
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         10/02/12                                                                                   
              10/03/12

                                           L I S T   O F   S U B C O N T R A C T O R S





BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK
 SUBCONTRACTED

_________ ____________________________________________________________ _____________________________
_______________________________



   02     APPLY-A-LINE                                                 ITEMS 20, 31, 32, 33, 34, 35


          ANDERSON CA



          HIGHWAY SPECIALTY CO                                         ITEMS 7, 13, 14, 15, 17, 27, 
28, 29, 30

          PALO CEDRO CA



          M & S ENVIRONMENTAL                                          ITEM 21

          REDDING CA



          TITAN DVBE                                                   ITEMS 8, 9

          REDDING CA





BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK
 SUBCONTRACTED

_________ ____________________________________________________________ _____________________________
_______________________________



   05     APPLY A LINE                                                 STRIPING

          ANDERSON CA





BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK
 SUBCONTRACTED

_________ ____________________________________________________________ _____________________________
_______________________________



   01     APPLY A LINE                                                 ITEMS 20 AND 31 THRU 35

          ANDERSON CA



          KERNEN CONSTRUCTION                                          ITEMS 16 AND 23 THRU 26

          ARCATA CA



          S.T. RHOADES CONSTRUCTION                                    ITEM 8

          REDDING CA
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              10/03/12

                                           L I S T   O F   S U B C O N T R A C T O R S





BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK
 SUBCONTRACTED

_________ ____________________________________________________________ _____________________________
_______________________________



   04     ANRAK CORPORATION                                            ITEM 16

          SACRAMENTO CA



          APPY A LINE INC                                              ITEMS 20, 31 THRU 35

          ANDERSON CA



          M & S ENVIRONMENTAL LANDSCAPE INC                            ITEM 21

          REDDING CA



          WINDSOR FUEL CO                                              ITEMS 24 AND 26

          WINDSOR CA
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              10/03/12



----------------------------------------------------------------------------------------------------
--------------------------------

    ITEM      ITEM                                                   UNIT OF     ESTIMATED

     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          B
ID              AMOUNT

----------------------------------------------------------------------------------------------------
--------------------------------



      1     071302      TEMPORARY FENCE (TYPE BW)                      LF          460              
 13.00         5,980.00

      2     071321      TEMPORARY FENCE (TYPE CL-6)                    LF          240              
 25.00         6,000.00

      3     071325      TEMPORARY FENCE (TYPE ESA)                     LF           96              
 10.00           960.00

      4     074016      CONSTRUCTION SITE MANAGEMENT                   LS     LUMP SUM            1,
100.00         1,100.00

      5     074017      PREPARE WATER POLLUTION CONTROL                LS     LUMP SUM            1,
100.00         1,100.00

                        PROGRAM

      6     074028      TEMPORARY FIBER ROLL                           LF          550              
  8.00         4,400.00

      7     120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM            3,
100.00         3,100.00

      8     120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM           50,
946.50        50,946.50

      9     128651      PORTABLE CHANGEABLE MESSAGE SIGN (EA)          EA            2            3,
300.00         6,600.00

     10     150605      REMOVE FENCE                                   LF          730              
  3.00         2,190.00

     11     150715      REMOVE THERMOPLASTIC PAVEMENT MARKING          SQFT         48              
  8.00           384.00

     12     151534      RECONSTRUCT WOOD FENCE                         LF          420              
 30.00        12,600.00

     13     152316      RESET ROADSIDE SIGN (ONE POST)                 EA            2              
250.00           500.00

     14     152386      RELOCATE ROADSIDE SIGN-ONE POST                EA            2              
250.00           500.00

     15     152387      RELOCATE ROADSIDE SIGN-TWO POST                EA            1              
450.00           450.00

     16     153103      COLD PLANE ASPHALT CONCRETE PAVEMENT           SQYD        640              
  9.00         5,760.00

     17     024382      REPLACE MAILBOX                                EA           12              
580.00         6,960.00

     18     160102      CLEARING AND GRUBBING (LS)                     LS     LUMP SUM            2,
500.00         2,500.00

     19     190101      ROADWAY EXCAVATION                             CY        1,040              
 28.00        29,120.00

     20     190110      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            2,
500.00         2,500.00

     21     203002      EROSION CONTROL (COMPOST BLANKET)              CY           62              
140.00         8,680.00

     22     260203      CLASS 2 AGGREGATE BASE (CY)                    CY          430              
 72.00        30,960.00

     23     390132      HOT MIX ASPHALT (TYPE A)                       TON         990              
164.00       162,360.00

     24     391007      PAVING ASPHALT (BINDER, GEOSYNTHETIC           TON           1            2,
700.00         2,700.00

                        PAVEMENT INTERLAYER)

     25     393004      GEOSYNTHETIC PAVEMENT INTERLAYER               SQYD        720              
 10.00         7,200.00

                        (PAVING FABRIC)

     26     397005      TACK COAT                                      TON           2            2,
600.00         5,200.00

     27     566011      ROADSIDE SIGN - ONE POST                       EA            4              
300.00         1,200.00

     28     566012      ROADSIDE SIGN - TWO POST                       EA            2              
475.00           950.00

     29     820108      DELINEATOR (CLASS 2)                           EA            6              
 50.00           300.00

     30     024383      WEED CONTROL MAT (FIBER)                       SQYD         52              
 65.00         3,380.00

     31     840504      4" THERMOPLASTIC TRAFFIC STRIPE                LF        4,220              
   .70         2,954.00




     32     840506      8" THERMOPLASTIC TRAFFIC STRIPE                LF          290              
   .85           246.50

     33     840515      THERMOPLASTIC PAVEMENT MARKING                 SQFT        170              
 10.00         1,700.00

     34     840523      4" THERMOPLASTIC TRAFFIC STRIPE                LF          220              
   .60           132.00

                        (BROKEN 12-3)
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              10/03/12



----------------------------------------------------------------------------------------------------
--------------------------------

    ITEM      ITEM                                                   UNIT OF     ESTIMATED

     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          B
ID              AMOUNT

----------------------------------------------------------------------------------------------------
--------------------------------



     35     850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA          110              
  6.00           660.00



                                                                                                 TOT
AL           372,273.00
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              10/03/12



    |-------------------------------|-------------------------------|-------------------------------
|-------------------------------

ITEM|            SECOND             |            THIRD              |            FOURTH             
|            FIFTH

    |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      
|       BID         AMOUNT

    |-------------------------------|-------------------------------|-------------------------------
|-------------------------------

  1 |             2.00        920.00|            12.00       5520.00|            13.53       6223.80
|             9.60       4416.00

  2 |             2.00        480.00|            15.00       3600.00|            15.60       3744.00
|            22.50       5400.00

  3 |             3.00        288.00|            10.00        960.00|            17.30       1660.80
|             4.75        456.00

  4 |         5,000.00       5000.00|           500.00        500.00|        13,000.00      13000.00
|        49,280.00      49280.00

  5 |         1,000.00       1000.00|         3,000.00       3000.00|         2,600.00       2600.00
|           560.00        560.00

  6 |             2.80       1540.00|             5.00       2750.00|             4.88       2684.00
|             5.25       2887.50

  7 |         2,569.00       2569.00|         5,000.00       5000.00|         4,550.00       4550.00
|         2,865.00       2865.00

  8 |        47,700.00      47700.00|        40,000.00      40000.00|       100,100.00     100100.00
|        67,300.00      67300.00

  9 |         1,500.00       3000.00|         2,500.00       5000.00|         5,403.00      10806.00
|         3,700.00       7400.00

 10 |             6.00       4380.00|             3.00       2190.00|             6.17       4504.10
|             5.15       3759.50

 11 |            13.00        624.00|            50.00       2400.00|            54.17       2600.16
|            40.50       1944.00

 12 |            10.00       4200.00|            25.00      10500.00|            11.41       4792.20
|            28.70      12054.00

 13 |           240.00        480.00|           250.00        500.00|           280.00        560.00
|           285.00        570.00

 14 |           249.00        498.00|           350.00        700.00|           280.00        560.00
|           290.00        580.00

 15 |           450.00        450.00|           400.00        400.00|           560.00        560.00
|           530.00        530.00

 16 |            35.00      22400.00|            10.00       6400.00|            32.50      20800.00
|             9.45       6048.00

 17 |           495.00       5940.00|           200.00       2400.00|           318.83       3825.96
|           755.00       9060.00

 18 |         3,000.00       3000.00|        10,000.00      10000.00|        15,126.00      15126.00
|        20,300.00      20300.00

 19 |            54.00      56160.00|           130.00     135200.00|            37.05      38532.00
|            57.80      60112.00

 20 |         1,300.00       1300.00|         3,000.00       3000.00|         1,690.00       1690.00
|         1,500.00       1500.00

 21 |           116.00       7192.00|           150.00       9300.00|           197.77      12261.74
|           135.00       8370.00

 22 |           124.00      53320.00|            90.00      38700.00|           121.39      52197.70
|           120.00      51600.00

 23 |           155.00     153450.00|           112.00     110880.00|           197.60     195624.00
|           188.75     186862.50

 24 |         2,500.00       2500.00|         1,600.00       1600.00|         3,179.00       3179.00
|         3,810.00       3810.00

 25 |             3.10       2232.00|             4.00       2880.00|             5.46       3931.20
|             2.55       1836.00

 26 |         2,400.00       4800.00|         1,000.00       2000.00|         3,140.00       6280.00
|         2,400.00       4800.00

 27 |           289.00       1156.00|           300.00       1200.00|           443.00       1772.00
|           330.00       1320.00

 28 |           474.00        948.00|           450.00        900.00|           816.00       1632.00
|           545.00       1090.00

 29 |            45.00        270.00|           100.00        600.00|           100.00        600.00
|            55.00        330.00

 30 |            55.00       2860.00|            40.00       2080.00|            35.75       1859.00
|            62.00       3224.00

 31 |             2.35       9917.00|             3.00      12660.00|             2.93      12364.60
|             2.65      11183.00

 32 |             5.00       1450.00|             5.00       1450.00|             6.50       1885.00
|             5.95       1725.50

 33 |            17.00       2890.00|            17.00       2890.00|            22.10       3757.00



|            19.60       3332.00

 34 |             2.00        440.00|             5.00       1100.00|             2.60        572.00
|             2.75        605.00

 35 |            22.00       2420.00|            25.00       2750.00|            23.40       2574.00
|            25.60       2816.00



TOT                      407,774.00                     431,010.00                     539,408.26   
                  539,926.00




                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANS
PORTATION          BID211

                                                                                                    
                   PAGE  1

    BID OPENING DATE    10/02/12                    SFOBB TOLL PLAZA MEDIAN LANDSCAPE               
                   10/03/12

    CONTRACT NUMBER     04-014074                   PLANTING.                                       
         CONTRACT CODE 'C '

    LOCATION            04-ALA-80-1.7/2.2                                                           
          45 CONTRACT ITEMS





                                                    PLANTING AND IRRIGATION SYSTEM            FEDERA
L AID  NONE







    POSTPONED CONTRACT




                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANS
PORTATION          BID211

                                                                                                    
                   PAGE  1

    BID OPENING DATE    10/02/12                    IN ALAMEDA AND SANTA CLARA COUNTIES             
                   10/03/12

    CONTRACT NUMBER     04-153204                   IN MILPITAS AND SAN JOSE FROM RTE               
         CONTRACT CODE 'A '

    LOCATION            04-SCL-680-0.0/9.9          280-680/ 101 SEPARATION TO SCOTT                
         145 CONTRACT ITEMS

                                                    CREEK ROAD OC



                                                    WIDEN RAMP & INSTALL TRAFFIC SYSTEM       FEDERA
L AID  IM-680-1(068)8E







             DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE - 10.0%

PROPOSALS ISSUED   23    FUND TOTAL   HB4N              0                         TOTAL NUMBER OF WO
RKING DAYS     10



NUMBER OF BIDDERS  4    ENGINEERS EST     11,558,074.80  AMOUNT UNDER      1,567,974.80        PERCE
NT UNDER EST 13.57

PROGRAM ELEMENTS      OHC



              BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATIO
N)

              --------      -----------  ---------         -----------------------------------------
--------



                  1 A)      9,990,100.00    4              PAVEX CONSTRUCTION DIVISION           408
 574-1400

                                                                                                 000
00022

                    B)  151 DAYS X   8300                  120 GRANITE ROCK WAY              FAX 408
 365-9548

                   --------------------

                  A+B)    11,243,400.00                    SAN JOSE CA  95136



                  2 A)     10,795,303.61    3              BAY CITIES PAVING & GRADING           925
 687-6666

                                                           INC                                   002
38650

                    B)  160 DAYS X   8300                  P O BOX 6227                      FAX 925
 687-2122

                   --------------------

                  A+B)    12,123,303.61                    CONCORD CA  94524



                  3 A)     11,161,973.00    1              TOP GRADE CONSTRUCTION INC            925
 449-5764

                                                                                                 005
92597

                    B)  145 DAYS X   8300                  50 CONTRACTORS STREET             FAX 925
 449-5875

                   --------------------

                  A+B)    12,365,473.00                    LIVERMORE CA  94551



                  4 A)     12,203,142.00    2              RGW CONSTRUCTION INC                  925
 606-2400

                                                                                                 005
91940

                    B)  125 DAYS X   8300                  550 GREENVILLE ROAD               FAX 925
 961-1925

                   --------------------

                  A+B)    13,240,642.00                    LIVERMORE CA  94550
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              10/03/12

                                           L I S T   O F   S U B C O N T R A C T O R S





BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK
 SUBCONTRACTED

_________ ____________________________________________________________ _____________________________
_______________________________



   04     AC DIKE COMPANY                                              AC DIKE

          LINCOLN CA



          B&C EQUIPMENT                                                PCMS

          VISALIA CA



          BBCI CONCRETE                                                MINOR CONCRETE

          FAIRFIELD CA



          CAL CON PUMPING                                              CONCRETE PUMPING

          OAKLAND CA



          CENTRAL STRIPING                                             STRIPING

          RANCHO CORDOVA CA



          CLOSURE SOLUTIONS                                            PREPARE REAP SWPPP

          CONCORD CA



          COLUMBIA ELECT                                               ELECTRICAL

          SAN LEANDRO CA



          D&S TRCKING                                                  TRUCKING

          CASTRO VALLEY CA



          DBCI CONCRETE                                                CONCRETE BARRIER

          FAIRFIELD CA



          DEKAY DEMOLITION & CLEARING                                  CLEAR & GRUB

          OAKLAND CA



          GERCO CONTRACTING                                            SIGN STRUCTURE

          AUBURN CA

CONTINUED ON NEXT PAGE
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              10/03/12

                                           L I S T   O F   S U B C O N T R A C T O R S





BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK
 SUBCONTRACTED

_________ ____________________________________________________________ _____________________________
_______________________________



   04     GREEN VISTA                                                  EROSION CONTROL

          ROCKLIN CA



          HARRIS SALINAS REBAR                                         REBAR

          LIVERMORE CA



          OLIVEIRA FENCE                                               FENCE

          SANTA CLARA CA



          PC&N CONSTRUCTION                                            METAL BEAM GUARD RAIL

          BYRON CA



          STATEWIDE SAFETY AND SIGNS                                   CONSTRUCTION AREA SIGNS

          SAN JOSE CA



          TDW                                                          UNDERGROUND

          LIVERMORE CA
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              10/03/12

                                           L I S T   O F   S U B C O N T R A C T O R S





BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK
 SUBCONTRACTED

_________ ____________________________________________________________ _____________________________
_______________________________



   03     CENTRAL STRIPING                                             STRIPING, MARKINGS, MARKERS, 
LEAD COMPLIANCE PLAN

          RANCHO CORDOVA CA



          FBD VANGUARD                                                 CONCRETE BARRIER (TYPE 60)

          LIVERMORE CA



          GERCO CONTRACTORS                                            SIGN STRUCTURE, CIDH CONCRETE
 PILE

          GRASS VALLEY CA



          GREEN VISTA LANDSCAPE                                        EROSION CONTROL, FIBER ROLL, 
SILT FENCE, REINFORCE FENCE

          ROCKLIN CA



          GREEN VISTA LANDSCAPE                                        MULCH, COMPOST, CHECK DAM, IN
LET PROTECTION

          ROCKLIN CA



          MF MAHER                                                     MINOR CONCRETE

          VALLEJO CA



          MIDSTATE BARRIER INC                                         ALTERNATIVE IN-LINE TERMINAL 
SYSTEM, CABLE RAILING

          STOCKTON CA



          MIDSTATE BARRIER INC                                         REMOVE METAL BEAM GUARD RAILI
NG, METAL BEAM GUARD RAILING

          STOCKTON CA



          ST FRANCIS ELECTRIC                                          ELECTRICAL

          SAN LEANDRO CA



          STATEWIDE TRAFFIC SAFETY                                     ALUMINUM SIGNS, ROADSIDE SIGN
S, OBJECT MARKERS

          FAIRFIELD CA



          STATEWIDE TRAFFIC SAFETY                                     CONSTRUCTION AREA SIGNS, TEMP
ORARY CRASH CUSHIONS

          FAIRFIELD CA
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              10/03/12

                                           L I S T   O F   S U B C O N T R A C T O R S





BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK
 SUBCONTRACTED

_________ ____________________________________________________________ _____________________________
_______________________________



   01     CENTRAL STRIPING                                             PAVEMENT MARKINGS AND STRIPIN
G

          RANCHO CORDOVA CA



          CLEARWATER LANDSCAPE                                         EROSION CONTROL

          CAMERON PARK CA



          COLUMBIA ELECTRIC                                            ELECTRICAL

          SAN LEANDRO CA



          CORAL CONSTRUCTION                                           STRUCTURE SIGNS

          WILSONVILLE OR



          D & S TRUCKING                                               TRUCKING

          CASTRO VALLEY CA



          DBCI CONCRETE                                                CONCRETE BARRIER AND MINOR CO
NCRETE

          FAIRFIELD CA



          KRC SAFETY                                                   TRAFFIC CONTROL

          VISALIA CA



          MIDSTATE BARRIER INC                                         MBGR

          STOCKTON CA



          R M HARRIS                                                   RETAINING WALLS

          MARTINEZ CA



          T D W                                                        UNDERGROUND

          LIVERMORE CA
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              10/03/12

                                           L I S T   O F   S U B C O N T R A C T O R S





BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK
 SUBCONTRACTED

_________ ____________________________________________________________ _____________________________
_______________________________



   02     CENTRAL STRIPING SERVICE INC                                 STRIPING AND PAVEMENT MARKERS


          RANCHO CORDOVA CA



          CLEARWATER LANDSCAPE SERVICES                                TEMPORARY AND PERMANENT EROSI
ON CONTROL

          CAMERON PARK CA



          FBD VANGUARD                                                 CONCRETE BARRIER TRANSITION

          LIVERMORE CA



          FBD VANGUARD                                                 CONCRETE BARRIER, TYPE 60 MOD
IFIED, TYPE 60C, TYPE60D

          LIVERMORE CA



          GERCO CONTRACTOR INC                                         SIGN STRUCTURE

          AUBURN CA



          HARRIS SALINAS REBAR                                         FURNISH AND INSTALL REINFORCI
NG STEEL

          LIVERMORE CA



          MIDSTATE BARRIER                                             METAL BEAM GUARDRAILING

          STOCKTON CA



          ST FRANCIS ELECTRIC                                          ELECTRICAL

          SAN LEANDRO CA
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              10/03/12



----------------------------------------------------------------------------------------------------
--------------------------------

    ITEM      ITEM                                                   UNIT OF     ESTIMATED

     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          B
ID              AMOUNT

----------------------------------------------------------------------------------------------------
--------------------------------



      1     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM            3,
500.00         3,500.00

      2     071324      TEMPORARY REINFORCED SILT FENCE                LF       14,100              
  7.00        98,700.00

      3     074016      CONSTRUCTION SITE MANAGEMENT                   LS     LUMP SUM           15,
000.00        15,000.00

      4     074019      PREPARE STORM WATER POLLUTION                  LS     LUMP SUM            1,
500.00         1,500.00

                        PREVENTION PLAN

      5     074028      TEMPORARY FIBER ROLL                           LF        4,000              
  6.00        24,000.00

      6     074029      TEMPORARY SILT FENCE                           LF        1,500              
  6.00         9,000.00

      7     074034      TEMPORARY COVER                                SQYD        100              
 15.00         1,500.00

      8     074035      TEMPORARY CHECK DAM                            LF          500              
 11.00         5,500.00

      9     074038      TEMPORARY DRAINAGE INLET PROTECTION            EA           36              
275.00         9,900.00

     10     074040      TEMPORARY HYDRAULIC MULCH                      SQYD      2,500              
  1.75         4,375.00

                        (BONDED FIBER MATRIX)

     11     074041      STREET SWEEPING                                LS     LUMP SUM              
150.00           150.00

     12     074042      TEMPORARY CONCRETE WASHOUT (PORTABLE)          LS     LUMP SUM            4,
800.00         4,800.00

     13     074056      RAIN EVENT ACTION PLAN                         EA           82              
500.00        41,000.00

     14     074057      STORM WATER ANNUAL REPORT                      EA            2            2,
000.00         4,000.00

     15     074058      STORM WATER SAMPLING AND ANALYSIS DAY          EA           60              
 20.00         1,200.00

     16     090105      TIME-RELATED OVERHEAD (LS)                     LS     LUMP SUM          560,
000.00       560,000.00

     17     120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           60,
000.00        60,000.00

     18     120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM           75,
000.00        75,000.00

     19     128650      PORTABLE CHANGEABLE MESSAGE SIGN               LS     LUMP SUM           20,
000.00        20,000.00

     20     129000      TEMPORARY RAILING (TYPE K)                     LF       23,600              
 14.00       330,400.00

     21     129100      TEMPORARY CRASH CUSHION MODULE                 EA           32            2,
500.00        80,000.00

     22     141103      REMOVE YELLOW THERMOPLASTIC TRAFFIC            LF        7,970              
  2.90        23,113.00

                        STRIPE (HAZARDOUS WASTE)

     23     148005      NOISE MONITORING                               LS     LUMP SUM            2,
500.00         2,500.00

     24     150204      ABANDON CULVERT (LF)                           LF           91              
 20.00         1,820.00

     25     150221      ABANDON INLET                                  EA            2              
350.00           700.00

     26     150608      REMOVE CHAIN LINK FENCE                        LF           49              
 10.00           490.00

     27     150662      REMOVE METAL BEAM GUARD RAILING                LF        1,650              
  5.00         8,250.00

     28     150668      REMOVE FLARED END SECTION                      EA            5              
500.00         2,500.00

     29     150714      REMOVE THERMOPLASTIC TRAFFIC STRIPE            LF       20,400              
  1.31        26,724.00

     30     150722      REMOVE PAVEMENT MARKER                         EA          340              
  1.00           340.00

     31     150809      REMOVE CULVERT (LF)                            LF          140              
 22.00         3,080.00




     32     150820      REMOVE INLET                                   EA           11              
950.00        10,450.00

     33     150833      REMOVE RETAINING WALL (LF)                     LF           49              
 67.00         3,283.00

     34     152609      MODIFY INLET TO MANHOLE                        EA            1            2,
300.00         2,300.00

     35     153130      REMOVE CONCRETE CURB (LF)                      LF          650              
 10.00         6,500.00
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     36     153221      REMOVE CONCRETE BARRIER                        LF          128              
 67.00         8,576.00

     37     155003      CAP INLET                                      EA            2              
950.00         1,900.00

     38     156590      REMOVE CRASH CUSHION (SAND FILLED)             EA            2              
650.00         1,300.00

     39     157560      BRIDGE REMOVAL (PORTION)                       LS     LUMP SUM            5,
000.00         5,000.00

     40     160102      CLEARING AND GRUBBING (LS)                     LS     LUMP SUM          175,
000.00       175,000.00

     41     170101      DEVELOP WATER SUPPLY                           LS     LUMP SUM            5,
000.00         5,000.00

     42     190101      ROADWAY EXCAVATION                             CY       10,700              
 50.00       535,000.00

     43     190105      ROADWAY EXCAVATION (TYPE Z-2)                  CY        9,500              
 76.00       722,000.00

                        (AERIALLY DEPOSITED LEAD)

     44     190110      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            2,
500.00         2,500.00

     45 (F) 192037      STRUCTURE EXCAVATION (RETAINING WALL)          CY        3,078              
 45.00       138,510.00

     46     192053      STRUCTURE EXCAVATION (TYPE Z-2)                CY          241              
110.00        26,510.00

                        (AERIALLY DEPOSITED LEAD)

     47 (F) 193013      STRUCTURE BACKFILL (RETAINING WALL)            CY        1,488              
 80.00       119,040.00

     48     193114      SAND BACKFILL                                  CY            6              
 80.00           480.00

     49     202011      MULCH                                          CY           20              
105.00         2,100.00

     50     203002      EROSION CONTROL (COMPOST BLANKET)              CY           86              
 75.00         6,450.00

     51     203021      FIBER ROLLS                                    LF       10,900              
  2.50        27,250.00

     52     203025      COMPOST (INCORPORATE)                          SQYD      2,930              
  8.30        24,319.00

     53     203026      MOVE-IN/MOVE-OUT (EROSION CONTROL)             EA            5              
750.00         3,750.00

     54     203031      EROSION CONTROL (HYDROSEED) (SQFT)             SQFT    217,000              
   .13        28,210.00

     55     208906      EXTEND 8" CONDUIT                              LF          190              
 85.00        16,150.00

     56     260303      CLASS 3 AGGREGATE BASE (CY)                    CY       14,000              
 32.00       448,000.00

     57     390132      HOT MIX ASPHALT (TYPE A)                       TON       4,470              
110.00       491,700.00

     58     390140      RUBBERIZED HOT MIX ASPHALT (GAP GRADED)        TON       3,150              
131.00       412,650.00

     59     394073      PLACE HOT MIX ASPHALT DIKE (TYPE A)            LF        1,660              
  2.25         3,735.00

     60     394074      PLACE HOT MIX ASPHALT DIKE (TYPE C)            LF        5,070              
  2.30        11,661.00

     61     394076      PLACE HOT MIX ASPHALT DIKE (TYPE E)            LF        1,030              
  2.30         2,369.00

     62     394077      PLACE HOT MIX ASPHALT DIKE (TYPE F)            LF          750              
  2.30         1,725.00

     63     394090      PLACE HOT MIX ASPHALT                          SQYD         12              
 58.00           696.00

                        (MISCELLANEOUS AREA)

     64     397005      TACK COAT                                      TON           5            1,
410.00         7,050.00

     65 (F) 510060      STRUCTURAL CONCRETE, RETAINING WALL            CY          641.7            
800.00       513,360.00

     66 (F) 510072      STRUCTURAL CONCRETE, BARRIER SLAB              CY          137.6            
400.00        55,040.00




     67     510502      MINOR CONCRETE (MINOR STRUCTURE)               CY           58            1,
600.00        92,800.00

     68     510526      MINOR CONCRETE (BACKFILL)                      CY           19              
150.00         2,850.00

     69 (F) 043902      BUSH HAMMER TEXTURE                            SQFT        975              
 21.00        20,475.00

     70 (F) 520103      BAR REINFORCING STEEL (RETAINING WALL)         LB       47,187              
  2.00        94,374.00
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     71 (F) 560218      FURNISH SIGN STRUCTURE (TRUSS)                 LB       27,281              
  4.00       109,124.00

     72 (F) 560219      INSTALL SIGN STRUCTURE (TRUSS)                 LB       27,300              
   .31         8,463.00

     73     560248      FURNISH SINGLE SHEET ALUMINUM SIGN             SQFT        650              
 10.00         6,500.00

                        (0.063"-UNFRAMED)

     74     561016      60" CAST-IN-DRILLED-HOLE CONCRETE PILE         LF           49              
800.00        39,200.00

                        (SIGN FOUNDATION)

     75     566011      ROADSIDE SIGN - ONE POST                       EA           33              
250.00         8,250.00

     76     568001      INSTALL SIGN (STRAP AND SADDLE BRACKET         EA           39              
120.00         4,680.00

                        METHOD)

     77     568015      INSTALL SIGN (MAST-ARM HANGER METHOD)          EA            8              
350.00         2,800.00

     78     620100      18" ALTERNATIVE PIPE CULVERT                   LF        1,400              
100.00       140,000.00

     79     680905      8" PERFORATED PLASTIC PIPE UNDERDRAIN          LF          820              
 12.00         9,840.00

     80     023972      8" PLASTIC PIPE UNDERDRAIN RISER               LF           15              
  6.00            90.00

     81     682042      CLASS 2 PERMEABLE MATERIAL (BLANKET)           CY          590              
 70.00        41,300.00

     82     700617      DRAINAGE INLET MARKER                          EA            3              
 35.00           105.00

     83     703508      6" WELDED STEEL PIPE (.105" THICK)             LF            6              
 40.00           240.00

     84     705311      18" ALTERNATIVE FLARED END SECTION             EA            8              
500.00         4,000.00

     85     721028      ROCK SLOPE PROTECTION (NO. 2, METHOD B)        CY           38              
400.00        15,200.00

                        (CY)

     86     721810      SLOPE PAVING (CONCRETE)                        CY           19            1,
050.00        19,950.00

     87     729011      ROCK SLOPE PROTECTION FABRIC (CLASS 8)         SQYD        160              
  1.50           240.00

     88     730020      MINOR CONCRETE (CURB) (CY)                     CY           37              
835.00        30,895.00

     89     730045      MINOR CONCRETE (GUTTER) (CY)                   CY           41              
597.00        24,477.00

     90     731502      MINOR CONCRETE (MISCELLANEOUS                  CY            1              
800.00           800.00

                        CONSTRUCTION)

     91 (F) 750001      MISCELLANEOUS IRON AND STEEL                   LB       11,498              
  2.00        22,996.00

     92     820134      OBJECT MARKER (TYPE P)                         EA           32              
 40.00         1,280.00

     93     820151      OBJECT MARKER (TYPE L-1)                       EA            8              
 25.00           200.00

     94     832003      METAL BEAM GUARD RAILING (WOOD POST)           LF        1,820              
 25.00        45,500.00

     95     832070      VEGETATION CONTROL (MINOR CONCRETE)            SQYD      1,260              
 65.00        81,900.00

     96     043903      CONCRETE BARRIER (TRANSITION)                  LF           15              
282.00         4,230.00

     97 (F) 839521      CABLE RAILING                                  LF          820              
 20.00        16,400.00

     98     839541      TRANSITION RAILING (TYPE WB)                   EA            6            3,
300.00        19,800.00

     99     839581      END ANCHOR ASSEMBLY (TYPE SFT)                 EA            9              
815.00         7,335.00

    100     839584      ALTERNATIVE IN-LINE TERMINAL SYSTEM            EA            9            3,
100.00        27,900.00




    101     839585      ALTERNATIVE FLARED TERMINAL SYSTEM             EA            2            2,
300.00         4,600.00

    102     023973      CONCRETE BARRIER (TYPE 60 MODIFIED)            LF          128              
310.00        39,680.00

    103     839703      CONCRETE BARRIER (TYPE 60C)                    LF          350              
134.00        46,900.00
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    104     839704      CONCRETE BARRIER (TYPE 60D)                    LF        1,034              
 53.00        54,802.00

    105 (F) 839725      CONCRETE BARRIER (TYPE 736)                    LF          207              
140.00        28,980.00

    106     840504      4" THERMOPLASTIC TRAFFIC STRIPE                LF       24,600              
  2.32        57,072.00

    107     840506      8" THERMOPLASTIC TRAFFIC STRIPE                LF        6,010              
  2.60        15,626.00

    108     840515      THERMOPLASTIC PAVEMENT MARKING                 SQFT        980              
 11.60        11,368.00

    109     850101      PAVEMENT MARKER (NON-REFLECTIVE)               EA          850              
  7.30         6,205.00

    110     850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA          540              
  8.70         4,698.00

    111     860090      MAINTAINING EXISTING TRAFFIC MANAGEMENT        LS     LUMP SUM            2,
500.00         2,500.00

                        SYSTEM ELEMENTS DURING CONSTRUCTION

    112     023974      TRAFFIC OPERATIONS SYSTEM (LOCATION 1)         LS     LUMP SUM           81,
000.00        81,000.00

    113     023975      TRAFFIC OPERATIONS SYSTEM (LOCATION 2)         LS     LUMP SUM          120,
000.00       120,000.00

    114     023976      TRAFFIC OPERATIONS SYSTEM (LOCATION 3)         LS     LUMP SUM          131,
000.00       131,000.00

    115     023977      TRAFFIC OPERATIONS SYSTEM (LOCATION 4)         LS     LUMP SUM          120,
000.00       120,000.00

    116     023978      TRAFFIC OPERATIONS SYSTEM (LOCATION 5)         LS     LUMP SUM          120,
000.00       120,000.00

    117     023979      TRAFFIC OPERATIONS SYSTEM (LOCATION 6)         LS     LUMP SUM          115,
000.00       115,000.00

    118     023980      TRAFFIC OPERATIONS SYSTEM (LOCATION 7)         LS     LUMP SUM           66,
000.00        66,000.00

    119     023981      TRAFFIC OPERATIONS SYSTEM (LOCATION 8)         LS     LUMP SUM          105,
000.00       105,000.00

    120     023982      TRAFFIC OPERATIONS SYSTEM (LOCATION 9)         LS     LUMP SUM          141,
000.00       141,000.00

    121     023983      TRAFFIC OPERATIONS SYSTEM (LOCATION 10)        LS     LUMP SUM          136,
000.00       136,000.00

    122     023984      TRAFFIC OPERATIONS SYSTEM (LOCATION 11)        LS     LUMP SUM          115,
000.00       115,000.00

    123     023985      TRAFFIC OPERATIONS SYSTEM (LOCATION 12)        LS     LUMP SUM          141,
000.00       141,000.00

    124     023986      TRAFFIC OPERATIONS SYSTEM (LOCATION 13)        LS     LUMP SUM          126,
000.00       126,000.00

    125     023987      TRAFFIC OPERATIONS SYSTEM (LOCATION 14)        LS     LUMP SUM          141,
000.00       141,000.00

    126     023988      TRAFFIC OPERATIONS SYSTEM (LOCATION 15)        LS     LUMP SUM          136,
000.00       136,000.00

    127     023989      TRAFFIC OPERATIONS SYSTEM (LOCATION 16)        LS     LUMP SUM          126,
000.00       126,000.00

    128     023990      TRAFFIC OPERATIONS SYSTEM (LOCATIION 17)       LS     LUMP SUM          136,
000.00       136,000.00

    129     023991      TRAFFIC OPERATIONS SYSTEM (LOCATION 18)        LS     LUMP SUM          120,
000.00       120,000.00

    130     023992      TRAFFIC OPERATIONS SYSTEM (LOCATION 19)        LS     LUMP SUM          105,
000.00       105,000.00

    131     023993      TRAFFIC OPERATIONS SYSTEM (LOCATION 20)        LS     LUMP SUM           91,
000.00        91,000.00

    132     023994      TRAFFIC OPERATIONS SYSTEM (LOCATION 21)        LS     LUMP SUM           61,
000.00        61,000.00

    133     023995      TRAFFIC OPERATIONS SYSTEM (LOCATION 22)        LS     LUMP SUM          105,
000.00       105,000.00

    134     023996      TRAFFIC OPERATIONS SYSTEM (LOCATION 23)        LS     LUMP SUM           91,
000.00        91,000.00

    135     023997      TRAFFIC OPERATIONS SYSTEM (LOCATION 24)        LS     LUMP SUM           81,
000.00        81,000.00




    136     023998      TRAFFIC OPERATIONS SYSTEM (LOCATION 25)        LS     LUMP SUM           81,
000.00        81,000.00

    137     023999      MODIFY LIGHTING                                LS     LUMP SUM           32,
000.00        32,000.00

    138     024000      CAMERA UNIT                                    EA            7            6,
600.00        46,200.00

    139     024001      CAMERA CONTROL UNIT (CCU)                      EA            7            6,
600.00        46,200.00

    140     024002      VIDEO ENCODER UNIT (VEU)                       EA            7            6,
600.00        46,200.00
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    141     024003      DIAL UP MODEM                                  EA            2              
500.00         1,000.00

    142     024004      EXTINGUISHABLE MESSAGE SIGN PANEL (LED)        EA            6           15,
000.00        90,000.00

    143     024005      GENERAL PACKET RADIO SYSTEM (GPRS)             EA           26            1,
400.00        36,400.00

                        WIRELESS MODEM ASSEMBLY

    144     024006      LONG LEAD-IN CABLE LOOP DETECTOR SENSOR        EA           91              
800.00        72,800.00

                        UNIT

    145     999990      MOBILIZATION                                   LS     LUMP SUM          413,
069.00       413,069.00



                                                                                                   A
)          9,990,100.00

                                                                                                   B
)  151 DAYS X    8300

                                                                                                    
      -----------------

                                                                                                  A+
B)        11,243,400.00
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    |-------------------------------|-------------------------------|-------------------------------


ITEM|            SECOND             |            THIRD              |            FOURTH

    |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT

    |-------------------------------|-------------------------------|-------------------------------


  1 |         5,550.00       5550.00|         5,000.00       5000.00|         4,000.00       4000.00


  2 |             7.50     105750.00|             7.00      98700.00|             7.00      98700.00


  3 |        19,000.00      19000.00|        75,000.00      75000.00|        18,000.00      18000.00


  4 |         1,850.00       1850.00|         2,500.00       2500.00|         2,200.00       2200.00


  5 |             3.12      12480.00|             3.00      12000.00|             3.00      12000.00


  6 |             2.54       3810.00|             3.50       5250.00|             4.00       6000.00


  7 |             2.64        264.00|            25.00       2500.00|            14.00       1400.00


  8 |             7.93       3965.00|             7.00       3500.00|             8.00       4000.00


  9 |           206.00       7416.00|           175.00       6300.00|           180.00       6480.00


 10 |             1.85       4625.00|             1.50       3750.00|              .75       1875.00


 11 |        34,000.00      34000.00|       175,000.00     175000.00|        20,000.00      20000.00


 12 |         1,725.00       1725.00|         4,800.00       4800.00|         5,300.00       5300.00


 13 |           500.00      41000.00|           500.00      41000.00|           500.00      41000.00


 14 |         2,000.00       4000.00|         2,000.00       4000.00|         2,000.00       4000.00


 15 |           475.00      28500.00|           300.00      18000.00|           400.00      24000.00


 16 |       340,000.00     340000.00|       500,000.00     500000.00|       330,000.00     330000.00


 17 |        60,850.00      60850.00|        60,000.00      60000.00|        60,000.00      60000.00


 18 |       265,000.00     265000.00|       475,000.00     475000.00|       265,220.50     265220.50


 19 |        42,000.00      42000.00|        45,000.00      45000.00|         9,000.00       9000.00


 20 |            10.00     236000.00|            13.00     306800.00|            11.00     259600.00


 21 |           185.00       5920.00|           120.00       3840.00|         1,275.00      40800.00


 22 |             2.11      16816.70|             2.00      15940.00|             2.00      15940.00


 23 |           500.00        500.00|         1,500.00       1500.00|         1,000.00       1000.00


 24 |            39.00       3549.00|            18.00       1638.00|            20.00       1820.00


 25 |           900.00       1800.00|           315.00        630.00|           650.00       1300.00


 26 |            10.00        490.00|            10.00        490.00|             5.00        245.00


 27 |             6.34      10461.00|             5.00       8250.00|             5.00       8250.00


 28 |           480.00       2400.00|           290.00       1450.00|           475.00       2375.00


 29 |              .95      19380.00|              .32       6528.00|             1.00      20400.00


 30 |             2.11        717.40|              .90        306.00|             2.00        680.00


 31 |            23.00       3220.00|            37.00       5180.00|            55.00       7700.00


 32 |           875.00       9625.00|           450.00       4950.00|           550.00       6050.00


 33 |            65.00       3185.00|           130.00       6370.00|            65.00       3185.00


 34 |         4,000.00       4000.00|        10,000.00      10000.00|         2,700.00       2700.00





 35 |             7.40       4810.00|            15.00       9750.00|             9.00       5850.00


 36 |            38.00       4864.00|            48.00       6144.00|           500.00      64000.00


 37 |         1,200.00       2400.00|           500.00       1000.00|           950.00       1900.00


 38 |           265.00        530.00|           250.00        500.00|           985.00       1970.00


 39 |        15,000.00      15000.00|         4,000.00       4000.00|         7,500.00       7500.00
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    |-------------------------------|-------------------------------|-------------------------------


ITEM|            SECOND             |            THIRD              |            FOURTH

    |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT

    |-------------------------------|-------------------------------|-------------------------------


 40 |        88,500.00      88500.00|        39,500.00      39500.00|       120,000.00     120000.00


 41 |         5,000.00       5000.00|        25,000.00      25000.00|        12,000.00      12000.00


 42 |            26.00     278200.00|            45.00     481500.00|            75.00     802500.00


 43 |           179.00    1700500.00|           113.00    1073500.00|           169.00    1605500.00


 44 |         1,270.00       1270.00|         2,250.00       2250.00|         2,500.00       2500.00


 45 |            30.00      92340.00|             6.00      18468.00|            90.00     277020.00


 46 |           171.50      41331.50|            50.00      12050.00|           170.00      40970.00


 47 |            61.00      90768.00|            30.00      44640.00|           130.00     193440.00


 48 |           160.00        960.00|           225.00       1350.00|           150.00        900.00


 49 |           110.00       2200.00|            66.00       1320.00|            66.00       1320.00


 50 |            79.00       6794.00|            75.00       6450.00|            75.00       6450.00


 51 |             2.64      28776.00|             3.00      32700.00|             3.00      32700.00


 52 |             9.00      26370.00|             4.50      13185.00|             4.50      13185.00


 53 |           800.00       4000.00|           500.00       2500.00|           750.00       3750.00


 54 |              .13      28210.00|              .15      32550.00|              .15      32550.00


 55 |            66.70      12673.00|            40.00       7600.00|           135.00      25650.00


 56 |            33.00     462000.00|            36.00     504000.00|            43.00     602000.00


 57 |            89.00     397830.00|            95.00     424650.00|           110.00     491700.00


 58 |           142.00     447300.00|           155.00     488250.00|           160.00     504000.00


 59 |             5.25       8715.00|             2.00       3320.00|             3.00       4980.00


 60 |             5.00      25350.00|             2.00      10140.00|             2.30      11661.00


 61 |             5.50       5665.00|             2.00       2060.00|             3.00       3090.00


 62 |             6.00       4500.00|             2.00       1500.00|             3.00       2250.00


 63 |            89.00       1068.00|           300.00       3600.00|           250.00       3000.00


 64 |           920.00       4600.00|         2,400.00      12000.00|         3,500.00      17500.00


 65 |           895.00     574321.50|           780.00     500526.00|           835.00     535819.50


 66 |           585.00      80496.00|           520.00      71552.00|           530.00      72928.00


 67 |         2,100.00     121800.00|           650.00      37700.00|         1,900.00     110200.00


 68 |           255.00       4845.00|           315.00       5985.00|           195.00       3705.00


 69 |            26.50      25837.50|            18.00      17550.00|            46.00      44850.00


 70 |             1.80      84936.60|             2.00      94374.00|             1.50      70780.50


 71 |             4.23     115398.63|             4.00     109124.00|             4.50     122764.50


 72 |              .32       8736.00|              .70      19110.00|              .40      10920.00


 73 |            10.57       6870.50|            10.00       6500.00|             9.00       5850.00





 74 |           945.00      46305.00|         1,900.00      93100.00|           900.00      44100.00


 75 |           259.00       8547.00|           245.00       8085.00|           250.00       8250.00


 76 |           127.00       4953.00|           120.00       4680.00|           150.00       5850.00


 77 |         1,500.00      12000.00|           200.00       1600.00|           200.00       1600.00


 78 |            82.75     115850.00|            80.00     112000.00|            68.00      95200.00
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    |-------------------------------|-------------------------------|-------------------------------


ITEM|            SECOND             |            THIRD              |            FOURTH

    |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT

    |-------------------------------|-------------------------------|-------------------------------


 79 |            50.00      41000.00|            30.00      24600.00|            20.00      16400.00


 80 |            73.00       1095.00|            15.00        225.00|            32.00        480.00


 81 |            57.50      33925.00|            65.00      38350.00|            48.00      28320.00


 82 |            86.00        258.00|            60.00        180.00|            50.00        150.00


 83 |           125.00        750.00|           100.00        600.00|           275.00       1650.00


 84 |           722.00       5776.00|           325.00       2600.00|           400.00       3200.00


 85 |            99.55       3782.90|           170.00       6460.00|           280.00      10640.00


 86 |           725.00      13775.00|         1,125.00      21375.00|           750.00      14250.00


 87 |             5.30        848.00|             2.00        320.00|             3.50        560.00


 88 |           937.00      34669.00|           450.00      16650.00|           540.00      19980.00


 89 |           650.00      26650.00|           500.00      20500.00|           650.00      26650.00


 90 |         1,000.00       1000.00|         1,000.00       1000.00|           200.00        200.00


 91 |             2.11      24260.78|             1.50      17247.00|             1.00      11498.00


 92 |            90.00       2880.00|            85.00       2720.00|            50.00       1600.00


 93 |            53.00        424.00|            50.00        400.00|            50.00        400.00


 94 |            25.00      45500.00|            25.00      45500.00|            25.00      45500.00


 95 |           120.00     151200.00|            55.00      69300.00|            60.00      75600.00


 96 |           300.00       4500.00|           190.00       2850.00|            85.00       1275.00


 97 |            16.00      13120.00|            25.00      20500.00|            25.00      20500.00


 98 |         3,065.00      18390.00|         3,200.00      19200.00|         3,200.00      19200.00


 99 |           800.00       7200.00|           800.00       7200.00|           800.00       7200.00


100 |         2,750.00      24750.00|         3,000.00      27000.00|         3,000.00      27000.00


101 |         2,200.00       4400.00|         2,200.00       4400.00|         2,200.00       4400.00


102 |           321.00      41088.00|           304.00      38912.00|           304.00      38912.00


103 |           138.50      48475.00|           131.00      45850.00|           131.00      45850.00


104 |            55.00      56870.00|            52.00      53768.00|            52.00      53768.00


105 |           137.00      28359.00|           125.00      25875.00|           165.00      34155.00


106 |             1.69      41574.00|             1.80      44280.00|             1.60      39360.00


107 |             1.90      11419.00|             3.60      21636.00|             2.00      12020.00


108 |             8.45       8281.00|             6.30       6174.00|             7.00       6860.00


109 |             5.28       4488.00|             3.60       3060.00|             4.00       3400.00


110 |             6.34       3423.60|             5.40       2916.00|             6.00       3240.00


111 |         2,600.00       2600.00|         2,500.00       2500.00|         2,500.00       2500.00


112 |        84,500.00      84500.00|        80,000.00      80000.00|        90,000.00      90000.00





113 |       158,500.00     158500.00|       150,000.00     150000.00|       130,000.00     130000.00


114 |       137,400.00     137400.00|       130,000.00     130000.00|       120,000.00     120000.00


115 |       116,200.00     116200.00|       110,000.00     110000.00|       105,000.00     105000.00


116 |       105,700.00     105700.00|       100,000.00     100000.00|       100,000.00     100000.00


117 |       116,250.00     116250.00|       110,000.00     110000.00|       110,000.00     110000.00
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    |-------------------------------|-------------------------------|-------------------------------


ITEM|            SECOND             |            THIRD              |            FOURTH

    |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT

    |-------------------------------|-------------------------------|-------------------------------


118 |        68,700.00      68700.00|        65,000.00      65000.00|       100,000.00     100000.00


119 |       105,700.00     105700.00|       100,000.00     100000.00|       100,000.00     100000.00


120 |       190,200.00     190200.00|       180,000.00     180000.00|       160,000.00     160000.00


121 |       190,200.00     190200.00|       180,000.00     180000.00|       160,000.00     160000.00


122 |       190,200.00     190200.00|       180,000.00     180000.00|       100,000.00     100000.00


123 |       126,800.00     126800.00|       120,000.00     120000.00|       135,000.00     135000.00


124 |       148,000.00     148000.00|       140,000.00     140000.00|       115,000.00     115000.00


125 |       105,600.00     105600.00|       100,000.00     100000.00|       135,000.00     135000.00


126 |       126,800.00     126800.00|       120,000.00     120000.00|       130,000.00     130000.00


127 |       190,200.00     190200.00|       180,000.00     180000.00|       120,000.00     120000.00


128 |       158,500.00     158500.00|       150,000.00     150000.00|       130,000.00     130000.00


129 |       126,800.00     126800.00|       120,000.00     120000.00|       115,000.00     115000.00


130 |       137,400.00     137400.00|       130,000.00     130000.00|       100,000.00     100000.00


131 |        95,000.00      95000.00|        90,000.00      90000.00|       100,000.00     100000.00


132 |        63,400.00      63400.00|        60,000.00      60000.00|        60,000.00      60000.00


133 |       116,250.00     116250.00|       110,000.00     110000.00|       100,000.00     100000.00


134 |        95,000.00      95000.00|        90,000.00      90000.00|       130,000.00     130000.00


135 |        84,500.00      84500.00|        80,000.00      80000.00|        80,000.00      80000.00


136 |        84,500.00      84500.00|        80,000.00      80000.00|        80,000.00      80000.00


137 |       118,000.00     118000.00|       100,000.00     100000.00|       100,000.00     100000.00


138 |         6,900.00      48300.00|         6,500.00      45500.00|         7,300.00      51100.00


139 |         6,900.00      48300.00|         6,500.00      45500.00|         7,000.00      49000.00


140 |         6,900.00      48300.00|         6,500.00      45500.00|         7,000.00      49000.00


141 |           475.00        950.00|           450.00        900.00|           450.00        900.00


142 |        15,600.00      93600.00|         7,500.00      45000.00|         8,400.00      50400.00


143 |         1,480.00      38480.00|         1,400.00      36400.00|         1,650.00      42900.00


144 |           792.00      72072.00|           750.00      68250.00|           750.00      68250.00


145 |       195,000.00     195000.00|       967,240.00     967240.00|     1,100,000.00    1100000.00




TOT            A)     10,795,303.61           A)     11,161,973.00           A)     12,203,142.00

               B)   160 DAYS X   8300         B)   145 DAYS X   8300         B)   125 DAYS X   8300


                  --------------------           --------------------           --------------------


             A+B)     12,123,303.61         A+B)     12,365,473.00         A+B)     13,240,642.00




                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANS
PORTATION          BID211

                                                                                                    
                   PAGE  1

    BID OPENING DATE    10/02/12                    IN TUOLUMNE COUNTY NEAR BUCK                    
                   10/03/12

    CONTRACT NUMBER     10-0W0704                   MEADOWS AT BIG OAK SIDEHILL VIADUCT             
         CONTRACT CODE 'B '

    LOCATION            10-TUO-120-R44.8/R44.8                                                      
          45 CONTRACT ITEMS





                                                    REPLACE BRIDGE DECK                       FEDERA
L AID  ACBH-120-(055)E

                                                                                                    
       NHP-120-(055)E





             DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE -  8.0%

PROPOSALS ISSUED   14    FUND TOTAL                     0                         TOTAL NUMBER OF WO
RKING DAYS    200



NUMBER OF BIDDERS  5    ENGINEERS EST      2,575,564.46  AMOUNT UNDER        163,786.06        PERCE
NT UNDER EST  6.36



              BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATIO
N)

              --------      -----------  ---------         -----------------------------------------
--------



                  1         2,411,778.40    3              BUGLER CONSTRUCTION                   925
 416-0700

                                                                                                 007
40863

                                                           4847 HAPYARD ROAD SUITE 395       FAX 925
 416-7746

                                                           PLEASANTON CA  94588



                  2         2,559,279.30    5              MCGUIRE AND HESTER                    510
 632-7676

                                                                                                 000
95879

                                                           9009 RAILROAD AVENUE              FAX 510
 562-5209

                                                           OAKLAND CA  94603



                  3         2,639,958.40    2              GOLDEN STATE BRIDGE INC               925
 372-8000

                                                                                                 008
51187

                                                           901 HOWE ROAD                     FAX 925
 372-8001

                                                           MARTINEZ CA  94553



                  4         2,757,086.40    4              AMERICAM CIVIL CONSTRUCTORS           707
 746-8028

                                                           WEST CAOST INC                        005
26319

                                                           3701 MALLARD DRIVE                FAX 707
 747-0593

                                                           BENICIA CA  94510



                  5         3,503,301.00    1              MYERS AND SONS CONSTRUCTION           916
 649-4504

                                                           INC                                   009
44155

                                                           2554 MILLCREEK DRIVE              FAX 916
 920-2246

                                                           SACRAMENTO CA  95833
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                                           L I S T   O F   S U B C O N T R A C T O R S





BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK
 SUBCONTRACTED

_________ ____________________________________________________________ _____________________________
_______________________________



   03     ACL                                                          ITEM 43

          CHINO HILLS CA



          CHRISP COMPANY                                               ITEMS 8, 9, 15, 18, 24 AND 44


          FREMONT CA



          FIBER WRAP                                                   ITEM 34

          WEST SACRAMENTO CA



          GEORGE REED                                                  ITEMS 21, 28 AND 31

          MODESTO CA



          HARRIS REBAR                                                 ITEMS 38 AND 43

          FRESNO CA



          K&G CONCRETE                                                 ITEM 32

          ROSEVILLE CA



          NITTA                                                        ITEMS 25 THRU 27

          LOOMIS



          TRUESDALL CORPORATION                                        ITEM 36

          TEMPE AZ
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BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK
 SUBCONTRACTED

_________ ____________________________________________________________ _____________________________
_______________________________



   05     CHRISP CO                                                    STRIPING & TRAFFIC TAPE,REMOV
E THERMOPLASTIC TRAFFIC STRIPE

          STOCKTON CA



          FIBER WRAP                                                   COMPOSITE GIRDER STRENGTHENIN
G

          WEST SACRAMENTO CA



          FRANK MEDINA                                                 METAL BEAM GUARD RAIL, CONSTR
UCTION AREA SIGNS

          OROVILLE CA



          HARRIS REBAR                                                 REINFORCING STEEL

          FRESNO CA



          MIDSTATE BARRIER INC                                         CONCRETE BARRIER (TYPE 732), 
TUBULAR HANDRAIL

          STOCKTON CA



          ROADWAY ENGINEERING WORKS INC                                TEMPORARY TRAFFIC SIGNAL

          MODESTO CA



          TRUESDELLE                                                   FURNISH & PLACE POLYESTER CON
CRETE OVERLAY

          TEMPE AZ



          TRUESDELLE                                                   JOINT SEAL (MR 1.5")

          TEMPE AZ



          W C MALONEY INC                                              BRIDGE DEMO

          STOCKTON CA




         10-0W0704                                                                                  
              BID211

         10-TUO-120                 S U M M A R Y   O F   R E M A I N I N G   B I D D E R S         
              PAGE  4

         10/02/12                                                                                   
              10/03/12

                                           L I S T   O F   S U B C O N T R A C T O R S





BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK
 SUBCONTRACTED

_________ ____________________________________________________________ _____________________________
_______________________________



   02     CHRISP COMPANY                                               ITEMS 7,8,9,15,18,24,44 AND 4
5

          STOCKTON CA



          FIBER WRAP                                                   ITEM 34

          WEST SACRAMENTO CA



          FRANK MEDINA                                                 ITEMS 6,14,16,17,19,20,28,29,
30,39,41 AND 42

          OROVILLE CA



          HARRIS REBAR FRESNO                                          ITEMS 38 AND 43

          FRESNO CA



          NITTA EROSION CONTROL                                        ITEMS 25 THRU 27

          LOOMIS CA



          OLIVEIRA FENCE INC                                           ITEM 40

          SANTA CLARA CA



          ROADWAY ENGINEERING WORKS                                    ITEM 11

          CERES CA





BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK
 SUBCONTRACTED

_________ ____________________________________________________________ _____________________________
_______________________________



   04     A C DIKE CO                                                  ASPHALT DIKE TYPE C & F

          LINCOLN CA



          CHRISP COMPANY                                               STRIPING, LEAD COMPLIANCE PLA
N

          STOCKTON CA



          ESWPPP CONSULTANTS                                           CSM PLAN AND WPCP

          WALNUT CREEK CA

CONTINUED ON NEXT PAGE
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BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK
 SUBCONTRACTED

_________ ____________________________________________________________ _____________________________
_______________________________



   04     FIBRWRAP CONSTRUCTION                                        COMPOSITE GIRDER STRENGTHENIN
G

          WEST SACRAMENTO CA



          FRANK MEDINA CO                                              REMOVE MBGR & A C DIKE, SALVA
GE BRIDGE RAIL, MBGR INSTALL

          OROVILLE CA



          HARRIS REBAR                                                 BAR REINFORCING BRIDGE, BARRI
ER TYPE 732

          FRESNO CA



          KRC SAFETY CO INC                                            CHANNELIZERS, TRAFFIC CONTROL
 SYSTEMS, PCMS

          VISALIA CA



          KRC SAFETY CO INC                                            CONSTRUCTION AREA SIGNS, K RA
IL, CRASH CUSHIONS

          VISALIA CA



          MARTIN GENERAL ENGINEERING INC                               HOT MIX ASPHALT, TACT COAT

          RANCHO CORDOVA CA



          MIDSTATE BARRIER INC                                         BARRIER TYPE 732

          STOCKTON CA



          NITTA EROSION CONTROL                                        EROSION CONTROL HYDROSEED

          LOOMIS CA



          NITTA EROSION CONTROL                                        FIBER ROLLS, MOVE IN & OUT ER
OSION CONTROL,

          LOOMIS CA



          OLIVEIRA FENCE INC                                           TUBULAR HAND RAILING

          SANTA CLARA CA



          ROADWAY ENGINEERING WORKS INC                                TEMP TRAFFIC SYSTEM

          MODESTO CA
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BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK
 SUBCONTRACTED

_________ ____________________________________________________________ _____________________________
_______________________________



   01     CENTERLINE STRIPING                                          STRIPING AND MARKERS

          ELK GROVE CA



          GEORGE REED INC                                              COLD PLANE & HMA & AC DIKE

          MODESTO CA



          HARRIS REBAR                                                 REBAR

          FRESNO CA



          MIDSTATE BARRIER INC                                         MBGR

          STOCKTON CA



          MIDSTATE BARRIER INC                                         TUBULAR HAND RAILING & TYPE 7
32 RAIL

          STOCKTON CA



          PENHALL COMPANY                                              BRIDGE REMOVAL AND SALVAGE MB
GR

          ANAHEIM CA



          TENNYSON ELECTRIC INC                                        TEMPORARY SIGNAL SYSTEM

          LIVERMORE CA



          TRUESDELL                                                    COMPOSITE GIRDER STRENGTHENIN
G

          PHOENIX AZ
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----------------------------------------------------------------------------------------------------
--------------------------------

    ITEM      ITEM                                                   UNIT OF     ESTIMATED

     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          B
ID              AMOUNT

----------------------------------------------------------------------------------------------------
--------------------------------



      1     072006      TEMPORARY SUPPORT                              LS     LUMP SUM          150,
000.00       150,000.00

      2     074016      CONSTRUCTION SITE MANAGEMENT                   LS     LUMP SUM            3,
000.00         3,000.00

      3     074017      PREPARE WATER POLLUTION CONTROL                LS     LUMP SUM            1,
500.00         1,500.00

                        PROGRAM

      4     074038      TEMPORARY DRAINAGE INLET PROTECTION            EA            5              
500.00         2,500.00

      5     074043      TEMPORARY CONCRETE WASHOUT BIN                 EA            2            1,
000.00         2,000.00

      6     120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM            6,
000.00         6,000.00

      7     120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM           30,
000.00        30,000.00

      8     120151      TEMPORARY TRAFFIC STRIPE (TAPE)                LF        3,010              
  1.00         3,010.00

      9     120152      TEMPORARY PAVEMENT MARKING (TAPE)              SQFT        160              
 10.00         1,600.00

     10     120165      CHANNELIZER (SURFACE MOUNTED)                  EA           32              
 60.00         1,920.00

     11     128601      TEMPORARY SIGNAL SYSTEM                        LS     LUMP SUM          120,
000.00       120,000.00

     12     128650      PORTABLE CHANGEABLE MESSAGE SIGN               LS     LUMP SUM           18,
000.00        18,000.00

     13     129000      TEMPORARY RAILING (TYPE K)                     LF        1,240              
 25.00        31,000.00

     14     129100      TEMPORARY CRASH CUSHION MODULE                 EA           44              
200.00         8,800.00

     15     141103      REMOVE YELLOW THERMOPLASTIC TRAFFIC            LF        2,400              
  3.00         7,200.00

                        STRIPE (HAZARDOUS WASTE)

     16     150662      REMOVE METAL BEAM GUARD RAILING                LF          180              
 50.00         9,000.00

     17     150668      REMOVE FLARED END SECTION                      EA            3            1,
000.00         3,000.00

     18     150714      REMOVE THERMOPLASTIC TRAFFIC STRIPE            LF          620              
  2.00         1,240.00

     19     150771      REMOVE ASPHALT CONCRETE DIKE                   LF          260              
  5.00         1,300.00

     20     151270      SALVAGE METAL BRIDGE RAILING                   LF          921              
  6.00         5,526.00

     21     153103      COLD PLANE ASPHALT CONCRETE PAVEMENT           SQYD        360              
 50.00        18,000.00

     22     153225      PREPARE CONCRETE BRIDGE DECK SURFACE           SQFT     13,648              
   .80        10,918.40

     23     157560      BRIDGE REMOVAL (PORTION)                       LS     LUMP SUM          225,
000.00       225,000.00

     24     190110      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            2,
000.00         2,000.00

     25     203021      FIBER ROLLS                                    LF          230              
  4.00           920.00

     26     203026      MOVE-IN/MOVE-OUT (EROSION CONTROL)             EA            2            2,
000.00         4,000.00

     27     203031      EROSION CONTROL (HYDROSEED) (SQFT)             SQFT      8,400              
   .50         4,200.00

     28     390132      HOT MIX ASPHALT (TYPE A)                       TON         130              
250.00        32,500.00

     29     394074      PLACE HOT MIX ASPHALT DIKE (TYPE C)            LF          130              
 33.00         4,290.00

     30     394077      PLACE HOT MIX ASPHALT DIKE (TYPE F)            LF          140              
 33.00         4,620.00

     31     397005      TACK COAT                                      TON           1            1,
000.00         1,000.00

     32 (F) 510053      STRUCTURAL CONCRETE, BRIDGE                    CY          364            1,



650.00       600,600.00

     33     511106      DRILL AND BOND DOWEL                           LF           56              
 75.00         4,200.00

     34     043730      COMPOSITE GIRDER STRENGTHENING                 SQFT      2,620              
130.00       340,600.00

     35     515041      FURNISH POLYESTER CONCRETE OVERLAY             CF        1,030              
 75.00        77,250.00

     36 (F) 515042      PLACE POLYESTER CONCRETE OVERLAY               SQFT     13,648              
  3.00        40,944.00
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----------------------------------------------------------------------------------------------------
--------------------------------

    ITEM      ITEM                                                   UNIT OF     ESTIMATED

     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          B
ID              AMOUNT

----------------------------------------------------------------------------------------------------
--------------------------------



     37     519091      JOINT SEAL (MR 1 1/2")                         LF           70              
125.00         8,750.00

     38 (F) 520110      BAR REINFORCING STEEL (EPOXY COATED)           LB       88,500              
  2.00       177,000.00

                        (BRIDGE)

     39     832003      METAL BEAM GUARD RAILING (WOOD POST)           LF          180              
 70.00        12,600.00

     40 (F) 833088      TUBULAR HANDRAILING                            LF          921              
 70.00        64,470.00

     41     839541      TRANSITION RAILING (TYPE WB)                   EA            4            5,
000.00        20,000.00

     42     839585      ALTERNATIVE FLARED TERMINAL SYSTEM             EA            3            4,
000.00        12,000.00

     43 (F) 839720      CONCRETE BARRIER (TYPE 732)                    LF          921              
120.00       110,520.00

     44     840560      THERMOPLASTIC TRAFFIC STRIPE                   LF        2,200              
  4.00         8,800.00

                        (SPRAYABLE)

     45     999990      MOBILIZATION                                   LS     LUMP SUM          220,
000.00       220,000.00



                                                                                                 TOT
AL         2,411,778.40
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    |-------------------------------|-------------------------------|-------------------------------
|-------------------------------

ITEM|            SECOND             |            THIRD              |            FOURTH             
|            FIFTH

    |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      
|       BID         AMOUNT

    |-------------------------------|-------------------------------|-------------------------------
|-------------------------------

  1 |       359,175.00     359175.00|        80,000.00      80000.00|       140,000.00     140000.00
|       325,000.00     325000.00

  2 |        30,000.00      30000.00|        25,000.00      25000.00|         1,000.00       1000.00
|        15,000.00      15000.00

  3 |         1,000.00       1000.00|         2,000.00       2000.00|         5,000.00       5000.00
|         1,000.00       1000.00

  4 |           875.00       4375.00|           500.00       2500.00|           500.00       2500.00
|           500.00       2500.00

  5 |         2,000.00       4000.00|         5,000.00      10000.00|         5,000.00      10000.00
|         1,000.00       2000.00

  6 |         5,000.00       5000.00|         3,000.00       3000.00|         5,000.00       5000.00
|         3,500.00       3500.00

  7 |        50,000.00      50000.00|        70,000.00      70000.00|        50,000.00      50000.00
|        30,000.00      30000.00

  8 |             1.35       4063.50|             1.50       4515.00|             1.50       4515.00
|             1.50       4515.00

  9 |            21.50       3440.00|            25.00       4000.00|            25.00       4000.00
|            25.00       4000.00

 10 |            25.00        800.00|            55.00       1760.00|            50.00       1600.00
|            45.00       1440.00

 11 |       130,000.00     130000.00|       110,000.00     110000.00|       250,000.00     250000.00
|       250,000.00     250000.00

 12 |        45,000.00      45000.00|        30,000.00      30000.00|        25,000.00      25000.00
|        20,000.00      20000.00

 13 |            36.00      44640.00|            33.00      40920.00|            40.00      49600.00
|            25.00      31000.00

 14 |           140.00       6160.00|           115.00       5060.00|           150.00       6600.00
|           115.00       5060.00

 15 |             2.20       5280.00|             3.00       7200.00|             3.00       7200.00
|             2.50       6000.00

 16 |            12.00       2160.00|            12.00       2160.00|            15.00       2700.00
|            15.00       2700.00

 17 |           275.00        825.00|           250.00        750.00|           300.00        900.00
|           275.00        825.00

 18 |              .80        496.00|             1.00        620.00|             1.00        620.00
|             1.00        620.00

 19 |             4.50       1170.00|             8.00       2080.00|            10.00       2600.00
|             4.00       1040.00

 20 |             5.00       4605.00|            12.00      11052.00|            18.00      16578.00
|             7.00       6447.00

 21 |            27.00       9720.00|            35.00      12600.00|            52.00      18720.00
|            50.00      18000.00

 22 |              .35       4776.80|              .30       4094.40|              .30       4094.40
|              .25       3412.00

 23 |       475,000.00     475000.00|       325,000.00     325000.00|       380,000.00     380000.00
|       600,000.00     600000.00

 24 |         1,600.00       1600.00|         4,000.00       4000.00|         2,000.00       2000.00
|         1,500.00       1500.00

 25 |             3.50        805.00|             4.00        920.00|             4.00        920.00
|             3.00        690.00

 26 |         1,300.00       2600.00|         1,300.00       2600.00|         1,500.00       3000.00
|         1,300.00       2600.00

 27 |              .22       1848.00|              .25       2100.00|              .25       2100.00
|              .25       2100.00

 28 |           250.00      32500.00|           185.00      24050.00|           330.00      42900.00
|           425.00      55250.00

 29 |            26.00       3380.00|            30.00       3900.00|            15.00       1950.00
|            15.00       1950.00

 30 |            26.00       3640.00|            30.00       4200.00|            15.00       2100.00
|            15.00       2100.00

 31 |         2,500.00       2500.00|         1,000.00       1000.00|         4,500.00       4500.00
|           100.00        100.00

 32 |         1,500.00     546000.00|         2,550.00     928200.00|         1,900.00     691600.00
|         2,615.00     951860.00

 33 |            60.00       3360.00|            65.00       3640.00|           100.00       5600.00



|            35.00       1960.00

 34 |            70.50     184710.00|            75.00     196500.00|            80.00     209600.00
|           100.00     262000.00

 35 |            95.00      97850.00|            90.00      92700.00|            95.00      97850.00
|           100.00     103000.00

 36 |             1.50      20472.00|             1.50      20472.00|             3.00      40944.00
|             2.75      37532.00

 37 |           100.00       7000.00|            75.00       5250.00|           120.00       8400.00
|            50.00       3500.00

 38 |             1.75     154875.00|             1.75     154875.00|             2.20     194700.00
|             2.50     221250.00

 39 |            33.00       5940.00|            32.00       5760.00|            40.00       7200.00
|            35.00       6300.00
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    |-------------------------------|-------------------------------|-------------------------------
|-------------------------------

ITEM|            SECOND             |            THIRD              |            FOURTH             
|            FIFTH

    |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      
|       BID         AMOUNT

    |-------------------------------|-------------------------------|-------------------------------
|-------------------------------

 40 |            33.00      30393.00|            55.00      50655.00|            65.00      59865.00
|            50.00      46050.00

 41 |         3,200.00      12800.00|         3,200.00      12800.00|         4,000.00      16000.00
|         3,500.00      14000.00

 42 |         2,900.00       8700.00|         2,900.00       8700.00|         3,800.00      11400.00
|         3,000.00       9000.00

 43 |            90.00      82890.00|           125.00     115125.00|           130.00     119730.00
|           100.00      92100.00

 44 |             2.15       4730.00|             1.00       2200.00|             2.50       5500.00
|             2.00       4400.00

 45 |       159,000.00     159000.00|       246,000.00     246000.00|       241,000.00     241000.00
|       350,000.00     350000.00



TOT                    2,559,279.30                   2,639,958.40                   2,757,086.40   
                3,503,301.00



