STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPCSALS | SSUED 22

NUMBER OF BI DDERS 13
PROGRAM ELEMENTS

Bl D RANK

10/ 25/ 12
07-2X9804

07-LA-14-R58. 2/ R77.0

DI SADVANTACGED BUSI NESS ENTERPRI SE -

FUND TOTAL
ENG NEERS EST

HA23

BI D SUMMARY

DEPARTMENT OF TRANSPORTATI ON

LA COUNTY IN CITY OF PALMDALE AND
LANCASTER BETWEEN AVENUE S UNDER-

CROSSI NG AND AVENUE A OVERCROSSI NG

REPAI R SLOPE AND EROSI ON CONTROL

10. 0%
0

1,378,245. 00 AMOUNT UNDER

TOTAL NUMBER OF WORKI NG DAYS

262, 370. 00

Bl D211

PAGE 1

10/ 26/ 12
CONTRACT CCDE 'B
21 CONTRACT | TEMS

FEDERAL Al D NH- 47B9-(004)

120

PERCENT UNDER EST 19. 04

RAS

Bl D TOTAL

1,115, 875. 00

1, 151, 420. 00

1,171, 850. 00

1, 186, 330. 00

1, 242, 675. 00

Bl DDER | D

10

Bl DDER | NFORMATI ON

EXCAVATI NG ENG NEERS | NC

5256 S M SSI ON ROAD #703
BONSALL CA 92003

DREAMBUI LDER

1324 E LAWSON LN
PLACENTI A CA 92870

O DONNELL CONSTRUCTI ON | NC

559 W COvVI NA BLVD
SAN DI MAS CA 91773

HI GHLAND CONSTRUCTI ON | NC

133 N PI XLEY STREET
ORANGE CA 92868

HAL HAYS CONSTRUCTI ON | NC

4181 LATHAM STREET
RI VERSI DE CA 92501

( NAVE/ ADDRESS/ LOCATI ON)

760 451-8600
00716401
FAX 760 451-8602

714 646- 3697
00873436
FAX 714 646-3698

909 394-4510
00772905
FAX 909 394-4750

714 538-5156
00743775
FAX 714 538-5157

951 788-0703
00667560
FAX 951 788-1517



07-2X9804
07-LA-14-R5
10/ 25/ 12

10

11

12

13

1, 260, 583.

1, 315, 260.

1, 348, 785.

1,376, 097.

1, 398, 600.

1, 453, 050.

1, 485, 000.

1,574, 211.

00

00

00

00

00

00

50

00

13

12

AM CONCRETE | NC

P O BOX 579
SUN VALLEY CA 91353

WESTCOAST PUBLI C WORK | NC

20058 VENTURA BLVD # 318
WOODLAND HI LLS CA 91364

STL LANDSCAPE | NC

8122 COVPTON AVE
LOS ANCGELES CA 90001

UNI QUE PERFORVANCE
CONSTRUCTI ON | NC
1321 N JEFFERSON ST
ANAHEI M CA 92807

CA RASMUSSEN | NC

28548 LI VI NGSTON AVE
VALENCI A CA 91355

TORO ENTERPRI SES | NC

P O BOX 6285
OXNARD CA 93036

CLEAN CUT LANDSCAPE

8406 N ARVSTRONG AVE
CLOVIS CA 93619

PETERSON CHASE GENERAL

ENG NEERI NG CONSTRUCTI ON | NC
1792 KAl SER AVENUE

IRVINE CA 92614

FAX

FAX

FAX

FAX

FAX

FAX

FAX

FAX

818 768-4767
00446850
818 768-7228

818 206-9990
00949582
818 206-4423

323 581-8200
00956281
323 581-8155

714 528-2220
00801860
714 528-2225

661 367-9040
00254681
661 367-9097

805 483-4515
00710580
805 483-2001

559 332-2041
00722882
559 322-2071

949 252- 0441
00615876
949 252-0266

Bl D211
PAGE 2
10/ 26/ 12



Bl D211

07-2X9804

07-LA-14-R5 PAGE 3

10/ 25/ 12 10/ 26/ 12

LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
11 HYDROSPROUT | TEM 16

ESCONDI DO CA
KRC SAFETY CO I NC | TEM 8
VI SALI A CA
TEHLEQUAH STEEL | TEM 17
LONG BEACH CA
VALLEY CI TI ES FENCE | TEMS 13, 18, 19

NORCO CA



07-2X9804
07-LA-14-R5
10/ 25/ 12

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D211

PAGE 4

10/ 26/ 12
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ACE FENCE CO
LA PUENTE CA

H WAY SAFETY RENTAL | NC
CH NO CA

HYDRO SPROUT
ESCONDI DO CA

SOUTHWEST DI TCH | NC
Rl VERSI DE CA

Bl DDER | D NAME AND ADDRESS

| TEMS 18, 19

| TEMS 8, 9, 10, 12

| TEM 16

| TEM 17

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

10

CON CO
CONCORD CA

KRC SAFETY COVPANY
VI SALI A CA

PRG
PERRI' S CA

TAHLEQUAH STEEL
LONG BEACH CA

| TEM 17

| TEM 8

| TEM 16

SLOPE PROTECTI ON



07-2X9804
07-LA-14-R5
10/ 25/ 12

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D211

PAGE 5

10/ 26/ 12
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

ACE FENCE
LA PUENTE CA

PRC
PERRI S CA

SOUTHWEST V- DI TCH
Rl VERSI DE CA

Bl DDER | D NAME AND ADDRESS

FENCE

ERCSI ON CONTRCL

SLOPE PAVI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

CONCO
5141 COMMERCI AL ROAD
CONCORD CA

KRC SAFETY COVPANY
6084 WEST HURLEY AVE
VI SALIA CA 93291

PRG
P O BOX 429
PERRI S CA 92572

THE FI RM
715 RI DGE ROAD
NI POMO CA 93444

VALLEY CI TI ES FENCE
2269 HAMNER AVE
NORCO CA

17

I TEMS 8, 9, 10, 12

| TEM 16

I TEMS 2, 7

| TEM 18, 19



07-2X9804 Bl D211

07-LA-14-R5 PAGE 6

10/ 25/ 12 10/ 26/ 12
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 ACACI A ERCSI ON CONTRCL | NC ERCSI ON CONTRCL ( HYDROSEED)
4202 LOS NI ETOS DR
LOS ANGELES CA 90027

CROMN FENCE COVPANY REMOVE & | NSTALL FENCE & GATES
230 R VER ROAD
CORONA CA 92880

KRC SAFETY | NC CONST AREA SI GNS, CHANNELI ZERS, TEMP CRASH CUSHI ON MODULES
6084 WEST HURLEY AVE
VI SALI A CA 93291

TAHLEQUAH STEEL | NC RElI NFORCI NG STEEL
2750 BELLFLOWER BLVD
LONG BEACH CA 90815

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 KRC SAFETY CO I NC I TEMS 8, 10, 11, 12
VI SALI A CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
13 CROVWN FENCE | TEMS 18, 19
LONG BEACH CA
HYDROSPOUT | TEM 16
ESCONDI DO CA
KRC SAFETY | TEMS 10, 11, 12

VI SALI A CA



07-2X9804
07-LA-14-R5
10/ 25/ 12

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D211
PAGE 7
10/ 26/ 12

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

DI VERSI FI ED LANDSCAPE CO

ECONO FENCE

KRC SAFETY

Bl DDER | D NAME AND ADDRESS

| TEMS 3, 4, 16

| TEMS 13, 18, 19

| TEM5 10 THRU 12

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

ACE FENCE CO
727 N GLENDORA AVE
LA PUENTE CA 091746

KRC SAFETY CO
6084 W HURLEY AVE
VI SALIA CA 93291

PAC!I FI C RESTCORATI ON
P O BOX 429
PERRI S CA 92572

Bl DDER | D NAME AND ADDRESS

FENCE

CONST AREA SI GNS, CHANNELI ZERS, TEMP CRASH CUSHI ONS

LANDSCAPE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ACE FENCE COVPANY
LA PUENTE CA

K R C SAFETY COVPANY | NC
VI SALI A CA

FENCI NG AND GATES

TRAFFI C CONTROL DEVI CES



07-2X9804
07-LA-14-R5
10/ 25/ 12

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D211

PAGE 8

10/ 26/ 12
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

BOWWAN CONCRETE PUMPI NG
35470 AVENUE 14
MADERA CA 93636

HYDROSPROUT | NC
460 CORPCRATE DRI VE SU TE A
ESCONDI DO CA 92029

KRC SAFETY CO I NC
6084 WEST HURLEY AVE
VI SALI A CA 93291

VALLEY FENCE CO
3505 LI ND AVE
CLOVI S CA 93612

Bl DDER | D NAME AND ADDRESS

| TEM 17

| TEM 16

| TEM5 8 THRU 12

| TEMS 18, 19

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

12

PRECI SI ON SHOTCRETE
PHELAN CA

| TEM 17



07-2X9804 Bl D211

07- LA- 14-R5 CONTRACT PROPOSAL OF LOW BI DDER PAGE 9

10/ 25/ 12 10/ 26/ 12

| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AVOUNT
1 074016 CONSTRUCTI ON S| TE MANAGENMENT LS LUVP SUM 13, 200. 00 13, 200. 00
2 074019 PREPARE STORM WATER POLLUTI ON LS LUVP SUM 5, 000. 00 5, 000. 00

PREVENTI ON PLAN
3 074028 TEMPORARY FI BER ROLL LF 1, 600 3.00 4, 800. 00
4 074034 TEMPORARY COVER SQYD 5, 000 2.00 10, 000. 00
5 074041 STREET SVEEPI NG LS LUVP SUM 14, 500. 00 14, 500. 00
6 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUMP SUM 8, 000. 00 8, 000. 00
7 074057 STORM WATER ANNUAL REPORT EA 1 2,000. 00 2,000. 00
8 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 39, 000. 00 39, 000. 00
9 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 16, 500. 00 16, 500. 00
10 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 300 35. 00 10, 500. 00
11 129000 TEMPORARY RAI LI NG ( TYPE K) LF 6, 220 23.00 143, 060. 00
12 129100 TEMPORARY CRASH CUSHI ON MODULE EA 280 175. 00 49, 000. 00
13 150608 REMOVE CHAI N LI NK FENCE LF 1, 070 4.50 4, 815. 00
14 160102 CLEARI NG AND GRUBBI NG (LS) LS LUVP SUM 7,700. 00 7, 700. 00
15 202007 DUFF SQYD 19, 100 2.00 38, 200. 00
16 203031 EROSI ON CONTROL ( HYDROSEED) ( SQFT) SQFT 172,000 .10 17, 200. 00
17 (F) 721810 SLOPE PAVI NG ( CONCRETE) cY 1,452 435. 00 631, 620. 00
18 800360 CHAI N LI NK FENCE (TYPE CL-6) LF 1,070 21.50 23, 005. 00
19 802520 6' CHAIN LI NK GATE (TYPE CL-6) EA 2 1, 100. 00 2, 200. 00
20 860090 MAI NTAI NI NG EXI STI NG TRAFFI C MANAGENVENT LS LUMP SUM 575. 00 575. 00
SYSTEM ELEMENTS DURI NG CONSTRUCTI ON

21 999990 NOBI LI ZATI ON LS LUMP SUM 75, 000. 00 75, 000. 00

TOTAL 1, 115, 875. 00
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07- 2X9804 Bl D211
07- LA- 14-R5 SUMMARY OF REMAINING BIDDERS PAGE 10
10/ 25/ 12 10/ 26/ 12
------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH
TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .
3, 000. 00 3000. 00 7,500. 00 7500. 00 1, 000. 00 1000. 00| 23, 000. 00 23000. 00
5, 400. 00 5400. 00 2,500. 00 2500. 00 2,000. 00 2000. 00| 2,000. 00 2000. 00
3.90 6240. 00| 3.25 5200. 00| 5. 00 8000. 00| 5. 50 8800. 00
1.55 7750. 00| 1.50 7500. 00| 1.00 5000. 00| 3.00 15000. 00
3, 200. 00 3200. 00| 4,000. 00 4000. 00 600. 00 600. 00| 8, 500. 00 8500. 00
7, 800. 00 7800. 00| 12, 000. 00 12000. 00| 5, 600. 00 5600. 00 5, 900. 00 5900. 00
2,000. 00 2000. 00 2,000. 00 2000. 00 2,000. 00 2000. 00 2,000. 00 2000. 00
30, 500. 00 30500. 00| 38, 000. 00 38000. 00| 28, 200. 00 28200. 00| 22, 000. 00 22000. 00
45, 000. 00 45000. 00 60, 000. 00 60000. 00| 50, 000. 00 50000. 00| 67, 000. 00 67000. 00
25.00 7500. 00| 24.00 7200. 00| 30. 00 9000. 00| 25.00 7500. 00
22.00 136840. 00| 19. 00 118180. 00| 30. 00 186600. 00| 13.00 80860. 00
134. 00 37520. 00| 275. 00 77000. 00| 200. 00 56000. 00| 300. 00 84000. 00
5. 00 5350. 00| 8. 00 8560. 00 10. 00 10700. 00| 10. 00 10700. 00
152, 984. 00 152984. 00 6, 000. 00 6000. 00 5, 100. 00 5100. 00 35, 000. 00 35000. 00
.10 1910. 00| 20 3820. 00| 1.00 19100. 00| 2.65 50615. 00
.08 13760. 00| .08 13760. 00| .10 17200. 00| 10 17200. 00
380. 00 551760. 00| 470. 00 682440. 00 505. 00 733260. 00 450. 00 653400. 00
27.80 29746. 00| 27.00 28890. 00| 28. 00 29960. 00| 30. 00 32100. 00
980. 00 1960. 00| 900. 00 1800. 00| 1, 000. 00 2000. 00 2, 300. 00 4600. 00
1, 200. 00 1200. 00| 500. 00 500. 00| 10. 00 10. 00| 2,500. 00 2500. 00
100, 000. 00 100000. 00 85, 000. 00 85000. 00| 15, 000. 00 15000. 00| 110, 000. 00 110000. 00
1, 151, 420. 00 1,171, 850. 00 1, 186, 330. 00 1,242, 675. 00
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07-2X9804

07-LA-14-R5

10/ 25/ 12

135.

10, 000.

510.

26.

875.

2, 000.
125, 000.

I NI NG BI DDERS

SUMMARY OF REMA

_______________________________ |

SEVENTH

O B AR |
2500. 00| 3, 000. 00 3000.
1500. 00| 2, 000. 00 2000.
5600. 00| 1.00 1600.
6250. 00| 1.00 5000.
2000. 00| 1, 000. 00 1000.
7200. 00| 1, 000. 00 1000.
2000. 00| 2, 000. 00 2000.
52000. 00| 34, 000. 00 34000.
75000. 00| 5, 000. 00 5000.
9540. 00| 30. 00 9000.
99520. 00| 25.00 155500.
37800. 00| 100. 00 28000.
7918. 00| 1.00 1070.
10000. 00| 100, 100. 00 100100.
28650. 00| 1.00 19100.
15480. 00| .05 8600.
740520. 00| 555. 00 805860.
28355. 00| 19. 00 20330.
1750. 00| 1, 100. 00 2200.
2000. 00| 900. 00 900.
125000. 00| 110, 000. 00 110000.
1, 260, 583. 00 1, 315, 260. 00

El GHTH
LI AT |

1, 000. 00 1000.
5, 000. 00 5000.
6. 25 10000.
2.00 10000.
10, 000. 00 10000.
10, 000. 00 10000.
2, 000. 00 2000.
30, 000. 00 30000.
20, 000. 00 20000.
35. 00 10500.
34. 00 211480.
140. 00 39200.
5.00 5350.
10, 000. 00 10000.
2.25 42975.
.10 17200.
575. 00 834900.
24. 00 25680.
1, 500. 00 3000.
500. 00 500.
50, 000. 00 50000.
1, 348, 785. 00

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Bl D211
PAGE 11
10/ 26/ 12
NI NTH
Bl D AMOUNT
40, 000. 00 40000.
6, 000. 00 6000.
5. 60 8960.
5.28 26400.
3, 600. 00 3600.
6, 000. 00 6000.
2, 000. 00 2000.
27,000. 00 27000.
36, 000. 00 36000.
36. 00 10800.
36. 00 223920.
150. 00 42000.
4.50 4815.
36, 000. 00 36000.
1.80 34380.
.13 22360.
540. 00 784080.
21.00 22470.
1, 656. 00 3312
12, 000. 00 12000.
24, 000. 00 24000.
1,376, 097. 00
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07- 2X9804 Bl D211
07-LA-14-R5 SUMMARY OF REMAINING BIDDERS PAGE 12
10/ 25/ 12 10/ 26/ 12

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
TENTH ELEVENTH | TVELFTH TH RTEENTH

I S O B AN B O B AVORT

10, 000. 00 10000. 00| 19, 000. 00 19000. 00| 14, 963. 00 14963. 00| 1, 890. 00 1890. 00

2,000. 00 2000. 00| 1, 500. 00 1500. 00 19, 564. 00 19564. 00| 700. 00 700. 00

4.00 6400. 00| 3.00 4800. 00| 5.00 8000. 00| 3.00 4800. 00

2.30 11500. 00| 3.00 15000. 00| 3.50 17500. 00| 1.00 5000. 00

8, 000. 00 8000. 00| 30, 000. 00 30000. 00 51,214. 00 51214. 00| 1, 200. 00 1200. 00

5, 000. 00 5000. 00| 5, 000. 00 5000. 00| 18, 551. 00 18551. 00| 4,000. 00 4000. 00

2,000. 00 2000. 00| 2,000. 00 2000. 00| 2,000. 00 2000. 00| 2,000. 00 2000. 00

40, 000. 00 40000. 00| 37, 000. 00 37000. 00| 72,826. 00 72826. 00| 12, 000. 00 12000. 00

90, 000. 00 90000. 00| 62, 000. 00 62000. 00| 48, 733. 00 48733. 00| 190, 000. 00 190000. 00

35. 00 10500. 00| 33.00 9900. 00| 34. 50 10350. 00| 30. 00 9000. 00

20.00 124400. 00| 31.00 192820. 00 36.00 223920. 00| 12.00 74640. 00

200. 00 56000. 00| 138. 00 38640. 00| 160. 00 44800. 00| 200. 00 56000. 00

10. 00 10700. 00| 8. 00 8560. 00| 5. 25 5617. 50| 11. 00 11770. 00

22, 000. 00 22000. 00| 37, 000. 00 37000. 00| 182, 624. 00 182624. 00 10, 000. 00 10000. 00

1. 60 30560. 00| 3.10 59210. 00| 3.00 57300. 00| 2.85 54435. 00

.07 12040. 00| .17 29240. 00| 10 17200. 00| .08 13760. 00

550. 00 798600. 00| 560. 00 813120. 00| 348. 00 505296. 00| 698.00  1013496. 00

25.00 26750. 00| 28.00 29960. 00| 28.00 29960. 00| 30. 00 32100. 00

825. 00 1650. 00 900. 00 1800. 00 900. 00 1800. 00 960. 00 1920. 00

500. 00 500. 00| 1, 500. 00 1500. 00 9, 782. 00 9782. 00| 500. 00 500. 00

130, 000. 00 130000. 00| 55, 000. 00 55000. 00| 143, 000. 00 143000. 00| 75, 000. 00 75000. 00

1, 398, 600. 00 1, 453, 050. 00 1, 485, 000. 50 1,574,211. 00



STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPCSALS | SSUED 16

NUMBER OF Bl DDERS 4

10/ 25/ 12
11- 269304
11-SD-56-0.0/8.9

D SUMMARY

I'N SAN DI EGO COUNTY I N SAN DI EGO ON
ROUTE 5 FROM SORRENTO VI ADUCT TO RO
UTE 5/ 56 SEPARATI ON AND ON ROUTE 56
FROM ROUTE 5/ 56 SEPARATI ON TO ROUTE

I NSTALL CCTV, RAWMP METERI NG SI GNAL

DI SADVANTACGED BUSI NESS ENTERPRI SE - 9. 0%
0 TOTAL NUMBER OF WORKI NG DAYS 10

FUND TOTAL HB4N

ENG NEERS EST

PROGRAM ELEMENTS TSM
Bl D RANK Bl D TOTAL
1A 4,371, 106. 40
B) 170 DAYS X 10400
A+B) 6, 139, 106. 40
2 A 6, 333, 995. 50
B) 110 DAYS X 10400
AB) 7, 477, 995. 50
3 A 5, 446, 132. 50
B) 275 DAYS X 10400
A+B) 8, 306, 132. 50
4 A 5,975, 674. 84
B) 240 DAYS X 10400

8,471,674. 84

6, 658, 865. 50 AMOUNT UNDER

Bl DDER | D

2,287,759. 10

DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
10/ 26/ 12
CONTRACT CCDE 'A '
66 CONTRACT | TEMS

FEDERAL AID STP-X073-(101)

PERCENT UNDER EST 34. 36

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

DBX | NC

42024 AVEN DA ALVARADO SU TE A
TEMECULA CA 92590

HAZARD CONSTRUCTI ON COVPANY
6465 MARI NDUSTRY DRI VE

SAN DI EGO CA 92192-9000
PETERSON CHASE GENERAL

ENG NEERI NG CONSTRUCTI ON | NC
1792 KAl SER AVENUE

I RVINE CA 92614

SULLY M LLER CONTRACTI NG
COVPANY

135 S STATE COLLEGE BLVD #400

BREA CA 92821

951 296-9909
00240547
FAX 951 296-9978

858 587-3600
00750542
FAX 858 453-6034

949 252- 0441
00615876
FAX 949 252-0266

714 578-9600
00747612
FAX 714 449-8775



11- 269304 Bl D211

11- SD-56-0 SUMMARY OF REMAI NI NG BI DDERS PACE 2

10/ 25/ 12 10/ 26/ 12
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 ANGUS ASPHALT | TEMS 15, 16, 18, 20 THRU 26
P O BOX 711539
SANTEE CA 92072

ARROW SI GNS | TEMS 8, 29, 30, 32, 33
42085 VANDAMERE CT
TEMECULA CA 92592

CECI LI A'S SAFETY SERVI CE I TEMS 9, 10
P O BOX 970
SOLANA BEACH CA 92075

CHRI SP COVPANY I TEMS 12, 13, 14, 19, 39 THRU 44
228050 LI LAC AVE
BLOOM NGTON CA 92316

CORAL CONSTRUCTI ON | TEMS 27, 28, 31

P O BOX 347

W LSONVI LLE OR 97070

FENCE CORP | NC | TEMS 11, 35, 36, 37, 38

2401 | NDUSTRY ST
OCEANSI DE CA 92054



11- 269304

11- SD-56-0 SUMMARY

10/ 25/ 12
LI

Bl DDER | D NAME AND ADDRESS

OF

OF

Bl D211
REMAI NI NG BI DDERS PAGE 3

10/ 26/ 12
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 A C DI KE CO
LI NCOLN CA 95648

A F A D CORP
RI VERSI DE CA 92505

CAL STRI PE
COLTON CA 92324

D C TRAFFI C SPECI ALI ST
ORANGE CA 92865

KRC SAFETY CO I NC
VI SALI A CA 93291

SELECT ELECTRIC I NC
SPRI NG VALLEY CA 91977

SEQUOI A CONSULTANTS
ORANGE CA 92865

TERRA VEST | NC
CHULA VI STA CA 91910

Bl DDER | D NAME AND ADDRESS

PLACE A C DI KE

METAL BEAM GUARDRAI L

STRI PI NG AND MARKI NG

FURNI SH AND | NSTALL SI GN STRUCTURE AND FOUNDATI ON

CONSTRUCTI ON AREA SI GNS AND ROADSI DE SI GNS

ELECTRI CAL

QUALI TY CONTROL

WATER PCLLUTI ON CONTRCL PLAN

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 ACE FENCE
LA PUENTE CA

CAL STRI PE
COLTON CA
CONTI NUED ON NEXT PAGE

I TEM5S 11, 35 THRU 38

| TEMS 12, 13, 39 THRU 44



11- 269304 Bl D211
11- SD-56-0 SUMMARY OF REMAI NI NG BI DDERS PACE 4
10/ 25/ 12 10/ 26/ 12
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 FLATI RON | TEMS 45 THRU 65
CH NO CA
FRANK AND SON PAVI NG | TEMS 21 THRU 26
CHULA VI STA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A F A B CORPORATI ON GUARD RAI LS

CONTI NUED

5324 JUNES AVE
RI VERSI DE CA 92505

CECI LI AS SAFETY SERVI CES
P O BOX 970
SOLANA BEACH CA 92075

CHRI SP COVPANY
2280 S LI LAC AVE
BLOOM NGTON CA 92316

CROSSTOWN ELECTRI CAL & DATA I NC
5463 DI AZ STREET
| RWNDALE CA 91706

DC DI RECTI ONAL DRI LLI NG I NC
19292 SILVER SUM T Cl RCLE
PERRI S CA 92570

KRC SAFETY CO I NC
6084 WEST HURLEY AVE
VI SALIA CA 93291

ON NEXT PACE

TRAFFI C CONTROL

STRI PI NG

CCTV & FI BER OPTI C SPLI CI NG

DI RECTI ONAL BCORI NG

CONSTRUCTI ON AREA SI GNS



11- 269304 Bl D211

11- SD-56-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
10/ 25/ 12 10/ 26/ 12
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 PAVEMENT RECYCLI NG SYSTEMS COLD PLANE AC

10240 SAN SEVAI NE WAY
M RA LOVA CA 091752

TRAFFI C LOOPS CRACKFI LLI NG I NC LOOPS
936 S EMERALD STREET
ANAHEI M CA 92804



11- 269304 Bl D211

11- SD-56- 0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
10/ 25/ 12 10/ 26/ 12
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUVP SUM 20, 000. 00 20, 000. 00
2 074016 CONSTRUCTI ON SI TE MANAGEMENT LS LUMP SUM 7. 500. 00 7. 500. 00
3 074017 PREPARE WATER POLLUTI ON CONTROL LS LUVP SUM 35, 000. 00 35, 000. 00
PROGRAM
4 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 59 700. 00 41, 300. 00
5 074041 STREET SWEEPI NG LS LUMP SUM 40, 000. 00 40, 000. 00
6 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUMP SUM 5, 500. 00 5, 500. 00
7 090105 TI ME- RELATED OVERHEAD (LS) LS LUMP SUM 274, 308. 00 274, 308. 00
8 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 15, 785. 00 15, 785. 00
9 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 272, 000. 00 272, 000. 00
10 128651 PORTABLE CHANGEABLE MESSAGE SI GN ( EA) EA 4 4, 000. 00 16, 000. 00
11 150662 REMOVE METAL BEAM GUARD RAI LI NG LF 16 50. 00 800. 00
12 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE LF 8, 900 1. 00 8, 900. 00
13 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG SQFT 1,520 2.00 3, 040. 00
14 150730 REMOVE CHANNEL| ZERS EA 20 5. 00 100. 00
15 150771 REMOVE ASPHALT CONCRETE DI KE LF 230 6. 50 1, 495. 00
16 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 37, 000 1. 80 66, 600. 00
17 160102 CLEARI NG AND GRUBBI NG (LS) LS LUVP SUM 10, 000. 00 10, 000. 00
18 190101 ROADWAY EXCAVATI ON cy 43 120. 00 5, 160. 00
19 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 750. 00 750. 00
20 260203 CLASS 2 AGGREGATE BASE (CY) cy 43 120. 00 5, 160. 00
21 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TON 9 650. 00 5, 850. 00
22 390132 HOT M X ASPHALT (TYPE A) TON 2,390 108. 00 258, 120. 00
23 390136 M NOR HOT M X ASPHALT TON 22 300. 00 6, 600. 00
24 394074 PLACE HOT M X ASPHALT DI KE (TYPE C) LF 160 25. 00 4, 000. 00
25 394077 PLACE HOT M X ASPHALT DI KE (TYPE F) LF 78 25. 00 1, 950. 00
26 397005 TACK COAT TON 9 650. 00 5, 850. 00
27 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) LB 27,025 4.10 110, 802. 50
28 (F) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) LB 27,025 .50 13, 512. 50
29 560248 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 140 15. 86 2.220. 40
(0. 063" - UNFRANED)
30 560249 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 240 17.25 4, 140. 00
(0. 080" - UNFRANED)
31 561016 60" CAST- | N- DRI LLED- HOLE CONCRETE PI LE LF 44 1, 000. 00 44, 000. 00
(SI GN FOUNDATI ON)
32 566011 ROADSI DE SI GN - ONE POST EA 19 385. 00 7, 315. 00
33 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 24 70. 00 1, 680. 00

METHOD)



11- 269304 Bl D211

11- SD-56- 0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
10/ 25/ 12 10/ 26/ 12
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT
34 820107 DELI NEATOR ( CLASS 1) EA 65 20. 00 1, 300. 00
35 820118 GUARD RAI LI NG DELI NEATOR EA 46 20. 00 920. 00
36 832001 METAL BEAM GUARD RAI LI NG LF 440 26. 00 11, 440. 00
37 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 5 1, 000. 00 5, 000. 00
38 839584 ALTERNATI VE | N- LI NE TERM NAL SYSTEM EA 4 3, 300. 00 13, 200. 00
39 840504 4" THERMOPLASTI C TRAFFI C STRI PE LF 8, 020 1. 00 8, 020. 00
40 840506 8" THERMOPLASTI C TRAFFI C STRI PE LF 1, 150 1.50 1, 725. 00
41 840515 THERMOPLASTI C PAVEMENT MARKI NG SQFT 1, 740 4.00 6, 960. 00
42 840526 4" THERMOPLASTI C TRAFFI C STRI PE LF 1, 850 .50 925. 00
( BROKEN 17-7)
43 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 240 6. 00 1, 440. 00
44 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 270 10. 00 2,700. 00
45 860090 MAI NTAI NI NG EXI STI NG TRAFFI C MANAGEMENT LS LUVP SUM 5, 000. 00 5, 000. 00
SYSTEM ELEMENTS DURI NG CONSTRUCTI ON
46 024581 C;—|ANGEABLE MESSAGE S| GN SYSTEM ( LOCATI ON LS LUMP SUM 25, 487. 00 25, 487. 00
1
47 024582 C;—|ANGEABLE MESSAGE S| GN SYSTEM ( LOCATI ON LS LUMP SUM 34, 218. 00 34, 218. 00
2
48 024583 MODI FY RAMP NMETERI NG SYSTEM ( LOCATI ON 1) LS LUVP SUM 15, 072. 00 15, 072. 00
49 024584 MODI FY RAMP METERI NG SYSTEM ( LOCATI ON 2) LS LUVP SUM 15, 714. 00 15, 714. 00
50 024585 MODI FY RAMP METERI NG SYSTEM ( LOCATI ON 3) LS LUVP SUM 15, 072. 00 15, 072. 00
51 024586 MODI FY RAMP METERI NG SYSTEM ( LOCATI ON 4) LS LUVP SUM 15, 714. 00 15, 714. 00
52 860931 TRAFFI C MONI TORI NG STATI ON ( LOCATI ON 1) LS LUVP SUM 24, 781. 00 24, 781. 00
53 860932 TRAFFI C MONI TORI NG STATI ON ( LOCATI ON 2) LS LUVP SUM 32, 831. 00 32, 831. 00
54 860933 TRAFFI C MONI TORI NG STATI ON ( LOCATI ON 3) LS LUVP SUM 99, 469. 00 99, 469. 00
55 860934 TRAFFI C MONI TORI NG STATI ON ( LOCATI ON 4) LS LUMP SUM 98, 124. 00 98, 124. 00
56 860935 TRAFFI C MONI TORI NG STATI ON ( LOCATI ON 5) LS LUMP SUM 88, 424. 00 88, 424. 00
57 024587 TRAFFI C MONI TORI NG STATI ON ( LOCATI ON 6) LS LUMP SUM 58, 641. 00 58, 641. 00
58 024588 TRAFFI C MONI TORI NG STATI ON ( LOCATI ON 7) LS LUMP SUM 47.229.00 47, 229. 00
59 024589 TRAFFI C MONI TORI NG STATI ON ( LOCATI ON 8) LS LUMP SUM 4, 200. 00 4. 200. 00
60 860990 CLOSED CI RCUI T TELEVI SI ON SYSTEM LS LUVP SUM 2,182, 321. 00 2,182, 321. 00
61 861101 RAVP METERI NG SYSTEM ( LOCATI ON 1) LS LUVP SUM 61, 545. 00 61, 545. 00
62 861102 RAVP METERI NG SYSTEM ( LOCATI ON 2) LS LUVP SUM 44, 407. 00 44, 407. 00
63 861103 RAVP METERI NG SYSTEM ( LOCATI ON 3) LS LUVP SUM 20, 857. 00 20, 857. 00
64 861497 MODI FY S| GNAL AND LI GHTI NG ( LOCATI ON 1) LS LUVP SUM 28, 072. 00 28, 072. 00
65 861498 MODI FY S| GNAL AND LI GHTI NG ( LOCATI ON 2) LS LUVP SUM 4, 860. 00 4, 860. 00
66 999990 MOBI LI ZATI ON LS LUVP SUM 100, 000. 00 100, 000. 00

A) 4,371, 106. 40
B) 170 DAYS X 10400

A+B) 6, 139, 106. 40



11- 269304 Bl D211
11- SD-56-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
10/ 25/ 12 10/ 26/ 12
| TEM SECOND TH RD FOURTH
Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT
1 10, 000. 00 10000. 00 6, 000. 00 6000. 00 9, 154. 00 9154. 00
2 25, 000. 00 25000. 00 2,500. 00 2500. 00 175. 00 175. 00
3 1, 000. 00 1000. 00 600. 00 600. 00 858. 00 858. 00
4 150. 00 8850. 00 50. 00 2950. 00 215. 00 12685. 00
5 20, 000. 00 20000. 00 1, 000. 00 1000. 00 41, 193. 00 41193. 00
6 10, 000. 00 10000. 00 650. 00 650. 00 5, 879. 00 5879. 00
7 330, 000. 00 330000. 00 212, 500. 00 212500. 00 144, 176. 00 144176. 00
8 20, 000. 00 20000. 00 11, 000. 00 11000. 00 19, 395. 00 19395. 00
9 395, 000. 00 395000. 00 47, 000. 00 47000. 00 376, 461. 00 376461. 00
10 8, 000. 00 32000. 00 1, 600. 00 6400. 00 26, 175. 00 104700. 00
11 50. 00 800. 00 82.00 1312. 00 57. 20 915. 20
12 1.00 8900. 00 1.10 9790. 00 1.14 10146. 00
13 2.00 3040. 00 2.20 3344. 00 2.30 3496. 00
14 40. 00 800. 00 10. 00 200. 00 11. 50 230. 00
15 15. 00 3450. 00 2.00 460. 00 1.30 299. 00
16 2.00 74000. 00 3.90 144300. 00 2.17 80290. 00
17 10, 000. 00 10000. 00 3, 000. 00 3000. 00 38, 550. 00 38550. 00
18 100. 00 4300. 00 75. 00 3225. 00 155. 00 6665. 00
19 1, 000. 00 1000. 00 850. 00 850. 00 1,362.00 1362. 00
20 125. 00 5375. 00 95. 00 4085. 00 177.00 7611. 00
21 500. 00 4500. 00 2,200. 00 19800. 00 3, 547.00 31923. 00
22 100. 00 239000. 00 110. 00 262900. 00 150. 30 359217. 00
23 150. 00 3300. 00 250. 00 5500. 00 395. 00 8690. 00
24 16. 00 2560. 00 17.00 2720. 00 20. 60 3296. 00
25 16. 00 1248. 00 17. 00 1326. 00 20. 50 1599. 00
26 500. 00 4500. 00 770. 00 6930. 00 675. 00 6075. 00
27 4.00 108100. 00 4.05 109451. 25 4.60 124315. 00
28 .30 8107. 50 .29 7837. 25 . 60 16215. 00
29 12. 00 1680. 00 10. 00 1400. 00 12. 60 1764. 00
30 13. 00 3120. 00 10. 50 2520. 00 13. 75 3300. 00
31 800. 00 35200. 00 767. 00 33748. 00 741. 00 32604. 00
32 350. 00 6650. 00 400. 00 7600. 00 400. 00 7600. 00
33 100. 00 2400. 00 200. 00 4800. 00 263. 00 6312. 00
34 45. 00 2925. 00 55. 00 3575. 00 51. 00 3315. 00
35 20. 00 920. 00 33.00 1518. 00 23.00 1058. 00
36 25.00 11000. 00 30. 00 13200. 00 28.00 12320. 00
37 1, 000. 00 5000. 00 742. 00 3710. 00 1, 064. 00 5320. 00
38 3, 500. 00 14000. 00 3, 190. 00 12760. 00 3,742.00 14968. 00
39 1.00 8020. 00 1.10 8822. 00 1.15 9223. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58

60
61

63
64
65

66
TOT

11- 269304
11- SD-56-0
10/ 25/ 12
SECOND
BI D AMOUNT
1.50 1725. 00
4.00 6960. 00
.50 925. 00
6. 00 1440. 00
10. 00 2700. 00
500. 00 500. 00
28, 000. 00 28000. 00
20, 000. 00 20000. 00
20, 000. 00 20000. 00
23, 000. 00 23000. 00
23, 000. 00 23000. 00
23, 000. 00 23000. 00
29, 000. 00 29000. 00
25, 000. 00 25000. 00
74, 000. 00 74000. 00
61, 000. 00 61000. 00
68, 000. 00 68000. 00
60, 000. 00 60000. 00
25, 000. 00 25000. 00
13, 000. 00 13000. 00
3,600,000.00  3600000. 00
71, 000. 00 71000. 00
41, 000. 00 41000. 00
24, 000. 00 24000. 00
28, 000. 00 28000. 00
8, 000. 00 8000. 00
630, 000. 00 630000. 00
A) 6, 333, 995. 50
B) 110 DAYS X 1040
A+B) 7,477, 995. 50

SUMMARY OF REMA/
TH RD
Bl D AMOUNT

1.65 1897. 50
4. 40 7656. 00
.55 1017. 50
6. 60 1584. 00
11. 00 2970. 00
5, 400. 00 5400. 00
66, 960. 00 66960. 00
21, 600. 00 21600. 00
23, 760. 00 23760. 00
28, 080. 00 28080. 00
21,924. 00 21924. 00
23, 760. 00 23760. 00
30, 240. 00 30240. 00
28, 836. 00 28836. 00
99, 360. 00 99360. 00
65, 556. 00 65556. 00
31, 320. 00 31320. 00
21, 924. 00 21924. 00
20, 952. 00 20952. 00
15, 012. 00 15012. 00
3, 289, 680. 00 3289680. 00
67, 176. 00 67176. 00
46, 656. 00 46656. 00
38, 232. 00 38232. 00
23,436. 00 23436. 00
4,860. 00 4860. 00
485, 000. 00 485000. 00

A 5, 446, 132. 50
0 B) 275 DAYS X 10400

A+B) 8, 306, 132. 50

NI NG BI DDERS
FOURTH

Bl D AMOUNT
1.72 1978
4.60 8004
. 60 1110
6. 90 1656
11. 50 3105
5, 287. 00 5287
49, 697. 00 49697
23, 096. 00 23096
16, 476. 00 16476
23, 454. 00 23454
16, 102. 00 16102
17,771. 00 17771
25, 276. 00 25276
28, 448. 00 28448
23, 046. 00 23046
38,474.00 38474
22,253.00 22253
37,391. 00 37391
15, 580. 00 15580.
7,216. 00 7216
3, 092, 100. 00 3092100.
64, 035. 00 64035
43, 120. 00 43120.
18, 128. 00 18128.
26, 729. 00 26729
7, 315. 00 7315
845, 473. 64 845473
A) 5,975, 674. 84

B) 240 DAYS X 10400

Bl D211
PAGE 9
10/ 26/ 12



STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
Bl D OPENI NG DATE 10/ 25/ 12 IN OC. ON RTE-55 SB CONNECTCR ON- 10/ 26/ 12
CONTRACT NUMBER 12- OMDO04 RAMP FROM EB RTE- 22. CONTRACT CCDE 'C'
LOCATI ON 12- ORA-55-12.7/12.7 28 CONTRACT | TEMS
OVERLAY HVA, MBGR AND DRAI NAGE FEDERAL Al D NONE
DVBE GOALS: DI SABLED VETERANS BUSI NESS ENTERPRI SES - 5.0%
PROPCSALS | SSUED 17 FUND TOTAL HB1 0 TOTAL NUMBER OF WORKI NG DAYS 45
NUMBER OF Bl DDERS 8 ENG NEERS EST 203, 884. 00 AMOUNT UNDER 55, 263. 00 PERCENT UNDER EST 27.11
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 148, 621. 00 1 AUTOBAHN CONSTRUCTI ON | NC 714 769-7025 SB PREF CLAlI MED
00676837
P O BOX 11238 FAX 714 769-7031
SANTA ANA CA 92711-1238
2 152, 853. 00 5 O DONNELL CONSTRUCTI ON 909 394-4510 SB PREF CLAI MED
00772905
559 W COVI NA BLVD FAX 909 394-4750
SAN DI MAS CA 91773
3 155, 798. 50 6 HI GHLAND CONSTRUCTI ON 714 538-5156 SB PREF CLAI MED
00743775
133 N PI XLEY STREET FAX 714 538-5157
CRANGE CA 92868
4 167, 422. 00 2 JABRE CONTRACTI NG 310 513-4115 SB PREF CLAI MED
00698556
1950 E 220TH ST STE 100-101 FAX 310 513-6299
LONG BEACH CA 90810
5 169, 061. 00 3 DREAMBUI LDER 714 646-3697 SB PREF CLAI MED
00873436
1324 E LAWSON LANE FAX 714 646-3698

PLACENTI A CA 92870



12- OMD0O0O4 Bl D211

12- ORA-55-1 PAGE 2
10/ 25/ 12 10/ 26/ 12
6 188, 328. 00 4 PAL GENERAL ENG NEERI NG | NC 858 638-7100 SB PREF CLAI MED
00916931
5374 EASTGATE MALL FAX 858 638-7102
SAN DI EGO CA 92121
7 190, 845. 00 8 VAP CONSTRUCTI ON | NC 714 253-3270 SB PREF CLAlI MED
00911748
16425 | LLUSI ON VWAY FAX 714 551-9420
LA M RADA CA 90638
8 197, 128. 90 7 PETERSON CHASE GENERAL 949 252- 0441 NSB PREF CLAI MED
ENG NEERI NG CONSTRUCTI ON, | NC 00615876
1792 KAl SER AVENUE FAX 949 252-0266

IRVINE CA 92614

I N ACCORDANCE W TH G C. 14838, THE DEPARTMENT OF TRANSPORTATI ON SHALL APPLY THE SMALL BUSI NESS PREFERENCE TO ELI G BLE FI RVS
FI RST, THEN APPLI ES THE NON- SMALL BUSI NESS PREFERENCE | F DO NG SO WOULD NOT DI SPLACE A SMALL BUSI NESS FROM AWARD OF THE CONTRACT.



12- OMD0O0O4 Bl D211

12- ORA-55-1 PAGE 3

10/ 25/ 12 10/ 26/ 12
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ALL AMERI CAN ASPHALT | TEM 19
P O BOX 2229

CORONA CA 92878

CAL STRIPE I NC I TEMS 4, 7, 9, 10, 15 AND 26 THRU 28
2040 E STEEL ROAD
COLTON CA 92324

CROWN FENCE I TEMS 8, 13, 24, 25
230 RI VER ROAD
CORONA CA 92880



12- OMD004 Bl D211
12- ORA-55-1 PAGE 4
10/ 25/ 12 10/ 26/ 12

LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ABRASI VE BLASTI NG SERVI CE
RI VERSI DE CA

ALL AMERI CAN ASPHALT
CORONA CA

CROMN FENCE
CORONA CA

ORANGE COUNTY STRI PI NG SERVI CE
ORANGE CA

Bl DDER | D NAME AND ADDRESS

ITEMS 7, 9, 10, 15

| TEM 19

| TEM5S 8, 13, 24, 25

| TEM5 4 AND 26 THRU 28

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ALL AMERI CAN ASPHALT
CORONA CA

BC TRAFFI C SPECI ALI STS
ORANGE CA

CROMN FENCE
CORONA CA

Bl DDER | D NAME AND ADDRESS

ASPHALT

STRI PI NG

GUARDRAI L

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE
LI NCOLN CA

ALCORN FENCE
ORANGE CA

CONTI NUED ON NEXT PAGE

| TEM 20

| TEMS 8, 13, 24, 25



12- OMD0O0O4
12- ORA-55-1
10/ 25/ 12

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D211
PAGE 5
10/ 26/ 12

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ARROW SI GNS
TEMECULA CA

CHRI SP COVPANY
BLOOM NGTON CA

E- NOR | NNOVATI ONS
LONG BEACH CA

R J NOBLE
ORANGE CA

Bl DDER | D NAME AND ADDRESS

| TEM 2

I TEMS 4, 7, 9, 10, 26 THRU 28

| TEM 3

| TEM 19

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ALCORN FENCE COVPANY
ORANGE CA

CARCLI NA TRAFFI C CONTROL | NC
NATI ONAL CI TY CA

G B A ENG NEERI NG
FULLERTON CA

Bl DDER | D NAME AND ADDRESS

| TEM5S 13, 24 AND 25

| TEM 3

| TEM 19

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CALSTRI PE | NC
2040 E STEEL RD
COLTON CA 92324

CONTI NUED ON NEXT PAGE

I TEMS 4, 7, 9, 10, 15, 26, 27, 28



12- OMD0O0O4
12- ORA-55-1
10/ 25/ 12

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D211
PAGE 6
10/ 26/ 12

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CAROLI NO TRAFFI C CONTRCL | NC
3035 E 8TH STREET
NATIONAL CI TY CA 91950

I NLI NE FENCE & RAILING I NC
P O BOX 2637
RAMONA CA 92324

Bl DDER | D NAME AND ADDRESS

| TEM 3

| TEMS 8, 13, 24, 25

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

ACE FENCE COVPANY
727 N GLENDCORA AVE
LA PUENTE CA 091744

CAL- STRI PE
2040 E STEEL ROAD
COLTON CA 92324

SLS CONSTRUCTI ON | NC
10769 WOODSI DE AVE #201
SANTEE CA 92071

WESTERN PAVI NG
15533 E ARROW HI GHWAY
| RW NDALE CA 91706

Bl DDER | D NAME AND ADDRESS

| TEMS 8, 13, 24, 25

I TEMS 4, 7, 9, 10, 15, 26, 27, 28

I TEMS 12, 22, 23

| TEMS 19, 20

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

ABRAS| VE BLASTI NG
Rl VERSI DE CA

CONTI NUED ON NEXT PAGE

ITEMS 7, 9, 10, 15



12- OMD0O0O4 Bl D211

12- ORA-55-1 PAGE 7

10/ 25/ 12 10/ 26/ 12
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 ACE FENCE | TEMS 8, 13, 24 AND 25
LA PUENTE CA
O C STRI PI NG ITEMS 4, 7, 9, 26 THRU 28
ORANGE CA
R J NOBLE | TEM5 18 AND 19

ORANGE CA



12- OMD0O0O4 Bl D211

12- ORA- 55- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
10/ 25/ 12 10/ 26/ 12
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 475. 00 475. 00
PROGRAM
2 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 2, 500. 00 2,500. 00
3 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 52, 000. 00 52, 000. 00
4 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) LF 2,120 2.00 4, 240. 00
5 128652 PORTABLE CHANGEABLE MESSAGE S| GN (LS) LS LUVP SUM 7, 650. 00 7. 650. 00
6 130100 JOB SI TE MANAGEMENT LS LUMP SUM 250. 00 250. 00
7 141103 REMOVE YELLOW THERMOPLASTI C TRAFFI C LF 1, 060 3.00 3, 180. 00
STRI PE ( HAZARDOUS WASTE)
8 150662 REMOVE METAL BEAM GUARD RAI LI NG LF 60 22. 00 1, 320. 00
9 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE LF 1, 060 1. 60 1, 696. 00
10 150722 REMOVE PAVEMENT MARKER EA 170 1. 00 170. 00
11 150771 REMOVE ASPHALT CONCRETE DI KE LF 150 20. 00 3, 000. 00
12 150821 REMOVE HEADWALL EA 1 2, 000. 00 2.000. 00
13 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG LF 135 16. 00 2. 160. 00
(WOOD POST)
14 160102 CLEARI NG AND GRUBBI NG (LS) LS LUMP SUM 1, 000. 00 1, 000. 00
15 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2, 500. 00 2.500. 00
16 198010 | MPORTED BORROW ( CY) cY 150 18. 00 2.700. 00
17 024615 SHREDDED BARK MULCH cY 100 25. 00 2.500. 00
18 390132 HOT M X ASPHALT ( TYPE A) TON 2 750. 00 1, 500. 00
19 390134 HOT M X ASPHALT ( OPEN GRADED) TON 310 100. 00 31, 000. 00
20 394077 PLACE HOT M X ASPHALT DI KE ( TYPE F) LF 150 30. 00 4, 500. 00
21 510502 M NOR CONCRETE (M NOR STRUCTURE) cY 1.3 3, 500. 00 4, 550. 00
22 650018 24" REI NFORCED CONCRETE Pl PE LF 50 50. 00 2.500. 00
23 705206 24" CONCRETE FLARED END SECTI ON EA 1 750. 00 750. 00
24 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) LF 150 21. 00 3, 150. 00
25 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 2 2, 500. 00 5. 000. 00
26 840504 4" THERMOPLASTI C TRAFFI C STRI PE LF 3, 180 1. 50 4, 770. 00
27 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 120 4.00 480. 00
28 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 72 15. 00 1, 080. 00
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12- ORA- 55- 1 SUMMARY OF REMAINING BIDDERS PAGE 9
10/ 25/ 12 10/ 26/ 12

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

800. 00 800. 00| 2,000. 00 2000. 00 1, 600. 00 1600. 00| 300. 00 300. 00

4,000. 00 4000. 00 9, 500. 00 9500. 00| 2, 800. 00 2800. 00| 1, 250. 00 1250. 00

27, 000. 00 27000. 00| 12, 500. 00 12500. 00| 40, 000. 00 40000. 00 23, 402. 00 23402. 00

90 1908. 00 1.20 2544. 00| 1.00 2120. 00| .90 1908. 00

3,000. 00 3000. 00| 9, 000. 00 9000. 00| 5, 000. 00 5000. 00| 100. 00 100. 00

3, 000. 00 3000. 00 750. 00 750. 00| 500. 00 500. 00| 1, 200. 00 1200. 00

1.90 2014. 00 3.30 3498. 00 3.00 3180. 00 2.10 2226. 00

16. 00 960. 00| 21.00 1260. 00| 15. 00 900. 00| 17.00 1020. 00

1.60 1696. 00| 2.20 2332. 00| 2.00 2120. 00| 1.70 1802. 00

3.00 510. 00| 1.15 195. 50| 1.00 170. 00| 2.30 391. 00

10. 00 1500. 00| 5. 00 750. 00| 15. 00 2250. 00| 9. 60 1440. 00

700. 00 700. 00| 350. 00 350. 00| 5, 000. 00 5000. 00| 1, 400. 00 1400. 00

20. 00 2700. 00 25. 00 3375. 00 18.00 2430. 00 21.00 2835. 00

2,000. 00 2000. 00| 5, 000. 00 5000. 00 5, 000. 00 5000. 00 1, 300. 00 1300. 00

2, 700. 00 2700. 00| 4,500. 00 4500. 00| 3, 000. 00 3000. 00| 2, 850. 00 2850. 00

50. 00 7500. 00| 70. 00 10500. 00| 50. 00 7500. 00| 72.00 10800. 00

60. 00 6000. 00| 75. 00 7500. 00| 35. 00 3500. 00| 95. 00 9500. 00

350. 00 700. 00| 200. 00 400. 00| 400. 00 800. 00| 400. 00 800. 00

150. 00 46500. 00| 130. 00 40300. 00| 130. 00 40300. 00| 205. 00 63550. 00

25. 00 3750. 00 30. 00 4500. 00 23.00 3450. 00 30. 00 4500. 00

7,500. 00 9750. 00| 2, 500. 00 3250. 00| 3, 000. 00 3900. 00| 6, 200. 00 8060. 00

95. 00 4750. 00| 210. 00 10500. 00| 200. 00 10000. 00| 149. 00 7450. 00

1, 000. 00 1000. 00| 950. 00 950. 00| 2,000. 00 2000. 00| 1, 390. 00 1390. 00

40. 00 6000. 00| 24.00 3600. 00| 37.00 5550. 00| 42.50 6375. 00

3, 800. 00 7600. 00 4,700. 00 9400. 00 3, 600. 00 7200. 00 4,080. 00 8160. 00



26 |
27 |
28 |

TOT

1.25
4.00
5.00

3975. 00|
480. 00|
360. 00|

152, 853. 00

2.00
4.00
7.00

6360. 00|
480. 00|
504. 00|

155, 798. 50

2.00
3.00
6. 00

6360. 00|
360. 00|
432. 00|

167, 422. 00

1.30
4.05
6. 00

4134. 00
486. 00
432. 00

169, 061. 00
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| TEM SI XTH SEVENTH El GHTH
Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT
1 3, 500. 00 3500. 00 2, 000. 00 2000. 00 1, 960. 00 1960. 00
2 6, 780. 00 6780. 00 3, 750. 00 3750. 00 6, 400. 00 6400. 00
3 15, 450. 00 15450. 00 27,569. 00 27569. 00 50, 000. 00 50000. 00
4 1.75 3710. 00 2.00 4240. 00 99 2098. 80
5 1, 500. 00 1500. 00 3, 000. 00 3000. 00 3, 460. 00 3460. 00
6 6, 500. 00 6500. 00 2, 000. 00 2000. 00 1, 950. 00 1950. 00
7 4. 60 4876. 00 5.00 5300. 00 2.16 2289. 60
8 65. 00 3900. 00 25.00 1500. 00 18. 20 1092. 00
9 2.30 2438. 00 3.00 3180. 00 1.85 1961. 00
10 4.00 680. 00 2.00 340. 00 2.47 419. 90
11 20. 00 3000. 00 40. 00 6000. 00 16. 30 2445. 00
12 2,500. 00 2500. 00 2, 000. 00 2000. 00 1, 800. 00 1800. 00
13 55. 00 7425. 00 40. 00 5400. 00 43. 00 5805. 00
14 4, 500. 00 4500. 00 7, 500. 00 7500. 00 1, 010. 00 1010. 00
15 2,500. 00 2500. 00 3, 500. 00 3500. 00 3, 100. 00 3100. 00
16 20. 00 3000. 00 85. 00 12750. 00 42.00 6300. 00
17 50. 00 5000. 00 40. 00 4000. 00 78. 00 7800. 00
18 1, 000. 00 2000. 00 1, 000. 00 2000. 00 720. 00 1440. 00
19 195. 00 60450. 00 155. 00 48050. 00 155. 00 48050. 00
20 13. 00 1950. 00 40. 00 6000. 00 38. 00 5700. 00
21 450. 00 585. 00 5, 000. 00 6500. 00 10, 000. 00 13000. 00
22 170. 00 8500. 00 180. 00 9000. 00 124. 00 6200. 00
23 1, 500. 00 1500. 00 2,500. 00 2500. 00 1,720.00 1720. 00
24 75. 00 11250. 00 45. 00 6750. 00 46. 00 6900. 00
25 7, 500. 00 15000. 00 3, 850. 00 7700. 00 4, 400. 00 8800. 00
26 2.30 7314.00 2.20 6996. 00 1.42 4515. 60
27 6. 00 720. 00 5.00 600. 00 4.30 516. 00
28 25.00 1800. 00 10. 00 720. 00 5.50 396. 00
TOT 188, 328. 00 190, 845. 00 197, 128. 90



