STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

POSTPONED CONTRACT

11/ 27/ 12
03- 1A7324
03-ED-50-73.7/75. 4

BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

I'N EL DORADO COUNTY I N AND NEAR
SOUTH LAKE TAHOE FROM 0.1 M LE
SOUTH OF Al RPORT ROAD TO ROUTE
50/ 89 SEPARATI ON

HVA CONCRETE SUFACI NG AND DRAI NAGE

PAGE 1

11/ 28/ 12
CONTRACT CCDE 'B
100 CONTRACT | TEMS

FEDERAL Al D ACNH- PO50-(129)



STATE OF CALI FORNI A
Bl D OPENI NG DATE 11/ 27/ 12
CONTRACT NUMBER 04- 4A2504

B

3,347,642.50 AMOUNT UNDER

D SUMMARY DEPARTMENT

I'N SOLANO COUNTY FROM 0.2 M LE
SOUTH OF ROUTE 80/ 29 SEPARATI ON TO
1.1 M LE NORTH OF SQUTH DAVI S

I NSTALL METAL BEAM GUARDRAI L

7.0%

0 TOTAL NUMBER OF WORKI NG DAYS

538, 754. 50

Bl DDER | NFORMATI ON

CORAL CONSTRUCTI ON COVPANY

P O BOX 347

W LSONVI LLE OR 97070

M DSTATE BARRI ER | NC

PO BOX 30550

STOCKTON CA 95213- 0550

DI RT AND AGGREGATE | NTERCHANGE
58565 NE SANDY BLVD

FAI RVIEW OR 97024

LOCATI ON 04- SOL- 80- 0. 9/ 45. 0
OVERHEAD
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE -
PROPOSALS ISSUED 5  FUND TOTAL  HB1
NUVBER OF BIDDERS 3  ENG NEERS EST
PROGRAM ELENMENTS RAS
BI D RANK BID TOTAL  BIDDER I D
1 A 2,808, 888.00 2
B) 110 DAYS X 3500
AB) 3, 193, 888. 00
2 A 2,881,347.50 1
B) 106 DAYS X 3500
AB) 3, 252, 347. 50
3 A 3,233,736.80 3
B) 90 DAYS X 3500
AB) 3, 548, 736. 80

OF TRANSPORTATI ON Bl D211
PAGE 1
11/ 28/ 12

CONTRACT CCDE 'A '

38 CONTRACT | TEM5

FEDERAL Al D | MG 080-2(363)

10
PERCENT UNDER EST 16. 09

( NAVE/ ADDRESS/ LOCATI ON)

503 682-2252
00000000
FAX 503 682-0110

209 944- 9565
00529261
FAX 209 944-9569

503 661-5093
00507828
FAX 503 669-1192



04- 4A2504 Bl D211

04- SOL-80-0 PAGE 2

11/ 27/ 12 11/ 28/ 12
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CHARLI E' S CUSTON EXCAVATI ON | NC TRAFFI C CONTROL
PALCSI DI O CA
H GHWAY SPECI ALTY COVPANY CONSTRUCTI ON AREA SI G\S
SANTA CRUZ CA
STEI NY AND COVPANY | NC ELECTRI CAL
VALLEJO CA
SUULUTAQ | NC REMOVE AC DI KE, CLEAR AND GRUB AND AC DI KE
FAlI RFI ELD CA
SUULUTAQ | NC VEGETABLE CONTROL AND M NOR HOT M X ASPHALT
FAI RFI ELD CA
TREM CONSTRUCTI ON AND LANDSCAPI NG ERCSI ON CONTRCL

RANCHO CORDOVA CA



04- 4A2504 Bl D211

04- SOL-80-0 PAGE 3

11/ 27/ 12 11/ 28/ 12
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 AC DI KE COVPANY PLACE C, F DI KES AND PROVI DE AC
LI NCOLN CA
ERNEST B DEE VEGETATI ON CONTROL AND M NOR CONCRETE
ELK GROVE CA
FARWEST SAFETY | NC CONSTRUCTI ON AREA SI GNS AND RESET ROADSI DE SI GNS
LODI CA
FARWEST SAFETY | NC PORTABLE CHANGABLE MESSAGE SI GNS AND TRAFFI C CONTRCL
LODI CA
STEI NY AND COVPANY | NC LI GHTI NG AND SI GN | LLUM NATI ON
VALLEJO CA
STEI NY AND COVPANY | NC MAI NTAI N EXI STI NG ELECTRI CAL SYSTEMS DURI NG CONSTRUCTI ON
VALLEJO CA
WABO LANDSCAPE & CONSTRUCTI ON | NC ERCSI ON CONTRCOL - DRY SEED, FIBER ROLLS
HERCULES CA
WABO LANDSCAPE & CONSTRUCTI ON | NC NETTI NG AND COVPOST
HERCULES CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C DIKE CO | TEM5S 22 THRU 24

2788 VENTURE DRI VE
LI NCOLN CA 95648
CONTI NUED ON NEXT PAGE



04- 4A2504 Bl D211

04- SOL-80-0 PAGE 4

11/ 27/ 12 11/ 28/ 12
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 ENTEK CONSULTI NG GROUP | NC | TEM 16
4200 ROCKLI N ROAD SUI TE 7
ROCKLI N CA 95677

ERNEST E DEE I TEM5S 1, 6, 29 AND 37
6120 BELFI ELD Cl RCLE
ELK GROVE CA 95758

PREM CONSTRUCTI ON & LANDSCAPI NG ITEM5 2 THRU 5, 11, 17 THRU 21
P O BOX 424

RANCHO CORDOVA CA 95670

TENNYSON ELECTRI C | NC | TEMS 34, 35 AND 38

7275 NATI ONAL DR SUI TE A
LI VERMORE CA 94550



04- 4A2504 Bl D211

04- SOL- 80- 0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
11/ 27/ 12 11/ 28/ 12
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 043904 CONCRETE BARRI ER LF 38 600. 00 22, 800. 00
( TRANSI TI ON ANCHOR BLOCK)
2 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00 1, 000. 00
PROGRAM
3 074028 TEMPORARY FI BER ROLL LF 22, 500 2.50 56, 250. 00
4 074034 TEMPORARY COVER SQYD 3, 500 2. 80 9, 800. 00
5 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 100 90. 00 9, 000. 00
6 130900 TEMPORARY CONCRETE WASHOUT LS LUMP SUM 3, 000. 00 3, 000. 00
7 090105 TI ME- RELATED OVERHEAD (LS) LS LUMP SUM 80, 000. 00 80, 000. 00
8 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 25, 000. 00 25, 000. 00
9 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 330, 000. 00 330, 000. 00
10 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 1 15, 000. 00 15, 000. 00
11 130100 JOB SI TE MANAGEMENT LS LUMP SUM 5. 000. 00 5. 000. 00
12 150771 REMOVE ASPHALT CONCRETE DI KE LF 22, 600 3.50 79, 100. 00
13 151272 SALVAGE METAL BEAM GUARD RAI LI NG LF 960 12. 25 11, 760. 00
14 152320 RESET ROADSI DE SI GN EA 52 220. 00 11, 440. 00
15 160102 CLEARI NG AND GRUBBI NG (LS) LS LUMP SUM 40, 000. 00 40, 000. 00
16 190110 LEAD COWPLI ANCE PLAN LS LUMP SUM 1, 000. 00 1, 000. 00
17 203006 EROSI ON CONTROL (DRY SEED) (SQFT) SQFT 8, 460 .15 1, 269. 00
18 203021 FI BER ROLLS LF 1, 490 2.70 4. 023. 00
19 203026 MOVE- | N/ MOVE- OUT ( EROSI ON CONTROL) EA 7 600. 00 4. 200. 00
20 203034 ROLLED EROSI ON CONTROL PRODUCT SQFT 8, 460 .35 2. 961. 00
(NETTI NG
21 210600 COVPOST SQFT 8, 460 1. 00 8, 460. 00
22 390136 M NOR HOT M X ASPHALT TN 306 350. 00 107, 100. 00
23 394074 PLACE HOT M X ASPHALT DI KE (TYPE Q) LF 950 3. 00 2. 850. 00
24 394077 PLACE HOT M X ASPHALT DI KE ( TYPE F) LF 22, 400 3. 00 67, 200. 00
25 820118 GUARD RAI LI NG DELI NEATOR EA 1,730 20. 00 34, 600. 00
26 820134 OBJECT MARKER ( TYPE P) EA 8 100. 00 800. 00
27 820151 OBJECT MARKER (TYPE L-1) EA 18 60. 00 1, 080. 00
28 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) LF 44, 400 18. 50 821, 400. 00
29 832070 VEGETATI ON CONTROL (M NOR CONCRETE) SQYD 19, 000 31.00 589, 000. 00
30 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 3 3, 800. 00 11, 400. 00
31 839581 END ANCHOR ASSEMBLY (TYPE SFT) EA 23 600. 00 13, 800. 00
32 839584 ALTERNATI VE | N- LI NE TERM NAL SYSTEM EA 5 2, 600. 00 13, 000. 00
33 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 16 2.100. 00 33, 600. 00
34 860090 MAI NTAI NI NG EXI STI NG TRAFFI C MANAGEVENT LS LUMP SUM 1, 000. 00 1, 000. 00

SYSTEM ELEMENTS DURI NG CONSTRUCTI ON



04- 4A2504 Bl D211

04- SOL-80-0 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
11/ 27/ 12 11/ 28/ 12
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
35 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 90, 000. 00 90, 000. 00
36 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM .00 0. 00
37 839710 CONCRETE BARRI ER ( TYPE 60S) LF 45 450. 00 20, 250. 00
38 999990 MOBI LI ZATI ON LS LUWP SUM 280, 745. 00 280, 745. 00

A) 2, 808, 888. 00
B) 110 DAYS X 3500

A+B) 3,193, 888. 00



04- 4A2504 Bl D211

04- SOL-80-0 SUMMARY OF REMAI NI NG BI DDERS PACE 7
11/ 27/ 12 11/ 28/ 12
| TEM SECOND TH RD
Bl D AMOUNT Bl D AMOUNT
1 600. 00 22800. 00 605. 00 22990. 00
2 1, 000. 00 1000. 00 2,500. 00 2500. 00
3 3.00 67500. 00 2.60 58500. 00
4 30 1050. 00 2.90 10150. 00
5 125. 00 12500. 00 97.75 9775. 00
6 500. 00 500. 00 2,500. 00 2500. 00
7 84, 000. 00 84000. 00 64, 500. 00 64500. 00
8 20, 000. 00 20000. 00 20, 000. 00 20000. 00
9 355, 000. 00 355000. 00 389, 000. 00 389000. 00
10 10, 000. 00 10000. 00 15, 000. 00 15000. 00
11 10, 000. 00 10000. 00 32, 500. 00 32500. 00
12 4.00 90400. 00 7.50 169500. 00
13 10. 00 9600. 00 5.00 4800. 00
14 225.00 11700. 00 300. 00 15600. 00
15 13, 000. 00 13000. 00 64, 000. 00 64000. 00
16 1, 000. 00 1000. 00 2,500. 00 2500. 00
17 . 80 6768. 00 .15 1269. 00
18 7.25 10802. 50 2.75 4097. 50
19 280. 00 1960. 00 575. 00 4025. 00
20 1.90 16074. 00 .35 2961. 00
21 2.30 19458. 00 . 80 6768. 00
22 400. 00 122400. 00 293. 05 89673. 30
23 2.50 2375. 00 2. 60 2470. 00
24 2.50 56000. 00 2. 60 58240. 00
25 11. 00 19030. 00 20. 00 34600. 00
26 75. 00 600. 00 100. 00 800. 00
27 75. 00 1350. 00 100. 00 1800. 00
28 18.70 830280. 00 19. 00 843600. 00
29 47. 25 897750. 00 42.90 815100. 00
30 3, 000. 00 9000. 00 3, 500. 00 10500. 00
31 650. 00 14950. 00 1, 000. 00 23000. 00
32 2,400. 00 12000. 00 2,750. 00 13750. 00
33 2, 000. 00 32000. 00 2, 250. 00 36000. 00
34 2,500. 00 2500. 00 25, 000. 00 25000. 00
35 72, 000. 00 72000. 00 65, 900. 00 65900. 00
36 .00 0. 00 .00 0. 00
37 200. 00 9000. 00 220. 00 9900. 00
38 35, 000. 00 35000. 00 300, 468. 00 300468. 00
TOT A) 2,881, 347.50 A 3,233, 736. 80

B) 106 DAYS X 3500 B) 90 DAYS X 3500



STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
Bl D OPENI NG DATE 11/ 27/ 12 IN SAN LU S OBI SPO COUNTY NEAR 11/ 28/ 12
CONTRACT NUMBER 05- 0C3304 CAMBRI A AT 1.8 M LES EAST OF GREEN CONTRACT CCDE 'C'
LOCATI ON 05-SLO-46-4.1 VALLEY CREEK BRI DGE 62 CONTRACT | TEMS
CONST SOLDI ER PI LE RETAI NI NG WALL FEDERAL Al D NONE
DVBE GOALS: DI SABLED VETERANS BUSI NESS ENTERPRI SES - 5.0%
PROPCSALS | SSUED 21 FUND TOTAL HA42 0 TOTAL NUMBER OF WORKI NG DAYS 140
NUMBER OF BI DDERS 7 ENG NEERS EST 899, 230. 50 AMOUNT OVER 137, 369. 50 PERCENT OVER EST 15. 28
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 1, 036, 600. 00 4 SOUZA CONSTRUCTI ON | NC 805 546-8288 CC PREF CLAlI MED
00000000
PO BOX 3810 FAX 805 546-8287
SAN LU S OBl SPO 93403
2 1,073,571. 00 6 ARTHURS CONTRACTI NG | NC 805 461- 0140 SB PREF CLAI MED
00861429
P O 2650 FAX 805 461-0108 COVPARI SON AMT:
ATASCADERO CA 93422 1,023,571. 00
3 1, 089, 918. 00 3 CASE PACI FI C COWPANY 805 237-8851 SB PREF CLAI MED
00259827
2121 ARDMORE ROAD FAX 805 237-8854 BID I S OVER SBP
PASO ROBLES CA 93446-7199 PREFERENCE LIM TS
4 1,111,518.00 5 R BURKE CORPCRATI ON 805 543-8568 SB PREF CLAI MED
00264193
P O BOX 957 FAX 805 543-2521 BID I S OVER SBP
SAN LU S OBI SPO CA 93406 PREFERENCE LI M TS
5 1,115, 424. 77 1 ETI C 925 602-4710 CC PREF CLAI MED
00624022
2285 MORELLO AVENUE FAX 925 602-4720

PLEASANT HI LL CA 94523



05- 0C3304 Bl D211

05-SLO-46-4 PAGE 2
11/ 27/ 12 11/ 28/ 12
6 1,167, 586. 50 2 AMERI CAN PAVI NG CO 559 268-9886 NSB PREF CLAI MED
00181430
P O BOX 4348 FAX 559 268-2908 BID | S OVER NSBP
FRESNO CA 93744 PREFERENCE LI M TS
7 1, 289, 673. 00 7 SPECI ALTY CONSTRUCTI ON | NC 805 543-1706 NSB PREF CLAI MED
00619361
645 CLARI ON COURT FAX 805 543-1722 BID I S OVER NSBP
SAN LU S OBI SPO CA 93401 PREFERENCE LIM TS

I N ACCORDANCE W TH G. C. 14838, THE DEPARTMENT OF TRANSPORTATI ON SHALL APPLY THE SMALL BUSI NESS PREFERENCE TO ELI G BLE FI RM5
FI RST, THEN APPLI ES THE NON- SMALL BUSI NESS PREFERENCE | F DO NG SO WOULD NOT DI SPLACE A SMALL BUSI NESS FROM AWARD OF THE CONTRACT.



05- 0C3304
05-SLO-46-4
11/ 27/ 12

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D211

PAGE 3

11/ 28/ 12
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

AVAR
FREMONT CA

CW CONSTRUCTI ON
VENTURA CA

CW CONSTRUCTI ON
VENTURA CA

JD HOUMANN
ORCUTT CA

MYERS FOUNDATI ON DRI LLI NG
SAN LU S OBl SPO CA

MYERS FOUNDATI ON DRI LLI NG
SAN LU S OBI SPO CA

R & B PROTECTI VE COATI NG
LI NDEN CA

R & B PROTECTI VE COATI NG
LI NDEN CA

TOSTE CONSTRUCTI ON
ARROYE GRANDE CA

TRl STEEP CORP
BAKERSFI ELD CA

TRI - STEEL CORP.
BAKERSFI ELD CA

GROUND ANCHORS

FENCI NG G RAI L

FENCI NG G- RAI L

LANDSCAPI NG

36 I NCH DRI LL HOLE

36" DRILL HOLE

CLEAN & PAINT STEEL AND SOLDI ER PI LI NG

CLEAN & PAINT STEEL SOLDI ER PI LI NG

STRI PI NG

REBAR

REBAR



05- 0C3304
05-SLO-46-4
11/ 27/ 12

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D211

PAGE 4

11/ 28/ 12
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

CENTRAL COAST FENCE
GROVER BEACH CA

HARRI' S ALI NAS REBAR | NC
LI VERMORE CA

HI LLSI DE DRI LLI NG COMPANY | NC
RI CHMOND CA

KCl  ENVI RONMVENTAL | NC
SAN LU S OBI SPO CA

KRC SAFETY CO
VISILIA CA

SAFETY STRI PI NG SERVI CE
GOSHEN CA

Bl DDER | D NAME AND ADDRESS

| TEMS 18, 23, 24 AND 57 THRU 59

| TEM 46

| TEM5S 33, 34, 43 AND 45

| TEM5 35 THRU 37 AND 39 THRU 42

I TEM5 9 AND 15

I TEMS 11, 13, 20 THRU 22, 27, 60 AND 61

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

APPI AN UBDE SWPPE
EL SOBRANTE CA

CORAL CONSTRUCTI ON CO
W LSONVI LLE OR

HARRI S SALI NAS REBAR
LI VERMORE CA

KCl  ENVI RONMVENTAL | NC
SAN LU S OBI SPO CA

CONTI NUED ON NEXT PAGE

I TEMS 2, 27 THRU 30

| TEMS 18, 23, 24 AND 38

| TEM 46

| TEMS 8, 35 THRU 37, AND 39 THRU 42



05- 0C3304
05-SLO-46-4
11/ 27/ 12

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D211
PAGE 5
11/ 28/ 12

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

KRC SAFETY CO
VI SALI A CA

R & B PROTECTI VE COATI NG
LI NCOLN CA

R BURKE CORP
SAN LU S OBI SPO CA

SAFETY STRI PPI NG SERVI CE
GOSHEN CA

Bl DDER | D NAME AND ADDRESS

I TEM5S 9, 10 AND 14

| TEM 49

| TEM 56

| TEMS 10, 11, 13, 20, 21, 22, 27, 60 AND 61

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

CENTRAL FENCE COVPANY
SACRAMENTO CA

K C | ENVI RONMENTAL
SAN LOU' S GBI SPO CA

R M ENG NEERI NG
TEMECULA CA

S & S FENCE COVPANY
SACRAMENTO CA

SAFETY STRI PI NG SERVI CE | NC
GOSHEN CA

TRI STEEL CORP
BAKERSFI ELD CA

| TEM5S 18, 23 AND 24

I TEM5 8, 35 THRU 37, 39 THRU 42

| TEM5S 33, 34, 43 THRU 45, 48 AND 49

| TEMS 57 THRU 59

I TEMS 11, 13, 20 THRU 21, 27, 60, 61

| TEM 46



05- 0C3304
05-SLO-46-4
11/ 27/ 12

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D211

PAGE 6

11/ 28/ 12
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

C & W CONSTRUCTI ON
VENTURA CA

DRILL TECH DRI LLI NG
ANTI OCH CA

DVBE CONSTRUCTI ON
CAVPBELL CA

ENTEK
ROCKLI N CA

| MPERI AL SHOTCRETE
LI VERMORE CA

JET MJULCH
CAPI TOL CA

M LLENI UM CONSULTI NG
PLEASANT HI LL CA

R & B COATERS
LI NDEN CA

S & S FENCE CO
SACRAMENTO CA

SAFETY STRI PI NG
GOSHEN CA

| TEM5S 23 AND 24

| TEMS 33, 34, 43, 45 AND 62

I TEMS 5, 18, 25, 26, 44 AND 61

| TEM5S 27 THRU 29

| TEM 47

| TEM 41

| TEM 30

| TEM 44

| TEM5 19 AND 57 THRU 59

| TEMS 11, 20 THRU 22, 60 AND 61



05- 0C3304
05-SLO-46-4
11/ 27/ 12

Bl DDER | D NAME AND ADDRESS

Bl D211

PAGE 7

11/ 28/ 12
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CASE PACI FI C
PASO ROBLES CA

CASE PACI FI C
PASO ROBLES CA

CENTRAL FENCE CO
SACRAMENTO CA

CERTI FI ED COATI NGS
FAI RFI ELD CA

DEED HENNESSEY
SAN CARLCS CA

HARRI S SALI NAS REBAR
LI VERMORE CA

KCl  ENVI RONMVENTAL
SAN LU S OBI SPO CA

SAFETY STRI PI NG SERVI CE
GOSHEN CA

SAND S FENCI NG
SACRAMENTO CA

DRI LLI NG, CONCRETE BACKFI LI NG, LEAN CONCRETE BACKFI L

GROUND ANCHORS

MBGR

PAI NTI NG AND COATI NG

SHOTCRETE

RElI NFORCI NG STEEL

ERCSI ON CONTROL

STRI PI NG MARKERS

FENCI NG



05- 0C3304 Bl D211

05-SLO-46-4 PAGE 8

11/ 27/ 12 11/ 28/ 12
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 CAROLI NO TRAFI | C CONTRCL TRAFFI C CONTROL

NATIONAL CITY CA
CASE PACI FI C CONCRETE AND CONCRETE BACKFI LL, GROUND ANCHCOR
PASO ROBLES CA
CASE PACI FI C 36 INCH DRILL HOLE
PASO ROBLES CA
CERTI FI ED COATI NGS GROUP FEI LD PAI NTI NG
FAI RFI ELD CA
CORAL CONSTRUCTI ON TREATED WOCD WASTE, RECONSTRUCT MBGR AND FLARE TERM SYSTEM
W LSONVI LLE OR
CORAL CONSTRUCTI ON WEED CONTRCL MAT, MOBLI ZATI ON
W LSONVI LLE OR
DB EQUI P AND SUPPLI ES SUPPLY PCMS BOARDS
VI SALI A CA
EARTH SYSTEMS PACI FI C SAMPLI NG AND ANALYSI S PLAN
SAN LU S OBI SPO CA
EARTH SYSTEMS PACI FI C VELDI NG | NSPECTI ON, QC, NOA BURI EL LOCATI ON REPORT
SAN LU S OBl SPO CA
ENTEK CONSULTI NG GROUP ASBESTCS & LEAD COWVPLAI NCE PLAN, ASBESTOS DUST CONTROL PLAN
ROCKLI N CA
PREM CONSTRUCTI ON AND LANDSCAPI NG | NCORPCRATE MATERI ALS

RANCHO CORDOVA CA
CONTI NUED ON NEXT PAGE



05- 0C3304 Bl D211

05-SLO-46-4 PAGE 9

11/ 27/ 12 11/ 28/ 12
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 PREM CONSTRUCTI ON AND LANDSCAPI NG JOBSI TE MANAGEMENT ( SWPPP) , MOVE | N AND OUT EROSI ON CONTROL

RANCHO CORDOVA CA
PREM CONSTRUCTI ON AND LANDSCAPI NG ROLLED ERCSI ON CONTRCL, HYDRO MJLCH, HYDROSEED, COVPCST
RANCHO CORDOVA CA
PREM CONSTRUCTI ON AND LANDSCAPI NG TEMP DI PROTECTI ON, TEMP ROLL BI NDER, COWVPOST STOCK
RANCHO CORDOVA CA
PREM CONSTRUCTI ON AND LANDSCAPI NG TEMP FENCE, WPCP, TEMP FI BER RCLL, TEMP SILT FENCE
RANCHO CORDOVA CA
R & B PROTECTI VE COATI NGS SHOP COATI NG
LI NDEN CA
S & S FENCE CO FENCI NG
SACRAMENTO CA
SAFETY AND STRI PI NG SERVI CE STRI PI NG
GOSHEN CA
SAMS EQUI PMENT & SUPPLI ES SUPPLY ERCSI ON CONTROL, TI MBER LAGA NG MATERI ALS
FRESNO CA
TRI STEEL CORP REBAR

BAKERSFI ELD CA



05- 0C3304 Bl D211

05-SLO-46-4 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 10
11/ 27/ 12 11/ 28/ 12
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) LF 300 6. 00 1, 800. 00
2 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 600. 00 1, 600. 00
PROGRAM
3 074028 TEMPORARY FI BER ROLL LF 1, 000 6. 00 6, 000. 00
4 074029 TEMPORARY SI LT FENCE LF 600 8. 00 4, 800. 00
5 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 1 3, 500. 00 3, 500. 00
6 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 1 500. 00 500. 00
7 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) EA 1 500. 00 500. 00
8 074055 TEMPORARY SO L BI NDER SQYD 2,200 1.17 2,574.00
9 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 240. 00 3, 240. 00
10 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 11, 458. 00 11, 458. 00
11 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) LF 2,400 .54 1, 296. 00
12 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 14 43. 00 602. 00
13 120300 TEMPORARY PAVEMENT MARKER EA 70 11. 00 770. 00
14 128652 PORTABLE CHANGEABLE MESSACE SI GN (LS) LS LUWP SUM 6, 500. 00 6, 500. 00
15 129000 TEMPORARY RAI LI NG ( TYPE K) LF 720 20. 00 14, 400. 00
16 130100 JOB SI TE MANAGEMENT LS LUWP SUM 13, 000. 00 13, 000. 00
17 141107 NOA BURI AL LOCATI ON REPORT LS LUWP SUM 5, 400. 00 5, 400. 00
18 141120 TREATED WOOD WASTE LB 6, 200 .31 1,922.00
19 150607 REMOVE FENCE ( TYPE WM LF 290 5. 00 1, 450. 00
20 150711 REMOVE PAI NTED TRAFFI C STRI PE LF 2,400 1.00 2,400. 00
21 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE LF 3, 200 1.00 3, 200. 00
22 150722 REMOVE PAVEMENT MARKER EA 70 11. 00 770. 00
23 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG LF 780 19. 00 14, 820. 00
24 024973 RECONSTRUCT FLARED TERM NAL SYSTEM EA 1 2,045.00 2,045. 00
25 160102 CLEARI NG AND GRUBBI NG (LS) LS LUMP SUM 1, 990. 00 1, 990. 00
26 190101 ROADWAY EXCAVATI ON CY 470 38. 00 17, 860. 00
27 190110 LEAD COVPLI ANCE PLAN LS LUWP SUM 1,620. 00 1, 620. 00
28 190113 ASBESTOS COVPLI ANCE PLAN LS LUWP SUM 3, 240. 00 3, 240. 00
29 190116 DUST CONTROL PLAN LS LUWP SUM 7,313.00 7,313.00
(NATURALLY OCCURRI NG ASBESTOS)
30 190117 SAVPLI NG AND ANALYSI' S PLAN LS LUWP SUM 3, 240. 00 3, 240. 00
(NATURALLY OCCURRI NG ASBESTOS)
31 (F) 192049 STRUCTURE EXCAVATI ON (SOLDI ER PI LE WALL) CY 385 106. 00 40, 810. 00
32 (F) 193029 STRUCTURE BACKFI LL (SOLDI ER PI LE WALL) CY 65 755. 00 49, 075. 00
33 (F) 193116 CONCRETE BACKFI LL (SOLDI ER PI LE WALL) CY 90 400. 00 36, 000. 00
34 (F) 193119 LEAN CONCRETE BACKFI LL CY 122 190. 00 23,180. 00
35 203023 COVPCST SOCK LF 2,300 11.02 25, 346. 00



05- 0C3304 Bl D211

05- SLO- 46- 4 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
11/ 27/ 12 11/ 28/ 12
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT
36 203026 MOVE- | N/ MOVE- OUT ( EROSI ON CONTROL) EA 2 216. 00 432. 00
37 203034 ROLLED EROSI ON CONTROL PRODUCT SQFT 30, 000 .46 13, 800. 00
(NETTI NG)
38 024974 WEED CONTROL MAT ( RUBBER) SQYD 280 67. 00 18, 760. 00
39 210300 HYDROVUL CH SQFT 30, 000 . 06 1, 800. 00
40 210430 HYDROSEED SQFT 30, 000 .09 2,700. 00
41 210600 COVPOST SQFT 30, 000 1.08 32, 400. 00
42 210630 | NCORPORATE MATERI ALS SQFT 30, 000 .16 4, 800. 00
43 460200 GROUND ANCHOR ( VERTI CAL) EA 40 5, 940. 00 237, 600. 00
44 490305 SOLDI ER PI LE LF 1, 610 46. 00 74, 060. 00
45 044094 36" DRI LLED HOLE LF 820 88. 00 72, 160. 00
46 (F) 520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) LB 12, 650 1.50 18, 975. 00
47 530100 SHOTCRETE cY 46 1, 094. 00 50, 324. 00
48 (F) 575004 TI MBER LAGG NG MFBM 17 3, 700. 00 62, 900. 00
49 044095 CLEAN AND PAI NT STEEL SOLDIER PI LI NG LS LUVP SUM 25, 000. 00 25, 000. 00
50 685020 8" ALTERNATI VE Pl PE UNDERDRAI N LF 280 25.00 7,000. 00
51 690114 15" CORRUGATED STEEL PI PE DOWKNDRAI N LF 37 119. 00 4, 403. 00
(.079" THI CK)
52 692006 15" ENTRANCE TAPER EA 1 800. 00 800. 00
53 692306 15" ANCHOR ASSEMBLY EA 3 480. 00 1, 440. 00
54 (F) 721017 ROCK SLOPE PROTECTI ON cY 4.2 400. 00 1, 680. 00
(FACING, METHCD B) (CY)
55 729011 ROCK SLOPE PROTECTI ON FABRI C ( CLASS 8) SQYD 20 19. 00 380. 00
56 731502 M NOR CONCRETE (M SCELLANEQUS cY 42 830. 00 34, 860. 00
CONSTRUCTI ON)
57 800051 FENCE (TYPE WM METAL POST) LF 280 22.00 6, 160. 00
58 801110 4' W RE MESH GATE EA 1 1, 016. 00 1, 016. 00
59 (F) 839521 CABLE RAI LI NG LF 179 21.00 3, 759. 00
60 840560 THERMOPLASTI C TRAFFI C STRI PE LF 3, 200 2.00 6, 400. 00
( SPRAYABLE)
61 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 70 11. 00 770. 00
62 999990 MOBI LI ZATI ON LS LUVP SUM 38, 000. 00 38, 000. 00

TOTAL 1, 036, 600. 00
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05- 0C3304 Bl D211
05- SLO- 46- 4 SUMMARY OF REMAINING BIDDERS PAGE 12
11/ 27/ 12 11/ 28/ 12

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

4.00 1200. 00| 1.00 300. 00| 3.00 900. 00| 3.06 918. 00

14, 000. 00 14000. 00| 750. 00 750. 00| 1, 000. 00 1000. 00| 1,573.00 1573. 00

3.41 3410. 00| 2.00 2000. 00| 3.50 3500. 00| 3.55 3550. 00

1.69 1014. 00| 1.00 600. 00| 4.50 2700. 00| 2.82 1692. 00

2,000. 00 2000. 00| 1, 000. 00 1000. 00| 2,700. 00 2700. 00 2,288.28 2288. 28

240. 00 240. 00| 200. 00 200. 00| 250. 00 250. 00| 284. 05 284. 05

280. 00 280. 00| 5, 000. 00 5000. 00 800. 00 800. 00| 657. 10 657. 10

1.22 2684. 00 1.25 2750. 00 1. 20 2640. 00 25 550. 00

4,000. 00 4000. 00| 4, 300. 00 4300. 00| 2,000. 00 2000. 00| 6, 970. 90 6970. 90

16, 000. 00 16000. 00| 1, 500. 00 1500. 00 30, 000. 00 30000. 00| 34,192.11 34192. 11

2.57 6168. 00| 1.00 2400. 00 85 2040. 00| 1.03 2472.00

28. 00 392. 00| 50. 00 700. 00| 44.00 616. 00| 36.98 517.72

11.00 770. 00| 35. 00 2450. 00 33.00 2310. 00 35. 29 2470. 30

19, 000. 00 19000. 00| 13, 800. 00 13800. 00| 11, 000. 00 11000. 00| 7,227.34 7227. 34

34.00 24480. 00| 21.00 15120. 00| 27.00 19440. 00| 28. 47 20498. 40

5, 000. 00 5000. 00| 15, 000. 00 15000. 00| 14, 000. 00 14000. 00| 7,798. 42 7798. 42

3,000. 00 3000. 00| 5, 000. 00 5000. 00| 4,000. 00 4000. 00 5, 457. 00 5457. 00

33 2046. 00 20 1240. 00| 20 1240. 00| .52 3224.00

8. 00 2320. 00 1.00 290. 00| 5. 50 1595. 00| 6.16 1786. 40

1.53 3672. 00 1.55 3720. 00 1.50 3600. 00 1.57 3768. 00

1.36 4352. 00| 1.40 4480. 00| 1.30 4160. 00| 1.34 4288. 00

11. 00 770. 00| 1.00 70. 00| 1.10 77.00] 4.84 338. 80

19. 00 14820. 00| 23.00 17940. 00| 23.00 17940. 00| 19. 89 15514. 20

2,100. 00 2100. 00 980. 00 980. 00| 3, 500. 00 3500. 00| 2,253.70 2253. 70

9, 700. 00 9700. 00 5, 000. 00 5000. 00| 15, 000. 00 15000. 00| 12, 787. 92 12787.92



26
27
28
29
30
31
32
33
34
35
36
37
38
39

22.

1, 300.
2, 500.
1, 700.
21, 000.
67.
26.
360.
300.
11.
225.

70.

00
00
00
00
00
00
00
00
00
50
00

.50

00

.07

10340.
1300.
2500.
1700.

21000.

25795.
1690.

32400.

36600.

26450.

450.

15000.

19600.
2100.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

45.

3, 000.
1, 500.
1, 500.
1, 500.
135.
135.
130.
120.
11.
230.

90.

00
00
00
00
00
00
00
00
00
75
00

.50

00

.07

21150.
3000.
1500.
1500.
1500.

51975.
8775.

11700.

14640.

27025.

460.

15000.

25200.
2100.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

38.

1, 500.
5, 000.
1, 600.
1, 500.
200.
500.
170.
160.
11.
220.

60.

00
00
00
00
00
00
00
00
00
00
00

.50

00

.07

17860.
1500.
5000.
1600.
1500.

77000.

32500.

15300.

19520.

25300.

440.

15000.

16800.
2100.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

19.

2, 249.
2,512.
2,176.
5, 593.
65.
195.
413.
350.

1, 053.

37.

86
50
00
00
75
54
37
88
16

.54

34

.57

37

.04

9334.
2249.
2512.
2176.
5593.
25232.
12699.
37249.
42719.
19642.
2106.
17100.
10463.
1200.

20
50
00
00
75
90
05
20
52
00
68
00
60
00



40 |
41 |
42 |
43 |
44 |
45 |
46 |
47 |
48 |
49 |
50 |
51 |
52 |
53 |
54 |
55 |
56 |
57 |
58 |
59 |
60 |
61 |
62 |

TOT

05- 0C3304

SUMMARY

05- SLO- 46- 4
11/ 27/ 12

_______________________________ |
SECOND

om0 AT |

11 3300. 00|

1.13 33900. 00|

.17 5100. 00

4, 500. 00 180000. 00

44. 00 70840. 00

110. 00 90200. 00|

2.28 28842. 00

800. 00 36800. 00|

5, 000. 00 85000. 00|

55, 000. 00 55000. 00|

55. 00 15400. 00|

67. 00 2479. 00|

800. 00 800. 00|

600. 00 1800. 00|

340. 00 1428. 00|

53. 00 1060. 00|

1, 300. 00 54600. 00|

23. 00 6440. 00|

1, 000. 00 1000. 00|

23.00 4117. 00|

1.36 4352. 00

11. 00 770. 00|

50, 000. 00 50000. 00|

1,073, 571. 00

OF REMA

I NI NG BI DDERS

THI RD
LI AT |

.10 3000.
1.10 33000.
.20 6000.
2,600. 00 104000.
31.00 49910.
150. 00 123000.
2.12 26818.
390. 00 17940.
3,170.00 53890.
21, 375. 00 21375
10. 00 2800.
20. 00 740.
300. 00 300.
200. 00 600.
100. 00 420.
150. 00 3000.
2,262.00 95004.
15. 00 4200.
1, 000. 00 1000.
24. 00 4296.
1.40 4480.
29. 00 2030.
240, 000. 00 240000.
1, 089, 918. 00

FOURTH
L AT |

.09 2700.
1.10 33000.
.20 6000.
5,100. 00 204000.
53. 00 85330.
95. 00 77900.
1.70 21505.
1, 000. 00 46000.
4, 400. 00 74800.
46, 000. 00 46000.
33.00 9240.
40. 00 1480.
700. 00 700.
600. 00 1800.
330. 00 1386.
5.00 100.
1, 300. 00 54600.
22.00 6160.
1, 000. 00 1000.
41. 00 7339.
1. 30 4160.
27.00 1890.
46, 000. 00 46000.
1,111,518.00

00
00
00
60
10
00
00
04
45
25
20
75
74
94
82
60
40
00
34
19
00
30
01

Bl D211
PAGE 13
11/ 28/ 12
FI FTH
BI D ANDUNT
.09 2700.
.69 20700.
.23 6900.
5, 795. 64 231825,
47.81 76974.
181. 80 149076.
1.96 24794,
711.74 32740.
3,027.85 51473.
19, 636. 25 19636.
81. 99 22957.
71.75 2654.
652. 74 652.
465. 98 1397.
224. 48 942.
6. 28 125.
554. 70 23297.
18. 80 5264.
1,261.34 1261.
37.61 6732.
1.34 4288.
33.39 2337.
93, 338. 01 93338.
1,115, 424. 77



05- 0C3304 Bl D211
05-SLO-46-4 SUMMARY OF REMAI NI NG BI DDERS PACE 14
11/ 27/ 12 11/ 28/ 12
| TEM SI XTH SEVENTH
Bl D AMOUNT Bl D AMOUNT
1 8. 00 2400. 00 3. 00 900. 00
2 1, 000. 00 1000. 00 530. 00 530. 00
3 4.00 4000. 00 3.00 3000. 00
4 4.20 2520. 00 3.00 1800. 00
5 3, 000. 00 3000. 00 3, 800. 00 3800. 00
6 370. 00 370. 00 108. 00 108. 00
7 1, 600. 00 1600. 00 1, 600. 00 1600. 00
8 1.08 2376. 00 . 60 1320. 00
9 2,500. 00 2500. 00 4, 000. 00 4000. 00
10 27, 100. 00 27100. 00 20, 800. 00 20800. 00
11 1.00 2400. 00 1.00 2400. 00
12 25.00 350. 00 43. 00 602. 00
13 1.00 70. 00 33. 00 2310. 00
14 15, 000. 00 15000. 00 17, 200. 00 17200. 00
15 35. 00 25200. 00 25.60 18432. 00
16 500. 00 500. 00 14, 900. 00 14900. 00
17 1, 000. 00 1000. 00 3, 900. 00 3900. 00
18 .18 1116. 00 .16 992. 00
19 5. 00 1450. 00 9. 00 2610. 00
20 1.00 2400. 00 1.50 3600. 00
21 1.00 3200. 00 1.50 4800. 00
22 1.00 70. 00 2.00 140. 00
23 18. 00 14040. 00 32.00 24960. 00
24 1, 650. 00 1650. 00 1, 000. 00 1000. 00
25 10, 000. 00 10000. 00 12, 000. 00 12000. 00
26 56. 50 26555. 00 120. 00 56400. 00
27 1, 250. 00 1250. 00 3, 000. 00 3000. 00
28 3, 600. 00 3600. 00 20, 900. 00 20900. 00
29 3, 960. 00 3960. 00 16, 400. 00 16400. 00
30 5, 000. 00 5000. 00 16, 500. 00 16500. 00
31 100. 00 38500. 00 99. 00 38115. 00
32 800. 00 52000. 00 406. 00 26390. 00
33 120. 00 10800. 00 128. 00 11520. 00
34 115. 00 14030. 00 122. 00 14884. 00
35 10. 20 23460. 00 4.00 9200. 00
36 200. 00 400. 00 621. 00 1242. 00
37 .43 12900. 00 .40 12000. 00
38 60. 00 16800. 00 86. 60 24248. 00
39 .06 1800. 00 .04 1200. 00




05- 0C3304 Bl D211

05-SLO-46-4 SUMMARY OF REMAI NI NG BI DDERS PAGE 15
11/ 27/ 12 11/ 28/ 12
| TEM SI XTH SEVENTH
Bl D AMOUNT Bl D AMOUNT
40 .09 2700. 00 .04 1200. 00
41 1.00 30000. 00 .22 6600. 00
42 .15 4500. 00 .32 9600. 00
43 3,587.00 143480. 00 4,800. 00 192000. 00
44 60. 00 96600. 00 48. 40 77924. 00
45 187. 00 153340. 00 230. 60 189092. 00
46 1.85 23402. 50 1.66 20999. 00
47 1, 200. 00 55200. 00 1, 563. 00 71898. 00
48 2,200. 00 37400. 00 5, 080. 00 86360. 00
49 65, 000. 00 65000. 00 118, 000. 00 118000. 00
50 125. 00 35000. 00 56. 00 15680. 00
51 60. 00 2220. 00 62. 00 2294. 00
52 500. 00 500. 00 1, 200. 00 1200. 00
53 300. 00 900. 00 285. 00 855. 00
54 300. 00 1260. 00 270. 00 1134. 00
55 10. 00 200. 00 25.00 500. 00
56 1, 350. 00 56700. 00 1, 280. 00 53760. 00
57 17. 00 4760. 00 19. 00 5320. 00
58 980. 00 980. 00 1, 060. 00 1060. 00
59 33.00 5907. 00 36. 00 6444. 00
60 .30 960. 00 1.30 4160. 00
61 3.00 210. 00 27.00 1890. 00
62 110, 000. 00 110000. 00 22, 000. 00 22000. 00

TOT 1, 167, 586. 50 1, 289, 673. 00



Bl D OPENI NG DATE
CONTRACT NUMBER

PROPCSALS | SSUED
NUMBER OF BI DDERS 8

STATE OF CALI FORNI A
11/ 27/ 12

06- ON5404
06- TUL- 99-23.5

DVBE GOALS: DI SABLED VETERANS
FUND TOTAL

ENG NEERS EST

Bl D TOTAL

250, 884. 00

271, 756. 00

274,061. 00

278, 027. 40

282, 738. 00

311, 059. 40

HA22

Bl DDER | D

BI D SUMMARY

I'N TULARE COUNTY NEAR TULARE AT
AVENUE 184 OVERCROSSI NG

RAMP OVERLAY

BUSI NESS ENTERPRI SES - 5. 0%

DEPARTMENT OF TRANSPORTATI ON

Bl D211
PAGE 1
11/ 28/ 12
CONTRACT CCDE 'D '
37 CONTRACT | TEMS

FEDERAL Al D NONE

0 TOTAL NUMBER OF WORKI NG DAYS 20

257,773.50 AMOUNT UNDER 6, 889. 50

6 PAPI CH CONSTRUCTI ON COVPANY
I NC
P O BOX 2210
Pl SMO BEACH CA 93448

4 BUSH ENG NEERI NG | NC

518 N REDI NGTON STREET
HANFORD CA 93230

1 DREAMBUI LDER

1324 E. LAWSON LANE
PLACENTI A CA 92870

8 GRANI TE CONSTRUCT! ON  COVPANY

P O BOX 50085
WATSONVI LLE CA  95077-5085

7 W JAXON BAKER | NC

P O BOX 994248
REDDI NG CA 98099- 4848

3 TElI CHERT CONSTRUCTI ON

P O BOX 520
FOAMER CA 93625

PERCENT UNDER EST 2. 67

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

805 473-3016 CC PREF CLAI MED

00767055
805 473-2217

559 584- 1575
00888139
559 584-1591

714 646- 3697
00873436
714 646-3698

831 724-1011
00000089
831 768-4021

530 241-1086
00471473
530 243-0787

559 813-3100
00000008
559 813-3099

NSB PREF CLAI MED

BID | S OVER NSBP
PREFERENCE LI M TS

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LIM TS

NSB PREF CLAI MED

BID I S OVER NSBP
PREFERENCE LI M TS

NSB PREF CLAlI MED

BID | S OVER NSBP
PREFERENCE LI M TS

NSB PREF CLAI MED

BID I S OVER NSBP
PREFERENCE LIM TS



06- ON5404 Bl D211

06- TUL- 99-2 PAGE 2
11/ 27/ 12 11/ 28/ 12
7 330, 698. 00 2 AMERI CAN PAVI NG COVPANY 559 268-9886 NSB PREF CLAI MED
00181430
P O BOX 4348 FAX 559 268-2908 BID | S OVER NSBP
FRESNO CA 93744 PREFERENCE LI M TS
8 379, 651. 30 5 LEES PAVI NG | NC. 559 651-1337 SB PREF CLAlI MED
00282929
1212 N. PLAZA DRI VE FAX 559 651-2335 BID I S OVER SBP
VI SALI A CA 93291 PREFERENCE LIM TS

I N ACCORDANCE W TH G. C. 14838, THE DEPARTMENT OF TRANSPORTATI ON SHALL APPLY THE SMALL BUSI NESS PREFERENCE TO ELI G BLE FI RM5
FI RST, THEN APPLI ES THE NON- SMALL BUSI NESS PREFERENCE | F DO NG SO WOULD NOT DI SPLACE A SMALL BUSI NESS FROM AWARD OF THE CONTRACT.



06- ON5404 Bl D211

06- TUL- 99-2 PAGE 3

11/ 27/ 12 11/ 28/ 12
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 A C DI KE COVPANY A C DI KE

LI NCOLN CA
FRESNO CONCRETE STAMPED CONCRETE
FRESNO CA
GARY BROVWN ELECTRI CAL, TRAFFI C COUNT STATI ON
OAKHURST CA
K R C SAFETY CONSTRUCTI ON AREA SI GNS, PRQIECT SI GNS
VI SALI A CA
SAFETY STRI PI NG SERVI CE STRI PI NG MARKI NGS AND MARKERS, TRAFFI C CONTROL

GOSHEN CA



06- ON5404 Bl D211

06- TUL- 99-2 PAGE 4

11/ 27/ 12 11/ 28/ 12
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 GARY BROWN ELECTRI C | TEM5S 36 AND 37
OAKHUST CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 AC DI KE COVPANY PLACE C, F DI KES AND PROVI DE AC
LI NCOLN CA
DON BERRY CONSTRUCTRI ON | NC PAVI NG EQUI PMENT RENTAL
SELMA CA
ERNEST B DEE VEGETATI ON CONTROL AND M NOR CONCRETE
ELK GROVE CA
FARWEST SAFETY | NC CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL
LODI CA
FARWEST SAFETY | NC PORTABLE CHANGABLE MESSAGE SI GNS, RESET ROADSI DE SI GNS
LODI CA
MSL ELECTRI C I NC TRAFFI C CONTROL SYSTEM
ANAHEI M CA
SAMBRANO TRAFFI C CONTRCL | NC PARTI AL TRAFFI C CONTROL
WLTON CA 95693
STEI'NY AND CO | NC LI GHTI NG AND SI GN | LLUM NATI ON
VALLEJO CA
STEI'NY AND CO | NC MAI NTAI N EXI STI NG ELECTRI CAL SYSTEMS DURI NG CONSTRUCTI ON
VALLEJO CA

CONTI NUED ON NEXT PAGE



06- ON5404 Bl D211
06- TUL- 99-2 PAGE 5
11/ 27/ 12 11/ 28/ 12
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 WABA LANDSCAPE & CONSTRUCTI ON | NC ERCSI ON CONTRCL - DRY SEED, FIBER ROLLS
HERCULES CA
WABA LANDSCAPE & CONSTRUCTI ON | NC NETTI NG AND COVPCST
HERCULES CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 GARY BROVWN ELECTRI C ELECTRI CAL
OAKHURST CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 Bl LL NELSON GENERAL ENG NEERI NG COVPANY Pl PE/ UNDERGROUND

CONTI NUED

FRESNO CA

CARCLI NO TRAFFI C CONTROL
NATI ONAL CI TY CA

CASE PACI FI C
PASO ROBLES CA

CASE PACI FI C
PASO ROBLES CA

CERTI FI ED COATI NGS COVPANY
FAI RFI ELD CA

CHRI SP COVPANY
STOCKTON CA
ON NEXT PACE

TRAFFI C CONTROL

CONCRETE BACKFI LL, LEAN BACKFI LL, GROUNDANCHOR

36 | NCH DRI LLED HOLE

FI ELD PAI NTI NG

STRI PI NG



06- ON5404 Bl D211

06- TUL- 99-2 PAGE 6

11/ 27/ 12 11/ 28/ 12
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07 CORAL CONSTRUCTI ON TREATED WOCD WASTE, RECONSTRUCT MBGR AND FLARED REMS SYSTEM
W LSONVI LLE OR
CORAL CONSTRUCTI ON WEED CONTRCL MAT AND MOBLI ZATI ON
W LSONVI LLE CA
DB EQUI PMENT AND SUPPLI ES SUPPLY PCMS BOARDS
VI SALI A CA
EARTH SYSTEMS PACI FI C SAMPLI NG AND ANALYSI' S PLAN
SAN LU S OBI SPO CA
EARTH SYSTEMS PACI FI C VELDI NG | NSPECTI ON, NOCA BURI EL LOCATI ON REPORT
SAN LU S OBl SPO CA
ENTEK CONSULTI NG GROUP ABSESTCS & LEAD COWVPLAI NCE PLAN, ASBESTOS DUST CONTROL PLAN
ROCKLI N CA
FRESNO CONCRETE CONSTRUCTI ON M NOR STAMPED CONCRETE
FRESNO CA
GARY BROWN ELECTRI C ELECTRI CAL
OAKHURST CA
PREM CONSTRUCTI ON AND LANDSCAPI NG | NCORPCRATE MATERI ALS

RANCHO CORDOVA CA

PREM CONSTRUCTI ON AND LANDSCAPI NG JOBSI TE MAVAGEMENT, MOVE I N & OUT( ERCSI ON CONTRQOL)
RANCHO CORDOVA CA

PREM CONSTRUCTI ON AND LANDSCAPI NG ROLLED ERCSI ON CONTROL, HYDROSEED, COMPOST
RANCHO CORDOVA
CONTI NUED ON NEXT PAGE



06- ON5404
06- TUL- 99-2
11/ 27/ 12

L

Bl DDER | D NAME AND ADDRESS

Bl D211

PAGE 7

11/ 28/ 12
I ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

PREM CONSTRUCTI ON AND LANDSCAPI NG
RANCHO CORDOVA CA

PREM CONSTRUCTI ON AND LANDSCAPI NG
RANCHO CORDOVA CA

R & B PROTECTI VE COATI NGS
LI NDEN CA

S & S FENCE CO
SACRAMENTO CA

SAFETY STRI PI NG SERVI CE
GOSHEN CA

SAMS EQUI PMENT AND SUPPLI ES
FRESNO CA

SOUTH MACK GRI NDI NG
VI SALI A CA

TRI STREE CORP
BAKERSFI ELD CA

Bl DDER | D NAME AND ADDRESS

TEMP DI PROTECTI ON, TEMP SO L Bl NDER, COVPOST STOCK

TEMP FENCE, WPCP. TEMP FI BER ROLL, TEMP SI LT FENCE

SHOP COATI NG

FENCI NG

STRI PI NG

SUPPLY ERGCSI ON CONTROL AND Tl MBER LAGAE NG MATERI ALS

REMOVE DI KE AND COLD PLANE AC

REBAR

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

SAFETY STRI PI NG SERVI CE | NC
GOSHEN CA

SAFETY STRI PI NG SERVI CE | NC
GOSHEN CA

THERMOPLASTI C PAVEMENT MARKI NG, PAVEMENT MARKERS

TRAFFI C CONTROL, 4 | NCH THERMOPLASTI C TRAFFI C STRI PE
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Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D211

PAGE 8

11/ 28/ 12
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

GARY BROWN ELECTRI C I NC
OAKHURST CA

SAFETY STRI PI NG SERVI CES
GOSHEN CA

SAMBRANO TRAFFI C CONTROL
WLTON CA

Bl DDER | D NAME AND ADDRESS

ELECTRI C

STRI PI NG AND MARKERS

CONSTRUCTI ON AREA SI GNS, TRAFFI C CONTRCL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

DB EQUI P & SUPPLI ES
VI SALI A CA

TRINITY ENG NEERI NG
CLOvVI S CA

APCO
GOSHEN CA

Bl LL NELSON GEC
FRESNO CA

PRS
M RALOVA CA

STATEW DE TRAFFI C
FRESNO CA

EQUI P RENTAL

HVAS

PLACE DI KE & EQUI P RENTAL

ELECTRI CAL

GRI NDI NG

CONST AREA SIGNS TRF CNTRL ROAD SI GNS



06- ON5404 Bl D211

06- TUL- 99- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
11/ 27/ 12 11/ 28/ 12
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUVP SUM 800. 00 800. 00
PROGRAM
2 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 2 300. 00 600. 00
3 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUMP SUM 950. 00 950. 00
4 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 2, 300. 00 2, 300. 00
5 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 19, 529. 74 19, 529. 74
6 128652 PORTABLE CHANGEABLE MESSAGE SI GN (LS) LS LUVP SUM 4,000. 00 4,000. 00
7 130100 JOB SI TE MANAGEMENT LS LUVP SUM 12, 000. 00 12, 000. 00
8 150742 REMOVE ROADS| DE SI GN EA 3 215. 00 645. 00
9 150771 REMOVE ASPHALT CONCRETE DI KE LF 1, 610 .45 724. 50
10 150815 REMOVE DOWNDRAI N (LS) LS LUVP SUM 250. 00 250. 00
11 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 4,540 2.84 12, 893. 60
12 153130 REMOVE CONCRETE CURB ( LF) LF 870 3.32 2,888. 40
13 190101 ROADVAY EXCAVATI ON cy 12 80. 00 960. 00
14 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 1, 000. 00 1, 000. 00
15 190185 SHOULDER BACKI NG TON 280 29. 00 8, 120. 00
16 260203 CLASS 2 AGGREGATE BASE (CY) cY 20 144. 00 2, 880. 00
17 024990 HOT M X ASPHALT (TYPE A W TH PG TR) TON 1, 080 118. 00 127, 440. 00
18 390136 M NOR HOT M X ASPHALT TON 10 72.00 720. 00
19 394076 PLACE HOT M X ASPHALT DI KE ( TYPE E) LF 120 28. 00 3, 360. 00
20 394090 PLACE HOT M X ASPHALT SQYD 28 26. 00 728. 00
(M SCELLANEQUS AREA)
21 397005 TACK COAT TON 4.4 707. 00 3, 110. 80
22 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) cY 1.4 1, 598. 00 2,237.20
23 560248 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 36 20. 00 720. 00
(0. 063" - UNFRANED)
24 560249 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 78 10. 00 780. 00
(0. 080" - UNFRANED)
25 566011 ROADSI DE SI GN - ONE POST EA 4 275. 00 1, 100. 00
26 566012 ROADSI DE SI GN - TWD POST EA 1 400. 00 400. 00
27 568001 | NSTAL;_ SI GN (STRAP AND SADDLE BRACKET EA 2 215. 00 430. 00
METHOD
28 665024 24" CORRUGATED STEEL PI PE (. 109" THI CK) LF 4 533. 00 2,132.00
29 682022 CLASS 1 PERMEABLE MATERI AL ( BLANKET) cY 6 175. 00 1, 050. 00
30 707117 36" PRECAST CONCRETE Pl PE | NLET LF 8 363. 00 2,904. 00
31 731519 M NOR CONCRETE ( STAMPED CONCRETE) SQFT 880 10. 00 8, 800. 00
32 (F) 750001 M SCELLANEOUS | RON AND STEEL LB 472 1.18 556. 96
33 840504 4" THERMOPLASTI C TRAFFI C STRI PE LF 3, 890 1.10 4,279.00



06- ON5404 Bl D211

06- TUL- 99-2 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 10
11/ 27/ 12 11/ 28/ 12
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
34 840515 THERMOPLASTI C PAVEMENT MARKI NG SQFT 250 6. 50 1, 625. 00
35 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 87 5.40 469. 80
36 860090 MAI NTAI NI NG EXI STI NG TRAFFI C MANAGEMENT LS LUWP SUM 500. 00 500. 00
SYSTEM ELEMENTS DURI NG CONSTRUCTI ON
37 024991 TRAFFI C COUNT STATI ON LS LUWP SUM 17, 000. 00 17, 000. 00

TOTAL 250, 884. 00



© 00 N o o M~ W N PP

NN NN R R R R R R R R R R
o A W N P O © ® N © O M W N B O

06- ON5404 Bl D211
06- TUL- 99- 2 SUMMARY OF REMAINING BIDDERS PAGE 11
11/ 27/ 12 11/ 28/ 12

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

800. 00 800. 00| 965. 00 965. 00| 1, 500. 00 1500. 00| 700. 00 700. 00

300. 00 600. 00| 90. 00 180. 00 100. 00 200. 00| 300. 00 600. 00

750. 00 750. 00| 70. 00 70. 00| 750. 00 750. 00| 600. 00 600. 00

1,595. 00 1595. 00 1, 200. 00 1200. 00| 1, 300. 00 1300. 00 1, 300. 00 1300. 00

62, 000. 00 62000. 00| 19, 000. 00 19000. 00| 50, 500. 00 50500. 00| 40, 000. 00 40000. 00

5, 000. 00 5000. 00| 1, 250. 00 1250. 00| 1, 500. 00 1500. 00| 5, 600. 00 5600. 00

1, 000. 00 1000. 00| 400. 00 400. 00| 1, 000. 00 1000. 00| 1, 500. 00 1500. 00

100. 00 300. 00| 60. 00 180. 00 100. 00 300. 00| 100. 00 300. 00

20 322. 00| 1.80 2898. 00| 25 402. 50| 25 402. 50

240. 00 240. 00| 400. 00 400. 00| 250. 00 250. 00| 780. 00 780. 00

1.50 6810. 00| 3.40 15436. 00| 1.70 7718. 00 2.75 12485. 00

3.00 2610. 00 7.00 6090. 00| 5. 00 4350. 00 5. 00 4350. 00

180. 00 2160. 00 150. 00 1800. 00| 500. 00 6000. 00 350. 00 4200. 00

1, 200. 00 1200. 00| 1, 300. 00 1300. 00| 1, 000. 00 1000. 00| 1, 500. 00 1500. 00

55. 00 15400. 00| 36.00 10080. 00| 48. 00 13440. 00| 45. 00 12600. 00

150. 00 3000. 00| 152. 00 3040. 00| 120. 00 2400. 00| 295. 00 5900. 00

110. 00 118800. 00| 125. 00 135000. 00| 121. 00 130680. 00| 115. 00 124200. 00

121. 00 1210. 00| 155. 00 1550. 00| 85. 00 850. 00| 250. 00 2500. 00

26. 00 3120. 00 35. 00 4200. 00 20. 00 2400. 00 26. 00 3120. 00

60. 00 1680. 00| 45. 00 1260. 00| 26. 00 728. 00| 65. 00 1820. 00

5. 00 22. 00| 1, 004. 00 4417. 60| 1.00 4. 40| 500. 00 2200. 00

420. 00 588. 00| 4, 100. 00 5740. 00| 125. 00 175. 00| 2,000. 00 2800. 00

20. 00 720. 00| 26.00 936. 00| 13.15 473. 40| 13.00 468. 00

10. 00 780. 00| 26. 00 2028. 00| 17.95 1400. 10| 18.00 1404. 00

275. 00 1100. 00| 285. 00 1140. 00| 200. 00 800. 00| 200. 00 800. 00



26
27
28
29
30
31
32
33
34
35
36
37

TOT

400.
215.
270.
400.
250.

11.

500.
17, 100.

00
00
00
00
00
00

.50
.00
.00
.00

00
00

400.
430.
1080.
2400.
2000.
9680.
708.
3890.
1500.
261.
500.
17100.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

271, 756. 00

310.
120.
120.
145.
190.

21.

10.

11.
700.
22,161.

00
00
00
00
00
00

.95
.00

00
00
00
00

310.
240.
480.
870.
1520.
18480.
1392.
3890.
2500.
957.
700.
22161.

274, 061. 00

00|
00|
00|
00|
00|
00|
40|
00|
00|
00|
00|
00|

300.
100.
300.
250.
1, 000.

18.
500.
20, 000.

00
00
00
00
00

.00
.00
.35
. 25

00
00
00

300.
200.
1200.
1500.
8000.
6160.
1416.
5251.
1812.
1566.
500.
20000.

278,027. 40

00|
00|
00|
00|
00|
00|
00|
50|
50|
00|
00|
00|

300.
100.
1, 500.
225.
750.
10.

700.
17, 100.

00
00
00
00
00
00

.00
.10
.50
.50

00
00

300.
200.
6000.
1350.
6000.
8800.
3776.
4279.
1625.
478.
700.
17100.

282, 738. 00

00
00
00
00
00
00
00
00
00
50
00
00



06- ON5404 Bl D211

06- TUL- 99-2 SUMMARY OF REMAI NI NG BI DDERS PACE 12
11/ 27/ 12 11/ 28/ 12
| TEM SI XTH SEVENTH El GHTH
Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT
1 2, 000. 00 2000. 00 1, 500. 00 1500. 00 1, 000. 00 1000. 00
2 300. 00 600. 00 225.00 450. 00 1, 000. 00 2000. 00
3 750. 00 750. 00 825. 00 825. 00 3, 000. 00 3000. 00
4 3, 000. 00 3000. 00 3, 000. 00 3000. 00 1, 300. 00 1300. 00
5 40, 000. 00 40000. 00 81, 000. 00 81000. 00 51, 000. 00 51000. 00
6 7,500. 00 7500. 00 1, 200. 00 1200. 00 2, 000. 00 2000. 00
7 1, 500. 00 1500. 00 500. 00 500. 00 3, 000. 00 3000. 00
8 100. 00 300. 00 160. 00 480. 00 100. 00 300. 00
9 50 805. 00 3.00 4830. 00 5. 30 8533. 00
10 1, 000. 00 1000. 00 200. 00 200. 00 2, 600. 00 2600. 00
11 2.00 9080. 00 2.00 9080. 00 6. 00 27240. 00
12 5. 00 4350. 00 3.00 2610. 00 9. 20 8004. 00
13 400. 00 4800. 00 175. 00 2100. 00 500. 00 6000. 00
14 3, 000. 00 3000. 00 2, 000. 00 2000. 00 5, 000. 00 5000. 00
15 45. 00 12600. 00 20. 00 5600. 00 42.00 11760. 00
16 200. 00 4000. 00 135. 00 2700. 00 313. 50 6270. 00
17 125. 00 135000. 00 132. 00 142560. 00 150. 00 162000. 00
18 80. 00 800. 00 100. 00 1000. 00 400. 00 4000. 00
19 30. 00 3600. 00 35.00 4200. 00 43. 50 5220. 00
20 75. 00 2100. 00 82.00 2296. 00 14. 30 400. 40
21 1.00 4.40 2, 250. 00 9900. 00 1, 340. 00 5896. 00
22 1, 000. 00 1400. 00 775. 00 1085. 00 2, 000. 00 2800. 00
23 15. 00 540. 00 27.00 972. 00 13. 15 473. 40
24 20. 00 1560. 00 16. 00 1248. 00 17. 95 1400. 10
25 225.00 900. 00 385. 00 1540. 00 200. 00 800. 00
26 300. 00 300. 00 550. 00 550. 00 300. 00 300. 00
27 100. 00 200. 00 300. 00 600. 00 100. 00 200. 00
28 250. 00 1000. 00 575. 00 2300. 00 1, 500. 00 6000. 00
29 200. 00 1200. 00 225.00 1350. 00 225.00 1350. 00
30 500. 00 4000. 00 335. 00 2680. 00 750. 00 6000. 00
31 11. 00 9680. 00 12. 00 10560. 00 8. 00 7040. 00
32 5.00 2360. 00 3.50 1652. 00 7.70 3634. 40
33 1.35 5251. 50 1.35 5251. 50 1.35 5251. 50
34 7.25 1812. 50 7.25 1812. 50 7.25 1812. 50
35 18. 00 1566. 00 18. 00 1566. 00 18. 00 1566. 00
36 2,500. 00 2500. 00 500. 00 500. 00 1, 500. 00 1500. 00
37 40, 000. 00 40000. 00 19, 000. 00 19000. 00 23, 000. 00 23000. 00
TOT 311, 059. 40 330, 698. 00 379, 651. 30



