STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
Bl D OPENI NG DATE 12/ 20/ 12 I'N LOS ANGELES COUNTY AT VARI QUS RR | NVOLVEMENT 12/ 26/ 12
CONTRACT NUMBER 07-258704 LOCATI ONS CONTRACT CCDE 'F '
LOCATI ON 07-LA-10-42.1/42.1 18 CONTRACT | TEMS
PLACE HVA TEXTURED PAVI NG & SLOPE FEDERAL Al D NONE
DVBE GOALS: DI SABLED VETERANS BUSI NESS ENTERPRI SES - 5.0%
PROPCSALS | SSUED 21 FUND TOTAL HA42 0 TOTAL NUMBER OF WORKI NG DAYS 100
NUMBER OF BI DDERS 9 ENG NEERS EST 401, 160. 00 AMOUNT UNDER 3,971.50 PERCENT UNDER EST 0. 99
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 397, 188. 50 2 RSB GROUP | NC 949 454-1999 SB PREF CLAlI MED
00773526
20331 LAKE FOREST DR #C13 FAX 949 454-1888
LAKE FOREST CA 92630
2 398, 963. 00 5 NEWION CONSTRUCTI ON 805 544-5583 SB PREF CLAI MED
00783608
P O BOX 3260 FAX 805 544-5584
SAN LU S OBI SPO CA 93403
3 400, 661. 00 8 DREAMBUI LDER 714 646-3697 SB PREF CLAI MED
00873436
1324 E LAWSON LANE FAX 714 646-3698
PLACENTI A CA 92870
4 442, 255. 00 4 O DONNELL CONSTRUCTI ON | NC 909 394-4510 SB PREF CLAI MED
00772905
559 W COVI NA BLVD FAX 909 394-4750
SAN DI MAS CA 91773
5 463, 435. 00 9 HI GHLAND CONSTRUCTI ON | NC 714 538-5156 SB PREF CLAI MED
00743775
133 N PI XLEY STREET FAX 714 538-5157

ORANGE CA 92868



07- 258704
07-LA-10-42
12/ 20/ 12

480, 000. 00

496, 566. 00

567, 210. 00

567, 700. 00

PETERSON- CHASE GENERAL

ENG NEERI NG CONSTRUCTI ON | NC
1792 KAl SER AVENUE

IRVINE CA 92614

YAKAR

113 E ARROW HWY
SAN DI MAS CA 91773

AUTOBAHN CONSTRUCTI ON | NC

P O BOX 11238
SANTA ANA CA 92711-1238

BEADOR CONSTRUCTI ON COVPANY
I NC

26320 LESTER Cl RCLE

CORONA CA 92883

FAX

FAX

FAX

FAX

949 252- 0441
00615876
949 252-0266

909 599-1612
00909978
800 750-9094

714 769-7025
00676837
714 769-7031

951 674- 7352
00720483
951 674-7495

Bl D211
PAGE 2
12/ 26/ 12

NSB PREF CLAI MED

NSB PREF CLAI MED

SB PREF CLAI MED

NSB PREF CLAI MED

I N ACCORDANCE W TH G. C. 14838, THE DEPARTMENT OF TRANSPORTATI ON SHALL APPLY THE SMALL BUSI NESS PREFERENCE TO ELI G BLE FI RVS

FI RST, THEN APPLI ES THE NON- SMALL BUSI NESS PREFERENCE | F DO NG SO WOULD NOT DI SPLACE A SMALL BUSI NESS FROM AWARD OF THE CONTRACT



07- 258704 Bl D211

07-LA-10-42 PAGE 3

12/ 20/ 12 12/ 26/ 12
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 HAI TBRI NK ASPHALT PAVI NG | NC | TEM 13
1548 MAPLE STREET
CORONA CA 92880

PAVI NG NET CONTRACTCR | TEM 15
11 S TERM NO AVE, STE 214
LONG BEACH CA 90803



07- 258704
07-LA-10-42
12/ 20/ 12

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D211

PAGE 4

12/ 26/ 12
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ARROW SI GNS
42085 VANDAMERE CT.
TEMECULA CA 92592

DECO PAVE | NC
P O BOX 2084
| RW NDALE CA 91706

LA SI GNAL CONSTRUCTI ON
155 N EUCLA
SAN DI MAS CA 91773

WESTERN STRUCTURES
6005 TYLER STREET
Rl VERSI DE CA 92503

Bl DDER | D NAME AND ADDRESS

| TEM 7

| TEM 13

| TEM5 16 AND 17

| TEM 15

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

E- NOR | NNOVATI ON | NC
LONG BEACH CA

GBA ENG NEERI NG
FULLERTON CA

SHARI DEN DESI GN ASPHALT
ALPI NE CA

| TEM 8

| TEM 15

| TEM 13



07- 258704
07-LA-10-42
12/ 20/ 12

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D211

PAGE 5

12/ 26/ 12
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

DECO PAVE
| RW NDALE CA

SUPERI OR GUNI TE
LAKEVI EW TERRACE CA

Bl DDER | D NAME AND ADDRESS

ASPHALT

SCOPE PAVI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

SHARI DEN ASPHALT | NC
ALPI NE CA

SOUTHWEST V- DI TCH
Rl VERSI DE CA

VWESTERN PAVI NG
| RW NDALE CA

Bl DDER | D NAME AND ADDRESS

ASPHALT STAMPI NG

SLOPE PAVI NG

PAVI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

PRECI SI ON SHOTCRETE
PHENLEN CA

SHARI DEN DESI GN ASPHALT
ALPI NE CA

| TEM 15

| TEM 3



07- 258704
07-LA-10-42
12/ 20/ 12

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D211

PAGE 6

12/ 26/ 12
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ARANMEXX CONSTRUCTI ON
13040 SMOKETREE PLACE
CHI NO CA 91710

ARROW SI GNS
42085 VANDEMERE COURT
TEMECULA CA 92592

SHARI DEN DESI GN ASPHALT
P O BOX 285
ALPI NE CA 91903

Bl DDER | D NAME AND ADDRESS

| TEM 13 AND 15

| TEM 7

| TEM 13

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

BLANCO CONSTRUCTI ON
4435 CARLSON PLACE
RI VERSI DE CA 92503

SHARI DEN DESI GN ASPHALT
P O BOX 285
ALPI NE CA 91903

Bl DDER | D NAME AND ADDRESS

I TEMS 6, 9, 14, 15 AND 17

| TEM 13

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

E- NOR | NNOVATI ONS
LONG BEACH CA

SHERI DAN DESI GN ASPHALT
ALPI NE CA

CONTI NUED ON NEXT PAGE

| TEMS 7 AND 8

| TEM 13



07- 258704
07-LA-10-42
12/ 20/ 12

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D211

PAGE 7

12/ 26/ 12
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 SOUTH WEST V DI TCH
RI VERSI DE CA

| TEM 15



07- 258704 Bl D211

07-LA-10-42 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 8
12/ 20/ 12 12/ 26/ 12
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 071321 TEMPORARY FENCE ( TYPE CL- 6) LF 490 16. 00 7, 840. 00
2 074016 CONSTRUCTI ON SI TE MANAGEMENT LS LUMP SUM 1, 000. 00 1, 000. 00
3 074017 PREPARE WATER POLLUTI ON CONTROL LS LUWP SUM 750. 00 750. 00
PROGRAM
4 074028 TEMPORARY FI BER ROLL LF 490 3.00 1, 470. 00
5 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 3 200. 00 600. 00
6 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUWP SUM 4, 000. 00 4, 000. 00
7 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 2,946. 00 2,946. 00
8 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 60, 000. 00 60, 000. 00
9 153121 REMOVE CONCRETE ( CY) CY 120 200. 00 24,000. 00
10 160102 CLEARI NG AND GRUBBI NG (LS) LS LUMP SUM 8, 000. 00 8, 000. 00
11 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 1, 900. 00 1, 900. 00
12 198010 | MPORTED BORROW ( CY) CY 78 40. 00 3, 120. 00
13 024831 HOT M X ASPHALT (TYPE A) TEXTURED PAVI NG SQYD 850 56. 25 47,812. 50
14 024832 4" PLASTI C PI PE LF 15 100. 00 1, 500. 00
15 721810 SLOPE PAVI NG ( CONCRETE) (14 510 395. 00 201, 450. 00
16 860090 MAI NTAI NI NG EXI STI NG TRAFFI C MANAGEMENT LS LUWP SUM 500. 00 500. 00
SYSTEM ELEMENTS DURI NG CONSTRUCTI ON
17 869042 ADJUST PULL BOX EA 1 300. 00 300. 00
18 999990 MOBI LI ZATI ON LS LUWP SUM 30, 000. 00 30, 000. 00

TOTAL 397, 188. 50
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07- 258704 Bl D211

07- LA- 10- 42 SUMMARY OF REMAINING BIDDERS PAGE 9
12/ 20/ 12 12/ 26/ 12

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD | FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

17.00 8330. 00 8. 50 4165. 00 11.00 5390. 00 15. 00 7350. 00

4, 300. 00 4300. 00 1, 200. 00 1200. 00| 2,500. 00 2500. 00 1, 000. 00 1000. 00

763. 00 763. 00| 1, 800. 00 1800. 00 1, 100. 00 1100. 00| 1, 500. 00 1500. 00

3.00 1470. 00| 5. 20 2548. 00| 3.50 1715. 00| 5. 00 2450. 00

102. 00 306. 00| 170. 00 510. 00| 100. 00 300. 00| 100. 00 300. 00

600. 00 600. 00| 1, 500. 00 1500. 00| 3, 500. 00 3500. 00| 3, 500. 00 3500. 00

3,329. 00 3329. 00 4,000. 00 4000. 00 3, 500. 00 3500. 00 11, 750. 00 11750. 00

15, 700. 00 15700. 00| 22, 245. 00 22245, 00| 20, 000. 00 20000. 00| 45, 000. 00 45000. 00

111. 00 13320. 00| 99. 00 11880. 00| 110. 00 13200. 00| 150. 00 18000. 00

26, 600. 00 26600. 00| 8, 800. 00 8800. 00| 7,500. 00 7500. 00| 3, 500. 00 3500. 00

1, 700. 00 1700. 00| 1, 250. 00 1250. 00| 1, 100. 00 1100. 00| 2,500. 00 2500. 00

175. 00 13650. 00| 189. 00 14742. 00| 150. 00 11700. 00| 150. 00 11700. 00

95. 00 80750. 00| 71.50 60775. 00| 80. 00 68000. 00| 75. 00 63750. 00

41. 00 615. 00| 35. 00 525. 00| 20. 00 300. 00| 25. 00 375. 00

371.00 189210. 00| 450. 00 229500. 00| 520. 00 265200. 00| 550. 00 280500. 00

1, 200. 00 1200. 00| 600. 00 600. 00| 100. 00 100. 00| 10. 00 10. 00

3, 620. 00 3620. 00 300. 00 300. 00| 150. 00 150. 00 250. 00 250. 00

33, 500. 00 33500. 00| 34,321.00 34321. 00| 37, 000. 00 37000. 00| 10, 000. 00 10000. 00

398, 963. 00 400, 661. 00 442, 255. 00 463, 435. 00
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07- 258704

07-LA-10-42

12/ 20/ 12

2, 360.
5, 400.
37, 000.
132.

4, 800.
1, 440.
23.

66.

69.
560.

1, 200.
60.

50, 214.

10045.
4700.
570.
1646.
195.
2360.
5400.
37000.
15840.
4800.
1440.
1794.
56100.
1035.
285600.
1200.

60. 00|

50214.

480, 000. 00

SUMMARY

595.
500.
700.
22, 000.

OF

REMA/

4900.
1000.
1500.
2450.
750.
500.
8946.
15000.
14400.
35000.
1500.
7020.
76500.
450.
303450.
500.
700.
22000.

496, 566. 00

N

N G

BI DDERS
O EEEEE LR EEPEP LR PR PP |
El GHTH
o AT |

35.00 17150
500. 00 500
625. 00 625
10. 00 4900
500. 00 1500.
6, 000. 00 6000.
7, 000. 00 7000.
135, 000. 00 135000.
80. 00 9600.
3, 500. 00 3500.
785. 00 785.
300. 00 23400.
60. 00 51000.
40. 00 600.
500. 00 255000.
500. 00 500.
150. 00 150.
50, 000. 00 50000.
567, 210. 00

.00
.00
.00
.00
.00

00
00
00
00
00
00
00
00
00
00
00
00
00

Bl D211
PAGE 10
12/ 26/ 12
NI NTH
Bl D AMOUNT
26. 00 12740
10, 000. 00 10000
1, 000. 00 1000
5.00 2450
165. 00 495
3, 500. 00 3500.
7, 000. 00 7000.
74, 285. 00 74285
135. 00 16200.
7,500. 00 7500.
2,500. 00 2500.
560. 00 43680.
65. 00 55250.
100. 00 1500.
535. 00 272850.
1, 000. 00 1000.
750. 00 750.
55, 000. 00 55000.
567, 700. 00



STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
Bl D OPENI NG DATE 12/ 20/ 12 I'N LOS ANGELES COUNTY AT VARI QUS RR | NVOLVEMENT 12/ 26/ 12
CONTRACT NUMBER 07-274304 LOCATI ONS CONTRACT CCDE 'B
LOCATI ON 07-LA-47-2.3 46 CONTRACT | TEMS
UPGRADE MBGR, TRTMNTS & CRSH CUSHNS FEDERAL Al D ACHS- X037-(160)E

STPG X037- (160) E

DB GOALS: DI SADVANTACGED BUSI NESS ENTERPRI SE - 11. 0%

PROPCSALS | SSUED 13 FUND TOTAL HB1 0 TOTAL NUMBER OF WORKI NG DAYS 90
NUMBER OF Bl DDERS 8 ENG NEERS EST 768, 275. 00 AMOUNT UNDER 124, 810. 00 PERCENT UNDER EST 16. 25
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 643, 465. 00 2 TRAFFI C DEVELOPMENT SERVI CES 805 523-1914
00940869
207 WLCS ANGELES AVE FAX 888 225-0844
MOCRPARK CA 93021
2 646, 282. 00 5 PETERSON- CHASE GENERAL 949 252- 0441
ENG NEERI NG CONSTRUCTI ON | NC 00615876
1792 KAl SER AVENUE FAX 949 252-0266
IRVINE CA 92614
3 650, 758. 00 6 O DONNELL CONSTRUCTI ON | NC 909 394-4510
00772905
559 W COVI NA BOULEVARD FAX 909 394-4750
SAN DI MAS CA 91773
4 680, 596. 00 4 PONELL CONSTRUCTCRS 909 356- 8880
00845305
8555 BANANA AVENUE FAX 909 356-1299
FONTANA CA 92335
5 715, 515. 00 8 HI GHLAND CONSTRUCTI ON | NC 714 538-5156
00743775
133 N PI XLEY STREET FAX 714 538-5157

ORANGE CA 92868



07-274304

07-LA-47-2

12/ 20/ 12
6 803, 300. 00
7 848, 465. 00
8 889, 989. 00

BEADOR CONSTRUCTI ON COVPANY
I NC

26320 LESTER Cl RCLE

CORONA  CA 92883

AUTOBAHN CONSTRUCTI ON | NC

P O BOX 11238
SANTA ANA CA 92711-1238

A P W CONSTRUCTI ON | NC

727 N GLENDCRA AVE
LA PUENTE CA 91744

951 674-7352
00720483
FAX 951 674-7495

714 769-7025
00676837
FAX 714 769-7031

626 333-0727
00801674
FAX 626 333-7843

Bl D211
PAGE 2
12/ 26/ 12



07-274304
07-LA-47-2
12/ 20/ 12

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D211
PAGE 3
12/ 26/ 12

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 AC DI KE CO
LI NCOLN CA

AFAB
Rl VERSI DE CA

| TEMS 23 THRU 26

| TEMS 11, 30, 31, 33 THRU 38



07-274304 Bl D211

07-LA-47-2 PAGE 4

12/ 20/ 12 12/ 26/ 12
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 ACE FENCE CO | TEMS 11, 30, 31, 33 THRU 38
LA PUENTE CA
PACI FI C TEAM | TEMS 44, 45
LA HABRA CA
THE JUNGLE | TEMS 2, 20, 32

WEST LOS ANGELES CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 ACE FENCE GUARD RAI LI NG
LA PUENTE CA
ACL CONSTRUCTI ON CONCRETE BARRI ER
ONTARIO CA
ARROW SI GNS CONSTRUCTI ON AREA SI GNS
TEMECULA CA
MSL ELECTRI C ELECTRI CAL
ANAHEI M CA
R AND D STEEL REBAR
COVWPTON CA
VESTERN PAVI NG ASPHALT

| RW NDALE CA



07-274304
07-LA-47-2
12/ 20/ 12

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D211

PAGE 5

12/ 26/ 12
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 ACE FENCE MBGR
LA PUENTE CA
ACL BARRI ER RAI L
CH NO HI LLS CA
ARROW SI GNS CONSTRUCTI ON AREA SI GNS
TEMECULA CA
I NTEGRI TY REBAR PLACERS REI NFORCI NG STEEL
PERRI S CA
M5L ELCTRI C ELECTRI CAL
ANAHEI M CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 ACE FENCE CO GUARD RAI L
LA PUENTE CA
R&D STEEL REBAR
COVPTON CA
TRAFFI C LOCP ELECTRI CAL
ANAHEI M CA
WESTERN PAVI NG PAVI NG

LEW NDALE CA



07-274304
07-LA-47-2
12/ 20/ 12

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D211
PAGE 6
12/ 26/ 12

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ACE FENCE COVPANY
LA PUENTE CA

TRAFFI C LOOPS CRACK SEALI NG
ANAHEI M CA

Bl DDER | D NAME AND ADDRESS

BID | TEM5 11, 30, 31, 33 THRU 42

BI D | TEM5S 44, 45

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

ACE FENCE CO
727 N GLENDCORA AVE
LA PUENTE CA 091744

BLANCO CONSTRUCTI ON
4435 CARLSON PLACE
RI VERSI DE CA 92503

MSL ELECTRI C
4850 E ElI SENHONER Cl RCLE
ANAHEI M CA 92807

Bl DDER | D NAME AND ADDRESS

I TEMS 11, 30, 31, 33 THRU 38

| TEMS 27, 28 AND 43

| TEM5S 44 AND 45

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

FBD VANGUARD CONSTRUCTI ON | NC
LI VERMORE CA

H  WAY SAFETY | NC
CH NO CA

THE JUNGLE
LOS ANCELES CA

CONTI NUED ON NEXT PAGE

| TEM 43

ITEM5 5 THRU 9

ITEM5S 1, 2, 3, 20 AND 32



07-274304
07-LA-47-2
12/ 20/ 12

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D211

PAGE 7

12/ 26/ 12
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 TRAFFI C LOOPS AND CRACKFI LLI NG
ANAHI EM CA

| TEMS 44 AND 45



07-274304 Bl D211

07-LA-47-2 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 8
12/ 20/ 12 12/ 26/ 12
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074016 CONSTRUCTI ON SI TE MANAGEMENT LS LUMP SUM 6, 000. 00 6, 000. 00
2 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 400. 00 400. 00
PROGRAM
3 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 13 100. 00 1, 300. 00
4 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUWP SUM 1, 200. 00 1, 200. 00
5 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 1, 000. 00 1, 000. 00
6 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 91, 096. 50 91, 096. 50
7 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 64 50. 00 3, 200. 00
8 129000 TEMPORARY RAI LI NG ( TYPE K) LF 2,140 15. 00 32, 100. 00
9 129100 TEMPORARY CRASH CUSHI ON MODULE EA 49 120. 00 5, 880. 00
10 024888 TEMPORARY CRASH CUSHI ON ( ADI EM EA 3 2, 000. 00 6, 000. 00
11 150662 REMOVE METAL BEAM GUARD RAI LI NG LF 1, 000 9.76 9, 760. 00
12 150771 REMOVE ASPHALT CONCRETE DI KE LF 510 12.00 6, 120. 00
13 150780 REMOVE GUTTER DRAI N CY 1 1, 250. 00 1, 250. 00
14 151274 SALVAGE CONCRETE BARRI ER ( TYPE K) LF 540 13. 00 7, 020. 00
15 153130 REMOVE CONCRETE CURB (LF) LF 7 150. 00 1, 050. 00
16 156585 REMOVE CRASH CUSHI ON EA 2 1, 750. 00 3, 500. 00
17 156590 REMOVE CRASH CUSHI ON ( SAND FI LLED) EA 3 1, 000. 00 3, 000. 00
18 160102 CLEARI NG AND GRUBBI NG ( LS) LS LUWP SUM 7,500. 00 7,500. 00
19 190101 ROADWAY EXCAVATI ON CY 5 250. 00 1, 250. 00
20 190110 LEAD COVPLI ANCE PLAN LS LUWP SUM 650. 00 650. 00
21 194001 DI TCH EXCAVATI ON CY 2 250. 00 500. 00
22 198010 | MPORTED BORROW ( CY) CY 7 150. 00 1, 050. 00
23 390136 M NOR HOT M X ASPHALT TON 170 150. 00 25, 500. 00
24 394074 PLACE HOT M X ASPHALT DI KE ( TYPE C) LF 34 20. 50 697. 00
25 394076 PLACE HOT M X ASPHALT DI KE ( TYPE E) LF 65 20. 50 1, 332. 50
26 394077 PLACE HOT M X ASPHALT DI KE ( TYPE F) LF 230 20. 50 4,715.00
27 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) CY 69 350. 00 24, 150. 00
28 730045 M NOR CONCRETE (GUTTER) (CY) CY 2 700. 00 1, 400. 00
29 (F) 750500 M SCELLANEQUS METAL LB 1, 660 7.00 11, 620. 00
30 820118 GUARD RAI LI NG DELI NEATOR EA 18 27.00 486. 00
31 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) LF 580 33.00 19, 140. 00
32 024889 VWEED CONTRCL MAT ( FI BER) SQYD 390 80. 00 31, 200. 00
33 839302 SI NGLE THRI E BEAM BARRI ER (WOOD POST) LF 180 42. 60 7,668. 00
34 839540 TRANSI TI ON RAI LI NG ( TYPE STB) EA 2 3, 916. 00 7,832.00
35 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 2 3, 916. 00 7,832.00
36 839555 END CAP EA 7 245. 00 1,715.00
37 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 4 658. 00 2,632.00



07-274304 Bl D211

07-LA-47-2 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 9
12/ 20/ 12 12/ 26/ 12
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
38 839584 ALTERNATI VE | N-LI NE TERM NAL SYSTEM EA 1 3, 269. 00 3, 269. 00
39 839603 CRASH CUSHI ON ( ADI EM EA 1 21, 000. 00 21, 000. 00
40 839605 CRASH CUSHI ON ( REACT 9SCBS) EA 1 46, 000. 00 46, 000. 00
41 024890 CRASH CUSHI ON ( SMART CUSHI ON SC1 100GV EA 2 39, 000. 00 78, 000. 00
42 024891 CRASH CUSHI ON ( SMART CUSHI ON SC1 70GM EA 1 27, 000. 00 27, 000. 00
43 839701 CONCRETE BARRI ER ( TYPE 60) LF 530 125. 00 66, 250. 00
44 860090 MAI NTAI NI NG EXI STI NG TRAFFI C MANAGEMENT LS LUWP SUM 1, 200. 00 1, 200. 00
SYSTEM ELEMENTS DURI NG CONSTRUCTI ON
45 861504 MODI FY LI GHTI NG AND SI GN | LLUM NATI ON LS LUWP SUM 32, 000. 00 32, 000. 00
46 999990 MOBI LI ZATI ON LS LUMP SUM 30, 000. 00 30, 000. 00

TOTAL 643, 465. 00



© 00 N o o M~ W N PP

NN NN R R R R R R R R R R
o A W N P O © ® N © O M W N B O

07- 274304 Bl D211
07- LA-47-2 SUMMARY OF REMAINING BIDDERS PAGE 10
12/ 20/ 12 12/ 26/ 12

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

1, 800. 00 1800. 00| 5, 000. 00 5000. 00 2,500. 00 2500. 00 700. 00 700. 00

725. 00 725. 00| 1, 000. 00 1000. 00| 2,500. 00 2500. 00 1, 000. 00 1000. 00

50. 00 650. 00| 100. 00 1300. 00 250. 00 3250. 00| 100. 00 1300. 00

1, 200. 00 1200. 00| 3, 000. 00 3000. 00| 2,500. 00 2500. 00| 1, 500. 00 1500. 00

4, 800. 00 4800. 00 7,500. 00 7500. 00| 10, 000. 00 10000. 00| 15, 500. 00 15500. 00

79, 000. 00 79000. 00| 35, 000. 00 35000. 00| 55, 000. 00 55000. 00| 37, 000. 00 37000. 00

30. 00 1920. 00| 30. 00 1920. 00| 30. 00 1920. 00| 40. 00 2560. 00

15. 00 32100. 00| 18.00 38520. 00| 20. 00 42800. 00| 32.50 69550. 00

250. 00 12250. 00| 250. 00 12250. 00| 250. 00 12250. 00| 200. 00 9800. 00

4,000. 00 12000. 00| 3, 000. 00 9000. 00| 6, 000. 00 18000. 00| 3, 500. 00 10500. 00

13.00 13000. 00| 14.00 14000. 00| 9. 00 9000. 00| 14.00 14000. 00

4.00 2040. 00 5. 00 2550. 00 15. 00 7650. 00 5. 00 2550. 00

500. 00 500. 00| 250. 00 250. 00| 800. 00 800. 00| 200. 00 200. 00

1.00 540. 00| 6. 00 3240. 00 8. 00 4320. 00 16. 00 8640. 00

12.00 84. 00| 50. 00 350. 00| 10. 00 70. 00| 10. 00 70. 00

200. 00 400. 00 900. 00 1800. 00 2,000. 00 4000. 00| 1, 000. 00 2000. 00

200. 00 600. 00| 500. 00 1500. 00| 500. 00 1500. 00| 1, 000. 00 3000. 00

2,500. 00 2500. 00 3, 000. 00 3000. 00 500. 00 500. 00| 1, 500. 00 1500. 00

240. 00 1200. 00| 400. 00 2000. 00 250. 00 1250. 00| 100. 00 500. 00

1, 650. 00 1650. 00| 1, 000. 00 1000. 00| 1, 500. 00 1500. 00| 2,000. 00 2000. 00

450. 00 900. 00| 250. 00 500. 00| 300. 00 600. 00| 100. 00 200. 00

200. 00 1400. 00| 190. 00 1330. 00 100. 00 700. 00| 100. 00 700. 00

148. 00 25160. 00| 200. 00 34000. 00| 130. 00 22100. 00| 200. 00 34000. 00

12.00 408. 00| 22.00 748. 00| 14.00 476. 00| 25. 00 850. 00

12.00 780. 00| 22.00 1430. 00| 14.00 910. 00| 25. 00 1625. 00



26
27
28
29
30
31
32
33
34
35
36
37
38
39

12.
795.
1, 380.

60.

37.

42.

30.

3, 630.
3, 300.
165.
715.

3, 500.
23, 000.

00
00
00

.95

00
00
00
00
00
00
00
00
00
00

2760.
54855.
2760.
8217.
1080.
21460.
16380.
5400.
7260.
6600.
1155.
2860.
3500.
23000.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

22.
950.
1, 000.
.00
60.

37.

50.

31.

3, 600.
3, 300.
170.
700.

3, 400.
27, 000.

00
00
00

00
00
00
00
00
00
00
00
00
00

5060.
65550.
2000.
8300.
1080.
21460.
19500.
5580.
7200.
6600.
1190.
2800.
3400.
27000.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

14.

1, 100.
900.
.00
35.

33.

40.

30.

3, 300.
3, 000.
150.
650.

3, 100.
22, 000.

00
00
00

00
00
00
00
00
00
00
00
00
00

3220.
75900.
1800.
9960.
630.
19140.
15600.
5400.
6600.
6000.
1050.
2600.
3100.
22000.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

25.
1, 000.
700.

65.

37.

7.

31.

3, 600.
3, 400.
200.
850.

3, 500.
28, 000.

00
00
00

.50

00
00
00
00
00
00
00
00
00
00

5750.
69000.
1400.
9130.
1170.
21460.
30030.
5580.
7200.
6800.
1400.
3400.
3500.
28000.

00
00
00
00
00
00
00
00
00
00
00
00
00
00



40

41

42 |
43 |
44 |
45 |
46 |

TOT

07-274304
07-LA-47-2 SUMMARY OF
12/ 20/ 12
_______________________________ |
SECOND TH RD
Bl D AMOUNT | BI D
_______________________________ |
56, 000. 00 56000. 00| 56, 000. 00
36, 894. 00 73788. 00| 40, 000. 00
25, 500. 00 25500. 00| 27,000. 00
120. 00 63600. 00| 95. 00
500. 00 500. 00| 500. 00
20, 000. 00 20000. 00| 23, 000. 00
52, 000. 00 52000. 00| 55, 000. 00

646, 282. 00

REMA

56000.
80000.
27000.
50350.

500.
23000.
55000.

650, 758. 00

I NI NG BI DDERS

FOURTH
L AT |

52, 000. 00 52000.

40, 000. 00 80000.

27,000. 00 27000.

100. 00 53000.

500. 00 500.

21, 000. 00 21000.

68, 000. 00 68000.

680, 596. 00

Bl D211

00
00
00
00
00
00
00

PAGE 11
12/ 26/ 12
FI FTH
BI D ANOUNT
59, 750. 00 59750.
49, 000. 00 98000.
30, 000. 00 30000.
100. 00 53000.
700. 00 700.
29, 000. 00 29000.
30, 000. 00 30000.
715, 515. 00



07-274304 Bl D211

07-LA-47-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 12
12/ 20/ 12 12/ 26/ 12
| TEM SI XTH SEVENTH El GHTH
Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT

1 15, 000. 00 15000. 00 1, 000. 00 1000. 00 4, 000. 00 4000. 00

2 1, 000. 00 1000. 00 1, 500. 00 1500. 00 1, 000. 00 1000. 00

3 150. 00 1950. 00 300. 00 3900. 00 125. 00 1625. 00

4 3, 500. 00 3500. 00 3, 000. 00 3000. 00 2,500. 00 2500. 00

5 7, 000. 00 7000. 00 7, 000. 00 7000. 00 10, 000. 00 10000. 00

6 147, 085. 00 147085. 00 160, 000. 00 160000. 00 65, 000. 00 65000. 00

7 25.00 1600. 00 20. 00 1280. 00 26. 50 1696. 00

8 20. 00 42800. 00 25.00 53500. 00 28.00 59920. 00

9 250. 00 12250. 00 100. 00 4900. 00 155. 00 7595. 00
10 5, 000. 00 15000. 00 4, 500. 00 13500. 00 18, 700. 00 56100. 00
11 15. 00 15000. 00 18. 00 18000. 00 12. 00 12000. 00
12 40. 00 20400. 00 7.00 3570. 00 10. 00 5100. 00
13 1, 500. 00 1500. 00 1, 000. 00 1000. 00 1, 650. 00 1650. 00
14 10. 00 5400. 00 9. 00 4860. 00 12.25 6615. 00
15 360. 00 2520. 00 20. 00 140. 00 250. 00 1750. 00
16 5, 000. 00 10000. 00 3, 000. 00 6000. 00 1, 700. 00 3400. 00
17 2,500. 00 7500. 00 700. 00 2100. 00 900. 00 2700. 00
18 7,500. 00 7500. 00 7,500. 00 7500. 00 5, 000. 00 5000. 00
19 600. 00 3000. 00 300. 00 1500. 00 350. 00 1750. 00
20 2,500. 00 2500. 00 2,500. 00 2500. 00 3, 500. 00 3500. 00
21 1, 000. 00 2000. 00 300. 00 600. 00 1, 650. 00 3300. 00
22 430. 00 3010. 00 100. 00 700. 00 300. 00 2100. 00
23 85. 00 14450. 00 150. 00 25500. 00 250. 00 42500. 00
24 25.00 850. 00 25.00 850. 00 22.00 748. 00
25 25.00 1625. 00 25.00 1625. 00 22.00 1430. 00
26 25.00 5750. 00 25.00 5750. 00 22.00 5060. 00
27 1, 000. 00 69000. 00 500. 00 34500. 00 1, 550. 00 106950. 00
28 2,500. 00 5000. 00 1, 500. 00 3000. 00 2, 600. 00 5200. 00
29 8.50 14110. 00 5.00 8300. 00 3.00 4980. 00
30 35.00 630. 00 35. 00 630. 00 55. 00 990. 00
31 49. 00 28420. 00 55. 00 31900. 00 33.50 19430. 00
32 85. 00 33150. 00 24.00 9360. 00 45. 00 17550. 00
33 35.00 6300. 00 40. 00 7200. 00 27.50 4950. 00
34 3, 000. 00 6000. 00 3, 500. 00 7000. 00 3, 300. 00 6600. 00
35 3, 650. 00 7300. 00 4, 200. 00 8400. 00 3, 000. 00 6000. 00
36 500. 00 3500. 00 600. 00 4200. 00 150. 00 1050. 00
37 925. 00 3700. 00 1, 000. 00 4000. 00 650. 00 2600. 00
38 3, 800. 00 3800. 00 4, 300. 00 4300. 00 3, 100. 00 3100. 00
39 21, 000. 00 21000. 00 25, 000. 00 25000. 00 21, 500. 00 21500. 00




07-274304 Bl D211
07-LA-47-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 13
12/ 20/ 12 12/ 26/ 12
| TEM SI XTH SEVENTH El GHTH
Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT
40 50, 000. 00 50000. 00 60, 000. 00 60000. 00 60, 900. 00 60900. 00
41 41, 000. 00 82000. 00 50, 000. 00 100000. 00 54, 200. 00 108400. 00
42 29, 000. 00 29000. 00 35, 000. 00 35000. 00 40, 800. 00 40800. 00
43 90. 00 47700. 00 180. 00 95400. 00 175. 00 92750. 00
44 2, 000. 00 2000. 00 500. 00 500. 00 700. 00 700. 00
45 32, 500. 00 32500. 00 21, 000. 00 21000. 00 27,500. 00 27500. 00
46 8, 000. 00 8000. 00 57, 000. 00 57000. 00 50, 000. 00 50000. 00
TOT 803, 300. 00 848, 465. 00 889, 989. 00




STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
Bl D OPENI NG DATE 12/ 20/ 12 I N RI VERSI DE COUNTY ABOUT 27 M LES 12/ 26/ 12
CONTRACT NUMBER 08-0C2104 NORTH OF DESERT CENTER 0.1 M LE CONTRACT CCDE 'G''
LOCATI ON 08-RI V-62-85.0/85.1 EAST OF ROUTE 62/ 177 SEPARATI ON 16 CONTRACT | TEMS
REPLACE CULVERTS FEDERAL Al D NONE
DVBE GOALS: DI SABLED VETERANS BUSI NESS ENTERPRI SES - 5.0%
PROPCSALS | SSUED 31 FUND TOTAL HA42 0 TOTAL NUMBER OF WORKI NG DAYS 15
NUMBER OF Bl DDERS 16 ENG NEERS EST 289, 569. 00 AMOUNT UNDER 112, 858. 00 PERCENT UNDER EST 38. 97
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 176, 711. 00 14 DREAMBUI LDER 714 646- 3697 SB PREF CLAlI MED
00873436
1324 E LAWSON LANE FAX 714 646-3698 COVPARI SON' AMT:
PLACENTI A CA 92870 167, 875. 45
2 217, 139. 00 1 JABRE CONTRACTI NG 310 720- 0277 SB PREF CLAI MED
00698556
1813 NMANZANI TA LANE FAX 310 545-5015 BID I S OVER SBP
MANHATTAN BEACH CA 90266 PREFERENCE LI M TS
3 224,981. 00 2 SLS CONSTRUCTI ON | NC 619 448-8928 SB PREF CLAI MED
00953683
10769 WOCODSI DE AVE STE 202 FAX 866 440-0002 BID I S OVER SBP
SANTEE CA 92071 PREFERENCE LIM TS
4 238, 300. 00 8 BEADOR CONSTRUCTI ON COVPANY 951 674-7352 CC PREF CLAlI MED
I NC 00720483
26320 LESTER Cl RCLE FAX 951 674-7495
CORONA CA 92883
5 242,777.00 4 GENESI S CONSTRUCTI ON 951 652-6977 SB PREF CLAI MED
00433661
P O BOX 5399 FAX 951 925-6585 BID I S OVER SBP

HEMET CA 92544 PREFERENCE LI M TS



08-0C2104
08-RI V-62-8
12/ 20/ 12

10

11

12

13

248, 524.

253, 619.

260, 323.

266, 430.

271, 695.

279, 825.

280, 761.

287, 140.

00

50

00

00

00

00

00

00

12

13

16

11

15

10

O DONNELL CONSTRUCTI ON | NC

559 W COVI NA BLVD
SAN DI MAS CA 91773

THE VAN DYKE CORPCRATI ON

6797 ADOBE ROAD
29 PALMs CA 92277

AUTOBAHN CONSTRUCTI ON | NC

P O BOX 11238
SANTA ANA CA 92711-1238

EXCAVATI NG ENG NEERS | NC

5256 S. M SSI ON ROAD #703
BONSALL CA 92003

GEO STRUC ENG NEERI NG

336 N CENTRAL AVE #10A
GLENDALE CA 91203

HI GHLAND CONSTRUCTI ON | NC

113 N PI XLEY STREET
CRANGE CA 92868

ON GRADE CONTRACTI NG

P O BOX 3714
SONORA CA 95370

VESTERN STRUCTURES

6005 TYLER ST
RI VERSI DE CA 92503

FAX

FAX

FAX

FAX

FAX

FAX

FAX

FAX

909 394-4510
00772905
909 394-4750

760 367-9151
00565576
760 367-5247

714 769-7025
00676837
714 769-7031

760 451-8600
00716401
760 451-8602

714 404-1000
00902858
818 662-8054

714 538-5156
00743775
714 538-5157

209 532-2274
00595068
209 532-2254

951 352-4300
00707211
951 352-4301

Bl D211
PAGE 2
12/ 26/ 12
SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

NSB PREF CLAI MED

BID I S OVER NSBP
PREFERENCE LIM TS

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LIM TS

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LIM TS

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS



08-0C2104 Bl D211

08-RI V-62-8 PAGE 3
12/ 20/ 12 12/ 26/ 12
14 297, 640. 00 3 PRO- CRAFT CONSTRUCTI ON | NC 909 790-5222 SB PREF CLAI MED
00467234
31597 QUTER HW 10 S. STE B FAX 909 797-2812 BID I S OVER SBP
REDLANDS CA 92373 PREFERENCE LI M TS
15 311, 892. 00 6 ROBERT J FRANK CONSTRUCTI ON 530 222-1408 SB PREF CLAlI MED
I NC 00520207
2806 TARVAC ROAD FAX 530 222-1429 BID I S OVER SBP
REDDI NG CA 96003 PREFERENCE LIM TS
16 387, 110. 00 7 PACI FI C EARTHSCAPE 807 840-9442 SB PREF CLAI MED
00793279
2415 SUTTER ROAD FAX 707 840-9441 BID I S OVER SBP
MCKI NLEYVI LLE CA 95519 PREFERENCE LI M TS

I N ACCORDANCE W TH G C. 14838, THE DEPARTMENT OF TRANSPORTATI ON SHALL APPLY THE SMALL BUSI NESS PREFERENCE TO ELI G BLE FI RVS
FI RST, THEN APPLI ES THE NON- SMALL BUSI NESS PREFERENCE | F DO NG SO WOULD NOT DI SPLACE A SMALL BUSI NESS FROM AWARD OF THE CONTRACT.



08-0C2104 Bl D211

08-RI V-62-8 PAGE 4

12/ 20/ 12 12/ 26/ 12
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
14 ARROW SI GNS | TEM 2
TEMECULA CA
E- NOR | NNOVATI ONS | NC | TEMS 3 AND 4
LI NG BEACH CA
HARDY & HARPER | TEM 11

SANTA ANA CA



08-0C2104
08-RI V-62-8
12/ 20/ 12

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D211

PAGE 5

12/ 26/ 12
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CAL STRI PE
COLTON CA

E- NOR | NNOVATI ONS
LONG BEACH CA

HARDY & HARPER

MANERI TRAFFI C CONTRCL
TEMECULA CA

Bl DDER | D NAME AND ADDRESS

| TEM5 15 AND 16

| TEMS 3 AND 4

| TEM 11

| TEM 2

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ARROW SI GNS
42085 VANDAMERE COURT
TEMECULA CA 92592

HYDRO SPROUT

460 CORPCRATE DRI VE, STE A

ESCONDI DO CA 92029

J P STRIPING I NC
650 E FI RST STREET
BEAUMONT CA 92223

Bl DDER | D NAME AND ADDRESS

| TEM 2 AND 3

| TEM5 8 AND 10

| TEM5 15 AND 16

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

NONE

NONE



08-0C2104 Bl D211

08-RI V-62-8 PAGE 6

12/ 20/ 12 12/ 26/ 12
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 AAA PAVI NG | TEM 11
3330 N LOCUST
RIALTO CA 92377

ADVANTAGE UNLI M TED | TEM5 15 AND 16
P O BOX 310005
FONTANA CA 92331

CREATI VE HYDROSEED | TEM5 8 AND 10
41891 KALM A STREET
MJURRI ETA CA 92562

DRAVES PI PELI NE | TEM 12
P O BOX 1051
BONSAU CA 92003

TRUCKI NG & DVBE CONSTRUCTI ON CO | NC | TEM5 7 AND 13
1217 DELL AVE
CAMPBELL CA 95008

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
09 ARROW SI GNS CONSTRUCTI ON AREA SI G\S
TEMECULA CA
CAL STRI PE STRI PI NG
COLTON CA
HARDY AND HARPER ASPHALT

SANTA ANA CA



08-0C2104 Bl D211
08-RI V-62-8 PAGE 7
12/ 20/ 12 12/ 26/ 12
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
12 DI VERSI FI ED LANDSCAPE | TEM5 8 AND 10
33801 WASHI NGTON STREET
W NCHESTER CA 92696
PCCl | TEM5 4 AND 5
10736 JEFFERSON BLVD #504
CULVER CI TY CA 90230
STATEW DE TRAFFI C SAFETY AND S| GNS | TEM 3
13755 BLAI DSELL PLACE
PONAY CA 92064
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
13 BLANCO CONSTRUCTI ON | TEM5S 6, 12 AND 13
4435 CARLSON PLACE
RI VERSI DE CA 92503
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
16 MANERI TRAFFI C CONTRCL I TEMS 2 THRU 4

TEMECULA CA
PETERS PAVI NG & GRADI NG

| TEM 11



08-0C2104
08-RI V-62-8
12/ 20/ 12

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D211

PAGE 8

12/ 26/ 12
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

11

CAL MEX
BERLI NGTON CA

HYDRO SPRCOUT
ESCONDI DO CA

Bl DDER | D NAME AND ADDRESS

| TEM 11

| TEM 8 AND 9

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

15

HARDY & HARPER
SANTA ANA CA

Bl DDER | D NAME AND ADDRESS

PAVI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ALHOUSE CONSTRUCTI ON
SONCRA CA

ARROW SI GNS

CAL STRI PE

COLTON CA

DI VERSI FI ED LANDSCAPE

I TEM5 1 AND 13

| TEM 2

| TEM5 15 AND 16

| TEM5 8 AND 10



08-0C2104 Bl D211

08-RI V-62-8 PAGE 9

12/ 20/ 12 12/ 26/ 12
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

10 ARROW SI GNS | TEM 2
42085 VANDAMERE CT
TEMECULA CA 92592

JP STRI PI NG | TEM5 15, 16
650 E FIRST ST
BEAUMONT CA 92223

THE JUNGLE ITEMS 1, 5, 8, 9, 10
1900 SAWELLE BLVD
VEST LOS ANGELES CA 90025

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 AAA PAVI NG | TEM 11
3330 N LOCUST
RIALTO CA 92377

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 NONE NONE
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07 NONE N A



08-0C2104 Bl D211

08-RI V- 62- 8 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10

12/ 20/ 12 12/ 26/ 12

| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT
1 074016 CONSTRUCTI ON S| TE MANAGENMENT LS LUVP SUM 400. 00 400. 00
2 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 13, 500. 00 13, 500. 00
3 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 20, 511. 00 20, 511. 00
4 128651 PORTABLE CHANGEABLE MESSAGE S| GN ( EA) EA 6 1, 500. 00 9, 000. 00
5 130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM LS LUMP SUM 1, 100. 00 1, 100. 00
6 150809 REMOVE CULVERT (LF) LF 180 109. 00 19, 620. 00
7 160102 CLEARI NG AND GRUBBI NG (LS) LS LUVP SUM 600. 00 600. 00
8 210010 MOVE- | N MOVE- OUT ( EROSI ON' CONTROL) EA 2 700. 00 1, 400. 00
9 210130 DUFF SQYD 270 2.00 540. 00
10 210250 EROSI ON CONTROL ( BONDED FI BER MATRI X) SOFT 2, 350 1.20 2,820.00

(SQFT)
11 390095 REPLACE ASPHALT CONCRETE SURFACI NG cY 57 700. 00 39, 900. 00
12 510526 M NOR CONCRETE ( BACKFI LL) cY 280 140. 00 39, 200. 00
13 665039 36" CORRUGATED STEEL Pl PE (. 168" THI CK) LF 180 120. 00 21, 600. 00
14 820112 MARKER ( CULVERT) EA 4 72.00 288. 00
15 840560 THERMOPLASTI C TRAFFI C STRI PE LF 1, 590 3.50 5, 565. 00
( SPRAYABLE)

16 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 46 14. 50 667. 00

TOTAL 176, 711. 00
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08-0C2104 Bl D211

08-RI V- 62-8 SUMMARY OF REMAINING BIDDERS PAGE 11
12/ 20/ 12 12/ 26/ 12

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD | FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

500. 00 500. 00| 20, 000. 00 20000. 00| 5, 000. 00 5000. 00 25, 000. 00 25000. 00

15, 000. 00 15000. 00| 3, 450. 00 3450. 00 15, 000. 00 15000. 00| 5, 267. 00 5267. 00

40, 000. 00 40000. 00 24,700. 00 24700. 00| 64, 164. 00 64164. 00| 30, 000. 00 30000. 00

1, 500. 00 9000. 00| 1, 850. 00 11100. 00| 3, 400. 00 20400. 00| 1, 500. 00 9000. 00

2,000. 00 2000. 00| 1, 950. 00 1950. 00| 1, 000. 00 1000. 00| 1, 000. 00 1000. 00

40. 00 7200. 00 7.00 1260. 00| 60. 00 10800. 00| 20. 00 3600. 00

4,000. 00 4000. 00 9, 000. 00 9000. 00 2,500. 00 2500. 00 20, 000. 00 20000. 00

500. 00 1000. 00| 770. 00 1540. 00| 100. 00 200. 00| 250. 00 500. 00

3.00 810. 00| 5. 00 1350. 00 10. 00 2700. 00| 5. 00 1350. 00

.30 705. 00| 1.00 2350. 00| 1.30 3055. 00| .70 1645. 00

552. 00 31464. 00| 480. 00 27360. 00| 600. 00 34200. 00| 420. 00 23940. 00

150. 00 42000. 00| 170. 00 47600. 00| 150. 00 42000. 00| 175. 00 49000. 00

320. 00 57600. 00| 373.00 67140. 00| 180. 00 32400. 00| 380. 00 68400. 00

100. 00 400. 00| 130. 00 520. 00| 100. 00 400. 00| 250. 00 1000. 00

3.00 4770. 00| 3.30 5247. 00| 2.50 3975. 00| 1.50 2385. 00

15. 00 690. 00| 9. 00 414. 00| 11. 00 506. 00| 15. 00 690. 00

217, 139. 00 224, 981. 00 238, 300. 00 242,777.00
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08-0C2104
08-RI V-62-8
12/ 20/ 12

675. 00
220. 00
275.00
200. 00

14. 00

3000.
22000.
24000.
10800.

1000.
22500.

3000.

1600.

2160.

1880.
38475.
61600.
49500.

800.

55605.

644.

SUMMARY

248, 524.00

394.
155.
201.
270.

102.

OF

REMA/

37000.
9000.
52000.
12000.
8600.
9360.
2500.
2400.
6480.
2256.
22458.
43400.
36180.
1080.
4213.
4692.

253,619. 50

N

N G

BI DDERS
O EEEEE LR EEPEP LR PR PP |
El GHTH
o AT |

500. 00 500
15, 000. 00 15000
60, 000. 00 60000
1, 325. 00 7950
675. 00 675
17. 00 3060
3, 000. 00 3000
800. 00 1600
15. 00 4050
1.00 2350
800. 00 45600
170. 00 47600
350. 00 63000
200. 00 800
3.00 4770
8. 00 368
260, 323. 00

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

Bl D211
PAGE 12
12/ 26/ 12
NI NTH
Bl D AMOUNT
25, 000. 00 25000
2,500. 00 2500
26, 500. 00 26500
1, 500. 00 9000
2, 300. 00 2300
100. 00 18000
1, 500. 00 1500
1, 000. 00 2000
10. 00 2700
50 1175
700. 00 39900
300. 00 84000
250. 00 45000
150. 00 600
3.50 5565
15. 00 690
266, 430. 00
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08-0C2104
08-RI V-62-8
12/ 20/ 12

350. 00
300. 00
100. 00
100. 00

40. 00

I NI NG BI DDERS

SUMMARY OF REMA
------------- <o
ELEVENTH

Aoar om0 AT |
20000. 00| 1, 000. 00 1000.
15000. 00| 29, 000. 00 29000.
25000. 00| 18, 750. 00 18750.
9000. 00| 1, 500. 00 9000.
1000. 00| 2, 000. 00 2000.
36000. 00| 40. 00 7200.
15000. 00| 1, 000. 00 1000.
2200. 00| 500. 00 1000.
5400. 00| 5. 00 1350.
11750. 00| 1. 00 2350.
19950. 00| 750. 00 42750.
84000. 00| 275. 00 77000.
18000. 00| 450. 00 81000.
400. 00| 100. 00 400.
7155. 00| 3.50 5565.
1840. 00| 10. 00 460.
271, 695. 00 279, 825. 00

TWELFTH
Bl D AMOUNT
_______________________________ |

8, 400. 00 8400.
16, 000. 00 16000.
27,000. 00 27000.
1, 350. 00 8100.
850. 00 850.
49. 00 8820.
9, 500. 00 9500.
600. 00 1200.
1.50 405.
30 705.
570. 00 32490.
325. 00 91000.
385. 00 69300.
150. 00 600.
3. 60 5724.
14. 50 667.
280, 761. 00

00
00
61
08
09
40
38
20
70
00
34
00
20
80
90
30

Bl D211
PAGE 13
12/ 26/ 12
THI RTEENTH
Bl D AMOUNT
38, 931. 00 38931.
20,997. 00 20997
17,342.61 17342.
1,762.68 10576.
1, 966. 09 1966
26. 28 4730.
16, 912. 38 16912.
566. 10 1132.
15.51 4187.
. 60 1410.
454. 62 25913.
182. 50 51100.
475. 74 85633.
236.70 946.
3.11 4944,
9.05 416.
287, 140. 00
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08-0C2104

08-RI V-62-8
12/ 20/ 12
FOURTEENTH

Bl D AMOUNT
21, 000. 00 21000. 00
2,500. 00 2500. 00
40, 000. 00 40000. 00
1, 600. 00 9600. 00
5, 000. 00 5000. 00
60. 00 10800. 00
1, 500. 00 1500. 00
1, 000. 00 2000. 00
20. 00 5400. 00
80 1880. 00
600. 00 34200. 00
190. 00 53200. 00
580. 00 104400. 00
175. 00 700. 00
3.00 4770. 00
15. 00 690. 00

297, 640. 00

Bl D211
SUMMARY OF REMAI NI NG BI DDERS PAGE 14
12/ 26/ 12
FI FTEENTH S| XTEENTH

Bl D AMOUNT Bl D AMOUNT
4,000. 00 4000. 00 1, 000. 00 1000. 00
23, 000. 00 23000. 00 20, 000. 00 20000. 00
15, 000. 00 15000. 00 31, 460. 00 31460. 00
3, 000. 00 18000. 00 1, 800. 00 10800. 00
2, 000. 00 2000. 00 1, 000. 00 1000. 00
100. 00 18000. 00 6. 00 1080. 00
7,500. 00 7500. 00 2,500. 00 2500. 00
1, 000. 00 2000. 00 750. 00 1500. 00
20. 00 5400. 00 18. 00 4860. 00
1.00 2350. 00 20 470. 00
700. 00 39900. 00 640. 00 36480. 00
300. 00 84000. 00 204. 00 57120. 00
473. 00 85140. 00 1,170. 00 210600. 00
70. 00 280. 00 125. 00 500. 00
3. 00 4770. 00 4.00 6360. 00
12. 00 552. 00 30. 00 1380. 00

311, 892. 00 387, 110. 00



STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
Bl D OPENI NG DATE 12/ 20/ 12 IN THE CI TY OF HEMET, | NTERSECTI ON RR | NVOLVEMENT 12/ 26/ 12
CONTRACT NUMBER 08-0M2104 OF SR-74 AND G LBERT STREET CONTRACT CCDE 'C
LOCATI ON 08-RI V-74-40. 3 31 CONTRACT | TEMS
I NSTALL TRAFFI C SI GNALS FEDERAL Al D HSNH- P074-(057)E

DB GOALS: DI SADVANTACGED BUSI NESS ENTERPRI SE - 7. 0%

PROPCSALS | SSUED 22 FUND TOTAL HB1 444,000 TOTAL NUMBER OF WORKI NG DAYS 65
NUMBER OF Bl DDERS 12 ENG NEERS EST 347,753.50 AMOUNT UNDER 137, 851. 50 PERCENT UNDER EST 39. 64
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 209, 902. 00 10 PTM GENERAL ENG NEERI NG 951 710-1000
SERVI CES | NC 00891265
PO BOX 7745 FAX 951 710-1006
RI VERSI DE CA 92504
2 235, 196. 00 4 FLATI RON ELECTRI C GRCOUP | NC 714 228-9631
00862724
7911- A Pl NE AVENUE FAX 909 597-9151
CH NO CA 91708
3 249, 523. 00 3 DBX | NC 951 296-9909
00240547

42024 AVEN DA ALVARADO SU TE A FAX 951 296-9978
TEMECULA CA 92390

4 254,812. 00 2 UNI QUE PERFORVANCE 714 528-2220
CONSTRUCTI ON | NC 00801860
1321 N JEFFERSON STREET FAX 714 529-2225
ANAHI EM CA 92807

5 265, 026. 00 7 SULLY- M LLER CONTRACTI NG 714 578-9600
COVPANY 00747612
135 S STATE COLLEGE BVD # 400 FAX 714 449-8775

BREA CA 92821



08-0M2104 Bl D211
08-RI V-74-4 PAGE 2
12/ 20/ 12 12/ 26/ 12
6 269, 561. 00 11 DREAMBUI LDER 714 646- 3697
00873436
1324 E LAWSON LANE FAX 714 646-3698
PLACENTI A CA 92870
7 270, 310. 00 12 HI GHLAND CONSTRUCTI ON | NC 714 538-5156
00743775
133 N PI XLEY STREET FAX 714 538-5157
CRANGE CA 92868
8 275, 308. 00 9 CALI FORNI A PROFESSI ONAL 626 810-1338
ENG NEERI NG 00793907
929 OTTERBEIN AVE UNIT E FAX 626 810-1322
LA PUENTE CA 91748
9 281, 024. 20 6 O DONNELL CONSTRUCTI ON | NC 909 394-4510
0772905A
559 W COvI NA BLVD FAX 909 394-4750
SAN DI MAS 91773
10 312, 145. 00 8 GEO STRUC EG NEERI NG | NC 818 404-1000
00902858
336 N CENTRAL AVE 10A FAX 818 662-8054
GLENDALE CA 91203
11 378, 000. 00 5 FALA CONSTRUCTI ON & DEVELOPMNT 951 786-8126
00550283
19135 VI NTAGE WOOD DRI VE FAX 951 780-8071
RI VERSI DE CA 92508
12 274,512. 00 1 JABRE CONTRACTI NG 310 720-0277
(1 RREGULAR) 0698556A

1813 MANZANI TA LANE
MANHATTAN BEACH CA 90268

FAX

310 545-5015



08-0M2104
08-RI V-74-4
12/ 20/ 12
LI ST

Bl DDER | D NAME AND ADDRESS

OF

SUBCONTRACTORS

Bl D211
PAGE 3
12/ 26/ 12

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

10 CT&C CONSTRUCTI ON | NC
324 DI AMOND BAR BLVD PMB 275
DI AMOND BAR CA

4-7,

12-16, 18-20, 23-24, 31



08- OM2104 Bl D211
08-RI V- 74- 4 PAGE 4
12/ 20/ 12 12/ 26/ 12

LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 ABRASI VE BLASTI NG SERVI CE
RI VERSI DE CA

EBS
CORONA CA

O C. STRIPI NG
ORANGE CA

STATEW DE TRAFFI C SAFETY AND S| GNS
PONAY CA

Bl DDER | D NAME AND ADDRESS

BID I TEM5 8,09, 10, 17

BID ITEMS 4,7,12 THRU 16, 18 THRU 20, 23, 24

BI D | TEMS 4, 11, 21, 22, 25, 26, 27, 28

BIDITEMS 3,5

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 ARROW SI GNS

CAP CONSTRUCTI ON
P O BOX 8627
CHULA VI STA CA 91912

JP STRI PI NG

PO BOX 278
BEAUMONT CA 92223

Bl DDER | D NAME AND ADDRESS

| TEM 3

| TEM 16, 18, 23 AND 24

I TEMS 8 THRU 11, 17, 21, 22 AND 25 THRU 28

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 CHRI SP COVPANY

| TEMS 8 THRU 10, 25 THRU 28



08-0M2104 Bl D211
08-RI V-74-4 PAGE 5
12/ 20/ 12 12/ 26/ 12
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 FLASH TRAFFI C | NC I TMEMS 3, 5 AND 6
P O BOX 801360
SANTA CLARI TA CA 91380- 1360
J P STRIPING | NC ITEMS 8 THEU 11, 17, 21, 22, 25 THRU 28
650 E FIRST ST
BEAUMONT CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
11 CHRI SP CO 8-10, 25-28
BLOOM NGTON CA
MSL ELECTRI CAL | NC 29-31
ANAHEI M CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
12 CHRI SP CO STRI PI NG
BLOOM NGTON CA
G & G ELECTRIC I NC ELECTRI CAL
Rl VERSI DE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
09 ALL AMERI CAN ASPHALT I TEMS 4, 12 THRU 16, 18 THRU 20, 23, 24

CONTI NUED

400 E SI XTH ST
CORONA CA 92878
ON NEXT PAGE



08-0M2104 Bl D211

08-RI V-74-4 PAGE 6

12/ 20/ 12 12/ 26/ 12
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09 JP STRI PI NG
650 E FI RST ST
BEAUMONT CA 92223

I TEMS 8 THRU 11, 17, 21, 22, 25 THRU 28

MANERI | TEM 4
47423 RAI NBOW CANYON
TEMECULA CA 92592

VT ELECTRI C
869 WOTH ST
UPLAND CA 91786

| TEM 30

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 CHRI SP CO 8-10, 17, 25-28
BLOOM NGTON CA
&G ELECTRI C 29-31
Rl VERSI DE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 CAL MEX | TEM 19

BLOOM NGTON CA

HYPER ELECTRI C
GLENDALE CA

I TEM5S 29 THRU 31



08-0M2104
08-RI V-74-4
12/ 20/ 12

Bl DDER | D

NAVE AND ADDRESS

L

ST

OF

Bl D211

PAGE 7

12/ 26/ 12
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

Bl DDER | D

ABC RESOURCES

1527 W STATE STREET

ONTARI O CA 91762

FLASH TRAFFI C | NC
PO BOX 801360

SANTA CLARI TA CA 91380-1360

S| ERRA PACI FI C ELECTRI CAL CONTRACTI NG

2542 AVALON STREET

RI VERSI DE CA 92509

THE FI RM
715 RI DGE ROAD
NI POMO CA 93444

NAME AND ADDRESS

19-20, 22

29-30

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ARROW SI GNS
TEMECULA CA

CHRI SP COVPANY
BLOOM NGTON CA

COVPETI Tl VE EDGE
H GHLAND CA

E- NOR | NNOVATI ONS
LONG BEACH CA

BID | TEMS 3

BID | TEM5 8 THROUGH 10, 17, 25 THROUGH 28

BID | TEM5 29, 30

BID | TEMS 4



08-0M2104 Bl D211

08-RI V- 74- 4 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
12/ 20/ 12 12/ 26/ 12
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT
1 074016 CONSTRUCTI ON S| TE MANAGENENT LS LUVP SUM 250. 00 250. 00
2 074017 PREPARE WATER POLLUTI ON CONTROL LS LUVP SUM 600. 00 600. 00
PROGRAM

3 120090 CONSTRUCTI ON AREA S| GNS LS LUVP SUM 2, 600. 00 2, 600. 00

4 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 5, 800. 00 5, 800. 00

5 024298 TYPE | BARRI CADE EA 2 530. 00 1, 060. 00

6 128652 PORTABLE CHANGEABLE MESSAGE SI GN (LS) EA 2 1, 000. 00 2,000. 00

7 130900 TEMPORARY CONCRETE WASHOUT LS LUVP SUM 560. 00 560. 00

8 141103 REMOVE YELLOW THERMOPLASTI C TRAFFI C LF 890 3.30 2,937.00

STRI PE ( HAZARDOUS WASTE)

9 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG SQFT 44 4. 40 193. 60
10 150722 REMOVE PAVEMENT MARKER EA 250 2.20 550. 00
11 150742 REMOVE ROADS| DE SI GN EA 2 100. 00 200. 00
12 150857 REMOVE ASPHALT CONCRETE SURFACI NG SQFT 370 1. 80 666. 00
13 152401 ADJUST WATER METER TO GRADE EA 2 160. 00 320. 00
14 152440 ADJUST MANHOLE TO GRADE EA 1 700. 00 700. 00
15 152452 ADJUST WATER VALVE COVER EA 2 160. 00 320. 00
16 153240 REMOVE CONCRETE cy 36 75. 00 2, 700. 00

(CURB, GUTTER AND S| DEWALK) (CY)
17 190110 LEAD COVPLI ANCE PLAN LS LUVP SUM 1, 400. 00 1, 400. 00
18 260203 CLASS 2 AGGREGATE BASE ( CY) cY 19 177.00 3,363. 00
19 390132 HOT M X ASPHALT (TYPE A) TON 15 266. 00 3,990. 00
20 394090 PLACE HOT M X ASPHALT SQYD 14 29. 00 406. 00
(M SCELLANEOUS AREA)
21 560250 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 120 25. 00 3, 000. 00
(0. 125" - UNFRANED)
22 566011 ROADSI DE SI GN - ONE POST EA 4 400. 00 1, 600. 00
23 731627 M NOR CONCRETE ( CURB, S| DEWALK AND cy 36 320. 00 11, 520. 00
CURB RAMP)
24 731656 CURB RAMP DETECTABLE WARNI NG SURFACE SQFT 12 37.00 444. 00
25 840501 THERMOPLASTI C TRAFFI C STRI PE LF 280 1.65 462. 00
26 840515 THERMOPLASTI C PAVEMENT MARKI NG SQFT 800 5. 50 4, 400. 00
27 840560 THERMOPLASTI C TRAFFI C STRI PE LF 4,700 1.10 5,170. 00
( SPRAYABLE)
28 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 250 5. 50 1, 375. 00
29 024299 SI GNAL | NTERCONNECT LS LUVP SUM 4, 400. 00 4, 400. 00
30 860201 SI GNAL AND LI GHTI NG LS LUVP SUM 146, 665. 40 146, 665. 40
31 869042 ADJUST PULL BOX EA 1 250. 00 250. 00

TOTAL 209, 902. 00
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08- 0M2104 Bl D211
08-RI V-74- 4 SUMMARY OF REMAINING BIDDERS PAGE 9
12/ 20/ 12 12/ 26/ 12

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

3, 000. 00 3000. 00 1, 000. 00 1000. 00| 3, 600. 00 3600. 00| 3, 500. 00 3500. 00

1, 500. 00 1500. 00| 3, 500. 00 3500. 00 2, 400. 00 2400. 00 750. 00 750. 00

4, 180. 00 4180. 00| 1, 785. 00 1785. 00| 3, 600. 00 3600. 00| 4, 305. 00 4305. 00

15, 000. 00 15000. 00| 2,500. 00 2500. 00| 3, 000. 00 3000. 00| 10, 000. 00 10000. 00

27.20 54. 40| 200. 00 400. 00| 120. 00 240. 00| 59. 00 118. 00

1, 500. 00 3000. 00 2,000. 00 4000. 00 2, 400. 00 4800. 00 2,045. 00 4090. 00

3, 380. 00 3380. 00 500. 00 500. 00| 1, 200. 00 1200. 00| 3,192.00 3192. 00

2.17 1931. 30| 4.50 4005. 00 3.60 3204. 00 5. 30 4717.00

5. 45 239. 80| 12.50 550. 00| 5. 00 220. 00| 15. 00 660. 00

5. 45 1362. 50| 1.60 400. 00| 2. 40 600. 00| 2.00 500. 00

81.55 163. 10| 75. 00 150. 00 120. 00 240. 00| 88. 00 176. 00

7.60 2812. 00 10. 00 3700. 00 3. 60 1332. 00| 9. 50 3515. 00

163. 00 326. 00| 300. 00 600. 00| 600. 00 1200. 00| 410. 00 820. 00

2,990. 00 2990. 00 1, 200. 00 1200. 00| 1, 200. 00 1200. 00| 815. 00 815. 00

300. 00 600. 00| 200. 00 400. 00 360. 00 720. 00| 204. 00 408. 00

315. 00 11340. 00| 225. 00 8100. 00| 192. 00 6912. 00| 144. 00 5184. 00

3, 805. 00 3805. 00| 3,500. 00 3500. 00| 1, 440. 00 1440. 00| 750. 00 750. 00

175. 00 3325. 00 450. 00 8550. 00| 84. 00 1596. 00| 319. 00 6061. 00

304. 00 4560. 00 200. 00 3000. 00 240. 00 3600. 00| 440. 00 6600. 00

60. 00 840. 00| 100. 00 1400. 00| 84. 00 1176. 00| 195. 00 2730. 00

24. 40 2928. 00| 50. 00 6000. 00| 15. 00 1800. 00 59. 00 7080. 00

228. 00 912. 00| 350. 00 1400. 00| 300. 00 1200. 00| 408. 00 1632. 00

440. 00 15840. 00| 550. 00 19800. 00| 720. 00 25920. 00| 623. 00 22428.00

50. 00 600. 00| 50. 00 600. 00| 34.00 408. 00| 68. 00 816. 00

1.10 308. 00| 5. 00 1400. 00| 1. 80 504. 00| 6. 00 1680. 00



26
27
28
29
30
31

TOT

.30

.55

7, 605.
133, 478.
465.

.10

00
90
00

5040.
2585.
1025.
7605.
133478.
465.

00|
00|
00|
00|
90|
00|

235, 196. 00

.50

.90

5, 500.
156, 128.
500.

.50

00
00
00

3600.
4230.
1125.
5500.
156128.
500.

249, 523. 00

00|
00|
00|
00|
00|
00|

5, 400.
165, 000.
360.

.00
. 20
.00

00
00
00

4800.
5640.
1500.
5400.
165000.
360.

254,812. 00

00|
00|
00|
00|
00|
00|

7,170.
154, 689.
192.

.25
.05
. 25

50
00
00

4200.
4935.
1312.
7170.
154689.
192.

265, 026. 00

00
00
50
50
00
00



© 00 N o o M~ W N PP

NN NN R R R R R R R R R R
o A W N P O © ® N © O M W N B O

08- OM2104 Bl D211
08-RI V- 74- 4 SUMMARY OF REMAINING BIDDERS PAGE 10
12/ 20/ 12 12/ 26/ 12

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SI XTH SEVENTH El GHTH NI NTH

I S O B AN B O B AVORT

700. 00 700. 00| 1, 000. 00 1000. 00 1, 000. 00 1000. 00 3, 000. 00 3000. 00

1, 800. 00 1800. 00 2,000. 00 2000. 00| 1, 000. 00 1000. 00 1, 200. 00 1200. 00

2, 500. 00 2500. 00| 12, 500. 00 12500. 00| 2, 000. 00 2000. 00| 5, 000. 00 5000. 00

24, 000. 00 24000. 00| 37, 100. 00 37100. 00| 20, 000. 00 20000. 00| 25, 000. 00 25000. 00

60. 00 120. 00| 100. 00 200. 00| 50. 00 100. 00| 30. 00 60. 00

900. 00 1800. 00 3, 500. 00 7000. 00| 2, 500. 00 5000. 00| 1, 800. 00 3600. 00

500. 00 500. 00| 1, 000. 00 1000. 00 1, 000. 00 1000. 00 1, 500. 00 1500. 00

3.50 3115. 00| 4.00 3560. 00| 5. 40 4806. 00| 3.30 2937. 00

4.70 206. 80| 5.00 220. 00| 15. 00 660. 00| 3.30 145. 20

3.00 750. 00| 3.00 750. 00| 2.00 500. 00| 1.10 275. 00

68. 00 136. 00| 100. 00 200. 00| 90. 00 180. 00| 100. 00 200. 00

9. 00 3330. 00| 4.00 1480. 00 8. 00 2960. 00| 5. 00 1850. 00

800. 00 1600. 00| 100. 00 200. 00| 175. 00 350. 00| 350. 00 700. 00

850. 00 850. 00| 150. 00 150. 00| 3, 160. 00 3160. 00| 400. 00 400. 00

600. 00 1200. 00| 200. 00 400. 00| 315. 00 630. 00| 300. 00 600. 00

150. 00 5400. 00| 150. 00 5400. 00| 330. 00 11880. 00| 150. 00 5400. 00

1, 800. 00 1800. 00 1, 600. 00 1600. 00| 6, 000. 00 6000. 00| 1, 700. 00 1700. 00

165. 00 3135. 00| 100. 00 1900. 00| 185. 00 3515. 00| 150. 00 2850. 00

385. 00 5775. 00| 250. 00 3750. 00| 320. 00 4800. 00| 180. 00 2700. 00

102. 00 1428. 00 100. 00 1400. 00| 65. 00 910. 00| 300. 00 4200. 00

21.00 2520. 00| 22.00 2640. 00| 60. 00 7200. 00| 16. 00 1920. 00

290. 00 1160. 00| 400. 00 1600. 00| 420. 00 1680. 00| 400. 00 1600. 00

640. 00 23040. 00| 450. 00 16200. 00| 465. 00 16740. 00| 900. 00 32400. 00

50. 00 600. 00| 100. 00 1200. 00| 52. 00 624. 00| 30. 00 360. 00

1.80 504. 00| 2.00 560. 00| 6. 00 1680. 00 4. 40 1232. 00



26
27
28
29
30
31

TOT

5, 400.
162, 551.
1, 700.

.00
. 20
.00

00
20
00

4800.
5640.
1500.
5400.
162551.
1700.

00|
00|
00|
00|
20|
00|

269, 561. 00

5, 500.
146, 700.
750.

.00
.50
.00

00
00
00

4800.
7050.
1500.
5500.
146700.
750.

270, 310. 00

00|
00|
00|
00|
00|
00|

5, 000.
160, 693.
400.

.40
.10
.40

00
00
00

4320.
5170.
1350.
5000.
160693.
400.

275, 308. 00

00|
00|
00|
00|
00|
00|

7, 000.
162, 000.
250.

.50
.10
.50

00
00
00

4400.
5170.
1375.
7000.
162000.
250.

281, 024. 20

00
00
00
00
00
00



08-0M2104 Bl D211

08-RI V-74-4 SUMMARY OF REMAI NI NG BI DDERS PAGE 11
12/ 20/ 12 12/ 26/ 12
| TEM TENTH ELEVENTH TWELFTH
Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT
1 10, 000. 00 10000. 00 47, 000. 00 47000. 00 300. 00 300. 00
2 2, 000. 00 2000. 00 15, 000. 00 15000. 00 600. 00 600. 00
3 3, 000. 00 3000. 00 5, 000. 00 5000. 00 1, 800. 00 1800. 00
4 15, 000. 00 15000. 00 30, 000. 00 30000. 00 00 0. 00
5 300. 00 600. 00 5, 000. 00 10000. 00 100. 00 200. 00
6 3, 000. 00 6000. 00 5, 000. 00 10000. 00 1, 200. 00 2400. 00
7 2, 000. 00 2000. 00 5, 000. 00 5000. 00 1, 000. 00 1000. 00
8 2.00 1780. 00 10. 00 8900. 00 3.00 2670. 00
9 10. 00 440. 00 5. 00 220. 00 3.00 132. 00
10 3.00 750. 00 10. 00 2500. 00 1.00 250. 00
11 500. 00 1000. 00 500. 00 1000. 00 150. 00 300. 00
12 25.00 9250. 00 10. 00 3700. 00 9. 00 3330. 00
13 1, 000. 00 2000. 00 500. 00 1000. 00 200. 00 400. 00
14 1, 000. 00 1000. 00 1, 500. 00 1500. 00 600. 00 600. 00
15 200. 00 400. 00 500. 00 1000. 00 400. 00 800. 00
16 200. 00 7200. 00 160. 00 5760. 00 150. 00 5400. 00
17 4, 000. 00 4000. 00 2,980. 00 2980. 00 1, 500. 00 1500. 00
18 100. 00 1900. 00 50. 00 950. 00 250. 00 4750. 00
19 250. 00 3750. 00 200. 00 3000. 00 90. 00 1350. 00
20 500. 00 7000. 00 200. 00 2800. 00 200. 00 2800. 00
21 15. 00 1800. 00 100. 00 12000. 00 35.00 4200. 00
22 300. 00 1200. 00 1, 000. 00 4000. 00 350. 00 1400. 00
23 500. 00 18000. 00 400. 00 14400. 00 400. 00 14400. 00
24 1, 000. 00 12000. 00 100. 00 1200. 00 30. 00 360. 00
25 10. 00 2800. 00 3. 00 840. 00 4.00 1120. 00
26 3. 00 2400. 00 3. 00 2400. 00 5.00 4000. 00
27 1.25 5875. 00 3.00 14100. 00 1.00 4700. 00
28 20. 00 5000. 00 3.00 750. 00 5.00 1250. 00
29 20, 000. 00 20000. 00 9, 000. 00 9000. 00 4,000. 00 4000. 00
30 160, 000. 00 160000. 00 160, 000. 00 160000. 00 150, 000. 00 150000. 00
31 4, 000. 00 4000. 00 2, 000. 00 2000. 00 .00 0. 00
TOT 312, 145. 00 378, 000. 00 274,512. 00



STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
Bl D OPENI NG DATE 12/ 20/ 12 NEAR PALM SPRI NGS AT | NTERSECTI ON 12/ 26/ 12
CONTRACT NUMBER 08- 0ON9104 OF SR-62 AND DI LLI ON ROAD CONTRACT CCDE 'A '
LOCATI ON 08-RI V-62-R0.5/R1.0 I NSTALL TRAFFI C SI GNALS 50 CONTRACT | TEMS
I NSTALL TRAFFI C SI GNALS FEDERAL Al D HSNH- P062-(034)E

DB GOALS: DI SADVANTACGED BUSI NESS ENTERPRI SE - 11. 0%

PROPCSALS | SSUED 15 FUND TOTAL HB1 997, 000 TOTAL NUMBER OF WORKI NG DAYS 90
NUMBER OF BI DDERS 9 ENG NEERS EST 857, 330. 00 AMOUNT UNDER 23, 810. 00 PERCENT UNDER EST 2.78
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 833, 520. 00 3 GRANI TE CONSTRUCT! ON  COMPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA 95077-5085
2 841, 565. 00 8 HI GHLAND CONSTRUCTI ON | NC 714 538-5156
00743775
133 N PI XLEY STREET FAX 714 538-5157
ORANGE CA 92868
3 855, 060. 00 6 AUTOBAHN CONSTRUCTI ON | NC 714 769-7025
00676837
P O BOX 11238 FAX 714 769-7031
SANTA ANA CA 92711-1238
4 888, 476. 00 7 DREAMBUI LDER 714 646- 3697
00873436
1324 E LAWSON LN FAX 714 646-3698
PLACENTI A CA 92870
5 915, 931. 00 2 O DONNELL CONSTRUCTI ON | NC 909 394- 4510
0772905A
559 W COVI NA BLVD FAX 909 394-4750

SAN DI MAS CA 91773



08-0N9104
08-RI V-62-R
12/ 20/ 12

974, 986. 74

1, 040, 307. 80

1, 053, 560. 90

1, 408, 860. 00

PTM GENERAL ENG NEERI NG
SERVI CES | NC

P O BOX 7745

RI VERSI DE CA 92513

UNI QUE PERFORVANCE
CONSTRUCTI ON | NC

1321 N JEFFERSON ST
ANAHEI M CA 92807

TRI STAR CONTRACTING || INC

15501 LI TTLE MORONGO ROAD
DESERT HOT SPRI NGS CA 92240

GEO STRUC ENG NEERI NG | NC

336 N CENTRAL AVENUE, 10A
GLENDALE CA 91203

FAX

FAX

FAX

FAX

951 710-1000
00891265
951 710-1006

714 528-2220
00801860
714 528-2225

760 251-5454
00909195
760 251-5458

714 404-1000
00902858
818 662- 8054

Bl D211
PAGE 2
12/ 26/ 12



08-0N9104 Bl D211

08-RI V-62-R PAGE 3

12/ 20/ 12 12/ 26/ 12
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CHRI SP STRI PI NG AND NMARKI NG
BLOOM NGTON CA
CHRI SP STRI PI NG REMOVALS, LEAD COWVPLI ANCE PLAN
BLOOM NGTON CA
FLAT | RON ELECTRI C GROUP | NC ELECTRI CAL
CH NO CA
KRC SAFETY CO I NC CONSTRUCTI ON AREA SI GNS AND ROADSI DE

VI SALI A CA



08-0N9104
08-RI V-62-R
12/ 20/ 12

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D211

PAGE 4

12/ 26/ 12
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

HARDY AND HAPER
SANTA ANA CA

JFL ELECTRI C
LOS ANGELES CA

PACI FI C COAST MARKI NGS
PHELAN CA

Bl DDER | D NAME AND ADDRESS

AC PAVI NG

ELECTRI CAL

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

BLANCO CONSTRUCTI ON
4435 CALSON PL
RI VERSI DE CA 92503

CAL STRIPE I NC
2040 E STEEL ROAD
COLTON CA 92324

CALMEX ENG NEERI NG
2764 S VI STA AVE
BLOOM NGTON CA 92316

MSL ELECTRI C

4580 E EI SENHOWNER Cl RCLE

ANAHEI M CA 92807

| TEMS 12, 13, 19, 20, 30, 36 THRU 39

I TEM5S 14 THRU 17, 25, 41 THRU 44

| TEM5 28 AND 29

| TEMS 25 THRU 50



08-0N9104
08-RI V-62-R
12/ 20/ 12

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D211

PAGE 5

12/ 26/ 12
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

CALMEX ENG NEERI NG | NC
BLOOM NGTON CA

Hl - WAY SAFETY RENTAL | NC
CH NO CA

MSL ELECTRI C I NC
ANAHEI M CA

PCM
PHELAN CA

Bl DDER | D NAME AND ADDRESS

| TEM 28

| TEM 12

| TEM5 45 THRU 50

| TEM5 41 THRU 44, 14 THRU 17

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CHRI SP CO
BLOOM NGTON

FLATI RON ELECTRI C
CH NO CA

HARDY & HARPER
SANTA ANA CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG

ELECTRI CAL

ASPHALT

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

B & T WORKS | NC

23905 CLI NTON KEI TH ROAD SUI TE

W LDOVAR CA 92595

CONTI NUED ON NEXT PAGE

ITEM5 3 THRU 6, 9, 13, 19, 20 23,24, 26 THRU 30, 36 THRU 39



08-0N9104 Bl D211

08-RI V-62-R PAGE 6

12/ 20/ 12 12/ 26/ 12
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 B C TRAFFI C SPECI ALI STY | TEM5 10, 31 THRU 35
638 W SOUTHERN AVE
ORANGE CA 92865

J P STRIPING | NC | TEM5 14 THRU 17, 25 AND 40 THRU 44
650 E FORST STREET
BEAUMONT CA 92223

TRAFFI C LOOPS CRACKFI LLI NG I NC | TEM5 45 AND 50
946 S EMERALD STREET
ANAHEI M CA 92804

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 CAL STRI PE I TEMS 9, 14 THRU 17, 25, 61 THRU 66
HARDY & HARPER | TEM5S 28, 29
HYDRO SPROUT | TEM 6
KRC | TEM 12
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CAL MEX ENVI RONMENTAL | NC | TEM5 28 AND 29

2764 S VI STA AVE
BLOOM NGTON CA 92316
CONTI NUED ON NEXT PAGE



08- ON9104 Bl D211

08- Rl V- 62- R PAGE 7

12/ 20/ 12 12/ 26/ 12
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 FLATI RON ELECTRI C GROUP | TEMS 45 THRU 50
9711 A PI NE AVE
CHI NO CA 91708

JP STRI PI NG | TEMS 10, 14 THRU 18, 21, 22, 25, 31 THRU 35 AND 40 THRU 44
P O BOX 278

BEAUMONT CA 92223

THE JUNGLE ITEMS 1, 2, 3, 6, 7 AND 25

1900 SAWELLE BLVD
VEST LOS ANGELES CA 90025

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09 CAL MEX NONE
BERLI NGTON CA

HYPERELECTRI NONE
GLENDALE CA



08-0N9104 Bl D211

08- Rl V- 62- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
12/ 20/ 12 12/ 26/ 12
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT
1 074016 CONSTRUCTI ON S| TE MANAGENMENT LS LUVP SUM 1, 000. 00 1, 000. 00
2 074019 PREPARE STORM WATER POLLUTI ON LS LUVP SUM 750. 00 750. 00
PREVENTI ON PLAN
3 074031 TEMPORARY GRAVEL BAG BERM LF 1,720 2.50 4,300. 00
4 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 1 400. 00 400. 00
5 074041 STREET SWEEPI NG LS LUVP SUM 2, 500. 00 2,500. 00
6 074055 TEMPORARY SO L Bl NDER SQYD 500 2.80 1, 400. 00
7 074057 STORM WATER ANNUAL REPORT EA 1 2, 000. 00 2,000. 00
8 120090 CONSTRUCTI ON AREA S| GNS LS LUVP SUM 6, 300. 00 6, 300. 00
9 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 65, 786. 00 65, 786. 00
10 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 16 35. 00 560. 00
11 128652 PORTABLE CHANGEABLE MESSAGE S| GN (LS) LS LUVP SUM 1, 000. 00 1, 000. 00
12 129000 TEMPORARY RAI LI NG ( TYPE K) LF 2, 400 24.00 57, 600. 00
13 130900 TEMPORARY CONCRETE WASHOUT LS LUVP SUM 600. 00 600. 00
14 141103 REMOVE YELLOW THERMOPLASTI C TRAFFI C LF 2,770 2.50 6, 925. 00
STRI PE ( HAZARDOUS WASTE)
15 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE LF 1, 870 2.00 3, 740. 00
16 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG SQFT 2,520 2.50 6, 300. 00
17 150722 REMOVE PAVEMENT MARKER EA 260 1. 00 260. 00
18 150744 REMOVE ROADSI DE SI GN (WOOD POST) EA 10 110. 00 1, 100. 00
19 150812 REMOVE Pl PE (LF) LF 21 130. 00 2,730.00
20 150820 REMOVE | NLET EA 1 800. 00 800. 00
21 152320 RESET ROADSI DE SI GN EA 3 275. 00 825. 00
22 152390 RELOCATE ROADSI DE S| GN EA 3 275. 00 825. 00
23 160102 CLEARI NG AND GRUBBI NG (LS) LS LUVP SUM 45, 000. 00 45, 000. 00
24 190101 ROADVAY EXCAVATI ON cY 700 18. 00 12, 600. 00
25 190110 LEAD COVPLI ANCE PLAN LS LUVP SUM 1, 500. 00 1, 500. 00
26 198010 | MPORTED BORROW ( CY) cY 770 12. 00 9. 240. 00
27 260203 CLASS 2 AGGREGATE BASE ( CY) cy 950 35. 00 33, 250. 00
28 390129 HOT M X ASPHALT ( TYPE C) TON 1, 810 110. 00 199, 100. 00
29 394090 PLACE HOT M X ASPHALT SQYD 7 170. 00 1, 190. 00
(M SCELLANEQUS AREA)
30 510502 M NOR CONCRETE (M NOR STRUCTURE) cY 1.2 2, 200. 00 2, 640. 00
31 560245 FURNI SH LAM NATED PANEL SIGN (1"- TYPE B) SQFT 160 34. 00 5, 440. 00
32 560249 FURNI SH SI NGLE SHEET ALUM NUM SI GN SOFT 160 18. 00 2, 880. 00
(0. 080" - UNFRANED)
33 560250 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 64 13. 50 864. 00

(0. 125" - UNFRANED)



08-0N9104 Bl D211

08- Rl V- 62- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
12/ 20/ 12 12/ 26/ 12

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT

34 566011 ROADSI DE SI GN - ONE POST EA 8 275. 00 2,200. 00

35 566012 ROADSI DE SI GN - TWD POST EA 6 585. 00 3,510. 00

36 620140 24" ALTERNATI VE PI PE CULVERT LF 510 50. 00 25, 500. 00

37 700638 36" CORRUGATED STEEL PI PE | NLET LF 10 700. 00 7.000. 00
(.079" TH CK)

38 731502 M NOR CONCRETE (M SCELLANEOUS oy 3 1, 500. 00 4, 500. 00
CONSTRUCTI ON)

39 750001 M SCELLANEOUS | RON AND STEEL LB 360 12. 00 4,320.00

40 820107 DELI NEATOR ( CLASS 1) EA 52 35. 00 1, 820. 00

41 840515 THERMOPLASTI C PAVEMENT MARKI NG SQFT 970 3.50 3, 395. 00

42 840560 THERMOPLASTI C TRAFFI C STRI PE LF 6, 400 .30 1, 920. 00
( SPRAYABLE)

43 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 130 5. 00 650. 00

44 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 180 10. 00 1, 800. 00

45 860090 MAI NTAI NI NG EXI STI NG TRAFFI C MANAGEMENT LS LUMP SUM 500. 00 500. 00
SYSTEM ELEMENTS DURI NG CONSTRUCTI ON

46 860201 SI GNAL AND LI GHTI NG LS LUMP SUM 175, 000. 00 175, 000. 00

47 860401 LI GHTI NG LS LUMP SUM 50, 000. 00 50, 000. 00

48 024472 FLASHI NG BEACON SYSTEM ( LOCATI ON 1) LS LUVP SUM 20, 000. 00 20, 000. 00

49 024473 FLASHI NG BEACON SYSTEM ( LOCATI ON 2) LS LUVP SUM 20, 000. 00 20, 000. 00

50 860890 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUVP SUM 30, 000. 00 30, 000. 00
( COUNT)

TOTAL 833, 520. 00
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08- 0N9104 Bl D211
08- Rl V- 62- R SUMMARY OF REMAINING BIDDERS PAGE 10
12/ 20/ 12 12/ 26/ 12

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

1, 000. 00 1000. 00| 2,500. 00 2500. 00 2, 300. 00 2300. 00 7,000. 00 7000. 00

3, 500. 00 3500. 00 3, 000. 00 3000. 00 3, 300. 00 3300. 00 2,500. 00 2500. 00

4.00 6880. 00| 3.00 5160. 00| 5. 00 8600. 00| 3.50 6020. 00

100. 00 100. 00| 500. 00 500. 00| 190. 00 190. 00| 100. 00 100. 00

500. 00 500. 00| 5, 000. 00 5000. 00| 4, 500. 00 4500. 00 8, 000. 00 8000. 00

4.00 2000. 00 3.00 1500. 00| 3.50 1750. 00| 3.00 1500. 00

2,000. 00 2000. 00 2,000. 00 2000. 00 2,000. 00 2000. 00 2,000. 00 2000. 00

19, 700. 00 19700. 00| 6, 500. 00 6500. 00 6, 000. 00 6000. 00| 10, 000. 00 10000. 00

29, 100. 00 29100. 00| 60, 000. 00 60000. 00| 53, 000. 00 53000. 00| 35, 000. 00 35000. 00

50. 00 800. 00| 20.00 320. 00| 30. 00 480. 00 35.00 560. 00

18, 000. 00 18000. 00| 10, 000. 00 10000. 00| 2,900. 00 2900. 00| 14, 000. 00 14000. 00

23.00 55200. 00| 15. 00 36000. 00| 19.15 45960. 00| 25. 00 60000. 00

500. 00 500. 00| 1, 000. 00 1000. 00| 500. 00 500. 00| 1, 000. 00 1000. 00

1.50 4155. 00 2.50 6925. 00| 1.33 3684. 10 2.70 7479. 00

1.00 1870. 00 2.00 3740. 00| 73 1365. 10| 2.20 4114. 00

2.00 5040. 00| 2.50 6300. 00| 1.60 4032. 00| 2.70 6804. 00

1.25 325. 00| 1.00 260. 00| 1.20 312. 00| 1.10 286. 00

100. 00 1000. 00| 140. 00 1400. 00| 80. 00 800. 00| 75. 00 750. 00

50. 00 1050. 00| 50. 00 1050. 00| 50. 00 1050. 00| 25. 00 525. 00

600. 00 600. 00| 1, 000. 00 1000. 00| 950. 00 950. 00| 500. 00 500. 00

150. 00 450. 00| 300. 00 900. 00| 100. 00 300. 00| 300. 00 900. 00

300. 00 900. 00| 2,000. 00 6000. 00| 100. 00 300. 00| 300. 00 900. 00

1, 000. 00 1000. 00| 5, 000. 00 5000. 00| 2,500. 00 2500. 00| 3,000. 00 3000. 00

40. 00 28000. 00| 50. 00 35000. 00| 35. 00 24500. 00| 60. 00 42000. 00

3, 500. 00 3500. 00| 1, 500. 00 1500. 00| 3, 000. 00 3000. 00 1, 600. 00 1600. 00



26
27
28
29
30
31
32
33
34
35
36
37
38
39

70.
70.
105.
250.
3, 000.
45.
20.
30.
350.
550.
103.
1, 600.
1, 000.
.00

00
00
00
00
00
00
00
00
00
00
00
00
00

53900.
66500.
190050.
1750.
3600.
7200.
3200.
1920.
2800.
3300.
52530.
16000.
3000.
3240.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

25.
60.
98.
400.
2, 000.
25.
14.
15.
600.
650.
95.
700.
2, 500.
.00

00
00
00
00
00
00
00
00
00
00
00
00
00

19250.
57000.
177380.
2800.
2400.
4000.
2240.
960.
4800.
3900.
48450.
7000.
7500.
2160.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

52.
65.
105.
35.

3, 900.
21.
22.
17.
290.
295.
60.
380.
1, 200.
.00

00
00
00
00
00
00
00
00
00
00
00
00
00

40040.
61750.
190050.
245.
4680.
3360.
3520.
1088.
2320.
1770.
30600.
3800.
3600.
1440.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

40.
72.
125.
150.
1, 600.
35.
20.
20.
350.
800.
80.
500.
1, 200.
.00

00
00
00
00
00
00
00
00
00
00
00
00
00

30800.
68400.
226250.
1050.
1920.
5600.
3200.
1280.
2800.
4800.
40800.
5000.
3600.
720.

00
00
00
00
00
00
00
00
00
00
00
00
00
00



40

41 |
42 |
43 |
44 |
45 |
46 |
47 |
48 |
49 |
50 |

TOT

08-0N9104

08-RI V-62-R

12/ 20/ 12

1, 000.
90, 000.
55, 000.
25, 500.
25, 500.
29, 000.

SUMMARY OF
THI RD
AMOUNT | BI D
2080. 00| 75. 00
6305. 00| 3.50
9600. 00 30
520. 00| 5. 00
900. 00| 10. 00
1000. 00| 1, 000. 00
90000. 00| 170, 000. 00
55000. 00| 56, 000. 00
25500. 00| 28, 000. 00
25500. 00| 21, 000. 00
29000. 00| 25, 000. 00
841, 565. 00

REMA

3900.
3395.
1920.
650.
1800.
1000.
170000.
56000.
28000.
21000.
25000.

855, 060. 00

I NI NG BI DDERS

FOURTH
L AT |

40. 00 2080
6. 15 5965
1.30 8320
2.80 364
4.00 720
1, 200. 00 1200.
202, 790. 30 202790.
62, 000. 00 62000.
31, 000. 00 31000.
24, 000. 00 24000.
27,500. 00 27500.
888, 476. 00

00
00
00
00
00
00
00
00
00
00
00

Bl D211
PAGE 11
12/ 26/ 12
FI FTH
BI D ANOUNT
40. 00 2080.
3.80 3686.
33 2112.
5. 50 715.
11.00 1980.
600. 00 600.
170, 000. 00 170000.
54, 000. 00 54000.
22, 000. 00 22000.
20, 000. 00 20000.
26, 000. 00 26000.
915, 931. 00



© 00 N o o M~ W N PP

NN NN R R R R R R R R R R
o A W N P O © ® N © O M W N B O

08-0N9104
08-RI V-62-R
12/ 20/ 12

44. 00
88. 00
330. 00
220. 00
330. 00
5, 500. 00
49. 50
3, 080. 00

10000.
118800.
2200.
3822.
1439.
7761.
429.
440.
1848.
330.
660.
990.
5500.
34650.
3080.

SUMMARY OF
| SEVENTH
| BI D
00| 27, 000. 00
00| 3, 500. 00
00| 4.60
00| 345. 00
00| 2, 000. 00
00| 4.00
00| 2, 000. 00
00| 7, 475. 00
00| 16, 100. 00
00| 40. 00
00| 3, 450. 00
00| 42.00
00| 1, 150. 00
60| 3.00
90| 2.30
60| 2. 90
00| 1.20
00| 230. 00
00| 58. 00
00| 1, 495. 00
00| 288. 00
00| 288. 00
00| 6, 900. 00
00| 69. 00
00| 1, 725. 00

REMA

27000.
3500.
7912.

345.
2000.
2000.
2000.
7475.

16100.

640.
3450.

100800.
1150.
8310.
4301.
7308.

312.
2300.
1218.
1495.

864.

864.
6900.

48300.
1725.

I NI NG BI DDERS

51.

56.

1, 265.
253.
380.
42, 399.
17.

6, 070.

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

Bl D211
PAGE 12
12/ 26/ 12
NI NTH
Bl D AMOUNT
25, 000. 00 25000
1, 500. 00 1500
5. 00 8600
500. 00 500
7,500. 00 7500
3. 00 1500
2, 000. 00 2000
10, 000. 00 10000
35, 000. 00 35000
50. 00 800
12, 000. 00 12000
40. 00 96000
5, 000. 00 5000
5. 00 13850
2.00 3740
3.00 7560
3.00 780
70. 00 700
1, 000. 00 21000
10, 000. 00 10000
350. 00 1050
1, 200. 00 3600
20, 000. 00 20000
75. 00 52500
3, 500. 00 3500

.00



26
27
28
29
30
31
32
33
34
35
36
37
38
39

33.
49.
101.
220.
3, 200.
26.
19.
22.
357.
550.
88.
165.
1, 100.
11.

00
50
20
00
00
10
10
76
50
00
00
00
00
00

25410.
47025.
183172.
1540.
3840.
4176.
3056.
1456.
2860.
3300.
44880.
1650.
3300.
3960.

00|
00|
00|
00|
00|
00|
00|
64|
00|
00|
00|
00|
00|
00|

58.
69.
121.
500.
3, 450.
10.
10.
10.
287.
373.
115.
172.
805.

00
00
00
00
00
00
00
00
50
80
00
50
00

. 80

44660.
65550.
219010.
3500.
4140.
1600.
1600.
640.
2300.
2242.
58650.
1725.
2415.
2088.

00|
00|
00|
00|
00|
00|
00|
00|
00|
80|
00|
00|
00|
00|

18.

50.
117.
507.

4, 302.
110.
66.

83.
443.
1,012.
107.

1, 420.
1, 343.
.00

00
00
60
00
00
00
00
00
00
00
42
00
00

13860.
47500.
212856.
3549.
5162.
17600.
10560.
5312.
3544.
6072.
54784.
14200.
4029.
2520.

00|
00|
00|
00|
40|
00|
00|
00|
00|
00|
20|
00|
00|
00|

50.
40.
100.
430.
1, 000.
35.
40.
40.
400.
500.
30.

1, 000.
1, 500.
25.

00
00
00
00
00
00
00
00
00
00
00
00
00
00

38500.
38000.
181000.
3010.
1200.
5600.
6400.
2560.
3200.
3000.
15300.
10000.
4500.
9000.

00
00
00
00
00
00
00
00
00
00
00
00
00
00



40

41 |
42 |
43 |
44 |
45 |
46 |
47 |
48 |
49 |
50 |

TOT

08-0N9104
08-RI V-62-R
12/ 20/ 12

500. 00
288, 000. 00
25, 000. 00
26, 330. 00
23, 900. 00
34, 400. 00

I NI NG BI DDERS

SUMMARY OF REMA
------------- <o
SEVENTH
Avonr e AT |
4004. 00| 52.00 2704.
5335. 00| 4. 00 3880.
5312. 00| .40 2560.
429. 00 5. 80 754.
990. 00| 11.50 2070.
500. 00| 5, 750. 00 5750.
288000. 00| 192, 050. 00 192050.
25000. 00| 44, 850. 00 44850.
26330. 00| 49, 450. 00 49450.
23900. 00| 42,550. 00 42550.
34400. 00| 25, 300. 00 25300.
974, 986. 74 1, 040, 307. 80

El GHTH
LI AT |

89. 00 4628.
6. 33 6140.
.95 6080.
4.00 520.
7.00 1260.
633. 00 633.
195, 949. 00 195949.
58, 574. 00 58574.
22,456. 00 22456
20, 198. 00 20198.
27,897. 00 27897
1, 053, 560. 90

00
00
00
00
00
00
00
00
00
00
00

Bl D211
PAGE 13
12/ 26/ 12
NI NTH
Bl D AMOUNT
80. 00 4160.
10. 00 9700.
1.00 6400.
15. 00 1950.
15. 00 2700.
1, 000. 00 1000.
180, 000. 00 180000.
470, 000. 00 470000.
20, 000. 00 20000.
20, 000. 00 20000.
28, 000. 00 28000.
1, 408, 860. 00



STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

POSTPONED CONTRACT

12/ 20/ 12
11-297104
11-SD-5-4.6

B I

D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

I'N SAN DI EGO COUNTY AT VARI QUS
LOCATI ONS

REHABI LI TATE PUVP STATI ONS

PAGE 1

12/ 26/ 12
CONTRACT CCDE 'D '
7 CONTRACT | TEMS

FEDERAL Al D NONE



STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
Bl D OPENI NG DATE 12/ 20/ 12 I'N | MPERI AL COUNTY AT M DWAY WELL 12/ 26/ 12
CONTRACT NUMBER 11- 410204 FROM 0.3 M LE WEST TO 0.3 M LE CONTRACT CCDE 'E '
LOCATI ON 11-1 MP-8-R68. 5/ R69. 1 EAST OF BROCK CENTER ROAD OVER- 23 CONTRACT | TEMS
CROSSI NG
PAVEMENT REHABI LI TATI ON FEDERAL Al D NONE

POSTPONED CONTRACT



