STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
Bl D OPENI NG DATE 01/16/13 I'N ALAMEDA COUNTY AT THE SAN 01/17/13
CONTRACT NUMBER 04- 014084 FRANSI SCO- OAKLAND BAY BRI DGE CONTRACT CCDE 'A '
LOCATI ON 04- ALA-80-2.5 MAI NTENANCE YARD 86 CONTRACT | TEMS

CONSTRUCT SFOBB MAI NTENANCE COWVPLEX FEDERAL Al D NONE

DVBE GOALS: DI SABLED VETERANS BUSI NESS ENTERPRI SES - 0.0%

PROPCSALS | SSUED 23 FUND TOTAL HA12 0 TOTAL NUMBER OF WORKI NG DAYS 800
NUMBER OF BI DDERS 7 ENG NEERS EST 39, 493, 480. 00 AMOUNT UNDER 26, 152, 629. 50 PERCENT UNDER EST 66. 22
PROGRAM ELEMENTS RAST
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 13, 340, 850. 50 ZOVI CH CONSTRUCTI ON 510 784-1273 SB PREF CLAlI MED

2485 TECHNOLOGY DR
HAYWARD CA 94545

00287113
FAX 510 784-0173

2 31, 313, 000. 00 C. OVERAA & COVPANY 510 234-0926 CC PREF CLAI MED
00106793
200 PARR BLVD FAX 510 237-2435
RI CHMOND CA 94801
3 33, 639, 000. 00 F & H CONSTRUCTI ON 209 931-3738 CC PREF CLAI MED
00293306
P O BOX 2329 FAX 209 931-4427
LODI CA 95241
4 33, 886, 098. 30 ALTEN CONSTRUCTI ON | NC 510 234-4200 NSB PREF CLAI MED
00705713
720 12TH STREET FAX 510 234-4221
RI CHMOND CA 94801
5 33, 967, 720. 50 ROEBBELEN CONTRACTI NG | NC 916 939-4000 CC PREF CLAI MED

1241 HAVKS FLI GHT COURT
EL DORADO HI LLS CA 95762

00734124
FAX 916 949-4027



04-014084 Bl D211

04- ALA-80-2 PAGE 2
01/16/13 01/17/13
6 34, 333, 381. 83 7 ARNTZ BUI LDERS | NC 415 382-1188 NSB PREF CLAI MED
00856393
19 PAVARON WAY FAX 415 883-3756
NOVATO CA 94949
7 36, 592, 825. 00 1 FLATI RON VWEST | NC 707 742-6000 CC PREF CLAlI MED
00772589
2100 GOODYEAR RD FAX 707 746-0849

BENI CI A CA 94510

I N ACCORDANCE W TH G. C. 14838, THE DEPARTMENT OF TRANSPORTATI ON SHALL APPLY THE SMALL BUSI NESS PREFERENCE TO ELI G BLE FI RM5
FI RST, THEN APPLI ES THE NON- SMALL BUSI NESS PREFERENCE | F DO NG SO WOULD NOT DI SPLACE A SMALL BUSI NESS FROM AWARD OF THE CONTRACT.



04-014084
04- ALA-80-2
01/16/13

Bl DDER | D NAME AND ADDRESS

Bl D211

PAGE 3

01/17/13
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ADAMS & SM TH
LI NDON UT

AERCO
RANCHO CORDOVA

AHC
HAYWARD

AR & LOOP
SACRAMENTO CA

BAGLEY
LODI

BAY CI TI ES
CONCORD
BCM

RI CHMOND

BT MANCI NI
M LPI TAS

CRANE WORKS
SAN LEANDRO

DVD
BENI Cl A

FLAT | RON
CHI NO

CONTI NUED ON NEXT PAGE

STRUCTURAL STEEL

LANDSCAPE

ALUM W NDOW5

SHOP EQUI PMENT

FUEL STORAGE, DI SPENCE EQUI P

GRADI NG, SITE UTIL

HVAC

METAL DECK

CRANES & HO STS

METAL STVDS, DRYWALL

ELECTRI CAL



04-014084
04- ALA-80-2
01/16/13

Bl DDER | D NAME AND ADDRESS

Bl D211

PAGE 4

01/17/13
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

FOUNDATI ON CONSTRUCTI ON
OQAKLEY

GERDAU
FAI RFI ELD

GOLDEN BAY FENCE
STOCKTON

| NDUSTRI AL DOCR
VST SACRAMENTO

KCGDI AC
LI NCOLN

LANDAVAZO
HAYWARD

NJ KANN
SAN JOSE

PCl
HAYWARD

RAY HELLW G
SANTA CLARA

TOP HAT
REDDI NG

VALUE FI RE
SAN FRANCI SCO

CONTI NUED ON NEXT PAGE

PI LES

REBAR

FENCE, GATES

SECTI ONAL & CO LI NG DOORS

SINGLE PLY ROOF

CONCRETE FI NI SH

PAI NT

ACOUST CEI LI NG

METAL WALL PANELS

PV SYSTEM

FI RE SPRI NKLER



04-014084
04- ALA-80-2
01/16/13

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D211

PAGE 5

01/17/13
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 VWH TE WATER
ANTI OCH

PLUMB



04-014084
04- ALA-80-2
01/16/13

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 6
01/17/13

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

Al R AND LUBE
SACRAMENTO CA

AJR DOCR SERVI CE
HAYWARD CA

AMERI CAN BRI DGE
REEDS PORT OR

ARCHI TECTUAL GLASS SYSTEMS
SACRAMENTO CA

BAGLEY ENTERPRI SES
LODI CA

BAI LEY FENCE
HAYWARD CA

BCl
BERKELEY CA

BORTOLUSSI & WATKI N
SAN RAFAEL CA

BT MANCI NI
M LPI TAS CA

CARONE & COVPANY
CONCORD CA

CARONE & COVPANY
CONCORD CA

CONTI NUED ON NEXT PAGE

BRI DGE CRANE AND HO ST

OVERHEAD DOCRS

STRUCTURAL STEEL

GLASS AND GLAZI NG

FUEL STORAGE/ DI SPENSI NG

CHAI NLI NK FENCE AND SECURI TY METAL FENCE AND GATES

S| TE CONCRETE

LANDSCAPE AND | RRI GATI ON

METAL DECK AND METAL SI DI NG ROCFI NG

CLASS 3 AGRAGATED BASE, HOT M X ASPHALT, PAVING FABRI C

HAZARDQOUS SO L EXCAVATI ON, | MPORTED BORROW RETURN



04-014084
04- ALA-80-2
01/16/13

Bl DDER | D NAME AND ADDRESS

Bl D211

PAGE 7

01/17/13
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

CARONE & COVPANY
CONCORD CA

CRC ROODI NG
SACRAMENTO CA

D AND L PUWPS
SACRAMENTO CA

DENHAM
BRENTWOOD CA

DI NELLI PLUMBI NG
FORSTER CI TY CA

DVBE TRUCKI NG
CAMPBELL CA

FERTADO
ANTI OCH CA

FI SCHER TI LE
SACRAMENTO CA

FOUNDATI ON CONSTRUCTORS
OAKLAND CA

HARRI' S SALI NAS
LI VERMORE CA

I DI G BACKHCE
VAVAVI LLE CA

CONTI NUED ON NEXT PAGE

RUMBLE STRI P, AC DI KE, PRI ME COAT AND SI TE UTI LI TIES

ROCFI NG

CONCRETE PUMPI NG

DRYWALL AND METAL STUDS

PLUMBI NG

TRUCKI NG

HVAC

CERAM C TI LE

PI LES

REBAR

BU LDl NG STRUCTORAL EXCAVATI ON BACKFI LL AND SUBBASE



04-014084
04- ALA-80-2
01/16/13

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D211

PAGE 8

01/17/13
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

PCl
HAYWARD CA

SATELLI TE PAI NTI NG
SAN JOSE CA

STEI NY
VALLEJO CA

VALUE FI RE PROTACTI ON
SAN FRANCI SCO CA

Bl DDER | D NAME AND ADDRESS

ACCOUSTI CAL CEI LI NG

PAI NTI NG

ELECTRI CAL

FI RE PROTECTI ON

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ACR GLASS & DOCRS
OAKLAND CA

ADAM SM TH
LI NDON UT

AJR DOCRS SERVI CE | NC
HAYWARD CA

BAGLEY ENTERPRI SES | NC
LODI CA

BAI LEY FENCI NG
HAYWARD

BAY CI TI ES PAVI NG AND GRADI NG
CONCORD CA

CONTI NUED ON NEXT PAGE

SUNSHADES

BU LDI NG STRUCTURAL & M SC METAL & PEEKI NG

OVERHEAD CO LI NG SECTI ONAL OVERHEAD DRS

FUEL STORACE & DI SPENSI NG EQUI PMENT

SECURI TY METAL FENCE & GATE

CONTAM NATED MATERI AL HANDLI NG & DI SPOSAL



04-014084
04- ALA-80-2
01/16/13

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D211

PAGE 9

01/17/13
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

BAY CI TI ES PAVI NG AND GRADI NG
CONCORD CA

BORTOLUCCI AND WATKI N
SAN RAFAEL

BT MANCI NI
M LPI TAS CA

CALI FORNI A Al RLI NE
DANVI LLE

CALWEST ACOQUSTI CS
PETALUVA

CRANEVEYCOR CORP
EL MONTE

DASCO CONSTRUCTI ON & DRYWALL
SAN JOSE

DI NNLEI PLUMBI NG
FOSTER CI TY

EMPI RE CONTRACT AND GLAZI NG I NC
NOVATO

FI SCHER Tl LE & MARBLE
SACRAMENTO

FOUNDATI ON CONSTRUCTCRS | NC
OAKLEY CA

CONTI NUED ON NEXT PAGE

EARTHWORK, AC PAVING PRI ME COAR, UNDERGROUND

LANDSCAPE & | RRI GATI ON, BUI LDI NG CONCRETE

METAL ROOF & SI DI NG | NSULATED METAL, COWPCSI TE WALL PANELS

HVAC

ACOUSTI CAL SUSPENDED CEI LI NG

BRI DGE CRANE & HO ST

METAL STUDS, DRYWALL & ASSEMBLI ES

PLUMBI NG

ALUM NUM PRESSED METAL, GLAZI NG CURTAIN WALL

CERAM C TI LE

PRECAST PRESTRESSED PI LI NG



04-014084 Bl D211
04- ALA-80-2 PAGE 10
01/16/13 01/17/13

LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

GERDAU GENERAL CONTRACTORS
FAI RFI ELD CA

KODI AK ROCFI NG
LI NCOLN

MASON PAI NTI NG | NC
RANCHO CORDOVA

ROADWAY ENG NEERI NG WORKS | NC
SERI ES

VALUE ENG NEERI NG
STOCKTON

VALVE FI RE PROTECTI ON
SAN FRANCI SCO CA

Bl DDER | D NAME AND ADDRESS

CONCRETE REI NFORCI NG

SINGLE PLY (TPO ROOFI NG

WATER REPELLENTS AND PAI NTI NG

ELECTRI CAL

LUBRI CATI ON & COVPRESSED Al R SYSTEM

FI RESPRI NKLERS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ADAMS & SM TH
LI NCOLN UT

AMBER
OAKLAND CA

ANDY' S
M LPI TAS CA

BAGLEY ENT
LODI CA

CONTI NUED ON NEXT PAGE

STRUCTURAL STEEL

FLOORI NG AND CARPET

TPO ROOF

FUEL STORAGE AND DI SPENSI NG



04-014084
04- ALA-80-2
01/16/13

Bl DDER | D NAME AND ADDRESS

Bl D211

PAGE 11

01/17/13
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

BAY CI TI ES P&G
CONCORD CA

BAY CI TI ES P&G
CONCORD CA

BORTOLUSSI
SAN RAFEAL CA

BT MANCI N
M LPI TAS CA

DODDLE
NAPA CA

DOVORE
MEADOW/I STA

FI SCHER
SACRAMENTO CA

FREMONT M LLWORK
KLAMOUTH FALLS OR

GCOLDEN BAY
STOCKTON CA

HARRI' S SALI NAS
LI VERMORE CA

HECO PACI FI C
UNTON CI TY CA

CONTI NUED ON NEXT PAGE

GRADI NG, U G UTILITIES

SI TE DEMO, ROADWAY EXCAVATI ON, | MPORT, AC PAVI NG

LABDSCAPE AND | RRI GATI ON

METAL DECK, METAL & COMPCSI TE WALL PANELS, WEATHER BARRI ER

PLUMBI NG, HVAC

FI RE SPRI NKLERS

CERAM C TI LE

CASEVORK

FENCES AND GATES

REBAR

BRI DGE CRANE AND HO ST



04-014084
04- ALA-80-2
01/16/13

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D211

PAGE 12

01/17/13
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

I NDUSTRI AL DOOR
WEST SACRAMENTO CA

MAUCK
OAKLAND CA

N COUNTI ES
SONOVA CA

PACI FI C GLAZI NG
MORGAN HI LLS CA

PCl
HAYWARD CA

R & R MAHER
VALLEJO CA

ROADWAY ENG NEERI NG
CERES CA

ROADWAY ENG NEERI NG
CERES CA

SATELI TE
HAYWARD CA

STROHER & GRATF
ANTI OCH CA

VALVED ENG NEERI NG
STOCKTON CA

O H CO LI NG DOORS, SECTI ONAL O H DOORS

SHEET METAL

DRYWALL AND METAL FRAM NG

W NDOWS AND GLAZI NG

ACOUSTI CAL

SI TE CONCRETE

ELEC DUCT BANK AND CONDUI T

ELECTRI CAL

PAI NTI NG AND REPELLENTS

Pl LI NG

LUBRI CATI ON AND COVP Al R SYSTEM



04-014084
04- ALA-80-2
01/16/13

Bl DDER | D NAME AND ADDRESS

Bl D211

PAGE 13

01/17/13
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

AVERI CAN BRI DGE
REEBEPORT OR

BAY CI TY PAVI NG
CONCORD CA

BORTOLUCCI & WALKI NS
SAN RAFAEL CA

BT MANCI NI
M LPI TAS CA

CAL AIR
DANVI LLE CA

COBABE BROS PLUMBI NG
RANCHO CORDOVA CA

CRANE VEYOR
S EL MONTE CA

DENHAM CONTRACTI NG
BRENTWOOD CA

DW NI CHOLSON
HAYWARD CA

FI SHER TI LE
SACRAMENTO CA

FOUNDATI ON CONSTRUCTCORS
OAKLEY CA

CONTI NUED ON NEXT PAGE

STRUCTURAL STEEL

EARTHWORK, PAVI NG AND UNDERGROUND

LANDSCAPI NG

METAL DECK, MEATL WALL PANEL

HVAC

PLUMBI NG

BRI DGE AND CRANE

METAL FRAM NG AND DRYWALL

OVERHEAD DOORS

TI LE

PI LES



04-014084
04- ALA-80-2
01/16/13

Bl DDER | D NAME AND ADDRESS

Bl D211

PAGE 14

01/17/13
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

HARRI' S SALI NAS REBAR
LI VERMORE CA

KI' NGS ROOFI NG
PATTERSON CA

LI NCOLN GLASS AND M RROR
SAN JOSE CA

PERTERSON HYDROLI CS
GARDENA CA

RE MAYER
AVERI CAN CANYON CA

SATELI TE PAI NTI NG
SAN JOSE CA

STEI' NY AND CO
VALLEJO CA

TOP HAT ENERGY
REDDI NG CA

VI KI NG DRI LLERS
WEST SACRAMENTO CA

CONCRETE RElI NFORCEMENT

ROCFI NG

CLASS AND GLARNG

FUEL STORAGE EQUI PMENT

CONCRETE

PAI NTI NG

ELECTRI CAL

PV SYSTEM

DEWATERI NG



04-014084
04- ALA-80-2
01/16/13

Bl DDER | D NAME AND ADDRESS

Bl D211

PAGE 15

01/17/13
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

ADAMS & SM TH
LI NDI N UT

AHC GLASS
HAYWARD CA

AL CAL
HAYWARD CA

BAGLEY ENTERPRI SES
LODI CA

BAY CI TI ES PAVI NG & GRADI NG
CONCORD CA

BORTOLUSSI WATKI N

SAN RAFAEL CA

BT MANCI NI
M LPI TAS CA

BT MANCI NI
M LPI TAS CA

CARONE & CO
CONCORD CA

COBAE BRO
RANCHO CORDOVA CA

CRANE VEYOR
SOUTH EL MONTE CA

CONTI NUED ON NEXT PAGE

STRUCTURAL & M SC STEEL

GLASS, CGLAZING ALUM NUM STOREFRONTS

SUSPENDED CEI LI NGS

FUEL STORAGE & DI SPENSI NG EQUI PMENT

HAZARDOURS SO L, DEMOLI Tl ON, GRADI NG & PAVI NG, SI TE UTI LI TI ES

LANDSCAPE & | RRI GATI ON

| NSULATED METAL WALL PANELS, COVPCSI TE WALL PANELS

METAL DECK

BU LDI NG UTI LI TI ES

PLUMBI NG

BRI DGE CRANE & HO ST



04-014084
04- ALA-80-2
01/16/13

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D211

PAGE 16

01/17/13
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

FI SHER TI LE
SACRAMENTO CA

FOUNDATI ON CONSTRUCTORS
OAKLEY CA

GOLDEN BASE FENCE
STOCKTON CA

HARRI S SALI NAS
LI VERMORE CA

| NDUSTRI AL
WEST SACRAMENTO CA

NJ KANN
SAN JOSE CA

NORTH COUNTY
SONOVA CA

R E MAHER
AVERI CAN CANYON CA

ROADWAY ENG
CERES CA

SERTADO
ANTI OCH CA

VALUED ENG
STOCKTON CA

CONTI NUED ON NEXT PAGE

CERAM C TI LE

Pl LES

SECURI TY METAL FENCE & GATES

REBAR

OVERHEAD DOORS

PAI NTI NG & COATI NGS

GYPBOARD AND FRAM NG

SI TE CONCRETE, BUI LDI NG CONCRETE

ELECTRI CAL

HVAC

LUBE & COVPRESSED Al R SYSTEMS



04-014084
04- ALA-80-2
01/16/13

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D211

PAGE 17

01/17/13
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

VALVE FI RE
SAN FRANCI SCO CA

WEST TECH
RI CHMOND CA

Bl DDER | D NAME AND ADDRESS

FI RE SPRI NKLERS

SINGLE PLY ROOFI NG & | NSULATI ON

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

AAA FENCE COVPANY
SANTA CLARA CA

FLATI RON ELECTRI C GROUP
CHI NO CA

GALLAGHER AND BURK
OAKLAND CA

JJ NGUYEN
SAN JOSE CA

SUNTERA SOLAR POVER SYSTEMS
NOVATO CA

TURNER CONSTRUCTI ON
OAKLAND CA

FENCI NG

ROADWAY ELECTRI CAL

AC PAVI NG REMOVE BASE AND SURFACI NG AND BASE ROCK

LANDSCAPI NG

PHOTOVCLTI EC POAER SYSTEM

BUI LDI NG



04-014084 Bl D211

04- ALA- 80- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 18
01/16/ 13 01/17/13
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT
1 070030 LEAD COVPLI ANCE PLAN LS LUVP SUM 10, 000. 00 10, 000. 00
2 074016 CONSTRUCTI ON S| TE MANAGENMENT LS LUMP SUM 125, 000. 00 125, 000. 00
3 025048 DEWATERI NG AND NON- STORMWATER LS LUMP SUM 100, 000. 00 100, 000. 00
DI SCHARGE CONTROL
4 080050 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 30, 000. 00 30, 000. 00
5 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 2, 500. 00 2, 500. 00
6 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 10, 000. 00 10, 000. 00
7 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 110 70. 00 7,700. 00
8 130300 PREPARE STORM WATER POLLUTI ON PREVENTI ON LS LUVP SUM 10, 000. 00 10, 000. 00
PLAN
9 130330 STORM WATER ANNUAL REPORT EA 3 2, 000. 00 6, 000. 00
10 130530 TEMPORARY HYDRAULI C MULCH SQYD 600 5. 00 3, 000. 00
( BONDED FI BER MATRI X)
11 130570 TEMPORARY COVER SQYD 1, 000 8. 00 8, 000. 00
12 130620 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 5 500. 00 2,500. 00
13 130640 TEMPORARY FI BER ROLL LF 8, 000 3.20 25, 600. 00
14 130680 TEMPORARY SI LT FENCE LF 2, 000 .50 1, 000. 00
15 130710 TEMPORARY CONSTRUCTI ON ENTRANCE EA 2 3, 000. 00 6, 000. 00
16 130730 STREET SVEEPI NG LS LUVP SUM 50, 000. 00 50, 000. 00
17 130900 TEMPORARY CONCRETE WASHOUT LS LUVP SUM 10, 000. 00 10, 000. 00
18 141001 HEALTH AND SAFETY PLAN LS LUVP SUM 15, 000. 00 15, 000. 00
19 150204 ABANDON CULVERT ( LF) LF 20 35. 00 700. 00
20 150221 ABANDON | NLET EA 1 1, 000. 00 1, 000. 00
21 150608 REMOVE CHAI N LI NK FENCE LF 5, 740 2.50 14, 350. 00
22 150620 REMOVE GATE EA 1 425. 00 425. 00
23 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE LF 140 4.50 630. 00
24 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG SQFT 25 10. 00 250. 00
25 150742 REMOVE ROADS| DE SI GN EA 4 160. 00 640. 00
26 025033 REMOVE STEEL POLE EA 1 700. 00 700. 00
27 025034 REMOVE BOLLARD EA 3 350. 00 1, 050. 00
28 025035 REMOVE HI GH MAST LI GHT POLE EA 2 3, 100. 00 6, 200. 00
29 025036 REMOVE HI GH MAST LI GHT POLE EA 4 2, 250. 00 9, 000. 00
FOUNDATI ON
30 025037 REMOVE WATER VALVE EA 4 850. 00 3, 400. 00
31 150860 REMOVE BASE AND SURFACI NG cy 8, 600 19. 00 163, 400. 00
32 152320 RESET ROADSI DE SI GN EA 1 265. 00 265. 00
33 152390 RELOCATE ROADSI DE S| GN EA 3 270. 00 810. 00
34 025049 VI BRATI ON MONI TORI NG LS LUVP SUM 25, 000. 00 25, 000. 00



04-014084 Bl D211

04- ALA- 80- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 19
01/ 16/ 13 01/17/ 13

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT

35 025050 SEVER VI DEO SURVEY LS LUVP SUM 25, 000. 00 25, 000. 00

36 153121 REMOVE CONCRETE ( CY) cy 30 39. 00 1,170. 00

37 160102 CLEARI NG AND GRUBBI NG (LS) LS LUMP SUM 200, 000. 00 200, 000. 00

38 025038 ROADVWAY EXCAVATI ON ( CLASS 2) cY 8, 080 61. 00 492, 880. 00

39 025039 ROADVWAY EXCAVATI ON ( TYPE H) cY 18, 910 172.00 3, 252, 520. 00

40 198011 | MPORTED BORROW ( TON) TON 17, 800 8. 00 142, 400. 00

41 025040 LI GHTWEI GHT CELLULAR CONCRETE cY 1, 140 82. 00 93, 480. 00

42 200001 HI GHWAY PLANTI NG LS LUVP SUM 150, 000. 00 150, 000. 00

43 204099 PLANT ESTABLI SHVENT WORK LS LUVP SUM 31, 000. 00 31, 000. 00

44 208000 | RRI GATI ON SYSTEM LS LUVP SUM 259, 000. 00 259, 000. 00

45 208301 | RRI GATI ON CONTROLLER ENCLOSURE EA 1 2,500. 00 2,500. 00
CABI NET

46 208310 | RRI GATI ON SLEEVE LF 97 6. 50 630. 50

47 025041 6" CORRUGATED HI GH DENSI TY POLYTHEYLENE LF 770 13. 00 10, 010. 00
Pl PE CONDUI T

48 208739 10" CORRUGATED HI GH DENSI TY LF 280 13. 00 3, 640. 00
POLYETHYLENE Pl PE CONDUI T

49 210110 | MPORTED TOPSOI L ( CY) cy 7,710 56. 50 435, 615. 00

50 260303 CLASS 3 AGGREGATE BASE (CY) cY 4,630 36. 50 168, 995. 00

51 390132 HOT M X ASPHALT ( TYPE A) TON 17, 100 88. 50 1, 513, 350. 00

52 393004 GECSYNTHETI C PAVEMENT | NTERLAYER SQYD 2,710 3.50 9, 485. 00
(PAVI NG FABRI C)

53 394050 RUVBLE STRI P STA 4.4 100. 00 440. 00

54 394076 PLACE HOT M X ASPHALT DI KE ( TYPE E) LF 150 41.00 6, 150. 00

55 395000 LI QUI D ASPHALT (PRI ME COAT) TON 67 1,177.00 78, 859. 00

56 044121 DRIVE Pl LE (CLASS 140 ALTERNATI VE X) EA 8 2, 675. 00 21, 400. 00

57 044122 DRI VE Pl LE (CLASS 90 ALTERNATI VE X) EA 308 2, 675. 00 823, 900. 00

58 044123 DRI VE | NDI CATOR PI LE EA 6 6, 500. 00 39, 000. 00
(CLASS 90 ALTERNATI VE X)

59 044124 FURNI SH | NDI CATOR PI LI NG LF 698 15. 00 10, 470. 00
(CLASS 90 ALTERNATI VE X)

60 044125 FURNI SH PI LI NG ( CLASS 140 ALTERNATI VE X) LF 826 15. 00 12, 390. 00

61 044126 FURNI SH PI LI NG ( CLASS 90 ALTERNATI VE X) LF 36, 550 15. 00 548, 250. 00

62 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) cY 33 900. 00 29, 700. 00

63 560248 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 81 27.00 2,187.00
(0. 063" - UNFRANED)

64 566011 ROADSI DE SI GN - ONE POST EA 18 190. 00 3, 420. 00

65 620060 12" ALTERNATI VE PI PE CULVERT LF 1, 250 60. 00 75, 000. 00



04-014084 Bl D211

04- ALA-80-2 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 20
01/16/13 01/17/13
| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

66 620100 18" ALTERNATI VE PI PE CULVERT LF 820 77.50 63, 550. 00
67 620140 24" ALTERNATI VE PI PE CULVERT LF 520 92. 00 47, 840. 00
68 700617 DRAI NAGE | NLET MARKER EA 5 30. 00 150. 00
69 721410 CONCRETE (GUTTER LI NI NG CY 120 310. 00 37, 200. 00
70 730020 M NOR CONCRETE (CURB) (CY) CY 170 585. 00 99, 450. 00
71 735000 PARKI NG BUMPER ( PRECAST CONCRETE) EA 67 75. 00 5, 025. 00
72 (F) 750001 M SCELLANEQUS | RON AND STEEL LB 5, 370 2.00 10, 740. 00
73 800103 TEMPORARY FENCE ( TYPE CL-6) LF 2,320 8. 00 18, 560. 00
74 800360 CHAI' N LI NK FENCE ( TYPE CL- 6) LF 39 64. 00 2,496. 00
75 025042 SECURI TY METAL FENCE LF 4,390 59. 00 259, 010. 00
76 025043 18" SECURITY METAL SLI DI NG GATE EA 2 11, 000. 00 22,000. 00
77 025044 35" SECURITY METAL SLI DI NG GATE EA 1 40, 000. 00 40, 000. 00
78 025045 3" SECURI TY METAL SW NG GATE EA 1 20, 000. 00 20, 000. 00
79 840504 4" THERMOPLASTI C TRAFFI C STRI PE LF 7,600 1.90 14, 440. 00
80 840515 THERMOPLASTI C PAVEMENT MARKI NG SQFT 260 16. 00 4,160. 00
81 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 67 4.00 268. 00
82 025051 ELECTRI CAL DUCT BANK AND CONDUI T LAYOUT LS LUWP SUM 755, 000. 00 755, 000. 00
83 860797 ELECTRI C SERVI CE (| RRI GATI ON) LS LUWP SUM 8, 000. 00 8, 000. 00
84 025046 REMOVE PULL BOX EA 2 .00 0. 00
85 025047 REMOVE ELECTRI CAL CABI NET EA 3 .00 0. 00
86 994650 BUI LDI NG WORK LS LUWP SUM 2, 840, 000. 00 2, 840, 000. 00

TOTAL 13, 340, 850. 50
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04- 014084 Bl D211
04- ALA- 80- 2 SUMMARY OF REMAINING BIDDERS PAGE 21
01/ 16/ 13 01/17/13

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

5, 000. 00 5000. 00| 6, 000. 00 6000. 00| 1, 842.00 1842. 00| 1, 600. 00 1600. 00

250, 000. 00 250000. 00 50, 000. 00 50000. 00| 43, 333. 00 43333. 00| 103, 000. 00 103000. 00

125, 000. 00 125000. 00 175, 000. 00 175000. 00 238, 331. 00 238331. 00| 480, 000. 00 480000. 00

30, 000. 00 30000. 00| 10, 000. 00 10000. 00| 45, 500. 00 45500. 00 5, 300. 00 5300. 00

3,000. 00 3000. 00| 1, 800. 00 1800. 00| 1, 409. 00 1409. 00| 1, 600. 00 1600. 00

5, 000. 00 5000. 00| 8, 000. 00 8000. 00| 54, 166. 00 54166. 00| 26, 700. 00 26700. 00

50. 00 5500. 00| 45. 00 4950. 00 41. 20 4532. 00 40. 00 4400. 00

5, 000. 00 5000. 00| 7,000. 00 7000. 00 2,167.00 2167. 00 2, 450. 00 2450. 00

2,000. 00 6000. 00| 2,000. 00 6000. 00| 2,000. 00 6000. 00| 2,000. 00 6000. 00

5. 00 3000. 00| 5.00 3000. 00| 4.88 2928. 00| 94. 00 56400. 00

10. 00 10000. 00| 1.70 1700. 00| 32.50 32500. 00| 4.25 4250. 00

500. 00 2500. 00 110. 00 550. 00| 380. 00 1900. 00| 213.00 1065. 00

3.00 24000. 00| 2.50 20000. 00| 3.25 26000. 00| 2.75 22000. 00

3.00 6000. 00| 4.00 8000. 00| 2.17 4340. 00 3.50 7000. 00

5, 000. 00 10000. 00| 3, 750. 00 7500. 00| 2, 650. 00 5300. 00| 3, 300. 00 6600. 00

150, 000. 00 150000. 00 62, 000. 00 62000. 00| 54, 166. 00 54166. 00| 42, 600. 00 42600. 00

5, 000. 00 5000. 00| 12, 000. 00 12000. 00| 2,709. 00 2709. 00 4, 250. 00 4250. 00

5, 000. 00 5000. 00 1, 600. 00 1600. 00| 10, 834. 00 10834. 00| 2, 600. 00 2600. 00

10. 00 200. 00| 41.00 820. 00| 33. 60 672. 00| 33.00 660. 00

500. 00 500. 00| 850. 00 850. 00| 883. 00 883. 00| 868. 00 868. 00

4.00 22960. 00| 2.20 12628. 00| 4. 40 25256. 00| 2.25 12915. 00

500. 00 500. 00| 400. 00 400. 00| 867. 00 867. 00| 638. 00 638. 00

4.00 560. 00| 1.50 210. 00| 3.30 462. 00| 4.25 595. 00

9. 00 225. 00| 2.00 50. 00| 8. 00 200. 00| 240. 00 6000. 00

300. 00 1200. 00| 100. 00 400. 00| 190. 00 760. 00| 160. 00 640. 00



26
27
28
29
30
31
32
33
34
35
36
37
38
39

2, 500.
500.

3, 000.
4, 000.
250.
15.
400.
400.
35, 000.
15, 000.
50.
150, 000.
30.

81.

00
00
00
00
00
00
00
00
00
00
00
00
00
00

2500.
1500.
6000.
16000.
1000.
129000.
400.
1200.
35000.
15000.
1500.
150000.
242400.
1531710.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

1, 500.
300.

4, 000.
4, 000.
800.
20.
250.
275.
20, 000.
17, 000.
120.
60, 000.
58.
163.

00
00
00
00
00
00
00
00
00
00
00
00
00
00

1500.
900.
8000.
16000.
3200.
172000.
250.
825.
20000.
17000.
3600.
60000.
468640.
3082330.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

434.
163.

3, 142.
1, 842.
867.
19.
109.
1009.
29, 250.
16, 250.
97.

42, 250.
61.
174.

00
00
00
00
00
26
00
00
00
00
50
00
60
50

434.
489.
6284.
7368.
3468.
165636.
109.
327.
29250.
16250.
2925.
42250.
497728.
3299795.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

700.
320.

3, 100.
2,235.
850.
20.
212.
212.
32, 200.
42, 600.
96.

21, 300.
63.
173.

00
00
00
00
00
00
00
00
00
00
00
00
00
00

700.
960.
6200.
8940.
3400.
172000.
212.
636.
32200.
42600.
2880.
21300.
509040.
3271430.

00
00
00
00
00
00
00
00
00
00
00
00
00
00



40

41 |
42 |
43 |
44 |
45 |
46 |
47 |
48 |
49 |
50 |
51 |
52 |
53 |
54 |
55 |
56 |
57 |
58 |
59 |
60 |
61 |
62 |
63 |
64 |

04- 014084 Bl D211
04- ALA- 80- 2 SUMMARY OF REMAINING BIDDERS PAGE 22
01/ 16/ 13 01/17/13

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

11.00 195800. 00| 5. 50 97900. 00| 8. 06 143468. 00 8. 00 142400. 00

30. 00 34200. 00| 56. 00 63840. 00| 52. 00 59280. 00| 82. 00 93480. 00

160, 000. 00 160000. 00 75, 000. 00 75000. 00| 81, 249. 00 81249. 00| 80, 000. 00 80000. 00

33, 000. 00 33000. 00| 6, 000. 00 6000. 00| 6, 288. 00 6288. 00| 6, 200. 00 6200. 00

215, 000. 00 215000. 00| 236, 000. 00 236000. 00| 255, 664. 00 255664. 00 250, 000. 00 250000. 00

3, 000. 00 3000. 00 2,000. 00 2000. 00 1, 950. 00 1950. 00| 1, 900. 00 1900. 00

25. 00 2425. 00 26. 00 2522. 00 27.10 2628. 70 26. 00 2522. 00

5. 00 3850. 00 48. 00 36960. 00| 49. 90 38423. 00| 23.00 17710. 00

8. 00 2240. 00| 52. 00 14560. 00| 54.20 15176. 00| 33.00 9240. 00

50. 00 385500. 00| 54. 00 416340. 00| 52. 00 400920. 00| 45. 00 346950. 00

44.00 203720. 00 39. 00 180570. 00| 36. 90 170847. 00| 36. 00 166680. 00

91.00  1556100. 00| 95.00  1624500. 00| 89.50  1530450. 00| 88.00  1504800. 00

3.00 8130. 00 3.00 8130. 00 3.60 9756. 00 3.50 9485. 00

800. 00 3520. 00 1, 300. 00 5720. 00 1, 580. 00 6952. 00 1, 200. 00 5280. 00

20.00 3000. 00| 35.00 5250. 00| 41.20 6180. 00| 40. 00 6000. 00

1, 000. 00 67000. 00| 1.00 67. 00| 1,192.00 79864. 00| 1,170.00 78390. 00

1, 200. 00 9600. 00| 2,500. 00 20000. 00| 2,167.00 17336. 00| 2, 660. 00 21280. 00

1, 500. 00 462000. 00| 2,500. 00 770000. 00 2,166. 70 667343. 60 2, 660. 00 819280. 00

37, 000. 00 222000. 00 6, 000. 00 36000. 00| 2,167.00 13002. 00| 6, 400. 00 38400. 00

21.00 14658. 00| 14.00 9772. 00 26. 00 18148. 00| 15. 00 10470. 00

20.00 16520. 00| 14.00 11564. 00| 26.00 21476. 00| 15. 00 12390. 00

21.00 767550. 00| 14.00 511700. 00| 23.84 871352. 00| 15. 00 548250. 00

500. 00 16500. 00| 1, 550. 00 51150. 00| 1,161.00 38313. 00| 850. 00 28050. 00

25. 00 2025. 00 14.00 1134. 00| 36. 00 2916. 00 14.00 1134. 00

175. 00 3150. 00 330. 00 5940. 00 223.00 4014. 00| 282. 00 5076. 00



65
66
67
68
69
70
71
72
73
74
75
76
77
78

25.
30.
48.
200.
500.
500.
70.

50.
63.
28, 000.
34, 000.
18, 000.

00
00
00
00
00
00
00

.00
.00

00
00
00
00
00

31250.
24600.
24960.
1000.
60000.
85000.
4690.
10740.
18560.
1950.
276570.
56000.
34000.
18000.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

68.
76.
80.
60.
410.
1, 010.
75.

56.
10, 500.
17, 000.
3, 500.

00
00
00
00
00
00
00

. 20
.00
62.

00
00
00
00
00

85000.
62320.
41600.

300.
49200.
171700.
5025.
6444.
11600.
2418.

245840.
21000.
17000.

3500.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

60.
78.
93.
28.
750.
1,522.
49.

57.

53.

33, 042.
16, 792.
6, 885.

70
40
20
00
80
10
00

. 80
. 20

00
90
00
00
00

75875.
64288.
48464.
140.
90096.
258757.
3283.
9666.
19024.
2223.
236621.
66084.
16792.
6885.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

60.
77.
91.
181.
531.
800.
75.

58.

59.

30, 300.
37, 250.
2, 600.

00
00
00
00
00
00
00

.75
.00

00
00
00
00
00

75000.
63140.
47320.
905.
63720.
136000.
5025.
9397.
11600.
2262.
259010.
60600.
37250.
2600.

00
00
00
00
00
00
00
50
00
00
00
00
00
00



79 |
80 |
81 |
82 |
83 |
84 |
85 |
86 |

TOT

31, 313, 000. 00

33, 639, 000. 00

33, 886, 098. 30

33, 967, 720. 50

04- 014084 Bl D211
04- ALA- 80- 2 SUMMARY OF REMAINING BIDDERS PAGE 23
01/ 16/ 13 01/17/13
------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH
TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .
2.00 15200. 00| 2.00 15200. 00| 1.36 10336. 00| 2.00 15200. 00
15. 00 3900. 00 17.00 4420. 00 5. 50 1430. 00| 16. 00 4160. 00
3.00 201. 00| 3.00 201. 00| 6. 00 402. 00| 3.00 201. 00
450, 000. 00 450000. 00| 600, 000. 00 600000. 00| 649, 992. 00 649992. 00| 696, 000. 00 696000. 00
1, 000. 00 1000. 00| 6, 500. 00 6500. 00| 7,042.00 7042. 00 44,000. 00 44000. 00
400. 00 800. 00| 5, 000. 00 10000. 00| 7,584. 00 15168. 00| 1,117.00 2234.00
600. 00 1800. 00| 1, 500. 00 4500. 00 1, 950. 00 5850. 00| 4,700. 00 14100. 00
22,992,936.00 22992936. 00| 23,827,910.00  23827910. 00| 23,195,314.00  23195314. 00| 23,340,000.00  23340000. 00



04-014084 Bl D211
04- ALA-80-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 24
01/16/13 01/17/13
| TEM SI XTH SEVENTH
Bl D AMOUNT Bl D AMOUNT
1 5, 000. 00 5000. 00 5, 000. 00 5000. 00
2 2,410, 000. 00 2410000. 00 50, 000. 00 50000. 00
3 100, 000. 00 100000. 00 70, 000. 00 70000. 00
4 10, 000. 00 10000. 00 10, 000. 00 10000. 00
5 3, 000. 00 3000. 00 1, 500. 00 1500. 00
6 10, 000. 00 10000. 00 6, 000. 00 6000. 00
7 38. 00 4180. 00 25.00 2750. 00
8 2,500. 00 2500. 00 5, 000. 00 5000. 00
9 2, 000. 00 6000. 00 2, 000. 00 6000. 00
10 5. 00 3000. 00 4.50 2700. 00
11 32.00 32000. 00 20. 00 20000. 00
12 215. 00 1075. 00 500. 00 2500. 00
13 3. 00 24000. 00 6. 00 48000. 00
14 4.00 8000. 00 4.00 8000. 00
15 2,688. 00 5376. 00 5, 000. 00 10000. 00
16 50, 000. 00 50000. 00 100, 000. 00 100000. 00
17 20, 000. 00 20000. 00 3, 500. 00 3500. 00
18 5, 000. 00 5000. 00 2,500. 00 2500. 00
19 34.00 680. 00 200. 00 4000. 00
20 876. 00 876. 00 1, 000. 00 1000. 00
21 2.50 14350. 00 4.00 22960. 00
22 645. 00 645. 00 500. 00 500. 00
23 4.50 630. 00 15. 00 2100. 00
24 10. 00 250. 00 25.00 625. 00
25 107. 50 430. 00 100. 00 400. 00
26 1, 240. 00 1240. 00 3, 500. 00 3500. 00
27 975. 00 2925. 00 1, 000. 00 3000. 00
28 19, 608. 00 39216. 00 2,500. 00 5000. 00
29 2,257.50 9030. 00 1, 500. 00 6000. 00
30 215.00 860. 00 1, 500. 00 6000. 00
31 19. 00 163400. 00 40. 00 344000. 00
32 270. 00 270. 00 200. 00 200. 00
33 270. 00 810. 00 200. 00 600. 00
34 30, 000. 00 30000. 00 15, 000. 00 15000. 00
35 250, 000. 00 250000. 00 10, 000. 00 10000. 00
36 54. 00 1620. 00 200. 00 6000. 00
37 42, 900. 00 42900. 00 250, 000. 00 250000. 00
38 61. 00 492880. 00 90. 00 727200. 00
39 168. 00 3176880. 00 100. 00 1891000. 00




04-014084 Bl D211

04- ALA-80-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 25
01/16/13 01/17/13
| TEM SI XTH SEVENTH
Bl D AMOUNT Bl D AMOUNT

40 8. 00 142400. 00 30. 00 534000. 00
41 83. 00 94620. 00 48. 00 54720. 00
42 80, 000. 00 80000. 00 75, 000. 00 75000. 00
43 21, 000. 00 21000. 00 5, 000. 00 5000. 00
44 250, 000. 00 250000. 00 235, 000. 00 235000. 00
45 2, 000. 00 2000. 00 1, 500. 00 1500. 00
46 27.00 2619. 00 25.00 2425. 00
47 13. 00 10010. 00 45. 00 34650. 00
48 13. 00 3640. 00 50. 00 14000. 00
49 57.00 439470. 00 40. 00 308400. 00
50 37.00 171310. 00 48. 00 222240. 00
51 89. 00 1521900. 00 90. 00 1539000. 00
52 3.50 9485. 00 2.00 5420. 00
53 30. 00 132. 00 1, 900. 00 8360. 00
54 41. 00 6150. 00 30. 00 4500. 00
55 1,183. 00 79261. 00 1.00 67.00
56 2,688. 00 21504. 00 3, 000. 00 24000. 00
57 2,687.50 827750. 00 2, 800. 00 862400. 00
58 6, 450. 00 38700. 00 50, 000. 00 300000. 00
59 15. 00 10470. 00 50. 00 34900. 00
60 15. 00 12390. 00 30. 00 24780. 00
61 15. 00 548250. 00 28.00 1023400. 00
62 860. 00 28380. 00 1, 800. 00 59400. 00
63 14. 00 1134. 00 13. 00 1053. 00
64 200. 00 3600. 00 250. 00 4500. 00
65 60. 00 75000. 00 70. 00 87500. 00
66 78. 00 63960. 00 84. 00 68880. 00
67 93. 00 48360. 00 110. 00 57200. 00
68 65. 00 325. 00 100. 00 500. 00
69 538. 00 64560. 00 500. 00 60000. 00
70 778. 00 132260. 00 600. 00 102000. 00
71 76. 00 5092. 00 100. 00 6700. 00
72 6. 00 32220. 00 5.00 26850. 00
73 8.10 18792. 00 7.50 17400. 00
74 55. 00 2145. 00 50. 00 1950. 00
75 54. 00 237060. 00 53. 00 232670. 00
76 13, 500. 00 27000. 00 26, 000. 00 52000. 00
77 17, 930. 00 17930. 00 30, 000. 00 30000. 00
78 6, 832. 00 6832. 00 1, 500. 00 1500. 00




04-014084 Bl D211

04- ALA-80-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 26
01/16/13 01/17/13
| TEM SI XTH SEVENTH
Bl D AMOUNT Bl D AMOUNT
79 1.90 14440. 00 3. 00 22800. 00
80 16. 50 4290. 00 12. 00 3120. 00
81 3.50 234.50 15. 00 1005. 00
82 705, 000. 00 705000. 00 700, 000. 00 700000. 00
83 7, 000. 00 7000. 00 5, 000. 00 5000. 00
84 2,500. 00 5000. 00 2,500. 00 5000. 00
85 10, 000. 00 30000. 00 1, 500. 00 4500. 00
86 21, 580, 683. 33 21580683. 33 26, 075, 000. 00 26075000. 00

TOT 34, 333, 381. 83 36, 592, 825. 00



STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

Bl D OPENI NG DATE 01/16/13 I'N SONAMO, NAPA AND MARI N COUNTI ES
CONTRACT NUMBER 04- 2E6904 AT VARI QUS LOCATI ONS
LOCATI ON 04- MRN- 12- 15. 6/ 15. 6

04- NAP-29-12.0/12.0
04- SON-101-14.7/14.7
TREAT BRI DGE & REPLACE JO NT SEAL

DVBE GOALS: DI SABLED VETERANS BUSI NESS ENTERPRI SES - 5. 0%

PAGE 1
01/17/13
CONTRACT CCDE 'C '
38 CONTRACT | TEM5

FEDERAL Al D NONE

PROPOSALS | SSUED 17 FUND TOTAL HVB 0 TOTAL NUMBER OF WORKI NG DAYS 70
NUMBER OF BI DDERS 10 ENG NEERS EST 536, 926. 58 AMOUNT OVER 6, 547. 58 PERCENT OVER EST 1.22
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 543, 474. 16 2 O DONNELL CONSTRUCTI ON | NC 909 394-4510 SB PREF CLAI MED

559 W COvVI NA BLVD
SAN DI MAS CA 91773

2 561, 218. 05 6 PETERSON- CHASE GENERAL
ENG NEERI NG CONSTRUCTI ON | NC
1792 KAI SER AVE
IRVINE CA 92614

3 598, 598. 00 7 TRUESDELL CORPCRATI ON OF
CALI FORNI A | NC
1310 W 23RD STREET
TEMPE AZ 85282

4 599, 598. 12 8 AVERI CAN Cl VI L CONSTRUCTCRS
WEST COAST I NC
3701 MALLARD DRI VE
BENI CI A CA 94510

5 601, 472. 56 9 J MCLOUGHLI N ENG NEERI NG CO
I NC
10641 FULTON CT
RANCHO CUCAMONGA CA 91730

6 617, 472. 00 3 MYERS AND SONS CONSTRUCTI ON LP

2554 M LLCREEK DRI VE
SACRAMENTO CA 95833

00772905
FAX 909 394-4750 COVPARI SON' AMT:
516, 300. 46
949 252- 0441 NSB PREF CLAI MED
00615876
FAX 949 252-0266 COVPARI SON AMT:

534, 044. 35

602 437-1711 NSB PREF CLAI MED

00615058
FAX 602 437-1821 BID | S OVER NSBP
PREFERENCE LIM TS

707 746-8028 NSB PREF CLAI MED

00526319
FAX 707 747-0593 BID I S OVER NSBP
PREFERENCE LI M TS

909 944-1037 NSB PREF CLAI MED

00676575
FAX 909 944-1051 BID | S OVER NSBP
PREFERENCE LI M TS

916 649-4504 NSB PREF CLAI MED

00944155
FAX 916 920-2246 BID I S OVER NSBP
PREFERENCE LIM TS



04- 2E6904

04- MRN-12-1

01/16/13
7 683, 000. 00
8 710, 711. 72
9 730, 305. 88
10 807,741.12

10

BAY LI NE CUTTI NG & CORI NG | NC

1635 4TH STREET
BERKELEY CA 94710

B & M BU LDERS | NC

11151 TRADE CENTER DRI VE #200
RANCHO CORDOVA CA 95670

SANTA MARGARI TA CONSTRUCTI ON
CORP

P O BOX 357

TEMPLETON CA 93465

LM. ENTERPRI SES | NC

4361 TECHNOLOGY DRIVE UNIT D
LI VERMORE CA 94551

FAX

FAX

FAX

FAX

510 527-1000
00809660
510 527-0500

916 862- 0095
00861848
866 903- 3437

805 237-1186
00513397
805 237-1187

925 270-1890
00958520
925 270-1861

Bl D211
PAGE 2
01/17/13

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LIM TS

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LIM TS

I N ACCORDANCE W TH G. C. 14838, THE DEPARTMENT OF TRANSPORTATI ON SHALL APPLY THE SMALL BUSI NESS PREFERENCE TO ELI G BLE FI RVS
FI RST, THEN APPLI ES THE NON- SMALL BUSI NESS PREFERENCE | F DO NG SO WOULD NOT DI SPLACE A SMALL BUSI NESS FROM AWARD OF THE CONTRACT



04- 2E6904 Bl D211

04- MRN-12-1 PAGE 3

01/16/13 01/17/13
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 EXTREME PRESSURE SYSTEMS PREP BRI DGE DECK
CAMARI LLO
LI NEAR OPTI ONS STRI PI NG
DURHAM CA
NORTH COAST STEEL REBAR
PETALUVA CA
STATEW DE TRAFFI C SAFET AND SI GNS | TEM 2

FAI RFI ELD CA



04- 2E6904 Bl D211

04- MRN-12-1 PAGE 4

01/16/13 01/17/13
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 ABRASI VE BLASTI NG SERVI CE ITEMS 1, 9 ND 13 THRU 15
RI VERSI DE CA
SI ERRA TRAFFI C MARKI NGS | TEMS 31 THRU 37
LOOM S CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 ABSL CONSTRUCTI ON | TEM 16
HAYWARD CA
H GHMAY SPECI ALTY | TEM 2
SANTA ROSA CA
RE SERRANO | TEMS 22, 23, 24
MARTI NEZ CA
S| ERRA TRAFFI C MARKI NGS | NC I TEMS 3, 31 THRU 37
LOOM S CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 CAROLI NO CONSTRUCTI ON CORPCRATI ON | TEMS 26 THRU 30
NATIONAL CITY CA
CSS ENVI RONMENTAL SERVI CES | TEM 10
NOVATO CA
H GAWAY SPECI ALTY CO | TEM 2

PALO CEDRO CA
CONTI NUED ON NEXT PAGE



04- 2E6904 Bl D211

04- MRN-12-1 PAGE 5

01/16/13 01/17/13
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

LI NEAR OPTI ONS
DURHAM CA

NORTH COAST STEEL
PETALUVA CA

RE SERRANO
MARTI NEZ CA

Bl DDER | D NAME AND ADDRESS

ITEMS 1, 9, 13 THRU 15 AND 31 THRU 37

| TEMS 23 AND 24

| TEMS 22 THRU 24

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

ARROW SI GNS
TEMECULA CA

CAMBLI N STEEL
SACRAMENTO CA

LI NEAR OPTI ONS
DURHAM CA

Bl DDER | D NAME AND ADDRESS

| TEM 2

| TEMS 23, 24

ITEMS 1, 3, 9, 13, 14, 15, 31 THRU 38

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ABSL CONSTRUCTI ON
HAYWARD CA

AUSTI N ENTERPRI SE
BAKERSFI ELD CA

CAMBLI N STEEL
SACRAMENTO CA

CONTI NUED ON NEXT PAGE

REMOVE AC

SAW CUTTI NG

REBAR



04- 2E6904
04- MRN-12-1
01/16/13

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D211
PAGE 6
01/17/13

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

H GHWAY SPECI ALTY CO
SANTA ROSA CA

LI NEAR OPTI ONS | NC
DURHAM CA

T&G CONSTRUCTI ON | NC
YUBA CI TY CA

Bl DDER | D NAME AND ADDRESS

CAS

STRI PI NG AND MARKERS

PREPARE BRI DGE DECK

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

10

FARWEST SAFETY | NC
LODI CA 95240

LI NEAR OPTI ONS | NC
DURHAM CA 95938

NELSON | NDUSTRI AL SERVI CES
OAKLAHOVA K

NORTH COAST STEEL
PETALUVA CA 94954

Bl DDER | D NAME AND ADDRESS

I TEMS 3, 4, 5

ITEMS 1, 9, 13 THRU 15, 31 THRU 37

| TEM 18

| TEMS 23, 24

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CARCLI NO CONSTRUCTI ON CORP
3035 E. 8TH STREET
NATI ONAL CI TY CA 91950

CONTI NUED ON NEXT PAGE

| TEM5 26 THRU 30



04- 2E6904
04- MRN-12-1
01/16/13

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D211
PAGE 7
01/17/13

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

H GHWAY SPECI ALTY COVPANY
90 VALE STREET
SANTA ROSA CA 95409

S| ERRA TRAFFI C MARKI NGS | NC
3139 SW TZER ROAD
LOOM S CA 95650

T & G CONSTRUCTI ON I NC
1040 LI NCOLN ROAD #160
YUBA CITY CA 95991

Bl DDER | D NAME AND ADDRESS

| TEM 2

| TEM5 31 THRU 38

I TEM5S 9, 13 THRU 15,

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

MANERI TRAFFI C CONTRCOL
47423 RAI NBOW CYN
TEMECULA CA 92592

RE SERRANO | NC
3430 PACHECO BLVD
MARTI NEZ CA 94553

SI ERRA TRAFFI C MARKI NGS | NC
3139 SWETZER ROAD
LOOM S CA 95650

Bl DDER | D NAME AND ADDRESS

| TEM 2

I TEM5 3 AND 22 THRU 24

| TEM5S 31 THRU 38

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ARROW SI GNS
TEMECULA CA

CONTI NUED ON NEXT PAGE

| TEM 2



04- 2E6904
04- MRN-12-1
01/16/13

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D211
PAGE 8
01/17/13

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 SI ERRA MARKI NGS
LOOM S CA

WESTERN STRUCTURES
Rl VERSI DE CA

| TEMS 9,

| TEM 19

13 THRU 15, 31 THRU 37



04- 2E6904 Bl D211

04- MR\ 12- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
01/16/ 13 01/17/13
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT
1 070030 LEAD COVPLI ANCE PLAN LS LUVP SUM 2,100. 00 2,100. 00
2 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 23, 000. 00 23, 000. 00
3 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 76, 000. 00 76, 000. 00
4 128652 PORTABLE CHANGEABLE MESSAGE S| GN (LS) LS LUMP SUM 8, 000. 00 8, 000. 00
5 130100 JOB SI TE MANAGEMENT LS LUMP SUM 7, 000. 00 7, 000. 00
6 130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM LS LUMP SUM 1, 000. 00 1, 000. 00
7 130620 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 18 100. 00 1, 800. 00
8 130900 TEMPORARY CONCRETE WASHOUT LS LUVP SUM 1, 500. 00 1, 500. 00
9 141103 REMOVE YELLOW THERMOPLASTI C TRAFFI C LF 2,040 3.20 6, 528. 00
STRI PE ( HAZARDOUS WASTE)
10 150100 PUBLI C SAFETY PLAN LS LUVP SUM 2, 000. 00 2,000. 00
11 150310 RAPI D SETTI NG CONCRETE ( PATCH) CF 2 375. 00 750. 00
12 150312 REPAI R SPALLED SURFACE AREA SQFT 30 310. 00 9, 300. 00
13 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE LF 4,500 1.10 4, 950. 00
14 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG SQFT 30 11. 00 330. 00
15 150722 REMOVE PAVEMENT MARKER EA 920 1.10 1, 012. 00
16 150857 REMOVE ASPHALT CONCRETE SURFAC! NG SQFT 1,311 9.00 11, 799. 00
17 153223 REMOVE UNSOUND CONCRETE CF 4 250. 00 1, 000. 00
18 153225 PREPARE CONCRETE BRI DGE DECK SURFACE SQFT 122,576 .16 19, 612. 16
19 (F) 153233 TREAT BRI DGE DECK SQFT 122,576 .25 30, 644. 00
20 153234 FURNI SH BRI DGE DECK TREATMVENT MATERI AL GAL 1, 362 50. 00 68, 100. 00
21 (F) 510053 STRUCTURAL CONCRETE, BRI DGE CF 2 750. 00 1, 500. 00
22 510081 AGGREGATE BASE ( APPROACH SLAB) cY 12 400. 00 4, 800. 00
23 510087 STRUCTURAL CONCRETE, APPROACH SLAB cY 128 1, 050. 00 134, 400. 00
(TYPE R)
24 510800 PAVI NG NOTCH EXTENSI ON CF 58 300. 00 17, 400. 00
25 044135 PAI NT BRI DGE | DENTI FI CATI ON EA 4 150. 00 600. 00
26 511118 CLEAN EXPANSI ON JOI NT LF 465 15. 00 6, 975. 00
27 044136 REPLACE NEOPRENE STRI P SEAL GLAND LF 73 68. 00 4. 964. 00
28 519081 JONT SEAL (MR 1/2") LF 42 38.00 1, 596. 00
29 519088 JONT SEAL (MR 1) LF 340 40. 00 13, 600. 00
30 519091 JONT SEAL (MR 1 1/2") LF 126 65. 00 8, 190. 00
31 840504 4" THERMOPLASTI C TRAFFI C STRI PE LF 4,600 2.10 9, 660. 00
32 840506 8" THERMOPLASTI C TRAFFI C STRI PE LF 590 5. 30 3,127.00
33 840515 THERMOPLASTI C PAVEMENT MARKI NG SQFT 30 27.00 810. 00
34 025143 4" THERMOPLASTI C TRAFFI C STRI PE ( BROKEN LF 2, 660 1.10 2,926.00
35-12)
35 840525 4" THERMOPLASTI C TRAFFI C STRI PE LF 130 1.10 143. 00

( BROKEN 36- 12)



04- 2E6904 Bl D211

04- MRN-12-1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 10
01/16/13 01/17/13
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
36 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 660 5.30 3,498. 00
37 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 260 11. 00 2, 860. 00
38 999990 MOBI LI ZATI ON LS LUWP SUM 50, 000. 00 50, 000. 00

TOTAL 543, 474. 16
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04- 2E6904 Bl D211
04- MRN- 12- 1 SUMMARY OF REMAINING BIDDERS PAGE 11
01/ 16/ 13 01/17/13

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

2,983.25 2983. 25| 5, 500. 00 5500. 00| 2,000. 00 2000. 00 2,000. 00 2000. 00

29, 000. 00 29000. 00| 12, 500. 00 12500. 00| 18, 000. 00 18000. 00| 20, 000. 00 20000. 00

75, 000. 00 75000. 00| 45, 164. 10 45164. 10| 85, 016. 00 85016. 00| 70, 000. 00 70000. 00

6, 600. 00 6600. 00| 2,500. 00 2500. 00| 4,000. 00 4000. 00| 600. 00 600. 00

4, 300. 00 4300. 00 500. 00 500. 00| 500. 00 500. 00| 3,000. 00 3000. 00

510. 00 510. 00| 5, 000. 00 5000. 00| 600. 00 600. 00| 3, 000. 00 3000. 00

85. 00 1530. 00| 50. 00 900. 00| 120. 00 2160. 00 60. 00 1080. 00

1, 550. 00 1550. 00| 2,500. 00 2500. 00 1, 000. 00 1000. 00| 1, 200. 00 1200. 00

1. 20 2448. 00| 1.00 2040. 00| 3.50 7140. 00| 3.00 6120. 00

11, 000. 00 11000. 00| 5, 000. 00 5000. 00| 2,500. 00 2500. 00| 5, 000. 00 5000. 00

375.00 750. 00| 200. 00 400. 00| 50. 00 100. 00 1, 250. 00 2500. 00

244.00 7320. 00 150. 00 4500. 00 150. 00 4500. 00 160. 00 4800. 00

1.20 5400. 00 1.00 4500. 00 1.00 4500. 00 1.00 4500. 00

6. 00 180. 00 5. 00 150. 00 10. 00 300. 00| 10. 00 300. 00

1. 20 1104. 00| 1.00 920. 00| 1.00 920. 00| 1.00 920. 00

4.10 5375. 10| 5. 50 7210. 50] 5. 00 6555. 00| 14.00 18354. 00

430. 00 1720. 00| 200. 00 800. 00| 150. 00 600. 00| 400. 00 1600. 00

10 12257. 60| 20 24515. 20| 12 14709. 12| 11 13483. 36

35 42901. 60| 20 24515. 20| 25 30644. 00| 20 24515. 20

39. 00 53118. 00| 75. 00 102150. 00 60. 00 81720. 00| 53. 00 72186. 00

700. 00 1400. 00| 550. 00 1100. 00| 250. 00 500. 00| 500. 00 1000. 00

490. 00 5880. 00| 305. 00 3660. 00| 300. 00 3600. 00| 700. 00 8400. 00

1, 230. 00 157440. 00 1, 405. 00 179840. 00| 1, 340. 00 171520. 00 1, 450. 00 185600. 00

145. 00 8410. 00 775. 00 44950. 00| 770. 00 44660. 00| 500. 00 29000. 00

162. 00 648. 00| 150. 00 600. 00| 50. 00 200. 00| 500. 00 2000. 00



26
27
28
29
30
31
32
33
34
35
36
37
38

TOT

17.
170.
.00
.00

59, 000.

30
00

.00
. 80
. 60
.00
. 80
. 60
.00
.00

00

8044.
12410.
882.
8840.
5796.
8280.
2124.
720.
4788.
468.
7920.
3120.
59000.

50
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

561, 218. 05

22.
65.
25.
22.
100.

58, 000.

00
00
00
00
00

.50
.00
.00
.55
.50
.00
.00

00

10230.
4745.
1050.
7480.
12600.
6900.
1770.
630.
4123.
455,
6600.
2600.

58000.

598, 598. 00

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

10.
59, 000.

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

00
00

10695.
1533.
1050.
8840.
8946.
9200.
2950.
750.
2660.
130.
3300.
2600.

59000.

599, 598. 12

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

10.
55, 000.

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

00
00

17205.
4015.
2604.
13600.
6300.
9200.
2950.
750.
2660.
130.
3300.
2600.

55000.

601, 472. 56

00
00
00
00
00
00
00
00
00
00
00
00
00
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04- 2E6904
04- MRN-12-1
01/16/13

15, 000.
3, 500.
2, 500.

200.
1, 000.
3.

1, 500.
500.
225.

1

10.

1.

4.
200.

65.
675.
400.

1, 450.
125.
250.

2000.
20000.
75000.
15000.
3500.
2500.
3600.
1000.
6120.
1500.
1000.
6750.
4500.
300.
920.
5244.
800.
18386.
42901.
88530.
1350.
4800.
185600.
7250.

1000.

SUMMARY

OF

100. 00
. 125

47.00
2, 000. 00
200. 00
1, 200. 00
200. 00
500. 00

REMAIl NI

3000. 00|
18300. 00|
100000. 00|
4400. 00|
2000. 00
900. 00|
1800. 00|
1000. 00|
7446. 00
1500. 00|
4000. 00|
3000. 00|
12600. 00|
780. 00|
920. 00|
3933. 00
400. 00|
15322. 00|
122576. 00|
64014. 00|
4000. 00|
2400. 00
153600. 00|
11600. 00|
2000. 00|

N G

20, 000. 00
8, 000. 00
3, 000. 00

250. 00
1, 000. 00
7.85

3, 000. 00
800. 00
225.00
2.79

14. 00
1.40
9.76
500. 00
.201

.41

61. 16

3, 000. 00
365. 00
1, 700. 00
935. 00
1, 000. 00

3600.
25000.
56780.
20000.

8000.

3000.

4500.

1000.
16014.

3000.

1600.

6750.
12555.

420.

1288.
12795.

2000.
24637.
50256.
83299.

6000.

4380.

217600.
54230.
4000.

00

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

00
00
00
20
68
00
00
00
00
00

Bl D211
PAGE 12
01/17/13
NI NTH
Bl D AMOUNT
1, 500. 00 1500.
18, 000. 00 18000
30, 000. 00 30000
17, 000. 00 17000
8, 000. 00 8000
5, 000. 00 5000
250. 00 4500
500. 00 500
2.00 4080
6, 000. 00 6000
1, 500. 00 3000
120. 00 3600
1.00 4500
25.00 750
1.00 920.
25.00 32775.
550. 00 2200.
20 24515.
.43 52707.
58. 00 78996.
1, 000. 00 2000.
500. 00 6000.
1, 920. 00 245760.
900. 00 52200.
150. 00 600.

00



26
27
28
29
30
31
32
33
34
35
36
37
38

TOT

10.
60, 000.

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

00
00

11625.
5475.
2100.
10200.
6930.
9200.
2950.
750.
2660.
130.
3300.
2600.

60000.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

617,472. 00

30.
100.
.00
.00

14.
64, 535.

00
00

.00
.02
.30
.00
. 20
.50
. 80

00
00

13950.
7300.
2520.
20400.
7560.
9292.
1357.
690.
5852.
585.
3828.
3640.

64535.

683, 000. 00

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

32.
30.
35.
36.
100.

12, 100.

00
00
75
40
00

.10
.20
.00
.10
. 20
.40
.40

00

14880.
2190.
1501.
12376.
12600.
9660.
2478.
840.
5586.
546.
9504.
3744.

12100.

710, 711. 72

00|
00|
50|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

63, 000.

.00
.00
.00
.00
.00
.70
.30
.00
.70
.00
.00
.00

00

12555.
2190.
1218.
10200.
10080.
7820.
1947.
900.
4522.
650.
7260.
2860.

63000.

730, 305. 88

00
00
00
00
00
00
00
00
00
00
00
00
00
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04- 2E6904

04- MRN-12-1

01/16/13

1, 900.
175.
400.

50, 000.

26966.
116447.
96702.
2000.
1440.
243200.
10150.
1600.
9300.
3650.
2856.
16320.
8694.
7912.
2035.
690.
4575.
448.
7590.
2990.
50000.

00

807, 741. 12

SUMMARY

OF

REMA/

N

N G

B

DDERS

Bl D211
PAGE 13
01/17/13



STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
Bl D OPENI NG DATE 01/16/13 ON ROUTE 99 I N KERN COUNTY FROM 01/17/13
CONTRACT NUMBER 06- 0G8404 STATE ROUTE 99/ 204 OVERHEAD TO CONTRACT CCDE 'B '
LOCATI ON 06- KER-99-27. 0/ 28. 4 BEARDSLEY CANAL 105 CONTRACT | TEMS
W DEN FREEVWAY FROM 6 TO 8 LANES FEDERAL Al D NONE
DVBE GOALS: DI SABLED VETERANS BUSI NESS ENTERPRI SES - 0.0%
PROPCSALS | SSUED 10 FUND TOTAL 0 TOTAL NUMBER OF WORKI NG DAYS 120
NUMBER OF BI DDERS 3 ENG NEERS EST 7,893,086.00 AMOUNT UNDER 406, 660. 40 PERCENT UNDER EST 5.15
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 7,486, 425. 60 1 SECURI TY PAVI NG COVPANY | NC 818 767-8418 NSB PREF CLAI MED
00116307
P O BOX 1489 FAX 818 767-3169
SUN VALLEY CA 91353-1489
2 7,827,287.00 2 GRI FFI TH COVPANY 661 392-6640 NSB PREF CLAI MED
00000088
1128 CARRI ER PARKVAY FAX 661 393-9525
BAKERSFI ELD CA 93308
3 8, 217, 960. 00 3 GRANI TE CONSTRUCTI ON  COVPANY 831 724-1011 NSB PREF CLAI MED
00000089
P O BOX 50085 FAX 831 768-4021

WATSONVI LLE CA 95077

I N ACCORDANCE W TH G C. 14838, THE DEPARTMENT OF TRANSPORTATI ON SHALL APPLY THE SMALL BUSI NESS PREFERENCE TO ELI G BLE FI RVS
FI RST, THEN APPLI ES THE NON- SMALL BUSI NESS PREFERENCE | F DO NG SO WOULD NOT DI SPLACE A SMALL BUSI NESS FROM AWARD OF THE CONTRACT.



06- 08404

06- KER- 99- 2 SUMMARY

01/16/13

Bl DDER | D NAME AND ADDRESS

L

ST

OF
OF

Bl D211
REMAI NI NG BI DDERS PAGE 2

01/17/13
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

AUSTI N ENTERPRI SE
P O BOX 81926
BAKERSFI ELD CA 93308

CMC REBAR
120 W LARCH ROAD
TRACY CA 95304

CORAL CONSTRUCTI ON
P O BOX 81926
BAKERSFI ELD CA 93380

CORAL CONSTRUCTI ON
P O BOX 81926
BAKERSFI ELD CA 93380

HARBER COVPANI ES | NC
1880 E RI VERSI DE DRI VE
SAN BERNARDI NO CA 92408

LOOP ELECTRI C I NC
7040 DOMNI B AVE
BAKERSFI ELD CA 93308

SAFETY STRI PI NG SERVI CE | NC
6868 AVENUE 305
GOSHEN CA 93227

SEAL PAVEMENT, | SOLATI ON AND BRI DGE JO NTS

REI NFORCI NG STEEL

REMOVE EXI STI NG AND | NSTALL NEW GUARD RAI L

SALVAGE THRI E BEAM BARRI ER

GRI ND EXI STI NG PCC

ELECTRI CAL

STRI PI NG AND PAVEMENT MARKI NGS



06- 08404

06- KER- 99- 2 SUMMARY

01/16/13

Bl DDER | D NAME AND ADDRESS

L

ST

OF
OF

Bl D211
REMAI NI NG BI DDERS PAGE 3

01/17/13
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE
LI NCOLN CA

ACL
CH NO HI LLS CA

ALCORN FENCE
SUN VALLEY CA

CAL STRI PE
COLTON CA

COFFMANS SPECI ALTI ES
SAN DI EGO CA

COOPERS ENG NEERI NG
CORONA CA

CORAL CONSTRUCTI ON
WATSONVI LLE OR

DI VERSI FI ELD CONCRETE CUTTI NG
SPARKS NV

FLATI RON ELECTRI C
CHI NO CA

HARBOR
SAN BERNARDI NO CA

J&M LAND RESTROATI ON
BAKERSFI ELD CA

CONTI NUED ON NEXT PAGE

DI KE

736 BARRI ER

MBGR

STRI PI NG

CRCP

CONCRETE BARRI ERS

SI GN STRUCTURE

RUMBLE STRI P

ELECTRI CAL

GROUND CONCRETE PAVEMENT

ERCSI ON CONTROL



06- 08404 Bl D211
06- KER- 99- 2 SUMMARY OF REMAI NI NG BI DDERS PACE 4
01/16/13 01/17/13

LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 PAVEMENT RECYCLI NG SYSTEM COLD PLANE AC
RI VERSI DE CA
STATEW DE SAFETY SI GNS SI GNS

BAKERSFI ELD CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CcMC REI NFORCI NG STEEL
TRACY CA
CORAL SI GN STRUCTURE, MBGR, FENCI NG
W LSONVI LLE OR
DI VERSI FI ED JO NT SEAL, RUMBLE STRI P
SPARKS NV
HARBER CONC GRI NDI NG
SAN BERNADI NO CA
J&M RESTCORATI ON ERCSI ON CONTROL
BAKERSFI ELD CA
LOOP ELECTRIC ELECTRI CAL
BAKERSFI ELD CA
SAFETY STRI PI NG STRI PI NG AND MARKI NGS
GOSHEN CA
STATEW DE SAFETY & SI GNS SI GN & TRAFFI C DEVI CES
BAKERSFI ELD CA
CONTI NUED ON NEXT PAGE
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LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 VANGUARD CONC BARRI ER
LI VERMORE CA
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| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUVP SUM 1, 500. 00 1, 500. 00
2 071325 TEMPORARY FENCE ( TYPE ESA) LF 320 6. 00 1, 920. 00
3 074016 CONSTRUCTI ON S| TE MANAGENENT LS LUMP SUM 10, 000. 00 10, 000. 00
4 074019 PREPARE STORM WATER POLLUTI ON LS LUVP SUM 2, 000. 00 2. 000. 00

PREVENTI ON PLAN
5 074033 TEMPORARY CONSTRUCTI ON' ENTRANCE EA 6 3, 000. 00 18, 000. 00
6 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 33 200. 00 6, 600. 00
7 074041 STREET SWEEPI NG LS LUMP SUM 40, 000. 00 40, 000. 00
8 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUMP SUM 15, 000. 00 15, 000. 00
9 074057 STORM WATER ANNUAL REPORT EA 2 2, 000. 00 4, 000. 00
10 090100 TI ME- RELATED OVERHEAD ( \ADAY) VDAY 120 2, 700. 00 324, 000. 00
11 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 8, 000. 00 8, 000. 00
12 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 98, 000. 00 98, 000. 00
13 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) LF 39, 100 .37 14, 467. 00
14 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 28 30. 00 840. 00
15 120300 TEMPORARY PAVENMENT MARKER EA 3, 480 4.25 14, 790. 00
16 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUVP SUM 8, 000. 00 8, 000. 00
17 129000 TEMPORARY RAI LI NG ( TYPE K) LF 16, 700 8. 50 141, 950. 00
18 129100 TEMPORARY CRASH CUSHI ON MODULE EA 42 185. 00 7, 770. 00
19 141103 REMOVE YELLOW THERMOPLASTI C TRAFFI C LF 15, 600 .43 6, 708. 00
STRI PE ( HAZARDOUS WASTE)

20 150204 ABANDON CULVERT (LF) LF 240 23.00 5, 520. 00
21 150662 REMOVE METAL BEAM GUARD RAI LI NG LF 78 31. 00 2, 418. 00
22 150711 REMOVE PAI NTED TRAFFI C STRI PE LF 40, 400 .37 14, 948. 00
23 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE LF 31, 600 .37 11, 692. 00
24 150722 REMOVE PAVEMENT MARKER EA 4, 650 .54 2, 511. 00
25 150742 REMOVE ROADSI DE S| GN EA 12 100. 00 1, 200. 00
26 150757 REMOVE SI GN STRUCTURE ( EA) EA 1 3, 700. 00 3, 700. 00
27 150767 REMOVE BRI DGE MOUNTED SI GN EA 2 2,100. 00 4, 200. 00
28 150820 REMOVE | NLET EA 7 1, 300. 00 9. 100. 00
29 150821 REMOVE HEADWALL EA 2 1, 000. 00 2, 000. 00
30 151265 SALVAGE SI NGLE THRI E BEAM BARRI ER LF 14, 100 13.25 186, 825. 00
31 152320 RESET ROADSI DE S| GN EA 6 115. 00 690. 00
32 152430 ADJUST | NLET EA 4 1, 900. 00 7, 600. 00
33 160102 CLEARI NG AND GRUBBI NG (LS) LS LUVP SUM 50, 000. 00 50, 000. 00
34 190101 ROADWAY EXCAVATI ON cy 8, 800 22.10 194, 480. 00
35 190105 ROADWAY EXCAVATI ON ( TYPE Z- 2) cY 7. 580 105. 00 795, 900. 00

(AERI ALLY DEPCSI TED LEAD)
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| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT

36 190110 LEAD COMPLI ANCE PLAN LS LUMP SUM 5, 000. 00 5, 000. 00

37 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) cY 900 42. 37 38, 133. 00

38 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) cY 600 60. 61 36, 366. 00

39 (F) 193031 PERVI OUS BACKFI LL MATERI AL ( RETAI Nl NG % 34 78.00 2. 652. 00
VALL)

40 203002 EROSI ON CONTROL ( COMPOST BLANKET) cy 170 100. 00 17, 000. 00

41 260203 CLASS 2 AGGREGATE BASE (CY) cY 1, 990 35. 20 70, 048. 00

42 390132 HOT M X ASPHALT (TYPE A) TON 9, 920 83. 00 823, 360. 00

43 394050 RUMBLE STRI P STA 70 30. 00 2.100. 00

44 394074 PLACE HOT M X ASPHALT DI KE ( TYPE C) LF 130 3.20 416. 00

45 394076 PLACE HOT M X ASPHALT DI KE ( TYPE E) LF 960 3.20 3,072. 00

46 394077 PLACE HOT M X ASPHALT DI KE ( TYPE F) LF 320 3.20 1, 024. 00

47 394090 PLACE HOT M X ASPHALT SQYD 6 1, 000. 00 6, 000. 00
(M SCELLANEOUS AREA)

48 397005 TACK COAT TON 15 600. 00 9, 000. 00

49 400050 CONTI NUOUSLY REI NFORCED CONCRETE % 12, 600 171. 88 2,165, 688. 00
PAVEVENT

50 400062 CONTI NUOUSLY REI NFORCED CONCRETE LF 46 106. 00 4,876.00
PAVEMENT ( TERM NAL JO NT, TYPE B)

51 400064 CONTI NUOUSLY REI NFORCED CONCRETE LF 140 48. 00 6, 720. 00
PAVEMENT ( TERM NAL JO NT, TYPE D)

52 400075 CONTI NUOUSLY REI NFORCED CONCRETE LF 190 170. 00 32, 300. 00
PAVEMVENT ( PAVENENT ANCHOR)

53 400090 CONTI NUOUSLY REI NFORCED CONCRETE LF 190 255. 00 48, 450. 00
PAVEMENT ( EXPANSI ON JOI NT, TYPE AN)

54 401050 JO NTED PLAI N CONCRETE PAVENENT cy 51 375. 00 19, 125. 00

55 401083 SHOULDER RUMBLE STRI P STA 150 100. 00 15, 000. 00
( CONCRETE PAVEMENT, GROUND- | N

56 404092 SEAL PAVEMENT JO NT LF 14, 100 2.30 32, 430. 00

57 404093 SEAL | SOLATI ON JOI NT LF 21, 500 6. 00 129, 000. 00

58 420201 GRI ND EXI STI NG CONCRETE SQYD 18, 800 4.24 79, 712. 00
PAVEVENT

59 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL cy 340 630. 00 214, 200. 00

60 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) cY 33 1, 430. 00 47, 190. 00

61 519091 JONT SEAL (MR 1 1/2") LF 190 83. 00 15, 770. 00

62 (F) 520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) LB 42, 000 1.44 60, 480. 00

63 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) LB 52, 610 3.75 197, 287. 50

64 (F) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) LB 52, 610 .31 16, 309. 10
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| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
65 560244 FURNI SH LAM NATED PANEL SIGN (1"-TYPE A) SQFT 470 22.10 10, 387. 00
66 560248 FURNI SH SI NGLE SHEET ALUM NUM SI GN SOFT 9 14. 00 126. 00
(0. 063" - UNFRANED)
67 560249 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 140 15. 00 2,100. 00
(0. 080" - UNFRANED)
68 560251 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 120 17. 00 2, 040. 00
(0. 063" - FRAMED)
69 561014 54" CAST- | N- DRI LLED- HOLE CONCRETE PI LE LF 19 510. 00 9, 690. 00
(SI GN FOUNDATI ON)
70 561016 60" CAST- | N- DRI LLED- HOLE CONCRETE PI LE LF 50 565. 00 28, 250. 00
(SI GN FOUNDATI ON)
71 562002 METAL ( BARRI ER MOUNTED SI GN) LB 1, 020 12. 75 13, 005. 00
72 566011 ROADSI DE SI GN - ONE POST EA 5 320. 00 1, 600. 00
73 650014 18" REI NFORCED CONCRETE Pl PE LF 32 116. 00 3. 712.00
74 650018 24" REI NFORCED CONCRETE Pl PE LF 1, 050 72.00 75, 600. 00
75 705300 ALTERNATI VE FLARED END SECTI ON EA 1 265. 00 265. 00
76 709522 | NLET DEPRESSI ON EA 13 1, 130. 00 14, 690. 00
77 750007 FRAVE AND GRATE EA 23 330. 00 7.590. 00
78 023485 CONCRETE BARRI ER MARKER EA 44 25. 00 1, 100. 00
79 820107 DELI NEATOR ( CLASS 1) EA 34 45. 00 1, 530. 00
80 820134 OBJECT MARKER ( TYPE P) EA 1 75. 00 75. 00
81 832002 METAL BEAM GUARD RAI LI NG ( STEEL POST) LF 300 38. 00 11, 400. 00
82 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 1 4, 150. 00 4, 150. 00
83 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 2 780. 00 1, 560. 00
84 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 2 2, 560. 00 5. 120. 00
85 839701 CONCRETE BARRI ER ( TYPE 60) LF 3, 590 55. 00 197, 450. 00
86 023486 CONCRETE BARRI ER ( TYPE 60R) LF 160 278. 00 44, 480. 00
87 839703 CONCRETE BARRI ER ( TYPE 60C) LF 2, 660 80. 00 212, 800. 00
88 839700 CONCRETE BARRI ER ( TYPE 60F) LF 190 250. 00 47, 500. 00
89 839706 CONCRETE BARRI ER ( TYPE 60G) LF 73 185. 00 13, 505. 00
90 839708 CONCRETE BARRI ER ( TYPE 60GQ) LF 370 190. 00 70, 300. 00
91 839726 CONCRETE BARRI ER ( TYPE 736A) LF 910 77.00 70, 070. 00
92 840504 4" THERMOPLASTI C TRAFFI C STRI PE LF 13, 800 .43 5. 934. 00
93 840505 6" THERVOPLASTI C TRAFFI C STRI PE LF 12, 500 . 80 10, 000. 00
94 840506 8" THERMOPLASTI C TRAFFI C STRI PE LF 4,010 1. 60 6. 416. 00
95 840508 8" THERMOPLASTI C TRAFFI C STRI PE LF 2. 470 1.10 2. 717.00

( BROKEN 12-3)
96 840515 THERMOPLASTI C PAVEMENT MARKI NG SQFT 260 4.25 1, 105. 00
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| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT
97 840525 4" THERMOPLASTI C TRAFFI C STRI PE LF 41, 500 .32 13, 280. 00
( BROKEN 36- 12)
98 840526 4" THERMOPLASTI C TRAFFI C STRI PE LF 510 .30 153. 00
( BROKEN 17-7)
99 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 600 3.18 5, 088. 00
100 860090 MAI NTAI NI NG EXI STI NG TRAFFI C MANAGEMVENT LS LUMP SUM 5, 800. 00 5, 800. 00
SYSTEM ELEMENTS DURI NG CONSTRUCTI ON
101 860889 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUVP SUM 32, 000. 00 32, 000. 00
102 023487 TRAFFI C COUNT STATI ON LS LUVP SUM 5, 300. 00 5, 300. 00
103 861088 MODI FY RAMP METERI NG SYSTEM LS LUVP SUM 27, 500. 00 27, 500. 00
104 861504 MODI FY LI GHTI NG AND SI GN | LLUM NATI ON LS LUVP SUM 180, 000. 00 180, 000. 00
105 999990 MOBI LI ZATI ON LS LUVP SUM 226, 000. 00 226, 000. 00

TOTAL 7,486, 425. 60
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| TEM SECOND TH RD
Bl D AMOUNT Bl D AMOUNT

1 1, 500. 00 1500. 00 600. 00 600. 00

2 4.00 1280. 00 5.00 1600. 00

3 5, 000. 00 5000. 00 12, 000. 00 12000. 00

4 800. 00 800. 00 200. 00 200. 00

5 4,000. 00 24000. 00 4,000. 00 24000. 00

6 200. 00 6600. 00 120. 00 3960. 00

7 30, 000. 00 30000. 00 45, 000. 00 45000. 00

8 3, 000. 00 3000. 00 25, 000. 00 25000. 00

9 2, 000. 00 4000. 00 2, 000. 00 4000. 00
10 1, 000. 00 120000. 00 2,500. 00 300000. 00
11 4, 800. 00 4800. 00 10, 000. 00 10000. 00
12 180, 000. 00 180000. 00 150, 000. 00 150000. 00
13 .44 17204. 00 .21 8211. 00
14 30. 00 840. 00 35. 00 980. 00
15 5.00 17400. 00 3.40 11832. 00
16 5, 500. 00 5500. 00 10, 000. 00 10000. 00
17 13. 00 217100. 00 18. 00 300600. 00
18 185. 00 7770. 00 175. 00 7350. 00
19 .50 7800. 00 .75 11700. 00
20 32.00 7680. 00 20. 00 4800. 00
21 27.00 2106. 00 22.00 1716. 00
22 .44 17776. 00 . 28 11312. 00
23 .44 13904. 00 . 28 8848. 00
24 . 64 2976. 00 1.00 4650. 00
25 75. 00 900. 00 300. 00 3600. 00
26 4, 000. 00 4000. 00 7, 000. 00 7000. 00
27 600. 00 1200. 00 4, 500. 00 9000. 00
28 800. 00 5600. 00 750. 00 5250. 00
29 1, 400. 00 2800. 00 675. 00 1350. 00
30 4.50 63450. 00 13. 00 183300. 00
31 125. 00 750. 00 134. 00 804. 00
32 1, 140. 00 4560. 00 925. 00 3700. 00
33 100, 000. 00 100000. 00 75, 000. 00 75000. 00
34 25.00 220000. 00 25.00 220000. 00
35 95. 00 720100. 00 25.00 189500. 00
36 3, 250. 00 3250. 00 3, 100. 00 3100. 00
37 19. 00 17100. 00 25.00 22500. 00
38 30. 00 18000. 00 100. 00 60000. 00
39 52.00 1768. 00 120. 00 4080. 00
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40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58

60
61

63
64
65
66
67
68
69

71
72
73
74
75
76
77

78
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867.

250.
396.
110.
548.
187.
575.

66
00

.00

51740.
748960.
700.
318.
2352.
784.
450.
9465.
2394000.
4692.
4760.
38000.
19000.
8353.
18000.
28200.
129000.
95128.
153000.
46200.
14250.
42000.
199918.
10522.
12220.
121.
2030.
2040.
16473.
41400.
10200.
1250.
12672.
115500.
548.
2439.
13225.
220.

SUMMARY

247.
120.

20.
130.
110.
607.

50.

550.
2, 000.
250.

OF

.20
30.
14.
15.
18.

750.
750.
10.
260.
66.
71.
975.
1, 500.
440.
30.

00

REMA/

79600. 00
872960. 00
3500. 00
325. 00
2400. 00
800. 00
330. 00
150. 00
3112200. 00
5520. 00
2800. 00
24700. 00
20900. 00
30957. 00
7500. 00
71910. 00
193500. 00
103400. 00
187000. 00
66000. 00
47500. 00
42000. 00
189396. 00
10522. 00
14100. 00
126. 00
2100. 00
2160. 00
14250. 00
37500. 00
10200. 00
1300. 00
2112. 00
74550. 00
975. 00
19500. 00
10120. 00
1320. 00

N

N G

B

DDERS
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79
80
81
82
83
84
85
86

88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104

105
TOT
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SECOND

Bl D AMOUNT
50. 00 1700. 00
75. 00 75. 00
36. 00 10800. 00
3, 890. 00 3890. 00
734.00 1468. 00
2,415.00 4830. 00
38. 00 136420. 00
425. 00 68000. 00
75. 00 199500. 00
235. 00 44650. 00
170. 00 12410. 00
200. 00 74000. 00
115. 00 104650. 00
.50 6900. 00
.95 11875. 00
1.90 7619. 00
1.30 3211. 00
5.00 1300. 00
.30 12450. 00
.30 153. 00
3.00 4800. 00
3, 500. 00 3500. 00
13, 000. 00 13000. 00
2,317.24 2317. 24
7, 600. 00 7600. 00
131, 000. 00 131000. 00
834, 622. 89 834622. 89
7,827,287.00

SUMMARY

2.

5, 000.
15, 000.
2, 500.
10, 000.
138, 500.
461, 000.

OF

8,

REMA/

5000. 00
143600. 00
49600. 00
133000. 00
34200. 00
8395. 00
55500. 00
77350. 00
5520. 00
6875. 00
2606. 50
1605. 50
1560. 00
13280. 00
153. 00
3840. 00
5000. 00
15000. 00
2500. 00
10000. 00
138500. 00
461000. 00

217, 960. 00

N

N G

B
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