STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
Bl D OPENI NG DATE 02/ 14/ 13 IN LOS ANGELES COUNTY ROUTE 10 POST 02/ 15/ 13
CONTRACT NUMBER 07- 1W4504 MLES 3.9 TO 13.9 CONTRACT CCDE 'C '
LOCATI ON 07-LA-10-3.9/13.9 27 CONTRACT | TEM5
REPAI R, LI NE, REPLACE CULVERTS FEDERAL Al D NONE
DVBE GOALS: DI SABLED VETERANS BUSI NESS ENTERPRI SES - 5.0%
PROPCSALS | SSUED 20 FUND TOTAL HW 0 TOTAL NUMBER OF WORKI NG DAYS 60
NUMBER OF BI DDERS 7 ENG NEERS EST 308, 714. 00 AMOUNT UNDER 7,648.00 PERCENT UNDER EST 2.48
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 301, 066. 00 1 HI GHLAND CONSTRUCTI ON | NC 714 538-5156 SB PREF CLAI MED
00743775
133 N PI XLEY STREET FAX 714 538-5157
CRANGE, CA 92868
2 337, 764. 00 2 JABRE CONTRACTI NG 310 720- 0277 SB PREF CLAlI MED
00698556
1813 NANZANI TA LANE FAX 310 513-6299
MANHATTAN BEACH CA 90266
3 363, 300. 00 6 BEADOR CONSTRUCTI ON COVPANY 951 674-7352 CC PREF CLAI MED
I NC 00720483
26320 LESTER Cl RCLE FAX 951 674-7495
CORONA CA 92883
4 366, 638. 00 5 O DONNELL CONSTRUCTI ON | NC 909 394-4510 SB PREF CLAI MED
00772905
559 W COVI NA BLVD FAX 909 394-4750
SAN DI MAS CA 91773
5 381, 061. 00 3 DREAMBUI LDER 714 646-3697 SB PREF CLAI MED
00873436
1324 E LAVWSON LN FAX 714 646-3698
PLACENTI A CA 92870
6 466, 637. 00 7 THE RI CHARDS GROUP 760 715-5510 NSB PREF CLAI MED
00964978
26323 JEFFERSON AVE #E103 FAX 855 453-3308

MJURRI ETA CA 92562



07- 1WA504 Bl D211

07-LA-10-3 PAGE 2
02/ 14/ 13 02/ 15/ 13
7 508, 888. 00 4 AUTOBAHN CONSTRUCTI ON | NC 714 769-7025 SB PREF CLAI MED
00676837
933 N BATAVI A ST FAX 714 769-7031

ORANGE CA 92867

I N ACCORDANCE W TH G C. 14838, THE DEPARTMENT OF TRANSPORTATI ON SHALL APPLY THE SMALL BUSI NESS PREFERENCE TO ELI G BLE FI RVS
FI RST, THEN APPLI ES THE NON- SMALL BUSI NESS PREFERENCE | F DO NG SO WOULD NOT DI SPLACE A SMALL BUSI NESS FROM AWARD OF THE CONTRACT.



07- 1WA504
07-LA-10-3
02/ 14/ 13

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D211

PAGE 3

02/ 15/ 13
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 SAK CONSTRUCTI ON
ROCKLAND, CA

Pl PELI NER



07- 1WA504 Bl D211
07-LA-10-3 PAGE 4
02/ 14/ 13 02/ 15/ 13

LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ENCR | NNOVATI ONS
LONG BEACH CA

Hl - WAY SAFETY RENTALS
CH NO CA

SAK CONSTRUCTI ON
ROCKLI N CA

Bl DDER | D NAME AND ADDRESS

| TEM 3

I TEM5 2 AND 4 THRU 6

| TEMS 14 THRU 17

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

SAK CONSTRUCTI ON OF CA
ROCKLI N CA

Bl DDER | D NAME AND ADDRESS

| TEMS 14 THRU 17

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

SAK CONSTRUCTI ON
ROCKLAND CA

Bl DDER | D NAME AND ADDRESS

| TEM5S 14 THRU 17

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

E- NOR | NNOVATI ON | NC
LONG BEACH CA

SAK CONSTRUCTI ON | NC
ROCKLI N CA

| TEM 3

| TEMS 14, 15, 16, 17



07- 1WA504
07-LA-10-3
02/ 14/ 13

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D211

PAGE 5

02/ 15/ 13
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

CAROLI NO CONSTRUCTI ON
3035 E 8TH ST
NATIONAL CI TY CA 91950

SAK CONSTRUCTI ON CF CA
4253 DULUTH AVE
ROCKLI N CA 95765

Bl DDER | D NAME AND ADDRESS

| TEM 12

| TEMS 14 THRU 17

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

BLANCO CONSTRUCTI ON
4435 CARLSON PL
Rl VERSI DE CA 92503

SAK CONSTRUCT! ON
4253 DULUTH AVE
ROCKLI N CA 95765

I TEMS 10 THR 13, 19, 21 THRU 25

| TEMS 14 THRU 17



07- 1WA504 Bl D211

07- LA-10-3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6

02/ 14/ 13 02/ 15/ 13

| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070030 LEAD COWPLI ANCE PLAN LS LUMP SUM 2, 500. 00 2, 500. 00
2 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 15, 000. 00 15, 000. 00
3 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 23, 000. 00 23, 000. 00
4 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 16 50. 00 800. 00
5 129000 TEMPORARY RAI LI NG ( TYPE K) LF 240 57.00 13, 680. 00
6 129100 TEMPORARY CRASH CUSHI ON MODULE EA 14 300. 00 4. 200. 00
7 130100 JOB SI TE MANAGEMENT LS LUMP SUM 750. 00 750. 00
8 130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM LS LUMP SUM 1, 500. 00 1, 500. 00
9 130900 TEMPORARY CONCRETE WASHOUT LS LUMP SUM 700. 00 700. 00
10 150812 REMOVE Pl PE (LF) LF 50 100. 00 5, 000. 00
11 150820 REMOVE | NLET EA 1 1, 000. 00 1, 000. 00
12 153249 REMOVE CONCRETE (M SCELLANEQUS) (LS) LS LUMP SUM 8. 000. 00 8. 000. 00
13 155212 CLEANI NG, | NSPECTI NG, AND PREPARI NG cY 52 15. 00 780. 00

CULVERT (CY)
14 155314 18" CURED- | N- PLACE Pl PELI NER LF 64 350. 00 22, 400. 00
15 155316 24" CURED- | N- PLACE Pl PELI NER LF 140 210. 00 29, 400. 00
16 025148 42" X 29" CURED-| N- PLACE Pl PELI NER LF 16 1, 210. 00 19, 360. 00
17 025149 43" X 27" CURED-| N- PLACE PI PELI NER LF 260 365. 00 94, 900. 00
18 160102 CLEARI NG AND GRUBBI NG (LS) LS LUMP SUM 1, 500. 00 1, 500. 00
19 (F) 193004 STRUCTURE BACKFI LL ( CULVERT) cy 12 800. 00 9. 600. 00
20 390132 HOT M X ASPHALT (TYPE A) TON 4 800. 00 3, 200. 00
21 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) cY 3.1 1, 500. 00 4. 650. 00
22 650018 24" REI NFORCED CONCRETE Pl PE LF 8 350. 00 2. 800. 00
23 665016 18" CORRUGATED STEEL PIPE (. 064" THI CK) LF 42 300. 00 12, 600. 00
24 692307 18" ANCHOR ASSEMBLY EA 3 400. 00 1, 200. 00
25 (F) 750001 M SCELLANEOUS | RON AND STEEL LB 634 4.00 2. 536. 00
26 860090 MAI NTAI NI NG EXI STI NG TRAFFI C MANAGEMVENT LS LUMP SUM 10. 00 10. 00
SYSTEM ELEVENTS DURI NG CONSTRUCTI ON

27 999990 MOBI LI ZATI ON LS LUMP SUM 20, 000. 00 20, 000. 00

TOTAL 301, 066. 00
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07- 1WA504
07-LA-10-3
02/ 14/ 13

100.
1, 000.
600.
1, 000.
60.
2, 000.
3, 500.

317.
180.
1,162.
335.
3, 000.
200.
1, 000.
2,100.
1, 000.
500.
1, 400.

SUMMARY OF

| THI RD

| BI D
00| 3, 000. 00
00| 6, 000. 00
00| 49, 116. 00
00| 25. 00
00| 30. 00
00| 220. 00
00| 7, 500. 00
00| 750. 00
00| 2, 000. 00
00| 120. 00
00| 2, 500. 00
00| 15, 000. 00
00| 550. 00
00| 360. 00
00| 205. 00
00| 1, 350. 00
00| 360. 00
00| 2, 500. 00
00| 325. 00
00| 1, 125. 00
00| 1, 925. 00
00| 525. 00
00| 135. 00
00| 350. 00
00| 2.25

REMA/

3000.
6000.
49116.
400.
7200.
3080.
7500.
750.
2000.
6000.
2500.
15000.
28600.
23040.
28700.
21600.
93600.
2500.
3900.
4500.
5967.
4200.
5670.
1050.
1426.

300.
3, 000.
1, 200.
1, 500.

80.

900.

45, 000.

300.

300.

175.
1, 200.

340.
3, 000.

240.

500.
2, 500.

450.

100.

400.

NI NG BI DDERS

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

Bl D211
PAGE 7
02/15/ 13
FI FTH
BI D ANOUNT
1, 200. 00 1200
6, 800. 00 6800
85, 800. 00 85800
35. 00 560
35. 00 8400
200. 00 2800
600. 00 600
2,000. 00 2000
600. 00 600
120. 00 6000
1, 200. 00 1200
2, 300. 00 2300
300. 00 15600
295. 00 18880
179. 00 25060
1, 235. 00 19760
348.00 90480
30, 600. 00 30600
250. 00 3000
600. 00 2400
3, 000. 00 9300
350. 00 2800
100. 00 4200
400. 00 1200
2.00 1268

.00



26 |
27 |

TOT

500. 00
30, 000. 00

500. 00|
30000. 00|

337, 764. 00

1, 000. 00
35, 000. 00

1000. 00|
35000. 00|

363, 300. 00

500. 00
36, 000. 00

500. 00|
36000. 00|

366, 638. 00

400. 00
37, 853. 00

400. 00
37853. 00

381, 061. 00



07- 1WA504 Bl D211

07-LA-10-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
02/ 14/ 13 02/ 15/ 13
| TEM SI XTH SEVENTH
Bl D AMOUNT Bl D AMOUNT
1 2, 000. 00 2000. 00 1, 385. 00 1385. 00
2 20, 000. 00 20000. 00 9, 500. 00 9500. 00
3 7, 500. 00 7500. 00 227, 000. 00 227000. 00
4 28.00 448. 00 25.00 400. 00
5 72.00 17280. 00 30. 00 7200. 00
6 295. 00 4130. 00 100. 00 1400. 00
7 5, 090. 00 5090. 00 1, 500. 00 1500. 00
8 1, 000. 00 1000. 00 725. 00 725. 00
9 500. 00 500. 00 5, 000. 00 5000. 00
10 150. 00 7500. 00 30. 00 1500. 00
11 3, 000. 00 3000. 00 1, 000. 00 1000. 00
12 120, 000. 00 120000. 00 2,500. 00 2500. 00
13 300. 00 15600. 00 250. 00 13000. 00
14 340. 00 21760. 00 262. 00 16768. 00
15 205. 00 28700. 00 158. 00 22120. 00
16 1, 549. 00 24784.00 1,110. 00 17760. 00
17 375. 00 97500. 00 315. 00 81900. 00
18 25, 000. 00 25000. 00 2,500. 00 2500. 00
19 500. 00 6000. 00 600. 00 7200. 00
20 900. 00 3600. 00 1, 000. 00 4000. 00
21 1, 290. 00 3999. 00 5, 000. 00 15500. 00
22 200. 00 1600. 00 200. 00 1600. 00
23 120. 00 5040. 00 220. 00 9240. 00
24 1, 300. 00 3900. 00 450. 00 1350. 00
25 9. 00 5706. 00 10. 00 6340. 00
26 7, 000. 00 7000. 00 500. 00 500. 00
27 28, 000. 00 28000. 00 50, 000. 00 50000. 00
TOT 466, 637. 00 508, 888. 00



STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
Bl D OPENI NG DATE 02/14/13 I'N | MPERI AL COUNTY ABOUT 15 M LES W 02/ 15/ 13
CONTRACT NUMBER 11- 410704 EST OF W NTERHAVEN FROM 0.3 M LE WE CONTRACT CCDE 'B '
LOCATI ON 11-1MP-8-80.5/80.9 ST OF SAND HI LLS OVERCRGSSI NG TO 0. 34 CONTRACT | TEM5
1 MLE EAST OF SAND HI LLS OVER-
PAVEMENT REHABI LI TATI ON FEDERAL Al D NONE
DVBE GOALS: DI SABLED VETERANS BUSI NESS ENTERPRI SES - 5.0%
PROPCSALS | SSUED 7 FUND TOTAL HA22 0 TOTAL NUMBER OF WORKI NG DAYS 50
NUMBER OF Bl DDERS 4 ENG NEERS EST 698, 489. 50 AMOUNT UNDER 28,941.50 PERCENT UNDER EST 4. 14
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 669, 548. 00 4 DALEY CORPORATI ON 619 390-3900 SB PREF CLAI MED
00749995
12570 HG HWAY 67 FAX 619 390-3901 COVPARI SON' AMT:
LAKESI DE CA 92040-1159 636, 070. 60
2 682, 102. 00 1 HAZARD CONSTRUCTI ON COVPANY 858 587-3600 NSB PREF CLAI MED
00750542
6465 MARI NDUSTRY DR FAX 858 453-6034 COVPARI SON AMT:
SAN DI EGO CA 92192 648, 624. 60
3 696, 031. 00 3 TC CONSTRUCTI ON CO I NC 619 448-4560 NSB PREF CLAI MED
00402459
10540 PRCSPECT AVE FAX 619 448-3341 COVPARI SON' AMT:
SANTEE CA 92071 662, 553. 60
4 898, 835. 00 2 VANCE CORPCRATI ON 909 355-4333 SB PREF CLAlI MED
00414567
2271 N LOCUST AVENUE FAX 909 355-4339 BID I S OVER SBP
RIALTO, CA 92377 PREFERENCE LI M TS

I N ACCORDANCE W TH G. C. 14838, THE DEPARTMENT OF TRANSPORTATI ON SHALL APPLY THE SMALL BUSI NESS PREFERENCE TO ELI @ BLE FI RVM5
FI RST, THEN APPLI ES THE NON- SMALL BUSI NESS PREFERENCE | F DO NG SO WOULD NOT DI SPLACE A SMALL BUSI NESS FROM AWARD OF THE CONTRACT.



11- 410704 Bl D211

11-1 MP-8-80 SUMMARY OF REMAI NI NG BI DDERS PACE 2

02/ 14/ 13 02/ 15/ 13
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 APPCO PLACE AC DI KE
GOSHEN CA
ARROW SI GNS CONSTRUCTI ON AREA SI G\S
TEMECULA CA
ATLAS FENCE GUARD RAI L
CHULA VI STA CA
CAL STRI PE STRI PI NG AND MARKI NG
COLTON CA
M NYO & MOORE ASPHALT QC TESTI NG

SAN DI EGO CA

PAVEMENT RECYCLI NG SYSTEM ROADWAY EXCAVATI ON
M RA LOVA CA



11- 410704 Bl D211

11-1 MP-8-80 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

02/ 14/ 13 02/ 15/ 13
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APCO | TEMS 18 THRU 21

GOSHEN CA
ATLAS FENCE COVPANY | TEMS 12 THRU 14, 25 THRU 27
CHULA VI STA CA
CAL STRIPE I NC | TEMS 28 THRU 32
COLTON CA
CAROLI NO TRAFFI C JAVE CONTROL | NC | TEM 3
NATI ONAL CI TY CA
PAVEMVENT RECYCLI NG SYSTEMS | TEMS 14
M RA LOVA CA

Bl DDER | D NAMVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 APCO CO PLACE AC DI KE

TOSHEN CA
ATLAS FENCE COMPANY MBGR TRANSI TI ON RAI LI NG TERM NAL SYSTEM
CHULA VI STA CA
ATLAS FENCE COMPANY REMOVE MBGR, RECONSTRUCT MBGR, GUARD RAI LI NG DELI NEATI ON
CHULA VI STA CA
CAL- STRI PE TRAFFI C STRI PE, THEMO MARKI NG, STRI PI NG, MARKERS
COLTON CA
Nl NYO AND MOORE T QA

SAN DI EGO CA
CONTI NUED ON NEXT PAGE



11- 410704 Bl D211
11-1 MP-8-80 SUMMARY OF REMAI NI NG BI DDERS PACE 4
02/ 14/ 13 02/ 15/ 13
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 PAVEMENT RECYCLI NG SYSTEMS ROADWAY EXCAVATI ON
M RA LOVA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ALCORN FENCE I TEM5S 12, 13, 24 THRU 27

Rl VERSI DE, CA

APCO
GOSHEN, CA

CAL STRI PE
COLTON, CA

CAP CONSTRUCTI ON
CHULA VI STA, CA

GLOBAL ENVI RONVENTAL NETWORK | NC
SANTA ANA, CA

PAVEMENT RECYCLI NG
M RA LOWA, CA

| TEM5 18 THRU 20

| TEMS 28 THRU 32

| TEM 23

ITEMS 1, 5, 9

| TEM 14



11- 410704 Bl D211

11-1 MP-8-80 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
02/ 14/ 13 02/ 15/ 13
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070030 LEAD COVPLI ANCE PLAN LS LUMP SUM 1, 300. 00 1, 300. 00
2 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 000. 00 3, 000. 00
3 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 34, 000. 00 34, 000. 00
4 120199 TRAFFI C PLASTI C DRUM EA 24 40. 00 960. 00
5 128651 PORTABLE CHANGEABLE MESSACE SI GN ( EA) EA 2 2, 000. 00 4, 000. 00
6 129000 TEMPORARY RAI LI NG ( TYPE K) LF 800 21.00 16, 800. 00
7 129110 TEMPORARY CRASH CUSHI ON EA 4 1, 100. 00 4, 400. 00
8 130100 JOB SI TE MANAGEMENT LS LUWP SUM 14, 000. 00 14, 000. 00
9 130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM LS LUWP SUM 600. 00 600. 00
10 130620 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 2 440. 00 880. 00
11 130900 TEMPORARY CONCRETE WASHOUT LS LUMP SUM 900. 00 900. 00
12 150662 REMOVE METAL BEAM GUARD RAI LI NG LF 150 9. 50 1,425. 00
13 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG LF 1,470 22.00 32, 340. 00
14 190101 ROADWAY EXCAVATI ON CY 1, 490 40. 00 59, 600. 00
15 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TON 2.3 1, 150. 00 2,645.00
16 390129 HOT M X ASPHALT (TYPE O TON 2,920 131. 00 382, 520. 00
17 390136 M NOR HOT M X ASPHALT TON 110 118. 00 12, 980. 00
18 394074 PLACE HOT M X ASPHALT DI KE (TYPE C) LF 140 1.60 224.00
19 394076 PLACE HOT M X ASPHALT DI KE ( TYPE E) LF 2,920 1.60 4,672.00
20 394077 PLACE HOT M X ASPHALT DI KE (TYPE F) LF 970 1.60 1,552. 00
21 394090 PLACE HOT M X ASPHALT SQYD 100 45. 00 4, 500. 00
(M SCELLANEQUS AREA)
22 397005 TACK COAT TON 3 930. 00 2,790. 00
23 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) CY 7 2,250. 00 15, 750. 00
24 820118 GUARD RAI LI NG DELI NEATOR EA 76 20. 00 1, 520. 00
25 832001 VETAL BEAM GUARD RAI LI NG LF 170 23.00 3,910. 00
26 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 4 3, 100. 00 12, 400. 00
27 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 4 3, 000. 00 12, 000. 00
28 840504 4" THERMOPLASTI C TRAFFI C STRI PE LF 13, 100 1.00 13, 100. 00
29 840515 THERMOPLASTI C PAVEMENT MARKI NG SQFT 360 7.00 2,520. 00
30 840655 PAI NT TRAFFI C STRI PE ( 1- COAT) LF 410 1.00 410. 00
31 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 20 10. 00 200. 00
32 850122 PAVEMENT MARKER EA 270 20. 00 5, 400. 00
( RETROREFLECTI VE- RECESSED)
33 860090 MAI NTAI NI NG EXI STI NG TRAFFI C MANAGEMENT LS LUMP SUM 250. 00 250. 00
SYSTEM ELEMENTS DURI NG CONSTRUCTI ON
34 999990 MOBI LI ZATI ON LS LUMP SUM 16, 000. 00 16, 000. 00

TOTAL 669, 548. 00



11- 410704 Bl D211
11-1 MP-8-80 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
02/ 14/ 13 02/ 15/ 13
| TEM SECOND TH RD FOURTH
Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT
1 2, 000. 00 2000. 00 1, 350. 00 1350. 00 3, 000. 00 3000. 00
2 3, 000. 00 3000. 00 3, 000. 00 3000. 00 3, 000. 00 3000. 00
3 38, 000. 00 38000. 00 46, 000. 00 46000. 00 71, 100. 00 71100. 00
4 40. 00 960. 00 72.50 1740. 00 100. 00 2400. 00
5 2,500. 00 5000. 00 2, 600. 00 5200. 00 7, 500. 00 15000. 00
6 15. 00 12000. 00 16. 30 13040. 00 129. 00 103200. 00
7 1, 000. 00 4000. 00 1, 000. 00 4000. 00 2,100. 00 8400. 00
8 5, 000. 00 5000. 00 5, 100. 00 5100. 00 8, 900. 00 8900. 00
9 1, 000. 00 1000. 00 850. 00 850. 00 720. 00 720. 00
10 100. 00 200. 00 350. 00 700. 00 250. 00 500. 00
11 1, 000. 00 1000. 00 650. 00 650. 00 700. 00 700. 00
12 8. 00 1200. 00 10. 00 1500. 00 9. 30 1395. 00
13 21.00 30870. 00 27.50 40425. 00 22.00 32340. 00
14 35. 00 52150. 00 37.50 55875. 00 37.50 55875. 00
15 500. 00 1150. 00 900. 00 2070. 00 1, 300. 00 2990. 00
16 125. 00 365000. 00 128. 00 373760. 00 120. 00 350400. 00
17 90. 00 9900. 00 130. 00 14300. 00 110. 00 12100. 00
18 1.50 210. 00 1.70 238. 00 1.90 266. 00
19 1.50 4380. 00 1.70 4964. 00 1.90 5548. 00
20 1.50 1455. 00 1.70 1649. 00 1.90 1843. 00
21 50. 00 5000. 00 130. 00 13000. 00 63. 50 6350. 00
22 500. 00 1500. 00 900. 00 2700. 00 800. 00 2400. 00
23 2,500. 00 17500. 00 2,200. 00 15400. 00 3, 255. 00 22785. 00
24 15. 00 1140. 00 21.50 1634. 00 20. 00 1520. 00
25 23.00 3910. 00 26. 00 4420. 00 24.00 4080. 00
26 3, 000. 00 12000. 00 3, 400. 00 13600. 00 3, 100. 00 12400. 00
27 3, 000. 00 12000. 00 3, 200. 00 12800. 00 2,970. 00 11880. 00
28 1.00 13100. 00 1.22 15982. 00 1.15 15065. 00
29 8. 00 2880. 00 8.50 3060. 00 7.35 2646. 00
30 1.70 697. 00 1.20 492. 00 2.10 861. 00
31 20. 00 400. 00 12. 20 244.00 11.55 231.00
32 20. 00 5400. 00 24.40 6588. 00 22.00 5940. 00
33 100. 00 100. 00 1, 700. 00 1700. 00 10, 000. 00 10000. 00
34 68, 000. 00 68000. 00 28, 000. 00 28000. 00 123, 000. 00 123000. 00
TOT 682, 102. 00 696, 031. 00 898, 835. 00




STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211
PAGE 1
Bl D OPENI NG DATE 02/14/13 I'N ORANGE COUNTY I N | RVI NE FROM 02/ 15/ 13
CONTRACT NUMBER 12- OF5504 SAN DI EGO CREEK TO VON KARVAN AVE CONTRACT CCDE 'A '

LOCATI ON 12- ORA-405-6.4/7.4 OVERCROSSI NG 64 CONTRACT | TEMS

H GAWAY PLANTI NG & | RRI GATI ON FEDERAL Al D NONE

DVBE GOALS: DI SABLED VETERANS BUSI NESS ENTERPRI SES -
PROPCSALS | SSUED 20 FUND TOTAL HB32 0

NUMBER OF BI DDERS 10
PROGRAM ELEMENTS

5.0%

ENG NEERS EST
FCR

967, 055. 00 AMOUNT UNDER 92, 853. 00

Bl D RANK

Bl D TOTAL

Bl DDER | D

Bl DDER | NFORMATI ON

ENVI RONMVENTAL CONSTRUCTI ON
I NC

21550 OXNARD ST STE 1050
WOODLAND HI LLS CA 91367

VESTCOAST PUBLI C WORK | NC

1 874, 202. 00 3
FAX

2 874,922. 00 1

20058 VENTURA BLVD #318
WOODLAND HI LLS CA 91364

FAX

3 943, 788. 00 8 YAKAR

113 E ARROW HWY
SAN DI MAS CA 91773

MARI NA LANDSCAPE | NC

1900 SOUTH LEW S STREET
ANAHEI M CA 92805

FAX

4 943, 957. 90 10

FAX

5 1,031, 452. 00 9 CLEAN CUT LANDSCAPE

9406 N ARVMSTRONG
CLOVIS CA 93619

FAX

TOTAL NUMBER OF WORKI NG DAYS

( NAVE/ ADDRESS/ LOCATI ON)

818 449-8920
00498624
818 703-9073

818 206-9990
00949582
818 206-4423

909 599-1612
00909978
800 750-9094

714 704- 0467
00492862
714 935-0999

559 322-2041
00722882
559 322-2071

1000

PERCENT UNDER EST 9. 60

CC PREF CLAI MED

CC PREF CLAI MED

NSB PREF CLAlI MED

BID I S OVER NSBP
PREFERENCE LIM TS

NSB PREF CLAI MED

BID | S OVER NSBP
PREFERENCE LI M TS

NSB PREF CLAI MED

BID | S OVER NSBP
PREFERENCE LI M TS
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12- ORA- 405
02/ 14/ 13

10

1,097, 118. 00

1,188, 702. 80

1,190, 274. 00

1,197, 861.60

1, 209, 497. 00

PACI FI C RESTORATI ON GROUP | NC

P O BOX 429
PERRI S CA 92572

DI VERSI FI ED LANDSCAPE CO

33801 WASHI NGTON STREET
W NCHESTER CA 92596

ACCU CONSTRUCTI ON | NC

1526 BROOKHOLLOW DR SUI TE 76
SANTA ANA, CA 92705

PETERSON- CHASE GENERAL
CONSTRUCTI ON ENG NEERI NG | NC
1792 KAl SER AVENUE

I RVINE CA 92614

AUTOBAHN CONSTRUCTI ON | NC

P O BOX 11238
SANTA ANA CA 92711-1238

FAX

FAX

FAX

FAX

FAX

951 940- 6069
00685511
951 940-6501

951 926-7444
00576783
951 926- 7440

714 641- 4730
00822927
714 641- 4704

949 252- 0441
00615876
949 252-0266

714 769-7025
00676837
714 769-7031

Bl D211
PAGE 2
02/ 15/ 13

CC PREF CLAI MED

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LIM TS

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

NSB PREF CLAI MED

BID I S OVER NSBP
PREFERENCE LIM TS

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

I N ACCORDANCE W TH G. C. 14838, THE DEPARTMENT OF TRANSPORTATI ON SHALL APPLY THE SMALL BUSI NESS PREFERENCE TO ELI @ BLE FI RM5
FI RST, THEN APPLI ES THE NON- SMALL BUSI NESS PREFERENCE | F DO NG SO WOULD NOT DI SPLACE A SVALL BUSI NESS FROM AWARD OF THE CONTRACT.
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02/ 14/ 13

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D211

PAGE 3

02/ 15/ 13
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 ECOLOGY CONST
6433 TOPANGA CYN SUI TE #806
CANUGA PK CA 91303

| TEM 25



12- OF5504 Bl D211

12- ORA- 405 PAGE 4

02/ 14/ 13 02/ 15/ 13
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 E- NOR | NNOVATI ONS | NC ITEMS 2, 5 THRU 8
LONG BEACH CA
GLOBAL ENVI RONVENTAL NETWORK | NC ITEMS 1, 2, 5 THRU 8
SANTA ANA CA
GRlI FFI TH COVPANY | TEM 59
SANTA FE SPRI NGS CA
MARNE CONSTRUCTI ON | TEM 60
ORANGE CA
M5SL ELECTRI C I NC THRU 63
ANAHEI M CA
STATEW DE TRAFFI C SAFETY | TEMS 3 AND 4
PONAY CA
VESTERN PAVI NG | TEM 58
| RW NDALE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 ARROW SI GNS CONSTRUCTI ON AREA SI G\S

42085 VANDAMERE STREET
TEMECULA CA 92592

MASONRY CONSTRUCTI ON MONUMENT WALL
233 S PO NTSETTI
ORANGE CA 92868

CONTI NUED ON NEXT PAGE
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Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D211

PAGE 5

02/ 15/ 13
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

TURBOSCAPE | NC
P O BOX 461
SANTA CLARA UT 84765

Bl DDER | D NAME AND ADDRESS

MJULCH

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

10

ARROW SI GNS
TEMECULA CA

B & B BU LDERS
VALLEY ClI RCLE CA

BRAVO SI GNS
ANAHEI M CA

BULLS EYE BORI NG
CALI MESA CA

JFL ELECTRIC
LOS ANCELES CA

LJ JOHNSON
GARDI NA CA

MAHAFFEY COVPANY
COVPTON CA

VESTERN PAVI NG
| RW NDALE CA

| TEMS 3

| TEM 60

| TEM 59

| TEM 57

| TEM5 61 THRU 63

| TEM 59

| TEM 59

| TEM 58



12- OF5504
12- ORA- 405
02/ 14/ 13

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D211

PAGE 6

02/ 15/ 13
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

GLOBAL ENVI RONVENTAL
P O BOX 8068
FOUNTAI N VALLEY CA

MSL ELECTRI C
4938 E LAPALNA AVE
ANAHEI M CA 92807

Bl DDER | D NAME AND ADDRESS

ITEMS 1, 2, 5 THRU 8 AND 64

| TEM5 61 THRU 63

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

GLOBAL ENVI RONMVENTAL NETWORK
P O BOX 8068
FOUNTAI N VALLEY CA 92728

I NNOVATI VE | NC
42335 50TH STREET W #104
QUARTZ HILL CA 93536

MSL ELECTRI C I NC
4938 E LA PALMA AVE
ANAHEI M CA 92807

R&D STEEL | NC
1200 S SANTA FE AVE
COVWPTON CA 90221

THE MAHAFFEY COVPANI ES
1800 S ALAMEDA ST
COWTON CA 90221

WESTERN PAVI NG CONTRACTORS | NC
15533 E ARROW HWY
| RW NDALE CA 91706

ITEMS 1, 5, 8

| TEM 60

| TEM 61, 62, 63

| TEM 59

| TEM 59

| TEM 58



12- OF5504 Bl D211

12- ORA- 405 PAGE 7

02/ 14/ 13 02/ 15/ 13

LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 E- NOR | NNOVATI ONS | NC ITEM5 2 AND 5 THRU 8
LONG BEACH CA
GRI FFI TH COVPANY | TEM 59
SANTE FE SPRI NGS CA
MARNE CONSTRUCTI ON | TEM 60
ORANGE CA
MSL ELECTRI C I NC | TEM5 61 THRU 63
ANAHEI M CA
STATEW DE TRAFFI C SFETY | TEM5S 3 AND 4
POMAY CA
WESTERN PAVI NG | TEMS 58
| RW NDALE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 AHEAD CONSTRUCTI ON | TEM 59

LOS ANGELES, CA
ARROW SI GNS | TEM 3
TEMECULA, CA
AlA ENG NEERI NG | TEM 58

CONTI NUED

SANTA ANA, CA

BMP SCLUTI ONS
Rl VERSI DE
ON NEXT PACE

I TEMS 5 THRU 11



12- OF5504
12- ORA- 405
02/ 14/ 13

Bl DDER | D NAME AND ADDRESS

Bl D211

PAGE 8

02/ 15/ 13
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

BULLSEYE BORI NG
CALI MESA, CA

I NNOVATI VE
QUARTZ HILL, CA

LANDSCAPE SUPPORT SERVI CE
SHERMON QAKS, CA

MAHAFFEY COWPANI ES
COWTON, CA

PACI FI C TEAM | NC
LA HABRA, CA

SUPPLY PATRI OT | NC
CORONA CA

TURBOSCAPE | NC
SANTA CLARA

Bl DDER | D NAME AND ADDRESS

| TEM 57

| TEM 60

| TEM5 16, 20

| TEM 59

| TEMS 62, 63

I TEM5 51 THRU 55, 37 THRU 50

| TEM 18

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

JFL ELECTRIC
LOS ANGELES CA

LANDSCAPI NG

| TEM5 61 THRU 63



12- OF5504
12- ORA- 405
02/ 14/ 13

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D211

PAGE 9

02/ 15/ 13
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

BRANDT GROUP | NC
17 CORPORATE PLAZA
NEWPORT BEACH CA 92660

MARNE CONSTRUCTI ON
748 N POPLAR ST
ORANGE CA 92868

MSL ELECTRI C | NC
4938 E LAPALNA AVE
ANAHEI M CA 29807

STL LANDSCAPI NG
8122 COVPTON AVE
LOS ANGELES CA 90001

| TEM 59

| TEM 60

| TEMS 61, 62, 63

| TEM 16 THRU 56



12- OF5504 Bl D211

12- ORA- 405 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
02/ 14/ 13 02/ 15/ 13
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT
1 070030 LEAD COVPLI ANCE PLAN LS LUVP SUM 1, 000. 00 1, 000. 00
2 074016 CONSTRUCTI ON S| TE MANAGENMENT LS LUMP SUM 2, 000. 00 2, 000. 00
3 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 5, 000. 00 5, 000. 00
4 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 10, 000. 00 10, 000. 00
5 130300 PREPARE STORM WATER POLLUTI ON PREVENTI ON LS LUMP SUM 10, 000. 00 10, 000. 00
PLAN
6 130310 RAI N EVENT ACTI ON PLAN EA 12 500. 00 6, 000. 00
7 130320 STORM WATER SAMPLI NG AND ANALYSI S DAY EA 5 575. 00 2,875.00
8 130330 STORM WATER ANNUAL REPORT EA 1 2, 000. 00 2,000. 00
9 130620 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 21 175. 00 3, 675. 00
10 130640 TEMPORARY FI BER ROLL LF 9, 800 2.50 24, 500. 00
11 130650 TEMPORARY GRAVEL BAG BERM LF 350 6. 00 2,100. 00
12 130730 STREET SWEEPI NG LS LUMP SUM 2, 000. 00 2, 000. 00
13 130900 TEMPORARY CONCRETE WASHOUT LS LUMP SUM 2, 000. 00 2, 000. 00
14 200002 ROADSI DE CLEARI NG LS LUVP SUM 1, 500. 00 1, 500. 00
15 200116 GRAVEL (M SCELLANEOUS AREAS) (SQYD) SQYD 530 5. 50 2. 915. 00
16 200120 CULTI VATE SQYD 35, 000 .90 31, 500. 00
17 202006 SO L AVENDVENT cY 130 30. 00 3, 900. 00
18 202011 MULCH cY 3, 050 20. 00 61, 000. 00
19 202030 COVVERCI AL FERTI LI ZER ( GRANULAR) LB 1, 960 8. 00 15, 680. 00
20 204013 PLANT ( GROUP M EA 30, 100 1.50 45, 150. 00
21 204035 PLANT ( GROUP A) EA 10, 100 4.50 45, 450. 00
22 204036 PLANT ( GROUP B) EA 380 16. 50 6, 270. 00
23 204038 PLANT ( GROUP U) EA 110 75. 00 8, 250. 00
24 204055 W LDFLOWER SEEDI NG ( SQYD) SQYD 920 1. 80 1, 656. 00
25 204099 PLANT ESTABLI SHVENT WORK LS LUVP SUM 30, 000. 00 30, 000. 00
26 206560 CONTROL AND NEUTRAL CONDUCTORS LS LUVP SUM 25, 520. 00 25, 520. 00
27 206602 1" ELECTRI C REMOTE CONTROL VALVE EA 7 260. 00 1, 820. 00
28 206604 1 1/2" ELECTRI C REMOTE CONTROL VALVE EA 18 300. 00 5. 400. 00
29 206605 2" ELECTRI C REMOTE CONTROL VALVE EA 28 325. 00 9. 100. 00
30 206910 24 STATI ON | RRI GATI ON CONTROLLER EA 1 7, 800. 00 7, 800. 00
( PEDESTAL MOUNTED)
31 023052 30 STATI ON | RRI GATI ON CONTROLLER EA 1 8, 500. 00 8, 500. 00
( PEDESTAL MOUNTED)
32 023053 2" FLOW SENSOR EA 2 550. 00 1, 100. 00
33 208006 2" GALVANI ZED STEEL Pl PE (SUPPLY LI NE) LF 50 30. 00 1, 500. 00
34 (F) 208278 3" PLASTIC PI PE (PR 315) (SUPPLY LI NE) LF 6, 300 5. 00 31, 500. 00
35 023054 I NSTALL | RRI GATI ON CONTROLLER ENCLOSURE EA 2 4, 800. 00 9. 600. 00

CABI NET



12- OF5504 Bl D211

12- ORA- 405 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
02/ 14/ 13 02/ 15/ 13

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT

36 208304 WATER METER EA 2 3, 000. 00 6, 000. 00

37 208310 | RRI GATI ON SLEEVE LF 100 10. 00 1, 000. 00

38 208421 BACKFLOW PREVENTER ASSEMBLY ENCLOSURE EA 2 1, 500. 00 3, 000. 00

39 208426 2" BACKFLOW PREVENTER ASSEMBLY EA 2 1, 250. 00 2.500. 00

40 023055 SPRI NKLER PROTECTOR EA 320 32. 00 10, 240. 00

41 208465 SPRI NKLER ( TYPE A-5) EA 57 21. 00 1,197. 00

42 208466 SPRI NKLER ( TYPE A- 6) EA 64 38. 00 2,432.00

43 208467 SPRI NKLER ( TYPE A-7) EA 120 21. 00 2,520. 00

a4 208468 SPRI NKLER ( TYPE A- 8) EA 100 36. 00 3, 600. 00

45 208471 SPRI NKLER ( TYPE B- 1) EA 350 16. 00 5, 600. 00

46 208472 SPRI NKLER ( TYPE B- 2) EA 170 23. 00 3, 910. 00

47 208473 SPRI NKLER ( TYPE B- 3) EA 140 23. 00 3,220.00

48 208474 SPRI NKLER ( TYPE B- 4) EA 22 23. 00 506. 00

49 208481 SPRI NKLER ( TYPE G- 1) EA 79 40. 00 3, 160. 00

50 208588 3" GATE VALVE EA 7 450. 00 3, 150. 00

51 (F) 208595 1" P;_ASTIC Pl PE ( SCHEDULE 40) (SUPPLY LF 19, 600 2. 60 50, 960. 00
LI NE

52 (F) 208596 1 1/ 4" PLASTI C PI PE ( SCHEDULE 40) LF 8, 900 2.70 24, 030. 00
(SUPPLY LI NE)

53 (F) 208597 1 1/2" PLASTI C PI PE ( SCHEDULE 40) LF 3, 200 2.80 8, 960. 00
(SUPPLY LI NE)

54 (F) 208598 2" PLASTI C Pl PE ( SCHEDULE 40) LF 12, 200 3.00 36, 600. 00
(SUPPLY LI NE)

55 (F) 208599 2 1/2" PLASTI C Pl PE ( SCHEDULE 40) LF 2,500 3.50 8, 750. 00
(SUPPLY LI NE)

56 208683 BALL VALVE EA 10 300. 00 3, 000. 00

57 208809 10" WELDED STEEL Pl PE CONDUI T LF 50 175. 00 8, 750. 00
(. 250" TH CK)

58 394095 ROADSI DE PAVI NG (M SCELLANEOUS AREAS) SQYD 650 45. 00 29, 250. 00

59 023661 MONUMENT WAL L LS LUVP SUM 36, 266. 00 36, 266. 00

60 731530 M NOR CONCRETE ( TEXTURED PAVI NG) SQFT 20, 300 5. 50 111, 650. 00

61 860090 MAI NTAI NI NG EXI STI NG TRAFFI C MANAGEMENT LS LUVP SUM 1, 000. 00 1, 000. 00
SYSTEM ELEMENTS DURI NG CONSTRUCTI ON

62 860797 ELECTRI C SERVI CE (| RRI GATI ON) LS LUVP SUM 23, 600. 00 23, 600. 00

63 023662 MONUMENT LI GHTI NG LS LUVP SUM 12, 090. 00 12, 090. 00

64 999990 MOBI LI ZATI ON LS LUVP SUM 39, 000. 00 39, 000. 00

TOTAL 874, 202. 00
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12- OF5504 Bl D211
12- ORA- 405 SUMMARY OF REMAINING BIDDERS PAGE 12
02/ 14/ 13 02/ 15/ 13

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

8, 000. 00 8000. 00| 2, 000. 00 2000. 00| 1, 500. 00 1500. 00 3, 000. 00 3000. 00

40, 000. 00 40000. 00 1, 500. 00 1500. 00 18, 500. 00 18500. 00| 4,000. 00 4000. 00

6, 000. 00 6000. 00| 9, 500. 00 9500. 00| 5, 840. 00 5840. 00| 7,000. 00 7000. 00

5, 000. 00 5000. 00| 7,500. 00 7500. 00| 20, 000. 00 20000. 00| 15, 000. 00 15000. 00

6, 000. 00 6000. 00| 2, 250. 00 2250. 00| 2,500. 00 2500. 00| 4,000. 00 4000. 00

500. 00 6000. 00| 500. 00 6000. 00| 500. 00 6000. 00| 500. 00 6000. 00

100. 00 500. 00| 300. 00 1500. 00| 300. 00 1500. 00 425. 00 2125. 00

2, 000. 00 2000. 00| 2, 000. 00 2000. 00| 2, 000. 00 2000. 00| 2, 000. 00 2000. 00

50. 00 1050. 00 145. 00 3045. 00 175. 00 3675. 00 200. 00 4200. 00

50 4900. 00 2.75 26950. 00| 2.50 24500. 00| 2.75 26950. 00

1.00 350. 00 4.00 1400. 00 5. 30 1855. 00 4.00 1400. 00

400. 00 400. 00| 500. 00 500. 00| 3, 700. 00 3700. 00| 4,000. 00 4000. 00

200. 00 200. 00| 500. 00 500. 00| 1, 700. 00 1700. 00| 2, 500. 00 2500. 00

1, 000. 00 1000. 00 27, 000. 00 27000. 00| 20, 000. 00 20000. 00| 21, 600. 00 21600. 00

20.00 10600. 00| 10. 00 5300. 00 16. 00 8480. 00 8. 00 4240. 00

.05 1750. 00| .45 15750. 00| 30 10500. 00| 35 12250. 00

15. 00 1950. 00 33.00 4290. 00| 25.00 3250. 00| 37.00 4810. 00

18. 00 54900. 00| 28.00 85400. 00| 30. 00 91500. 00| 25.00 76250. 00

1.00 1960. 00 1.00 1960. 00 77 1509. 20| 1.00 1960. 00

15 4515. 00| 1.50 45150. 00 1.14 34314. 00| 1.75 52675. 00

2.00 20200. 00| 5. 25 53025. 00| 4.30 43430. 00| 5. 00 50500. 00

10. 00 3800. 00| 13.75 5225. 00| 12.71 4829. 80 18. 00 6840. 00

85. 00 9350. 00| 85. 00 9350. 00| 66. 09 7269. 90| 78.00 8580. 00

1.00 920. 00| 3.00 2760. 00| 1.20 1104. 00| 2.00 1840. 00

30, 000. 00 30000. 00| 44, 000. 00 44000. 00 50, 000. 00 50000. 00| 85, 400. 00 85400. 00



26
27
28
29
30
31
32
33
34
35
36
37
38
39

25, 000.
500.
500.
500.

1, 000.
1, 000.
250.
10.

.00

1, 000.

1, 000.
15.

1, 000.

1, 000.

00
00
00
00
00
00
00
00

00
00
00
00
00

25000.
3500.
9000.

14000.
1000.
1000.

500.
500.

31500.
2000.
2000.
1500.
2000.
2000.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

15, 000.
278.
305.
328.

8, 750.

10, 500.

895.
25.

3, 500.
3, 500.

19.
2, 150.
2, 150.

00
00
00
00
00
00
00
00

.75

00
00
00
00
00

15000.
1946.
5490.
9184.
8750.

10500.
1790.
1250.

36225.
7000.
7000.
1900.
4300.
4300.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

13, 000.
250.
300.
350.

3, 900.
4, 350.
600.
12.

3, 100.
4, 500.

22.
2, 000.
1, 260.

00
00
00
00
00
00
00
00

.50

00
00
00
00
00

13000.
1750.
5400.
9800.
3900.
4350.
1200.

600.

28350.
6200.
9000.
2200.
4000.
2520.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

17, 300.
275.
300.
350.

4, 500.
5, 500.
800.
20.

.00

3, 000.

4, 000.
10.

1, 200.

2, 000.

00
00
00
00
00
00
00
00

00
00
00
00
00

17300.
1925.
5400.
9800.
4500.
5500.
1600.
1000.

31500.
6000.
8000.
1000.
2400.
4000.

00
00
00
00
00
00
00
00
00
00
00
00
00
00



40

41 |
42 |
43 |
44 |
45 |
46 |
47 |
48 |
49 |
50 |
51 |
52 |
53 |
54 |
55 |
56 |
57 |
58 |
59 |
60 |
61 |
62 |
63 |
64 |

12- OF5504
12- ORA- 405
02/ 14/ 13

70.
70.
70.
30.
30.
30.
30.
22.
400.

250.
100.
100.
30, 000.

400.
4, 000.
4, 000.
87, 489.

o o o N

1920.
3990.
4480.
8400.
7000.
10500.
5100.
4200.
660.
1738.
2800.
39200.
17800.
16000.
61000.
12500.
2500.
5000.
65000.
30000.
162400.
400.
4000.
4000.
87489.

SUMMARY OF

| THI RD

| BI D
00| 18. 00
00| 38.00
00| 38.00
00| 38.00
00| 38.00
00| 21.00
00| 18. 00
00| 21.00
00| 18. 00
00| 16. 00
00| 710. 00
00| 2.15
00| 2.20
00| 2.35
00| 2.50
00| 2.75
00| 253. 00
00| 150. 00
00| 25.00
00| 78, 000. 00
00| 7.35
00| 500. 00
00| 23, 000. 00
00| 15, 000. 00
00| 28, 000. 00

REMA/

5760.
2166.
2432.
4560.
3800.
7350.
3060.
2940.
396.
1264.
4970.
42140.
19580.
7520.
30500.
6875.
2530.
7500.
16250.
78000.
149205.
500.
23000.
15000.
28000.

860.

205.
500.
52.
75, 000.

1, 250.
25, 000.
15, 000.
20, 000.

A A

NI NG BI DDERS

10400.
1938.
2432.
4080.
4600.
4900.
4760.
1960.

616.
1975.
6020.

33320.

17800.
7040.

32940.
8250.
2050.

25000.

33800.

75000.

142100.
1250.

25000.

15000.

20000.

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

00
00
00
00
00
00
00
00
00
00
00
00
00
00

Bl D211
PAGE 13
02/15/ 13
FI FTH
BI D ANOUNT
20. 00 6400
15. 00 855
35. 00 2240
20.00 2400
35. 00 3500
15. 00 5250
15. 00 2550
12.00 1680
15. 00 330
12.00 948
400. 00 2800.
2.00 39200.
2.25 20025.
2.50 8000.
2.75 33550.
3.00 7500.
200. 00 2000.
150. 00 7500.
30. 00 19500.
106, 120. 00 106120.
6. 00 121800.
1, 000. 00 1000.
25, 960. 00 25960.
13, 299. 00 13299.
88, 000. 00 88000.

00



TOT

874,922. 00

943, 788. 00

943, 957. 90

1, 031, 452. 00
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12- OF5504 Bl D211
12- ORA- 405 SUMMARY OF REMAI NI NG BIDDERS PAGE 14
02/ 14/ 13 02/15/ 13

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SI XTH SEVENTH El GHTH NI NTH

L BR e JRY DU SR ek IR DR SR e IR RS SR AONT .

1, 500. 00 1500. 00| 1,342.00 1342. 00| 1, 500. 00 1500. 00| 1, 450. 00 1450. 00

15, 000. 00 15000. 00| 18, 506. 00 18506. 00| 10, 000. 00 10000. 00| 9, 400. 00 9400. 00

6, 000. 00 6000. 00| 10, 730. 00 10730. 00| 5, 000. 00 5000. 00| 4, 100. 00 4100. 00

15, 000. 00 15000. 00| 24,519. 00 24519. 00| 20, 000. 00 20000. 00| 28, 000. 00 28000. 00

3, 000. 00 3000. 00| 2, 050. 00 2050. 00| 2, 300. 00 2300. 00| 1, 770. 00 1770. 00

500. 00 6000. 00| 500. 00 6000. 00| 500. 00 6000. 00| 500. 00 6000. 00

1, 000. 00 5000. 00| 564. 00 2820. 00| 225. 00 1125. 00| 276. 00 1380. 00

2, 000. 00 2000. 00| 2, 000. 00 2000. 00| 2, 000. 00 2000. 00| 2, 000. 00 2000. 00

250. 00 5250. 00| 157. 00 3297. 00| 200. 00 4200. 00| 109. 00 2289. 00

2.00 19600. 00| 2. 40 23520. 00| 3.00 29400. 00| 2.10 20580. 00

4.00 1400. 00| 3.95 1382. 50| 4.00 1400. 00| 3.40 1190. 00

5, 000. 00 5000. 00| 3, 749. 00 3749. 00| 1, 000. 00 1000. 00| 650. 00 650. 00

5, 000. 00 5000. 00| 2,512. 00 2512. 00| 1, 100. 00 1100. 00| 1, 550. 00 1550. 00

15, 000. 00 15000. 00| 30, 458. 00 30458. 00| 15, 000. 00 15000. 00| 45, 500. 00 45500. 00

13.00 6890. 00| 17.90 9487. 00| 18. 00 9540. 00| 53. 00 28090. 00

1.00 35000. 00| 34 11900. 00| 1.00 35000. 00| 39 13650. 00

25.00 3250. 00| 32. 20 4186. 00| 40. 00 5200. 00| 37.00 4810. 00

25.00 76250. 00| 25. 60 78080. 00| 30. 00 91500. 00| 31. 30 95465. 00

2.00 3920. 00| 67 1313. 20| 2.00 3920. 00| 78 1528. 80

2.00 60200. 00| 1.05 31605. 00| 2.00 60200. 00| 1.24 37324. 00

5.00 50500. 00| 8.50 85850. 00| 10. 00 101000. 00| 9.90 99990. 00

20.00 7600. 00| 23.40 8892. 00| 30. 00 11400. 00| 27.00 10260. 00

70. 00 7700. 00| 97.70 10747. 00| 110. 00 12100. 00| 114. 00 12540. 00

3.00 2760. 00| 1.85 1702. 00| 1.00 920. 00| 2.14 1968. 80

75, 000. 00 75000. 00| 104, 041. 00 104041. 00| 90, 000. 00 90000. 00| 123, 000. 00 123000. 00



26
27
28
29
30
31
32
33
34
35
36
37
38
39

10, 000.
250.
265.
275.
6, 000.
6, 500.
1, 000.

40.

.00

3, 500.

3, 500.
15.

2, 000.

2, 500.

00
00
00
00
00
00
00
00

00
00
00
00
00

10000.
1750.
4770.
7700.
6000.
6500.
2000.
2000.

31500.
7000.
7000.
1500.
4000.
5000.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

9, 448.
300.
329.
352.

6, 863.

7,937.

1, 980.

44.

2, 467.
4,424.

11.
2, 059.
2,176.

00
00
00
00
00
00
00
30

.75

00
00
50
00
00

9448.
2100.
5922.
9856.
6863.
7937.
3960.
2215.
42525.
4934.
8848.
1150.
4118.
4352.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

11, 250.
350.
400.
450.

6, 500.
7, 000.
1, 000.

50.

.00

3, 400.

3, 000.
10.

3, 000.

3, 000.

00
00
00
00
00
00
00
00

00
00
00
00
00

11250.
2450.
7200.

12600.
6500.
7000.
2000.
2500.

44100.
6800.
6000.
1000.
6000.
6000.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

11, 000.
600.
450.
450.

9, 200.
10, 400.
2,900.

76.

.00

3, 500.

5, 600.
13.

3, 000.

3, 140.

00
00
00
00
00
00
00
00

00
00
30
00
00

11000.
4200.
8100.

12600.
9200.

10400.
5800.
3800.

50400.
7000.

11200.
1330.
6000.
6280.

00
00
00
00
00
00
00
00
00
00
00
00
00
00



40 |
41 |
42 |
43 |
44 |
45 |
46 |
47 |
48 |
49 |
50 |
51 |
52 |
53 |
54 |
55 |
56 |
57 |
58 |
59 |
60 |
61 |
62 |
63 |
64 |

12- OF5504
12- ORA- 405
02/ 14/ 13

650.

225.
196.
40.
65, 000.

1, 000.
32, 000.
21, 000.
95, 000.

W w NN

9600.
1995.
2688.
4200.
4200.
6300.
5100.
3500.
660.
1975.
4550.
49000.
24030.
9280.
36600.
8750.
2250.
9800.
26000.
65000.
142100.
1000.
32000.
21000.
95000.

SUMMARY OF
| SEVENTH
| BI D
00| 34.20
00| 42. 40
00| 55. 20
00| 30. 70
00| 48.10
00| 18. 70
00| 34.10
00| 24.10
00| 84. 30
00| 31.10
00| 681. 00
00| 2.00
00| 2.20
00| 2.55
00| 2.80
00| 3.40
00| 316. 00
00| 231. 00
00| 48. 60
00| 106, 976. 00
00| 7.70
00| 442. 00
00| 24, 000. 00
00| 11, 945. 00
00| 88, 031. 00

REMA

10944.
2416.
3532.
3684.
4810.
6545.
5797.
3374.
1854.
2456.
4767.

39200.

19580.
8160.

34160.
8500.
3160.

11550.

31590.

106976.
156310.
442.

24000.

11945.

88031.

I NI NG BI DDERS

500.

200.
190.
81.
89, 748.

1, 000.
20, 000.
10, 000.
40, 000.

B W 0w N

14080.
2736.
3200.
6000.
5000.
8750.
5100.
4900.

660.
2765.
3500.

54880.

26700.

10400.

42700.

10000.
2000.
9500.

52650.

89748.

121800.
1000.

20000.

10000.

40000.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Bl D211
PAGE 15
02/ 15/ 13
NI NTH
Bl D AMOUNT
43.50 13920.
70. 00 3990.
83. 00 5312.
46. 00 5520.
68. 00 6800.
25.00 8750.
47.00 7990.
37.00 5180.
153. 00 3366.
52.00 4108.
960. 00 6720.
2.37 46452.
2.65 23585.
3.30 10560.
3.04 37088.
4.45 11125.
490. 00 4900.
246. 00 12300.
61. 00 39650.
33, 000. 00 33000.
5.70 115710.
1, 740. 00 1740.
6, 300. 00 6300.
26, 000. 00 26000.
56, 000. 00 56000.

00



TOT

1,097, 118. 00

1,188, 702. 80

1,190, 274. 00

1,197, 861. 60



| TEM
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12- OF5504
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60, 000. 00
10, 000. 00
300. 00
325. 00
350. 00

4, 500. 00
5, 000. 00
1, 000. 00
20. 00

3, 500. 00
3, 000. 00

30. 00
2, 300. 00
2, 000. 00

SUMMARY

OF

REMA/

N |

N G

B I

DDERS
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| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58

60
61

63

64
TOT

12- OF5504
12- ORA- 405
02/ 14/ 13

172550. 00

500. 00
25000. 00
15000. 00
110000. 00

1, 209, 497. 00

SUMMARY

OF

REMA/

N

N G

B

DDERS

Bl D211
PAGE 17
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