STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
Bl D OPENI NG DATE 02/21/13 FROM MONTEREY AVE TO 0.1 M WO RR | NVOLVEMENT 02/ 22/ 13
CONTRACT NUMBER 08- 0P8604 JEFFERSON ST CONTRACT CCDE "A '
LOCATI ON 08- Rl V-10-44. 5/ R52. 2 19 CONTRACT | TEMS
REHABI LI TATE PAVEMENT FEDERAL AID | M 010-3(107)33E

DB GOALS: DI SADVANTACGED BUSI NESS ENTERPRI SE - 7. 0%

PROPCSALS | SSUED 9 FUND TOTAL HML 0 TOTAL NUMBER OF WORKI NG DAYS 70
NUMBER OF BI DDERS 4 ENG NEERS EST 5, 380, 740. 00 AMOUNT OVER 371, 780. 00 PERCENT OVER EST 6.91
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 5, 752, 520. 00 4 GRANI TE CONSTRUCTI ON' COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077-5085
2 5, 849, 756. 00 1 SKANSKA USA CI VI L WEST 951 684-5360
CALI FORNI A DI STRICT I NC 00140069
1995 AGUA MANSA ROAD FAX 951 788-2449
RI VERSI DE CA 92509
3 6, 511, 815. 00 3 ALL AMERI CAN ASPHALT 951 736- 7600
00267073
P O BOX 2229 FAX 951 739-4671
CORONA CA  92878-2229
4 9, 263, 000. 00 2 HARDY & HARPER | NC 714 444-1854
00215952
1312 E WARNER AVE FAX 714 444-2801

SANTA ANA CA 92705
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02/ 21/13 02/ 22/ 13
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 CALI FORNI A PROFESSI ONAL ENG NEERI NG MAI NTAI N EXI STING TM5, MADI FY TRAFFI C MONTCORI NG STATI ONS

LAPUENTE CA
CALI FORNI A PROFESSI ONAL ENG NEERI NG MODI FY W RELESS VEHI CLE DETECTOR SYSTEM
LAPUENTE CA
CHRI SP COVPANY STRI PI NG AND MARKI NG
BLOOM NGTON CA
KRC SAFETY CONSTRUCTI ON AREA SIGNS AND TYPE |11 BARRI CADES
VI SALI A CA
LI NDY' S COLD PLANI NG COLD PLANE AC PAVEMENT AND REMOVE AC SURFACI NG

LAHABRA CA
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02/ 21/ 13 02/ 22/ 13

LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CAL STRI PE | TEM5 3 AND 13 THRU 16
COLTON CA
CALI FORNI A PROFESSI ONAL ENG NEERI NG | TEMS 17 THRU 19
LA PUENTE CA
LI NDY' S COLD PLANE | TEM5 8 AND 9
LAHABRA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CAL STRI PE | TEM5S 13 THRU 16
COLTON CA
CALI FORNI A PROFESSI ONAL ENG NEERI NG | TEM5S 17 THRU 19
LAPUENTE CA
MANERI TRAFFI C CONTRCL | TEMS 2 AND 3
FALLBROOK CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CALI FORNI A PROFESSI ONAL ENG NEERI NG | TEMS 17 THRU 19
LAPUENTE CA
LA CONCRETE AND GRI NDI NG | TEM 8
M RA LOVA CA
STERNDAHL ENTERPRI SES | TEM5 13 THRU 16

SUN VALLEY CA
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02/21/13 02/ 22/ 13
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT
1 070030 LEAD COVPLI ANCE PLAN LS LUVP SUM 2, 000. 00 2,000. 00
2 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 20, 000. 00 20, 000. 00
3 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 1,192, 930. 00 1,192, 930. 00
4 120120 TYPE |11 BARRI CADE EA 56 150. 00 8, 400. 00
5 128651 PORTABLE CHANGEABLE MESSAGE SI GN ( EA) EA 4 3, 000. 00 12, 000. 00
6 130100 JOB SI TE MANAGEMENT LS LUMP SUM 12, 000. 00 12, 000. 00
7 130300 PREPARE STORM WATER POLLUTI ON PREVENTI ON LS LUVP SUM 500. 00 500. 00
PLAN
8 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 534,000 .35 186, 900. 00
9 390095 REPLACE ASPHALT CONCRETE SURFACI NG cY 4,900 250. 00 1, 225, 000. 00
10 390301 RUBBER! ZED HOT M X ASPHALT, TON 36, 000 80. 00 2, 880, 000. 00
SUPERPAVE ( GAP GRADED)
11 394060 DATA CORE LS LUVP SUM 25, 000. 00 25, 000. 00
12 397005 TACK COAT TON 140 300. 00 42, 000. 00
13 840515 THERMOPLASTI C PAVEMENT MARKI NG SQFT 270 4.50 1, 215. 00
14 840560 THERMOPLASTI C TRAFFI C STRI PE LF 338, 000 .20 67, 600. 00
( SPRAYABLE)
15 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 13, 300 1.25 16, 625. 00
16 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 5, 450 3.00 16, 350. 00
17 860090 MAI NTAI NI NG EXI STI NG TRAFFI C MANAGEMENT LS LUVP SUM 1, 000. 00 1, 000. 00
SYSTEM ELEMENTS DURI NG CONSTRUCTI ON
18 860890 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUVP SUM 8, 000. 00 8, 000. 00
( COUNT)
19 025200 MODI FY' W RELESS VEH CLE DETECTOR SYSTEM LS LUVP SUM 35, 000. 00 35, 000. 00

TOTAL 5,752, 520. 00
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08- 0P8604

08-RI V-10-4
02/ 21/13
SECOND

Bl D AMOUNT
6, 000. 00 6000. 00
20, 000. 00 20000. 00
985, 000. 00 985000. 00
325. 00 18200. 00
2, 850. 00 11400. 00
7, 000. 00 7000. 00
1, 700. 00 1700. 00
.73 389820. 00
200. 00 980000. 00
90. 00 3240000. 00
10, 000. 00 10000. 00
500. 00 70000. 00
5.00 1350. 00
.14 47320. 00
1.02 13566. 00
2.00 10900. 00
500. 00 500. 00
5, 000. 00 5000. 00
32, 000. 00 32000. 00

5, 849, 756. 00

SUMMARY OF REMA

TH RD
Bl D AMOUNT

2,550. 00 2550.

13, 500. 00 13500.

354, 668. 00 354668

66. 00 3696.

1, 530. 00 6120.

1, 020. 00 1020.

3, 150. 00 3150.

1.00 534000.

129. 00 632100.

132. 00 4752000.

18, 200. 00 18200.

590. 00 82600.

5.10 1377.

.13 43940.

1.02 13566.

2.04 11118.

510. 00 510.

5, 100. 00 5100.

32, 600. 00 32600.

6, 511, 815. 00

N

NG BI DDERS
FOURTH

Bl D AMOUNT
45, 290. 00 45290.
234, 000. 00 234000.
1, 350, 000. 00 1350000.
1, 000. 00 56000.
3, 000. 00 12000.
30, 000. 00 30000.
30, 000. 00 30000.
1.23 656820.
285. 00 1396500.
141. 00 5076000.
24, 000. 00 24000.
1, 300. 00 182000.
10. 00 2700.
.23 77740.
2.00 26600.
3.00 16350.
1, 000. 00 1000.
6, 000. 00 6000.
40, 000. 00 40000.
9, 263, 000. 00



