STATE OF CALI FORNI A
Bl D OPENI NG DATE 03/ 27/ 13
CONTRACT NUMBER 01-0C1304

01- MEN-271-16.1/22.7
01- HUM 271-0. 0/ TO. 2

LOCATI ON

B I

D SUMMARY
I'N HUMBOLDT AND MENDOCI NO COUNTI ES

NEAR Pl ERCY FROM BEAR PEN ROAD TO
ROUTE 101

SEAL COAT

DEPARTMENT OF TRANSPORTATI ON

Bl D211
PAGE 1
03/ 28/ 13

CONTRACT CCDE "I '
17 CONTRACT | TEMS

FEDERAL Al D NONE

25

SB PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

DVBE GOALS: DI SABLED VETERANS BUSI NESS ENTERPRI SES - 5.0%
PROPCSALS | SSUED 7 FUND TOTAL HML 0 TOTAL NUMBER OF WORKI NG DAYS
NUMBER OF Bl DDERS 4 ENG NEERS EST 522, 076. 00 AMOUNT OVER 106, 676. 17 PERCENT OVER EST 20. 43
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 628, 752. 17 3 TI MBERWORKS 530 926-4093
00449510
P O BOX 1240 FAX 530 926-2118
Ml SHASTA, CA 96067
2 648, 648. 00 4 I NTERMOUNTAI N SLURRY SEAL | NC 775 358-1355
00462443
P O BOX 1841 FAX 775 355-3458
SPARKS NV 89432
3 680, 327. 00 2 NORTHWEST PAVI NG 530 246-4388
00822126
8115 SECLUDED VALLEY DR FAX 530 246-4109
REDDI NG CA 96001
4 812, 760. 00 1 VSS | NTERNATI ONAL | NC 916 373-1500

PO BOX 981330
VEEST SACRAMENTO CA 95798

FAX

00293727
916 373-0183

NSB PREF CLAI MED

I N ACCORDANCE W TH G. C. 14838, THE DEPARTMENT OF TRANSPORTATI ON SHALL APPLY THE SMALL BUSI NESS PREFERENCE TO ELI @ BLE FI RVM5

FI RST, THEN APPLI ES THE NON- SMALL BUSI NESS PREFERENCE | F DO NG SO WOULD NOT DI SPLACE A SMALL BUSI NESS FROM AWARD OF THE CONTRACT.



01-0C1304 Bl D211

01- MEN- 271 PAGE 2
03/ 27/ 13 03/ 28/ 13

LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CENTRAL STRI PI NG ITEMS 7, 8, 13 THRU 17
RANCHO CORDOVA, CA
GENI I TEMS 1, 6
OAKLAND, CA
KRC SAFETY | TEM 2
VI SALI A, CA
SAMBRANO TRAFFI C CONTROL | TEMS 3, 4
WLTON, CA
VELLS SWEEPI NG | TEM 3

SACRAMENTO, CA



01-0C1304
01- MEN- 271
03/ 27/ 13

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D211

PAGE 3

03/ 28/ 13
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

STATE W DE SAFETY AND SI GNS
FAI RFI ELD CA

Bl DDER | D NAME AND ADDRESS

LEAD COWVPLI ANCE, TRAFFI C CONTROL

MARKI NGS, PAVI NG MARKERS

REMOVAL OF STRI PI NG AND MARKI NGS, APPLI CATI ON OF STRI PI NG

CONSTRUCTI ON AREA SI GNS AND PCM

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

APPLY A LI NE
ANDERSON CA

SAMBRANO TRAFFI C
WLTON CA

VELLS SWEEPI NG
SACRAMENTO CA

Bl DDER | D NAME AND ADDRESS

ITEMS 7, 8 AND 13 THRU 17

| TEM 3

| TEM 12

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

SAMBRANO TRAFFI C CONTROL | NC
10057 COLLI NGS RD
WLTON CA 95693

CONTI NUED ON NEXT PAGE

I TEMS 2 THRU 3



01-0C1304
01- MEN- 271
03/ 27/ 13

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D211
PAGE 4
03/ 28/ 13

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 LI NEAR OPTI ONS
192 DURHAM PAYTI N HWY
DURHAM CA 95938

ITEMS 1, 7, 8,

13 THRU 17



01-0C1304 Bl D211

01- MEN- 271 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
03/27/13 03/ 28/ 13

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT
1 070030 LEAD COVPLI ANCE PLAN LS LUVP SUM 2, 058. 04 2, 058. 04
2 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 7,751.78 7.751.78
3 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 127, 217. 38 127, 217. 38
4 128651 PORTABLE CHANGEABLE MESSAGE S| GN ( EA) EA 3 1, 528. 52 4,585. 56
5 130100 JOB SI TE MANAGEMENT LS LUMP SUM 587. 91 587. 91
6 130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM LS LUMP SUM 682. 38 682. 38
7 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE LF 1,130 .44 497. 20
8 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG SQFT 460 3.06 1, 407. 60
9 370001 SAND COVER ( SEAL) TON 200 32.96 6,592. 00
10 370120 ASPHAL T- RUBBER Bl NDER TON 300 1, 004. 46 301, 338. 00
11 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TON 29 757. 68 21, 972.72
12 375030 SCREENI NGS ( HOT- APPLI ED) TON 1, 660 50. 00 83, 000. 00
13 840504 4" THERMOPLASTI C TRAFFI C STRI PE LF 143, 000 . 404 57, 772. 00
14 840506 8" THERMOPLASTI C TRAFFI C STRI PE LF 570 1.04 592. 80
15 840515 THERMOPLASTI C PAVEMENT MARKI NG SQFT 460 6. 00 2, 760. 00
16 840523 4" THERMOPLASTI C TRAFFI C STRI PE LF 160 .40 64. 00

( BROKEN 12-3)
17 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 3,010 3.28 9, 872. 80

TOTAL 628, 752. 17



01-0C1304 Bl D211

01- MEN- 271 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
03/ 27/ 13 03/ 28/ 13
| TEM SECOND TH RD FOURTH
Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT
1 2, 000. 00 2000. 00 2,500. 00 2500. 00 2,100. 00 2100. 00
2 50, 000. 00 50000. 00 10, 800. 00 10800. 00 13, 800. 00 13800. 00
3 83, 737. 30 83737. 30 105, 328. 00 105328. 00 125, 434.55 125434. 55
4 20, 000. 00 60000. 00 1, 400. 00 4200. 00 1, 850. 00 5550. 00
5 2, 000. 00 2000. 00 4, 500. 00 4500. 00 500. 95 500. 95
6 5, 000. 00 5000. 00 2,500. 00 2500. 00 2,500. 00 2500. 00
7 .40 452. 00 1.80 2034. 00 2.10 2373. 00
8 2. 80 1288. 00 5.75 2645. 00 6. 30 2898. 00
9 80. 00 16000. 00 40. 00 8000. 00 65. 00 13000. 00
10 700. 00 210000. 00 1, 056. 00 316800. 00 1,175.00 352500. 00
11 700. 00 20300. 00 800. 00 23200. 00 1, 000. 00 29000. 00
12 80. 00 132800. 00 66. 00 109560. 00 115. 00 190900. 00
13 .37 52910. 00 .43 61490. 00 .42 60060. 00
14 .95 541. 50 3.00 1710. 00 1.00 570. 00
15 5.50 2530. 00 8.50 3910. 00 4. 20 1932. 00
16 .37 59. 20 .50 80. 00 1.00 160. 00
17 3.00 9030. 00 7.00 21070. 00 3.15 9481. 50

_i
9

648, 648. 00 680, 327. 00 812, 760. 00



STATE OF CALI FORNI A BI D SUMMARY
Bl D OPENI NG DATE
CONTRACT NUMBER

LOCATI ON

03/ 27/ 13
02- 3E0804
02-SI S-96-68.7/69. 1

I'N S| SKI YOU COUNTY AT HAMBURG
FROM 2.6 M LES TO 2.1 MLES
WEST OF SCOTT RI VER BRI DGE.

SHOULDER W DENI NG

DVBE GOALS: DI SABLED VETERANS BUSI NESS ENTERPRI SES -
PROPCSALS | SSUED 18 FUND TOTAL 520, 000

NUMBER OF BI DDERS 9

5.0%

ENG NEERS EST 551, 495. 50 AMOUNT UNDER 64, 079. 48

Bl D RANK

Bl D TOTAL

Bl DDER | D

Bl DDER | NFORMATI ON

1 487, 416. 02 5 TI MBERWORKS

P O BOX 1240
Ml SHASTA CA 96067
2 512, 937. 00 2 HAYEST & SONS | NC

PO BOX 258
HAPPY CAMP CA 96039
3 524,782.00 8 BOB JOHNSON CONSTRUCTI ON

9630 QUARTZ VALLEY RD
FT JONES CA 96032
4 526, 000. 00 3 FLAT TOP GRADI NG I NC

P O BOX 161
MONTAGUE CA 96064
5 542,513. 50 6 S T RHOADES CONSTRUCTI ON | NC

P O BOX 494520
REDDI NG CA 96049
6 544, 355. 00 4 NORTHWEST PAVI NG

8115 SECLUDED VALLEY DR
REDDI NG CA 96001

DEPARTMENT OF TRANSPORTATI ON

Bl D211
PAGE 1
03/ 28/ 13

CONTRACT CCDE '"H '

51 CONTRACT | TEM5

FEDERAL Al D NONE

TOTAL NUMBER OF WORKI NG DAYS

30

PERCENT UNDER EST 11. 62

FAX

FAX

FAX

FAX

FAX

FAX

( NAME/ ADDRESS/ LOCATI ON)

530 926-4093
00449510
530 926-2118

530 493-2679
00515569
530 493-2922

530 598-1149
00733659
530 468-2730

530 459- 3956
00942451
530 459-3976

530 223-9322
00930684
530 223-9222

530 246-4388
00822126
530 246-4109

SB PREF CLAI MED

COVPARI SON' AMT:
463, 045. 22

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

NSB PREF CLAlI MED

BID | S OVER NSBP
PREFERENCE LIM TS

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LIM TS



02- 3E0804 Bl D211

02-SI S-96-6 PAGE 2
03/ 27/ 13 03/ 28/ 13
7 583, 417. 00 7 J F SHEA CONSTRUCTI ON | NC 530 246-4292 NSB PREF CLAI MED
00769989
P O BOX 494519 FAX 530 246-9940 BID | S OVER NSBP
REDDI NG CA 96049 PREFERENCE LI M TS
8 636, 320. 50 1 WAHLUND CONSTRUCTI ON | NC 707 268-0150 SB PREF CLAlI MED
00678993
830 HI LMA DRI VE FAX 707 268-0137 BID I S OVER SBP
EUREKA CA 955083 PREFERENCE LIM TS
9 710, 905. 00 9 SUNRI SE EXCAVATI NG 530 246-8933 SB PREF CLAI MED
00438763
17409 CLEAR CREEK ROAD FAX 530 246-7538 BID I S OVER SBP
REDDI NG CA 96001 PREFERENCE LI M TS

I N ACCORDANCE W TH G C. 14838, THE DEPARTMENT OF TRANSPORTATI ON SHALL APPLY THE SMALL BUSI NESS PREFERENCE TO ELI G BLE FI RVS
FI RST, THEN APPLI ES THE NON- SMALL BUSI NESS PREFERENCE | F DO NG SO WOULD NOT DI SPLACE A SMALL BUSI NESS FROM AWARD OF THE CONTRACT.



02- 3E0804 Bl D211

02-SI S-96-6 PAGE 3

03/ 27/ 13 03/ 28/ 13
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 AC DI KE AC DI KE
LI NCOLN CA
ACACI A ERCSI ON CONTRCL ERCSI ON CONTRCL
SANTA BARBARA CA
APEX GUARDRAI L
ANDERSON CA
APPLY A LI NE STRI PI NG MARKERS
ANDERSON CA
ROLL N ROCK TRAFFI C CONTROL, MARKERS, EROCSI ON CONTRCL

MI' SHASTA CA

STATEW DE TRAFFI C CAS
FAI RFI ELD CA



02- 3E0804 Bl D211
02-SI S-96-6 PAGE 4
03/ 27/ 13 03/ 28/ 13
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 DI RT & AGGRGATI ON | NTERCHANGE | NC | TEM 48 THRU 50
FAIRVIEW COR 97024
NI TTA EROSI ON CONTRCL | TEMS 25 AND 26
LOOM S CA 95650
TI TAN DVBE | TEM 3
REDDI NG CA 96049
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 A C DI KE CO | TEM 29
2788 VENTURA DR
LI NCOLN CA 95648
ACACI A ERCSI ON CONT | TEMS 25, 26

604 SAN MARCOS RD
SANTA BARBARA CA 93111

APEX FENCE
19896 ALEXANDER AVE
ANDERSON CA 96007

APPLY- A- LI NE
16952 H RSCH CT
ANDERSON CA 96007

DARREN TAYLOR CONST
5750 PLEASANT VI EW DR
ANDERSON CA 96007

CONTI NUED ON NEXT PAGE

| TEM 17, 43 THRU 50

| TEM 51

| TEMS 21, 28, 30, 31



02- 3E0804
02-SI S-96-6
03/ 27/ 13

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D211

PAGE 5

03/ 28/ 13
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

JTW GRADI NG & EXCAVATI ON
7225 RANCHO VERDE LN
LOOM S CA 95650

TI TAN
P O BOX 492336
REDDI NG CA 96049

Bl DDER | D NAME AND ADDRESS

ITEMS 1, 5, 21, 27

ITEMS 2, 3, 4

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

AC DI KE COVPANY
2788 VENTURE DRI VE
LI NCOLN CA 95648

ACACI A ERCSI ON CONTROL
604 S SAN MARCOS ROAD
SANTA BARBARA CA

APEX FENCE COVPANY
19896 ALEXANDER AVE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

DARREN TAYLOR CONSTRUCTI ON

5750 PLEASANT VI EW DRI VE
ANDERSON CA 96007

TI TAN DVBE
P O BOX 492336
REDDI NG CA 96049

AC DI KE AND SHOULDER BACKI NG

ERCSI ON CONTRCL AND HYDRO SEED

GUARDRAI L

STRI PI NG

AC PAVI NG

TRAFFI C CONTROL AND FLAGA NG, PORTABLE MESSACE SI GNS



02- 3E0804 Bl D211

02-SI S-96-6 PAGE 6

03/ 27/ 13 03/ 28/ 13
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 ACACI A EROSI ON CONST | TEMS 25 AND 26
SANTA BARBARA CA
APEX FENCE CO | TEMS 43 THRU 50
ANDERSON CA
APPLY A LI NE | TEM 51
ANDERSON CA
TI TAN DVBE | TEM 3
REDDI NG CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 APEX FENCE | TEM5 43 THRU 50
ANDERSQN, CA
M&S ENVI RONVENTAL | TEM5S 25, 26
REDDI NG, CA
RB ALDRI CH I TEM5S 15, 16, 19 THRU 21, 23, 24, 32 THRU 40, 42

FORT JONES, CA

SAMBRANO TRAFFI C | TEM 3
WLTON, CA



02- 3E0804
02-SI S-96-6
03/ 27/ 13

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D211

PAGE 7

03/ 28/ 13
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

A C DI KE CO
LI NCOLN CA

APEX FENCE CO I NC
ANDERSON CA

APPLY ALI NE | NC
M & S ENVI RONMENTAL
REDDI NG CA

S T RHOADES CONSTRUCTI ON
REDDI NG CA

SAMBRANO TRAFFI C
WLTON CA

Bl DDER | D NAME AND ADDRESS

| TEM 29

| TEMS 43 THRU 50

| TEM 51

| TEM5S 25 AND 26

ITEMS 2, 4, 6 THRU 12

| TEM 3

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

APEX FENCE
ANDERSON CA

APPLY A LINE INC
ANDERSON CA

S T RHOADES CONSTRUCTI ON
REDDI NG CA

TI TAN DVBE
REDDI NG CA

| TEM5 48 THRU 50

| TEM 51

| TEMS 28, 31

| TEM 3



02- 3E0804 Bl D211

02-SI S-96-6 PAGE 8

03/ 27/ 13 03/ 28/ 13
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
09 ACACI A ERCSI ON CONTRCL | NC | TEMS 25, 26

SANTA BARBARA CA

APPLY A LI NE | TEM 51

ANDERSON CA

DI RT AND AG | NTERCHANGE | TEM5 48 THRU 50

FAI RVI EW OR

ROLLI NG ROCK I TEMS 2, 3, 4, 21 AND 43 THRU 47

MI' SHASTA CA



02- 3E0804 Bl D211

02- SI S- 96- 6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9

03/ 27/ 13 03/ 28/ 13

| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070030 LEAD COMVPLI ANCE PLAN LS LUVP SUM 873.71 873.71
2 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 1, 669. 50 1, 669. 50
3 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 77, 747.58 77, 747.58
4 128652 PORTABLE CHANGEABLE MESSAGE S| GN (LS) LS LUVP SUM 2, 438. 00 2. 438.00
5 130100 JOB SI TE MANAGEMENT LS LUMP SUM 1, 965. 56 1, 965. 56
6 130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM LS LUMP SUM 578. 76 578. 76
7 130570 TEMPORARY COVER SQYD 130 3. 896 506. 48
8 130610 TEMPORARY CHECK DAM LF 100 8. 348 834. 80
9 130620 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 4 166. 95 667. 80
10 130640 TEMPORARY FI BER ROLL LF 650 4.118 2,676. 70
11 130900 TEMPORARY CONCRETE WASHOUT LS LUMP SUM 890. 40 890. 40
12 141000 TEMPORARY FENCE ( TYPE ESA) LF 200 5. 565 1, 113. 00
13 150607 REMOVE FENCE (TYPE W) LF 48 1.04 49. 92
14 150630 REMOVE MARKER EA 7 27.826 194. 78
15 150809 REMOVE CULVERT (LF) LF 110 2.84 312. 40
16 150820 REMOVE | NLET EA 1 162. 48 162. 48
17 152320 RESET ROADSI DE SI GN EA 2 333. 90 667. 80
18 152356 RELOCATE | RRI GATI ON FACI LI TI ES LS LUMP SUM 288. 04 288. 04
19 160102 CLEARI NG AND GRUBBI NG (LS) LS LUMP SUM 7,051. 91 7,051. 91
20 170101 DEVELOP WATER SUPPLY LS LUMP SUM 1,113.00 1,113.00
21 190101 ROADWAY EXCAVATI ON cy 1,520 32.08 48, 761. 60
22 190185 SHOULDER BACKI NG TON 120 45. 98 5,517. 60
23 208595 1" PLASTI C Pl PE ( SCHEDULE 40) (SUPPLY LF 80 1.11 88. 80

LI NE)
24 208706 4" CONDUI T LF 67 5.57 373. 19
25 210270 ROLLED EROSI ON CONTROL PRODUCT ( NETTI NG SQFT 3,790 .83 3, 145. 70
26 210430 HYDROSEED SQFT 29, 200 .22 6, 424. 00
27 260203 CLASS 2 AGGREGATE BASE ( CY) cy 720 61. 683 44, 411.76
28 390132 HOT M X ASPHALT ( TYPE A) TON 1,420 134. 20 190, 564. 00
29 394073 PLACE HOT M X ASPHALT DI KE ( TYPE A) LF 520 13. 29 6, 910. 80
30 394090 PLACE HOT M X ASPHALT SQYD 110 62. 15 6, 836. 50
(M SCELLANEQUS AREA)

31 397005 TACK COAT TON 1 1, 558. 20 1, 558. 20
32 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) cy 3.6 1,677.03 6, 037. 31
33 (F) 510526 M NOR CONCRETE ( BACKFI LL) cY 4 222. 60 890. 40
34 620040 10" ALTERNATI VE Pl PE CULVERT LF 4 55. 65 222. 60
35 620100 18" ALTERNATI VE Pl PE CULVERT LF 110 54. 08 5, 948. 80
36 650307 12" REI NFORCED CONCRETE Pl PE (CLASS I11) LF 65 74. 47 4, 840. 55



02- 3E0804 Bl D211

02- SI' S-96- 6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10

03/27/13 03/ 28/ 13
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT
37 705201 12" CONCRETE FLARED END SECTI ON EA 3 779. 10 2,337.30
38 705311 18" ALTERNATI VE FLARED END SECTI ON EA 2 178. 08 356. 16
39 707117 36" PRECAST CONCRETE Pl PE | NLET LF 3 111. 30 333. 90
40 721028 ROCK SLOPE PROTECTI ON (NO. 2, METHOD B) cy 6 141. 39 848. 34

(CY)
41 729011 ROCK SLOPE PROTECTI ON FABRI C ( CLASS 8) SQYD 23 2.23 51. 29
42 (F) 750001 M SCELLANEOUS | RON AND STEEL LB 980 2. 00 1, 960. 00
43 820108 DELI NEATOR ( CLASS 2) EA 31 56. 009 1,736. 28
a4 820110 M LEPOST MARKER EA 1 66. 78 66. 78
45 820112 MARKER ( CULVERT) EA 6 55. 65 333. 90
46 820134 OBJECT MARKER ( TYPE P) EA 1 89. 04 89. 04
47 820151 OBJECT MARKER ( TYPE L-1) EA 6 55. 65 333. 90
48 025264 METAL BEAM GUARD RAI LI NG (7' STEEL POST) LF 530 31.72 16, 811. 60
49 839584 ALTERNATI VE | N- LI NE TERM NAL SYSTEM EA 4 3, 339. 00 13, 356. 00
50 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 2 2,559. 90 5.119. 80
51 840560 THERMOPLASTI C TRAFFI C STRI PE LF 4, 430 2.11 9.347.30
( SPRAYABLE)

TOTAL 487, 416. 02
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02- 3E0804 Bl D211
02-SI S-96-6 SUMMARY OF REMAINING BIDDERS PAGE 11
03/27/ 13 03/28/ 13

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

3, 000. 00 3000. 00 1, 500. 00 1500. 00| 1, 400. 00 1400. 00| 1, 200. 00 1200. 00

6, 500. 00 6500. 00| 4,000. 00 4000. 00 2,540. 00 2540. 00 1, 500. 00 1500. 00

84, 000. 00 84000. 00| 31, 500. 00 31500. 00| 42, 400. 00 42400. 00| 50, 000. 00 50000. 00

6, 000. 00 6000. 00| 3, 900. 00 3900. 00| 5, 936. 00 5936. 00| 2, 400. 00 2400. 00

7,000. 00 7000. 00 19, 000. 00 19000. 00| 2,120. 00 2120. 00 1, 000. 00 1000. 00

3, 000. 00 3000. 00 1, 300. 00 1300. 00| 740. 00 740. 00| 800. 00 800. 00

10. 00 1300. 00| 10. 00 1300. 00| 5. 30 689. 00| 5. 00 650. 00

20. 00 2000. 00 10. 00 1000. 00| 5. 30 530. 00| 10. 00 1000. 00

300. 00 1200. 00| 275. 00 1100. 00| 212.00 848. 00| 100. 00 400. 00

6. 00 3900. 00| 3.00 1950. 00 3.00 1950. 00| 5. 00 3250. 00

1, 000. 00 1000. 00| 800. 00 800. 00| 1, 060. 00 1060. 00| 500. 00 500. 00

10. 50 2100. 00 5. 00 1000. 00| 3.00 600. 00| 5. 00 1000. 00

25. 00 1200. 00| 6. 00 288. 00| 7.00 336. 00| 20. 00 960. 00

20. 00 140. 00 5. 00 35. 00| 6. 00 42. 00 25. 00 175. 00

8. 00 880. 00| 30. 00 3300. 00| 10. 00 1100. 00| 25.00 2750. 00

400. 00 400. 00 300. 00 300. 00| 200. 00 200. 00| 500. 00 500. 00

150. 00 300. 00| 350. 00 700. 00| 200. 00 400. 00| 200. 00 400. 00

3, 000. 00 3000. 00 1, 500. 00 1500. 00| 3, 180. 00 3180. 00 3, 500. 00 3500. 00

8, 000. 00 8000. 00| 5, 400. 00 5400. 00 48, 069. 00 48069. 00| 10, 000. 00 10000. 00

11, 000. 00 11000. 00| 1, 050. 00 1050. 00| 1, 000. 00 1000. 00| 2,000. 00 2000. 00

15. 00 22800. 00| 34.00 51680. 00| 32.00 48640. 00| 45. 00 68400. 00

80. 00 9600. 00| 80. 00 9600. 00| 84.80 10176. 00| 130. 00 15600. 00

8. 00 640. 00| 22.00 1760. 00| 8. 50 680. 00| 10. 00 800. 00

30. 00 2010. 00 35. 00 2345. 00 32.00 2144. 00 75. 00 5025. 00

2.00 7580. 00 1.00 3790. 00 1.00 3790. 00 75 2842. 50



26
27
28
29
30
31
32
33
34
35
36
37
38
39

32.
143.
.00

60.

1, 100.
1, 800.
125.
250.
65.
70.
900.
350.
400.

.28

00
00

00
00
00
00
00
00
00
00
00
00

8176.
23040.
203060.
4680.
6600.
1100.
6480.
500.
1000.
7150.
4550.
2700.
700.
1200.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

60.
144.
14.
128.
1, 300.
4, 600.
600.
125.
115.
120.
1, 320.
300.
300.

.24

00
00
00
00
00
00
00
00
00
00
00
00
00

7008.
43200.
204480.
7280.
14080.
1300.
16560.
2400.
500.
12650.
7800.
3960.
600.
900.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

52.
139.
13.
124.
1, 272.
850.
320.
212.
145.
106.
848.
200.
212.

.20

80
00
00
00
00
00
00
00
00
00
00
00
00

5840.
38016.
197380.
6760.
13640.
1272.
3060.
1280.
848.
15950.
6890.
2544,
400.
636.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

. 195

88
132

12.
45.

1, 200.
2, 000.
500.
400.
150.
250.
500.
300.
1, 000.

.00
.50
00
00
00
00
00
00
00
00
00
00
00

5694.
63360.
188150.
6240.
4950.
1200.
7200.
2000.
1600.
16500.
16250.
1500.
600.
3000.

00
00
00
00
00
00
00
00
00
00
00
00
00
00



40

41 |
42 |
43 |
44 |
45 |
46 |
47 |
48 |
49 |
50 |
51 |

TOT

02- 3E0804 Bl D211
02-SI S-96-6 SUMMARY OF REMAINING BIDDERS PAGE 12
03/27/ 13 03/28/ 13

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE

SECOND TH RD FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

150. 00 900. 00| 210. 00 1260. 00| 130. 00 780. 00| 300. 00 1800. 00

10. 00 230. 00| 6. 00 138. 00 12.00 276. 00| 20. 00 460. 00

2.75 2695. 00| 3.00 2940. 00| 3.00 2940. 00| 3.00 2940. 00

60. 00 1860. 00 65. 00 2015. 00| 44.00 1364. 00| 50. 00 1550. 00

60. 00 60. 00| 75. 00 75. 00| 130. 00 130. 00 65. 00 65. 00

60. 00 360. 00| 65. 00 390. 00| 130. 00 780. 00| 50. 00 300. 00

80. 00 80. 00| 95. 00 95. 00| 130. 00 130. 00 80. 00 80. 00

60. 00 360. 00| 65. 00 390. 00| 130. 00 780. 00| 50. 00 300. 00

34.00 18020. 00| 32.00 16960. 00| 31.80 16854. 00| 28.50 15105. 00

3, 235. 00 12940. 00| 3, 300. 00 13200. 00| 3,074. 00 12296. 00| 3, 000. 00 12000. 00

3,100. 00 6200. 00| 2, 600. 00 5200. 00| 2,862. 00 5724. 00 2, 300. 00 4600. 00

2.20 9746. 00 2.10 9303. 00 2.00 8860. 00| 1.90 8417. 00

512, 937. 00 524, 782. 00 526, 000. 00 542, 513. 50
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02- 3E0804
02-SI S-96-6
03/ 27/ 13

210.

1, 000.
11.
11.
55.
22.

200.
320.
4, 000.
13, 500.

3, 000.
42.
96.

25.

2500.
7500.
65327.
2800.
1500.
1200.
1560.
1600.
840.
3575.
1000.
2200.
528.
385.
2420.
200.
640.
4000.
13500.
3000.
63840.
11520.
320.
1675.
5685.

SUMMARY

220.

900.
11.
33.

110.
35.

1, 200.

500.

1, 100.
15, 000.
5, 500.
45.

65.

90.

40.

OF

REMAIl NI

N G

800.
150.

2, 000.
77, 000.
4, 000.
42.

73.

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

00
00
00
00
00
00
00

Bl D211
PAGE 13
03/ 28/ 13
NI NTH
Bl D AMOUNT
2, 000. 00 2000
4, 000. 00 4000
35, 000. 00 35000
10, 000. 00 10000
5, 000. 00 5000
3, 000. 00 3000
5.00 650
20. 00 2000
50. 00 200
5.00 3250
500. 00 500
2.00 400
5.00 240
20. 00 140
10. 00 1100
500. 00 500
350. 00 700
1, 500. 00 1500.
52, 000. 00 52000.
5, 000. 00 5000.
68. 00 103360.
108. 00 12960.
25.00 2000.
50. 00 3350.
90 3411.

00



26
27
28
29
30
31
32
33
34
35
36
37
38
39

43.
144.
39.

35.

1, 100.
1, 075.
400.
58.

80.
100.

1, 500.
300.
260.

.25

25
00
00
00
00
00
00
00
00
00
00
00
00

7300.
31140.
204480.
20280.
3850.
1100.
3870.
1600.
232.
8800.
6500.
4500.
600.
780.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

85.
150.
.00

28.
660.
2, 500.
300.
500.
115.
170.
850.
200.
1, 500.

.25

00
00

00
00
00
00
00
00
00
00
00
00

7300.
61200.
213000.
4160.
3080.
660.
9000.
1200.
2000.
12650.
11050.
2550.
400.
4500.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

. 195

75

132.

85.

1, 200.
1, 500.
350.
250.
230.
130.
1,125.
700.
400.

.00
50
. 25
00
00
00
00
00
00
00
00
00
00

5694.
54000.
188150.
3770.
9350.
1200.
5400.
1400.
1000.
25300.
8450.
3375.
1400.
1200.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

92.
196.
19.
45.

4, 000.
3, 500.
750.
120.
50.
100.
800.
500.
500.

.22

00
00
00
00
00
00
00
00
00
00
00
00
00

6424.
66240.
278320.
9880.
4950.
4000.
12600.
3000.
480.
5500.
6500.
2400.
1000.
1500.

00
00
00
00
00
00
00
00
00
00
00
00
00
00



40 |
41 |
42 |
43 |
44 |
45 |
46 |
47 |
48 |
49 |
50 |
51 |

TOT

02- 3E0804
02-SI S-96-6
03/ 27/ 13

3, 300. 00
2, 500. 00

SUMMARY OF
_____________ |
SEVENTH
mont | eo
1200. 00| 425. 00
138. 00| 6. 00
2450. 00| 2.00
1860. 00| 65. 00
75. 00 65. 00
360. 00| 65. 00
75. 00| 65. 00
360. 00| 65. 00
16430. 00| 32.00
13200. 00| 3, 300. 00
5000. 00| 2,500. 00
8860. 00| 2.00
544, 355. 00

REMA

390.
16960.
13200.

5000.
8860.

583, 417. 00

I NI NG BI DDERS

El GHTH
LI AT |

400. 00 2400
21. 00 483
2.00 1960
75. 00 2325
100. 00 100
75. 00 450
75. 00 75
100. 00 600.
28. 50 15105.
3, 000. 00 12000.
2,300. 00 4600.
1.90 8417.
636, 320. 50

.00
.00
.00
.00
.00
.00
.00
.00

00
00
00
00

Bl D211
PAGE 14
03/ 28/ 13
NI NTH
Bl D AMOUNT
250. 00 1500
25.00 575
2.00 1960
55. 00 1705
150. 00 150
150. 00 900
150. 00 150
150. 00 900
35.00 18550.
3, 500. 00 14000.
3, 300. 00 6600.
2.00 8860.
710, 905. 00



STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
Bl D OPENI NG DATE 03/ 27/ 13 I'N SI SKI YOU COUNTY | N AND NEAR 03/ 28/ 13
CONTRACT NUMBER 02- 4F1604 YREKA FROM 0.2 M LE NORTH OF CONTRACT CCDE 'G'
LOCATI ON 02-SI S-3-R48.3/53.1 JUNI PER DRI VE TO 13TH STREET. 17 CONTRACT | TEMS
ASPHALT RUBBER CHI P SEAL FEDERAL Al D NONE
DVBE GOALS: DI SABLED VETERANS BUSI NESS ENTERPRI SES - 5.0%
PROPCSALS | SSUED 9 FUND TOTAL 0 TOTAL NUMBER OF WORKI NG DAYS 25
NUMBER OF BI DDERS 6 ENG NEERS EST 577,904. 00 AMOUNT UNDER 4,334. 86 PERCENT UNDER EST 0.75
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 573, 569. 14 5 TI MBERWORKS 530 926-4093 SB PREF CLAI MED
00449510
P O BOX 1240 FAX 530 926-2118
Ml SHASTA CA 96067
2 577, 007. 00 2 SI ERRA NEVADA CONSTRUCTI ON | NC 775 355-0420 CC PREF CLAlI MED
00593393
P O BOX 50760 FAX 775 355-0535
SPARKS, NV 89435
3 593, 371. 00 3 ADVANTAGE PAVI NG & EXCAVATI NG 530 598-7759 SB PREF CLAI MED
I NC 00909239
P O BOX 302 FAX 530 842-5198
YREKA CA 96097
4 610, 327. 00 4 NORTHWEST PAVI NG 530 246-4388 SB PREF CLAI MED
00822126
8115 SECLUDED VALLEY DRI VE FAX 530 246-4109
REDDI NG CA 96001
5 678, 925. 00 1 VSS | NTERNATI ONAL | NC 916 373-1500 NSB PREF CLAI MED
00293727
P O BOX 981330 FAX 916 373-0183
VEST SACRAMENTO CA 95798
6 680, 680. 00 6 I NTERMOUNTAI N SLURRY SEAL | NC 831 724-1011 NSB PREF CLAI MED
00462443
P O BOX 50085 FAX 831 768-4021

WATSONVI LLE CA 95077-5085

I N ACCORDANCE W TH G. C. 14838, THE DEPARTMENT OF TRANSPORTATI ON SHALL APPLY THE SMALL BUSI NESS PREFERENCE TO ELI @ BLE FI RM5
FI RST, THEN APPLI ES THE NON- SMALL BUSI NESS PREFERENCE | F DO NG SO WOULD NOT DI SPLACE A SMALL BUSI NESS FROM AWARD OF THE CONTRACT.



02- 4F1604 Bl D211

02-SIS-3-R4 SUMMARY OF REMAI NI NG BI DDERS PACE 2

03/ 27/ 13 03/ 28/ 13
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 APPLY A LI NE STRI PI NG AND MARKERS
ANDERSON CA
H GHWAY SPECI ALTY CAS
PALO CEDRO CA
JENI LEAD COWVPLI ANCE PLAN AND WPCP
OAKLAND CA
ROLL AND ROCK CONST TRAFFI C CONTROL, TRUCKI NG AND SWVEEPI NG
SHASTA CA
TI TAN DVBE PCVS

REDDI NG CA



02- 4F1604 Bl D211
02-SIS-3-R4 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
03/ 27/ 13 03/ 28/ 13

Bl DDER | D NAME AND ADDRESS

LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 AVERI CAN PAVEMENT SYSTEMS ASPHALT RUBBER BI NDER, SCREENI NG (HOT APPLI ED)
MODESTO, CA
APPLY- A- LI NE RECESSED REFLECTORS
ANDERSQN, CA
APPLY- A- LI NE REMOVE PAVEMENT MARKERS, THERMO PAVEMENT MARKI NGS
ANDERSQN, CA
APPLY- A- LI NE SPRAYABLE THERMO, SPRAYABLE THERMO (2 COAT)
ANDERSQN, CA
APPLY- A- LI NE TRAFFI C CONTROL, REMOVE THERMO NMARKI NG
ANDERSCQN, CA
SAMBRANO TRAFFI C CONTRCL TRAFFI C CONTROL, PORTABLE CMS, CONSTRUCTI ON AREA SI GNS
WLTON, CA
TRUCKI NG AND DVBE CONSTRUCTI ON TRUCKI NG
CAVPBELL, CA
VELLS SWEEPI NG SVEEEPI NG
SACRAMENTO, CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 APPLY A LINE INC I TEMS 7, 14 THRU 17

CONTI NUED

19652 N HI RSCH CT
ANDERSON CA 96007
ON NEXT PACE



02- 4F1604 Bl D211
02-SIS-3-R4 SUMMARY OF REMAI NI NG BI DDERS PACE 4
03/ 27/ 13 03/ 28/ 13
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 H GHWAY SPECI ALTY CO | TEM 2
P O BOX 141
PALO CEDRO CA 95409
TI TAN DVBE | TEMS 3, 4
P O BOX 492336
REDDI NG CA 96049
VELLS SWEEPI NG | NC | TEM 12
5425 MARM TH AVE
SACRAMENTO CA 95841
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 APPLY A LI NE I TEMS 7, 14 THRU 17
ANDERSON CA
SAMBRANO TRAFFI C | TEM 3
WLTON CA
VELLS SWEEPI NG | TEM 12
SACRAMENTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APPLY- A- LI NE ITEMS 1, 7, 8 AND 14 THRU 17

CONTI NUED

19652 N HI RSCH COURT
ANDERSON CA 96007

SAMBRANO TRAFFI C CONTROL | NC
10057 COLLI NGS ROAD

WLTON CA 95693

ON NEXT PAGE

I TEMS 2 THRU 3



02- 4F1604
02-SIS-3-R4
03/ 27/ 13

SUMMARY OF
LI' ST OF

Bl DDER | D NAME AND ADDRESS

REMAI NI NG B

Bl D211
PAGE 5
03/ 28/ 13

DDERS
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 ST RHOADS CONSTRUCTI ON | NC
P O BOX 494520
REDDI NG CA 96049

Bl DDER | D NAME AND ADDRESS

| TEM5 6 AND 13

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 DARREN TAYLOR CONSTRUCTI ON
ANDERSON CA

LI NEAR OPTI ONS | NC
DURHAM CA

LI NEAR OPTI ONS | NC
DURHAM CA

TRAFFI C CONTROL, REPLACE AC SURFACI NG

APPLY THERMO, MARKI NGS

LEAD PLAN, TRAFFI C CONTRCL, REMOVAL OF PAVEMENT MARKI NGS



02- 4F1604 Bl D211

02-SI S 3- R4 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
03/27/ 13 03/ 28/ 13
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT
1 070030 LEAD COVPLI ANCE PLAN LS LUVP SUM 828. 18 828. 18
2 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 5,375. 23 5, 375. 23
3 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 171, 139. 37 171, 139. 37
4 128652 PORTABLE CHANGEABLE MESSAGE SI GN (LS) LS LUVP SUM 4,997. 50 4,997.50
5 130100 JOB SI TE MANAGEMENT LS LUVP SUM 495. 05 495. 05
6 130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM LS LUVP SUM 638. 28 638. 28
7 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG SQFT 1, 060 4.22 4,473.20
8 025180 REMOVE PAVENMENT MARKERS LS LUVP SUM 2, 000. 00 2,000. 00
9 370001 SAND COVER ( SEAL) TON 190 23.50 4, 465. 00
10 370120 ASPHAL T- RUBBER Bl NDER TON 250 651. 48 162, 870. 00
11 374004 ASPHALTI C EMULSI ON ( FLUSH COAT) TON 23 755. 71 17, 381. 33
12 375030 SCREENI NGS ( HOT- APPLI ED) TON 1, 600 39. 70 63, 520. 00
13 390095 REPLACE ASPHALT CONCRETE SURFACI NG cY 220 378. 67 83, 307. 40
14 840515 THERMOPLASTI C PAVEMENT MARKI NG SQFT 1, 690 5. 28 8, 923. 20
15 840560 THERMOPLASTI C TRAFFI C STRI PE LF 51, 300 . 264 13, 543. 20
( SPRAYABLE)
16 025181 THERMOPLASTI C TRAFFI C STRI PE LF 26, 000 . 633 16, 458. 00
( SPRAYABLE, 2- COAT)
17 850122 PAVEMENT MARKER EA 1, 780 7.39 13, 154. 20

( RETROREFLECT! VE- RECESSED)
TOTAL 573, 569. 14
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02- 4F1604 Bl D211
02-SI S- 3- R4 SUMMARY OF REMAINING BIDDERS PAGE 7
03/27/ 13 03/28/ 13

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

1, 300. 00 1300. 00| 2,000. 00 2000. 00 2,500. 00 2500. 00 1, 500. 00 1500. 00

8, 500. 00 8500. 00| 10, 000. 00 10000. 00| 10, 650. 00 10650. 00| 12, 350. 00 12350. 00

114, 865. 50 114865. 50| 60, 000. 00 60000. 00| 87,222. 00 87222. 00| 61, 802. 80 61802. 80

2,000. 00 2000. 00| 4,000. 00 4000. 00| 4, 200. 00 4200. 00| 6, 400. 00 6400. 00

500. 00 500. 00| 1, 000. 00 1000. 00| 1, 500. 00 1500. 00| 500. 00 500. 00

750. 00 750. 00| 1, 000. 00 1000. 00| 2,500. 00 2500. 00 1,999. 70 1999. 70

4.15 4399. 00| 4.45 4717. 00 4.00 4240. 00 4.10 4346. 00

5, 000. 00 5000. 00| 4,000. 00 4000. 00 1, 200. 00 1200. 00| 3, 800. 00 3800. 00

32.00 6080. 00| 22.90 4351. 00| 32.00 6080. 00| 69. 00 13110. 00

900. 00 225000. 00| 951. 60 237900. 00| 1, 000. 00 250000. 00| 940. 00 235000. 00

955. 00 21965. 00| 670. 00 15410. 00| 800. 00 18400. 00| 825. 00 18975. 00

30. 00 48000. 00| 65. 50 104800. 00| 59. 00 94400. 00| 94. 00 150400. 00

400. 00 88000. 00| 424.00 93280. 00| 355. 00 78100. 00| 545. 00 119900. 00

5. 25 8872. 50 5. 40 9126. 00 5. 00 8450. 00 5.15 8703. 50

25 12825. 00| 27 13851. 00| 25 12825. 00| 26 13338. 00

60 15600. 00| 65 16900. 00| 60 15600. 00| 62 16120. 00

7.50 13350. 00| 6. 20 11036. 00| 7.00 12460. 00| 6. 00 10680. 00

577, 007. 00 593, 371. 00 610, 327. 00 678, 925. 00
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02- 4F1604
02-SIS-3-R4
03/ 27/ 13

53994. 00
125671. 00
25000. 00
1500. 00
1500. 00
3180. 00
7500. 00
13300. 00
175000. 00
18400. 00
128000. 00
82280. 00
5070. 00
12825. 00
13000. 00
12460. 00

680, 680. 00

SUMMARY

OF

REMA/

N

N G

B

DDERS

Bl D211
PAGE 8
03/ 28/ 13



Bl D OPENI NG DATE
CONTRACT NUMBER

PROPCSALS | SSUED

NUMBER OF BI DDERS 9
PROGRAM ELEMENTS

FUND TOTAL

STATE OF CALI FORNI A
03/ 27/ 13

03- 3F4204
03- PLA-89-T8.6/12. 4

ENG NEERS EST

Bl D TOTAL

634, 953. 61

711,711. 00

713, 994. 50

739, 841. 00

759, 347. 00

HA42
723,573.00 AMOUNT UNDER

Bl DDER | D

D SUMMARY

I N PLACER COUNTY AT AND NEAR
TAHOE CI TY FROM JUNCTI ON RTE 89/ 28
TO 1.4 M LES SOQUTH OF ALPI NE
MEADOWS ROAD

DRAI NAGE | MPROVEMENTS

DVBE GOALS: DI SABLED VETERANS BUSI NESS ENTERPRI SES - 5.0%
0 TOTAL NUMBER OF WORKI NG DAYS

88, 619. 39

DEPARTMENT OF TRANSPORTATI ON

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

DESERT CONCEPTS CONSTRUCTI ON
I NC

77-770 COUNTRY CLUB DR STE D
PALM DESERT, CA 92211

GRANI TE CONSTRUCTI ON' COVPANY

P O BOX 50085
WATSONVI LLE CA  95077-5085

HANSEN BROS ENTERPRI SES

P O BOX 1599
GRASS VALLEY CA 95945

Cl MARRON | NC

929 O BYRNES FERRY ROAD
COPPEROPQOLI S CA 95228

NEVADA CAMPBELL CONSTRUCTI ON
CO INC

36 GLEN CARRAN CI RCLE
SPARKS NV 89431

760 200-9007
00849837
760 200-9014

831 724-1011
00000089
831 768-4021

530 273-3381
00207705
530 273-4396

209 522-1655
00827599
209 522-1652

775 677-9111
00794570
775 677-9191

Bl D211
PAGE 1
03/ 28/ 13

CONTRACT CCDE 'F '
46 CONTRACT | TEMS

FEDERAL Al D NONE

60

PERCENT UNDER EST 12. 25

CC PREF CLAI MED

NSB PREF CLAlI MED

BID | S OVER NSBP
PREFERENCE LI M TS

NSB PREF CLAlI MED

BID I S OVER NSBP
PREFERENCE LIM TS

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

NSB PREF CLAI MED

BID | S OVER NSBP
PREFERENCE LI M TS



03-3F4204
03-PLA-89-T
03/ 27/ 13

765, 647. 00

860, 000. 00

965, 515. 25

1,073, 007. 00

Cl VIL ENG NEERI NG CONSTRUCTI ON
I NC

PO BOX 1669

LOOM S CA 95650

A & K EARTH MOVERS | NC

12251 TRUCKEE CANYON COURT
SPARKS NV 89434

C W FOX CONSTRUCTI ON | NC

2701 SECRET LAKE TRAI L
COCL CA 95614

S| ERRA NEVADA CONSTRUCTI ON
I NC

P O BOX 50760

SPARKS NV 89435

FAX

FAX

FAX

FAX

916 652-9884
00717650
916 652-9885

775 825-1636
00339463
775 825-6171

530 823-0591
00946231
888 400-8169

775 355-0420
00593393
775 355-0535

Bl D211
PAGE 2
03/ 28/ 13
SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

NSB PREF CLAI MED

BID I S OVER NSBP
PREFERENCE LIM TS

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

CC PREF CLAI MED

I N ACCORDANCE W TH G. C. 14838, THE DEPARTMENT OF TRANSPORTATI ON SHALL APPLY THE SMALL BUSI NESS PREFERENCE TO ELI G BLE FI RVS
FI RST, THEN APPLI ES THE NON- SMALL BUSI NESS PREFERENCE | F DO NG SO WOULD NOT DI SPLACE A SMALL BUSI NESS FROM AWARD OF THE CONTRACT



03-3F4204 Bl D211

03-PLA-89-T PAGE 3
03/ 27/ 13 03/ 28/ 13
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 APPI AN UDBE SWPPP I TEMS 1, 6

5780 COLI NDA ROAD
EL SOBRANTE, CA 94803

SAMBRANO TRAFFI C CONTROL | NC | TEM 3
10057 COLLI NGS RD
WLTON, CA 95693

USC SUPPLY | TEM 32
12305 LOCKSLEY LANE
AUBURN, CA 95602



03-3F4204 Bl D211

03-PLA-89-T PAGE 4

03/ 27/ 13 03/ 28/ 13
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
09 CAMBLI N STEEL FURNI SH AND | NSTALL REBAR
SACRAMENTO CA
SAMBRANO TRAFFI C CONTRCL | NC FLAGG NG AND PI LOT CAR W DRI VER
WLTON CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 ADVANCED CONCRETE CUTTI NG | TEM5 31 THRU 36
AUBURN CA
ANRAK CORPCORATI ON | TEM 15
SACRAMENTO CA
COVMMON GROUND- UNCOMMVON SCLUTI ONS | TEM 6
TAHCE CI TY CA
DI VERSI FI ED STRI PI NG SYSTEMS | TEM 45
RENO NV
DMCE CONCRETE & ENG NEERI NG | TEM5 30, 40 THRU 43
GRASS VALLEY CA
FOSTER & SON TRUCKI NG | TEMS 26, 31, 32, 33
NEVADA CI TY CA
NI TTA ERCSI ON CONTRCL | TEM5S 22 THRU 25
LOOM S CA
ROAD TECH | TEMS 3, 4

SHI NGLE SPRI NGS CA
CONTI NUED ON NEXT PAGE



03-3F4204
03-PLA-89-T
03/ 27/ 13

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D211
PAGE 5
03/ 28/ 13

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

TRUCKI NG & DVBE CONSTRUCTI ON
CAMPBELL CA

Bl DDER | D NAME AND ADDRESS

| TEM 27

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CENTRAL STRI PI NG SERVI CE
3489 LUYUNG DRI VE
RANCHO CORDOVA CA 95742

FORCE TRAFFI C CONTROL | NC
P O BOX 1107
EXETER CA 93221

SAMBRANO TRAFFI C CONTROL | NC
10057 COLLI NGS ROAD
WLTON CA 95693

Bl DDER | D NAME AND ADDRESS

| TEM 45

| TEM 3

| TEM 3

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ROAD TECH
SHI NGLE SPRI NGS CA

Bl DDER | D NAME AND ADDRESS

ITEMS 2, 3, 4

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

ANRAK CORPORATI ON
5820 MAYHEW RD
SACRAMENTO CA 95827

CAMBLI N STEEL
1655 EL CAM NO AVE
SACRAMENTO CA 95815

CONTI NUED ON NEXT PAGE

| TEM 15

| TEM 30



03-3F4204
03-PLA-89-T
03/ 27/ 13

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D211
PAGE 6
03/ 28/ 13

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

DI VERSI FI ED STRI PI NG SYSTEMS
2400 TAMPA ST
RENO NV 89512

MB | NTERGRATED SERVI CES | NC
320 TESCONI CI RCLE SUI TE M
SANTA ROSA CA 95401

SO L TECH
7955 SUGAR PI NE CT STE 250
RENO NV 89523

Bl DDER | D NAME AND ADDRESS

| TEM 45

| TEM 40, 41, 43

| TEMS 21, 22, 24, 25

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

CAMBLI N STEEL
SACRAMENTO CA

Bl DDER | D NAME AND ADDRESS

| TEM 30

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CAMBLI N STEEL
1655 EL CAM NO
SACRAMENTO CA

DSS
2400 TAMPA STREET
RENO NV

NI TTA ERCSI ON CONTRCL
3778 DEL MAR AVENUE
LOOM S CA

CONTI NUED ON NEXT PAGE

REBAR

STRI PI NG

ERCSI ON CONTROL



03-3F4204
03-PLA-89-T
03/ 27/ 13

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D211

PAGE 7

03/ 28/ 13
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 SAMBRANO TRAFFI C CONTRCL
10057 COLLI NGS RCAD
WLTON CA

Bl DDER | D NAME AND ADDRESS

TRAFFI C CONTROL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 SAMBRANO TRAFRI C CONTROL
WLTON CA

TRAFFI C CONTROL



03-3F4204 Bl D211

03- PLA-89-T CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
03/27/13 03/ 28/ 13
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT
1 070030 LEAD COVPLI ANCE PLAN LS LUVP SUM 1, 900. 00 1, 900. 00
2 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 5, 000. 00 5, 000. 00
3 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 60, 000. 00 60, 000. 00
4 128652 PORTABLE CHANGEABLE MESSAGE S| GN (LS) LS LUMP SUM 12, 000. 00 12, 000. 00
5 130100 JOB SI TE MANAGEMENT LS LUMP SUM 2, 000. 00 2, 000. 00
6 130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM LS LUMP SUM 750. 00 750. 00
7 130620 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 95 150. 00 14, 250. 00
8 130730 STREET SVEEPI NG LS LUVP SUM 5, 000. 00 5, 000. 00
9 130900 TEMPORARY CONCRETE WASHOUT LS LUVP SUM 2,500. 00 2,500. 00
10 141000 TEMPORARY FENCE (TYPE ESA) LF 240 6. 00 1, 440. 00
11 025265 RESET FLARED END SECTI ON EA 1 550. 00 550. 00
12 150809 REMOVE CULVERT (LF) LF 12 100. 00 1, 200. 00
13 152266 RESET FRAME AND GRATE EA 9 150. 00 1, 350. 00
14 152430 ADJUST | NLET EA 11 250. 00 2, 750. 00
15 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 540 7.50 4. 050. 00
16 153220 REMOVE CONCRETE ( CHANNEL) cy 3.5 200. 00 700. 00
17 160102 CLEARI NG AND GRUBBI NG (LS) LS LUMP SUM 12, 000. 00 12, 000. 00
18 170101 DEVELOP WATER SUPPLY LS LUMP SUM 2, 500. 00 2,500. 00
19 190101 ROADVAY EXCAVATI ON cY 15 167. 00 2,505. 00
20 194001 DI TCH EXCAVATI ON cY 52 45. 00 2,340. 00
21 203070 ROCK STAIN SQFT 880 .30 264. 00
22 210300 HYDROVUL CH SQFT 4,570 . 36 1, 645. 20
23 210350 FI BER ROLLS LF 250 3.25 812. 50
24 210420 STRAW SQFT 1, 270 1.04 1, 320. 80
25 210430 HYDROSEED SOFT 4,570 .25 1,142.50
26 (F) 260203 CLASS 2 AGGREGATE BASE ( CY) cy 300 50. 00 15, 000. 00
27 (F) 390136 M NOR HOT M X ASPHALT TON 290 135. 00 39, 150. 00
28 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) cY 47 1, 000. 00 47, 000. 00
29 (F) 510526 M NOR CONCRETE ( BACKFI LL) cY 69 140. 00 9, 660. 00
30 (F) 520106 BAR REI NFORCI NG STEEL ( EPOXY COATED) LB 6, 772 4.00 27, 088. 00
31 641101 12" PLASTI C Pl PE LF 160 75. 00 12, 000. 00
32 641104 15" PLASTI C Pl PE LF 1, 880 60. 00 112, 800. 00
33 641107 18" PLASTI C PI PE LF 180 70. 00 12, 600. 00
34 641113 24" PLASTI C Pl PE LF 4 175. 00 700. 00
35 665006 8" CORRUGATED STEEL PIPE (.079" THI CK) LF 2.7 100. 00 270. 00
36 025266 15" SLOTTED CORRUGATED STEEL Pl PE LF 590 75. 00 44, 250. 00
(.079" TH CK)
37 (F) 682008 PERVEABLE MATERI AL ( BLANKET) cy 0.9 100. 00 90. 00



03-3F4204 Bl D211

03- PLA-89- T CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
03/ 27/ 13 03/ 28/ 13
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
38 700617 DRAI NAGE | NLET MARKER EA 44 30. 00 1, 320. 00
39 700638 36" CORRUGATED STEEL PI PE | NLET LF 13 750. 00 9. 750. 00
(. 079" THI CK)
40 721420 CONCRETE (DI TCH LI NI NG) cy 71 390. 00 27, 690. 00
41 730020 M NOR CONCRETE ( CURB) (CY) cY 12 425. 00 5, 100. 00
42 730045 M NOR CONCRETE ( GUTTER) (CY) cY 3.5 450. 00 1,575. 00
43 731507 M NOR CONCRETE ( GUTTER DEPRESSI ON) cY 31 450. 00 13, 950. 00
44 (F) 750001 M SCELLANEOUS | RON AND STEEL LB 10, 087 2.50 25, 217. 50
45 840582 4" TWO- COVPONENT PAI NT TRAFFI C STRI PE LF 980 2. 00 1, 960. 00
46 999990 MOBI LI ZATI ON LS LUVMP SUM 87,813. 11 87, 813. 11

TOTAL 634, 953. 61
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03- 3F4204 Bl D211
03- PLA-89- T SUMMARY OF REMAINING BIDDERS PAGE 10
03/27/13 03/ 28/ 13

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

785. 00 785. 00| 1, 483. 00 1483. 00| 2,000. 00 2000. 00 1, 300. 00 1300. 00

2,000. 00 2000. 00 4,412.00 4412. 00 2,000. 60 2000. 60 1, 600. 00 1600. 00

90, 238. 10 90238. 10| 104, 032. 00 104032. 00| 75, 000. 00 75000. 00| 87, 000. 00 87000. 00

5, 100. 00 5100. 00| 7,699. 00 7699. 00 9, 000. 00 9000. 00| 6, 300. 00 6300. 00

1, 000. 00 1000. 00| 2, 155. 00 2155. 00 6, 000. 00 6000. 00| 4, 400. 00 4400. 00

520. 00 520. 00| 12, 310. 00 12310. 00| 2,000. 00 2000. 00| 740. 00 740. 00

35. 00 3325. 00 77.00 7315. 00 200. 00 19000. 00| 400. 00 38000. 00

5, 000. 00 5000. 00| 10, 183. 00 10183. 00| 5, 000. 00 5000. 00 9, 400. 00 9400. 00

200. 00 200. 00| 2,025. 00 2025. 00 5, 000. 00 5000. 00 1, 700. 00 1700. 00

45. 00 10800. 00| 2.00 480. 00| 20. 00 4800. 00 5. 80 1392. 00

350. 00 350. 00| 555. 00 555. 00| 200. 00 200. 00| 1, 700. 00 1700. 00

100. 00 1200. 00| 80. 00 960. 00| 100. 00 1200. 00| 140. 00 1680. 00

200. 00 1800. 00| 375. 00 3375. 00 1, 200. 00 10800. 00| 1,020. 00 9180. 00

800. 00 8800. 00 2,116. 00 23276. 00| 1, 200. 00 13200. 00| 1, 030. 00 11330. 00

15. 00 8100. 00 11.50 6210. 00 40. 00 21600. 00| 10. 40 5616. 00

260. 00 910. 00| 395. 00 1382. 50| 300. 00 1050. 00| 470. 00 1645. 00

3,500. 00 3500. 00| 4,503. 00 4503. 00 19, 000. 00 19000. 00| 12, 200. 00 12200. 00

100. 00 100. 00 8, 574. 00 8574. 00 3, 000. 00 3000. 00 5, 000. 00 5000. 00

115. 00 1725. 00| 90. 00 1350. 00| 130. 00 1950. 00| 108. 00 1620. 00

110. 00 5720. 00 56. 00 2912. 00 130. 00 6760. 00 49. 00 2548. 00

37 325. 60| 90 792. 00| 15. 00 13200. 00| 5. 30 4664. 00

.31 1416. 70| 10 457. 00| .07 319. 90| 10 457.00

8. 00 2000. 00| 8.52 2130. 00 7.00 1750. 00| 7.00 1750. 00

82 1041. 40| 70 889. 00| 56 711. 20| 60 762. 00

50 2285. 00 1.00 4570. 00 79 3610. 30| 80 3656. 00



26
27
28
29
30
31
32
33
34
35
36
37
38
39

50.
140.
2,100.
150.

70.
75.
80.
120.
90.
115.
80.
65.
900.

00
00
00
00

.50

00
00
00
00
00
00
00
00
00

15000.
40600.
98700.
10350.
10158.
11200.
141000.
14400.
480.
243.
67850.
72.
2860.
11700.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

57.
162.
875.
177.

48.
60.
84.
324.
151.
87.
245.
50.
537.

24
00
00
00

.00

00
00
00
00
11
00
00
00
00

17172.
46980.
41125.
12213.
13544.
7680.
112800.
15120.
1296.
408.
51330.
220.
2200.
6981.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
50]
00|
00|

80.
140.
950.
225.

50.
50.
56.
200.
400.
100.
400.
75.
400.

00
00
00
00

.00

00
60
00
00
00
00
00
00
00

24000.
40600.
44650.
15525.
33860.
8000.
95128.
10080.
800.
1080.
59000.
360.
3300.
5200.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

90.
122.
1, 900.
160.

54.
63.
72.
600.
460.
115.
1, 000.
130.
800.

00
00
00
00

.50

00
00
00
00
00
00
00
00
00

27000.
35380.
89300.
11040.
16930.
8640.
118440.
12960.
2400.
1242.
67850.
900.
5720.
10400.

00
00
00
00
00
00
00
00
00
00
00
00
00
00



40

41

42 |
43 |
44 |
45 |
46 |

TOT

03-3F4204
03-PLA-89-T
03/ 27/ 13

SUMMARY
THI

AMOUNT | BI D
28400. 00| 572
5400. 00| 1, 373.
2100. 00| 1, 827.
10850. 00| 1, 450.
26226. 20| 4.
5880. 00| 6.
50000. 00| 16, 235.

711, 711. 00

OF

REMA

40612.
16476.

6394.
44950.
40348.

5880.
16235.

713, 994. 50

I NI NG BI DDERS

20, 000.

63545.
12000.

3500.
31000.
30261.

9800.
20000.

739, 841. 00

Bl D211

00
00
00
00
00
00
00

PAGE 11
03/28/ 13
FI FTH
BI D ANOUNT
420. 00 29820.
740. 00 8880.
840. 00 2940.
630. 00 19530.
5. 00 50435.
5. 00 4900.
19, 000. 00 19000.
759, 347. 00
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03-3F4204

03-PLA-89-T

03/ 27/ 13

20, 000.
50, 000.
2, 000.
190.
19, 000.
750.

5.

1, 900.
150.
770.
865.
40.
440.

8, 100.
2, 400.
150.
140.

2175.
3500.
75000.
20000.
50000.
2000.
18050.
19000.
750.
1380.
1900.
1800.
6930.
9515.
21600.
1540.
8100.
2400.
2250.
7280.
4620.
914.
1075.
1651.
7769.

SUMMARY

OF

REMA/

N

1000. 00
1600. 00
80000. 00
8000. 00|
1500. 00
1500. 00
27550. 00
18000. 00
2000. 00

1200. 00

250. 00|
1200. 00
2250. 00|

19800. 00
10800. 00

700. 00|

1000. 00
6000. 00|
1275. 00
4420. 00|

616. 00|

365. 60|
1875. 00
762. 00|
3884. 50

N G

1, 855.
1, 216.
14.
352.
7,962.
10, 947.
96.
146.

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.50
.00
.50

Bl D211
PAGE 12
03/ 28/ 13
NI NTH
Bl D AMOUNT
1, 000. 00 1000
1, 500. 00 1500
87,361. 00 87361
3, 500. 00 3500
1, 500. 00 1500
1, 000. 00 1000
150. 00 14250
5, 000. 00 5000
1.00 1
10. 00 2400
1, 000. 00 1000
100. 00 1200
1, 500. 00 13500
900. 00 9900
15. 00 8100
2, 000. 00 7000
5, 000. 00 5000
1.00 1
300. 00 4500
300. 00 15600
1.00 880
. 05 228
12. 00 3000
85 1079
25 1142

.50



26
27
28
29
30
31
32
33
34
35
36
37
38
39

85.
155.
670.
145.

65.
69.
78.
300.
270.
85.
900.
100.
620.

00
00
00
00

.75

00
00
00
00
00
00
00
00
00

25500.
44950.
31490.
10005.
11851.
10400.
129720.
14040.
1200.
729.
50150.
810.
4400.
8060.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

75.
230.
1, 650.
200.

80.
85.
95.
150.
150.
120.
1, 000.
70.
600.

00
00
00
00

.70

00
00
00
00
00
00
00
00
00

22500.
66700.
77550.
13800.
11512.
12800.
159800.
17100.
600.
405.
70800.
900.
3080.
7800.

00|
00|
00|
00|
40|
00|
00|
00|
00|
00|
00|
00|
00|
00|

121.
224.
1,523.
375.

87.
75.
197.
310.
446.
88.

1, 000.
66.
862.

25
55
75
75

.75

00
25
65
75
00
30
00
25
50

36375.
65119.
71616.
25926.
11851.
13920.
141470.
35577.
1243.
1204.
52097.
900.
2915.
11212.

00|
50|
25|
75|
00|
00|
00|
00|
00|
20|
00|
00|
00|
50|

300.
2, 800.
200.

110.
115.
140.
250.
250.
195.
500.

75.
500.

.00

00
00
00

.50

00
00
00
00
00
00
00
00
00

300.
87000.
131600.
13800.
10158.
17600.
216200.
25200.
1000.
675.
115050.
450.
3300.
6500.

00
00
00
00
00
00
00
00
00
00
00
00
00
00



40

41

42 |
43 |
44 |
45 |
46 |

TOT

03-3F4204
03-PLA-89-T
03/ 27/ 13

9, 000. 00

SUMMARY OF
_____________ |
SEVENTH
AMOUNT | Bl D
_____________ |
71000. 00| 525. 00
15000. 00| 525. 00
2800. 00 600. 00
5890. 00| 900. 00
40348. 00| 2.50
7105. 00| 10. 00
9000. 00| 88, 512. 00
765, 647. 00

REMA

37275.
6300.
2100.

27900.

25217.
9800.

88512.

860, 000. 00

I NI NG BI DDERS

El GHTH
Bl D AMOUNT
_______________________________ |

1, 058. 00 75118
1, 703. 50 20442
3, 020. 00 10570.
1, 041. 50 32286
3.10 31269.
4. 40 4312.
96, 394. 00 96394.
965, 515. 25

Bl D211

00
00
00
00
50
00
00

PAGE 13
03/ 28/ 13
NI NTH

Bl D AMOUNT
900. 00 63900.
1, 500. 00 18000.
3, 000. 00 10500.
1, 200. 00 37200.
1.50 15130.
10. 00 9800.
100, 000. 00 100000.

1,073, 007. 00



STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT

Bl D OPENI NG DATE 03/ 27/ 13 I'N BUTTE COUNTY ABOUT 10 M LES
CONTRACT NUMBER 03- 4Mb304 NORTH OF GRIDLEY FROM 0.2 M LE
LOCATI ON 03- BUT-99-13. 0/ 20. 6 SOUTH OF NORTH JUNCTI ON ROUTE 162
TO DRY CREEK BRI DGE
PAVEMENT REHABLI TATI ON
DB GOALS: DI SADVANTACGED BUSI NESS ENTERPRI SE - 8. 0%

PROPCSALS | SSUED 9 FUND TOTAL HMLA 0

NUMBER OF Bl DDERS 4 ENG NEERS EST 1, 748, 636. 00 AMOUNT UNDER 69, 458. 50

PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORMATI ON

1 1,679, 177.50 3 KNI FE RI VER CONSTRUCTI ON
1764 SKYWAY
CHI CO CA 95925

2 1, 705, 561. 00 1 GECRGE REED I NC
P O BOX 4760
MODESTO, CA 95352

3 1, 733, 332. 00 4 DESI LVA GATES CONSTRUCTI ON LP
P O BOX 2909
DUBLI N CA 94568

4 2,247,410. 00 2 VI NTAGE PAVI NG CO I NC

OTHER REASON NT AWD

P O BOX 461
119 MAIN STREET 95694

TOTAL NUMBER OF WORKI NG DAYS

OF TRANSPORTATI ON Bl D211
PAGE 1
03/ 28/ 13
CONTRACT CCDE 'B
36 CONTRACT | TEMS

FEDERAL Al D STP-P099-(566)E

40
PERCENT UNDER EST 3. 97

( NAVE/ ADDRESS/ LOCATI ON)

530 891-6555
00091712

FAX 830 894-6220

209 523-0734
00211337

FAX 209 523-4927

925 829-9220
00704195

FAX 925 803-4263

530 795-0132
00709237

FAX 530 795-5734



03- 4Mb304 Bl D211

03-BUT-99-1 SUMMARY OF REMAI NI NG BI DDERS PACE 2

03/ 27/ 13 03/ 28/ 13
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C DI KE | TEMS 22 AND 23
LI NCOLN CA
CAL ELECTRO | TEM5 4 AND 33 THRU 35
REDDI NG CA
LI NEAR OPTI ONS ITEMS 1, 3, 8, 9, 19, 20, 26 THRU 32 AND 36
DURHAM CA
SPIRIT ROAD A L | TEM 24

MORGAN HI LL CA



03- 4Mb304
03-BUT-99-1
03/ 27/ 13

Bl DDER | D NAME AND ADDRESS

Bl D211
SUMMARY OF REMAI NI NG BI DDERS PAGE 3
03/ 28/ 13

LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

AC DI KE CO
LI NCOLN, CA

CAL ELECTRO
REDDI NG, CA

CAL ELECTRO
REDDI NG, CA

CAL ELECTRO
REDDI NG, CA

LI NEAR OPTI ONS
DURHAM CA

LI NEAR OPTI ONS
DURHAM CA

LI NEAR OPTI ONS
DURHAM CA

WESTERN GRI ND
RENO, NV

Bl DDER | D NAME AND ADDRESS

SHOULDER BACKI NG, PLACE ASPHALT DI KE

MAI NTAI N EXI STI NG TRAFFI C MANAGEMENT

MODI FY TRAFFI C MONI TORI NG, MODI FY SI GNAL & LI GHTI NG

TEMPORARY S| GNAL SYSTEM

LEAD COWPLI ANCE PLAN, REMOVE THERMOPLASTI C STRI PE/ MARKI NGS

RUMBLE STRI PS, THERMOPLASTI C MARKI NGS

THERMOPLASTI C STRI PI NG, PAVEMENT MARKERS

PREPAVE PROFI LOGRAPH, PREPAVE GRI NDI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

LI NEAR OPTI ONS | NC
DURHAM CA

LI NEAR OPTI ONS | NC
DURHAM CA

CONTI NUED ON NEXT PAGE

CENTERLI NE RUMBLE STRI P & SHOULDER RUMBLE STRI P & STRI PI NG

PAVEMENT MARKERS & LEAD COVPLI ANCE PLAN



03- 4Mb304 Bl D211

03-BUT-99-1 SUMMARY OF REMAI NI NG BI DDERS PACE 4

03/ 27/ 13 03/ 28/ 13
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 STUDEBAKER BROWN ELECTRI CAL CONTRACTI NG MAI NTAI N EXI STI NG TRAFFI C MANAGEMENT SYSTEMS ELEMENTS

GREENWOOD CA
STUDEBAKER BROWN ELECTRI CAL CONTRACTI NG MODI FY TRAFFI C MONI TORI NG STATI ON AND SI GNALS & LI GHTI NG
GREENWOOD CA
WESTERN GRI NDI NG PRE PAVI NG GRI NDI NG DAY
RENO NV

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 ANRAK CORP COLD PLANE, REPLACE AC SURFACI NG

SACRAMENTO CA
CAL- ELECTRO MODI FY TRAFFI C, MONI TORI NG STATI ON, MODI FY SI GNAL & LI GHTI NG
REDDI NG CA
CAL- ELECTRO TEMPORARY SI GNAL, MAI NTAI N EXI STI NG TRAFFI C MANAGEMENT
REDDI NG CA
FARWEST SAFETY CONSTRUCTI ON SI GNS, TRAFFI C CONTROL SYSTEM DELI NEATCRS
LODI CA
LI NEAR OPTI ONS PAVEMENT MARKERS
DURHAM CA
LI NEAR OPTI ONS STRI PING STRI PI NG REMOVAL, LEAD COVPLI ANCE PLAN
DURHAM CA
PACI FI C NORTHWEST O L TACK COAT
STOCKTON CA

CONTI NUED ON NEXT PAGE



03- 4Mb304
03-BUT-99-1
03/ 27/ 13

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D211
REMAI NI NG BI DDERS PAGE 5

03/ 28/ 13
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 WESTERN GRI NDI NG
RENO NV

PREPAVE PROFI LOGRAPH, PREPAVE GRI NDI NG CLAY



03- 4Mb304 Bl D211

03-BUT-99-1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
03/ 27/ 13 03/ 28/ 13
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070030 LEAD COVPLI ANCE PLAN LS LUMP SUM 3, 900. 00 3, 900. 00
2 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 700. 00 3, 700. 00
3 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 39, 000. 00 39, 000. 00
4 128601 TEMPORARY SI GNAL SYSTEM LS LUWP SUM 24, 000. 00 24, 000. 00
5 128652 PORTABLE CHANGEABLE MESSACGE SI GN (LS) LS LUWP SUM 10, 000. 00 10, 000. 00
6 130100 JOB SI TE MANAGEMENT LS LUWP SUM 5, 000. 00 5, 000. 00
7 130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM LS LUWP SUM 700. 00 700. 00
8 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE LF 910 1.00 910. 00
9 150715 REMOVE THERMOPLASTI C PAVEMENT NMARKI NG SQFT 610 3.00 1, 830. 00
10 150771 REMOVE ASPHALT CONCRETE DI KE LF 1, 860 2.00 3, 720. 00
11 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 11, 000 2.00 22,000. 00
12 190185 SHOULDER BACKI NG TON 4,190 25.00 104, 750. 00
13 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TON 0.1 1, 000. 00 100. 00
14 390010 PREPAVI NG PROFI LOGRAPH LS LUMP SUM 3, 500. 00 3, 500. 00
15 390020 PREPAVI NG GRI NDI NG DAY EA 2 10, 000. 00 20, 000. 00
16 390095 REPLACE ASPHALT CONCRETE SURFACI NG CY 160 425. 00 68, 000. 00
17 390136 M NOR HOT M X ASPHALT TON 45 120. 00 5, 400. 00
18 390138 RUBBERI ZED HOT M X ASPHALT ( OPEN GRADED) TON 12, 600 90. 00 1, 134, 000. 00
19 394053 SHOULDER RUMBLE STRI P STA 770 20. 00 15, 400. 00
(HVA, GROUND- | N | NDENTATI ONS)
20 025289 CENTERLI NE RUMBLE STRI P STA 400 25.00 10, 000. 00
(HVA, GROUND- I N | NDENTATI ONS)
21 394060 DATA CORE LS LUMP SUM 5, 000. 00 5, 000. 00
22 394074 PLACE HOT M X ASPHALT DI KE ( TYPE C) LF 250 3.25 812.50
23 394076 PLACE HOT M X ASPHALT DI KE ( TYPE E) LF 1, 620 3.25 5, 265. 00
24 397005 TACK COAT TON 61 770. 00 46, 970. 00
25 820107 DELI NEATOR ( CLASS 1) EA 40 50. 00 2, 000. 00
26 840516 THERMOPLASTI C PAVEMENT MARKI NG SQFT 1, 000 3.00 3, 000. 00
(ENHANCED WET NI GHT VI S| Bl LI TY)
27 846001 4" THERMOPLASTI C TRAFFI C STRI PE LF 92, 000 .50 46, 000. 00
(ENHANCED VET NI GHT VI S| Bl LI TY)
28 846003 4" THERMOPLASTI C TRAFFI C STRI PE LF 1, 410 . 20 282.00
(ENHANCED WVET NI GHT VI SI Bl LI TY)
29 846004 4" THERMOPLASTI C TRAFFI C STRI PE LF 30 .20 6. 00
(ENHANCED WET NI GHT VI SI BI LI TY)
30 846005 4" THERMOPLASTI C TRAFFI C STRI PE LF 39, 700 .20 7, 940. 00
(ENHANCED WET NI GHT VI SI BI LI TY)
31 846009 8" THERMOPLASTI C TRAFFI C STRI PE LF 460 .70 322.00

(ENHANCED VET NI GHT VI SI Bl LI TY)



03- 4Mb304 Bl D211

03- BUT- 99- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
03/ 27/ 13 03/ 28/ 13

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT

32 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 390 3.00 4,170. 00

33 860090 MAI NTAI NI NG EXI STI NG TRAFFI C MANAGEMVENT LS LUMP SUM 1, 000. 00 1, 000. 00
SYSTEM ELEMENTS DURI NG CONSTRUCTI ON

34 860890 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 3, 200. 00 3, 200. 00
( COUNT)

35 861501 MODI FY' SI GNAL AND LI GHTI NG LS LUMP SUM 13, 800. 00 13, 800. 00

36 999990 MOBI LI ZATI ON LS LUMP SUM 63, 500. 00 63, 500. 00

TOTAL 1,679, 177.50



03- 4Mb304 Bl D211
03-BUT-99-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
03/ 27/ 13 03/ 28/ 13
| TEM SECOND TH RD FOURTH
Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT
1 5, 000. 00 5000. 00 2, 000. 00 2000. 00 5, 000. 00 5000. 00
2 10, 000. 00 10000. 00 4, 000. 00 4000. 00 20, 000. 00 20000. 00
3 248, 000. 00 248000. 00 63, 114. 00 63114. 00 130, 000. 00 130000. 00
4 32, 000. 00 32000. 00 15, 000. 00 15000. 00 32, 000. 00 32000. 00
5 15, 000. 00 15000. 00 10, 000. 00 10000. 00 10, 000. 00 10000. 00
6 500. 00 500. 00 5, 000. 00 5000. 00 10, 000. 00 10000. 00
7 3, 500. 00 3500. 00 1, 000. 00 1000. 00 10, 000. 00 10000. 00
8 1.00 910. 00 1.00 910. 00 1.00 910. 00
9 3.00 1830. 00 3.00 1830. 00 3.00 1830. 00
10 . 25 465. 00 1.00 1860. 00 5. 00 9300. 00
11 7.50 82500. 00 10. 00 110000. 00 6. 00 66000. 00
12 1.00 4190. 00 20. 00 83800. 00 40. 00 167600. 00
13 750. 00 75. 00 7, 000. 00 700. 00 2, 000. 00 200. 00
14 5, 000. 00 5000. 00 10, 000. 00 10000. 00 25, 000. 00 25000. 00
15 10, 000. 00 20000. 00 10, 000. 00 20000. 00 15, 000. 00 30000. 00
16 225.00 36000. 00 400. 00 64000. 00 450. 00 72000. 00
17 100. 00 4500. 00 100. 00 4500. 00 90. 00 4050. 00
18 77.00 970200. 00 80. 00 1008000. 00 111.00 1398600. 00
19 17. 00 13090. 00 20.00 15400. 00 8. 00 6160. 00
20 17. 00 6800. 00 20. 00 8000. 00 8. 00 3200. 00
21 5, 000. 00 5000. 00 5, 000. 00 5000. 00 3, 100. 00 3100. 00
22 6. 00 1500. 00 3.00 750. 00 5.00 1250. 00
23 6. 00 9720. 00 3.00 4860. 00 4.50 7290. 00
24 1.00 61. 00 750. 00 45750. 00 600. 00 36600. 00
25 50. 00 2000. 00 50. 00 2000. 00 40. 00 1600. 00
26 3. 00 3000. 00 3. 00 3000. 00 3. 00 3000. 00
27 .50 46000. 00 .50 46000. 00 .50 46000. 00
28 .20 282. 00 .20 282. 00 .20 282. 00
29 .20 6. 00 .20 6. 00 .20 6. 00
30 . 20 7940. 00 . 20 7940. 00 . 20 7940. 00
31 .70 322.00 1.00 460. 00 .70 322.00
32 3.00 4170. 00 3.00 4170. 00 3.00 4170. 00
33 1, 000. 00 1000. 00 1, 000. 00 1000. 00 1, 000. 00 1000. 00
34 3, 200. 00 3200. 00 5, 000. 00 5000. 00 3, 200. 00 3200. 00
35 11, 800. 00 11800. 00 5, 000. 00 5000. 00 11, 800. 00 11800. 00
36 150, 000. 00 150000. 00 173, 000. 00 173000. 00 118, 000. 00 118000. 00
TOT 1, 705, 561. 00 1, 733, 332. 00 2,247, 410. 00




STATE OF CALI FORNI A
Bl D OPENI NG DATE 03/ 27/ 13

CONTRACT NUMBER 04- 2E6404
LOCATI ON

POSTPONED CONTRACT

B I

D

SUMMARY

DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
03/ 28/ 13
CONTRACT CCDE 'D '
29 CONTRACT | TEMS

FEDERAL Al D



STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
Bl D OPENI NG DATE 03/ 27/ 13 I N SANTA BARBARA COUNTY, NEAR 03/ 28/ 13
CONTRACT NUMBER 05- 1A4004 SOLVANG, FROM ENTRANCE ROAD TO CONTRACT CCDE 'E '
LOCATI ON 05- SB- 246-31. 4/ 34. 6 ROUTE 154 29 CONTRACT | TEMS
RUBBERI ZED HVA OVERLAY FEDERAL Al D NONE
DVBE GOALS: DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%
PROPCSALS | SSUED 4 FUND TOTAL 0 TOTAL NUMBER OF WORKI NG DAYS 45
NUMBER OF BI DDERS 3 ENG NEERS EST 1, 085,470.50 AMOUNT UNDER 11, 346. 50 PERCENT UNDER EST 1.05
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 1,074, 124. 00 2 CALPORTLAND CONSTRUCTI ON 805 345-3581 NSB PREF CLAI MED
00523019
P O BOX 1280 FAX 805 345-3538
SANTA MARI A CA 93456
2 1,177,910. 00 3 GRANI TE CONSTRUCTI ON  COVPNAY 831 724-1011 CC PREF CLAlI MED
00000089
PO BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077-5085
3 1,234,543. 21 1 PAPI CH CONSTRUCTI ON COVPANY 805 473-3016 CC PREF CLAI MED
I NC 00767055
P O BOX 2210 FAX 805 473-2217

Pl SMO BEACH CA 93448

I N ACCORDANCE W TH G C. 14838, THE DEPARTMENT OF TRANSPORTATI ON SHALL APPLY THE SMALL BUSI NESS PREFERENCE TO ELI G BLE FI RVS
FI RST, THEN APPLI ES THE NON- SMALL BUSI NESS PREFERENCE | F DO NG SO WOULD NOT DI SPLACE A SMALL BUSI NESS FROM AWARD OF THE CONTRACT.



05- 1A4004 Bl D211
05- SB- 246-3 SUMMARY OF REMAI NI NG BI DDERS PACE 2
03/ 27/ 13 03/ 28/ 13

Bl DDER | D NAME AND ADDRESS

LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY
2788 VENTURE DRI VE
LI NCOLN CA 95648

ARROW SI GNS
42085 VANDAMERE COURT
TEMECULA CA 92592

CRI SP  COVPANY
2280 SOUTH LI LAC AVE
BLOOM NGTON CA 92316

LI FE WLSON ELECTRI C CO
P O BOX 250
ARROYO GRANDE CA 93421

PAVEMENT RECYCLI NG SYSTEMS
10240 SAN SEVAI NE VAY
JURUPA VALLEY CA 91752

| TEMS 17 THRU 19

| TEM 2

ITEMS 1, 7, 8 AND 21 THRU 25

| TEMS 27 THRU 29

| TEM 11



05- 1A4004 Bl D211

05- SB- 246-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

03/ 27/ 13 03/ 28/ 13
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 APCO ASPHALT DI KE CONSTRUCTI ON | TEMS 22 AND 23
GOSHEN CA
ARROW SI GNS CONSTRUCTI ON AREA SI G\S
TEMECULA CA
ARROW SI GNS | TEM 2
TEMECULA CA
LEE W LSON ELECTRI C ELECTRI CAL
ARROYO GRANDE CA
PAVEMENT RECYCLI NG SYSTEMS | TEMS 10, 12 THRU 14, AND 16
JURUPA VALLEY CA
SAFETY STRI PI NG SERVI CE STRI PI NG REMOVAL, STRI PI NG TRAFFI C CONTROL
GOSHEN CA
SAFETY STRI PI NG SERVI CE | NC ITEMS 1, 3, 7 THRU 9, 25 THRU 30
GOSHEN CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APCO ASPHALT DI KE
GOSHEN CA
KRC SAFETY CONSTRUCTI ON AREA SI GNS
VI SALI A CA
LEE W LSON ELECTRI C MODI FY SI GNAL

ARROYE GRANDE CA
CONTI NUED ON NEXT PAGE



05- 1A4004
05- SB- 246-3
03/ 27/ 13

SUMMARY OF
LI' ST OF

Bl DDER | D NAME AND ADDRESS

REMAI NI NG B

Bl D211
PAGE 4
03/ 28/ 13

DDERS
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 SAFETY STRI PI NG SERVI CE | NC
GOSHEN CA

SAFETY STRI PI NG SERVI CE | NC
GOSHEN CA

STRI PING MARKI NG, MARKER, LEAD COVPLI ANCE PLAN

TRAFFI C CONTROL SYSTEMS, REMOVAL STRI P, REMOVE NMARKI NG



05- 1A4004 Bl D211

05- SB- 246- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5

03/27/13 03/ 28/ 13

| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT
1 070030 LEAD COVPLI ANCE PLAN LS LUVP SUM 4,151. 00 4,151.00
2 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 3, 056. 00 3, 056. 00
3 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 61, 323. 00 61, 323. 00
4 128652 PORTABLE CHANGEABLE MESSAGE S| GN (LS) LS LUMP SUM 2, 285. 00 2, 285. 00
5 130100 JOB SI TE MANAGEMENT LS LUMP SUM 1, 560. 00 1, 560. 00
6 130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM LS LUMP SUM 990. 00 990. 00
7 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE LF 80, 400 .25 20, 100. 00
8 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG SQFT 5,070 1.00 5, 070. 00
9 150771 REMOVE ASPHALT CONCRETE DI KE LF 8, 680 1. 00 8, 680. 00
10 152436 ADJUST DOARDRAI N EA 1 900. 00 900. 00
11 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 6, 840 3. 40 23, 256. 00
12 190185 SHOULDER BACKI NG TON 510 76. 00 38, 760. 00
13 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TON 0.2 500. 00 100. 00
14 390132 HOT M X ASPHALT (TYPE A) TON 650 140. 00 91, 000. 00
15 390137 RUBBERI ZED HOT M X ASPHALT ( GAP GRADED) TON 5, 530 123. 00 680, 190. 00
16 394060 DATA CORE LS LUMP SUM 2, 180. 00 2,180. 00
17 394073 PLACE HOT M X ASPHALT DI KE ( TYPE A) LF 5, 710 1. 30 7. 423.00
18 394075 PLACE HOT M X ASPHALT DI KE ( TYPE D) LF 2. 920 1.30 3, 796. 00
19 394076 PLACE HOT M X ASPHALT DI KE ( TYPE E) LF 220 1.30 286. 00
20 397005 TACK COAT TON 32 500. 00 16, 000. 00
21 840504 4" THERMOPLASTI C TRAFFI C STRI PE LF 70, 500 .55 38, 775. 00
22 840506 8" THERMOPLASTI C TRAFFI C STRI PE LF 4,080 1.05 4,284.00
23 840515 THERMOPLASTI C PAVEMENT MARKI NG SQFT 5,070 3.95 20, 026. 50
24 840525 4" THERMOPLASTI C TRAFFI C STRI PE LF 6, 870 .45 3,091. 50

( BROKEN 36- 12)
25 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1,570 3.30 5,181. 00
26 860090 MAI NTAI NI NG EXI STI NG TRAFFI C MANAGEMENT LS LUMP SUM 1, 560. 00 1, 560. 00
SYSTEM ELEMENTS DURI NG CONSTRUCTI ON

27 025295 MODI FY S| GNAL ( LOCATI ON 1) LS LUMP SUM 12, 350. 00 12, 350. 00
28 025296 MODI FY SI GNAL ( LOCATI ON 2) LS LUMP SUM 5, 400. 00 5, 400. 00
29 025297 MODI FY S| GNAL ( LOCATI ON 3) LS LUVP SUM 12, 350. 00 12, 350. 00

TOTAL 1,074, 124. 00
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05- 1A4004

05- SB- 246-3
03/ 27/ 13
SECOND

Bl D AMOUNT
800. 00 800. 00
5, 000. 00 5000. 00
82,192. 00 82192. 00
10, 000. 00 10000. 00
4,000. 00 4000. 00
550. 00 550. 00
.30 24120. 00
1.80 9126. 00
1.25 10850. 00
850. 00 850. 00
3.50 23940. 00
70. 00 35700. 00
15, 000. 00 3000. 00
140. 00 91000. 00
130. 00 718900. 00
1, 500. 00 1500. 00
2.40 13704. 00
2.00 5840. 00
2.00 440. 00
700. 00 22400. 00
.50 35250. 00
1.00 4080. 00
3.00 15210. 00
.40 2748. 00
3. 00 4710. 00
2, 000. 00 2000. 00
20, 000. 00 20000. 00
10, 000. 00 10000. 00
20, 000. 00 20000. 00

1,177, 910. 00

SUMMARY

OF REMA/
TH RD
Bl D AMOUNT

1, 500. 00 1500. 00
4,900. 00 4900. 00
230,474. 21 230474. 21
2,700. 00 2700. 00
5, 000. 00 5000. 00
725.00 725. 00
. 25 20100. 00
1.60 8112. 00
2.15 18662. 00
1, 000. 00 1000. 00
6. 00 41040. 00
41. 00 20910. 00
10, 500. 00 2100. 00
180. 00 117000. 00
120. 00 663600. 00
1, 650. 00 1650. 00
1.10 6281. 00
1.10 3212. 00
1.10 242.00
54.00 1728. 00
.44 31020. 00
. 85 3468. 00
2.60 13182. 00
.35 2404. 50
2.25 3532. 50
1, 000. 00 1000. 00
11, 900. 00 11900. 00
5, 200. 00 5200. 00
11, 900. 00 11900. 00

1,234,543. 21

N

N G

B

DDERS

Bl D211
PAGE 6
03/ 28/ 13



STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DVBE GOALS: DI SABLED VETERANS BUSI NESS ENTERPRI SES -
FUND TOTAL

PROPCSALS | SSUED 12
NUMBER OF BI DDERS 8
Bl D RANK

03/ 27/ 13
06- 0P7304
06- KER-58-15. 4/ 21. 4
06- KI N-269-0. 0/ 5. 6

ENG NEERS EST

Bl D TOTAL

2,374,138.00

2,410, 780. 00

2,440, 440. 00

2,449, 496. 00

2,470, 499. 00

2,512, 849. 50

HML
2,072, 186. 00
Bl DDER | D

D SUMMARY DEPARTMENT

I'N KERN COUNTY ON ROUTE 58, FROM

JCT ROUTE 33 TO ROAD TO LOKERN PUMP
STATION & I'N KINGS COUNTY ON ROUTE
269, FROM 0.2 M NORTH OF THE CI TY

AC OVERLAY

3.0%

OF TRANSPORTATI ON

Bl D211
PAGE 1
03/ 28/ 13
CONTRACT CCDE 'C
31 CONTRACT | TEMS

FEDERAL Al D NONE

0 TOTAL NUMBER OF WORKI NG DAYS 45

AMOUNT OVER 301, 952. 00

Bl DDER | NFORMATI ON

( NAME/ ADDRESS/ LOCATI ON)

SECURI TY PAVI NG COVPANY | NC

P O BOX 1489
SUN VALLEY CA 91353-1489

W JAXON BAKER | NC

P O BOX 994248
REDDI NG CA 96099- 4248

PAPI CH CONSTRUCTI ON COVPANY
I NC

P O BOX 2210

Pl SMO BEACH CA 93448

GRANI TE CONSTRUCT! ON  COVPANY

2716 GRANI TE COURT
FRESNO CA 93706

GRI FFI TH COVPANY

1128 CARRI ER PARKVAY AVE
BAKERSFI ELD, CA 93308

TElI CHERT CONSTRUCTI ON

P O BOX 520
FOAMER CA 93625

FAX

FAX

FAX

FAX

FAX

FAX

818 767-8418
00116307
818 767-3169

530 841-1086
00471473
530 243-0787

805 473-3016
00767055
805 473-2217

559 441-5700
00000089
559 263-9601

661 392- 6640
00000088
661 393-9525

559 813-3100
00000008
559 813-3099

PERCENT OVER EST 14.57

NSB PREF CLAI MED

NSB PREF CLAI MED

CC PREF CLAI MED

NSB PREF CLAI MED

NSB PREF CLAlI MED

NSB PREF CLAI MED



06- 0P7304 Bl D211

06- KER- 58-1 PAGE 2
03/ 27/ 13 03/ 28/ 13
7 2,573,414. 00 4 LEE' S PAVI NG | NC 559 651-1337 CC PREF CLAI MED
00282929
1212 N. PLAZA DRI VE FAX 559 651-2335
VI SALI A CA 93291
8 2,648, 381. 00 2 CALPORTLAND CONSTRUCTI ON 805 345-3581
00523019
PO BOX 1280 FAX 805 345-3538

SANTA MARI A CA 93456

I N ACCORDANCE W TH G. C. 14838, THE DEPARTMENT OF TRANSPORTATI ON SHALL APPLY THE SMALL BUSI NESS PREFERENCE TO ELI G BLE FI RM5
FI RST, THEN APPLI ES THE NON- SMALL BUSI NESS PREFERENCE | F DO NG SO WOULD NOT DI SPLACE A SMALL BUSI NESS FROM AWARD OF THE CONTRACT.



06- 0P7304
06- KER- 58-1
03/ 27/ 13

Bl DDER | D NAME AND ADDRESS

Bl D211

PAGE 3

03/ 28/ 13
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

APCO
P O BOX 790
GOSHEN CA 93227

PAVEMENT RECYCLI NG SYSTEMS
10240 SAN SEVAI NE VAY
JURUPA VALLEY CA 91752

PAVEMENT RECYCLI NG SYSTEMS
10240 SAN SEVAI NE VWAY
JURUPA VALLEY CA 91752

PAVEMENT RECYCLI NG SYSTEMS
10240 SAN SEVAI NE WAY
JURUPA VALLEY CA 91752

SAFETY STRI PI NG SERVI CE | NC
6868 AVENUE 305
GOSHEN CA 93227

PLACE AC DI KE

CEMENT RECYCLI NG ADDI Tl VE

COLD I N PLACE RECYCLI NG & EMULSI FI ED RECYCLI NG AGENT

FOG SEAL COAT FOR COLD I N PLACE RECYCLI NG

STRI PI NG AND PAVEMENT MARKI NGS



06- 0P7304
06- KER- 58-1
03/ 27/ 13

Bl DDER | D NAME AND ADDRESS

Bl D211

PAGE 4

03/ 28/ 13
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

APCO
GOSHEN CA

PAVEMENT RECYCLI NG SYSTEMS
JURUPA VALLEY CA

SAFETY STRI PI NG SERVI CE
GOSHEN CA

Bl DDER | D NAME AND ADDRESS

PLACE ASPHALT AND DI KE

COLD I N PLACE RECYCLI NG AND ASSCOC

STRI PI NG AND ASSCC

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

APCO
GOSHEN CA

KRC SAFETY
VI SALI A CA

PAVEMENT RECYCLI NG SYSTEMS
JURUPA VALLEY CA

PAVEMENT RECYCLI NG SYSTEMS
JURUPA VALLEY CA

SAFETY STRI PI NG SERVI CE
GOSHEN CA

SAFETY STRI PI NG SERVI CE
GOSHEN CA

ASPHALT DI KE

CONSTRUCTI ON AREA SI GNS

COLD I N PLACE RECYCLI NG EMJLSI FI ED RECYCLI NG AGENT

RECYCLI NG ADDI TI VE ( CEMENT), FOG SEAL FOR RECYCLE

REMOVE STRI PE, REMOVE MARKI NG, LEAD COWPLI ANCE PLAN

TRAFFI C CONTROL SYSTEM STRI PI NG, MARKI NGS, MARKER



06- 0P7304 Bl D211
06- KER- 58- 1 PAGE 5
03/ 27/ 13 03/ 28/ 13
LI'ST OF SUBCONTRACTORS
BI DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 APCO ASPHALT DI KE
GOSHEN CA
PAVEMENT RECYCLI NG COLD | N PLACE RECYCLE & EMULSI FI ED RECYCLI NG AGENT
RI VERSI DE CA
PAVEMENT RECYCLI NG COLD PLANE ASPHALT
RI VERSI DE CA
PAVEMENT RECYCLI NG RECYCLI NG ADDI TI VE AND FOG SEAL
RI VERSI DE CA
SAFETY STRI PI NG PAVEMENT DELI NEATI ON
GOSHEN CA
BI DDER | D NAVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 APCO AC DI KE
GOSHEN, CA

PAVEMENT RECYCLI NG SYSTEMS | NC
M RA LOWA, CA

SAFETY STRI PI NG SERVI CE
GOSHEN, CA

TW NI NG | NC
LONG BEACH, CA

Cl PR, COLD PLANE

STRI PI NG

QU QA



06- 0P7304
06- KER- 58-1
03/ 27/ 13

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 6
03/ 28/ 13

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

APCO
GOSHEN CA

PAVEMENT RECYCLI NG SYSTEMS
JURUPA VALLEY CA

PAVEMENT RECYCLI NG SYSTEMS
JURUPA VALLEY CA

SAFETY STRI PE SERVI CE | NC
GOSHEN CA

SAFETY STRI PE SERVI CE | NC
GOSHEN CA

SAFETY STRI PE SERVI CE | NC
GOSHEN CA

SAFETY STRI PE SERVI CE | NC
GOSHEN CA

SAFETY STRI PI NG SERVI CE | NC
GOSHEN CA

SAFETY STRI PI NG SERVI CE | NC
GOSHEN CA

SAFETY STRI PI NG SERVI CE | NC
GOSHEN CA

PLACE HOT M X ASPHALT (TYPE A AND F)

COLD I N PLACE RECYCLI NG, EMJLI SI FI ED RECYCLI NG AGENT

RECYCLI NG ADDI TI VE AND ASPHALTI C EMJLSI ON

COLD I N PLACE RECYCLI NG 4" & 7" THERMOPLASTI C PAVEMENT

COLD PLANE ASPHALT CONCRETE PAVEMENT, PAVEMENT MARKERS

4" & 7" THERMOPLASTI C TRAFFI C STRI PE

4" & 8" THERMOPLASTI C TRAFFI C STRI PE (BROKEN 12-3 & 36-12)

LEAD COVPLI ANCE PLAN, TRAFFI C CONTROL SYSTEM

REMOVE THEROPLASTI C TRAFFI C STRI PE AND PAVEMENT MARKI NGS

REMOVE YELLOW THERMOPLASTI C PAVEMENT MARKI NG ( HAZ WASTE)



06- 0P7304
06- KER- 58-1
03/ 27/ 13

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D211

PAGE 7

03/ 28/ 13
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

APCO
GOSHEN CA

KRC SAFETY COVPANY
VI SALI A CA

PRS
JURUPA CALLEY CA

TRINITY ENG NEERI NG LAB
CLOVI S CA

Bl DDER | D NAME AND ADDRESS

ITEMS 1, 7 THRU 9 AND 25 THRU 30

| TEMS 2 AND 3

| TEM5 10, 12 THRU 14 AND 16

I TEM5S 19 THRU 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

APCO ASPHALT DI KE CONSTRUCTI ON
GOSHEN CA

ARROW SI GNS
TEMECULA CA

PAVEMENT RECYCLI NG SYSTEMS
JURUPA VALLEY CA

SAFETY STRI PI NG SERVI CE | NC
GOSHEN CA

| TEMS 22, 23

| TEM 2

| TEMS 10, 12, 13, 14, 16

ITEMS 1, 3, 7, 8, 9, 25 THRU 30



06- 0P7304 Bl D211

06- KER- 58- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
03/ 27/ 13 03/ 28/ 13
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070030 LEAD COMVPLI ANCE PLAN LS LUVP SUM 2, 500. 00 2, 500. 00
2 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 5, 000. 00 5, 000. 00
3 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 100, 000. 00 100, 000. 00
4 128652 PORTABLE CHANGEABLE MESSAGE S| GN (LS) LS LUVP SUM 3, 500. 00 3, 500. 00
5 130100 JOB SI TE MANAGEMENT LS LUMP SUM 3, 000. 00 3, 000. 00
6 130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM LS LUMP SUM 1, 000. 00 1, 000. 00
7 141104 REMOVE YELLOW THERMOPLASTI C PAVENMENT SQFT 35 150. 00 5, 250. 00
MARKI NG ( HAZARDOUS WASTE)
8 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE LF 200 9.00 1, 800. 00
9 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG SQFT 220 17. 00 3, 740. 00
10 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 35, 600 1. 20 42, 720. 00
11 190185 SHOULDER BACKI NG TON 620 43.00 26, 660. 00
12 025306 COLD | N- PLACE RECYCLI NG SQYD 57, 100 6. 25 356, 875. 00
13 025307 EMULS| FI ED RECYCLI NG AGENT TON 510 693. 00 353, 430. 00
14 025308 RECYCLI NG ADDI TI VE ( CEMENT) TON 130 120. 00 15, 600. 00
15 025309 SAND COVER TON 58 50. 00 2.900. 00
16 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TON 16 700. 00 11, 200. 00
17 390010 PREPAVI NG PROFI LOGRAPH LS LUVP SUM 7, 500. 00 7.500. 00
18 390020 PREPAVI NG GRI NDI NG DAY EA 1 8, 500. 00 8, 500. 00
19 390132 HOT M X ASPHALT (TYPE A) TON 12, 400 88. 00 1, 091, 200. 00
20 390134 HOT M X ASPHALT ( OPEN GRADED) TON 1, 480 92. 00 136, 160. 00
21 394060 DATA CORE LS LUVP SUM 10, 000. 00 10, 000. 00
22 394073 PLACE HOT M X ASPHALT DI KE (TYPE A) LF 30, 100 1. 00 30, 100. 00
23 394077 PLACE HOT M X ASPHALT DI KE ( TYPE F) LF 1, 270 1. 00 1, 270. 00
24 397005 TACK COAT TON 57 650. 00 37, 050. 00
25 840504 4" THERMOPLASTI C TRAFFI C STRI PE LF 190, 000 .44 83, 600. 00
26 840506 8" THERMOPLASTI C TRAFFI C STRI PE LF 940 .95 893. 00
27 840515 THERMOPLASTI C PAVEMENT MARKI NG SQFT 4,140 2.50 10, 350. 00
28 840523 4" THERMOPLASTI C TRAFFI C STRI PE LF 800 .35 280. 00
( BROKEN 12- 3)
29 840525 4" THERVOPLASTI C TRAFFI C STRI PE LF 28, 200 .36 10, 152. 00
( BROKEN 36- 12)
30 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 3, 840 2.45 9, 408. 00
31 860090 MAI NTAI NI NG EXI STI NG TRAFFI C MANAGEMENT LS LUVP SUM 2, 500. 00 2, 500. 00

SYSTEM ELEMENTS DURI NG CONSTRUCTI ON
TOTAL 2,374,138.00
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06- 0P7304 Bl D211
06- KER- 58- 1 SUMMARY OF REMAINING BIDDERS PAGE 9
03/27/ 13 03/28/ 13

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

1, 500. 00 1500. 00| 1, 500. 00 1500. 00| 1, 500. 00 1500. 00| 3,010. 00 3010. 00

5, 000. 00 5000. 00| 4,935. 00 4935, 00 4, 200. 00 4200. 00 3, 500. 00 3500. 00

208, 000. 00 208000. 00| 267, 842. 28 267842. 28| 305, 000. 00 305000. 00| 95, 600. 00 95600. 00

35, 000. 00 35000. 00| 5, 764. 61 5764. 61| 3, 500. 00 3500. 00| 6, 475. 00 6475. 00

2,500. 00 2500. 00| 8, 758. 71 8758. 71| 3,500. 00 3500. 00| 3,750. 00 3750. 00

800. 00 800. 00| 1, 000. 00 1000. 00| 800. 00 800. 00| 1,125.00 1125. 00

135. 00 4725. 00 135. 00 4725. 00 5. 00 175. 00 162. 00 5670. 00

8. 00 1600. 00| 8. 00 1600. 00| 1.00 200. 00| 9.61 1922. 00

15. 00 3300. 00| 15. 00 3300. 00| 3.00 660. 00| 18. 00 3960. 00

85 30260. 00| 1.34 47704. 00| 1.00 35600. 00| .55 19580. 00

70. 00 43400. 00| 50. 00 31000. 00| 65. 00 40300. 00| 58. 80 36456. 00

5.25 299775. 00 5.77 329467. 00 5. 50 314050. 00 5. 68 324328. 00

625. 00 318750. 00 665. 58 339445, 80 300. 00 153000. 00 701. 00 357510. 00

108. 00 14040. 00| 115. 12 14965. 60| 100. 00 13000. 00| 121. 50 15795. 00

62. 00 3596. 00| 80. 00 4640. 00| 65. 00 3770. 00| 110. 00 6380. 00

625. 00 10000. 00| 715. 50 11448. 00| 600. 00 9600. 00| 701. 00 11216. 00

6, 500. 00 6500. 00| 13, 000. 00 13000. 00| 2,500. 00 2500. 00| 14, 750. 00 14750. 00

11, 800. 00 11800. 00| 8, 200. 00 8200. 00| 15, 000. 00 15000. 00| 9, 535. 00 9535. 00

90.00  1116000. 00| 86.00  1066400. 00| 95.00  1178000. 00| 96.60  1197840.00

87. 00 128760. 00| 95. 00 140600. 00| 142. 00 210160. 00 108. 70 160876. 00

4, 800. 00 4800. 00| 6, 600. 00 6600. 00| 8, 500. 00 8500. 00| 5, 800. 00 5800. 00

70 21070. 00| 70 21070. 00| .75 22575. 00| .78 23478. 00

70 889. 00| 70 889. 00| 70 889. 00| .80 1016. 00

640. 00 36480. 00| 50. 00 2850. 00| 1.00 57. 00| 635. 00 36195. 00

39 74100. 00| 39 74100. 00| .45 85500. 00| .47 89300. 00



26
27
28
29
30
31

TOT

.85

.32
.32
2.20
500. 00

799.
9108.
256.
9024.
8448.
500.

00|
00|
00|
00|
00|
00|

2,410, 780. 00

.85

2.20

.32

.32

2.20

1, 000. 00

799.
9108.
256.
9024.
8448.
1000.

2,440, 440. 00

00|
00|
00|
00|
00|
00|

850.

.00 940.
.50 14490.
.30 240.
.30 8460.
.25 12480.
00 850.

2,449, 496. 00

00|
00|
00|
00|
00|
00|

.00
. 65

. 38
.38

2, 325.

.65

00

940.
10971.
304.
10716.
10176.
2325.

2,470, 499. 00

00
00
00
00
00
00



06- 0P7304 Bl D211
06- KER- 58-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
03/ 27/ 13 03/ 28/ 13
| TEM SI XTH SEVENTH El GHTH
Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT
1 1, 500. 00 1500. 00 1, 500. 00 1500. 00 1, 500. 00 1500. 00
2 5, 000. 00 5000. 00 4,935. 00 4935. 00 4, 349. 00 4349. 00
3 286, 000. 00 286000. 00 95, 000. 00 95000. 00 214, 000. 00 214000. 00
4 9, 000. 00 9000. 00 6, 000. 00 6000. 00 8, 000. 00 8000. 00
5 2,500. 00 2500. 00 3, 000. 00 3000. 00 9, 800. 00 9800. 00
6 500. 00 500. 00 1, 000. 00 1000. 00 2,100. 00 2100. 00
7 136. 50 4777.50 135. 00 4725. 00 135. 00 4725. 00
8 8.10 1620. 00 8. 00 1600. 00 8. 00 1600. 00
9 15. 20 3344. 00 15. 00 3300. 00 15. 00 3300. 00
10 1.00 35600. 00 1.15 40940. 00 2.30 81880. 00
11 60. 00 37200. 00 40. 40 25048. 00 92. 00 57040. 00
12 5.25 299775. 00 7.25 413975. 00 6. 00 342600. 00
13 640. 00 326400. 00 624. 00 318240. 00 625. 00 318750. 00
14 110. 00 14300. 00 108. 00 14040. 00 108. 00 14040. 00
15 35.00 2030. 00 180. 00 10440. 00 136. 00 7888. 00
16 640. 00 10240. 00 624. 00 9984. 00 625. 00 10000. 00
17 7, 000. 00 7000. 00 5, 000. 00 5000. 00 5, 800. 00 5800. 00
18 15, 000. 00 15000. 00 10, 000. 00 10000. 00 15, 400. 00 15400. 00
19 93. 00 1153200. 00 102. 00 1264800. 00 95. 00 1178000. 00
20 105. 00 155400. 00 123. 00 182040. 00 130. 00 192400. 00
21 2,500. 00 2500. 00 4, 000. 00 4000. 00 5, 165. 00 5165. 00
22 1.00 30100. 00 1.50 45150. 00 .70 21070. 00
23 1.50 1905. 00 1.50 1905. 00 .70 889. 00
24 1.00 57. 00 1.00 57. 00 550. 00 31350. 00
25 .40 76000. 00 .39 74100. 00 .39 74100. 00
26 .90 846. 00 .85 799. 00 .85 799. 00
27 2.25 9315. 00 2.20 9108. 00 2.20 9108. 00
28 .40 320. 00 .32 256. 00 .32 256. 00
29 .40 11280. 00 .32 9024. 00 .32 9024. 00
30 2.25 8640. 00 2.20 8448. 00 2.20 8448. 00
31 1, 500. 00 1500. 00 5, 000. 00 5000. 00 15, 000. 00 15000. 00
TOT 2,512, 849.50 2,573,414. 00 2,648, 381. 00




STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPCSALS | SSUED 13

NUVMBER OF BI DDERS 7
Bl D RANK

03/ 27/ 13
10- 0v9204

10-SJ-26-1.1/4.6
10- SJ-26-6.0/20.3

DI SADVANTACGED BUSI NESS ENTERPRI SE -

FUND TOTAL
ENG NEERS EST

HML

Bl D

SUMMARY

I'N SAN JOAQUI N COUNTY I N AND

NEAR STOCKTON FROM ROUTE 26/ 99
SEPARATI ON TO NORD AVENUE AND FROM
THOVPSON ROAD TO W MER ROAD

RUBBERI ZED HOT M X ASPHALT OVERLAY

DEPARTMENT OF TRANSPORTATI ON

Bl D211
PAGE 1
03/ 28/ 13
CONTRACT CCDE 'A '
27 CONTRACT | TEM5

FEDERAL Al D STP-P026-(027)E

Bl D TOTAL

3,037, 037.00

3, 137, 549. 50

3, 185, 924. 68

3, 515, 382. 00

3, 559, 204. 00

3,612, 297. 00

P O BOX 6099
STOCKTI N CA 95206- 0099

7.0%
0 TOTAL NUMBER OF WORKI NG DAYS 40
3,009,595.00 AMOUNT OVER 27,442.00 PERCENT OVER EST 0.91
Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
3 GECRGE REED I NC 209 523-0734
00211337
P O BOX 4760 FAX 209 523-4927
MODESTO CA 95352
4 TElI CHERT CONSTRUCTI ON 209 983-2300
00000008
P O BOX 1118 FAX 209 983-2375
STOCKTON CA 95201
5 BAY CI TI ES PAVI NG AND GRADI NG 925 687- 6666
I NC 00238650
P O BOX 6227 FAX 925 687-2122
CONCCORD CA 94520
1 TOM MAYO CONSTRUCTI ON | NC 209 943-6248
00388077
4735 E FREMONT ST FAX 209 943-1854
STOCKTON CA 95215
7 GRANI TE CONSTRUCTI ON' COVPANY 916 855-4400
00000089
P O BOX 15287 FAX 916 369-0429
SACRAMENTO CA 95851-0287
2 KNI FE RI VER CONSTRUCTI ON 209 948-0302

00334653
FAX 209 948-6652



10- 0V9204
10-SJ-26-1
03/ 27/ 13

3, 674,892. 00

6

GHI LLOTI CONSTRUCTI ON° COMPANY

246 GH LOTTI AVENUE
SANTA ROSA CA 95407

Bl D211
PAGE 2
03/ 28/ 13

707 585-1221
00644515
FAX 707 525-1601



10- 0V9204 Bl D211

10-SJ-26-1 PAGE 3

03/ 27/ 13 03/ 28/ 13
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 AC DI KE CO CAP HOT M X ASPHALT DI KE, SHOULDER BACKI NG

LI NCOLN CA
CHRI SP COVPANY LEAD COWVPLI ANCE, REMOVE THERMOPLASTI C TRAFFI C STRI PE
STOCKTON CA
CHRI SP COVPANY PAVMENT MARKER ( NON- REFLECTI VE & RETROREFLECTI VE)
STOCKTON CA
CHRI SP COVPANY REMOVE THERMOPLASTI C PAVEMENT MARKI NG
STOCKTON CA
CHRI SP COVPANY THERMOPLASTI C PAVEMENT MARKI NG, TRAFFI C CONTROL
STOCKTON CA
CHRI SP COVPANY THERMOPLASTI C TRAFFI C STRI PE ( SPRAYABLE)
STOCKTON CA
KRC SAFETY CO TRAFFI C CONTROL, CONSTRUCTI ON AREA SI GNS
VI SALI A CA
PAC!I FI C EXCAVATI ON MAI NTAI NI NG EXI STI NG TRAFFI C VANAGEMENT SYSTEM ELEMENTS
ELK GROVE CA
PACI FI C EXCAVATI ON MODI FY | N ROADWAY WARNI NG LI GHTS, MODI FY SI GNAL

ELK GROVE CA



10- 0V9204
10-SJ-26-1
03/ 27/ 13

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D211

PAGE 4

03/ 28/ 13
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A C DI KE CO
LI NCOLN CA

CHRI SP CO
STOCKTON CA

CHRI SP CO
STOCKTON CA

CHRI SP CO
STOCKTON CA

CHRI SP CO
STOCKTON CA

PACI FI C EXCAVATI ON | NC
ELK GROVE CA

PACI FI C EXCAVATI ON | NC
ELK GROVE CA

Bl DDER | D NAME AND ADDRESS

PLACE SHOULDER BACKI NG AND PLACE DI KE

LEAD COWVPLI ANCE PLAN, TRAFFI C CONTRCL

PAVEMENT MARKERS NON REFELCTI VE AND RETRO REFLECTI VE

REMOVE THERMO PAVEMENT MARKERS

THERMOPLASTI C PAVEMENT MARKI NGS AND TRAFFI C STRI PE

MAI NTAI N EXI STI NG TRAFFI C SYSTEM ELEMENTS

WARNI NG LI GHTS AND MODI FY Sl GNAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ABSL CONSTRUCTI ON
SACRAMENTO CA

AC DI KE COVPANY
LI NCOLN CA

APPLY A LI NE
ANDERSON CA

CONTI NUED ON NEXT PAGE

COLD PLANE AC

SHOULDER BACKI NG & CAP HVA DI KE

RUMBLE STRI P



10- 0V9204
10-SJ-26-1
03/ 27/ 13

Bl DDER | D NAME AND ADDRESS

Bl D211

PAGE 5

03/ 28/ 13
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

CHRI SP COVPANY
STOCKTON CA

JOHNSON CONSTRUCTI ON
CONCORD CA

PACI FI C EXCAVATI ON
ELK GROVE CA

WESTERN O L & SPREADI NG
SACRAMENTO CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG

ADJUST UTI LITY FRAME COVERS & GRATES

ELECTRI CAL

TACK O L

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE
LI NCOLN CA

CHRI SP COVPANY
STOCKTON CA

KRC SAFETY CO I NC
VI SALI A CA

SPIRIT ROAD A LS
MORGAN HI LL CA

TENNYSON ELECTRI C I NC
LI VERMORE CA

| TEMS 13, 14

ITEMS 1, 7, 8, 21 THRU 24

I TEMS 2, 3, 4

| TEMS 15, 16, 20

| TEMS 25, 26, 27

TRI NI TY ENG NEERI NF LABORATORI ES | NC | TEMS 15, 16, 19

CLOVIS CA



10- 0V9204
10-SJ-26-1
03/ 27/ 13

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D211

PAGE 6

03/ 28/ 13
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

CHRI SP COVPANY
STOCKTON CA

PACI FI C EXCAVATI ON
ELK GROVE CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG

ELECTRI CAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ANRAK CORPORATI ON
SACRAMENTO CA

CHRI SP COVPANY
STOCKTON CA

PAC!I FI C EXCAVATI ON
ELK GROVE CA

PACI FI C NORTHWEST O L
STOCKTON CA

Bl DDER | D NAME AND ADDRESS

COLD PLANE AC

STRI PI NG LEAD COVPLI ANCE PLAN, STRI PI NG REMOVAL

MAI NTAIN TM5, MODI FY ROADWAY WARI NI NG LI GHTS AND SI GNAL

TACK COAT

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

CHRI SP CO
FREMONT CA

PACI FI C EXCAVATI ON | NC
ELK GROVE CA

STRI PI NG MARKI NG, LEAD COWVPLI ANCE PLAN

ELECTRI CAL



10- 0V9204 Bl D211

10- SJ-26- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
03/27/ 13 03/ 28/ 13
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AVOUNT
1 070030 LEAD COMVPLI ANCE PLAN LS LUVP SUM 4, 100. 00 4, 100. 00
2 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 13, 500. 00 13, 500. 00
3 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 585, 505. 00 585, 505. 00
4 128652 PORTABLE CHANGEABLE MESSAGE SI GN (LS) LS LUVP SUM 9, 500. 00 9, 500. 00
5 130100 JOB SI TE MANAGEMENT LS LUMP SUM 58, 000. 00 58, 000. 00
6 130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM LS LUVP SUM 2, 300. 00 2,300. 00
7 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE LF 125, 000 .30 37, 500. 00
8 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG SQYD 5, 490 3.00 16, 470. 00
9 152423 ADJUST MONUVENT TO GRADE EA 1 700. 00 700. 00
10 152438 ADJUST FRAVE AND COVER TO GRADE EA 38 850. 00 32, 300. 00
11 152439 ADJUST FRAVE AND GRATE TO GRADE EA 7 1, 000. 00 7, 000. 00
12 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 24,100 4.00 96, 400. 00
13 190185 SHOULDER BACKI NG TON 10, 200 1. 00 10, 200. 00
14 025268 CAP HOT M X ASPHALT DI KE LF 490 7.50 3, 675. 00
15 390132 HOT M X ASPHALT (TYPE A) TON 1, 810 120. 00 217, 200. 00
16 390137 RUBBERI ZED HOT M X ASPHALT (GAP GRADED) TON 23, 500 74.10 1, 741, 350. 00
17 394053 SHOULDER RUMBLE STRI P STA 41 35. 00 1, 435. 00
( HVA, GROUND- | N | NDENTATI ONS)
18 025269 CENTERLI NE RUMBLE STRI P STA 350 35. 00 12, 250. 00
(HVA, GROUND- | N | NDENTATI ONS)
19 394060 DATA CORE LS LUMP SUM 12, 650. 00 12, 650. 00
20 397005 TACK COAT TON 160 1. 00 160. 00
21 840515 THERMOPLASTI C PAVENENT MARKI NG SQFT 7,740 4.00 30, 960. 00
22 840560 THERMOPLASTI C TRAFFI C STRI PE LF 309, 000 .30 92, 700. 00
( SPRAYABLE)
23 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 4 3.00 12. 00
24 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 6, 490 3.00 19, 470. 00
25 860090 MAI NTAI NI NG EXI STI NG TRAFFI C MANAGEMENT LS LUVP SUM 1, 500. 00 1, 500. 00
SYSTEM ELEMENTS DURI NG CONSTRUCTI ON
26 025270 MODI EY | N ROADWAY WARNI NG LI GHTS LS LUVP SUM 9, 700. 00 9, 700. 00
27 861502 MODI FY S| GNAL LS LUVP SUM 20, 500. 00 20, 500. 00

TOTAL 3,037,037.00
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10- 0V9204 Bl D211
10- SJ- 26- 1 SUMMARY OF REMAINING BIDDERS PAGE 8
03/27/ 13 03/28/ 13

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

2,100. 00 2100. 00 1, 300. 00 1300. 00| 2,000. 00 2000. 00 2,000. 00 2000. 00

7,500. 00 7500. 00 6, 550. 00 6550. 00| 9, 000. 00 9000. 00| 10, 000. 00 10000. 00

114, 000. 00 114000. 00| 64, 000. 00 64000. 00| 525, 000. 00 525000. 00| 303, 986. 00 303986. 00

6, 000. 00 6000. 00| 6, 340. 00 6340. 00| 8, 000. 00 8000. 00| 15, 000. 00 15000. 00

2,000. 00 2000. 00| 45, 000. 00 45000. 00| 50, 000. 00 50000. 00| 9, 500. 00 9500. 00

1, 000. 00 1000. 00| 633. 00 633. 00| 1, 200. 00 1200. 00| 1, 500. 00 1500. 00

25 31250. 00| 19 23750. 00| 20 25000. 00| .45 56250. 00

2.10 11529. 00| 2.11 11583. 90| 2.00 10980. 00| 2.80 15372. 00

500. 00 500. 00| 872. 00 872. 00| 400. 00 400. 00 500. 00 500. 00

750. 00 28500. 00| 872. 00 33136. 00| 400. 00 15200. 00| 550. 00 20900. 00

2,000. 00 14000. 00| 1,321.00 9247. 00 400. 00 2800. 00| 2,100. 00 14700. 00

4.00 96400. 00| 2.57 61937. 00| 2.00 48200. 00| 4.20 101220. 00

25. 00 255000. 00 21.97 224094. 00 20. 00 204000. 00 24.00 244800. 00

15. 00 7350. 00 9.16 4488. 40| 7.00 3430. 00 6. 00 2940. 00

165. 00 298650. 00| 96. 00 173760. 00| 100. 00 181000. 00 120. 00 217200. 00

88.00  2068000. 00| 95.56  2245660. 00| 95.00  2232500. 00| 95.00  2232500.00

45. 00 1845. 00| 17.00 697. 00| 20. 00 820. 00| 18.00 738. 00

30. 00 10500. 00| 17.00 5950. 00| 20. 00 7000. 00 18.00 6300. 00

5, 000. 00 5000. 00| 12, 450. 00 12450. 00| 8, 000. 00 8000. 00 3, 000. 00 3000. 00

1.00 160. 00 575. 00 92000. 00| 1.00 160. 00 740. 00 118400. 00

4.00 30960. 00| 3.96 30650. 40| 4.00 30960. 00| 2. 80 21672. 00

30 92700. 00| 26 80340. 00| 25 77250. 00| .35 108150. 00

3.25 13. 00| 3.17 12. 68| 3.00 12. 00| 3.00 12.00

3.25 21092. 50| 3.17 20573. 30| 3.00 19470. 00| 3. 60 23364. 00

1, 500. 00 1500. 00| 1, 300. 00 1300. 00| 2,000. 00 2000. 00 1, 200. 00 1200. 00



26 |
27 |

TOT

10, 000. 00
20, 000. 00

10000. 00
20000. 00

3, 137, 549. 50

9, 600. 00
20, 000. 00

9600. 00|
20000. 00]

3, 185, 924. 68

19, 000. 00 19000. 00
32, 000. 00 32000. 00
3, 515, 382. 00

9, 000. 00 9000. 00
19, 000. 00 19000. 00
3, 559, 204. 00
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03/ 27/ 13 03/ 28/ 13
| TEM SI XTH SEVENTH
Bl D AMOUNT Bl D AMOUNT
1 1, 250. 00 1250. 00 1, 500. 00 1500. 00
2 8, 000. 00 8000. 00 10, 000. 00 10000. 00
3 368, 385. 00 368385. 00 340, 000. 00 340000. 00
4 6, 000. 00 6000. 00 20, 000. 00 20000. 00
5 20, 000. 00 20000. 00 289, 000. 00 289000. 00
6 800. 00 800. 00 1, 000. 00 1000. 00
7 .18 22500. 00 .18 22500. 00
8 2.00 10980. 00 2.00 10980. 00
9 575. 00 575. 00 825. 00 825. 00
10 575. 00 21850. 00 825. 00 31350. 00
11 575. 00 4025. 00 1, 250. 00 8750. 00
12 5.50 132550. 00 4. 00 96400. 00
13 38. 00 387600. 00 7.00 71400. 00
14 10. 00 4900. 00 6. 00 2940. 00
15 120. 00 217200. 00 130. 00 235300. 00
16 93. 00 2185500. 00 100. 00 2350000. 00
17 75. 00 3075. 00 30. 00 1230. 00
18 31.00 10850. 00 30. 00 10500. 00
19 3, 300. 00 3300. 00 5, 000. 00 5000. 00
20 300. 00 48000. 00 1.00 160. 00
21 3.75 29025. 00 3.75 29025. 00
22 . 25 77250. 00 . 25 77250. 00
23 3.00 12. 00 3.00 12. 00
24 3.00 19470. 00 3.00 19470. 00
25 1, 200. 00 1200. 00 2,500. 00 2500. 00
26 9, 000. 00 9000. 00 16, 000. 00 16000. 00
27 19, 000. 00 19000. 00 21, 800. 00 21800. 00
TOT 3,612, 297. 00 3,674,892. 00




