
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID211

                                                                                                                       PAGE  1

    BID OPENING DATE    03/26/13                    IN TRINITY COUNTY ABOUT 12 MILES                                   03/27/13

    CONTRACT NUMBER     02-3E7104                   EAST OF FOREST GLEN FROM 1.7 MILES                       CONTRACT CODE 'C '

    LOCATION            02-TRI-36-R30.4/R30.7       TO 2.1 MILES EAST OF ROUTE 3                              50 CONTRACT ITEMS





                                                    PLACE HMA AND HORIZONTAL CURVE            FEDERAL AID  HSST-S036-(096)E







             DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE -  7.0%

PROPOSALS ISSUED   13    FUND TOTAL                     0                         TOTAL NUMBER OF WORKING DAYS     45



NUMBER OF BIDDERS  6    ENGINEERS EST        691,572.00  AMOUNT UNDER          5,051.00        PERCENT UNDER EST  0.73



              BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)

              --------      -----------  ---------         -------------------------------------------------



                  1           686,521.00    2              STEVE MANNING CONSTRUCTION INC        530 222-0810

                                                                                                 00754230

                                                           P O BOX 491660                    FAX 530 222-4908

                                                           REDDING CA  96049



                  2           736,723.00    5              DARREN TAYLOR CONSTRUCTION            530 378-2211

                                                                                                 00903262

                                                           5750 PLEASANT VIEW DR             FAX 530 378-2212

                                                           ANDERSON CA  96007



                  3           765,114.00    4              J F SHEA CONSTRUCTION INC             530 246-4292

                                                                                                 00769989

                                                           P O BOX 494519                    FAX 530 246-9940

                                                           REDDING, CA  96049



                  4           777,141.00    3              STEELHEAD CONSTRUCTORS INC            530 226-6400

                                                                                                 00729880

                                                           P O BOX 997                       FAX 530 226-6401

                                                           PALO CEDRO CA  96073



                  5           821,227.00    1              PACIFIC EARTHSCAPE                    707 840-9442

                                                                                                 00793279

                                                           1225 CENTRAL AVE SUITE 11         FAX 707 840-9441

                                                           MCKINLEYVILLE, CA  95519



                  6           884,130.30    6              ST RHOADES CONSTRUCTION INC           530 223-9322

                                                                                                 00930684

                                                           P O BOX 494520                    FAX 530 223-9222

                                                           REDDING CA  96049




         02-3E7104                                                                                                BID211
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         03/26/13                                                                                                 03/27/13

                                           L I S T   O F   S U B C O N T R A C T O R S





BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

_________ ____________________________________________________________ ____________________________________________________________



   02     APEX FENCE COMPANY                                           GUARDRAIL & TERMINAL SYSTEM & MARKERS & DELINEATORS

          ANDERSON CA



          APPLY A LINE INC                                             STRIPING

          ANDERSON CA



          M & S ENVIRONMENTAL                                          EROSION CONTROL & HYDROSEEDING

          REDDING CA
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         03/26/13                                                                                                 03/27/13

                                           L I S T   O F   S U B C O N T R A C T O R S





BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

_________ ____________________________________________________________ ____________________________________________________________



   05     APPIAN UDBE                                                  ITEMS 1, 7, 12, 14

          5780 OLINDA ROAD

          EL SOBRANTE CA  94803



          APPLY A LINE                                                 ITEM 50

          19652 N HIRSCH CT

          ANDERSON CA  96007



          DIRT AND AGGREGATE INTERCHANGE                               ITEM 48, 49

          20905 NE SANDY BLVD

          FAIRVIEW OR  97024



          HIGHWAY SPECIALTY CO                                         ITEMS 2, 16, 17, 19, 31, 32, 44 THRU 47

          P O BOX 141

          PALO CEDRO CA  96073



          M&S ENVIRONMENTAL                                            ITEMS 24, 25

          12192 MACS ROAD

          REDDING CA  96003



          ST RHOADES CONSTRUCTION                                      ITEMS 4, 9, 10

          8585 COMMERCIAL WAY

          REDDING CA  96002



          TERRY HANSEN ELECTRIC                                        ITEM 5

          6911 DANYEUR ROAD

          REDDING CA  96001



          TYRRELL RESOURCES INC                                        ITEM 21

          P O BOX 493460

          REDDING CA  96049
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         03/26/13                                                                                                 03/27/13

                                           L I S T   O F   S U B C O N T R A C T O R S





BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

_________ ____________________________________________________________ ____________________________________________________________



   04     APEX FENCE CO                                                ITEMS 48, 49

          ANDERSON, CA



          APPLY A LINE INC                                             ITEM 50

          ANDERSON, CA



          M & S ENVIRONMENTAL LANDSCAPES                               ITEMS 24, 25

          REDDING, CA



          S T RHOADES CONSTRUCTION                                     ITEMS 2, 4, 7, 9, 10

          REDDING, CA



          TERRY HANSON ELECTRIC                                        ITEM 5

          REDDING, CA





BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

_________ ____________________________________________________________ ____________________________________________________________



   03     APEX FENCE COMPANY INC                                       METAL BEAM GUARDRAIL & ALTERNATIVE FLARED TERMINAL SYSTEM

          19896 ALEXANDER AVE

          ANDERSON CA  96007



          M & S ENVIRONMENTAL                                          EROSION CONTROL AND HYDROSEED

          12192 MAC'S ROAD

          REDDING CA  96003



          TERRY HANSEN ELECTRIC                                        TEMPORARY FLASHING BEACON

          6911 DANYEUR

          REDDING CA  96001



          TULLIS INC                                                   HMA & TACKCOAT & PLACE HMA MISCELLANEOUS AREA

          16951 CLEARCREEK ROAD

          REDDING CA  96049
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         03/26/13                                                                                                 03/27/13

                                           L I S T   O F   S U B C O N T R A C T O R S





BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

_________ ____________________________________________________________ ____________________________________________________________



   01     APEX FENCE                                                   ITEMS 44 THRU 49





          APPIAN                                                       ITEMS 1, 7, 12, 14

          EL SOBRANTE, CA



          APPLY A LINE                                                 ITEM 50





          COOK CONCRETE                                                ITEMS 30, 40, 43





          GR SUNDBERG                                                  ITEMS 30, 43

          ARCATA, CA



          M&S ENVIRONMENTAL LANDSCAPES                                 ITEMS 24, 25

          REDDING, CA



          ST RHOADES CONSTRUCTION                                      ITEMS 2, 4, 10, 20

          REDDING, CA



          TERRY HANSEN ELECTRIC                                        ITEM 5

          REDDING, CA



          TULLIS                                                       ITEMS 27 THRU 29

          REDDING, CA
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         03/26/13                                                                                                 03/27/13

                                           L I S T   O F   S U B C O N T R A C T O R S





BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

_________ ____________________________________________________________ ____________________________________________________________



   06     APEX FENCE CO INC                                            ITEMS 44 THRU 49

          ANDERSON CA



          APPLY A LINE                                                 ITEM 50

          ANDERSON CA



          M&S ENV LANDSCAPES                                           ITEMS 24, 25

          REDDING CA
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         03/26/13                                                                                                 03/27/13



------------------------------------------------------------------------------------------------------------------------------------


    ITEM      ITEM                                                   UNIT OF     ESTIMATED

     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT

------------------------------------------------------------------------------------------------------------------------------------




      1     070030      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            1,500.00         1,500.00

      2     120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM            1,850.00         1,850.00

      3     120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM           45,000.00        45,000.00

      4     128652      PORTABLE CHANGEABLE MESSAGE SIGN (LS)          LS     LUMP SUM            5,500.00         5,500.00

      5     025254      TEMPORARY FLASHING BEACON SYSTEM               LS     LUMP SUM            7,500.00         7,500.00

      6     130100      JOB SITE MANAGEMENT                            LS     LUMP SUM            2,500.00         2,500.00

      7     130200      PREPARE WATER POLLUTION CONTROL PROGRAM        LS     LUMP SUM            2,000.00         2,000.00

      8     130610      TEMPORARY CHECK DAM                            LF          100               18.00         1,800.00

      9     130620      TEMPORARY DRAINAGE INLET PROTECTION            EA            2              140.00           280.00

     10     130640      TEMPORARY FIBER ROLL                           LF        4,000                6.00        24,000.00

     11     130900      TEMPORARY CONCRETE WASHOUT                     LS     LUMP SUM              700.00           700.00

     12     140003      ASBESTOS COMPLIANCE PLAN                       LS     LUMP SUM            3,500.00         3,500.00

     13     141120      TREATED WOOD WASTE                             LB          100               10.00         1,000.00

     14     149001      DUST CONTROL PLAN                              LS     LUMP SUM           13,500.00        13,500.00

                        (NATURALLY OCCURING ASBESTOS)

     15     150204      ABANDON CULVERT (LF)                           LF           62               19.00         1,178.00

     16     150630      REMOVE MARKER                                  EA            5               10.00            50.00

     17     150742      REMOVE ROADSIDE SIGN                           EA            2               30.00            60.00

     18     150776      REMOVE DRAINAGE FACILITY (EA)                  EA            1            1,750.00         1,750.00

     19     151224      REMOVE DELINEATOR                              EA            4               30.00           120.00

     20     153103      COLD PLANE ASPHALT CONCRETE PAVEMENT           SQYD        140               30.00         4,200.00

     21     160102      CLEARING AND GRUBBING (LS)                     LS     LUMP SUM           27,600.00        27,600.00

     22     170101      DEVELOP WATER SUPPLY                           LS     LUMP SUM            4,500.00         4,500.00

     23     190101      ROADWAY EXCAVATION                             CY       14,200               15.92       226,064.00

     24     210250      EROSION CONTROL (BONDED FIBER MATRIX)          SQFT     43,300                 .22         9,526.00

                        (SQFT)

     25     210430      HYDROSEED                                      SQFT    115,000                 .15        17,250.00

     26     260203      CLASS 2 AGGREGATE BASE (CY)                    CY          760               64.00        48,640.00

     27     390132      HOT MIX ASPHALT (TYPE A)                       TON       1,310              125.00       163,750.00

     28     394090      PLACE HOT MIX ASPHALT                          SQYD         25               50.00         1,250.00

                        (MISCELLANEOUS AREA)

     29     397005      TACK COAT                                      TON           1            2,200.00         2,200.00

     30 (F) 510502      MINOR CONCRETE (MINOR STRUCTURE)               CY            3.8            950.00         3,610.00

     31     560249      FURNISH SINGLE SHEET ALUMINUM SIGN             SQFT         13               25.00           325.00

                        (0.080"-UNFRAMED)

     32     566011      ROADSIDE SIGN - ONE POST                       EA            1              400.00           400.00

     33     641113      24" PLASTIC PIPE                               LF           99               90.00         8,910.00

     34     665018      18" CORRUGATED STEEL PIPE (.109" THICK)        LF           23               92.00         2,116.00
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         03/26/13                                                                                                 03/27/13



------------------------------------------------------------------------------------------------------------------------------------


    ITEM      ITEM                                                   UNIT OF     ESTIMATED

     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT

------------------------------------------------------------------------------------------------------------------------------------




     35     665024      24" CORRUGATED STEEL PIPE (.109" THICK)        LF           51              110.00         5,610.00

     36     690118      18" CORRUGATED STEEL PIPE DOWNDRAIN            LF          120               70.00         8,400.00

                        (.109" THICK)

     37     690124      24" CORRUGATED STEEL PIPE DOWNDRAIN            LF           59               80.00         4,720.00

                        (.109" THICK)

     38     692307      18" ANCHOR ASSEMBLY                            EA            5              300.00         1,500.00

     39     692309      24" ANCHOR ASSEMBLY                            EA            3              400.00         1,200.00

     40     707117      36" PRECAST CONCRETE PIPE INLET                LF           12               96.00         1,152.00

     41     721017      ROCK SLOPE PROTECTION                          CY            8              110.00           880.00

                        (FACING, METHOD B) (CY)

     42     729011      ROCK SLOPE PROTECTION FABRIC (CLASS 8)         SQYD         34               10.00           340.00

     43 (F) 750001      MISCELLANEOUS IRON AND STEEL                   LB        1,161                2.00         2,322.00

     44     820108      DELINEATOR (CLASS 2)                           EA           44               50.00         2,200.00

     45     820110      MILEPOST MARKER                                EA            9               50.00           450.00

     46     820112      MARKER (CULVERT)                               EA            4               50.00           200.00

     47     820151      OBJECT MARKER (TYPE L-1)                       EA            2               50.00           100.00

     48     832002      METAL BEAM GUARD RAILING (STEEL POST)          LF          350               25.00         8,750.00

     49     839585      ALTERNATIVE FLARED TERMINAL SYSTEM             EA            4            2,400.00         9,600.00

     50     840560      THERMOPLASTIC TRAFFIC STRIPE                   LF        4,140                1.20         4,968.00

                        (SPRAYABLE)



                                                                                                 TOTAL           686,521.00




         02-3E7104                                                                                                BID211

         02-TRI-36-R                S U M M A R Y   O F   R E M A I N I N G   B I D D E R S                       PAGE  9

         03/26/13                                                                                                 03/27/13



    |-------------------------------|-------------------------------|-------------------------------|-------------------------------


ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH

    |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT

    |-------------------------------|-------------------------------|-------------------------------|-------------------------------


  1 |         1,900.00       1900.00|         1,500.00       1500.00|         1,500.00       1500.00|         2,300.00       2300.00


  2 |         1,795.00       1795.00|         5,500.00       5500.00|         5,000.00       5000.00|         2,500.00       2500.00


  3 |       112,000.00     112000.00|        52,000.00      52000.00|        68,785.00      68785.00|        86,521.00      86521.00


  4 |         6,000.00       6000.00|         6,600.00       6600.00|        11,000.00      11000.00|         6,000.00       6000.00


  5 |        17,000.00      17000.00|        22,000.00      22000.00|        20,000.00      20000.00|        20,400.00      20400.00


  6 |         6,500.00       6500.00|         7,500.00       7500.00|         4,000.00       4000.00|         9,180.00       9180.00


  7 |         1,000.00       1000.00|         1,500.00       1500.00|           500.00        500.00|         1,000.00       1000.00


  8 |             4.00        400.00|            25.00       2500.00|            14.00       1400.00|             3.00        300.00


  9 |           200.00        400.00|           600.00       1200.00|         1,500.00       3000.00|           250.00        500.00


 10 |             4.00      16000.00|             3.55      14200.00|             3.00      12000.00|             5.00      20000.00


 11 |           500.00        500.00|           600.00        600.00|           500.00        500.00|         1,000.00       1000.00


 12 |         1,900.00       1900.00|         8,500.00       8500.00|           900.00        900.00|         2,300.00       2300.00


 13 |             6.50        650.00|             2.00        200.00|             4.50        450.00|             3.00        300.00


 14 |         1,600.00       1600.00|         1,000.00       1000.00|           575.00        575.00|         2,000.00       2000.00


 15 |            20.00       1240.00|            37.00       2294.00|            68.00       4216.00|            40.00       2480.00


 16 |            18.00         90.00|           110.00        550.00|            21.00        105.00|            40.00        200.00


 17 |            95.00        190.00|           300.00        600.00|           110.00        220.00|           100.00        200.00


 18 |           800.00        800.00|         4,000.00       4000.00|         7,000.00       7000.00|         3,000.00       3000.00


 19 |            18.00         72.00|           120.00        480.00|            18.00         72.00|            50.00        200.00


 20 |            28.00       3920.00|            32.00       4480.00|            40.00       5600.00|            36.00       5040.00


 21 |        58,800.00      58800.00|        40,000.00      40000.00|        31,500.00      31500.00|        46,626.00      46626.00


 22 |         2,000.00       2000.00|         5,500.00       5500.00|         1,500.00       1500.00|        69,678.00      69678.00


 23 |            13.50     191700.00|            15.00     213000.00|            18.00     255600.00|            11.00     156200.00


 24 |              .20       8660.00|              .31      13423.00|              .20       8660.00|              .25      10825.00


 25 |              .14      16100.00|              .22      25300.00|              .14      16100.00|              .17      19550.00




 26 |            66.00      50160.00|            65.00      49400.00|            85.00      64600.00|            82.00      62320.00


 27 |           120.00     157200.00|           144.00     188640.00|           120.00     157200.00|           145.00     189950.00


 28 |           175.00       4375.00|           303.00       7575.00|            45.00       1125.00|            60.00       1500.00


 29 |         1,000.00       1000.00|           700.00        700.00|         1,000.00       1000.00|         1,500.00       1500.00


 30 |         1,800.00       6840.00|         1,750.00       6650.00|         1,800.00       6840.00|         2,025.00       7695.00


 31 |            26.00        338.00|            50.00        650.00|            30.00        390.00|            20.00        260.00


 32 |           325.00        325.00|           550.00        550.00|           375.00        375.00|           200.00        200.00


 33 |           125.00      12375.00|            77.00       7623.00|           220.00      21780.00|           198.00      19602.00


 34 |           100.00       2300.00|           198.00       4554.00|           145.00       3335.00|           231.00       5313.00


 35 |           120.00       6120.00|           145.00       7395.00|           218.00      11118.00|           169.00       8619.00


 36 |            38.00       4560.00|            80.00       9600.00|            65.00       7800.00|            50.00       6000.00


 37 |            40.00       2360.00|           116.00       6844.00|            81.00       4779.00|            80.00       4720.00


 38 |           290.00       1450.00|           185.00        925.00|           325.00       1625.00|           390.00       1950.00


 39 |           299.00        897.00|           195.00        585.00|           337.00       1011.00|           535.00       1605.00
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    |-------------------------------|-------------------------------|-------------------------------|-------------------------------


ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH

    |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT

    |-------------------------------|-------------------------------|-------------------------------|-------------------------------


 40 |           160.00       1920.00|           452.00       5424.00|           262.00       3144.00|           506.00       6072.00


 41 |           250.00       2000.00|           337.00       2696.00|            70.00        560.00|           200.00       1600.00


 42 |            20.00        680.00|             3.00        102.00|             5.00        170.00|             3.00        102.00


 43 |             2.00       2322.00|             2.00       2322.00|             2.00       2322.00|             3.00       3483.00


 44 |            42.00       1848.00|            55.00       2420.00|            42.00       1848.00|            60.00       2640.00


 45 |            45.00        405.00|            60.00        540.00|            45.00        405.00|            70.00        630.00


 46 |            45.00        180.00|            50.00        200.00|            45.00        180.00|            60.00        240.00


 47 |            45.00         90.00|            55.00        110.00|            45.00         90.00|            65.00        130.00


 48 |            30.00      10500.00|            28.00       9800.00|            30.00      10500.00|            30.00      10500.00


 49 |         2,625.00      10500.00|         2,500.00      10000.00|         2,500.00      10000.00|         2,625.00      10500.00


 50 |             1.15       4761.00|             1.30       5382.00|             1.15       4761.00|             1.40       5796.00




TOT                      736,723.00                     765,114.00                     777,141.00                     821,227.00
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    |-------------------------------

ITEM|            SIXTH

    |       BID         AMOUNT

    |-------------------------------

  1 |         1,300.00       1300.00

  2 |         2,000.00       2000.00

  3 |        50,000.00      50000.00

  4 |         2,400.00       2400.00

  5 |         4,000.00       4000.00

  6 |         1,000.00       1000.00

  7 |           600.00        600.00

  8 |             5.00        500.00

  9 |           100.00        200.00

 10 |             3.00      12000.00

 11 |           500.00        500.00

 12 |         1,900.00       1900.00

 13 |             5.00        500.00

 14 |         1,600.00       1600.00

 15 |            50.00       3100.00

 16 |            25.00        125.00

 17 |           100.00        200.00

 18 |         1,000.00       1000.00

 19 |            25.00        100.00

 20 |            18.00       2520.00

 21 |        10,000.00      10000.00

 22 |         2,000.00       2000.00

 23 |            30.00     426000.00

 24 |              .20       8660.00

 25 |              .14      16100.00

 26 |           112.00      85120.00

 27 |           127.50     167025.00

 28 |           100.00       2500.00

 29 |         1,200.00       1200.00

 30 |         3,000.00      11400.00

 31 |            75.00        975.00

 32 |           250.00        250.00

 33 |           107.70      10662.30

 34 |           100.00       2300.00

 35 |           115.00       5865.00

 36 |            63.40       7608.00

 37 |            90.00       5310.00

 38 |           150.00        750.00

 39 |           160.00        480.00
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    |-------------------------------

ITEM|            SIXTH

    |       BID         AMOUNT

    |-------------------------------

 40 |           200.00       2400.00

 41 |           100.00        800.00

 42 |            25.00        850.00

 43 |             4.00       4644.00

 44 |            50.00       2200.00

 45 |            55.00        495.00

 46 |            45.00        180.00

 47 |            50.00        100.00

 48 |            25.00       8750.00

 49 |         2,300.00       9200.00

 50 |             1.15       4761.00



TOT                      884,130.30




                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID211

                                                                                                                       PAGE  1

    BID OPENING DATE    03/26/13                    IN SISKIYOU COUNTY ON ROUTE 3 FROM                                 03/27/13

    CONTRACT NUMBER     02-4F1504                   0.1 MILE SOUTH OF KIDDER CREEK                           CONTRACT CODE 'A '

    LOCATION            02-SIS-97-0.5/R11.5         BRIDGE TO 0.2 MILE NORTH OF REIDEL                        27 CONTRACT ITEMS

                                                    RANCH RD AND ON RTE 97 FROM 0.1 MI



                                                    HMA OVERLAY & ASPHALT RUBBER SEAL C       FEDERAL AID  STP-X093-(007)E







             DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE -  5.0%

PROPOSALS ISSUED   11    FUND TOTAL                     0                         TOTAL NUMBER OF WORKING DAYS     45



NUMBER OF BIDDERS  5    ENGINEERS EST      2,846,205.00   AMOUNT OVER         13,468.50         PERCENT OVER EST  0.47



              BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)

              --------      -----------  ---------         -------------------------------------------------



                  1         2,859,673.50    2              NORTHWEST PAVING                      530 246-4388

                                                                                                 00822126

                                                           8115 SECLUDED VALLEY DRIVE        FAX 530 246-4109

                                                           REDDING, CA  96001



                  2         2,860,860.00    3              INTERMOUNTAIN SLURRY SEAL INC         775 358-1355

                                                                                                 00462443

                                                           P O BOX 1841                      FAX 775 355-3458

                                                           SPARKS, NV  89432



                  3         3,006,837.00    4              TULLIS INC                            530 241-5105

                                                                                                 00295418

                                                           P O BOX 493416                    FAX 530 241-5570

                                                           REDDING CA  96049



                  4         3,081,531.00    1              VSS INTERNATIONAL INC                 916 373-1500

                                                                                                 00293727

                                                           P O BOX 981330                    FAX 916 373-0183

                                                           WEST SACRAMENTO CA  95798



                  5         3,130,633.00    5              JF SHEA CONSTRUCTION INC              530 246-4292

                                                                                                 00769989

                                                           P O BOX 494519                    FAX 530 246-9940

                                                           REDDING CA  96049
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         03/26/13                                                                                                 03/27/13

                                           L I S T   O F   S U B C O N T R A C T O R S





BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

_________ ____________________________________________________________ ____________________________________________________________



   02     DARREN TAYLOR CONSTRUCTION                                   ITEMS 9, 18, 19

          REDDING, CA



          FLASH TRAFFIC                                                ITEM 2

          SANTA CLARITA, CA



          LINEAR OPTIONS                                               ITEMS 3, 7, 22 THRU 25

          DURHAM, CA



          ST RHOADES                                                   ITEMS 3, 15

          REDDING, CA



          TERRY HANSEN                                                 ITEMS 26, 27

          REDDING, CA



          WESTERN GRINDING                                             ITEMS 16, 17

          RENO, NV
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         03/26/13                                                                                                 03/27/13

                                           L I S T   O F   S U B C O N T R A C T O R S





BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

_________ ____________________________________________________________ ____________________________________________________________



   03     LINEAR OPTIONS                                               LEAD COMPLIANCE PLAN, TRAFFIC CONTROL,

          DURHAM, CA



          LINEAR OPTIONS                                               REMOVE AND REPLACE STRIPING

          DURHAM, CA



          ST RHODES CONSTRUCTION                                       CONSTRUCTION ARA SIGNS

          REDDING, CA



          TERRY HANSEN ELECTRIC                                        MAINTAIN EXISTING, MODIFY TRAFFIC COUNT STATION

          REDDING, CA



          TULLIS INC                                                   R&R ASPHALT AND HMA, TACK COAT

          REDDING, CA



          TULLIS INC                                                   SHOULDER BACKING, PROFILOGRAPH/GRINDING,

          REDDING, CA



          TULLIS INC                                                   TRAFFIC CONTROL, PCMS, UTILITY COVERS, COLD PLANE,

          REDDING, CA





BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

_________ ____________________________________________________________ ____________________________________________________________



   04     APPLY-A-LINE                                                 ITEMS 1, 7, 22, 23, 24, 25

          ANDERSON CA



          HIGHWAY SPECIALTY                                            ITEM 2

          PALO CEDRO CA



          INTERMOUNTAIN SLURRY SEAL                                    ITEMS 3, 11 THRU 15

          SACRAMENTO CA
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         03/26/13                                                                                                 03/27/13

                                           L I S T   O F   S U B C O N T R A C T O R S





BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

_________ ____________________________________________________________ ____________________________________________________________



   01     LINEAR OPTIONS INC                                           ITEMS 1, 3, 7 AND 22 THRU 25

          792 DURHAM DAYTON HWY

          DURHAM CA  95938



          NORTHERN INDUSTRIAL ELECTRIC                                 ITEMS 26, 27

          2435 RADIO LANE

          REDDING CA  96001



          TITAN DVBE                                                   ITEM 2

          P O BOX 492336

          RESSING CA  96049



          TULLIS INC                                                   ITEMS 3, 4, 21 AND 8 THRU 10 AND 16 THRU 19

          16951 CLEAR CREEK ROAD

          REDDING CA  96049





BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

_________ ____________________________________________________________ ____________________________________________________________



   05     APPLY A LINE                                                 ITEMS 1, 7, 22, 23, 24, 25

          ANDERSON CA



          NORTHWEST PAVING                                             ITEMS 3, 11 THRU 15

          REDDING CA



          TERRY HANSON ELECTRIC                                        ITEMS 26, 27

          REDDING CA



          WESTERN GRINDING                                             ITEMS 16, 17

          RENO NV




         02-4F1504                                                                                                BID211
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         03/26/13                                                                                                 03/27/13



------------------------------------------------------------------------------------------------------------------------------------


    ITEM      ITEM                                                   UNIT OF     ESTIMATED

     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT

------------------------------------------------------------------------------------------------------------------------------------




      1     070030      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            2,500.00         2,500.00

      2     120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           32,668.00        32,668.00

      3     120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          281,943.00       281,943.00

      4     128652      PORTABLE CHANGEABLE MESSAGE SIGN (LS)          LS     LUMP SUM            4,000.00         4,000.00

      5     130100      JOB SITE MANAGEMENT                            LS     LUMP SUM            2,000.00         2,000.00

      6     130200      PREPARE WATER POLLUTION CONTROL PROGRAM        LS     LUMP SUM            2,500.00         2,500.00

      7     150715      REMOVE THERMOPLASTIC PAVEMENT MARKING          SQFT      4,020                3.00        12,060.00

      8     152469      ADJUST UTILITY COVER TO GRADE                  EA           31              750.00        23,250.00

      9     153103      COLD PLANE ASPHALT CONCRETE PAVEMENT           SQYD     17,900                3.50        62,650.00

     10     190185      SHOULDER BACKING                               TON       1,310               36.25        47,487.50

     11     370001      SAND COVER (SEAL)                              TON         630               27.00        17,010.00

     12     370120      ASPHALT-RUBBER BINDER                          TON         820            1,015.00       832,300.00

     13     374002      ASPHALTIC EMULSION (FOG SEAL COAT)             TON          43              700.00        30,100.00

     14     374004      ASPHALTIC EMULSION (FLUSH COAT)                TON          79              700.00        55,300.00

     15     375030      SCREENINGS (HOT-APPLIED)                       TON       5,520               55.00       303,600.00

     16     390010      PREPAVING PROFILOGRAPH                         LS     LUMP SUM            5,000.00         5,000.00

     17     390020      PREPAVING GRINDING DAY                         EA            2            6,500.00        13,000.00

     18     390095      REPLACE ASPHALT CONCRETE SURFACING             CY          400              425.00       170,000.00

     19     390132      HOT MIX ASPHALT (TYPE A)                       TON       6,260              126.00       788,760.00

     20     394060      DATA CORE                                      LS     LUMP SUM            3,000.00         3,000.00

     21     397005      TACK COAT                                      TON          39              600.00        23,400.00

     22     840515      THERMOPLASTIC PAVEMENT MARKING                 SQFT      4,390                3.00        13,170.00

     23     840560      THERMOPLASTIC TRAFFIC STRIPE                   LF      256,000                 .18        46,080.00

                        (SPRAYABLE)

     24     025192      THERMOPLASTIC TRAFFIC STRIPE                   LF       84,100                 .35        29,435.00

                        (SPRAYABLE 2-COAT)

     25     850122      PAVEMENT MARKER                                EA        7,110                6.00        42,660.00

                        (RETROREFLECTIVE-RECESSED)

     26     860090      MAINTAINING EXISTING TRAFFIC MANAGEMENT        LS     LUMP SUM            1,400.00         1,400.00

                        SYSTEM ELEMENTS DURING CONSTRUCTION

     27     025193      MODIFY TRAFFIC COUNT STATION                   LS     LUMP SUM           14,400.00        14,400.00



                                                                                                 TOTAL         2,859,673.50
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         03/26/13                                                                                                 03/27/13



    |-------------------------------|-------------------------------|-------------------------------|-------------------------------


ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH

    |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT

    |-------------------------------|-------------------------------|-------------------------------|-------------------------------


  1 |         2,500.00       2500.00|         3,000.00       3000.00|         5,000.00       5000.00|         2,200.00       2200.00


  2 |        75,000.00      75000.00|        15,876.00      15876.00|        30,000.00      30000.00|        20,000.00      20000.00


  3 |       307,615.00     307615.00|       445,000.00     445000.00|       150,500.00     150500.00|       340,000.00     340000.00


  4 |        40,000.00      40000.00|        12,000.00      12000.00|        10,000.00      10000.00|         6,000.00       6000.00


  5 |         5,000.00       5000.00|         3,500.00       3500.00|           500.00        500.00|         4,500.00       4500.00


  6 |         2,500.00       2500.00|           850.00        850.00|         2,500.00       2500.00|         1,100.00       1100.00


  7 |             3.00      12060.00|             2.30       9246.00|             3.10      12462.00|             5.00      20100.00


  8 |           900.00      27900.00|         1,200.00      37200.00|           825.00      25575.00|           900.00      27900.00


  9 |             2.75      49225.00|             3.50      62650.00|             2.80      50120.00|             4.00      71600.00


 10 |            40.00      52400.00|            33.00      43230.00|            36.00      47160.00|            45.00      58950.00


 11 |            75.00      47250.00|            50.00      31500.00|            65.00      40950.00|            32.00      20160.00


 12 |           667.00     546940.00|           867.00     710940.00|           929.00     761780.00|         1,100.00     902000.00


 13 |           850.00      36550.00|           850.00      36550.00|           819.00      35217.00|           834.00      35862.00


 14 |           850.00      67150.00|           850.00      67150.00|           855.00      67545.00|           834.00      65886.00


 15 |            73.00     402960.00|            65.00     358800.00|           115.00     634800.00|            65.00     358800.00


 16 |        15,000.00      15000.00|         6,000.00       6000.00|        10,300.00      10300.00|         3,000.00       3000.00


 17 |         7,000.00      14000.00|         8,000.00      16000.00|         7,200.00      14400.00|        15,000.00      30000.00


 18 |           450.00     180000.00|           450.00     180000.00|           464.00     185600.00|           500.00     200000.00


 19 |           129.00     807540.00|           129.00     807540.00|           132.00     826320.00|           115.00     719900.00


 20 |         7,500.00       7500.00|         1,500.00       1500.00|        10,000.00      10000.00|         2,500.00       2500.00


 21 |            75.00       2925.00|           100.00       3900.00|           105.00       4095.00|           600.00      23400.00


 22 |             3.00      13170.00|             4.00      17560.00|             3.10      13609.00|             6.00      26340.00


 23 |              .18      46080.00|              .20      51200.00|              .19      48640.00|              .25      64000.00


 24 |              .35      29435.00|              .45      37845.00|              .36      30276.00|              .65      54665.00


 25 |             6.00      42660.00|             5.00      35550.00|             6.20      44082.00|             7.00      49770.00




 26 |         7,500.00       7500.00|         1,000.00       1000.00|         2,100.00       2100.00|         2,000.00       2000.00


 27 |        20,000.00      20000.00|        11,250.00      11250.00|        18,000.00      18000.00|        20,000.00      20000.00




TOT                    2,860,860.00                   3,006,837.00                   3,081,531.00                   3,130,633.00




                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID211

                                                                                                                       PAGE  1

    BID OPENING DATE    03/26/13                    IN BUTTE COUNTY NEAR CHICO FROM                                    03/27/13

    CONTRACT NUMBER     03-3M5804                   0.1 MILE NORTH OF BROYLES ROAD TO                        CONTRACT CODE 'H '

    LOCATION            03-BUT-99-44.4/46.0         THE TEHAMA COUNTY LINE                                    23 CONTRACT ITEMS





                                                    AC OVERLAY,RUMBLE STRIPS,COLD PLANE       FEDERAL AID  NONE







             DVBE GOALS: DISABLED VETERANS BUSINESS ENTERPRISES -  5.0%

PROPOSALS ISSUED    5    FUND TOTAL   HM1A              0                         TOTAL NUMBER OF WORKING DAYS     30



NUMBER OF BIDDERS  4    ENGINEERS EST        710,868.00  AMOUNT UNDER         25,183.00        PERCENT UNDER EST  3.54

PROGRAM ELEMENTS      RAS



              BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)

              --------      -----------  ---------         -------------------------------------------------



                  1           685,685.00    3              GEORGE REED INC                       209 523-0734  NSB PREF CLAIMED

                                                                                                 00211337

                                                           P O BOX 4760                      FAX 209 523-4927

                                                           MODESTO CA  95352



                  2           746,787.00    2              KNIFE RIVER CONSTRUCTION              530 891-6555  NSB PREF CLAIMED

                                                                                                 00091712

                                                           1764 SKYWAY                       FAX 530 894-6220

                                                           CHICO CA  95928



                  3           801,902.00    4              TULLIS INC                            530 241-5105  NSB PREF CLAIMED

                                                                                                 00295418

                                                           P O BOX 493416                    FAX 530 241-5570

                                                           REDDING CA  96049



                  4         1,026,471.75    1              VINTAGE PAVING CO INC                 530 795-0132  SB PREF CLAIMED

                                                                                                 00709237

                                                           PO BOX 641                        FAX 530 795-5734   BID IS OVER SBP

                                                           WINTERS CA  95694                                   PREFERENCE LIMITS





 IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS

 FIRST, THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT.
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         03/26/13                                                                                                 03/27/13

                                           L I S T   O F   S U B C O N T R A C T O R S





BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

_________ ____________________________________________________________ ____________________________________________________________



   03     CHRISP COMPANY                                               PAVEMENT MARKER(RETROREFLECTIVE) AND TRAFFIC CONTROL

          WOODLAND CA



          CHRISP COMPANY                                               4" THERMOPLASTIC TRAFFIC STRIPE(BROKEN 36-12)

          WOODLAND CA



          CHRISP COMPANY                                               4" THERMOPLASTIC TRAFFIC STRIPE(ENHANCED WET NIGHT VIS)

          WOODLAND CA
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         03/26/13                                                                                                 03/27/13

                                           L I S T   O F   S U B C O N T R A C T O R S





BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

_________ ____________________________________________________________ ____________________________________________________________



   02     ANRAK CORP                                                   ITEM 8

          SACRAMENTO CA



          GLOBAL ENVIRONMENTAL                                         ITEMS 1 AND 6

          OAKLAND CA



          LINEAR OPTIONS                                               ITEMS 3, 14, 15, 19 THRU 21

          DURHAM CA



          PACIFIC NORTHWEST OIL                                        ITEM 16

          STOCKTON CA



          REDDING INDUSTRIAL ELECTRIC                                  ITEMS 22 AND 23

          REDDING CA



          TITAN D V B E                                                ITEMS 2 THRU 4

          REDDING CA





BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

_________ ____________________________________________________________ ____________________________________________________________



   04     APPLY A LINE                                                 ITEMS 14, 15, 19, 20 AND 21

          ANDERSON CA



          CAL ELECTRO                                                  ITEMS 22 AND 23

          REDDING CA



          DARREN TAYLOR CONSTRUCTION                                   ITEMS 3, 8 AND 12

          ANDERSON CA



          FLAT LINER WEST                                              ITEM 11

          VISLIA CA

CONTINUED ON NEXT PAGE
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         03/26/13                                                                                                 03/27/13

                                           L I S T   O F   S U B C O N T R A C T O R S





BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

_________ ____________________________________________________________ ____________________________________________________________



   04     STATEWIDE SAFETY AND SUGNS                                   ITEM 2

          FAIRFIELD CA





BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

_________ ____________________________________________________________ ____________________________________________________________



   01     ANRAK CORP                                                   COLD PLANE AC, REPLACE ASPHALT CONCRETE SURFACE

          SACRAMENTO CA



          LINEAR OPTIONS                                               THERMO STRIPING, PAVEMENT MARKERS

          DURHAM CA



          LINEAR OPTIONS                                               TRAFFIC CONTROL, SHOULDER RUMBLE STRIP, CENTER RUMBLE STRIP

          DURHAM CA



          TITAN DVBE                                                   TRAFFIC CONTROL SYSTEM

          REDDING CA



          WESTERN GRINDING                                             PREPAVING PROFILOGRAPH, PREPAVING GRINDING DAY

          RENO NV




         03-3M5804                                                                                                BID211
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         03/26/13                                                                                                 03/27/13



------------------------------------------------------------------------------------------------------------------------------------


    ITEM      ITEM                                                   UNIT OF     ESTIMATED

     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT

------------------------------------------------------------------------------------------------------------------------------------




      1     070030      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            1,700.00         1,700.00

      2     120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM            6,886.00         6,886.00

      3     120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          198,000.00       198,000.00

      4     128651      PORTABLE CHANGEABLE MESSAGE SIGN (EA)          EA            2           10,000.00        20,000.00

      5     130100      JOB SITE MANAGEMENT                            LS     LUMP SUM            1,247.00         1,247.00

      6     130200      PREPARE WATER POLLUTION CONTROL PROGRAM        LS     LUMP SUM            2,500.00         2,500.00

      7     141000      TEMPORARY FENCE (TYPE ESA)                     LF          960                3.00         2,880.00

      8     153103      COLD PLANE ASPHALT CONCRETE PAVEMENT           SQYD     34,600                1.00        34,600.00

      9     190185      SHOULDER BACKING                               TON       1,010                1.00         1,010.00

     10     390010      PREPAVING PROFILOGRAPH                         LS     LUMP SUM            2,700.00         2,700.00

     11     390020      PREPAVING GRINDING DAY                         EA            2           10,500.00        21,000.00

     12     390095      REPLACE ASPHALT CONCRETE SURFACING             CY          870              215.00       187,050.00

     13     390137      RUBBERIZED HOT MIX ASPHALT (GAP GRADED)        TON       3,090               50.00       154,500.00

     14     394053      SHOULDER RUMBLE STRIP                          STA         170               42.00         7,140.00

                        (HMA,GROUND-IN INDENTATIONS)

     15     025286      CENTERLINE RUMBLE STRIP                        STA          81               63.00         5,103.00

                        (HMA, GROUND-IN INDENTATIONS)

     16     397005      TACK COAT                                      TON           8            1,000.00         8,000.00

     17     820107      DELINEATOR (CLASS 1)                           EA            8               75.00           600.00

     18     025287      HIGHWAY POST MARKER                            EA            3               90.00           270.00

     19     846001      4" THERMOPLASTIC TRAFFIC STRIPE                LF       24,700                 .55        13,585.00

                        (ENHANCED WET NIGHT VISIBILITY)

     20     846005      4" THERMOPLASTIC TRAFFIC STRIPE                LF        6,920                 .45         3,114.00

                        (ENHANCED WET NIGHT VISIBILITY)

     21     850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA          500                4.00         2,000.00

     22     860090      MAINTAINING EXISTING TRAFFIC MANAGEMENT        LS     LUMP SUM            1,800.00         1,800.00

                        SYSTEM ELEMENTS DURING CONSTRUCTION

     23     860890      MODIFY TRAFFIC MONITORING STATION              LS     LUMP SUM           10,000.00        10,000.00

                        (COUNT)



                                                                                                 TOTAL           685,685.00
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    |-------------------------------|-------------------------------|-------------------------------

ITEM|            SECOND             |            THIRD              |            FOURTH

    |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT

    |-------------------------------|-------------------------------|-------------------------------

  1 |           785.00        785.00|           785.00        785.00|         2,500.00       2500.00

  2 |         4,150.00       4150.00|         1,675.00       1675.00|         2,500.00       2500.00

  3 |        79,000.00      79000.00|        31,000.00      31000.00|       148,000.00     148000.00

  4 |         4,000.00       8000.00|         2,500.00       5000.00|         2,000.00       4000.00

  5 |         5,000.00       5000.00|         1,850.00       1850.00|           600.00        600.00

  6 |           705.00        705.00|           750.00        750.00|         2,000.00       2000.00

  7 |             1.70       1632.00|             5.00       4800.00|             5.75       5520.00

  8 |             1.80      62280.00|             1.80      62280.00|             2.25      77850.00

  9 |            30.00      30300.00|            26.00      26260.00|            48.75      49237.50

 10 |         3,500.00       3500.00|         3,500.00       3500.00|         5,000.00       5000.00

 11 |        10,000.00      20000.00|         6,000.00      12000.00|        20,000.00      40000.00

 12 |           205.00     178350.00|           270.00     234900.00|           346.00     301020.00

 13 |           100.00     309000.00|           122.00     376980.00|           112.00     346080.00

 14 |            35.00       5950.00|            42.00       7140.00|            34.00       5780.00

 15 |            55.00       4455.00|            42.00       3402.00|            60.00       4860.00

 16 |         1,000.00       8000.00|           100.00        800.00|           660.00       5280.00

 17 |            50.00        400.00|            50.00        400.00|            50.50        404.00

 18 |            55.00        165.00|            55.00        165.00|            55.75        167.25

 19 |              .50      12350.00|              .65      16055.00|              .51      12597.00

 20 |              .30       2076.00|              .50       3460.00|              .30       2076.00

 21 |             5.00       2500.00|             6.00       3000.00|             5.00       2500.00

 22 |           900.00        900.00|           500.00        500.00|         1,520.00       1520.00

 23 |         7,289.00       7289.00|         5,200.00       5200.00|         6,980.00       6980.00



TOT                      746,787.00                     801,902.00                   1,026,471.75




                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID211

                                                                                                                       PAGE  1

    BID OPENING DATE    03/26/13                    IN SACRAMENTO COUNTY NEAR RIO VISTA                                03/27/13

    CONTRACT NUMBER     03-3M7204                   AT THREE MILE SLOUGH BRIDE                               CONTRACT CODE 'E '

    LOCATION            03-SAC-160-5.9/L7.0                                                                   36 CONTRACT ITEMS





                                                    PREP AND PAINT 2 BRIDGES                  FEDERAL AID  NONE







             DVBE GOALS: DISABLED VETERANS BUSINESS ENTERPRISES -  3.0%

PROPOSALS ISSUED   19    FUND TOTAL   HM3               0                         TOTAL NUMBER OF WORKING DAYS    100



NUMBER OF BIDDERS  3    ENGINEERS EST      1,562,198.83   AMOUNT OVER        712,676.07         PERCENT OVER EST 45.62

PROGRAM ELEMENTS      RAS



              BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)

              --------      -----------  ---------         -------------------------------------------------



                  1         2,274,874.90    1              AMERICAN CIVIL CONSTRUCTION           707 746-8028  NSB PREF CLAIMED

                                                           INC                                   00526319

                                                           3701 MALLARD DRIVE                FAX 707 747-0593

                                                           BENICIA CA  94510



                  2         2,468,388.10    3              CALIFORNIA ENGINEERING                925 461-1500  CC PREF CLAIMED

                                                           CONTRACTORS INC                       00274652

                                                           20 HAPPY VALLEY ROAD              FAX 925 461-0510

                                                           PLEASANTON CA  94566



                  3         2,555,555.00    2              TRUESDELL CORPORATION OF              602 437-1711  NSB PREF CLAIMED

                                                           CALIFORNIA INC                        00615058

                                                           1310 W 23RD STREET                FAX 602 437-1821

                                                           TEMPE AZ  85282





 IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS

 FIRST, THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT.
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                                           L I S T   O F   S U B C O N T R A C T O R S





BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

_________ ____________________________________________________________ ____________________________________________________________



   01     EURO STYLE MANAGEMENT                                        ITEM 1, 25 THRU 28

          NORTH HIGHLANDS CA



          FARWEST SAFETY                                               ITEM 2

          LODI CA



          GALLAWAY ENTERPRISES                                         ITEM 10

          CHICO CA



          GENI                                                         ITEMS 5, 7, AND 9

          FOUNTAIN VALLEY CA



          KINGS ROOFING                                                ITEMS 35

          PATTERSON CA



          LEE CONTRACTORS AND CONSULTANTS INC                          ITEM 35

          NIPOMO CA
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                                           L I S T   O F   S U B C O N T R A C T O R S





BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

_________ ____________________________________________________________ ____________________________________________________________



   03     BAYLINE CONSTRUCTION ONC                                     ITEMS 15 AND 17

          SAN FRANCISCO CA



          LEE CONTRACTORS AND CONSULTANTS INC                          ITEM 35

          NIPOMO CA



          RHA AND SONS MECHANICAL                                      INSTALL ROOFING

          LINCOLN CA





BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

_________ ____________________________________________________________ ____________________________________________________________



   02     ADAMS & SMITH                                                ITEMS 18 THRU 20, 23, 24, 29 AND 30

          LINDON UTAH



          CA ACCESS                                                    ITEM 24

          CARSON CA



          CENTERLINE                                                   ITEMS 31 THRU 33

          ELK GROVE CA



          CSI                                                          ITEM 34

          EL CAJON CA



          EURO-STYLE MANAGEMENT                                        ITEMS 1 AND 25 THRU 28

          HIGHLAND CA



          HIGHWAY SPECIALITIES                                         ITEMS 2 THRU 4

          SANTA ROSA CA



          LEE CONTRACTORS                                              ITEM 25

          NIPOMO CA

CONTINUED ON NEXT PAGE
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                                           L I S T   O F   S U B C O N T R A C T O R S





BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

_________ ____________________________________________________________ ____________________________________________________________



   02     PAMPART HYDRO SERVICES                                       ITEM 13

          CORAOPOLIS PA
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------------------------------------------------------------------------------------------------------------------------------------


    ITEM      ITEM                                                   UNIT OF     ESTIMATED

     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT

------------------------------------------------------------------------------------------------------------------------------------




      1     070030      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            3,000.00         3,000.00

      2     120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM            5,500.00         5,500.00

      3     120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          110,000.00       110,000.00

      4     120120      TYPE III BARRICADE                             EA           14               50.00           700.00

      5     128652      PORTABLE CHANGEABLE MESSAGE SIGN (LS)          LS     LUMP SUM           36,000.00        36,000.00

      6     130100      JOB SITE MANAGEMENT                            LS     LUMP SUM            2,500.00         2,500.00

      7     130200      PREPARE WATER POLLUTION CONTROL PROGRAM        LS     LUMP SUM            1,000.00         1,000.00

      8     130900      TEMPORARY CONCRETE WASHOUT                     LS     LUMP SUM            2,000.00         2,000.00

      9     140003      ASBESTOS COMPLIANCE PLAN                       LS     LUMP SUM            3,500.00         3,500.00

     10     146001      CONTRACTOR-SUPPLIED BIOLOGIST (DAY)            WDAY         40              700.00        28,000.00

     11     150310      RAPID SETTING CONCRETE (PATCH)                 CF           38                9.00           342.00

     12     150312      REPAIR SPALLED SURFACE AREA                    SQFT        480               55.00        26,400.00

     13     150870      REMOVE CONCRETE DECK SURFACE                   SQFT     15,137                5.50        83,253.50

     14     153223      REMOVE UNSOUND CONCRETE                        CF           38               60.00         2,280.00

     15     153225      PREPARE CONCRETE BRIDGE DECK SURFACE           SQFT     15,137                 .20         3,027.40

     16     153227      FURNISH POLYESTER CONCRETE OVERLAY             CF        1,135               85.00        96,475.00

     17 (F) 153228      PLACE POLYESTER CONCRETE OVERLAY               SQFT     15,137                3.00        45,411.00

     18     044192      REMOVE RIVETS                                  EA        2,526               30.00        75,780.00

     19     157560      BRIDGE REMOVAL (PORTION)                       LS     LUMP SUM          150,000.00       150,000.00

     20     044193      RECONSTRUCT METAL SIDEWALK (BRIDGE)            LF          360               44.00        15,840.00

     21     511118      CLEAN EXPANSION JOINT                          LF          372               20.00         7,440.00

     22     519081      JOINT SEAL (MR 1/2")                           LF          372               20.00         7,440.00

     23 (F) 550102      STRUCTURAL STEEL (BRIDGE)                      LB          650               32.00        20,800.00

     24     044194      STEEL BRIDGE DECK GRATE SYSTEM                 LB      125,640                6.00       753,840.00

     25     590115      CLEAN AND PAINT STRUCTURAL STEEL               LS     LUMP SUM           32,000.00        32,000.00

     26     590135      SPOT BLAST CLEAN AND PAINT UNDERCOAT           SQFT        798              150.00       119,700.00

     27     590301      WORK AREA MONITORING                           LS     LUMP SUM            7,500.00         7,500.00

     28     597600      PREPARE AND PAINT CONCRETE                     SQFT      4,800               11.00        52,800.00

     29     044195      STEEL BRIDGE RAILING (SKID RAIL)               LF           18              200.00         3,600.00

     30     044196      STEEL HANDRAILING                              LF           18              200.00         3,600.00

     31     840504      4" THERMOPLASTIC TRAFFIC STRIPE                LF        2,240                2.00         4,480.00

     32     840515      THERMOPLASTIC PAVEMENT MARKING                 SQFT         24                9.00           216.00

     33     850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA           50                9.00           450.00

     34     044197      ADJUST BALANCE CONDITION                       LS     LUMP SUM          175,000.00       175,000.00

     35     994650      BUILDING WORK                                  LS     LUMP SUM          175,000.00       175,000.00

     36     999990      MOBILIZATION                                   LS     LUMP SUM          220,000.00       220,000.00



                                                                                                 TOTAL         2,274,874.90
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    |-------------------------------|-------------------------------

ITEM|            SECOND             |            THIRD

    |       BID         AMOUNT      |       BID         AMOUNT

    |-------------------------------|-------------------------------

  1 |         2,000.00       2000.00|         5,000.00       5000.00

  2 |         7,000.00       7000.00|         8,000.00       8000.00

  3 |       115,000.00     115000.00|        85,000.00      85000.00

  4 |            50.00        700.00|            90.00       1260.00

  5 |        20,000.00      20000.00|        30,000.00      30000.00

  6 |         2,500.00       2500.00|           750.00        750.00

  7 |           700.00        700.00|           850.00        850.00

  8 |           100.00        100.00|           500.00        500.00

  9 |         2,000.00       2000.00|         5,000.00       5000.00

 10 |           400.00      16000.00|           650.00      26000.00

 11 |           200.00       7600.00|           115.00       4370.00

 12 |            50.00      24000.00|           140.00      67200.00

 13 |             2.00      30274.00|             7.50     113527.50

 14 |           100.00       3800.00|           115.00       4370.00

 15 |              .30       4541.10|              .50       7568.50

 16 |            75.00      85125.00|           120.00     136200.00

 17 |             4.00      60548.00|             1.50      22705.50

 18 |            30.00      75780.00|            65.00     164190.00

 19 |         2,500.00       2500.00|        84,000.00      84000.00

 20 |           100.00      36000.00|           128.00      46080.00

 21 |            40.00      14880.00|            25.00       9300.00

 22 |            25.00       9300.00|            21.00       7812.00

 23 |            20.00      13000.00|            35.00      22750.00

 24 |             6.75     848070.00|             5.90     741276.00

 25 |        20,000.00      20000.00|        33,000.00      33000.00

 26 |           100.00      79800.00|           155.00     123690.00

 27 |         5,000.00       5000.00|         7,350.00       7350.00

 28 |            10.00      48000.00|            11.00      52800.00

 29 |           700.00      12600.00|           105.00       1890.00

 30 |           700.00      12600.00|           100.00       1800.00

 31 |             2.00       4480.00|             2.00       4480.00

 32 |            10.00        240.00|            10.00        240.00

 33 |             5.00        250.00|            10.00        500.00

 34 |       511,000.00     511000.00|       300,000.00     300000.00

 35 |       150,000.00     150000.00|       175,000.00     175000.00

 36 |       243,000.00     243000.00|       261,095.50     261095.50



TOT                    2,468,388.10                   2,555,555.00




                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID211

                                                                                                                       PAGE  1

    BID OPENING DATE    03/26/13                    IN SOLANO COUNTY IN AND NEAR                                       03/27/13

    CONTRACT NUMBER     04-0A0904                   VACAVILLE FROM 0.2 MILE WEST OF                          CONTRACT CODE 'B '

    LOCATION            04-SOL-80-R24.8/R25.2       ALAMO CREEK BRIDGE                                        89 CONTRACT ITEMS





                                                    WIDEN BRIDGE, CONSTRUCT DRAINAGE          FEDERAL AID  IM-080-2(364)







             DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE - 10.0%

PROPOSALS ISSUED   24    FUND TOTAL   HB4N              0                         TOTAL NUMBER OF WORKING DAYS     10



NUMBER OF BIDDERS  4    ENGINEERS EST      1,315,433.00  AMOUNT UNDER        159,253.00        PERCENT UNDER EST 12.11

PROGRAM ELEMENTS      OHC



              BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)

              --------      -----------  ---------         -------------------------------------------------



                  1 A)      1,156,180.00    2              GORDON N BALL INC                     925 838-5675

                                                                                                 00710807

                    B)   65 DAYS X   3000                  333 CAMILLE AVE                   FAX 925 838-5915

                   --------------------

                  A+B)     1,351,180.00                    ALAMO CA  94507



                  2 A)      1,366,476.00    3              GHILOTTI BROTHERS INC                 415 454-7011

                                                                                                 00132128

                    B)   85 DAYS X   3000                  525 JACOBY STREET                 FAX 415 454-8376

                   --------------------

                  A+B)     1,621,476.00                    SAN RAFAEL CA  94901



                  3 A)      1,434,889.52    1              WEST BAY BUILDERS INC                 415 456-8972

                                                                                                 00626859

                    B)  130 DAYS X   3000                  250 BEL MARIN KEYS BLVD BLDG A    FAX 415 459-0665

                   --------------------

                  A+B)     1,824,889.52                    NOVATO CA  94949



                  4 A)      1,625,440.00    4              SUULUTAAQ INC                         707 427-3209

                                                                                                 00898727

                    B)  150 DAYS X   3000                  110 RAILROAD AVE SUITE A          FAX 707 419-4851

                   --------------------

                  A+B)     2,075,440.00                    SUISUN CITY CA  94585
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                                           L I S T   O F   S U B C O N T R A C T O R S





BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

_________ ____________________________________________________________ ____________________________________________________________



   02     AC DIKE                                                      AC DIKE

          LINCOLN CA



          ACL                                                          BARRIER

          CHINO HILLS CA



          CAMBLIN STEEL                                                REBAR

          SACRAMENTO CA



          CENTRAL STRIPING                                             LEAD COMPLIANCE

          RANCHO CORDOVA CA



          CENTRAL STRIPING                                             STRIPING

          RANCHO CORDOVA CA



          CMC                                                          TRAFFIC CONTROL

          SAN FRANCISCO CA



          COLUMBIA                                                     ELECTRICAL

          SAN LEANDRO CA



          GIRON                                                        REMOVE DECK SURFACE

          SAN FRANCISCO CA



          PACIFIC COAST DRILLING                                       CIDH

          SANTA ROSA CA



          PCN                                                          MBGR

          BYRON CA



          SCHOTKA                                                      CAS, CRASH CUSHIONS, ROADWAY SIGNS

          AMERICAN CANYON CA

CONTINUED ON NEXT PAGE
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BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

_________ ____________________________________________________________ ____________________________________________________________



   02     TRUESDELL                                                    CONCRETE REPAIR

          TEMPE AZ
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                                           L I S T   O F   S U B C O N T R A C T O R S





BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

_________ ____________________________________________________________ ____________________________________________________________



   03     CENTRAL STRIPING                                             STRIPING & LEAD COMPLIANCE PLAN & MARKERS

          RANCHO CORDOVA CA



          FAR WEST SAFETY                                              SIGNS

          LODI CA



          PC & N                                                       CABLE RAILING AND METAL BEAM GUARDRAIL

          BYRON CA



          R E SERRANO                                                  BARRIER

          MARTINEZ CA



          RM HARRIS                                                    BRIDGE & STRUCTURAL CONCRETE & REBAR & JOINT SEAL

          MARTINEZ CA



          RM HARRIS                                                    BRIDGE REMOVAL & STRUCTURAL EXCAVATION & BACKFILL

          MARTINEZ CA



          RM HARRIS                                                    POLYESTER OVERLAY

          MARTINEZ CA



          SELBY'S SOILS                                                EROSION & TEMPORARY EROSION

          NEWCASTLE CA



          STEINY AND COMPANY                                           LIGHTING

          VALLEJO CA



          WABO LANDSCAPE                                               LANDSCAPE

          HERCULES CA
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BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

_________ ____________________________________________________________ ____________________________________________________________



   01     CAMBLIN STEEL                                                REBAR

          SACRAMENTO CA



          CORAL CONSTRUCTION                                           METAL BEAM GUARDRAIL

          WILSONVILLE OR



          GREEN VISTA LANDSCAPE                                        LANDSCAPING, PLANTING

          ROCKLIN CA



          OLIVEIRA FENCE                                               CABLE RAILING

          SANTA CLARA CA



          PACIFIC COAST DRILLING                                       CIDH PILES

          SANTA ROSA CA



          R E SERRANO                                                  CONCRETE BARRIER

          MARTINEZ CA



          RV STICH                                                     EARTHWORK

          RICHMOND CA



          STEINY AND COMPANY                                           ELECTRICAL

          VALLEJO CA



          TRUESDELL CORP                                               POLYESTER CONCRETE OVERLAY

          TEMPE AZ
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                                           L I S T   O F   S U B C O N T R A C T O R S





BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

_________ ____________________________________________________________ ____________________________________________________________



   04     AC CURB & DIKE INC                                           ITEMS 47 THRU 49

          ISLETON CA



          ACACIA                                                       ITEMS 11, 39, 40

          SANTA BARBARA CA



          CHRISP COMPANY                                               ITEMS 21, 23, 33, 15, 83 AND 21 THRU 23

          WOODLAND CA



          CMC TRAFFIC CONTROL                                          ITEM 15

          SAN FRANCISCO CA



          CONCO REINFORCING                                            ITEMS 54, 61, 78

          CONCORD CA



          FARWEST SAFETY INC                                           ITEMS 14, 16, 19, 24 AND 62 THRU 65

          LODI CA



          HILLSIDE DRILLING                                            ITEM 51

          RICHMOND CA



          MIDSTATE BARRIER                                             ITEMS 22 AND 72 THRU 78

          STOCKTON CA



          R E SERRANO INC                                              ITEM 77

          MARTINEZ CA



          RNER CONSTRUCTION                                            ITEMS 52 THRU 54, 56, 60

          SACRAMENTO CA



          TRUESDELL CORP                                               ITEMS 28, 83 AND 57 THRU 59

          TEMPE AZ

CONTINUED ON NEXT PAGE
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BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

_________ ____________________________________________________________ ____________________________________________________________



   04     W BRADLEY ELECTRIC                                           ITEMS 82, 83

          REDWOOD CITY CA



          WABO LANDSCAPE                                               ITEMS 36, 41, 89

          HERCULES CA
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------------------------------------------------------------------------------------------------------------------------------------


    ITEM      ITEM                                                   UNIT OF     ESTIMATED

     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT

------------------------------------------------------------------------------------------------------------------------------------




      1     071325      TEMPORARY FENCE (TYPE ESA)                     LF          800                4.00         3,200.00

      2     074015      TEMPORARY ACTIVE TREATMENT SYSTEM              LS     LUMP SUM           10,000.00        10,000.00

      3     074016      CONSTRUCTION SITE MANAGEMENT                   LS     LUMP SUM           30,000.00        30,000.00

      4     074019      PREPARE STORM WATER POLLUTION                  LS     LUMP SUM            5,000.00         5,000.00

                        PREVENTION PLAN

      5     074028      TEMPORARY FIBER ROLL                           LF        2,000                4.00         8,000.00

      6     074029      TEMPORARY SILT FENCE                           LF        1,000                4.00         4,000.00

      7     074033      TEMPORARY CONSTRUCTION ENTRANCE                EA            2            1,000.00         2,000.00

      8     074034      TEMPORARY COVER                                SQYD      3,000                3.00         9,000.00

      9     074035      TEMPORARY CHECK DAM                            LF          360               10.00         3,600.00

     10     074038      TEMPORARY DRAINAGE INLET PROTECTION            EA            5              100.00           500.00

     11     074040      TEMPORARY HYDRAULIC MULCH                      SQYD      6,000                1.00         6,000.00

                        (BONDED FIBER MATRIX)

     12     074041      STREET SWEEPING                                LS     LUMP SUM            5,000.00         5,000.00

     13     074057      STORM WATER ANNUAL REPORT                      EA            1            2,000.00         2,000.00

     14     120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM            6,000.00         6,000.00

     15     120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM           35,000.00        35,000.00

     16     120165      CHANNELIZER (SURFACE MOUNTED)                  EA           13               35.00           455.00

     17     128652      PORTABLE CHANGEABLE MESSAGE SIGN (LS)          LS     LUMP SUM            5,000.00         5,000.00

     18     129000      TEMPORARY RAILING (TYPE K)                     LF          800               20.00        16,000.00

     19     129100      TEMPORARY CRASH CUSHION MODULE                 EA           11              300.00         3,300.00

     20     130900      TEMPORARY CONCRETE WASHOUT                     LS     LUMP SUM            1,000.00         1,000.00

     21     141103      REMOVE YELLOW THERMOPLASTIC TRAFFIC            LF           80               55.00         4,400.00

                        STRIPE (HAZARDOUS WASTE)

     22     150662      REMOVE METAL BEAM GUARD RAILING                LF           75               50.00         3,750.00

     23     150714      REMOVE THERMOPLASTIC TRAFFIC STRIPE            LF           40                8.00           320.00

     24     150742      REMOVE ROADSIDE SIGN                           EA            3              200.00           600.00

     25     024980      REMOVE UNDERDRAIN                              LF          330                5.00         1,650.00

     26     150870      REMOVE CONCRETE DECK SURFACE                   SQFT        411               25.00        10,275.00

     27     153103      COLD PLANE ASPHALT CONCRETE PAVEMENT           SQYD        730               10.00         7,300.00

     28     153225      PREPARE CONCRETE BRIDGE DECK SURFACE           SQFT        411               10.00         4,110.00

     29     157560      BRIDGE REMOVAL (PORTION)                       LS     LUMP SUM           65,000.00        65,000.00

     30     160102      CLEARING AND GRUBBING (LS)                     LS     LUMP SUM           45,000.00        45,000.00

     31     190101      ROADWAY EXCAVATION                             CY          870               75.00        65,250.00

     32     190105      ROADWAY EXCAVATION (TYPE Z-2)                  CY          400              140.00        56,000.00

                        (AERIALLY DEPOSITED LEAD)

     33     190110      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            5,000.00         5,000.00

     34 (F) 192020      STRUCTURE EXCAVATION (TYPE D)                  CY           70              400.00        28,000.00
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------------------------------------------------------------------------------------------------------------------------------------


    ITEM      ITEM                                                   UNIT OF     ESTIMATED

     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT

------------------------------------------------------------------------------------------------------------------------------------




     35 (F) 193003      STRUCTURE BACKFILL (BRIDGE)                    CY           42               50.00         2,100.00

     36     200001      HIGHWAY PLANTING                               LS     LUMP SUM            5,000.00         5,000.00

     37     203002      EROSION CONTROL (COMPOST BLANKET)              CY           42               50.00         2,100.00

     38     203021      FIBER ROLLS                                    LF          660                4.00         2,640.00

     39     203031      EROSION CONTROL (HYDROSEED) (SQFT)             SQFT     13,500                 .15         2,025.00

     40     203034      ROLLED EROSION CONTROL PRODUCT                 SQFT      2,200                1.00         2,200.00

                        (NETTING)

     41     204099      PLANT ESTABLISHMENT WORK                       LS     LUMP SUM            3,000.00         3,000.00

     42     250401      CLASS 4 AGGREGATE SUBBASE                      CY          130               50.00         6,500.00

     43     260303      CLASS 3 AGGREGATE BASE (CY)                    CY          110               50.00         5,500.00

     44     390132      HOT MIX ASPHALT (TYPE A)                       TON         150              150.00        22,500.00

     45     390134      HOT MIX ASPHALT (OPEN GRADED)                  TON          80              200.00        16,000.00

     46     394060      DATA CORE                                      LS     LUMP SUM            1,000.00         1,000.00

     47     394074      PLACE HOT MIX ASPHALT DIKE (TYPE C)            LF          120               10.00         1,200.00

     48     394076      PLACE HOT MIX ASPHALT DIKE (TYPE E)            LF          160               10.00         1,600.00

     49     394077      PLACE HOT MIX ASPHALT DIKE (TYPE F)            LF           50               10.00           500.00

     50     397005      TACK COAT                                      TON           1            1,000.00         1,000.00

     51     490603      24" CAST-IN-DRILLED-HOLE CONCRETE PILING       LF          281              380.00       106,780.00

     52 (F) 510051      STRUCTURAL CONCRETE, BRIDGE FOOTING            CY            4              800.00         3,200.00

     53 (F) 510053      STRUCTURAL CONCRETE, BRIDGE                    CY           70            1,500.00       105,000.00

     54 (F) 510086      STRUCTURAL CONCRETE, APPROACH SLAB             CY           21            1,000.00        21,000.00

                        (TYPE N)

     55 (F) 510502      MINOR CONCRETE (MINOR STRUCTURE)               CY            9.1          1,500.00        13,650.00

     56     511106      DRILL AND BOND DOWEL                           LF          157               45.00         7,065.00

     57     515041      FURNISH POLYESTER CONCRETE OVERLAY             CF           80               55.00         4,400.00

     58 (F) 515042      PLACE POLYESTER CONCRETE OVERLAY               SQFT        411               10.00         4,110.00

     59     150100      PUBLIC SAFETY PLAN                             LS     LUMP SUM            5,000.00         5,000.00

     60     519081      JOINT SEAL (MR 1/2")                           LF           19               80.00         1,520.00

     61 (F) 520102      BAR REINFORCING STEEL (BRIDGE)                 LB       31,296                1.00        31,296.00

     62     560245      FURNISH LAMINATED PANEL SIGN (1"-TYPE B)       SQFT         63               25.00         1,575.00

     63     560248      FURNISH SINGLE SHEET ALUMINUM SIGN             SQFT         13               15.00           195.00

                        (0.063"-UNFRAMED)

     64     566012      ROADSIDE SIGN - TWO POST                       EA            1            2,500.00         2,500.00

     65     568001      INSTALL SIGN (STRAP AND SADDLE BRACKET         EA            2              200.00           400.00

                        METHOD)

     66     620100      18" ALTERNATIVE PIPE CULVERT                   LF          290               85.00        24,650.00

     67     680283      3" PLASTIC PIPE UNDERDRAIN                     LF           18               10.00           180.00

     68     680404      8" PERFORATED STEEL PIPE UNDERDRAIN            LF          330               30.00         9,900.00
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------------------------------------------------------------------------------------------------------------------------------------


    ITEM      ITEM                                                   UNIT OF     ESTIMATED

     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT

------------------------------------------------------------------------------------------------------------------------------------




     69     682049      CLASS 3 PERMEABLE MATERIAL (BLANKET)           CY          210              100.00        21,000.00

     70 (F) 730045      MINOR CONCRETE (GUTTER) (CY)                   CY           10              800.00         8,000.00

     71 (F) 750001      MISCELLANEOUS IRON AND STEEL                   LB        2,554                1.00         2,554.00

     72     820118      GUARD RAILING DELINEATOR                       EA            2               35.00            70.00

     73     820151      OBJECT MARKER (TYPE L-1)                       EA            4               50.00           200.00

     74     832003      METAL BEAM GUARD RAILING (WOOD POST)           LF          100               50.00         5,000.00

     75     839521      CABLE RAILING                                  LF          300               20.00         6,000.00

     76     839585      ALTERNATIVE FLARED TERMINAL SYSTEM             EA            1            2,000.00         2,000.00

     77     839703      CONCRETE BARRIER (TYPE 60C)                    LF          300              100.00        30,000.00

     78 (F) 839725      CONCRETE BARRIER (TYPE 736)                    LF          137              180.00        24,660.00

     79     840504      4" THERMOPLASTIC TRAFFIC STRIPE                LF        1,300                2.00         2,600.00

     80     840506      8" THERMOPLASTIC TRAFFIC STRIPE                LF          240                5.00         1,200.00

     81     850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA           15               10.00           150.00

     82     860401      LIGHTING                                       LS     LUMP SUM           35,000.00        35,000.00

     83     000001      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00             0.00

     84     130310      RAIN EVENT ACTION PLAN                         EA           30              500.00        15,000.00

     85     130320      STORM WATER SAMPLING AND ANALYSIS DAY          EA           17              250.00         4,250.00

     86     025379      WATER QUALITY SAMPLING AND ANALYSIS DAY        EA           70              100.00         7,000.00

     87     025380      WATER QUALITY MONITORING REPORT                EA            5              500.00         2,500.00

     88     025381      TEMPORARY CREEK DIVERSION SYSTEM               LS     LUMP SUM           10,000.00        10,000.00

     89     999990      MOBILIZATION                                   LS     LUMP SUM          110,000.00       110,000.00



                                                                                                   A)          1,156,180.00

                                                                                                   B)   65 DAYS X    3000

                                                                                                          -----------------

                                                                                                  A+B)         1,351,180.00
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    |-------------------------------|-------------------------------|-------------------------------

ITEM|            SECOND             |            THIRD              |            FOURTH

    |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT

    |-------------------------------|-------------------------------|-------------------------------

  1 |             6.00       4800.00|             2.20       1760.00|             3.00       2400.00

  2 |         3,500.00       3500.00|        52,000.00      52000.00|        60,000.00      60000.00

  3 |        20,000.00      20000.00|         2,500.00       2500.00|         5,000.00       5000.00

  4 |         3,000.00       3000.00|         2,900.00       2900.00|         3,500.00       3500.00

  5 |             3.50       7000.00|             4.20       8400.00|             5.00      10000.00

  6 |             3.00       3000.00|             4.40       4400.00|             5.00       5000.00

  7 |         2,700.00       5400.00|         3,900.00       7800.00|         3,000.00       6000.00

  8 |             3.75      11250.00|             4.00      12000.00|             9.00      27000.00

  9 |             9.00       3240.00|             8.40       3024.00|            12.50       4500.00

 10 |           250.00       1250.00|           259.00       1295.00|           350.00       1750.00

 11 |             1.25       7500.00|             1.20       7200.00|             2.00      12000.00

 12 |        25,000.00      25000.00|        21,000.00      21000.00|        25,000.00      25000.00

 13 |         2,000.00       2000.00|         2,000.00       2000.00|         2,000.00       2000.00

 14 |         7,000.00       7000.00|         7,000.00       7000.00|         9,000.00       9000.00

 15 |        20,000.00      20000.00|        26,000.00      26000.00|       175,000.00     175000.00

 16 |            35.00        455.00|            12.70        165.10|            50.00        650.00

 17 |         3,000.00       3000.00|         8,000.00       8000.00|         7,500.00       7500.00

 18 |            20.00      16000.00|            13.70      10960.00|            50.00      40000.00

 19 |           225.00       2475.00|           224.00       2464.00|           600.00       6600.00

 20 |         2,500.00       2500.00|         2,600.00       2600.00|         2,000.00       2000.00

 21 |            40.00       3200.00|           132.00      10560.00|            40.00       3200.00

 22 |            30.00       2250.00|            33.00       2475.00|            27.00       2025.00

 23 |            20.00        800.00|            26.00       1040.00|            20.00        800.00

 24 |           100.00        300.00|           123.00        369.00|           100.00        300.00

 25 |             5.00       1650.00|             7.00       2310.00|             8.00       2640.00

 26 |             8.00       3288.00|            13.00       5343.00|            15.00       6165.00

 27 |             8.00       5840.00|            11.00       8030.00|            10.00       7300.00

 28 |             6.00       2466.00|             7.00       2877.00|            15.00       6165.00

 29 |        15,000.00      15000.00|        12,000.00      12000.00|        50,000.00      50000.00

 30 |        46,000.00      46000.00|         3,300.00       3300.00|        10,000.00      10000.00

 31 |            40.00      34800.00|            97.00      84390.00|            50.00      43500.00

 32 |           170.00      68000.00|           162.00      64800.00|            85.00      34000.00

 33 |         2,500.00       2500.00|         2,000.00       2000.00|         5,000.00       5000.00

 34 |         1,100.00      77000.00|           208.00      14560.00|           110.00       7700.00

 35 |           170.00       7140.00|           450.00      18900.00|           175.00       7350.00

 36 |         8,500.00       8500.00|         5,800.00       5800.00|        15,000.00      15000.00

 37 |            90.00       3780.00|           131.00       5502.00|           100.00       4200.00

 38 |             3.50       2310.00|             4.50       2970.00|             5.00       3300.00

 39 |              .15       2025.00|              .30       4050.00|              .25       3375.00
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    |-------------------------------|-------------------------------|-------------------------------

ITEM|            SECOND             |            THIRD              |            FOURTH

    |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT

    |-------------------------------|-------------------------------|-------------------------------

 40 |              .70       1540.00|             1.20       2640.00|             3.00       6600.00

 41 |        10,000.00      10000.00|        21,000.00      21000.00|        15,000.00      15000.00

 42 |            85.00      11050.00|            96.00      12480.00|            90.00      11700.00

 43 |           102.00      11220.00|            96.00      10560.00|           100.00      11000.00

 44 |           185.00      27750.00|           226.00      33900.00|           175.00      26250.00

 45 |           270.00      21600.00|           290.00      23200.00|           200.00      16000.00

 46 |         1,500.00       1500.00|         2,600.00       2600.00|         2,000.00       2000.00

 47 |            12.00       1440.00|            14.00       1680.00|            12.00       1440.00

 48 |            12.00       1920.00|            14.00       2240.00|            12.00       1920.00

 49 |            12.00        600.00|            14.00        700.00|            12.00        600.00

 50 |         1,500.00       1500.00|         1,300.00       1300.00|         1,200.00       1200.00

 51 |           330.00      92730.00|           400.00     112400.00|           305.00      85705.00

 52 |         4,000.00      16000.00|         1,650.00       6600.00|         1,600.00       6400.00

 53 |         2,500.00     175000.00|         2,200.00     154000.00|         1,200.00      84000.00

 54 |         1,300.00      27300.00|         1,600.00      33600.00|         1,500.00      31500.00

 55 |         2,000.00      18200.00|         1,300.00      11830.00|         1,700.00      15470.00

 56 |            40.00       6280.00|            52.00       8164.00|            18.00       2826.00

 57 |             1.00         80.00|            71.00       5680.00|            60.00       4800.00

 58 |            65.00      26715.00|            13.00       5343.00|            15.00       6165.00

 59 |           500.00        500.00|        18,000.00      18000.00|         1,750.00       1750.00

 60 |           100.00       1900.00|            64.00       1216.00|            85.00       1615.00

 61 |             1.50      46944.00|             1.12      35051.52|             2.00      62592.00

 62 |            30.00       1890.00|            27.00       1701.00|            27.00       1701.00

 63 |            15.00        195.00|            13.00        169.00|            13.00        169.00

 64 |           500.00        500.00|           640.00        640.00|           500.00        500.00

 65 |           100.00        200.00|           193.00        386.00|           100.00        200.00

 66 |            58.00      16820.00|            71.00      20590.00|            45.00      13050.00

 67 |            25.00        450.00|            26.00        468.00|            60.00       1080.00

 68 |            40.00      13200.00|            52.00      17160.00|            35.00      11550.00

 69 |           107.00      22470.00|            32.00       6720.00|           180.00      37800.00

 70 |           620.00       6200.00|         1,050.00      10500.00|           500.00       5000.00

 71 |             2.00       5108.00|             2.60       6640.40|             3.00       7662.00

 72 |            35.00         70.00|            27.00         54.00|            25.00         50.00

 73 |            45.00        180.00|            68.00        272.00|            55.00        220.00

 74 |            30.00       3000.00|            86.00       8600.00|            95.00       9500.00

 75 |            20.00       6000.00|            39.00      11700.00|            35.00      10500.00

 76 |         3,300.00       3300.00|         2,900.00       2900.00|         3,500.00       3500.00

 77 |           300.00      90000.00|           381.00     114300.00|           250.00      75000.00

 78 |           200.00      27400.00|           227.00      31099.00|           200.00      27400.00
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    |-------------------------------|-------------------------------|-------------------------------

ITEM|            SECOND             |            THIRD              |            FOURTH

    |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT

    |-------------------------------|-------------------------------|-------------------------------

 79 |             1.00       1300.00|             1.30       1690.00|             1.00       1300.00

 80 |             2.00        480.00|             2.60        624.00|             2.00        480.00

 81 |             5.00         75.00|             6.50         97.50|             5.00         75.00

 82 |        35,000.00      35000.00|        49,000.00      49000.00|        45,000.00      45000.00

 83 |              .00          0.00|              .00          0.00|              .00          0.00

 84 |           500.00      15000.00|           500.00      15000.00|           500.00      15000.00

 85 |           200.00       3400.00|           900.00      15300.00|           750.00      12750.00

 86 |           450.00      31500.00|           130.00       9100.00|           750.00      52500.00

 87 |           150.00        750.00|           650.00       3250.00|         1,000.00       5000.00

 88 |        10,000.00      10000.00|        44,000.00      44000.00|       100,000.00     100000.00

 89 |       135,000.00     135000.00|       124,000.00     124000.00|       175,000.00     175000.00



TOT            A)      1,366,476.00           A)      1,434,889.52           A)      1,625,440.00

               B)    85 DAYS X   3000         B)   130 DAYS X   3000         B)   150 DAYS X   3000

                  --------------------           --------------------           --------------------

             A+B)      1,621,476.00         A+B)      1,824,889.52         A+B)      2,075,440.00




                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID211

                                                                                                                       PAGE  1

    BID OPENING DATE    03/26/13                    IN SOLANO COUNTY IN AND NEAR RIO                                   03/27/13

    CONTRACT NUMBER     04-3E2804                   VISTA FROM ROUTE 12 TO 0.4 MILE                          CONTRACT CODE 'F '

    LOCATION            04-SOL-84-0.1/3.0           NORTH OF CACHE SLOUGH FERRY                               29 CONTRACT ITEMS





                                                    BONDED WEARING COURSE (GAP GRADED)        FEDERAL AID  NONE







             DVBE GOALS: DISABLED VETERANS BUSINESS ENTERPRISES -  5.0%

PROPOSALS ISSUED    4    FUND TOTAL   HM                0                         TOTAL NUMBER OF WORKING DAYS     50



NUMBER OF BIDDERS  3    ENGINEERS EST        989,050.00  AMOUNT UNDER        105,258.00        PERCENT UNDER EST 10.64

PROGRAM ELEMENTS      RAST



              BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)

              --------      -----------  ---------         -------------------------------------------------



                  1           883,792.00    2              WINDOR FUEL CO                        925 427-5266  NSB PREF CLAIMED

                                                                                                 00776848

                                                           P O BOX 1029                      FAX 925 427-1216

                                                           PITTSBURG CA  94565



                  2           897,897.00    1              M C K SERVICES INC                    925 957-9200  NSB PREF CLAIMED

                                                                                                 00783116

                                                           P O BOX 5697                      FAX 925 957-9292

                                                           CONCORD CA  94524



                  3           947,386.00    3              SYNERGY PROJECT MANAGEMENT INC        415 467-3000  NSB PREF CLAIMED

                                                                                                 00644102

                                                           150 EXECUTIVE PARK BLVD #4100     FAX 415 467-3001

                                                           SAN FRANCISCO CA  94134





 IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS

 FIRST, THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT.
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                                           L I S T   O F   S U B C O N T R A C T O R S





BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

_________ ____________________________________________________________ ____________________________________________________________



   02     CHRISP COMPANY                                               ITEMS 1, 3, 8 THRU 11 AND 26 THRU 29

          WOODLAND CA



          FMG                                                          ITEMS 3, 12 THRU 14, 16, 19, 20, 25 AND 29

          SAN JOSE CA




         04-3E2804                                                                                                BID211

         04-SOL-84-0                S U M M A R Y   O F   R E M A I N I N G   B I D D E R S                       PAGE  3

         03/26/13                                                                                                 03/27/13

                                           L I S T   O F   S U B C O N T R A C T O R S





BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

_________ ____________________________________________________________ ____________________________________________________________



   01     AUSTIN ENTERPRISES                                           CRACK SEAL

          BAKERSFIELD CA



          CHRISP COMPANY                                               STRIPING, TRAFFIC CONTROL, MOBILIZATION

          WOODLAND CA



          FAR WEST SAFETY                                              CONSTRUCTION AREA SIGNS

          LODI CA



          ROADWAY CONSTRUCTION                                         HOT MIX ASPHALT TYPE A

          SAN FRANCISCO CA



          SANTORO TRANSPORTATION                                       TRUCKING

          SALINAS CA



          TELFER OIL                                                   ASPHALTIC EMULSION MEMBRANE

          MARTINEZ CA



          WINDSOR FUEL COMPANY                                         INSTALLING BONDED WEARING COURSE

          PITTSBURG CA





BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

_________ ____________________________________________________________ ____________________________________________________________



   03     ABSL CONSTRUCTION                                            GRINDING

          HAYWARD CA



          AC DIKE COMPANY                                              AC DIKE

          LINCOLN CA



          APADANA ENGINEERING                                          AC PAVING

          SAN FRANCISCO CA

CONTINUED ON NEXT PAGE
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                                           L I S T   O F   S U B C O N T R A C T O R S





BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

_________ ____________________________________________________________ ____________________________________________________________



   03     AUSTIN ENTERPRISE                                            CRACK TREATMENT

          BAKERSFIELD CA



          CHRISP COMPANY                                               STRIPING REMOVAL AND PLACEMENT, TRAFFIC CONTROL

          WOODLAND CA



          DVBE TRUCKING AND CONSTRUCTION COMPANY                       TRUCKING

          CAMPBELL CA
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------------------------------------------------------------------------------------------------------------------------------------


    ITEM      ITEM                                                   UNIT OF     ESTIMATED

     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT

------------------------------------------------------------------------------------------------------------------------------------




      1     070030      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            1,500.00         1,500.00

      2     120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM            7,500.00         7,500.00

      3     120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM           65,717.00        65,717.00

      4     128652      PORTABLE CHANGEABLE MESSAGE SIGN (LS)          LS     LUMP SUM            7,500.00         7,500.00

      5     130100      JOB SITE MANAGEMENT                            LS     LUMP SUM            5,000.00         5,000.00

      6     130200      PREPARE WATER POLLUTION CONTROL PROGRAM        LS     LUMP SUM            1,500.00         1,500.00

      7     130730      STREET SWEEPING                                LS     LUMP SUM            2,500.00         2,500.00

      8     141103      REMOVE YELLOW THERMOPLASTIC TRAFFIC            LF       20,200                 .40         8,080.00

                        STRIPE (HAZARDOUS WASTE)

      9     150714      REMOVE THERMOPLASTIC TRAFFIC STRIPE            LF       28,000                 .20         5,600.00

     10     150715      REMOVE THERMOPLASTIC PAVEMENT MARKING          SQFT        520                2.00         1,040.00

     11     150722      REMOVE PAVEMENT MARKER                         EA          880                 .50           440.00

     12     150771      REMOVE ASPHALT CONCRETE DIKE                   LF          470                3.50         1,645.00

     13     152440      ADJUST MANHOLE TO GRADE                        EA           12              900.00        10,800.00

     14     153103      COLD PLANE ASPHALT CONCRETE PAVEMENT           SQYD     12,700                2.50        31,750.00

     15     160102      CLEARING AND GRUBBING (LS)                     LS     LUMP SUM            4,500.00         4,500.00

     16     190185      SHOULDER BACKING                               TON         290               40.00        11,600.00

     17     374207      CRACK TREATMENT                                LNMI          3            4,500.00        13,500.00

     18     390010      PREPAVING PROFILOGRAPH                         LS     LUMP SUM            6,500.00         6,500.00

     19     390020      PREPAVING GRINDING DAY                         EA            3            6,600.00        19,800.00

     20     390132      HOT MIX ASPHALT (TYPE A)                       TON       3,190              110.00       350,900.00

     21     390141      HOT MIX ASPHALT                                TON       2,240              100.00       224,000.00

                        (BONDED WEARING COURSE-GAP GRADED)

     22     390151      ASPHALTIC EMULSION MEMBRANE                    TON          36              545.00        19,620.00

                        (BONDED WEARING COURSE)

     23     394060      DATA CORE                                      LS     LUMP SUM            3,500.00         3,500.00

     24     394074      PLACE HOT MIX ASPHALT DIKE (TYPE C)            LF          470               20.00         9,400.00

     25     397005      TACK COAT                                      TON           6              650.00         3,900.00

     26     840504      4" THERMOPLASTIC TRAFFIC STRIPE                LF       53,200                 .40        21,280.00

     27     840515      THERMOPLASTIC PAVEMENT MARKING                 SQFT        520                4.00         2,080.00

     28     850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA          880                3.00         2,640.00

     29     999990      MOBILIZATION                                   LS     LUMP SUM           40,000.00        40,000.00



                                                                                                 TOTAL           883,792.00
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    |-------------------------------|-------------------------------

ITEM|            SECOND             |            THIRD

    |       BID         AMOUNT      |       BID         AMOUNT

    |-------------------------------|-------------------------------

  1 |         1,200.00       1200.00|         2,000.00       2000.00

  2 |         2,000.00       2000.00|         9,000.00       9000.00

  3 |        22,077.00      22077.00|        35,000.00      35000.00

  4 |         3,000.00       3000.00|         5,000.00       5000.00

  5 |         2,000.00       2000.00|         5,000.00       5000.00

  6 |         1,500.00       1500.00|         1,000.00       1000.00

  7 |         1,000.00       1000.00|        10,000.00      10000.00

  8 |              .50      10100.00|              .35       7070.00

  9 |              .25       7000.00|              .30       8400.00

 10 |             2.50       1300.00|             8.00       4160.00

 11 |              .50        440.00|             1.00        880.00

 12 |             1.00        470.00|             5.00       2350.00

 13 |           850.00      10200.00|           635.00       7620.00

 14 |             4.50      57150.00|             6.00      76200.00

 15 |         1,500.00       1500.00|         4,500.00       4500.00

 16 |            50.00      14500.00|            16.00       4640.00

 17 |         5,000.00      15000.00|         4,800.00      14400.00

 18 |         2,500.00       2500.00|         5,600.00       5600.00

 19 |        10,000.00      30000.00|         5,200.00      15600.00

 20 |            99.00     315810.00|            90.00     287100.00

 21 |           125.00     280000.00|           130.00     291200.00

 22 |           950.00      34200.00|         1,200.00      43200.00

 23 |         2,000.00       2000.00|         5,000.00       5000.00

 24 |             9.00       4230.00|            11.00       5170.00

 25 |         1,000.00       6000.00|           900.00       5400.00

 26 |              .50      26600.00|              .45      23940.00

 27 |             5.00       2600.00|             5.70       2964.00

 28 |             4.00       3520.00|             3.40       2992.00

 29 |        40,000.00      40000.00|        62,000.00      62000.00



TOT                      897,897.00                     947,386.00




                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID211

                                                                                                                       PAGE  1

    BID OPENING DATE    03/26/13                    IN TULARE COUNTY NEAR BADGER FROM                                  03/27/13

    CONTRACT NUMBER     06-0P7204                   0.2 MILES NORTH OF AVENUE 404 TO                         CONTRACT CODE 'G '

    LOCATION            06-TUL-245-16.0/33.0        2.6 MILES SOUTH OF DRUM VALLEY ROAD                       19 CONTRACT ITEMS

                                                     AND FROM 2.4 MILES NORTH OF DRUM



                                                    HMA OVERLAY                               FEDERAL AID  NONE







             DVBE GOALS: DISABLED VETERANS BUSINESS ENTERPRISES -  5.0%

PROPOSALS ISSUED    5    FUND TOTAL   HM1               0                         TOTAL NUMBER OF WORKING DAYS     30



NUMBER OF BIDDERS  4    ENGINEERS EST        849,410.00   AMOUNT OVER        306,655.00         PERCENT OVER EST 36.10



              BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)

              --------      -----------  ---------         -------------------------------------------------



                  1         1,156,065.00    3              GRANITE CONSTRUCTION COMPANY          559 441-5700  NSB PREF CLAIMED

                                                                                                 00000089

                                                           2716 GRANITE COURT                FAX 559 263-9601

                                                           FRESNO CA  93706



                  2         1,231,793.00    4              LEE'S PAVING INC                      559 651-1337  SB PREF CLAIMED

                                                                                                 00282929

                                                           1212 N PLAZA DRIVE                FAX 559 651-2335   BID IS OVER SBP

                                                           VISALIA CA  93291                                   PREFERENCE LIMITS



                  3         1,262,262.00    2              PAPICH CONSTRUCTION COMPANY           805 473-3016  CC PREF CLAIMED

                                                           INC                                   00767055

                                                           P O BOX 2210                      FAX 805 473-2217

                                                           PISMO BEACH CA  93448



                  4         1,296,273.00    1              HERBACK GENERAL ENGINEERING           775 267-6800  NSB PREF CLAIMED

                                                                                                 00486035

                                                           2531 NOWLIN ROAD                  FAX 775 267-6801

                                                           MINDEN NV  89423





 IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS

 FIRST, THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT.




         06-0P7204                                                                                                BID211

         06-TUL-245                 S U M M A R Y   O F   R E M A I N I N G   B I D D E R S                       PAGE  2

         03/26/13                                                                                                 03/27/13

                                           L I S T   O F   S U B C O N T R A C T O R S





BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

_________ ____________________________________________________________ ____________________________________________________________



   03     SAFETY STRIPING SERVICE                                      PAVEMENT DELINEATION

          GOSHEN CA



          WESTERN GRINDING                                             PREPARING PROFILOGRAPH, PREPARING GRINDING

          RENO NV
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         03/26/13                                                                                                 03/27/13

                                           L I S T   O F   S U B C O N T R A C T O R S





BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

_________ ____________________________________________________________ ____________________________________________________________



   04     FLATLINER WEST                                               PREPARING, GRINDING

          VISALIA CA



          SAFETY STRIPING SERVICE                                      STRIPING

          GOSHEN CA



          SOUTHMARK GRINDING                                           COLD PLANE

          VISALIA CA



          STATEWIDE TRAFFIC SAFETY AND SIGNS                           TRAFFIC CONTROL AND CONSTRUCTION AREA SIGHS

          FRESNO CA



          TRINITY ENGINEERING LABORATORIES INC                         QA, QC, HMA TESTING

          CLOVIS CA





BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

_________ ____________________________________________________________ ____________________________________________________________



   02     KRC SAFETY                                                   CONSTRUCTION AREA SIGNS

          VISALIA CA



          SAFETY STRIPING SERVICE                                      LEAD COMPLIACE PLAN, TRAFFIC CONTROL SYSTEM

          GOSHEN CA



          SAFETY STRIPING SERVICE                                      STRIPING, REMOVE PAVEMENT MARKER, PAVEMENT MARKER & MARKING

          GOSHEN CA
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         03/26/13                                                                                                 03/27/13

                                           L I S T   O F   S U B C O N T R A C T O R S





BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

_________ ____________________________________________________________ ____________________________________________________________



   01     CHRISP COMPANY                                               ITEM 1, 3, 7, 14 THRU 18

          STOCKTON CA



          FLAT LINER WEST/SOUTH MACK GRINDING                          ITEM 10

          VISALIA CA



          GOLD & SONS TRUCKING                                         ITEM 11

          IONE CA



          PACIFIC NORTHWEST OIL                                        ITEM 13

          STOCKTON CA



          SAMBRANO TRAFFIC CONTROL                                     ITEM 13

          WILTON CA




         06-0P7204                                                                                                BID211

         06-TUL-245                 C O N T R A C T   P R O P O S A L   O F   L O W   B I D D E R                 PAGE  5

         03/26/13                                                                                                 03/27/13



------------------------------------------------------------------------------------------------------------------------------------


    ITEM      ITEM                                                   UNIT OF     ESTIMATED

     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT

------------------------------------------------------------------------------------------------------------------------------------




      1     070030      LEAD COMPLIANCE PLAN                           LS     LUMP SUM              750.00           750.00

      2     120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM            1,400.00         1,400.00

      3     120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM           80,000.00        80,000.00

      4     128652      PORTABLE CHANGEABLE MESSAGE SIGN (LS)          LS     LUMP SUM            2,500.00         2,500.00

      5     130100      JOB SITE MANAGEMENT                            LS     LUMP SUM              500.00           500.00

      6     130200      PREPARE WATER POLLUTION CONTROL PROGRAM        LS     LUMP SUM              500.00           500.00

      7     150715      REMOVE THERMOPLASTIC PAVEMENT MARKING          SQFT         70                5.00           350.00

      8     153103      COLD PLANE ASPHALT CONCRETE PAVEMENT           SQYD        650               16.50        10,725.00

      9     390010      PREPAVING PROFILOGRAPH                         LS     LUMP SUM            5,000.00         5,000.00

     10     390020      PREPAVING GRINDING DAY                         EA            1            8,000.00         8,000.00

     11     390132      HOT MIX ASPHALT (TYPE A)                       TON       9,000              104.00       936,000.00

     12     394060      DATA CORE                                      LS     LUMP SUM            3,000.00         3,000.00

     13     397005      TACK COAT                                      TON          38               10.00           380.00

     14     840504      4" THERMOPLASTIC TRAFFIC STRIPE                LF      249,000                 .40        99,600.00

     15     840515      THERMOPLASTIC PAVEMENT MARKING                 SQFT         80               10.00           800.00

     16     840523      4" THERMOPLASTIC TRAFFIC STRIPE                LF        1,200                 .30           360.00

                        (BROKEN 12-3)

     17     840525      4" THERMOPLASTIC TRAFFIC STRIPE                LF        4,000                 .30         1,200.00

                        (BROKEN 36-12)

     18     850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA          800                5.00         4,000.00

     19     860090      MAINTAINING EXISTING TRAFFIC MANAGEMENT        LS     LUMP SUM            1,000.00         1,000.00

                        SYSTEM ELEMENTS DURING CONSTRUCTION



                                                                                                 TOTAL         1,156,065.00
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    |-------------------------------|-------------------------------|-------------------------------

ITEM|            SECOND             |            THIRD              |            FOURTH

    |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT

    |-------------------------------|-------------------------------|-------------------------------

  1 |         1,500.00       1500.00|         1,500.00       1500.00|         1,600.00       1600.00

  2 |         1,400.00       1400.00|         2,500.00       2500.00|         1,445.00       1445.00

  3 |        45,875.00      45875.00|        81,034.00      81034.00|        63,150.00      63150.00

  4 |         4,000.00       4000.00|         3,700.00       3700.00|         5,135.00       5135.00

  5 |         2,000.00       2000.00|         4,800.00       4800.00|         4,495.00       4495.00

  6 |         1,000.00       1000.00|         1,750.00       1750.00|           950.00        950.00

  7 |            28.00       1960.00|            28.00       1960.00|            19.80       1386.00

  8 |            30.00      19500.00|            32.00      20800.00|             6.00       3900.00

  9 |        25,000.00      25000.00|        14,000.00      14000.00|         3,405.00       3405.00

 10 |        14,000.00      14000.00|         8,200.00       8200.00|         8,715.00       8715.00

 11 |           110.75     996750.00|           111.39    1002510.00|           114.85    1033650.00

 12 |         2,650.00       2650.00|         2,200.00       2200.00|         3,230.00       3230.00

 13 |             1.00         38.00|            26.00        988.00|           945.00      35910.00

 14 |              .44     109560.00|              .44     109560.00|              .49     122010.00

 15 |            20.00       1600.00|            20.00       1600.00|             7.95        636.00

 16 |              .30        360.00|              .30        360.00|              .43        516.00

 17 |              .30       1200.00|              .30       1200.00|              .33       1320.00

 18 |             3.00       2400.00|             3.00       2400.00|             3.65       2920.00

 19 |         1,000.00       1000.00|         1,200.00       1200.00|         1,900.00       1900.00



TOT                    1,231,793.00                   1,262,262.00                   1,296,273.00




                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID211

                                                                                                                       PAGE  1

    BID OPENING DATE    03/26/13                    IN FRESNO COUNTY ABOUT 6.3 MILES                                   03/27/13

    CONTRACT NUMBER     06-342524                   EAST OF FRESNO FROM 0.6 MILE WEST                        CONTRACT CODE 'D '

    LOCATION            06-FRE-180-R71.8/74.5       OF QUALITY AVENUE TO 0.2 MILE WEST                       118 CONTRACT ITEMS

                                                    OF SMITH AVENUE



                                                    NEW EXPRESS HIGHWAY                       FEDERAL AID  NONE







             DVBE GOALS: DISABLED VETERANS BUSINESS ENTERPRISES -  0.0%

PROPOSALS ISSUED   22    FUND TOTAL   HE14              0                         TOTAL NUMBER OF WORKING DAYS    300



NUMBER OF BIDDERS  9    ENGINEERS EST     17,458,351.84  AMOUNT UNDER      2,160,708.04        PERCENT UNDER EST 12.38

PROGRAM ELEMENTS      RIP



              BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)

              --------      -----------  ---------         -------------------------------------------------



                  1        15,297,643.80    1              AMERICAN PAVING CO                    559 268-9886  NSB PREF CLAIMED

                                                                                                 00181430

                                                           P O BOX 4348                      FAX 559 268-2908

                                                           FRESNO CA  93744



                  2        15,383,667.20    3              TEICHERT CONSTRUCTION                 559 813-3100  NSB PREF CLAIMED

                                                                                                 00000008

                                                           P O BOX 520                       FAX 559 813-3099

                                                           FOWLER, CA  93625



                  3        15,489,451.00    8              GRIFFITH / COFFMAN JV                 661 392-6640  NSB PREF CLAIMED

                                                                                                 00966889

                                                           1128 CARRIER PARKWAY AVENUE       FAX 661 393-9525

                                                           BAKERSFIELD CA  93308



                  4        15,523,059.50    2              AGEE CONSTRUCTION CORPORATION         559 299-3290

                                                                                                 00631980

                                                           P O BOX 629                       FAX 559 299-3503

                                                           CLOVIS CA  93613-0629



                  5        15,641,505.04    5              GRANITE CONSTRUCTION COMPANY          559 441-5700

                                                                                                 00000089

                                                           2716 GRANITE COURT                FAX 559 263-9601

                                                           FRESNO CA  93706
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         06-FRE-180                                                                                               PAGE  2

         03/26/13                                                                                                 03/27/13



                  6        15,689,149.00    6              DESILVA GATES CONSTRUCTION LP         925 829-9220  NSB PREF CLAIMED

                                                                                                 00704195

                                                           P O BOX 2909                      FAX 925 803-4263

                                                           DUBLIN CA  94568



                  7        17,097,665.02    9              LEES PAVING INC                       559 651-1337

                                                                                                 00282929

                                                           1212 N PLAZA DR                   FAX 559 651-2335

                                                           VISALIA CA  93291



                  8        18,430,182.75    7              MYERS AND SONS CONSTRUCTION LP        916 649-4504  NSB PREF CLAIMED

                                                                                                 00944155

                                                           2554 MILLCREEK DRIVE              FAX 916 920-2246

                                                           SACRAMENTO CA  95833



                  9        20,476,959.00    4              DIABLO CONTRACTORS INC                925 552-8250  CC PREF CLAIMED

                                                                                                 00732283

                                                           7 CROW CANYON COURT SUITE 100     FAX 925 552-8254

                                                           SAN RAMON CA  94583





 IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS

 FIRST, THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT.
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         03/26/13                                                                                                 03/27/13

                                           L I S T   O F   S U B C O N T R A C T O R S





BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

_________ ____________________________________________________________ ____________________________________________________________



   01     ACACIA EROSION CONTROL INC                                   TEMPORARY EROSION CONTROL, PERMANENT EROSION CONTROL

          SANTA BARBARA CA



          ALL COMMERCIAL FENCE                                         FENCING AND GATES

          WATERFORD CA



          CENTRAL FENCE CO                                             ITEMS 32, 93 THRU 99

          SACRAMENTO CA



          DEES-HENNESSEY INC                                           CONCRETE CHANNEL LINING

          SAN CARLOS CA



          EP JARRETT FOUNDATION                                        FURNISH, DRIVE PILES

          SACRAMENTO CA



          FLAT IRON ELECTRIC GROUP INC                                 ELECTRICAL

          CHINO CA



          GRANITE CONSTRUCTION                                         JOINTED PLAIN CONCRETE PAVING, LEAN CONCRETE BASE

          SACRAMENTO CA



          GRANITE CONSTRUCTION                                         SEAL PAVEMENT JOINT

          SACRAMENTO CA



          HARRIS SALINAS REBAR                                         REINFORCING STEEL

          LIVERMORE CA



          MIDSTATE BARRIER INC                                         FURNISH SIGN STRUCTURE TRUSS, INSTALL SIGN STRUCTURE TRUSS

          STOCKTON CA



          MIDSTATE BARRIER INC                                         60 INCH CIDH PILE, SIGN FOUNDATION

          STOCKTON CA

CONTINUED ON NEXT PAGE
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         03/26/13                                                                                                 03/27/13

                                           L I S T   O F   S U B C O N T R A C T O R S





BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

_________ ____________________________________________________________ ____________________________________________________________



   01     SAFETY STRIPING SERVICE INC                                  STRIPING AND MARKERS, STRIPING AND MARKER REMOVAL

          GOSHEN CA



          SCHWAGER DAVIS INC                                           PRESTRESSING CIP CONCRETE

          SAN JOSE CA
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         03/26/13                                                                                                 03/27/13

                                           L I S T   O F   S U B C O N T R A C T O R S





BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

_________ ____________________________________________________________ ____________________________________________________________



   03     ACACIA EROSION CONTROL INC                                   EROSION CONTROL (DRILL SEED), HYDROMULCH

          SANTA BARBARA, CA



          ACACIA EROSION CONTROL INC                                   MOVE-IN/MOVE-OUT (EROSION CONTROL), STRAW, HYDROSEED

          SANTA BARBARA, CA



          ADVANCED CONCRETE SAWING & SEALING INC                       SAW CUTTING FOR JOINTED PLAIN, CONCRETE PAVEMENT

          MESA, ARIZONA



          ADVANCED CONCRETE SAWING & SEALING INC                       SEAL PAVEMENT JOINT, MOBILIZATION

          MESA, ARIZONA



          ALLANTE FENCE CO                                             CHAIN LINK FENCE, CHAIN LINK GATES

          FRESNO CA



          FLATIRON ELECTRIC GROUP INC                                  CLOSED CIRCUIT TELEVISION SYSTEM, MOBILIZATION

          CHINO, CA



          FLATIRON ELECTRIC GROUP INC                                  LIGHTING, CHANGEABLE MESSAGE SIGN SYSTEM

          CHINO, CA



          FLATIRON ELECTRIC GROUP INC                                  MAINTAINING EXISTING TRAFFIC SYS ELEMENTS DURING CONST

          CHINO, CA



          FLATIRON ELECTRIC GROUP INC                                  VEHICLE CLASSIFICATION STATION, TRAFFIC COUNT STATION

          CHINO, CA



          FRESNO CONCRETE CONSTRUCTION INC                             CONCRETE (CHANNEL LINING), REBAR

          FRESNO, CA



          PC & N CONSTRUCTION INC                                      ALTERNATIVE CRASH CUSHIONS

          BYRON, CA

CONTINUED ON NEXT PAGE
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         03/26/13                                                                                                 03/27/13

                                           L I S T   O F   S U B C O N T R A C T O R S





BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

_________ ____________________________________________________________ ____________________________________________________________



   03     PC & N CONSTRUCTION INC                                      ALTERNATIVE FLARED TERMINAL SYSTEM

          BYRON, CA



          PC & N CONSTRUCTION INC                                      DOUBLE METAL BEAM GUARD RAILING

          BYRON, CA



          PC & N CONSTRUCTION INC                                      METAL BEAM GUARD RAILING, TRANSITION RAILING

          BYRON, CA



          PC & N CONSTRUCTION INC                                      SALVAGE METAL BEAM GUARD RAILING, END ANCHOR ASSEMBLY

          BYRON, CA



          RNR CONSTRUCTION INC                                         BRIDGE REMOVAL, MOBILIZATION, REBAR

          SACRAMENTO, CA



          RNR CONSTRUCTION INC                                         CONCRETE BARRIER (TYPE 732), STRUCTURE EXCAVATION

          SACRAMENTO, CA



          RNR CONSTRUCTION INC                                         FURNISH PILING, DRIVE PILE

          SACRAMENTO, CA



          RNR CONSTRUCTION INC                                         PRESTRESSING CAST-IN-PLACE CONCRETE

          SACRAMENTO, CA



          RNR CONSTRUCTION INC                                         STRUCTURAL CONCRETE (APPROACH SLAB), JOINT SEAL

          SACRAMENTO, CA



          RNR CONSTRUCTION INC                                         STRUCTURAL CONCRETE (BRIDGE FOOTING)

          SACRAMENTO, CA



          RNR CONSTRUCTION INC                                         STRUCTURAL CONCRETE (BRIDGE)

          SACRAMENTO, CA

CONTINUED ON NEXT PAGE
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         03/26/13                                                                                                 03/27/13

                                           L I S T   O F   S U B C O N T R A C T O R S





BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

_________ ____________________________________________________________ ____________________________________________________________



   03     RNR CONSTRUCTION INC                                         STRUCTURE BACKFILL (BRIDGE), PERVIOUS BACKFILL MATERIAL

          SACRAMENTO, CA



          SAFETY STRIPING SERVICE INC                                   REMOVE PAVEMENT MARKER, LEAD COMPLIANCE PLAN

          GOSHEN, CA



          SAFETY STRIPING SERVICE INC                                  PAINT TRAFFIC STRIPE, PAINT PAVEMENT MARKINGS

          GOSHEN, CA



          SAFETY STRIPING SERVICE INC                                  PAVEMENT MARKERS, REMOVE PAINTED TRAFFIC STRIPE

          GOSHEN, CA



          SAFETY STRIPING SERVICE INC                                  REMOVE PAINTED PAVEMENT MARKINGS

          GOSHEN, CA



          SAFETY STRIPING SERVICE INC                                  REMOVE THERMOPLASTIC TRAFFIC STRIPE

          GOSHEN, CA



          SAFETY STRIPING SERVICE INC                                  THERMOPLASTIC PAVEMENT MARKINGS

          GOSHEN, CA



          SAFETY STRIPING SERVICE INC                                  THERMOPLASTIC TRAFFIC STRIPING

          GOSHEN, CA



          SAFETY STRIPING SERVICE INC                                  TRAFFIC CONTROL SYSTEM

          GOSHEN, CA



          STATEWIDE TRAFFIC SAFETY & SIGNS INC                         CAST-IN-DRILLED HOLE CONCRETE, PILE (SIGN FOUNDATION)

          FRESNO, CA



          STATEWIDE TRAFFIC SAFETY & SIGNS INC                         INSTALL SIGN STRUCTURE, CONSTRUCTION AREA SIGNS

          FRESNO, CA

CONTINUED ON NEXT PAGE
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                                           L I S T   O F   S U B C O N T R A C T O R S





BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

_________ ____________________________________________________________ ____________________________________________________________



   03     STATEWIDE TRAFFIC SAFETY & SIGNS INC                         OBJECT MARKERS

          FRESNO, CA



          STATEWIDE TRAFFIC SAFETY & SIGNS INC                         RELOCATE ROADSIDE SIGN, ROAD SIDE SIGNS, DELINEATORS

          FRESNO, CA



          STATEWIDE TRAFFIC SAFETY & SIGNS INC                         TYPE III BARRICADES, CHANNELIZERS, REMOVE ROADSIDE SIGNS

          FRESNO, CA





BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

_________ ____________________________________________________________ ____________________________________________________________



   08     ACACIA                                                       EROSION CONTROL

          SANTA BARBARA CA



          C M C STEEL FABRICATORS                                      REBAR

          TRACY CA



          CENTRAL FENCE CO                                             FENCE

          SACRAMENTO CA



          FLATIORN ELECTRICAL GROUP INC                                ELECTRICAL

          CHINO CA



          KROEKER INC                                                  DEMO/CLEARING

          FRESNO CA



          MIDSTATE BARRIER                                             M B G R AND SIGN STRUCTURE

          STOCKTON CA



          SAFETY STRIPING SERVICE                                      STRIPING

          GOSHEN CA

CONTINUED ON NEXT PAGE
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                                           L I S T   O F   S U B C O N T R A C T O R S





BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

_________ ____________________________________________________________ ____________________________________________________________



   08     SCHWAGER DAVIS                                               POST TENSIONING / PRESTRESSING

          SAN JOSE CA



          SERVICE CONSTRUCTION INC                                     GREEN SAW / STEEL

          ORANGE CA



          SPECIALTY MILLING SERVICE                                    RUMBLE STRIPS

          FRESNO CA



          STATEWIDE SAFETY AND SIGN CO                                 CONSTRUCTION AREA SIGNS / SIGNS

          FRESNO CA



          STROER AND CRAFT INC                                         PILING

          ANTIOCH CA





BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

_________ ____________________________________________________________ ____________________________________________________________



   02     ACACIA EROSION CONTROL                                       EROSION CONTROL

          SANTA BARBARA CA



          ALL STEEL FENCE                                              FENCE

          LATHROP CA



          CENTRAL STRIPING SERV                                        CHANNELIZER

          RANCHO CORDOVA CA



          CENTRAL STRIPING SERV                                        STRIPING AND PAVEMENT MARKING, MOBILIZATION, RUMBLE STRIP

          RANCHO CORDOVA CA



          CMC REBAR                                                    REBAR

          TRACY CA

CONTINUED ON NEXT PAGE
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                                           L I S T   O F   S U B C O N T R A C T O R S





BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

_________ ____________________________________________________________ ____________________________________________________________



   02     EP JARRETT FOUNDATION                                        PILES DRIVEN, MOBILIZATION

          WEST SACRAMENTO CA



          FLATIRON ELECTRICAL GROUP                                    ELECTRICAL, MOBILIZATION

          CHINO CA



          GRANITE CONSTRUCTION                                         CONCRETE PAVING, MOBILIZATION

          FRESNO CA



          JOE HEIM INC                                                 CLEAR AND GRUBB, REMOVE FENCE

          ALAMO CA  94507



          MIDSTATE BARRIER INC                                         METAL BEAM GUARD RAIL, TRANSITION RAILING, END ANCHORS

          STOCKTON CA



          MIDSTATE BARRIER INC                                         SIGN STRUCTURE (CIDH PILING)

          STOCKTON CA



          MIDSTATE BARRIER INC                                         TERMINAL ASSEMBLIES, ALT CRASH CUSHIONS, CONCRETE BARRIER

          STOCKTON CA



          SCHWAGER DAVIS INC                                           PRESTRESSING

          SAN JOSE CA



          STATEWIDE TRAFFIC SAFETY AND SIGNS                           SIGNS- ROADSIDE AND ALUMINUM

          FRESNO CA



          STATEWIDE TRAFFIC SAFETY AND SIGNS                           TRAFFIC CONTROL, CONSTRUCTION AREA SIGNS

          FRESNO CA
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BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

_________ ____________________________________________________________ ____________________________________________________________



   05     ACACIA EROSION CONTROL                                       EROSION CONTROL

          SANTA BARBARA CA



          ADVANCED CONCRETE SAW & SEAL                                 JOINT SEALING & SAWING

          MESA AZ



          ALLANTE FENCE                                                FENCING

          FRESNO CA



          CENTRAL FENCE                                                METAL BEAM GUARDRAIL & ALTERNATIVE CRASH CUSHIONS

          SACRAMENTO CA



          FLATIRON ELECTRICAL GROUP                                    ELECTRICAL

          CHINO CA



          MIDSTATE BARRIER INC                                         OVERHEAD SIGNS

          STOCKTON CA



          RNR CONSTRUCTION                                             STRUCTURES & CHANNEL LINING

          SACRAMENTO CA



          SAFETY STRIPING SERVICE                                      PAVEMENT DELINEATION

          GOSHEN CA





BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

_________ ____________________________________________________________ ____________________________________________________________



   06     ACACIA EROSION CONTROL                                       PERMANENT EROSION CONTROL, TEMPORARY HYDRAULIC MULCH

          SANTA BARBARA CA



          ALLANTE FENCE COMPANY                                        FENCES AND GATES

          FRESNO CA

CONTINUED ON NEXT PAGE
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BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

_________ ____________________________________________________________ ____________________________________________________________



   06     BILL NELSON GENERAL ENGINEERING                              INDERGROUND, ROCK SLOPE PROTECTION, REMOVE CULVERT

          FRESNO CA



          BILL NELSON GENERAL ENGINEERING                              MINOR CONCRETE STRUCTURES

          FRESNO CA



          BILL NELSON GENERAL ENGINEERING                              REMOVE INLET, CONCRETE BACKFILL

          FRESNO CA



          BILL NELSON GENERAL ENGINEERING                              REMOVE IRRIGATION FACILITY

          FRESNO CA



          BILL NELSON GENERAL ENGINEERING                              TEMPORARY PRECAST CONCRETE BOX CULVERT

          FRESNO CA



          FLATIRON ELECTRIC GROUP INC                                  ELECTRICAL, CHANGEABLE MESSAGE SIGN

          CHINO CA



          GRANITE CONSTRUCTION COMPANY                                 JOINT SEAL

          WATSONVILLE CA



          GRANITE CONSTRUCTION COMPANY                                 LEAN CONCRETE BASE, JOINTED PLAIN CONCRETE PAVEMENT

          WATSONVILLE CA



          JOE HEIM INC                                                 CLEARING AND GRUBBING, REMOVE FENCES

          ALAMO CA



          MIDSTATE BARRIER INC                                         ALTERNATIVE CRASH CUSHIONS

          STOCKTON CA



          MIDSTATE BARRIER INC                                         GUARDRAIL

          STOCKTON CA

CONTINUED ON NEXT PAGE
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BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

_________ ____________________________________________________________ ____________________________________________________________



   06     MIDSTATE BARRIER INC                                         SIGN STRUCTURES, CHANAGEABLE MESSAGE SIGN

          STOCKTON CA



          RNR CONSTRUCTION INC                                         BRIDGE STRUCTURES, JOINT SEAL, CONCRETE BARRIER TYPE 732

          SACRAMENTO CA



          SAFETY STRIPING SERVICE                                      LEAD COMPLIANCE PLAN

          GOSHEN CA



          SAFETY STRIPING SERVICE                                      STRIPING, PAVEMENT MARKERS, PAVEMENT MARKINGS

          GOSHEN CA



          SOUTHWEST V-DITCH INC                                        CONCRETE(CHANNEL LINING), BAR REINFORCING STEEL

          RIVERSIDE CA





BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

_________ ____________________________________________________________ ____________________________________________________________



   09     ACACIA EROSION CONTROL                                       FENCING, CRASH CUSHION, MBGR

          SANTA BARBARA CA



          APCO DIKE                                                    SHOULDER BACKING

          VISALIA



          BILL NELAM GEC                                               UNDERGROUND PIPE, ROCK SLOPE PROTECTION, FLARED END SECTION

          FRESNO CA



          EMG HYDROSEEDING                                             SILT FENCE, TEMP FIBER ROLE

          FRESNO CA



          FLATIRON ELECTRIC GROUP                                      ELECTRICAL & RELATED

          CHINO CA

CONTINUED ON NEXT PAGE
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BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

_________ ____________________________________________________________ ____________________________________________________________



   09     GRANITE CONSTRUCTION                                         LCB, JPCP, JOINT SEAL





          KRC SAFETY                                                   TRAFFIC CONTROL, SIGNS AND BARRIACADES, K-RAIL

          VISALIA CA



          KROKER INC                                                   CLEAR AND GRUB, REMOVE PIPE, BRIDGE REMOVE

          FRESNO CA



          R&R CONSTRUCTION                                             BRIDGE REMOVAL, BRIDGE INSTALLATION, STRUCTURAL CONCRETE

          SACRAMENTO CA



          SOUTH MACK                                                   GRINDING

          VISALIA CA



          STATE WIDE                                                   SIGN STRUCTURE

          REDDING CA



          TRINITY ENG                                                  QA QC TESTING

          CLOVIS CA





BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

_________ ____________________________________________________________ ____________________________________________________________



   07     ALL COMMERICAL FENCE                                         CL RAILING AND GATE

          WATERFORD CA



          BILL NELSON                                                  MISC IRON AND STEEL, REMOVE IRRIGATION ASSEMBLY

          FRESNO CA



          BILL NELSON GEC INC                                          UNDERGROUNG, RSP, CONCRETE FLARE, END SECTION, RCP

          FRESNO CA

CONTINUED ON NEXT PAGE
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BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

_________ ____________________________________________________________ ____________________________________________________________



   07     DIVERSIFIED CONCRETE CUTTING                                 SEAL PAVEMENT JOINT AND SHOULDER RUMBLE STRIP

          SPARKS NV



          FLATIRON ELECTRIC GROUP INC                                  ELECTRICAL

          CHINO CA



          GREEN GRATH INDUSTRIES                                       EROSION CONTROL

          CITRUS HEIGHTS CA



          HARRIS SALINAS REBAR                                         REBAR

          LIVERMORE CA



          KRC SAFETY CO INC                                            ALTERNATIVE CRASH CUSHION LEVEL 2 AND 3

          VISALIA CA



          KRC SAFETY CO INC                                            CAS, TEMP K RAIL, CRUSH CUSHIONS, FURNSIH PLACE ROAD SIGNS

          VISALIA CA



          MASS X INC                                                   HMA AND TACK COAT

          CLOVIS CA



          MASS X INC                                                   ROADWAY EXC, SHOULDER BACKING, CLASS 2AB, IMPORT BARROW

          CLOVIS CA



          SAFETY STRIPING SERVICE INC                                  STRIPING AND MARKERS

          GOSHEN CA



          SCHWAGER DAVIS INC                                           PRESTRESSING CIP CONCRETE

          SAN JOSE CA



          SOUTHWEST DITCH INC                                          CHANNEL LINING

          RIVERSIDE CA

CONTINUED ON NEXT PAGE
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BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

_________ ____________________________________________________________ ____________________________________________________________



   07     STATEWIDE TRAFFIC SAFETY AND SIGNS                           SIGN STRUCTURES

          REDDING CA



          WC MALONEY INC                                               CLEAR AND GRUB, BRIDGE REMOVAL AND CONCRETE REMOVAL

          STOCKTON CA





BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

_________ ____________________________________________________________ ____________________________________________________________



   04     ACACIA                                                       EROSION CONTROL

          SANTA BARBARA CA



          ACE FENCE                                                    FENCE & METAL BEAM GUARDRAIL

          LA PUENTE CA



          ACL                                                          BARRIER

          ONTARIO CA



          CHRISP COMPANY                                               STRIPING

          STOCKTON CA



          CORAL CONSTRUCTION                                           SIGN STRUCTURES

          WILSONVILLE OR



          DIVERSIFIED CONCRETE CUTTING                                 RUMBLE STRIP

          SPARKS NV



          FLATIRON CONSTRUCTION                                        ELECTRICAL

          CHICO CA



          HARRIS SALINAS REBAR                                         REBAR

          LIVERMORE CA

CONTINUED ON NEXT PAGE
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BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

_________ ____________________________________________________________ ____________________________________________________________



   04     JARET                                                        PILING

          WEST SACRAMENTO CA



          SCHWAGER DAVIS                                               PRESTRESSING

          SAN JOSE CA
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------------------------------------------------------------------------------------------------------------------------------------


    ITEM      ITEM                                                   UNIT OF     ESTIMATED

     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT

------------------------------------------------------------------------------------------------------------------------------------




      1     070030      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            1,500.00         1,500.00

      2     080050      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM            4,000.00         4,000.00

      3     090100      TIME-RELATED OVERHEAD (WDAY)                   WDAY        300            1,800.00       540,000.00

      4     120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM            7,000.00         7,000.00

      5     120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM           30,000.00        30,000.00

      6     120120      TYPE III BARRICADE                             EA           76               45.00         3,420.00

      7     120165      CHANNELIZER (SURFACE MOUNTED)                  EA           73               30.00         2,190.00

      8     128652      PORTABLE CHANGEABLE MESSAGE SIGN (LS)          LS     LUMP SUM           19,000.00        19,000.00

      9     129000      TEMPORARY RAILING (TYPE K)                     LF        1,120               13.00        14,560.00

     10     129100      TEMPORARY CRASH CUSHION MODULE                 EA          110              190.00        20,900.00

     11     130100      JOB SITE MANAGEMENT                            LS     LUMP SUM           50,000.00        50,000.00

     12     130300      PREPARE STORM WATER POLLUTION PREVENTION       LS     LUMP SUM            2,500.00         2,500.00

                        PLAN

     13     130330      STORM WATER ANNUAL REPORT                      EA            4            2,000.00         8,000.00

     14     130505      MOVE-IN/MOVE-OUT                               EA            6              600.00         3,600.00

                        (TEMPORARY EROSION CONTROL)

     15     130530      TEMPORARY HYDRAULIC MULCH                      LS     LUMP SUM           30,000.00        30,000.00

                        (BONDED FIBER MATRIX)

     16     130620      TEMPORARY DRAINAGE INLET PROTECTION            EA           50              280.00        14,000.00

     17     130640      TEMPORARY FIBER ROLL                           LF       14,300                3.50        50,050.00

     18     130680      TEMPORARY SILT FENCE                           LF       10,000                3.00        30,000.00

     19     130710      TEMPORARY CONSTRUCTION ENTRANCE                EA           10            2,000.00        20,000.00

     20     130730      STREET SWEEPING                                LS     LUMP SUM           10,000.00        10,000.00

     21     130900      TEMPORARY CONCRETE WASHOUT                     LS     LUMP SUM            4,300.00         4,300.00

     22     150230      DESTROY WELL                                   EA            4            2,500.00        10,000.00

     23     150605      REMOVE FENCE                                   LF        5,290                3.60        19,044.00

     24     150685      REMOVE IRRIGATION FACILITY                     LS     LUMP SUM           18,300.00        18,300.00

     25     150711      REMOVE PAINTED TRAFFIC STRIPE                  LF       35,200                 .30        10,560.00

     26     150712      REMOVE PAINTED PAVEMENT MARKING                SQFT        130                8.50         1,105.00

     27     150714      REMOVE THERMOPLASTIC TRAFFIC STRIPE            LF          280                6.00         1,680.00

     28     150722      REMOVE PAVEMENT MARKER                         EA        1,000                1.00         1,000.00

     29     150742      REMOVE ROADSIDE SIGN                           EA            6               50.00           300.00

     30     150809      REMOVE CULVERT (LF)                            LF          320               31.00         9,920.00

     31     150820      REMOVE INLET                                   EA            1            1,100.00         1,100.00

     32     151272      SALVAGE METAL BEAM GUARD RAILING               LF          240               31.00         7,440.00

     33     152255      RESET MAILBOX                                  EA           18               75.00         1,350.00

     34     152390      RELOCATE ROADSIDE SIGN                         EA            1              150.00           150.00

     35     153121      REMOVE CONCRETE (CY)                           CY          250               43.00        10,750.00
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------------------------------------------------------------------------------------------------------------------------------------


    ITEM      ITEM                                                   UNIT OF     ESTIMATED

     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT

------------------------------------------------------------------------------------------------------------------------------------




     36     157551      BRIDGE REMOVAL, LOCATION A                     LS     LUMP SUM           23,300.00        23,300.00

     37     157552      BRIDGE REMOVAL, LOCATION B                     LS     LUMP SUM           18,300.00        18,300.00

     38     158100      SALVAGE CRASH CUSHION                          EA            5              950.00         4,750.00

     39     160102      CLEARING AND GRUBBING (LS)                     LS     LUMP SUM          110,000.00       110,000.00

     40     170101      DEVELOP WATER SUPPLY                           LS     LUMP SUM           10,000.00        10,000.00

     41     190101      ROADWAY EXCAVATION                             CY       91,700                7.50       687,750.00

     42     190185      SHOULDER BACKING                               TON       1,640               19.00        31,160.00

     43 (F) 192020      STRUCTURE EXCAVATION (TYPE D)                  CY        1,929               21.00        40,509.00

     44 (F) 193003      STRUCTURE BACKFILL (BRIDGE)                    CY        1,390               39.00        54,210.00

     45 (F) 193030      PERVIOUS BACKFILL MATERIAL                     CY          103              135.00        13,905.00

     46 (F) 193118      CONCRETE BACKFILL                              CY           51              250.00        12,750.00

     47     198010      IMPORTED BORROW (CY)                           CY       18,300                8.40       153,720.00

     48     210010      MOVE-IN/MOVE-OUT (EROSION CONTROL)             EA            4            1,000.00         4,000.00

     49     210221      EROSION CONTROL (DRILL SEED) (ACRE)            CY           11            1,350.00        14,850.00

     50     210300      HYDROMULCH                                     SQFT  2,320,000                 .02        46,400.00

     51     210420      STRAW                                          TON          94              410.00        38,540.00

     52     210430      HYDROSEED                                      SQFT  2,320,000                 .04        92,800.00

     53     260203      CLASS 2 AGGREGATE BASE (CY)                    CY       28,200               17.00       479,400.00

     54     280000      LEAN CONCRETE BASE                             CY       10,800              110.00     1,188,000.00

     55     390131      HOT MIX ASPHALT                                TON      18,200               74.10     1,348,620.00

     56     394090      PLACE HOT MIX ASPHALT                          SQYD      1,450               25.00        36,250.00

                        (MISCELLANEOUS AREA)

     57     397005      TACK COAT                                      TON           9              500.00         4,500.00

     58     401050      JOINTED PLAIN CONCRETE PAVEMENT                CY       26,300              135.50     3,563,650.00

     59     401083      SHOULDER RUMBLE STRIP                          STA         340               70.00        23,800.00

                        (CONCRETE PAVEMENT, GROUND-IN

     60     404092      SEAL PAVEMENT JOINT                            LF      120,000                3.00       360,000.00

     61     490746      FURNISH PILING (CLASS 140)                     LF        5,022               39.00       195,858.00

                        (ALTERNATIVE W)

     62     490747      DRIVE PILE (CLASS 140)                         EA           78            2,050.00       159,900.00

                        (ALTERNATIVE W)

     63     498052      60" CAST-IN-DRILLED-HOLE CONCRETE              LF           22              925.00        20,350.00

                        PILE (SIGN FOUNDATION)

     64     500001      PRESTRESSING CAST-IN-PLACE CONCRETE            LS     LUMP SUM          170,000.00       170,000.00

     65 (F) 510051      STRUCTURAL CONCRETE, BRIDGE FOOTING            CY          243              500.00       121,500.00

     66 (F) 510053      STRUCTURAL CONCRETE, BRIDGE                    CY        2,313              550.00     1,272,150.00

     67 (F) 510085      STRUCTURAL CONCRETE, APPROACH SLAB             CY          202              850.00       171,700.00

                        (TYPE EQ)
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------------------------------------------------------------------------------------------------------------------------------------


    ITEM      ITEM                                                   UNIT OF     ESTIMATED

     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT

------------------------------------------------------------------------------------------------------------------------------------




     68     025160      TEMPORARY PRECAST CONCRETE BOX CULVERT         LF           48            2,000.00        96,000.00

     69 (F) 510502      MINOR CONCRETE (MINOR STRUCTURE)               CY           24            2,200.00        52,800.00

     70     519081      JOINT SEAL (MR 1/2")                           LF          745               20.00        14,900.00

     71 (F) 520101      BAR REINFORCING STEEL                          LB       43,500                1.55        67,425.00

     72 (F) 520102      BAR REINFORCING STEEL (BRIDGE)                 LB      340,221                1.10       374,243.10

     73 (F) 560218      FURNISH SIGN STRUCTURE (TRUSS)                 LB       13,896                4.40        61,142.40

     74 (F) 560219      INSTALL SIGN STRUCTURE (TRUSS)                 LB       13,896                 .30         4,168.80

     75     560248      FURNISH SINGLE SHEET ALUMINUM SIGN             SQFT        640               12.00         7,680.00

                        (0.063"-UNFRAMED)

     76     560249      FURNISH SINGLE SHEET ALUMINUM SIGN             SQFT        170               13.00         2,210.00

                        (0.080"-UNFRAMED)

     77     566011      ROADSIDE SIGN - ONE POST                       EA           84              200.00        16,800.00

     78     650014      18" REINFORCED CONCRETE PIPE                   LF        1,470               60.00        88,200.00

     79     650018      24" REINFORCED CONCRETE PIPE                   LF        3,890               73.00       283,970.00

     80     705204      18" CONCRETE FLARED END SECTION                EA           32            1,000.00        32,000.00

     81     705206      24" CONCRETE FLARED END SECTION                EA           43            1,150.00        49,450.00

     82 (F) 721028      ROCK SLOPE PROTECTION (NO. 2, METHOD B)        CY          694              184.00       127,696.00

                        (CY)

     83     721430      CONCRETE (CHANNEL LINING)                      CY          630              650.00       409,500.00

     84     729011      ROCK SLOPE PROTECTION FABRIC (CLASS 8)         SQYD      1,510                8.00        12,080.00

     85 (F) 750001      MISCELLANEOUS IRON AND STEEL                   LB        8,476                1.00         8,476.00

     86     800360      CHAIN LINK FENCE (TYPE CL-6)                   LF       20,400                9.40       191,760.00

     87     000001      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00             0.00

     88     000002      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00             0.00

     89     810111      SURVEY MONUMENT (TYPE A)                       EA           38              600.00        22,800.00

     90     025161      SECTION CORNER MONUMENT                        EA            5              600.00         3,000.00

     91     820107      DELINEATOR (CLASS 1)                           EA           74               45.00         3,330.00

     92     820131      OBJECT MARKER (TYPE K)                         EA            4               50.00           200.00

     93     832002      METAL BEAM GUARD RAILING (STEEL POST)          LF          280               34.00         9,520.00

     94     025162      DOUBLE METAL BEAM GUARD RAILING                LF          250               44.00        11,000.00

                        (STEEL POST)

     95     839541      TRANSITION RAILING (TYPE WB)                   EA            6            3,600.00        21,600.00

     96     839581      END ANCHOR ASSEMBLY (TYPE SFT)                 EA            1              670.00           670.00

     97     839585      ALTERNATIVE FLARED TERMINAL SYSTEM             EA            5            2,700.00        13,500.00

     98     025163      ALTERNATIVE CRASH CUSHION (TEST LEVEL 2)       EA            8           16,100.00       128,800.00

     99     025164      ALTERNATIVE CRASH CUSHION (TEST LEVEL 3)       EA            2           28,600.00        57,200.00

    100 (F) 839720      CONCRETE BARRIER (TYPE 732)                    LF          839              100.00        83,900.00

    101     840504      4" THERMOPLASTIC TRAFFIC STRIPE                LF       69,600                 .40        27,840.00
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    ITEM      ITEM                                                   UNIT OF     ESTIMATED

     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT

------------------------------------------------------------------------------------------------------------------------------------




    102     840506      8" THERMOPLASTIC TRAFFIC STRIPE                LF        4,550                 .70         3,185.00

    103     840515      THERMOPLASTIC PAVEMENT MARKING                 SQFT      3,160                3.00         9,480.00

    104     840523      4" THERMOPLASTIC TRAFFIC STRIPE                LF        1,690                 .35           591.50

                        (BROKEN 12-3)

    105     840525      4" THERMOPLASTIC TRAFFIC STRIPE                LF       26,100                 .35         9,135.00

                        (BROKEN 36-12)

    106     840656      PAINT TRAFFIC STRIPE (2-COAT)                  LF       23,700                 .30         7,110.00

    107     840666      PAINT PAVEMENT MARKING (2-COAT)                EA          130               10.00         1,300.00

    108     850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA        2,580                3.00         7,740.00

    109     860090      MAINTAINING EXISTING TRAFFIC MANAGEMENT        LS     LUMP SUM            2,000.00         2,000.00

                        SYSTEM ELEMENTS DURING CONSTRUCTION

    110     860401      LIGHTING                                       LS     LUMP SUM           82,100.00        82,100.00

    111     860532      CHANGEABLE MESSAGE SIGN SYSTEM (LS)            LS     LUMP SUM           24,600.00        24,600.00

    112     025165      VEHICLE CLASSIFICATION STATION                 LS     LUMP SUM           41,000.00        41,000.00

    113     025166      TRAFFIC COUNT STATION                          LS     LUMP SUM           18,700.00        18,700.00

    114     860990      CLOSED CIRCUIT TELEVISION SYSTEM               LS     LUMP SUM           26,900.00        26,900.00

    115     000003      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00             0.00

    116     802520      6' CHAIN LINK GATE (TYPE CL-6)                 EA           10              700.00         7,000.00

    117     802540      8' CHAIN LINK GATE (TYPE CL-6)                 EA            2              800.00         1,600.00

    118     999990      MOBILIZATION                                   LS     LUMP SUM        1,341,000.00     1,341,000.00



                                                                                                 TOTAL        15,297,643.80
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    |-------------------------------|-------------------------------|-------------------------------|-------------------------------


ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH

    |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT

    |-------------------------------|-------------------------------|-------------------------------|-------------------------------


  1 |         3,500.00       3500.00|         1,500.00       1500.00|        10,000.00      10000.00|           500.00        500.00


  2 |         3,000.00       3000.00|         6,500.00       6500.00|        50,000.00      50000.00|         1,000.00       1000.00


  3 |         1,800.00     540000.00|         1,200.00     360000.00|         1,000.00     300000.00|         2,000.00     600000.00


  4 |         6,000.00       6000.00|         5,200.00       5200.00|         5,500.00       5500.00|         5,000.00       5000.00


  5 |       160,000.00     160000.00|        30,000.00      30000.00|        75,000.00      75000.00|        20,000.00      20000.00


  6 |            85.00       6460.00|            85.00       6460.00|            66.00       5016.00|            85.00       6460.00


  7 |            30.00       2190.00|            30.00       2190.00|            50.00       3650.00|            30.00       2190.00


  8 |        30,000.00      30000.00|        27,000.00      27000.00|        20,500.00      20500.00|         2,500.00       2500.00


  9 |             1.00       1120.00|            18.50      20720.00|             7.00       7840.00|             1.00       1120.00


 10 |            50.00       5500.00|           185.00      20350.00|            85.00       9350.00|             1.00        110.00


 11 |        30,000.00      30000.00|        11,150.00      11150.00|        12,500.00      12500.00|         5,000.00       5000.00


 12 |         1,500.00       1500.00|         1,750.00       1750.00|         2,000.00       2000.00|         2,500.00       2500.00


 13 |         2,000.00       8000.00|         2,000.00       8000.00|         2,000.00       8000.00|         2,000.00       8000.00


 14 |           750.00       4500.00|           600.00       3600.00|           610.00       3660.00|           600.00       3600.00


 15 |        50,000.00      50000.00|        25,000.00      25000.00|        56,200.00      56200.00|        35,000.00      35000.00


 16 |           250.00      12500.00|           240.00      12000.00|            90.00       4500.00|           150.00       7500.00


 17 |             4.00      57200.00|             5.25      75075.00|             4.50      64350.00|             4.50      64350.00


 18 |             2.50      25000.00|             2.50      25000.00|             6.00      60000.00|             4.00      40000.00


 19 |         2,000.00      20000.00|         9,500.00      95000.00|         2,200.00      22000.00|         4,000.00      40000.00


 20 |        30,000.00      30000.00|        23,000.00      23000.00|        75,000.00      75000.00|         5,000.00       5000.00


 21 |         4,000.00       4000.00|         9,800.00       9800.00|         7,000.00       7000.00|         5,000.00       5000.00


 22 |         2,500.00      10000.00|         2,500.00      10000.00|         1,500.00       6000.00|         2,500.00      10000.00


 23 |             4.00      21160.00|             3.50      18515.00|             1.60       8464.00|             3.50      18515.00


 24 |        25,000.00      25000.00|        19,917.00      19917.00|        12,000.00      12000.00|        18,000.00      18000.00


 25 |              .30      10560.00|              .36      12672.00|              .30      10560.00|              .30      10560.00




 26 |             8.50       1105.00|            10.16       1320.80|             2.60        338.00|             3.00        390.00


 27 |             6.00       1680.00|             7.17       2007.60|              .65        182.00|             1.00        280.00


 28 |             1.00       1000.00|             1.20       1200.00|             1.10       1100.00|             1.00       1000.00


 29 |           100.00        600.00|           100.00        600.00|           102.00        612.00|           100.00        600.00


 30 |            15.00       4800.00|            10.50       3360.00|            19.00       6080.00|            10.50       3360.00


 31 |           200.00        200.00|           150.00        150.00|           175.00        175.00|           500.00        500.00


 32 |            10.00       2400.00|             7.48       1795.20|             7.10       1704.00|            31.00       7440.00


 33 |           200.00       3600.00|           380.00       6840.00|           325.00       5850.00|           150.00       2700.00


 34 |           150.00        150.00|           150.00        150.00|           160.00        160.00|           150.00        150.00


 35 |            50.00      12500.00|            42.00      10500.00|            55.00      13750.00|            42.00      10500.00


 36 |        25,000.00      25000.00|        22,816.00      22816.00|        16,000.00      16000.00|        11,000.00      11000.00


 37 |        15,000.00      15000.00|        18,000.00      18000.00|         9,500.00       9500.00|        11,000.00      11000.00


 38 |           100.00        500.00|         1,800.00       9000.00|           260.00       1300.00|           200.00       1000.00


 39 |       120,000.00     120000.00|        87,952.00      87952.00|        71,220.00      71220.00|        85,000.00      85000.00
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    |-------------------------------|-------------------------------|-------------------------------|-------------------------------


ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH

    |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT

    |-------------------------------|-------------------------------|-------------------------------|-------------------------------


 40 |        80,000.00      80000.00|       100,000.00     100000.00|        50,000.00      50000.00|        10,000.00      10000.00


 41 |            10.00     917000.00|             9.00     825300.00|             9.60     880320.00|             9.40     861980.00


 42 |            25.00      41000.00|            49.16      80622.40|            16.00      26240.00|            25.00      41000.00


 43 |            75.00     144675.00|            45.00      86805.00|            30.00      57870.00|            75.00     144675.00


 44 |           100.00     139000.00|            41.00      56990.00|            72.00     100080.00|           100.00     139000.00


 45 |            30.00       3090.00|           220.00      22660.00|           116.00      11948.00|            30.00       3090.00


 46 |           160.00       8160.00|           112.00       5712.00|           130.00       6630.00|           100.00       5100.00


 47 |            20.00     366000.00|            16.50     301950.00|            17.50     320250.00|            22.00     402600.00


 48 |         1,000.00       4000.00|         1,000.00       4000.00|         1,100.00       4400.00|         1,000.00       4000.00


 49 |         1,340.00      14740.00|         1,310.00      14410.00|         1,400.00      15400.00|         1,310.00      14410.00


 50 |              .02      46400.00|              .02      46400.00|              .03      69600.00|              .02      46400.00


 51 |           400.00      37600.00|           395.00      37130.00|           420.00      39480.00|           395.00      37130.00


 52 |             .035      81200.00|              .03      69600.00|              .03      69600.00|              .03      69600.00


 53 |            26.00     733200.00|            29.00     817800.00|            30.00     846000.00|            30.00     846000.00


 54 |            95.00    1026000.00|            89.38     965304.00|           110.00    1188000.00|           105.00    1134000.00


 55 |            73.00    1328600.00|            77.00    1401400.00|            78.50    1428700.00|            85.00    1547000.00


 56 |            30.00      43500.00|            25.00      36250.00|            14.00      20300.00|            35.00      50750.00


 57 |             1.00          9.00|           575.00       5175.00|         1,000.00       9000.00|             1.00          9.00


 58 |           117.00    3077100.00|           137.34    3612042.00|           145.00    3813500.00|           124.50    3274350.00


 59 |            80.00      27200.00|            75.00      25500.00|            26.00       8840.00|            60.00      20400.00


 60 |             2.50     300000.00|             2.67     320400.00|             3.00     360000.00|             2.50     300000.00


 61 |            38.00     190836.00|            36.00     180792.00|            40.00     200880.00|            38.00     190836.00


 62 |         2,100.00     163800.00|         3,885.00     303030.00|         2,350.00     183300.00|         2,100.00     163800.00


 63 |         1,000.00      22000.00|         1,058.00      23276.00|           965.00      21230.00|           925.00      20350.00


 64 |       160,000.00     160000.00|       179,902.00     179902.00|       190,000.00     190000.00|       150,000.00     150000.00




 65 |           400.00      97200.00|           265.49      64514.07|           250.00      60750.00|           400.00      97200.00


 66 |           500.00    1156500.00|           566.80    1311008.40|           540.00    1249020.00|           500.00    1156500.00


 67 |         1,000.00     202000.00|           825.56     166763.12|           810.00     163620.00|         1,000.00     202000.00


 68 |         1,200.00      57600.00|         1,650.00      79200.00|         1,900.00      91200.00|         1,000.00      48000.00


 69 |         2,500.00      60000.00|         1,396.00      33504.00|         1,350.00      32400.00|         1,400.00      33600.00


 70 |            30.00      22350.00|            50.00      37250.00|            26.00      19370.00|            30.00      22350.00


 71 |             1.50      65250.00|             1.59      69165.00|             1.56      67860.00|             1.50      65250.00


 72 |             1.10     374243.10|             1.00     340221.00|             1.10     374243.10|             1.10     374243.10


 73 |             3.50      48636.00|             5.00      69480.00|             4.50      62532.00|             4.34      60308.64


 74 |             1.10      15285.60|              .75      10422.00|              .45       6253.20|              .25       3474.00


 75 |            13.00       8320.00|            13.40       8576.00|            13.60       8704.00|            12.25       7840.00


 76 |            14.00       2380.00|              .09         15.30|            15.00       2550.00|            13.25       2252.50


 77 |           190.00      15960.00|           190.00      15960.00|           195.00      16380.00|           195.00      16380.00


 78 |            45.00      66150.00|            63.50      93345.00|            48.00      70560.00|            55.00      80850.00
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    |-------------------------------|-------------------------------|-------------------------------|-------------------------------


ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH

    |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT

    |-------------------------------|-------------------------------|-------------------------------|-------------------------------


 79 |            50.00     194500.00|            68.80     267632.00|            58.70     228343.00|            60.00     233400.00


 80 |           950.00      30400.00|         1,360.00      43520.00|           900.00      28800.00|         1,000.00      32000.00


 81 |         1,050.00      45150.00|         1,441.00      61963.00|           960.00      41280.00|         1,000.00      43000.00


 82 |           150.00     104100.00|           220.00     152680.00|            71.00      49274.00|           115.00      79810.00


 83 |           350.00     220500.00|           400.00     252000.00|           410.60     258678.00|           335.00     211050.00


 84 |             8.00      12080.00|             6.00       9060.00|             3.40       5134.00|             1.50       2265.00


 85 |             1.00       8476.00|             1.35      11442.60|             1.00       8476.00|             1.30      11018.80


 86 |             9.15     186660.00|             9.50     193800.00|             9.30     189720.00|             9.25     188700.00


 87 |              .00          0.00|              .00          0.00|              .00          0.00|              .00          0.00


 88 |              .00          0.00|              .00          0.00|              .00          0.00|              .00          0.00


 89 |           200.00       7600.00|           222.00       8436.00|           250.00       9500.00|           300.00      11400.00


 90 |           700.00       3500.00|           725.00       3625.00|           250.00       1250.00|           900.00       4500.00


 91 |            35.00       2590.00|            35.00       2590.00|            35.00       2590.00|            35.00       2590.00


 92 |            60.00        240.00|            60.00        240.00|            61.00        244.00|            60.00        240.00


 93 |            32.00       8960.00|            27.80       7784.00|            43.00      12040.00|            42.00      11760.00


 94 |            45.00      11250.00|            36.35       9087.50|            53.00      13250.00|            42.00      10500.00


 95 |         3,000.00      18000.00|         4,276.00      25656.00|         3,200.00      19200.00|         3,400.00      20400.00


 96 |           650.00        650.00|           642.00        642.00|           640.00        640.00|           750.00        750.00


 97 |         2,300.00      11500.00|           278.00       1390.00|         2,230.00      11150.00|         2,600.00      13000.00


 98 |        20,000.00     160000.00|        18,175.00     145400.00|        15,300.00     122400.00|        14,000.00     112000.00


 99 |        30,000.00      60000.00|        27,798.00      55596.00|        25,800.00      51600.00|        24,000.00      48000.00


100 |           120.00     100680.00|            87.85      73706.15|            70.00      58730.00|           120.00     100680.00


101 |              .40      27840.00|              .48      33408.00|              .48      33408.00|              .40      27840.00


102 |              .70       3185.00|              .84       3822.00|              .92       4186.00|              .70       3185.00


103 |             3.00       9480.00|             3.59      11344.40|             5.60      17696.00|             3.00       9480.00




104 |              .35        591.50|              .40        676.00|              .38        642.20|             1.00       1690.00


105 |              .35       9135.00|              .42      10962.00|              .33       8613.00|              .35       9135.00


106 |              .30       7110.00|              .36       8532.00|              .27       6399.00|              .30       7110.00


107 |             8.00       1040.00|             9.50       1235.00|             3.70        481.00|             4.00        520.00


108 |             3.00       7740.00|             3.50       9030.00|             3.30       8514.00|             3.00       7740.00


109 |           400.00        400.00|         1,654.00       1654.00|         1,750.00       1750.00|             1.00          1.00


110 |        80,000.00      80000.00|        90,000.00      90000.00|        92,000.00      92000.00|        82,100.00      82100.00


111 |        25,000.00      25000.00|        27,000.00      27000.00|        27,800.00      27800.00|        24,680.00      24680.00


112 |        40,000.00      40000.00|        45,000.00      45000.00|        46,500.00      46500.00|        41,000.00      41000.00


113 |        20,000.00      20000.00|        21,000.00      21000.00|        21,100.00      21100.00|        18,700.00      18700.00


114 |        20,000.00      20000.00|        30,000.00      30000.00|        30,000.00      30000.00|        26,900.00      26900.00


115 |              .00          0.00|              .00          0.00|              .00          0.00|              .00          0.00


116 |           600.00       6000.00|           425.00       4250.00|           600.00       6000.00|           400.00       4000.00


117 |           800.00       1600.00|           569.00       1138.00|           800.00       1600.00|           525.00       1050.00
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    |-------------------------------|-------------------------------|-------------------------------|-------------------------------


ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH

    |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT

    |-------------------------------|-------------------------------|-------------------------------|-------------------------------


118 |     1,535,000.00    1535000.00|     1,046,184.46    1046184.46|       990,000.00     990000.00|     1,545,757.00    1545757.00




TOT                   15,383,667.20                  15,489,451.00                  15,523,059.50                  15,641,505.04
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    |-------------------------------|-------------------------------|-------------------------------|-------------------------------


ITEM|            SIXTH              |           SEVENTH             |            EIGHTH             |            NINTH

    |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT

    |-------------------------------|-------------------------------|-------------------------------|-------------------------------


  1 |         2,000.00       2000.00|        10,000.00      10000.00|         3,000.00       3000.00|         2,000.00       2000.00


  2 |         2,000.00       2000.00|        40,000.00      40000.00|         3,000.00       3000.00|        20,000.00      20000.00


  3 |         2,400.00     720000.00|           500.00     150000.00|         2,600.00     780000.00|         5,000.00    1500000.00


  4 |         5,000.00       5000.00|         7,000.00       7000.00|         7,000.00       7000.00|        30,000.00      30000.00


  5 |        67,000.00      67000.00|       126,000.00     126000.00|        50,000.00      50000.00|       200,000.00     200000.00


  6 |            80.00       6080.00|            45.00       3420.00|            45.00       3420.00|            50.00       3800.00


  7 |            30.00       2190.00|            30.00       2190.00|            50.00       3650.00|            30.00       2190.00


  8 |         2,000.00       2000.00|        30,000.00      30000.00|        60,000.00      60000.00|        40,000.00      40000.00


  9 |            15.00      16800.00|            22.00      24640.00|            20.00      22400.00|            20.00      22400.00


 10 |           150.00      16500.00|           125.00      13750.00|           150.00      16500.00|           200.00      22000.00


 11 |         5,000.00       5000.00|        10,000.00      10000.00|        20,000.00      20000.00|        30,000.00      30000.00


 12 |         2,000.00       2000.00|         3,000.00       3000.00|         5,000.00       5000.00|        10,000.00      10000.00


 13 |         2,000.00       8000.00|         2,000.00       8000.00|         2,000.00       8000.00|         2,000.00       8000.00


 14 |           500.00       3000.00|           600.00       3600.00|           750.00       4500.00|         1,000.00       6000.00


 15 |        40,000.00      40000.00|        25,000.00      25000.00|        50,000.00      50000.00|        30,000.00      30000.00


 16 |           200.00      10000.00|           500.00      25000.00|           350.00      17500.00|           200.00      10000.00


 17 |             2.00      28600.00|             3.95      56485.00|             2.50      35750.00|             6.00      85800.00


 18 |             2.00      20000.00|             4.15      41500.00|             2.50      25000.00|             4.00      40000.00


 19 |         2,000.00      20000.00|         8,000.00      80000.00|         3,500.00      35000.00|         2,000.00      20000.00


 20 |         2,000.00       2000.00|        40,000.00      40000.00|        10,000.00      10000.00|        30,000.00      30000.00


 21 |        10,000.00      10000.00|        20,000.00      20000.00|       100,000.00     100000.00|        40,000.00      40000.00


 22 |         5,000.00      20000.00|         2,500.00      10000.00|         3,000.00      12000.00|         2,000.00       8000.00


 23 |             2.00      10580.00|             3.50      18515.00|             4.00      21160.00|             6.00      31740.00


 24 |         5,000.00       5000.00|        17,917.00      17917.00|        20,000.00      20000.00|        10,000.00      10000.00


 25 |              .20       7040.00|              .30      10560.00|              .30      10560.00|              .30      10560.00




 26 |             8.00       1040.00|             8.50       1105.00|             8.50       1105.00|             1.00        130.00


 27 |             6.00       1680.00|             6.00       1680.00|             6.00       1680.00|             1.00        280.00


 28 |             1.00       1000.00|             1.00       1000.00|             1.00       1000.00|             1.00       1000.00


 29 |           100.00        600.00|            50.00        300.00|            50.00        300.00|           300.00       1800.00


 30 |            10.00       3200.00|            10.50       3360.00|            15.00       4800.00|           100.00      32000.00


 31 |         1,000.00       1000.00|           150.00        150.00|         1,000.00       1000.00|           500.00        500.00


 32 |            10.00       2400.00|            19.75       4740.00|            20.00       4800.00|            12.00       2880.00


 33 |           200.00       3600.00|           500.00       9000.00|           350.00       6300.00|           400.00       7200.00


 34 |           200.00        200.00|           150.00        150.00|           150.00        150.00|         1,000.00       1000.00


 35 |           100.00      25000.00|            43.00      10750.00|            45.00      11250.00|           100.00      25000.00


 36 |        10,000.00      10000.00|        22,000.00      22000.00|        15,000.00      15000.00|        40,000.00      40000.00


 37 |        10,000.00      10000.00|        15,000.00      15000.00|        13,000.00      13000.00|        40,000.00      40000.00


 38 |         1,000.00       5000.00|         1,320.00       6600.00|         3,000.00      15000.00|            50.00        250.00


 39 |       225,000.00     225000.00|        87,952.00      87952.00|       175,000.00     175000.00|       100,000.00     100000.00
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    |-------------------------------|-------------------------------|-------------------------------|-------------------------------


ITEM|            SIXTH              |           SEVENTH             |            EIGHTH             |            NINTH

    |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT

    |-------------------------------|-------------------------------|-------------------------------|-------------------------------


 40 |        25,000.00      25000.00|       100,000.00     100000.00|        75,000.00      75000.00|        30,000.00      30000.00


 41 |            10.00     917000.00|            19.00    1742300.00|            10.00     917000.00|            16.00    1467200.00


 42 |            25.00      41000.00|            35.85      58794.00|            25.00      41000.00|            50.00      82000.00


 43 |            50.00      96450.00|            75.00     144675.00|            40.00      77160.00|           200.00     385800.00


 44 |            50.00      69500.00|           100.00     139000.00|            75.00     104250.00|           100.00     139000.00


 45 |            50.00       5150.00|            30.00       3090.00|           150.00      15450.00|           150.00      15450.00


 46 |           150.00       7650.00|           125.00       6375.00|           150.00       7650.00|           300.00      15300.00


 47 |             5.00      91500.00|            20.00     366000.00|            10.00     183000.00|             5.00      91500.00


 48 |           500.00       2000.00|         1,000.00       4000.00|         3,000.00      12000.00|           500.00       2000.00


 49 |         1,300.00      14300.00|         1,310.00      14410.00|         1,200.00      13200.00|         2,000.00      22000.00


 50 |              .02      46400.00|              .02      46400.00|              .02      46400.00|              .04      92800.00


 51 |           400.00      37600.00|           395.00      37130.00|           385.00      36190.00|           300.00      28200.00


 52 |              .03      69600.00|              .04      92800.00|              .04      92800.00|              .03      69600.00


 53 |            36.00    1015200.00|            39.30    1108260.00|            30.00     846000.00|            40.00    1128000.00


 54 |           100.00    1080000.00|           109.16    1178928.00|           125.00    1350000.00|            80.00     864000.00


 55 |            75.00    1365000.00|            80.00    1456000.00|            85.00    1547000.00|            80.00    1456000.00


 56 |            20.00      29000.00|            69.00     100050.00|            40.00      58000.00|            60.00      87000.00


 57 |         1,500.00      13500.00|         3,000.00      27000.00|         1,000.00       9000.00|           700.00       6300.00


 58 |           125.00    3287500.00|           141.90    3731970.00|           190.00    4997000.00|           110.00    2893000.00


 59 |            40.00      13600.00|            55.08      18727.20|           135.00      45900.00|           300.00     102000.00


 60 |             3.00     360000.00|             2.91     349200.00|             2.00     240000.00|             4.00     480000.00


 61 |            38.00     190836.00|            38.00     190836.00|            35.00     175770.00|            60.00     301320.00


 62 |         2,000.00     156000.00|         2,100.00     163800.00|         2,000.00     156000.00|         2,000.00     156000.00


 63 |           900.00      19800.00|           995.48      21900.56|           925.00      20350.00|         1,000.00      22000.00


 64 |       100,000.00     100000.00|       170,000.00     170000.00|       165,000.00     165000.00|       200,000.00     200000.00




 65 |           500.00     121500.00|           400.00      97200.00|           350.00      85050.00|           500.00     121500.00


 66 |           500.00    1156500.00|           500.00    1156500.00|           525.00    1214325.00|         1,000.00    2313000.00


 67 |           900.00     181800.00|         1,000.00     202000.00|         1,000.00     202000.00|           300.00      60600.00


 68 |         2,200.00     105600.00|         1,700.00      81600.00|         1,200.00      57600.00|         3,000.00     144000.00


 69 |         1,500.00      36000.00|         1,200.00      28800.00|         1,500.00      36000.00|           600.00      14400.00


 70 |            30.00      22350.00|            50.00      37250.00|            30.00      22350.00|           200.00     149000.00


 71 |             1.50      65250.00|             1.50      65250.00|             1.50      65250.00|             1.00      43500.00


 72 |             1.00     340221.00|             1.10     374243.10|             1.25     425276.25|             1.00     340221.00


 73 |             4.00      55584.00|             5.01      69618.96|             4.50      62532.00|             5.00      69480.00


 74 |              .25       3474.00|              .70       9727.20|              .25       3474.00|             1.00      13896.00


 75 |            15.00       9600.00|            12.25       7840.00|            13.00       8320.00|            50.00      32000.00


 76 |            15.00       2550.00|            13.25       2252.50|            15.00       2550.00|            50.00       8500.00


 77 |           200.00      16800.00|           195.00      16380.00|           195.00      16380.00|           300.00      25200.00


 78 |            90.00     132300.00|            70.00     102900.00|            70.00     102900.00|            80.00     117600.00
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    |-------------------------------|-------------------------------|-------------------------------|-------------------------------


ITEM|            SIXTH              |           SEVENTH             |            EIGHTH             |            NINTH

    |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT

    |-------------------------------|-------------------------------|-------------------------------|-------------------------------


 79 |           100.00     389000.00|            80.00     311200.00|            80.00     311200.00|           120.00     466800.00


 80 |         1,200.00      38400.00|         1,200.00      38400.00|         1,200.00      38400.00|           700.00      22400.00


 81 |         1,500.00      64500.00|         1,500.00      64500.00|         1,500.00      64500.00|         1,000.00      43000.00


 82 |           100.00      69400.00|            95.00      65930.00|           100.00      69400.00|           120.00      83280.00


 83 |           300.00     189000.00|           336.00     211680.00|           425.00     267750.00|           600.00     378000.00


 84 |             5.00       7550.00|             5.00       7550.00|             4.00       6040.00|             1.00       1510.00


 85 |             2.00      16952.00|             1.50      12714.00|             1.50      12714.00|             6.00      50856.00


 86 |             9.00     183600.00|             9.50     193800.00|            10.00     204000.00|            18.00     367200.00


 87 |              .00          0.00|              .00          0.00|              .00          0.00|              .00          0.00


 88 |              .00          0.00|              .00          0.00|              .00          0.00|              .00          0.00


 89 |           400.00      15200.00|         1,000.00      38000.00|         1,000.00      38000.00|           400.00      15200.00


 90 |           400.00       2000.00|         1,000.00       5000.00|         1,000.00       5000.00|         1,000.00       5000.00


 91 |            35.00       2590.00|            45.00       3330.00|            45.00       3330.00|            40.00       2960.00


 92 |            50.00        200.00|            50.00        200.00|            50.00        200.00|           200.00        800.00


 93 |            40.00      11200.00|            33.50       9380.00|            30.00       8400.00|            30.00       8400.00


 94 |            50.00      12500.00|            43.00      10750.00|            45.00      11250.00|            40.00      10000.00


 95 |         3,000.00      18000.00|         3,500.00      21000.00|         3,500.00      21000.00|         4,000.00      24000.00


 96 |           600.00        600.00|           650.00        650.00|           650.00        650.00|         1,000.00       1000.00


 97 |         2,000.00      10000.00|         2,600.00      13000.00|         2,500.00      12500.00|           400.00       2000.00


 98 |        15,000.00     120000.00|        16,425.00     131400.00|        17,500.00     140000.00|        20,000.00     160000.00


 99 |        25,000.00      50000.00|        26,560.00      53120.00|        28,000.00      56000.00|        30,000.00      60000.00


100 |           100.00      83900.00|           120.00     100680.00|            75.00      62925.00|           340.00     285260.00


101 |              .40      27840.00|              .40      27840.00|              .40      27840.00|              .40      27840.00


102 |              .70       3185.00|              .70       3185.00|              .70       3185.00|              .40       1820.00


103 |             3.00       9480.00|             3.00       9480.00|             3.00       9480.00|            10.00      31600.00




104 |              .30        507.00|              .35        591.50|              .35        591.50|              .40        676.00


105 |              .30       7830.00|              .35       9135.00|              .35       9135.00|              .40      10440.00


106 |              .30       7110.00|              .30       7110.00|              .30       7110.00|              .40       9480.00


107 |             8.00       1040.00|             8.00       1040.00|             8.00       1040.00|           200.00      26000.00


108 |             3.00       7740.00|             3.00       7740.00|             3.00       7740.00|             3.00       7740.00


109 |         1,000.00       1000.00|         5,000.00       5000.00|         1,500.00       1500.00|         5,000.00       5000.00


110 |        65,000.00      65000.00|        82,100.00      82100.00|        80,000.00      80000.00|       120,000.00     120000.00


111 |        20,000.00      20000.00|        21,600.00      21600.00|        25,000.00      25000.00|        30,000.00      30000.00


112 |        30,000.00      30000.00|        41,000.00      41000.00|        40,000.00      40000.00|        30,000.00      30000.00


113 |        10,000.00      10000.00|        18,700.00      18700.00|        20,000.00      20000.00|        70,000.00      70000.00


114 |        20,000.00      20000.00|        26,900.00      26900.00|        25,000.00      25000.00|        40,000.00      40000.00


115 |              .00          0.00|              .00          0.00|              .00          0.00|              .00          0.00


116 |           400.00       4000.00|           425.00       4250.00|           425.00       4250.00|         2,000.00      20000.00


117 |           600.00       1200.00|           569.00       1138.00|           550.00       1100.00|         2,400.00       4800.00
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    |-------------------------------|-------------------------------|-------------------------------|-------------------------------


ITEM|            SIXTH              |           SEVENTH             |            EIGHTH             |            NINTH

    |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT

    |-------------------------------|-------------------------------|-------------------------------|-------------------------------


118 |     1,565,000.00    1565000.00|     1,075,000.00    1075000.00|     1,725,000.00    1725000.00|     2,000,000.00    2000000.00




TOT                   15,689,149.00                  17,097,665.02                  18,430,182.75                  20,476,959.00



