State of California
Department of Transportation
Division of Engineering Services

Award Tracker Report

MARCH 2007

MARCH 2007

Total No Contracts	Total Payment	Total State Payment	Total Federal Payment	Total DVBE Goals	Total DBE Goals	Total Overall Goals
40	$261,933,900.31	$22,702,084.01	$239,231,816.30	$681,062.52	$0.00	$681,062.52
				3.0%		0.3%

State Contracts	Federal Contracts	Total DVBE Cert	Total DBE Cert	Total Overall Cert
31	9	$727,459.35	$86,553.00	$814,012.35
		3.2%	0.0%	0.3%

GOALS	NO. OF CONTRACTS	CONTRACT PERCENTAGE	BID AMOUNT	DOLLAR PERCENT
No Goals	9	22.50	239,231,816.30	91.33
<10%	31	77.50	22,702,084.01	8.67
=10%	0	0.00	0.00	0.00
>10%	0	0.00	0.00	0.00
Total	40	100.0 %	$261,933,900.31	100.0 %

GOAL RESULTS AT AWARD				
No Goals	9	22.50	239,231,816.30	91.33
Good Faith Effort	14	35.00	11,629,181.53	4.44
Goals Met	4	10.00	1,999,576.00	0.76
Goals Exceeded	13	32.50	9,073,326.48	3.46
Total	40	100.0 %	$261,933,900.31	100.0 %

GOOD FAITH DENIALS		
State Projects	1.0	3.2 %
Federal Projects		0.0 %

DBE/DVBE TOTALS

State Fiscal Year 2006-07

July 1, 2006 - March 31, 2007

Total No Contracts	Total Payment	Total State Payment	Total Federal Payment	Total DVBE Goals	Total DBE Goals *
371	$2,011,086,723.07	$619,143,847.56	$1,391,942,875.51	$18,181,564.25	$45,254,249.87
				2.9%	3.3%

State Contracts	Federal Contracts	Total DVBE Cert	Total DBE Cert *
266	105	$10,532,119.14	$57,624,093.05
		1.7%	4.1%

GOALS	NO. OF CONTRACTS	CONTRACT PERCENTAGE	BID AMOUNT	DOLLAR PERCENT
No Goals	63	16.98	881,883,595.98	43.85
<10%	296	79.78	922,040,575.54	45.85
=10%	5	1.35	148,952,021.55	7.41
>10%	7	1.89	58,210,530.00	2.89
Total	371	100.0%	$2,011,086,723.07	100.0%

GOAL RESULTS AT AWARD				
No Goals	63	16.98	881,883,595.98	43.85
Good Faith Effort	161	43.40	905,559,214.22	45.03
Goals Met	31	8.36	68,167,634.10	3.39
Goals Exceeded	116	31.27	155,476,278.77	7.73
Total	371	100.0 %	$2,011,086,723.07	100.0 %

GOOD FAITH DENIALS		
State Projects	2.0	0.8%
Federal Projects		0.0%

* Since 05/01/06, the Department of Transportation utilizes race-neutral means to achieve its annual DBE goal. Accordingly, DBE goals are no longer established for individual contracts. However, prime contractors submit DBE participation at contract execution.

STATE FUNDED PROJECTS

State Fiscal Year 2006-07

July 1, 2006 - March 31, 2007

Total No Contracts	Total Payment	Total State Payment	Total DVBE Goals	Total Overall Goals
266	$619,143,847.56	$619,143,847.56	$18,181,564.25	$18,181,564.25
			2.9%	2.9%

Total DVBE Cert	Total Overall Cert
$10,532,119.14	$10,532,119.14
1.7%	1.7%

GOALS	NO. OF CONTRACTS	CONTRACT PERCENTAGE	BID AMOUNT	DOLLAR PERCENT
No Goals	5	1.88	13,091,706.00	2.11
<10%	261	98.12	606,052,141.56	97.89
=10%	0	0.00	0.00	0.00
>10%	0	0.00	0.00	0.00
Total	266	100.0%	$619,143,847.56	100.0%

GOAL RESULTS AT AWARD				
No Goals	5	1.88	13,091,706.00	2.11
Good Faith Effort	121	45.49	396,800,022.82	64.09
Goals Met	31	11.65	68,167,634.10	11.01
Goals Exceeded	109	40.98	141,084,484.64	22.79
Total	266	100.0 %	$619,143,847.56	100.0 %

GOOD FAITH DENIALS		
State Projects	2.0	0.8 %

FEDERAL FUNDED PROJECTS
FEDERAL FISCAL YEAR 2006-07
October 1, 2006 - March 31, 2007

Total No Contracts	Total Federal Payment	Total DBE Goals	Total Overall Goals
76	$1,157,381,574.86	$23,108,130.77	$23,108,130.77
		2.0%	2.0%

Total DBE Cert	Total Overall Cert
$52,717,619.20	$52,717,619.20
4.6%	4.6%

GOALS	NO. OF CONTRACTS	CONTRACT PERCENTAGE	BID AMOUNT	DOLLAR PERCENT
No Goals	58	76.32	868,791,889.98	75.07
<10%	11	14.47	230,359,637.38	19.90
=10%	4	5.26	49,568,464.00	4.28
>10%	3	3.95	8,661,583.50	0.75
Total	76	100.0%	$1,157,381,574.86	100.0%

GOAL RESULTS AT AWARD				
No Goals	58	76.32	868,791,889.98	75.07
Good Faith Effort	16	21.05	284,732,433.50	24.60
Goals Met	0	0.00	0.00	0.00
Goals Exceeded	2	2.63	3,857,251.38	0.33
Total	76	100.0 %	$1,157,381,574.86	100.0 %

GOOD FAITH DENIALS	
Federal Projects	0.0 %

MARCH 2007

AVERAGE DAYS TO AWARD
(PER MONTH AND CALENDAR YEAR)

	2002	No. Contracts Awarded	2003	No. Contracts Awarded	2004	No. Contracts Awarded	2005	No. Contracts Awarded
January	30.22	23	36.77	22	31.86	14	21.00	13
February	24.40	20	29.61	31	34.50	12	18.93	27
March	21.03	31	32.42	19	24.74	38	17.14	28
April	22.47	55	20.95	20	18.16	67	21.35	69
May	32.90	78	15.77	81	18.28	76	16.23	77
June	27.94	117	26.02	94	26.31	94	15.94	67
July	31.35	23	22.40	20	15.21	19	27.62	21
August	33.56	34	27.10	21	20.29	28	24.44	36
September	25.62	29	21.48	27	37.41	34	20.80	40
October	24.21	42	31.18	22	13.96	23	24.24	58
November	25.80	35	23.45	20	23.67	15	27.34	58
December	22.25	53	29.14	22	24.05	19	24.57	37
Year Average	27.73	540	26.36	399	24.04	439	18.88	531

	2006	No. Contracts Awarded	2007	No. Contracts Awarded
January	44.26	27	12.69	29
February	33.10	51	29.09	35
March	48.59	44	16.93	40
April	14.92	52		
May	14.34	89		
June	16.54	82		
July	14.70	23		
August	14.51	51		
September	13.75	69		
October	15.63	43		
November	17.00	43		
December	12.18	39		
Year Average	21.63	613	19.57	104

CALTRANS

Major and Minor A
Construction Contracts

DISTRICT 01

AWARD TRACKER by District — MARCH 2007

Contract Number	Award Date	Dist/Co/Rte/PM	Description of Work	Bid Open Date	Fed Aid	Contractor	Awarded Amt $	Subcont DBE/DVBE Goal	Cert	Subcontract Amt ($ Cert)	Ethnic Group	Const Type
01-422504	3/2/2007	01-Hum,DN-101-Var	Rehabilitate And Replace Culverts	2/21/2007		R BROWN CONSTRUCTION COMPANY INC	411,040.96	TITAN DVBE		15,885.24	DV	7
								DVBE: 3%	**3.9%**	$15,885.24		
							Average DBE					
							Average DVBE	**3.0%**	**3.9%**			
					Total for District 01		**$411,040.96**		**1**	**$15,885.24**		

CALTRANS

Major and Minor A
Construction Contracts

DISTRICT 03

AWARD TRACKER by District — MARCH 2007

Contract Number	Award Date	Dist/Co/Rte/PM	Description of Work	Bid Open Date	Fed Aid	Contractor	Awarded Amt $	Subcont DBE/DVBE Goal	Cert	Subcontract Amt ($ Cert)	Ethnic Group	Const Type
03-0A6324	3/16/2007	03-Nev-80-R3.5/R9.2	Replace Bridges And Rehabilitate Pcc Roadway And Drainage Improvements	2/27/2007	X	TEICHERT CONSTRUCTION	64,471,600.00	NONE REPORTED				
								No Goal				
03-1C9724	3/15/2007	03-Pla-267-11.9/13.0	Install Infiltration And Detention Basins	3/7/2007	X	STEWART ENGINEERING INC	2,012,251.50	M & S ENVIRONMENTAL		84,835.00	H	6
								No Goal	**4.2%**	$84,835.00		
03-1E7804	3/2/2007	03-Nev-80-45.0	Polyester Concrete Overlay And Approach Slabs.	2/21/2007		AMERICAN CIVIL CONSTRUCTORS WEST COAST INC	358,720.00	GLOBAL ENVIRONMENTAL		3,850.00	DV	7
								DVBE: 3%	**1.1%**	$3,850.00		
							Average DBE	**0.0%**	**2.1%**			
							Average DVBE	**3.0%**	**1.1%**			
					Total for District 03		**$66,842,571.50**		**3**	**$88,685.00**		

CALTRANS

Major and Minor A
Construction Contracts

DISTRICT 04

AWARD TRACKER by District — MARCH 2007

Contract Number	Award Date	Dist/Co/Rte/PM	Description of Work	Bid Open Date	Fed Aid	Contractor	Awarded Amt $	Subcont DBE/DVBE Goal	Cert	Subcontract Amt ($ Cert)	Ethnic Group	Const Type
04-0A8004	3/16/2007	04-Ala-580,880-Var	Remove Gore Signs And Replace With Overhead Signs.	3/6/2007		TRAFFIC SOLUTIONS INC	3,869,432.00	GLOBAL ENVIRONMENTAL		43,385.00	DV	7
								DVBE: 3%	**1.1%**	$43,385.00		
04-0E2904F	3/20/2007	04-Ala-680-M6.9/M9.7	Replace Concrete Pavement (rsc)	3/7/2007		PROFESSIONAL CONSTRUCTION SERVICES	488,165.00	THOMAS & PRATT THOMAS & PRATT		875.00 14,100.00	DV DV	7 5
								DVBE: 3%	**3.1%**	$14,975.00		
04-1A7604	3/23/2007	04-Son-101-87.8/88.6	Install Cross Culverts And Drainage Pipes	3/13/2007		GOODWIN CONSTRUCTION INC	358,300.00	TITAN DVBE PROSEED LANDSCAPE AND		4,050.00 6,830.00	DV DV	7 6
								DVBE: 3%	**3.0%**	$10,880.00		
04-1A9904	3/22/2007	04-SCl-880-14.1/15.2	Construct Portland Cement Concrete Lined Ditch	2/28/2007		H S R INC	797,590.00	THOMAS & PRATT		16,249.00	DV	5
								DVBE: 3%	**2.0%**	$16,249.00		
04-269604	3/15/2007	04-CC-24-0.2/13.3	Rehabilitate Existing Roadway.	3/7/2007	X	BAY CITIES PAVING & GRADING INC	38,502,397.00					
								No Goal				
04-2A8104	3/6/2007	04-SCl-101-32.9/34.9	Replace Cracked Pcc Pavement	2/21/2007		PROFESSIONAL CONSTRUCTION SERVICES	640,232.50	ROBERT PENNY THOMAS & PRATT		550.00 19,380.00	DV DV	7 5
								DVBE: 3%	**3.1%**	$19,930.00		
04-3S7304	3/1/2007	04-SM-280-11.3/33.6	Replace Drainage System And Repair Slope And Shoulder.	2/21/2007	X	COAST CONSTRUCTION INC	274,348.00	NITTA, INC.		1,718.00	AP	6
								No Goal	**0.6%**	$1,718.00		

CALTRANS

Major and Minor A
Construction Contracts

DISTRICT 04

AWARD TRACKER by District — MARCH 2007

Contract Number	Award Date	Dist/Co/Rte/PM	Description of Work	Bid Open Date	Fed Aid	Contractor	Awarded Amt $	Subcont DBE/DVBE Goal	Subcont DBE/DVBE Cert	Subcontract Amt ($ Cert)	Ethnic Group	Const Type
							Average DBE	0.0%	0.3%			
							Average DVBE	3.0%	2.5%			
						Total for District 04	$44,930,464.50		9	$107,137.00		

CALTRANS

Major and Minor A
Construction Contracts

DISTRICT 05

AWARD TRACKER by District — MARCH 2007

Contract Number	Award Date	Dist/Co/Rte/PM	Description of Work	Bid Open Date	Fed Aid	Contractor	Awarded Amt $	Subcont DBE/DVBE Goal	Cert	Subcontract Amt ($ Cert)	Ethnic Group	Const Type
05-0K6104	3/20/2007	05-SB-101-38.1/39.9	Construct Metal Beam Guardrailing.	3/7/2007		MODERN ALLOYS INC	359,641.00	ASPHALT DIKE		7,661.00	DV	2
								GLOBAL ENVIRONMENTAL		3,260.00	DV	5
								DVBE: 3%	**3.0%**	$10,921.00		
05-0L9004	3/23/2007	05-Mon-183-R11.3/R 13.8	Overlay Existing Roadway With Asphalt Concrete (type A).	3/14/2007		PAVEX CONSTRUCTION DIVISION	398,577.00	GLOBAL ENVIRONMENTAL		4,190.00	DV	7
								GLOBAL ENVIRONMENTAL		3,200.00	DV	5
								CHARLES F GAGLIASSO		5,040.00	DV	7
								DVBE: 3%	**3.1%**	$12,430.00		
05-0N6704	3/1/2007	05-SB,SLO-101-44.7/ 75.0,0.8/41.6	Construct Shoulder Rumble Strip (ac, Ground-in Indentations).	2/21/2007		SURFACE PREPARATION TECHNOLOGIES INC	346,070.00	DELLAFOSSE TRUCKING INC		15,000.00	DV	4
								GLOBAL ENVIRONMENTAL		3,275.00	DV	7
								DVBE: 3%	**5.3%**	$18,275.00		
05-0P0604	3/6/2007	05-SB-1-79.2/81.3	Slurry Seal Existing Roadway.	2/21/2007		CALIFORNIA PAVEMENT MAINTENANCE COMPANY INC	177,778.30	ROBERT PENNY		550.00	DV	7
								DVBE: 3%	**0.3%**	$550.00		
05-452604	3/16/2007	05-SLO-41-79.9/81.0	Highway Widening And Asphalt Concrete Resurfacing.	1/17/2007		PAPICH CONSTRUCTION COMPANY INC	3,332,758.00	ASPHALT DIKE		12,067.00	DV	2
								TITAN DVBE		41,907.53	DV	7
								HERRERA ENGINEERING		73,000.00	DV	5
								DVBE: 3%	**3.8%**	$126,974.53		
							Average DBE					
							Average DVBE	**3.0%**	**3.1%**			
					Total for District 05		**$4,614,824.30**		**11**	**$169,150.53**		

CALTRANS

Major and Minor A
Construction Contracts

DISTRICT 06

AWARD TRACKER by District — MARCH 2007

Contract Number	Award Date	Dist/Co/Rte/PM	Description of Work	Bid Open Date	Fed Aid	Contractor	Awarded Amt $	Subcont DBE/DVBE Goal	Cert	Subcontract Amt ($ Cert)	Ethnic Group	Const Type
06-481304	3/26/2007	06-Fre-168-96.6	Remove Building, Replace Sand Storage Building	1/23/2007		WOODHAMS CONSTRUCTION INC	694,780.00	GLOBAL ENVIRONMENTAL		12,800.00	DV	7
								DVBE: 3%	**1.8%**	$12,800.00		
							Average DBE					
							Average DVBE	**3.0%**	**1.8%**			
					Total for District 06		**$694,780.00**		**1**	**$12,800.00**		

Contract Number	Award Date	Dist/Co/Rte/PM	Description of Work	Bid Open Date	Fed Aid	Contractor	Awarded Amt $	Subcont DBE/DVBE Goal	Cert	Subcontract Amt ($ Cert)	Ethnic Group	Const Type
07-1294V4	3/13/2007	07-LA-60-18.9/37.5	Construct Hov Lane, Retaining Walls And Sound Walls.	1/25/2007	X	SKANSKA USA CIVIL WEST CALIFORNIA DISTRICT INC	113,996,562.00					
								No Goal				
07-1Y4604	3/14/2007	07-LA-210-66.8,71.2	Seal Coat, Cold Plane And Overlay Park And Ride Lot.	3/1/2007		AUTOBAHN CONSTRUCTION INC	114,940.00	WCC CONSTRUCTORS		3,850.00	DV	2
								DVBE: 3%	**3.3%**	$3,850.00		
07-258004	3/26/2007	07-LA-210-R1.0/R40.4	Install Metering Systems, Construct Mbgr, And Vehicle Pullouts.	3/8/2007	X	PETERSON-CHASE GENERAL ENGINEERING CONSTRUCTION	10,915,756.80					
								No Goal				
07-2Y4004	3/23/2007	07-LA-57-10.0	Replace Corrugated Metal Pipe And Install Plastic Pipe Liner.	3/8/2007		PK CONSTRUCTION	117,499.00	GLOBAL ENVIRONMENTAL		3,850.00	DV	5
								DVBE: 3%	**3.3%**	$3,850.00		
07-2Y6504	3/8/2007	07-Ven-101-11.3	Repair Damaged Concrete Channel Wall.	2/15/2007		DREAMBUILDER	134,535.00	GLOBAL ENVIRONMENTAL BLUE EAGLE ENTERPRISES		3,440.00 1,552.00	DV DV	7 6
								DVBE: 3%	**3.7%**	$4,992.00		
07-3N9804	3/8/2007	07-Ven-34-24.3/24.9	Construct Left Turn Pocket And Bio-filtration Strip	3/1/2007		GRANITE CONSTRUCTION COMPANY	228,776.00	ROBERT PENNY		595.00	DV	7
								DVBE: 3%	**0.3%**	$595.00		
07-4K6604	3/8/2007	07-LA-5-21.8,23.2	Perform Slope Paving, Highway Planting, And Install Irrigation System	2/15/2007		METROPOLE	793,470.00	PAVING NET CONTRACTOR		24,500.00	DV	1
								DVBE: 3%	**3.1%**	$24,500.00		

CALTRANS

Major and Minor A
Construction Contracts

DISTRICT 07

AWARD TRACKER by District — MARCH 2007

Contract Number	Award Date	Dist/Co/Rte/PM	Description of Work	Bid Open Date	Fed Aid	Contractor	Awarded Amt $	Subcont DBE/DVBE Goal	Subcont DBE/DVBE Cert	Subcontract Amt ($ Cert)	Ethnic Group	Const Type
							Average DBE	0.0%	0.0%			
							Average DVBE	3.0%	2.7%			
						Total for District 07	$126,301,538.80		6	$37,787.00		

CALTRANS

Major and Minor A
Construction Contracts

DISTRICT 08

AWARD TRACKER by District — MARCH 2007

Contract Number	Award Date	Dist/Co/Rte/PM	Description of Work	Bid Open Date	Fed Aid	Contractor	Awarded Amt $	Subcont DBE/DVBE Goal	Cert	Subcontract Amt ($ Cert)	Ethnic Group	Const Type
08-0G7204	3/29/2007	08-Riv-10-R215.7/R231.9	19 Mm Overlay With Rubberized Ac Type O And Replace Ac Surfacing	3/15/2007		GRANITE CONSTRUCTION COMPANY	1,762,840.00	PAR & SON INC		246,474.00	DV	2
								DVBE: 3%	**14.0%**	$246,474.00		
08-0H4804	3/23/2007	08-Riv-10-50.9/51.9	Construct Concrete Barrier.	3/8/2007		RSB GROUP INC	772,000.00	PAVING NET CONTRACTOR		40,000.00	DV	7
								DVBE: 3%	**5.2%**	$40,000.00		
08-0H6204	3/23/2007	08-SBd-18-33.0/49.9	Overlay With Rubberized Asphalt Concrete (type O), Place Fog Seal Coat	3/15/2007		ORTIZ ASPHALT PAVING INC	1,232,650.06	TITAN DVBE		800.00	DV	7
								DVBE: 3%	**0.1%**	$800.00		
08-0H6804	3/5/2007	08-Riv-195-10.6/11.9	Rubberized Asphalt Concrete (type G) Overlay, Replace Surfacing	2/22/2007		HAZARD CONSTRUCTION COMPANY	239,281.00	TITAN DVBE		3,000.00	DV	7
								DVBE: 3%	**1.3%**	$3,000.00		
08-0J2504	3/16/2007	08-Riv-79-7.9/21.7	Place 19 Mm Rubberized Asphalt Concrete Type O On Existing Pavement	3/8/2007		ORTIZ ASPHALT PAVING INC	307,656.37	TITAN DVBE		800.00	DV	7
								DVBE: 3%	**0.3%**	$800.00		
08-333904	3/16/2007	08-SBd-15-67.1/68.2	Construct New Left Bridge, Widen Ramps And Install Traffic Signals	2/15/2007	X	SKANSKA USA CIVIL WEST CALIFORNIA DISTRICT INC	5,315,286.00					
								No Goal				
							Average DBE	**0.0%**	**0.0%**			
							Average DVBE	**3.0%**	**4.1%**			
					Total for District 08		**$9,629,713.43**		**5**	**$291,074.00**		

CALTRANS

Major and Minor A
Construction Contracts

DISTRICT 10

AWARD TRACKER by District — MARCH 2007

Contract Number	Award Date	Dist/Co/Rte/PM	Description of Work	Bid Open Date	Fed Aid	Contractor	Awarded Amt $	Subcont DBE/DVBE Goal	Subcont DBE/DVBE Cert	Subcontract Amt ($ Cert)	Ethnic Group	Const Type
10-0A1364	3/14/2007	10-Mer-99-46.2/49.1, 53.3/55.4	Establish Existing Planting	3/6/2007		FORSTER & KROEGER LANDSCAPE MAINTENANCE INC	239,000.00					
								DVBE: 3%				
10-3A2304	3/23/2007	10-SJ-12-0.0	Rehabilitate Concrete Bridge Deck And Apply Methacrylate Treatment	3/13/2007		TRUESDELL CORPORATION OF CALIFORNIA INC	388,388.00	GLOBAL ENVIRONMENTAL		5,000.00	DV	7
								DVBE: 3%	**1.3%**	$5,000.00		
							Average DBE					
							Average DVBE	**3.0%**	**0.6%**			
					Total for District 10		**$627,388.00**		**1**	**$5,000.00**		

CALTRANS

Major and Minor A
Construction Contracts

DISTRICT 11

AWARD TRACKER by District — MARCH 2007

Contract Number	Award Date	Dist/Co/Rte/PM	Description of Work	Bid Open Date	Fed Aid	Contractor	Awarded Amt $	Subcont DBE/DVBE Goal	Cert	Subcontract Amt ($ Cert)	Ethnic Group	Const Type
11-268404	3/6/2007	11-SD-56-1.1/3.9	Median Barrier To Be Constructed.	2/22/2007	X	SIM J HARRIS INC	2,445,000.00	NONE REPORTED		0.00		
								No Goal		$0.00		
11-271204	3/15/2007	11-SD-5,94,125,805-VAR	Upgrade Median Barrier.	3/1/2007	X	PETERSON-CHASE GENERAL ENGINEERING CONSTRUCTION	1,298,615.00					
								No Goal				
11-279604	3/27/2007	11-SD-5-R58.4/R59.0	Existing Ramp To Be Modified And Widened.	3/1/2007		L B CIVIL CONSTRUCTION INCORPORATED	1,842,913.00	HARDY'S TRUCKING INC		12,000.00	DV	4
								THOMAS & PRATT		10,000.00	DV	7
								BLUE EAGLE ENTERPRISES		5,000.00	DV	7
								DVBE: 3%	**1.5%**	$27,000.00		
11-280104	3/14/2007	11-SD-805-R9.7/R10.0	To Widen The Existing Southbound Off-ramp	2/22/2007		HAZARD CONSTRUCTION COMPANY	822,504.30	ROBERT PENNY		550.00	DV	7
								DVBE: 3%	**0.1%**	$550.00		
11-281304	3/16/2007	11-Imp-8-R47.8/R48.4	Restore And Rehabilitate Roadway.	3/8/2007		DALEY CORPORATION	429,712.50	GLOBAL ENVIRONMENTAL		685.00	DV	7
								DVBE: 3%	**0.2%**	$685.00		
							Average DBE	**0.0%**	**0.0%**			
							Average DVBE	**3.0%**	**0.6%**			
					Total for District 11		**$6,838,744.80**		**6**	**$28,235.00**		

CALTRANS

Major and Minor A
Construction Contracts

DISTRICT 12

AWARD TRACKER by District — MARCH 2007

Contract Number	Award Date	Dist/Co/Rte/PM	Description of Work	Bid Open Date	Fed Aid	Contractor	Awarded Amt $	Subcont DBE/DVBE Goal	Cert	Subcontract Amt ($ Cert)	Ethnic Group	Const Type
12-0H22U4	3/15/2007	12-Ora-39-4.3,30.9	Modify Signals And Lighting And Restripe Intersections.	2/15/2007		FREEWAY ELECTRIC	254,254.00	PAVING NET CONTRACTOR		12,712.70	DV	7
								DVBE: 3%	**5.0%**	$12,712.70		
12-0H5704	3/29/2007	12-Ora-55-10.9/11.6	Highway Planting To Be Performed And Irrigation System To Be Installed	3/8/2007		DIVERSIFIED LANDSCAPE MANAGEMENT INC	485,878.02	HOLTMAN ENGINEERING &		28,626.40	DV	7
								DVBE: 3%	**5.9%**	$28,626.40		
12-0H6704	3/21/2007	12-Ora-57-18.0/36.2	Replace Traffic Stripes And Pavement Markers.	3/8/2007		STERNDAHL ENTERPRISES INC	302,702.00	JAMES DAVID LAWRENCE		16,919.48	DV	7
								DVBE: 3%	**5.6%**	$16,919.48		
							Average DBE					
							Average DVBE	**3.0%**	**5.5%**			
					Total for District 12		**$1,042,834.02**		**3**	**$58,258.58**		
							Average DBE	**0.0%**	**0.5%**			
							Average DVBE	**3.0%**	**2.9%**			
					Total for State		**$261,933,900.31**		**46**	**$814,012.35**		