STATE OF CALIFORNIA--BUSINESS, TRANSPORTATION AND HQUSING AGENCY

EDMUND G. BROWN Jr., Governor

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER, MS 43

1727 30" STREET

P. O. BOX 168041

SACRAMENTO, CA 95816-8041

PHONE (916) 227-6280

FAX (916)227-6282

TTY 711

March 25, 2013

Daniel Brukiewick, President
Santa Margarita Construction Corp.
P.O. Box 357

Templeton, CA 94365

Dear Mr. Brukiewick:

Flex your power!
Be energy efficient!

Facsimile: (805) 237-1187

01-0A4304
01-Lak,Men-VAR-VAR
B.0O. 03/05/2013

Santa Margarita Construction Corp. (Santa Margarita) submitted a bid for contract 01-0A43040n
March 5, 2013. By this letter, the Department of Transportation (Caltrans) notifies Santa Margarita
that its bid is nonresponsive because it failed to submit the Subcontractor List within the 24 hour period

with columns 2 and 3 completed.

The Subcontractor List form states in part, "...Complete columns 1 and 4 and submit with the bid.

Complete columns 2 and 3 and submit with the bid or fax to (916) 227-6282 within 24 hours after the

bid opening. Failure to provide complete information in columns 1 through 4 within the time specified
" will result in a nonresponsive bid." No other revisions to the form are permitted.

Based on the above action, Caltrans will proceed to award the contract to the lowest responsible bidder,

provided that all requirements are met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not
obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to
extend your bid while resolving a nonresponsive finding, you must send your request to the Office
Engineer no later than 4:00 pm, two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at

(916) 227-6228.

Sincerely,

MHN McMILLAN
Deputy Division Chief
Office Engineer
Division of Engineering Services

Attachment

Caltrans improves mobility across California”
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PHONE (916) 227-6280
FAX {916)227-6232

TTY 74
March 25, 2013 Facsinule: (805) 237-1187
Daniel Brukiewick, President 01-0A4304
Santa Margarita Construction Corp. 01-Lak,Men-VAR-VAR
P.O. Box 357 B.O. 03/05/2013

Templeton, CA 94365

Dear Mr. Brukiewick:

Santa Margarita Construction Corp. {Santa Margarita) submitted & bid for contract 01-0A4304on
March 5, 2013. By this letter, the Department of Transportation (Caltrans) notifies Santa Margarita
that its bid is nonresponsive because it failed to submit the Subcontractor List within the 24 hour period
with columns 2 and 3 completed. ’

The Subcantractor List form states in part, "...Complete columns 1 and 4 and submut with the bid.
Complete columns 2 and 3 and submit with the bid or fax to (91 6) 227-6282 within 24 hours afier the
bid opening. Failure to provide complete information in columns 1 through 4 within the time specified
will result in a ponresponsive bid." No other revisions to the form are permitted.

Based on the above action, Caltrans will proceed to award the contract to the lowest responsible bidder,
provided that all requirements are met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not
obligated to offer an extension of the award petiod for a nonresponsive bid. Should you wish to
extend your bid while resolving a nonresponsive finding, you must send your request to the Office
Engineer no later than 4:00 pm, two business days prior to the expiration of your bid.

If you have any questions, please coptact Mulissa Smith, Contract Awards Branch Chief, at
(916) 227-6228.

Sincerely,

P
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Deputy Division Chief

Office Engineer

Division of Engineering Services

Attachment

Caltrans improves mobility across Califonia ™
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