

47A

06-01-16A11:18 RCVD

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
DES-OE-0102.10D (REV 12/2014)

FOURTH BIDDER

CONTRACT NO: **01-0B2904**

BID AMOUNT: **\$2,693,758.95**

BID OPENING DATE: **Wednesday - 5/25/2016**

BIDDER'S NAME: **J.F. Shea Construction, Inc.**

DBE GOAL FROM CONTRACT %: **10 %**

DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	9	\$895,890.80

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
36 - 45	SOIL AMENDMENT, PLANT (GROUP A) PLANT ESTABLISHMENT WORK, WOOD MULCH MOVE-IN/MOVE-OUT (EROSION CONTROL) ROLLED EROSION CONTROL PRODUCT (NETTING) HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED	C2020, C2021 C2030	M & S Environmental Landscapes, Inc. 12192 Mac's Road * Redding, CA 96003 (530) 241-1418 (DBE # 30736) (1st Tier)	\$17,610.50
3, 4, 8, 10, 11	CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM PCMS, TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION SYSTEM	C1200, C1201 C1211, C1212	T and S DVBE, Inc. P.O. Box 608 * Anderson, CA 96007 (530) 864-8105 (DBE # 38721) (1st Tier)	\$79,608.80
63 - 67	RAIL ELEMENT WALL (6" STEEL POST) MIDWEST GUARDRAIL SYSTEM (7" WOOD POST) CABLE RAILING, ALTERNATIVE IN-LINE & FLARED TERMINAL SYSTEM	C8320, C8391	Frank Medina General Engineering 10096 Ahart Rd * Oroville, CA 95966 (530) 743-0744 (DBE # 14717) (1st Tier)	\$82,910.00
52, 56, 57	STEEL SOLDIER PILE (2 - HP 12 X 84) (Material ONLY) SHIMS AND NAILS CLEAN AND PRIME PILE	C0652, C0654, C0670, C0698, C0900	Rupert Construction Supply 3941 Park Drive, Suite 20-487 * El Dorado Hills, CA 95762 (925) 229-5577 (DBE # 32785) (2nd Tier) (Supplier)	\$198,558.60

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq).


Total Claimed Participation	\$ 378,687.90
	14.00 %

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).



Signature of Bidder

5/26/2016 (530) 246-4292
Date (Area Code) Tel. No.

Luke Anderson
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

M&S Environmental Landscapes, Inc.
 12192 Mac's Road
 Redding, CA 96003
 530-241-1418 FAX 530-241-9647
 DIR Registration No. 1000010084
 CA Lic. 751931 DBE, SDBE, and MBE Certified CT No. 030736

5/23/16

Bids 5/25/16

Bld For - Cal-trans # 01-0B2904
 Del Norte County Near Crescent City north of Hamilton Road, Route 101

M&S Environmental Landscapes, Inc. would like to propose a bid for the following items:

Item No.	Description	Units	Quantity	Cost per Unit	Est. Cost	
36	Soil Amendment (CF)	CF	3	30.00	\$ 90.00	100%
37	Plants (Group A)	EA	23	136.00	\$ 3,128.00	100%
38	Plant Establishment Work	LS	1	1,950.00	\$ 1,950.00	34% - water source
39	Wood Mulch (CF)	CF	12	24.00	\$ 288.00	100%
40	Move-in / Move-out	EA	1	1,000.00	\$ 1,000.00	100%
41	Rolled Erosion Control (Netting)	SQFT	1430	1.250	\$ 1,787.50	100%
42	Hydromulch	SQFT	14900	0.10	\$ 1,490.00	100%
43	Fiber Rolls	LF	890	5.00	\$ 4,450.00	100%
44	Straw	SQFT	14900	0.090	\$ 1,341.00	100%
45 SD	Hydroseed	SQFT	14900	0.14	\$ 2,086.00	33% - water source

TOTAL \$ 17,610.50

ADDITIONAL BID NOTES

- * Prime Contractor to provide and pay for water source on site (i.e. fire hydrant, water truck, or other approved source) at a minimum rate of 200 g.p.m.
- * All traffic control to be provided by Prime contractor. Bid valid for 60 days.
- * An estimated 3 acres of Hydroseeding can be done in one working day. Stand-by-time will be billed at \$600 per hour.
- * Performance and Payment bonds are not included. Insurance beyond a \$5 mil umbrella will result in additional charge.
- * Additional insurance requirements including "Waiver of Subrogation" will be charged to Prime Contractor.
- * Signatory to Local 185 Laborers Union.
- * If you have any questions please call our office.

Michael Smith

MAY 24 2016

Search Returned 1 Records

Query Criteria

Firm ID: 30736

Firm Type: DBE

Firm ID	30736
Firm/DBA Name	M & S ENVIRONMENTAL LANDSCAPES, INC
Address Line1	12192 MACS ROAD
Address Line2	
City	REDDING
State	CA
Zip Code1	96003
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EEmail	shelley@mandsenviro.com; michael@mandsenviro.com
Contact Name	MICHAEL A. SMITH
Area Code	(530)
Phone Number	241-1418
Alt Area Code	(530)
Alt Phone Number	941-1631
Fax Area Code	(530)
Fax Phone Number	241-9647
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 03; 04; 05; 06; 07; 08; 09; 11; 12; 17; 18; 21; 23; 25; 27; 28; 29; 31; 32; 34; 38; 45; 46; 47; 48; 49; 51; 52; 53; 57; 58;
Districts	01; 02; 03; 04; 05; 10;
DBE NAICS	238910; 561730;
ACDBE NAICS	
Work Codes	C0620 LANDSCAPING & NURSERY SUPPLIER; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS; C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM; C2066 TEMPORARY EROSION CONTROL;
Licenses	C27 Landscaping Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)

CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

M & S ENVIRONMENTAL LANDSCAPES, INC

12192 MACS ROAD
REDDING, CA 96003

Owner: MICHAEL SMITH
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 561730 Landscaping Services

238910 Site Preparation Contractors

Work Category Code(s)

C0620 LANDSCAPING & NURSERY
C2020 SOIL AMENDMENTS
C2030 EROSION CONTROL

C2000 HIGHWAY PLANTING
C2021 HYDROSEEDING
C2065 IRRIGATION SYSTEM

Licenses

C27 Landscaping Contractor

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number: 30736

James Salas
UCP OFFICER

April 24, 2012

MAY. 24. 2016 07:07 PM M&S ENVIRONMENTAL LANDSCAPE 5302419647 PAGE. 2/ 2

Back To Query Form

Search Returned 1 Records

Wed Jun 20 10:22:42 PST 2010

Query Criteria

Firm ID: 30736

Firm ID	30736
Firm/DBA Name	M & S ENVIRONMENTAL LANDSCAPES, INC
Address Line1	12192 MAC'S ROAD
Address Line2	
City	REDDING
State	CA
Zip Code1	96003
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	SMBE
EMail	mandeerviro@aol.com
Area Code	(530)
Phone Number	241-1418
Fax Area Code	(530)
Fax Phone Number	241-9647
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 03; 04; 05; 06; 07; 08; 09; 11; 12; 17; 18; 21; 23; 25; 27; 28; 29; 31; 32; 34; 36; 45; 46; 47; 48; 49; 51; 52; 53; 57; 58;
Districts	01; 02; 03; 04; 05; 10;
DBE NAICS	238010; 561730;
ACDBE NAICS	
Work Codes	C0620 LANDSCAPING & NURSERY; C1601 CLEARING & GRUBBING; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS; C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM; C27 Landscaping Contractor;
Licenses	M
Gender	HISPANIC
Ethnicity	SMBE
Firm Type	

Back To Query Form

MAY 24 2016

T AND S DVBE Inc.

General Contractor CA. Lic # 983087 A-C31
 Email - tandsvbe@yahoo.com
 DVBE Supplier #1753009
 DBE Firm#38721
 DIR REG# 1000007688

COPY

Office 530-639-9987
 Phone 530-864-8105
 Fax 530-466-2613
 P.o. Box 608
 Anderson Ca, 96007

Yes We Are Union

JOB # - 01-0B2904

Bid Date 5/25/2016

BI 3 - 100%
 \$ 4,000

Job Name - Construct Soldier Pile Wall

1. Typical lane Closure Rates T-10/T-14/T-11 (Truck and Traffic Control Supervisor) Item # 4

BI 4 - 100%
 \$ 45,000

- 8 Hour straight time shift \$950.00 (Traffic control supervisor, traffic truck)
- 8 Hour straight time shift \$1550.00 (Traffic control supervisor, Traffic control tech. and traffic truck.)
- 8 Hour straight time shift \$2300.00 (3 men total / TCS, TCT, TMA driver, Cone Truck and TMA truck)
- Overtime Rate \$115.00/Hr. (Traffic control supervisor, traffic truck)
- Overtime Rate \$205.00/Hr. (Traffic control supervisor, Traffic control tech. and traffic truck.)
- Overtime Rate \$338.00/Hr. (3 men total / TCS, TCT, TMA driver, Cone Truck and TMA truck)
- Sundays/Holidays time rate \$138.00 (Traffic control supervisor, traffic truck.)
- Sundays/Holidays time rate \$247.00 (Traffic control supervisor, Traffic control tech. and traffic truck.)
- Sundays/Holidays \$388.00 (3 men total / TCS, TCT, TMA driver, Cone Truck and TMA truck)

BI 8 - 100%
 \$ 7,600

BI 10 - 75%
 \$ 12,808.00

BI 11 - 100%
 \$ 10,200 -

Traffic control cone truck will include all needed cones, temp signs/ stands and arrow boards. If cones are to be placed in multi-lane road or at high speed traffic a traffic control technician must be include in price. Rates include advance signs; Lane closed signs, and enough cones for closure. If additional delineation is needed, please see rates below and/or call with additional needs and discuss pricing. For multi-line closures or closures in 2 directions please call for additional pricing.

Prices and items below only apply if T AND S DVBE Inc. is contracted to provide traffic control.

TOTAL - \$79,608

2. Traffic control technician labor (Includes truck) Item 4

- \$790.00 per 8 hour straight-time;
- \$105.00 per hour overtime & Saturdays;
- \$125.00 per hour Sundays/Holidays;

While available on a full-time basis at these same rates, this work is generally performed pre- or post-shift, and resetting of safety delineations, relocations of CMS boards and auxiliary signs, and any additional assistance requested by the Prime Contractor. Traffic control technician hours are billed when placing additional cones, signs/stands, CMS boards, when directed by Prime Contractor. This rate does not include the original sign, CMS board, & cone placement included in #1.

3. Flagging T 13 Reversible. Signs/stands, Cones, Radios (Item #4)

- 8 Hour straight time shift \$1250.00 (Two Flaggers) - A
- 8 Hour straight time shift 2 flaggers and rumble strips included \$1350.00
- Extra Flaggers other than the first 2 (Each) per 8 hr. straight time rate \$650.00 - B
- TOTAL EXTRA COST FOR SET UP AND TEAR DOWN WILL HAVE A FLAT CHARGE OF \$350.00 TOTAL. - C
- (Extra charge is based on setting up and tearing down 1 complete rumble strip T-13 closure. Pre and post flagging shift. Extra cost for non-rumble strip T-13 will be \$125.00)
- Overtime, each flagger \$95.00 per hr. - \$760 Day
- Sunday/Holidays time each flagger \$110.00 per hr.

ABC } \$ 2900

\$ 3,660 DAY

All typical signs (10) stands (10) flagging equipment, cones (30) included. When and if additional equipment is needed; see rates below. T AND S DVBE Inc. has already set rumble strips on several jobs.

Exclusions - The prime contractor will provide all light towers (Unless rented from T AND S DVBE Inc.) and placement of light towers if needed. If prime would like T AND S DVBE Inc. to provide light towers, additional cost will apply. (See rates below)

Add \$12,808.80 BI 10 K Rail

T AND S DVBE Inc.

General Contractor CA. Lic # 983087 A-C31

Email - tandsdvbe@yahoo.com

DVBE Supplier #1753009

DBE Firm#38721

DIR REG# 1000007688

Yes We Are Union

Office 530-639-9987

Phone 530-864-8105

Fax 530-466-2613

P.O. Box 608

Anderson Ca, 96007

4. Pilot car (Item #4)

- Pilot car and driver @ 752.00 per 8 hr. straight time shift
- Overtime @ \$105.00 per hr.
- Sundays/Holidays @ \$115.00 per hr.

5. Construction Area Signs (Item 3)

Total for bid item #2 = \$4000.00

16 signs; post mounted signs listed on page 9 of plans.

2 Type 1 Project Funding Signs in specials.

Traffic control is excluded from post mounted construction area sign placement. If traffic control is required, please see rates listed in line item 3.

EXCLUDES ALL ELECTRICAL!

Price includes placement and removal of post mounted construction area signs. Allow 10 days advanced notification for installation. Prime contractor/RE is responsible for laying out sign locations prior to install.

All signs, post and hardware etc. remain the property of T and S DVBE Inc. If any damage, vandalism, and or relocation is required additional fees will be applied.

6. Crash Attenuator Truck Rental

\$3000.00/Month

\$1500.00/Week

Please note that all prices do not include delivery. A delivery rate of \$100.00/hr. will apply.

Rental prices are bare rented. Contractor is responsible for all maintenance and fuel.

7. Crash Cushion Rental (Traffix TL3 or equivalent)

\$850.00/Month

\$450.00/Week

Prices are for rental only. If T AND S DVBE Inc. is hired to deliver and install, please use hourly rates listed in line item number 3. Traffic control Technician.

8. (Item #8) Portable Changeable Message Board Rental

\$950.00 per Month

\$500.00 per week

\$300.00 per day

Inclusion

CMS prices include a onetime set up and tear down if used for a minimum of 2 months. If not used for 2 months additional

\$125.00 charge per board delivery and pick up will apply.

If T AND S DVBE Inc. is listed in the bid for traffic control systems, there will be no delivery charge.

4 months
\$7,600

9. Arrow Board Rental (Item 4)

\$275.00 per day

\$400.00 per week

\$500.00 per month

4 months
\$4,000

T AND S DVBE Inc.

General Contractor CA. Lic # 983087 A-C31
Email - tandsdvbe@yahoo.com
DVBE Supplier #1753009
DBE Firm#38721
DIR REG# 1000007688

Yes We Are Union

Office 530-639-9987
Phone 530-864-8105
Fax 530-466-2613
P.o. Box 608
Anderson Ca, 96007

10. Light Towers Rental

\$100.00 per day
\$200.00 per week
\$550.00 per month

4 months
2 towers
4,400

Prime contractor is responsible for fuel.

Light tower prices include a onetime set up and tear down if used for a minimum of 2 months. If not used for 2 months additional \$125.00 charge per tower delivery and pick up will apply.

If T AND S DVBE Inc. is listed in the bid for traffic control systems, there will be no delivery charge.

11. Operated Water Truck

4000 Gallon Water Truck (Carb Compliant)

\$105.00/Hr. Straight time \$115.00/Hr. over Time \$125.00/Hr. Double Time

2000 Gallon Water Truck (Carb Complainant)

\$100.00/Hr. Straight time. \$110.00/Hr. over Time. \$120.00/Hr. Double Time

All water truck operators will be paid the correct prevailing wage and certified payroll. Prime contractor will not have to worry about "owner" operator lease agreements.

We also supply K-rail and other traffic devices. Call or email for pricing.

Additional Delineation/Hourly/Daily Rates If Needed

1. Cones \$0.30/Day \$6.00/Month
2. Type 1 Barricades (With Signs I.e. Wait For Pilot)
 - \$1.50 per day \$18. Per month
3. Extra Signs and Stands not included in normal closures stated above
 - \$3.00 per day \$36.00 per month
4. Type 3 Barricade (With Sign I.E. Road Closed)
 - \$2.00 per day \$20.00 Per month
5. Night Road Work Ahead Beacons mounted on portable road work ahead signs \$4.00/Day
6. Call for rates on additional signs or barricades.

GENERAL NOTES, TERMS, & CONDITIONS – Please read carefully

- Acknowledgement & Agreement: By appointing or listing T AND S DVBE, INC. as a subcontractor on this project, the Prime Contractor acknowledges and agrees to all applicable terms and conditions as stated above and in the descriptions below.
 - Radios: Our pilot car(s) and flaggers will be equipped with VHF and UHF 2-way radios. Our pilot cars and flaggers will be equipped with CB radios for communication with your truckers and other CB-equipped equipment.
 - Rental Equipment: For this project, the Portable Changeable Message Signs are covered herein under. The Prime Contractor shall be responsible for any damage or loss to/of the equipment due to traffic conflicts, vandalism, theft, acts of nature or mishandling by Prime Contractor's staff, this includes batteries. The Prime Contractor will NOT be responsible for maintenance of the operational capabilities, except for operational difficulties and repairs brought about by such traffic conflicts, vandalism, acts of nature or mishandling by Prime Contractor's staff.
- Prime contractor is responsible for all lost stolen or damaged equipment on job site. (Includes all non-powered equipment) A daily record of items used will be provided by T and S DVBE Inc. for the prime contractor to sign off on.
- Insurance: T AND S DVBE, INC. maintains insurance coverage's as required by USDOT-FHWA, Caltrans (Commercial General Liability, Commercial Auto, and Workers Comp); any additional coverage's required by the Prime Contractor can be acquired by us at the Prime Contractor's sole expense (e.g., Workers' Comp Waiver of Subrogation, Excess Liability umbrella).

T AND S DVBE Inc.

General Contractor CA. Lic # 983087 A-C31

Email - tandsdvbe@yahoo.com

DVBE Supplier #1753009

DBE Firm#38721

DIR REG# 1000007688

Yes We Are Union

Office 530-639-9987

Phone 530-864-8105

Fax 530-466-2613

P.o. Box 608

Anderson Ca, 96007

- Mobilization: For this project our initial advance notice requirements are 10 calendar days for mobilization of CMS boards, flaggers, pilot car, etc.

- Inclusion of these entire quotations in Subcontract or Work Order is required either within the body of the Subcontracts/Work Orders or appendixes to and referenced within the Subcontract/Work Order. Such inclusion and /or referencing in no way obligates the Prime Contractor to use any of the optional quotations above.

- Working Time

All pricing is based on consistent working weeks/days. Prices are subject to change if prime contractor contracts T AND S DVBE Inc. less than full 40 hr. Week and/or 8 hr. days. Additional Mob and or increased hourly rates will be applied.

- All Payments (There will be no payment retention on traffic control)

T AND S DVBE INC. will bill every two weeks. Invoice due and payable 30 days from date of invoice. Customer agrees to pay a finance charge of 1.5% per month on all past due balances. Customer further agrees to pay reasonable attorney's fees and cost if collection is required. Venue for the purpose of this obligation shall be Lassen County, CA. T AND S DVBE Inc. will be paid within 30 days of invoicing or work shall stop until payment is made.

Should you have any questions regarding these quotations, please call our office @ 530-639-9987. Call for additional prices such as cones, barricades, barricaded follow pilot car signs, or signs/stands as needed

- This quote is valid for 30 days.

Search Returned 1 Records

Wed May 25 11:36:13 PDT 2016

Query Criteria

Firm ID: 38721

Firm Type: DBE

Firm ID	38721
Firm/DBA Name	T AND S DVBE, INC.
Address Line1	704-505 INDIANS RD
Address Line2	
City	JANESVILLE
State	CA
Zip Code1	96114
Zip Code2	
Mailing Address Line1	P.O. BOX 270936
Mailing Address Line2	
Mailing City	SUSANVILLE
Mailing State	CA
Mailing Zip Code1	96127
Mailing Zip Code2	
Certification Type	DBE
EEmail	tandsdvbe@yahoo.com
Contact Name	TAREN FORDE
Area Code	(530)
Phone Number	250-5875
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(530)
Fax Phone Number	466-2613
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	04; 18; 25; 32; 52;
Districts	02; 03;
DBE NAICS	484110; 488490; 561990;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1211 TRAFFIC FLAGGERS; C1212 PILOT CAR SERVICES; C9606 WATER TRUCK ;
Licenses	
Trucks	WATER TRUCKS - 3;
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

FRANK MEDINA GENERAL ENGINEERING
10096 AHART ROAD
OROVILLE, CA. 95966
OFFICE 530-743-0744
FAX 530-743-9352
ROXANNE.MEDINA@ATT.NET

MAY 25 2016

01-0B2904

- *** Quote is based on all items.**
- *** Contractor is to provide Traffic Control per quote, per Item.**
- *** Excluding any Painting or Electrical work on any items.**
- *** Quote includes 2 Mobilizations. Additional mobilizations to be charged at \$1800.00 ea.**
- *** Quote is based on Regular Shift hours M-F. Weekends, Holidays, and Night Work subject to wage.**
- ***Stand by time: \$250.00 per hour excluding Weekend or Holiday Hours.**
- *** Shop drawings: Contractor to supply drawings where applicable. General to verify and return same, approved, signed, and dated. Material fabrication will not be initiated prior to the receipt of the approved and signed shop drawings.**
- ***Backcharges: General acknowledges that Contractor will not accept any backcharges unless prior mutual agreement is made in writing. Contractor reserves the right to repair and or replace any defective material at their discretion without liability from any circumstance.**

Search Returned 1 Records

Wed May 25 13:27:52 PDT 2016

Query Criteria

Firm ID: 14717

Firm Type: DBE

Firm ID	14717
Firm/DBA Name	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR
Address Line1	10096 AHART ROAD
Address Line2	
City	OROVILLE
State	CA
Zip Code1	95966
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	SMBE
EMail	toni.medina@att.net
Contact Name	FRANK MEDINA
Area Code	(530)
Phone Number	743-0744
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(530)
Fax Phone Number	743-9352
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 09; 10; 11; 12; 15; 16; 17; 18; 20; 21; 23; 24; 25; 26; 27; 28; 29; 31; 32; 34; 35; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 09; 10;
DBE NAICS	237310; 237990; 238110; 238120; 238910; 238990;

ACDBE NAICS

Work Codes

C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8391 METAL BEAM BARRIER; C9810 SMALL STRUCTURES; C9980 DEMOLITION;

Licenses

A General Engineering Contractor; C13 Fencing Contractor; C31 Construction Zone Traffic Control Contractor;

Trucks

Gender

M

Ethnicity

HISPANIC

Firm Type

[Back To Query Form](#)

Rupert

Construction Supply

MAY 25 2016

Estimate

3941 Park Drive, Suite 20-487
 El Dorado Hills, CA 95762-4549
 (925) 229-5577
 Rupertsupply.com

Date	Bid Date	Estimate #
5/25/2016	5/25/2016	16063

UDBE Certified, #CT-032785
 CA SBE Certified #1792892
 DIR #1000008293

Job: 01-0B2904 Location: Del Norte Co.

Description	Qty	Unit	Unit Price	Total
BI 52: Steel Soldier Piles (2- HP12 x 84) Grade 50, Domestic Based on future mill roll, 30' - 70' lengths in 1" increments	1,587	LF	79.38	125,976.06T
Grade 50, Domestic Stay Plates 3/8 x 6" x 2' 0" *Price only good if piles are purchased as above* *Included: Plate, welding materials, installation labor **Excluded: PQR, WPS, WQCP, submittals, inspections and testing	240	ea	134.40	32,256.00T
Estimated Freight Charge to Coaters in Linden, CA *Lead time for piles: 4-6 weeks AFTER mill roll **Lead time for Stay plate welding: 3-4 weeks	8	Trucks	1,000.00	8,000.00
BI 56: Treated Timber Lagging 6 x 12 DF #1 BTR, Full sawn, ACQ .60, UC4B Lumber Product Assessment - 1% of total lumber cost Optional: Lagging cut to desired lengths *Freight NOT included **Lead time: 6-8 Weeks ***Must purchase lagging as full mults, must purchase drop**	24	mbf	1,235.00	29,640.00T
	1	lot	296.40	296.40
	24	mbf	25.00	600.00
HDPE Shims GEM, Black 1/2" x 6" x 18" 12d galv. nails - shims (3,150 nails per box) 40d galv. nails - Lagging (900 nails per box) Estimated Freight Charge for shims and nails *Lead time: 2-4 weeks* **Holes for nails not included in price**	1,000	ea	4.95	4,950.00T
	2	box	95.00	190.00T
	5	box	95.00	475.00T
	1	lot	1,000.00	1,000.00
BI 57 (partain) - Clean and Undercoat Fabricated Steel Soldier Pile full length Fabrication: Wedge Plates, Rebar Holes, & Picking eyes Optional: Supply stay plates and Fabrication at Coaters Estimated Freight Charge to Job Site *Excluded: Field work, including touch-up paint, 3rd party inspections & Finish coating	1	lot	62,139.00	62,139.00
	1	lot	41,911.00	41,911.00
	1	lot	45,565.00	45,565.00
	8	loads	3,250.00	26,000.00
Subtotal				
Sales Tax (0.0%)				
Total				

1166.23
 12,961
 178,691
 other supplier
 \$ 11,562
 869
 1248
 139,052
 9754
 139,804

DBE Credit
 \$ 198,558.60

TOTAL \$ 330,931

Search Returned 1 Records

Query Criteria

Firm ID: 32785

Firm Type: DBE

Firm ID	32785
Firm/DBA Name	RUPERT CONSTRUCTION SUPPLY, LP
Address Line1	12405 GOLD FLAKE CT.
Address Line2	
City	RANCHO CORDOVA
State	CA
Zip Code1	95741
Zip Code2	
Mailing Address Line1	3941 PARK DR., STE. 20-487
Mailing Address Line2	
Mailing City	EL DORADO HILLS
Mailing State	CA
Mailing Zip Code1	95762
Mailing Zip Code2	4549
Certification Type	DBE
EMail	estimating.rupert@gmail.com
Contact Name	KAREN WONNENBERG
Area Code	(925)
Phone Number	269-2861
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(916)
Fax Phone Number	673-9737
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	423990; 444190;

ACDBE NAICS

Work Codes C0653 STEEL SOLDIER PILES; C0654 TIMBER LAGGING; C0670 PIPE SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0900 BRIDGE DECK MATERIALS SUPPLIERS; C5190 JOINT SEAL - WATER STOP;

Licenses

Trucks

Gender

F

Ethnicity

CAUCASIAN

Firm Type

DBE

[Back To Query Form](#)

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 05/2015)

Contract no.: **01-0B2904**

Name of DBE business: **M & S Environmental Landscapes, Inc.**

Name of DBE representative: **Michael Smith**

DBE certification number: **30736**

Name of bidder: **J.F. Shea Construction, Inc.**

Name of prime contractor if different from the bidder: **J.F. Shea Construction, Inc.**

Name of representative of bidder or prime contractor: **Luke Anderson**

Date: **5/25/2016**

Bid Item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
		\$90.00
36	SOIL AMENDMENT	\$3,128.00
37	PLANT (GROUP A)	\$1,950.00
38	PLANT ESTABLISHMENT WORK	\$288.00
39	WOOD MULCH	\$1,000.00
40	MOVE-IN/MOVE-OUT (EROSION CONTROL)	\$1,787.50
41	ROLLED EROSION CONTROL PRODUCT (NETTING)	\$1,490.00
42	HYDROMULCH	\$4,450.00
43	FIBER ROLLS	\$1,341.00
44	STRAW	\$2,086.00
45	HYDROSEED	
Total		\$17,610.50

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Michael Smith
 Signature of DBE's authorized representative:

Michael Smith
 Printed name of DBE's authorized representative:

MS
 Title of DBE's authorized representative:

5/26/16
 Date:

MAY 31 2016

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 446-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-08, Sacramento, CA 95814.

Contract No. 01-0B2904

M&S Environmental Landscapes, Inc.
 12192 Mac's Road
 Redding, CA 96003
 530-241-1418 FAX 530-241-9647
 DIR Registration No. 100010084
 CA Lic. 751931 DBE, SMBE, and MBE Certified CT No. 030736

5/23/16

Bids 5/25/16

Bid For - Cal-trans # 01-0B2904
 Del Norte County Near Crescent City north of Hamilton Road, Route 101

M&S Environmental Landscapes, Inc. would like to propose a bid for the following items:

Item No.	Description	Units	Quantity	Cost per Unit	Est. Cost
36	Soil Amendment (CF)	CF	3	30.00 \$	90.00 100%
37	Plants (Group A)	EA	23	136.00 \$	3,128.00 100%
38	Plant Establishment Work	LS	1	1,950.00 \$	1,950.00 34% - Water source
39	Wood Mulch (CF)	CF	12	24.00 \$	288.00 100%
40	Move-in / Move-out	EA	1	1,000.00 \$	1,000.00 100%
41	Rolled Erosion Control (Netting)	SQFT	1430	1.250 \$	1,787.50 100%
42	Hydromulch	SQFT	14900	0.10 \$	1,490.00 100%
43	Fiber Rolls	LF	890	5.00 \$	4,450.00 100%
44	Straw	SQFT	14900	0.090 \$	1,341.00 100%
45 -26 SD	Hydroseed	SQFT	14900	0.14 \$	2,086.00 35% - Water source

TOTAL \$ 17,610.50

ADDITIONAL BID NOTES

- * Prime Contractor to provide and pay for water source on site (i.e. fire hydrant, water truck, or other approved source) at a minimum rate of 200 g.p.m.
- * All traffic control to be provided by Prime contractor. Bid valid for 60 days.
- * An estimated 3 acres of Hydroseeding can be done in one working day. Stand-by-time will be billed at \$600 per hour.
- * Performance and Payment bonds are not included. Insurance beyond a \$5 mil umbrella will result in additional charge.
- * Additional Insurance requirements including "Waiver of Subrogation" will be charged to Prime Contractor.
- * Signatory to Local 185 Laborers Union.
- * If you have any questions please call our office.

Michael Smith

MAY 24 2016

Search Returned 1 Records

Wed May 25 11:44:03 PDT 2016

Query Criteria

Firm ID: 30736

Firm Type: DBE

Firm ID	30736
Firm/DBA Name	M & S ENVIRONMENTAL LANDSCAPES, INC
Address Line1	12192 MACS ROAD
Address Line2	
City	REDDING
State	CA
Zip Code1	96003
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	shelley@mandsenviron.com; michael@mandsenviron.com
Contact Name	MICHAEL A. SMITH
Area Code	(530)
Phone Number	241-1418
Alt Area Code	(530)
Alt Phone Number	941-1631
Fax Area Code	(530)
Fax Phone Number	241-9647
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 03; 04; 05; 06; 07; 08; 09; 11; 12; 17; 18; 21; 23; 25; 27; 28; 29; 31; 32; 34; 38; 45; 46; 47; 48; 49; 51; 52; 53; 57; 58;
Districts	01; 02; 03; 04; 05; 10;
DBE NAICS	238910; 561730;

ACDBE NAICS

Work Codes	C0620 LANDSCAPING & NURSERY SUPPLIER; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS; C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM; C2066 TEMPORARY EROSION CONTROL;
Licenses	C27 Landscaping Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)

CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

M & S ENVIRONMENTAL LANDSCAPES, INC

12192 MACS ROAD
REDDING, CA 96003

Owner: MICHAEL SMITH
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 561730 Landscaping Services

238910 Site Preparation Contractors

Work Category Code(s)

C0620 LANDSCAPING & NURSERY
C2020 SOIL AMENDMENTS
C2030 EROSION CONTROL

C2000 HIGHWAY PLANTING
C2021 HYDROSEEDING
C2065 IRRIGATION SYSTEM

Licenses

C27 Landscaping Contractor

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number: 30736

James Dallas
UCP OFFICER

April 24, 2012

MAY 24 2016

MAY. 24. 2016 02:07 PM M&S ENVIRONMENTAL LANDSCAPE 5302419647

Back To Query Form

Search Returned 1 Records

Wed Jan 20 10:22:42 PST 2010

Query Criteria

Firm ID: 30736

Firm ID	30736
Firm/DBA Name	M & S ENVIRONMENTAL LANDSCAPES, INC
Address Line1	12192 MAC'S ROAD
Address Line2	
City	REDDING
State	CA
Zip Code1	96003
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	SMBE
E-Mail	mandeenviro@aol.com
Area Code	(530)
Phone Number	241-1418
Fax Area Code	(530)
Fax Phone Number	241-9647
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 03; 04; 05; 06; 07; 08; 09; 11; 12; 17; 18; 21; 23; 25; 27; 28; 29; 31; 32; 34; 36; 45; 46; 47; 48; 49; 51; 52; 53; 57; 58;
Districts	01; 02; 03; 04; 05; 10;
DBE NAICS	236910; 561730;
ACDBE NAICS	
Work Codes	C0620 LANDSCAPING & NURSERY; C1601 CLEARING & GRUBBING; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS; C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM; C27 Landscaping Contractor;
Licenses	
Gender	M
Ethnicity	HISPANIC
Firm Type	SMBE

Back To Query Form

MAY 24 2016

T AND S DVBE Inc.

General Contractor CA. Lic # 983087 A-C31
 Email - tandsvbe@yahoo.com
 DVBE Supplier #1753009
 DBE Firm#38721
 DIR REG# 1000007688

COPY

Office 530-639-9987
 Phone 530-864-8105
 Fax 530-466-2613
 P.o. Box 608
 Anderson Ca, 96007

Yes We Are Union

JOB # - 01-0B2904

Bid Date 5/25/2016

BI 3 - 100%
\$4,900

Job Name - Construct Soldier Pile Wall

1. Typical lane Closure Rates T-10/T-14/T-11 (Truck and Traffic Control Supervisor) Item # 4

- 8 Hour straight time shift \$950.00 (Traffic control supervisor, traffic truck)
- 8 Hour straight time shift \$1550.00 (Traffic control supervisor, Traffic control tech. and traffic truck.)
- 8 Hour straight time shift \$2300.00 (3 men total / TCS, TCT, TMA driver, Cone Truck and TMA truck)
- Overtime Rate \$115.00/Hr. (Traffic control supervisor, traffic truck)
- Overtime Rate \$205.00/Hr. (Traffic control supervisor, Traffic control tech. and traffic truck.)
- Overtime Rate \$338.00/Hr. (3 men total / TCS, TCT, TMA driver, Cone Truck and TMA truck)
- Sundays/Holidays time rate \$138.00 (Traffic control supervisor, traffic truck)
- Sundays/Holidays time rate \$247.00 (Traffic control supervisor, Traffic control tech. and traffic truck.)
- Sundays/Holidays \$388.00 (3 men total / TCS, TCT, TMA driver, Cone Truck and TMA truck)

BI 4 - 100%
\$45,000
BI 8 - 100%
\$7,600
BI 10 - 77%
\$12,808.00
BI 11 - 100%
\$10,200

Traffic control cone truck will include all needed cones, temp signs/ stands and arrow boards. If cones are to be placed in multi-lane road or at high speed traffic a traffic control technician must be include in price. Rates include advance signs; Lane closed signs, and enough cones for closure. If additional delineation is needed, please see rates below and/or call with additional needs and discuss pricing. For multi-line closures or closures in 2 directions please call for additional pricing. Prices and items below only apply if T AND S DVBE Inc. is contracted to provide traffic control.

TOTAL - \$79,608

2. Traffic control technician labor (Includes truck) Item 4

\$790.00 per 8 hour straight-time;
 \$105.00 per hour overtime & Saturdays;
 \$125.00 per hour Sundays/Holidays;

While available on a full-time basis at these same rates, this work is generally performed pre- or post-shift, and resetting of safety delineations, relocations of CMS boards and auxiliary signs, and any additional assistance requested by the Prime Contractor. Traffic control technician hours are billed when placing additional cones, signs/stands, CMS boards, when directed by Prime Contractor. This rate does not include the original sign, CMS board, & cone placement included in #1.

3. Flagging T 13 Reversible. Signs/stands, Cones, Radios (Item #4)

- 8 Hour straight time shift \$1250.00 (Two Flaggers) - A
- 8 Hour straight time shift 2 flaggers and rumble strips included \$1350.00
- Extra Flaggers other than the first 2 (Each) per 8 hr. straight time rate \$650.00 - B
- TOTAL EXTRA COST FOR SET UP AND TEAR DOWN WILL HAVE A FLAT CHARGE OF \$350.00 TOTAL. - C
- (Extra charge is based on setting up and tearing down 1 complete rumble strip T-13 closure. Pre and post flagging shift. Extra cost for non-rumble strip T-13 will be \$125.00)
- Overtime, each flagger \$95.00 per hr. - \$760 Day
- Sunday/Holidays time each flagger \$110.00 per hr.

ABC > \$2900

\$3,660 DAY

All typical signs (10) stands (10) flagging equipment, cones (30) included. When and if additional equipment is needed; see rates below. T AND S DVBE Inc. has already set rumble strips on several jobs.

Exclusions - The prime contractor will provide all light towers (Unless rented from T AND S DVBE Inc.) and placement of light towers if needed. If prime would like T AND S DVBE Inc. to provide light towers, additional cost will apply. (See rates below)

Add \$12,808.80 BI 10 K Rail

T AND S DVBE Inc.

General Contractor CA. Lic # 983087 A-C31
Email - tandsdvbe@yahoo.com
DVBE Supplier #1753009
DBE Firm#38721
DIR REG# 1000007688

Yes We Are Union

Office 530-639-9987
Phone 530-864-8105
Fax 530-466-2613
P.o. Box 608
Anderson Ca, 96007

4. Pilot car (Item #4)

- Pilot car and driver @ 752.00 per 8 hr. straight time shift
- Overtime @ \$105.00 per hr.
- Sundays/Holidays @ \$115.00 per hr.

5. Construction Area Signs (Item 3)

Total for bid item #2 = \$4000.00

16 signs; post mounted signs listed on page 9 of plans.

2 Type 1 Project Funding Signs in specials.

Traffic control is excluded from post mounted construction area sign placement. If traffic control is required, please see rates listed in line item 3.

EXCLUDES ALL ELECTRICAL!

Price includes placement and removal of post mounted construction area signs. Allow 10 days advanced notification for installation. Prime contractor/RE is responsible for laying out sign locations prior to install.

All signs, post and hardware etc. remain the property of T and S DVBE Inc. If any damage, vandalism, and or relocation is required additional fees will be applied.

6. Crash Attenuator Truck Rental

\$3000.00/Month

\$1500.00/Week

Please note that all prices do not include delivery. A delivery rate of \$100.00/hr. will apply.

Rental prices are bare rented. Contractor is responsible for all maintenance and fuel.

7. Crash Cushion Rental (Traffix TL3 or equivalent)

\$850.00/Month

\$450.00/Week

Prices are for rental only. If T AND S DVBE Inc. is hired to deliver and install, please use hourly rates listed in line item number 3. Traffic control Technician.

8. (Item #8) Portable Changeable Message Board Rental

\$950.00 per Month

\$500.00 per week

\$300.00 per day

Inclusion

CMS prices include a onetime set up and tear down if used for a minimum of 2 months. If not used for 2 months additional \$125.00 charge per board delivery and pick up will apply.

If T AND S DVBE Inc. is listed in the bid for traffic control systems, there will be no delivery charge.

9. Arrow Board Rental (Item 4)

\$275.00 per day

\$400.00 per week

\$500.00 per month

4 months
\$7,600

4 months
\$4,000

T AND S DVBE Inc.

General Contractor CA. Lic # 983087 A-C31
Email - tandsdvbe@yahoo.com
DVBE Supplier #1753009
DBE Firm#38721
DIR REG# 1000007688

Yes We Are Union

Office 530-639-9987
Phone 530-864-8105
Fax 530-466-2613
P.o. Box 608
Anderson Ca, 96007

10. Light Towers Rental

\$100.00 per day
\$200.00 per week
\$550.00 per month

4 months
2 towers @
4,400

Prime contractor is responsible for fuel.

Light tower prices include a onetime set up and tear down if used for a minimum of 2 months. If not used for 2 months additional \$125.00 charge per tower delivery and pick up will apply.

If T AND S DVBE Inc. is listed in the bid for traffic control systems, there will be no delivery charge.

11. Operated Water Truck

4000 Gallon Water Truck (Carb Compliant)

\$105.00/Hr. Straight time \$115.00/Hr. over Time \$125.00/Hr. Double Time

2000 Gallon Water Truck (Carb Complainant)

\$100.00/Hr. Straight time. \$110.00/Hr. over Time. \$120.00/Hr. Double Time

All water truck operators will be paid the correct prevailing wage and certified payroll. Prime contractor will not have to worry about "owner" operator lease agreements.

We also supply K-rail and other traffic devices. Call or email for pricing.

Additional Delineation/Hourly/Daily Rates If Needed

1. Cones \$0.30/Day \$6.00/Month
2. Type 1 Barricades (With Signs i.e. Wait For Pilot)
 - \$1.50 per day \$18. Per month
3. Extra Signs and Stands not included in normal closures stated above
 - \$3.00 per day \$36.00 per month
4. Type 3 Barricade (With Sign I.E. Road Closed)
 - \$2.00 per day \$20.00 Per month
5. **Night Road Work Ahead Beacons mounted on portable road work ahead signs \$4.00/Day**
6. Call for rates on additional signs or barricades.

GENERAL NOTES, TERMS, & CONDITIONS – Please read carefully

- Acknowledgement & Agreement: By appointing or listing T AND S DVBE, INC. as a subcontractor on this project, the Prime Contractor acknowledges and agrees to all applicable terms and conditions as stated above and in the descriptions below.
- Radios: Our pilot car(s) and flaggers will be equipped with VHF and UHF 2-way radios. Our pilot cars and flaggers will be equipped with CB radios for communication with your truckers and other CB-equipped equipment.
- Rental Equipment: For this project, the Portable Changeable Message Signs are covered herein under. The Prime Contractor shall be responsible for any damage or loss to/of the equipment due to traffic conflicts, vandalism, theft, acts of nature or mishandling by Prime Contractor's staff, this includes batteries. The Prime Contractor will NOT be responsible for maintenance of the operational capabilities, except for operational difficulties and repairs brought about by such traffic conflicts, vandalism, acts of nature or mishandling by Prime Contractor's staff.
Prime contractor is responsible for all lost stolen or damaged equipment on job site. (Includes all non-powered equipment) A daily record of items used will be provided by T and S DVBE Inc. for the prime contractor to sign off on.
- Insurance: T AND S DVBE, INC. maintains insurance coverage's as required by USDOT-FHWA, Caltrans (Commercial General Liability, Commercial Auto, and Workers Comp); any additional coverage's required by the Prime Contractor can be acquired by us at the Prime Contractor's sole expense (e.g., Workers' Comp Waiver of Subrogation, Excess Liability umbrella).

T AND S DVBE Inc.

General Contractor CA. Lic # 983087 A-C31

Email – tandsdvbe@yahoo.com

DVBE Supplier #1753009

DBE Firm#38721

DIR REG# 1000007688

Yes We Are Union

Office 530-639-9987

Phone 530-864-8105

Fax 530-466-2613

P.o. Box 608

Anderson Ca, 96007

- Mobilization: For this project our initial advance notice requirements are 10 calendar days for mobilization of CMS boards, flaggers, pilot car, etc.

- Inclusion of these entire quotations in Subcontract or Work Order is required either within the body of the Subcontracts/Work Orders or appendixes to and referenced within the Subcontract/Work Order. Such inclusion and /or referencing in no way obligates the Prime Contractor to use any of the optional quotations above.

- Working Time

All pricing is based on consistent working weeks/days. Prices are subject to change if prime contractor contracts T AND S DVBE Inc. less than full 40 hr. Week and/or 8 hr. days. Additional Mob and or increased hourly rates will be applied.

- All Payments (There will be no payment retention on traffic control)

T AND S DVBE INC. will bill every two weeks. Invoice due and payable 30 days from date of invoice. Customer agrees to pay a finance charge of 1.5% per month on all past due balances. Customer further agrees to pay reasonable attorney's fees and cost if collection is required. Venue for the purpose of this obligation shall be Lassen County, CA. T AND S DVBE Inc. will be paid within 30 days of invoicing or work shall stop until payment is made.

Should you have any questions regarding these quotations, please call our office @ 530-639-9987. Call for additional prices such as cones, barricades, barricaded follow pilot car signs, or signs/stands as needed

- This quote is valid for 30 days.

[Back To Query Form](#)

Search Returned 1 Records

Wed May 25 11:36:13 PDT 2016

Query Criteria

Firm ID: 38721

Firm Type: DBE

Firm ID	38721
Firm/DBA Name	T AND S DVBE, INC.
Address Line1	704-505 INDIANS RD
Address Line2	
City	JANESVILLE
State	CA
Zip Code1	96114
Zip Code2	
Mailing Address Line1	P.O. BOX 270936
Mailing Address Line2	
Mailing City	SUSANVILLE
Mailing State	CA
Mailing Zip Code1	96127
Mailing Zip Code2	
Certification Type	DBE
E-Mail	tandsdvbe@yahoo.com
Contact Name	TAREN FORDE
Area Code	(530)
Phone Number	250-5875
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(530)
Fax Phone Number	466-2613
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	04; 18; 25; 32; 52;
Districts	02; 03;
DBE NAICS	484110; 488490; 561990;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1211 TRAFFIC FLAGGERS; C1212 PILOT CAR SERVICES; C9606 WATER TRUCK ;
Licenses	
Trucks	WATER TRUCKS - 3;
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

MAY 25 2016

FRANK MEDINA GENERAL ENGINEERING
 10096 AHART ROAD
 OROVILLE, CA 95966
 OFFICE - 530-743-0744; FAX - 530-743-9352

PROPOSAL

State Lic # 644373 Class A C13 C31 roxanne.medina@att.net

Certified DBE: CT014717 7/1/16 expires
Certified SBE: 8270
Certified ESBE: FRM5425230P

Laborers Local 185
 Operators Local 3
 Air Quality Compliant
 Public Work Registration
 #1000005534

FAXED ON 05/25/16

Bid Date: 05/25/16

PROJECT: 01-0B2904

Addendums: *1* Freight Included: Yes Sales Tax Included: Yes
 Quote Valid: 30 Days Permits: No Construction Staking: No USA: No
 Traffic Control: 10 SHIFTS Back Charges: No Retention Withheld: No Bond Premium: 2 1/2 %
 Prevail Wage: YES Union: YES HazMat/Lead Compliance: NO

ANY QUESTIONS CONTACT ROXANNE VIA EMAIL

Item No.	Item	Item Price	Unit	Qty	Total
63	RAIL ELEMENT WALL 6' 5 TC	250.00	LF	88	\$22,000.00
64	MIDWEST GUARDRAIL 7' 2 TC	125.00	LF	330	\$41,250.00
65	CABLE RAILING 2 TC	55.00	LF	212	\$11,660.00
66	ALT IN LINE TERM SYS 1 TC	4000.00	EA	1	\$4,000.00
67	ALT FLARED TERM SYS	4000.00	EA	1	\$4,000.00
		TOTAL			\$82,910.00

100%
100%
100%
100%
100%

MAY 25 2016

FRANK MEDINA GENERAL ENGINEERING
10096 AHART ROAD
OROVILLE, CA. 95966
OFFICE 530-743-0744
FAX 530-743-9352
ROXANNE.MEDINA@ATT.NET

01-0B2904

- *** Quote is based on all items.
- *** Contractor is to provide Traffic Control per quote, per Item.
- *** Excluding any Painting or Electrical work on any items.
- *** Quote includes 2 Mobilizations. Additional mobilizations to be charged at \$1800.00 ea.
- *** Quote is based on Regular Shift hours M-F. Weekends, Holidays, and Night Work subject to wage.
- ***Stand by time: \$250.00 per hour excluding Weekend or Holiday Hours.
- *** Shop drawings: Contractor to supply drawings where applicable. General to verify and return same, approved, signed, and dated. Material fabrication will not be initiated prior to the receipt of the approved and signed shop drawings.
- ***Backcharges: General acknowledges that Contractor will not accept any backcharges unless prior mutual agreement is made in writing. Contractor reserves the right to repair and or replace any defective material at their discretion without liability from any circumstance.

[Back To Query Form](#)

Search Returned 1 Records

Wed May 25 13:27:52 PDT 2016

Query Criteria

Firm ID: 14717
 Firm Type: DBE

Firm ID	14717
Firm/DBA Name	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR
Address Line1	10096 AHART ROAD
Address Line2	
City	OROVILLE
State	CA
Zip Code1	95966
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	SMBE
E-Mail	toni.medina@att.net
Contact Name	FRANK MEDINA
Area Code	(530)
Phone Number	743-0744
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(530)
Fax Phone Number	743-9352
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 09; 10; 11; 12; 15; 16; 17; 18; 20; 21; 23; 24; 25; 26; 27; 28; 29; 31; 32; 34; 35; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 09; 10;
DBE NAICS	237310; 237990; 238110; 238120; 238910; 238990;

ACDBE NAICS

Work Codes

C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8391 METAL BEAM BARRIER; C9810 SMALL STRUCTURES; C9980 DEMOLITION;

Licenses

A General Engineering Contractor; C13 Fencing Contractor; C31 Construction Zone Traffic Control Contractor;

Trucks

Gender

M

Ethnicity

HISPANIC

Firm Type

[Back To Query Form](#)

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 05/2015)

Contract no.: 01-0B2904
 Name of DBE business: Rupert Construction Supply
 Name of DBE representative: Karen Wonnenberg
 DBE certification number: 32785
 Name of bidder: J.F. Shea Construction, Inc.
 Name of prime contractor if different from the bidder: J.F. Shea Construction, Inc.
 Name of representative of bidder or prime contractor: Luke Anderson
 Date: 5/25/2016

Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
52	STEEL SOLDIER PILE (2 - HP 12 X 84) (Material ONLY)	\$178,695.00
56	SHIMS AND NAILS	\$12,432.00
57	CLEAN AND PRIME PILE	\$139,804.00

		\$330,931.00
		x 60 % DBE Credit

		\$198,558.60

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

	Total	\$198,558.60
--	--------------	---------------------

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Samantha Ellsworth
 Signature of DBE's authorized representative:

Samantha Ellsworth
 Printed name of DBE's authorized representative:

Project Manager
 Title of DBE's authorized representative:

5/31/16
 Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Rupert

MAY 25 2016

Estimate

Construction Supply

3941 Park Drive, Suite 20-487
 El Dorado Hills, CA 95762-4549
 (925) 229-5577
 Rupertsupply.com

Date	Bid Date	Estimate #
5/25/2016	5/25/2016	16063

UDBE Certified, #CT-032785
 CA SBE Certified #1792892
 DIR #1000008293

Job: 01-0B2904 Location: Del Norte Co.

Description	Qty	Unit	Unit Price	Total
BI 52: Steel Soldier Piles (2- HP12 x 84) Grade 50, Domestic Based on future mill roll, 30' - 70' lengths in 1" increments	1,587	LF	79.38	125,976.06T
Grade 50, Domestic Stay Plates 3/8 x 6" x 2' 0" *Price only good if piles are purchased as above* *Included: Plate, welding materials, installation labor **Excluded: PQR, WPS, WQCP, submittals, inspections and testing	240	ea	134.40	32,256.00T
Estimated Freight Charge to Coaters in Linden, CA *Lead time for piles: 4-6 weeks AFTER mill roll **Lead time for Stay plate welding: 3-4 weeks	8	Trucks	1,000.00	8,000.00
BI 56: Treated Timber Lagging 6 x 12 DF #1 BTR, Full sawn, ACQ .60, UC4B Lumber Product Assessment - 1% of total lumber cost Optional: Lagging cut to desired lengths *Freight NOT included **Lead time: 6-8 Weeks ***Must purchase lagging as full mults, must purchase drop**	24	mbf	1,235.00	29,640.00T
	1	lot	296.40	296.40
	24	mbf	25.00	600.00
HDPE Shims GEM, Black 1/2" x 6" x 18" 12d galv. nails - shims (3,150 nails per box) 40d galv. nails - Lagging (900 nails per box) Estimated Freight Charge for shims and nails *Lead time: 2-4 weeks* **Holes for nails not included in price**	1,000	ea	4.95	4,950.00T
	2	box	95.00	190.00T
	5	box	95.00	475.00T
	1	lot	1,000.00	1,000.00
BI 57 (partain) - Clean and Undercoat Fabricated Steel Soldier Pile full length Fabrication: Wedge Plates, Rebar Holes, & Picking eyes Optional: Supply stay plates and Fabrication at Coaters Estimated Freight Charge to Job Site *Excluded: Field work, including touch-up paint, 3rd party inspections & Finish coating	1	lot	62,139.00	62,139.00
	1	lot	41,911.00	41,911.00
	1	lot	45,565.00	45,565.00
	8	loads	3,250.00	26,000.00
Subtotal				
Sales Tax (0.0%)				
Total				

1166.23
 12,961
 178,691
 other supplies
 \$ 11,562
 860
 1248
 130,05
 9754
 139,804

DBE Credit \$198,558.60

TOTAL \$330,931

Back To Query Form

Search Returned 1 Records

Thu May 26 13:18:32 PDT 2016

Query Criteria

Firm ID: 32785

Firm Type: DBE

Firm ID	32785
Firm/DBA Name	RUPERT CONSTRUCTION SUPPLY, LP
Address Line1	12405 GOLD FLAKE CT.
Address Line2	
City	RANCHO CORDOVA
State	CA
Zip Code1	95741
Zip Code2	
Mailing Address Line1	3941 PARK DR., STE. 20-487
Mailing Address Line2	
Mailing City	EL DORADO HILLS
Mailing State	CA
Mailing Zip Code1	95762
Mailing Zip Code2	4549
Certification Type	DBE
E-Mail	estimating.rupert@gmail.com
Contact Name	KAREN WONNENBERG
Area Code	(925)
Phone Number	269-2861
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(916)
Fax Phone Number	673-9737
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	423990; 444190;

ACDBE NAICS

Work Codes

C0653 STEEL SOLDIER PILES; C0654 TIMBER LAGGING; C0670 PIPE SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0900 BRIDGE DECK MATERIALS SUPPLIERS; C5190 JOINT SEAL - WATER STOP;

Licenses

Trucks

Gender

F

Ethnicity

CAUCASIAN

Firm Type

DBE

Back To Query Form

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount (\$)	Percentage of Total Bid
LEAD COMPLIANCE PLAN	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$2,960.00	0.12%
PROGRESS SCHEDULE (CRITICAL PATH METHOD)	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$2,176.00	0.09%
CONSTRUCTION AREA SIGNS	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$4,386.00	0.18%
TRAFFIC CONTROL SYSTEM	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$49,337.00	2.00%
TEMPORARY PAVEMENT MARKING (PAINT)	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$480.00	0.02%
CHANNELIZER (SURFACE MOUNTED)	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$6,000.00	0.24%
PORTABLE TEMPORARY SIGNAL SYSTEM	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$48,796.00	1.98%
PORTABLE CHANGEABLE MESSAGE SIGN	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$8,333.00	0.34%
TEMPORARY FLASHING BEACON SYSTEM	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$67,646.00	2.74%
TEMPORARY RAILING (TYPE K)	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$18,240.00	0.74%
TEMPORARY CRASH CUSHION SYSTEM	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$11,214.00	0.45%
JOB SITE MANAGEMENT	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$23,399.00	0.95%
PREPARE WATER POLLUTION CONTROL PROGRAM	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$658.00	0.03%
TEMPORARY DRAINAGE INLET PROTECTION	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$314.00	0.01%
TEMPORARY FIBER ROLL	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$4,200.00	0.17%
TEMPORARY SILT FENCE	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$2,580.00	0.10%
TEMPORARY CONSTRUCTION ENTRANCE	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$3,399.00	0.14%
STREET SWEEPING	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$24,670.00	1.00%
TEMPORARY CONCRETE WASHOUT	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$3,020.00	0.12%
TREATED WOOD WASTE	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$860.00	0.03%

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No		Item Broken Down to Facilitate Participation Yes/No		Established Flexible Timeframes for Performance and Delivery Schedules Yes/No		Amount (\$)	Percentage of Total Bid
CONTRACTOR-SUPPLIED BIOLOGIST	<input type="checkbox"/> YES	<input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	\$8,829.00	0.36%
NATURAL RESOURCE PROTECTION PLAN	<input type="checkbox"/> YES	<input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	\$3,290.00	0.13%
DESTROY WELL	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	\$4,000.00	0.16%
REMOVE PAINTED TRAFFIC STRIPE	<input type="checkbox"/> YES	<input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	\$2,190.00	0.09%
REMOVE PAINTED PAVEMENT MARKING	<input type="checkbox"/> YES	<input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	\$825.00	0.03%
REMOVE THERMOPLASTIC TRAFFIC STRIPE	<input type="checkbox"/> YES	<input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	\$4,725.00	0.19%
REMOVE PAVEMENT MARKER	<input type="checkbox"/> YES	<input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	\$138.00	0.01%
REMOVE ROADSIDE SIGN	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	\$468.00	0.02%
COLD PLANE ASPHALT CONCRETE PAVEMENT	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	\$7,360.00	0.30%
CLEARING AND GRUBBING	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	\$19,504.00	0.79%
ROADWAY EXCAVATION	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	\$136,275.00	5.52%
STRUCTURE EXCAVATION (SOLDIER PILE WALL)	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	\$22,752.00	0.92%
STRUCTURE BACKFILL (SOLDIER PILE WALL)	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	\$17,424.00	0.71%
CONCRETE BACKFILL (SOLDIER PILE WALL)	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	\$74,482.00	3.02%
LEAN CONCRETE BACKFILL	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	\$36,058.00	1.46%
SOIL AMENDMENT	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	\$99.00	0.00%
PLANT (GROUP A)	<input type="checkbox"/> YES	<input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	\$3,427.00	0.14%
PLANT ESTABLISHMENT WORK	<input type="checkbox"/> YES	<input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	\$6,289.00	0.25%
WOOD MULCH	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	\$318.00	0.01%
MOVE-IN/MOVE-OUT (EROSION CONTROL)	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	\$1,096.00	0.04%

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: _____
 Contract No.: 01-0B2904

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount (\$)	Percentage of Total Bid
ROLLED EROSION CONTROL PRODUCT (NETTING)	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$2,145.00	0.09%
HYDROMULCH	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$1,490.00	0.06%
FIBER ROLLS	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$4,895.00	0.20%
STRAW	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$1,490.00	0.06%
HYDROSEED	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$7,450.00	0.30%
CLASS 2 AGGREGATE BASE	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$31,800.00	1.29%
HOT MIX ASPHALT (TYPE A)	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$82,280.00	3.33%
GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC)	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$1,320.00	0.05%
CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS)	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$825.00	0.03%
TACK COAT	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$1,097.00	0.04%
GROUND ANCHOR (SUBHORIZONTAL)	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$277,440.00	11.24%
STEEL SOLDIER PILE (2 - HP 12 X 84)	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$296,769.00	12.02%
42" DRILLED HOLE	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$238,050.00	9.64%
STRUCTURAL CONCRETE (COPING)	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$42,180.00	1.71%
BAR REINFORCING STEEL (EPOXY COATED) (COPING)	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$12,681.00	0.51%
TIMBER LAGGING	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$233,832.00	9.47%
CLEAN AND PAINT STEEL SOLDIER PILING	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$193,056.00	7.82%
6" PERFORATED PLASTIC PIPE UNDERDRAIN	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$3,450.00	0.14%
6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$1,080.00	0.04%
6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK)	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$1,035.00	0.04%

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount (\$)	Percentage of Total Bid
MINOR CONCRETE (GUTTER)	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$18,444.00	0.75%
MARKER (CULVERT)	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$220.00	0.01%
RAIL ELEMENT WALL (6' STEEL POST)	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$24,200.00	0.98%
MIDWEST GUARDRAIL SYSTEM (7' WOOD POST)	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$45,540.00	1.84%
CABLE RAILING	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$12,932.00	0.52%
ALTERNATIVE IN-LINE TERMINAL SYSTEM	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$4,386.00	0.18%
ALTERNATIVE FLARED TERMINAL SYSTEM	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$4,386.00	0.18%
4" THERMOPLASTIC TRAFFIC STRIPE	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$5,865.00	0.24%
4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$3,825.00	0.15%
PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$2,660.00	0.11%
MOBILIZATION	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$279,718.95	11.33%
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
DES-OE-0102.11A (REV 12/2014)

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
75 DBE Subcontractors Listed Below	4/20/2016	ALL Items of Work Offered	4/20/16: Emailed 5/6/16: Call # 1 4/20/16: Faxed 5/16/16: Call # 2
6 RIVERS CONSTRUCTION, INC. A B S L CONSTRUCTION A S CONTRACTORS, INC. ABBE & ASSOCIATES LLC ABRASIVE BLASTING SERVICE ADANTA, INC ADH TECHNICAL SERVICES, INC. ALERT-O-LITE, INC ALFRED CIVIL ENGINEERING, INC ALLUVION BIOLOGICAL CONSULTING ANCHOR SINGH PAINTING APADANA ENGINEERING, INC. BAY LINE CUTTING & CORING, INC. BAYLINK ENGINEERING & CONSULTING, LLC BC SCHMIDT CONSTRUCTION, INC. BERT W SALAS, INC. BLACK DIAMOND ASPHALT, INC. CALIFORNIA ENVIRONMENTAL SERVICES, LLC CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE CAPITOL CONSTRUCTION MANAGEMENT CMC TRAFFIC CONTROL SPECIALIST COLEMAN CONSTRUCTION CONSTRUCTION AREA SIGNS, INCORPORATED CONSTRUCTION CONSULTING COMPANY CONSTRUCTION SCHEDULING EXPERTS	CONTRACTOR SERVICES GROUP, INC. CREATIVE PLANNING SOLUTIONS DCI SERVICES DILLARD ENVIRONMENTAL SERVICES DIRT & AGGREGATE INTERCHANGE, INC DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, INC. DON GARCIA EXCAVATING & PAVING, INC. DON H MAHAFFEY DRILLING CO EAGLE ENGINEERING AND CONSTRUCTION, INC ECHELON-CES MANAGEMENT & CONSULTING FRANK ZABEL TRUCKING, INC. GENERAL SUPPLY COMPANY GERONIMO CONCRETE, INC. GLOBAL ROAD SEALING, INC GR SUNDBERG, INC. GREEN BUILDING PRODUCTS, INC GREEN VALLEY CONSULTING ENGINEERS HEIR & SON CONSTRUCTION, INC HILLSIDE DRILLING, INC. JAHN ENGINEERING, INC K & G CONCRETE INC K & K CONSTRUCTION SUPPLY, INC K R C SAFETY CO. INC. KA'PEL CONSTRUCTION INC. KERN COUNTY CUSTOM CONCRETE	KIONA LANDSCAPING MAY & ASSOCIATES MC CULLOUGH CONSTRUCTION INC MRB CALIFORNIA ENTERPRISES, INC. NATURAL INVESTIGATIONS COMPANY, INC NEWLAND ENTITIES, INC NITTA EROSION CONTROL NOR-CAL PUMP & WELL DRILLING, INC. NORTHERN INDUSTRIAL ELECTRIC PROCURA 360 GROUP LLC RUPERT CONSTRUCTION SUPPLY, LP S.T. RHOADES CONSTRUCTION, INC. SPECIALTY TRAFFIC SYSTEMS STONY CREEK GENERAL ENGINEERING SUULUTAAQ, INC - ALASKA NATIVE CORP TRAFFIC CONTROL PROS TRAFFIC LOOPS CRACKFILLING, INC TRINITY VALLEY CONSULTING ENGINEERS, INC TRIUMPH GEO-SYNTHETICS, INC. TULLY CONSULTING GROUP UMA HINMAN CONSULTING WALLACE STRUCTURES WESTERN PROPERTIES, INC. WHITE CAP READY MIX, INC. WRECO	

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
36-45	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	M & S Environmental Landscapes, Inc.	DBE	N/A	\$17,610.50	N/A
3, 4, 8, 10, 11	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	T and S DVBE, Inc.	DBE	N/A	\$00000000	N/A
7, 9	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	Spencer Electric	Non-DBE	None Quoted	\$106,206.00	\$0.00
1, 5, 6, 24-27, 49, 68-71	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	Apply-A-Line, Inc.	Non-DBE	None Quoted	\$26,594.00	\$0.00
55	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	Camblin Steel Service, Inc.	Non-DBE	None Quoted	\$11,272.00	\$0.00
57	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	Certified Coatings Company	Non-DBE	None Quoted	\$36,272.00	\$0.00
63-67	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	Frank Medina General Engineering	DBE	N/A	\$82,910.00	N/A
29, 47, 48, 50	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	Darren Taylor Construction, Inc.	Non-DBE	S.T. Rhoades Construction, Inc.	\$82,980.00	\$34,855.00
71, 51, 53	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	AVAR Construction, Inc.	Non-DBE	None Quoted	\$452,438.00	\$0.00

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

52, 56, 57	<input checked="" type="checkbox"/>	Rupert Construction Supply	DBE	N/A	\$330,931.00	N/A
------------	-------------------------------------	----------------------------	-----	-----	--------------	-----

M&S Environmental Landscapes, Inc.
 12192 Mac's Road
 Redding, CA 96003
 530-241-1418 FAX 530-241-9647
 DIR Registration No. 1000010084
 CA Lic. 751931 DBE, SMBE, and MBE Certified CT No. 030736

5/23/16

Bids 5/25/16

Bid For - Cal-trans # 01-0B2904
 Del Norte County Near Crescent City north of Hamilton Road, Route 101

M&S Environmental Landscapes, Inc. would like to propose a bid for the following items:

Item No.	Description	Units	Quantity	Cost per Unit	Est. Cost	
36	Soil Amendment (CF)	CF	3	30.00 \$	90.00	100%
37	Plants (Group A)	EA	23	136.00 \$	3,128.00	100%
38	Plant Establishment Work	LS	1	1,950.00 \$	1,950.00	34% - water source
39	Wood Mulch (CF)	CF	12	24.00 \$	288.00	100%
40	Move-in / Move-out	EA	1	1,000.00 \$	1,000.00	100%
41	Rolled Erosion Control (Netting)	SQFT	1430	1.250 \$	1,787.50	100%
42	Hydromulch	SQFT	14900	0.10 \$	1,490.00	100%
43	Fiber Rolls	LF	890	5.00 \$	4,450.00	100%
44	Straw	SQFT	14900	0.090 \$	1,341.00	100%
45 SD	Hydroseed	SQFT	14900	0.14 \$	2,086.00	33% - water source

TOTAL \$ 17,610.50

ADDITIONAL BID NOTES

- * Prime Contractor to provide and pay for water source on site (i.e. fire hydrant, water truck, or other approved source) at a minimum rate of 200 g.p.m.
- * All traffic control to be provided by Prime contractor. Bid valid for 60 days.
- * An estimated 3 acres of Hydroseeding can be done in one working day. Stand-by-time will be billed at \$600 per hour.
- * Performance and Payment bonds are not included. Insurance beyond a \$5 mil umbrella will result in additional charge.
- * Additional Insurance requirements including "Waiver of Subrogation" will be charged to Prime Contractor.
- * Signatory to Local 185 Laborers Union.
- * If you have any questions please call our office.

Michael Smith

MAY 24 2016

Back To Query Form

Search Returned 1 Records

Wed May 25 11:44:03 PDT 2016

Query Criteria

Firm ID: 30736

Firm Type: DBE

Firm ID	30736
Firm/DBA Name	M & S ENVIRONMENTAL LANDSCAPES, INC
Address Line1	12192 MACS ROAD
Address Line2	
City	REDDING
State	CA
Zip Code1	96003
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	shelley@mandsenviron.com; michael@mandsenviron.com
Contact Name	MICHAEL A. SMITH
Area Code	(530)
Phone Number	241-1418
Alt Area Code	(530)
Alt Phone Number	941-1631
Fax Area Code	(530)
Fax Phone Number	241-9647
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 03; 04; 05; 06; 07; 08; 09; 11; 12; 17; 18; 21; 23; 25; 27; 28; 29; 31; 32; 34; 38; 45; 46; 47; 48; 49; 51; 52; 53; 57; 58;
Districts	01; 02; 03; 04; 05; 10;
DBE NAICS	238910; 561730;
ACDBE NAICS	
Work Codes	C0620 LANDSCAPING & NURSERY SUPPLIER; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS; C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM; C2066 TEMPORARY EROSION CONTROL;
Licenses	C27 Landscaping Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Back To Query Form

CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

M & S ENVIRONMENTAL LANDSCAPES, INC

12192 MACS ROAD
REDDING, CA 96003

Owner: **MICHAEL SMITH**
Business Structure: **CORPORATION**

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 561730 Landscaping Services

238910 Site Preparation Contractors

Work Category Code(s)

C0620 LANDSCAPING & NURSERY
C2020 SOIL AMENDMENTS
C2030 EROSION CONTROL

C2000 HIGHWAY PLANTING
C2021 HYDROSEEDING
C2065 IRRIGATION SYSTEM

Licenses

C27 Landscaping Contractor

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number: 30736

James Salas
UCP OFFICER

April 24, 2012

MAY 24 2016

MAY.24.2016 07:07 PM M&S ENVIRONMENTAL LANDSCAPE 5302419647

PAGE. 2/ 2

Back To Query Form

Search Returned 1 Records

Wed Jan 20 10:22:42 PST 2010

Query Criteria

Firm ID: 30736

Firm ID	30736
Firm/DBA Name	M & S ENVIRONMENTAL LANDSCAPES, INC
Address Line1	12182 MAC'S ROAD
Address Line2	
City	REDDING
State	CA
Zip Code1	96003
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	SMBE
EMail	mandserviro@sol.com
Area Code	(530)
Phone Number	241-1418
Fax Area Code	(530)
Fax Phone Number	241-9647
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 03; 04; 05; 06; 07; 08; 09; 11; 12; 17; 18; 21; 23; 25; 27; 28; 29; 31; 32; 34; 36; 45; 46; 47; 48; 49; 51; 52; 53; 57; 58;
Districts	01; 02; 03; 04; 05; 10;
DBE NAICS	238910; 561730;
ACDBE NAICS	
Work Codes	C0820 LANDSCAPING & NURSERY; C1601 CLEARING & GRUBBING; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS; C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM; C27 Landscaping Contractor;
Licenses	M
Gender	HISPANIC
Ethnicity	SMBE
Firm Type	

Back To Query Form

MAY 24 2016

T AND S DVBE Inc.

General Contractor CA. Lic # 983087 A-C31
 Email - tandsdvbe@yahoo.com
 DVBE Supplier #1753009
 DBE Firm#38721
 DIR REG# 1000007688

COPY

Office 530-639-9987
 Phone 530-864-8105
 Fax 530-466-2613
 P.o. Box 608
 Anderson Ca, 96007

Yes We Are Union

JOB # - 01-0B2904

Bid Date 5/25/2016

BI 3 - 100%
\$4900

Job Name - Construct Soldier Pile Wall

1. Typical lane Closure Rates T-10/T-14/T-11 (Truck and Traffic Control Supervisor) Item # 4

- 8 Hour straight time shift \$950.00 (Traffic control supervisor, traffic truck)
- 8 Hour straight time shift \$1550.00 (Traffic control supervisor, Traffic control tech. and traffic truck.)
- 8 Hour straight time shift \$2300.00 (3 men total / TCS, TCT, TMA driver, Cone Truck and TMA truck)
- Overtime Rate \$115.00/Hr. (Traffic control supervisor, traffic truck)
- Overtime Rate \$205.00/Hr. (Traffic control supervisor, Traffic control tech. and traffic truck.)
- Overtime Rate \$338.00/Hr. (3 men total / TCS, TCT, TMA driver, Cone Truck and TMA truck)
- Sundays/Holidays time rate \$138.00 (Traffic control supervisor, traffic truck)
- Sundays/Holidays time rate \$247.00 (Traffic control supervisor, Traffic control tech. and traffic truck.)
- Sundays/Holidays \$388.00 (3 men total / TCS, TCT, TMA driver, Cone Truck and TMA truck)

BI 4 - 100%
\$45,000
BI 8 - 100%
\$7,600
BI 10 - 77%
\$12,808.80
BI 11 - 100%
\$10,200

Traffic control cone truck will include all needed cones, temp signs/ stands and arrow boards. If cones are to be placed in multi-lane road or at high speed traffic a traffic control technician must be include in price. Rates include advance signs; Lane closed signs, and enough cones for closure. If additional delineation is needed, please see rates below and/or call with additional needs and discuss pricing. For multi-line closures or closures in 2 directions please call for additional pricing.

Prices and items below only apply if T AND S DVBE Inc. is contracted to provide traffic control.

TOTAL \$79,608

2. Traffic control technician labor (Includes truck) Item 4

- \$790.00 per 8 hour straight-time;
- \$105.00 per hour overtime & Saturdays;
- \$125.00 per hour Sundays/Holidays;

While available on a full-time basis at these same rates, this work is generally performed pre- or post-shift, and resetting of safety delineations, relocations of CMS boards and auxiliary signs, and any additional assistance requested by the Prime Contractor. Traffic control technician hours are billed when placing additional cones, signs/stands, CMS boards, when directed by Prime Contractor. This rate does not include the original sign, CMS board, & cone placement included in #1.

3. Flagging T 13 Reversible. Signs/stands, Cones, Radios (Item #4)

- 8 Hour straight time shift \$1250.00 (Two Flaggers) - A
- 8 Hour straight time shift 2 flaggers and rumble strips included \$1350.00
- Extra Flaggers other than the first 2 (Each) per 8 hr. straight time rate \$650.00 - B
- TOTAL EXTRA COST FOR SET UP AND TEAR DOWN WILL HAVE A FLAT CHARGE OF \$350.00 TOTAL. - C
- (Extra charge is based on setting up and tearing down 1 complete rumble strip T-13 closure. Pre and post flagging shift. Extra cost for non-rumble strip T-13 will be \$125.00)
- Overtime, each flagger \$95.00 per hr. - \$760 Day
- Sunday/Holidays time each flagger \$110.00 per hr.

ABC } \$2900

\$3,660 DAY

All typical signs (10) stands (10) flagging equipment, cones (30) included. When and if additional equipment is needed; see rates below. T AND S DVBE Inc. has already set rumble strips on several jobs.

Exclusions - The prime contractor will provide all light towers (Unless rented from T AND S DVBE Inc.) and placement of light towers if needed. If prime would like T AND S DVBE Inc. to provide light towers, additional cost will apply. (See rates below)

Add \$12,808.80 BI 10 K Rail

T AND S DVBE Inc.

General Contractor CA. Lic # 983087 A-C31
Email – tandsdvbe@yahoo.com
DVBE Supplier #1753009
DBE Firm#38721
DIR REG# 1000007688

Yes We Are Union

Office 530-639-9987
Phone 530-864-8105
Fax 530-466-2613
P.o. Box 608
Anderson Ca, 96007

4. Pilot car (Item #4)

- Pilot car and driver @ 752.00 per 8 hr. straight time shift
- Overtime @ \$105.00 per hr.
- Sundays/Holidays @ \$115.00 per hr.

5. Construction Area Signs (Item 3)

Total for bid item #2 =\$4000.00

16 signs; post mounted signs listed on page 9 of plans.

2 Type 1 Project Funding Signs in specials.

Traffic control is excluded from post mounted construction area sign placement. If traffic control is required, please see rates listed in line item 3.

EXCLUDES ALL ELECTRICAL!

Price includes placement and removal of post mounted construction area signs. Allow 10 days advanced notification for installation. Prime contractor/RE is responsible for laying out sign locations prior to install.

All signs, post and hardware etc. remain the property of T and S DVBE Inc. If any damage, vandalism, and or relocation is required additional fees will be applied.

6. Crash Attenuator Truck Rental

\$3000.00/Month

\$1500.00/Week

Please note that all prices do not include delivery. A delivery rate of \$100.00/hr. will apply.

Rental prices are bare rented. Contractor is responsible for all maintenance and fuel.

7. Crash Cushion Rental (Traffix TL3 or equivalent)

\$850.00/Month

\$450.00/Week

Prices are for rental only. If T AND S DVBE Inc. is hired to deliver and install, please use hourly rates listed in line item number 3. Traffic control Technician.

8. (Item #8) Portable Changeable Message Board Rental

\$950.00 per Month

\$500.00 per week

\$300.00 per day

Inclusion

CMS prices include a onetime set up and tear down if used for a minimum of 2 months. If not used for 2 months additional \$125.00 charge per board delivery and pick up will apply.

If T AND S DVBE Inc. is listed in the bid for traffic control systems, there will be no delivery charge.

4 months
\$7,600

9. Arrow Board Rental (Item 4)

\$275.00 per day

\$400.00 per week

\$500.00 per month

4 months
\$4,000

T AND S DVBE Inc.

General Contractor CA. Lic # 983087 A-C31
Email – tandsdvbe@yahoo.com
DVBE Supplier #1753009
DBE Firm#38721
DIR REG# 1000007688

Yes We Are Union

Office 530-639-9987
Phone 530-864-8105
Fax 530-466-2613
P.o. Box 608
Anderson Ca, 96007

10. Light Towers Rental

\$100.00 per day
\$200.00 per week
\$550.00 per month

Prime contractor is responsible for fuel.

Light tower prices include a onetime set up and tear down if used for a minimum of 2 months. If not used for 2 months additional \$125.00 charge per tower delivery and pick up will apply.

If T AND S DVBE Inc. is listed in the bid for traffic control systems, there will be no delivery charge.

4 months
2 towers
20200
4,400

11. Operated Water Truck

4000 Gallon Water Truck (Carb Compliant)

\$105.00/Hr. Straight time \$115.00/Hr. over Time \$125.00/Hr. Double Time

2000 Gallon Water Truck (Carb Complainant)

\$100.00/Hr..Straight time. \$110.00/Hr. over Time. \$120.00/Hr. Double Time

All water truck operators will be paid the correct prevailing wage and certified payroll. Prime contractor will not have to worry about "owner" operator lease agreements.

We also supply K-rail and other traffic devices. Call or email for pricing.

Additional Delineation/Hourly/Daily Rates If Needed

1. Cones \$0.30/Day \$6.00/Month
2. Type 1 Barricades (With Signs i.e. Wait For Pilot)
 - \$1.50 per day \$18. Per month
3. Extra Signs and Stands not included in normal closures stated above
 - \$3.00 per day \$36.00 per month
4. Type 3 Barricade (With Sign I.E. Road Closed)
 - \$2.00 per day \$20.00 Per month
5. **Night Road Work Ahead Beacons mounted on portable road work ahead signs \$4.00/Day**
6. Call for rates on additional signs or barricades.

GENERAL NOTES, TERMS, & CONDITIONS – Please read carefully

- Acknowledgement & Agreement: By appointing or listing T AND S DVBE, INC. as a subcontractor on this project, the Prime Contractor acknowledges and agrees to all applicable terms and conditions as stated above and in the descriptions below.
- Radios: Our pilot car(s) and flaggers will be equipped with VHF and UHF 2-way radios. Our pilot cars and flaggers will be equipped with CB radios for communication with your truckers and other CB-equipped equipment.
- Rental Equipment: For this project, the Portable Changeable Message Signs are covered herein under. The Prime Contractor shall be responsible for any damage or loss to/of the equipment due to traffic conflicts, vandalism, theft, acts of nature or mishandling by Prime Contractor's staff, this includes batteries. The Prime Contractor will NOT be responsible for maintenance of the operational capabilities, except for operational difficulties and repairs brought about by such traffic conflicts, vandalism, acts of nature or mishandling by Prime Contractor's staff.
Prime contractor is responsible for all lost stolen or damaged equipment on job site. (Includes all non-powered equipment) A daily record of items used will be provided by T and S DVBE Inc. for the prime contractor to sign off on.
- Insurance: T AND S DVBE, INC. maintains insurance coverage's as required by USDOT-FHWA, Caltrans (Commercial General Liability, Commercial Auto, and Workers Comp); any additional coverage's required by the Prime Contractor can be acquired by us at the Prime Contractor's sole expense (e.g., Workers' Comp Waiver of Subrogation, Excess Liability umbrella).

T AND S DVBE Inc.

General Contractor CA. Lic # 983087 A-C31
Email – tandsdvbe@yahoo.com
DVBE Supplier #1753009
DBE Firm#38721
DIR REG# 1000007688

Yes We Are Union

Office 530-639-9987
Phone 530-864-8105
Fax 530-466-2613
P.o. Box 608
Anderson Ca, 96007

- Mobilization: For this project our initial advance notice requirements are 10 calendar days for mobilization of CMS boards, flaggers, pilot car, etc.

- Inclusion of these entire quotations in Subcontract or Work Order is required either within the body of the Subcontracts/Work Orders or appendixes to and referenced within the Subcontract/Work Order. Such inclusion and/or referencing in no way obligates the Prime Contractor to use any of the optional quotations above.

- Working Time

All pricing is based on consistent working weeks/days. Prices are subject to change if prime contractor contracts T AND S DVBE Inc. less than full 40 hr. Week and/or 8 hr. days. Additional Mob and or increased hourly rates will be applied.

- All Payments (There will be no payment retention on traffic control)

T AND S DVBE INC. will bill every two weeks. Invoice due and payable 30 days from date of invoice. Customer agrees to pay a finance charge of 1.5% per month on all past due balances. Customer further agrees to pay reasonable attorney's fees and cost if collection is required. Venue for the purpose of this obligation shall be Lassen County, CA. T AND S DVBE Inc. will be paid within 30 days of invoicing or work shall stop until payment is made.

Should you have any questions regarding these quotations, please call our office @ 530-639-9987. Call for additional prices such as cones, barricades, barricaded follow pilot car signs, or signs/stands as needed

- This quote is valid for 30 days.

[Back To Query Form](#)

Search Returned 1 Records

Wed May 25 11:36:13 PDT 2016

Query Criteria

Firm ID: 38721

Firm Type: DBE

Firm ID	38721
Firm/DBA Name	T AND S DVBE, INC.
Address Line1	704-505 INDIANS RD
Address Line2	
City	JANESVILLE
State	CA
Zip Code1	96114
Zip Code2	
Mailing Address Line1	P.O. BOX 270936
Mailing Address Line2	
Mailing City	SUSANVILLE
Mailing State	CA
Mailing Zip Code1	96127
Mailing Zip Code2	
Certification Type	DBE
EMail	tandsdvbe@yahoo.com
Contact Name	TAREN FORDE
Area Code	(530)
Phone Number	250-5875
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(530)
Fax Phone Number	466-2613
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	04; 18; 25; 32; 52;
Districts	02; 03;
DBE NAICS	484110; 488490; 561990;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1211 TRAFFIC FLAGGERS; C1212 PILOT CAR SERVICES; C9606 WATER TRUCK ;
Licenses	
Trucks	WATER TRUCKS - 3;
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

Spencer Electric

P.O. Box 42
Cuttien, CA 95534

CA License #917603
707-496-2996

mdssparky@sbcglobal.net



Proposal

Date	Proposal No.
5/25/16	1071

DOT-0B2904

JOB

Addenda #1
Ack.

COPY

Description	Project	
	Total	
Bid item #7 (temp portable signal system)	44,506.00	100%
Bid item #9 (solar flashing beacon system)	61,700.00	100%
<p>The rates on bid items 7 & 9 are for 85 working days. If job goes into suspension or goes over 85 working days there will be a rental rate of \$384.00 a day for both bid items.</p> <p>Small Business #1732883 DIR #1000000028</p> <p>Excludes: bonding (3%) if wanted, permits, fees, SWPP, layout, traffic control (3 days for install and 2 days for removal).</p>		
Total	\$106,206.00	

We propose hereby to furnish material and labor-complete in accordance with the above specifications for the sum of:

\$ 106,206.00 Dollars

with payments to be made as follows: 75% on install 25% on removal.

any alteration or deviation from above specifications involving extra costs will become an extra charge over and above the estimate. All agreements contingent upon strikes, accidents, or delays beyond our control.

RESPECTFULLY SUBMITTED

Note - this proposal may be withdrawn by us if not accepted within 90 days.

The above prices, specifications and conditions are satisfactory and are hereby accepted. You are authorized to do the work as specified. Payments will be made as outlined above.

DATE OF ACCEPTANCE _____

SIGNATURE _____

MAY 25 2016

Camblin Steel

SERVICE, INC. SINCE 1954

Reinforcing Service ~ Contractor License CA#218839 NV#0042078 OR#191866 DIR Reg #1000003852
4175 Cincinnati ~ Rocklin, California 95765 Ph (916) 644-1300 Fax (916) 408-6999

JOB PROPOSAL

B2-55 100%

TO: _____ DATE: 5/25/16

JOB & LOCATION: SOLDIER PILE WALL CRESCENT CITY, CA

ADDENDUMS: _____ PLANS: 01-0B2904

ITEM	INCLUDE	EXCLUDE	FURNISH	INSTALL	PRICE (tax inc.) U.N.O.
REBAR	X		X	X	
MASONRY REBAR		X			
MASONRY REBAR LAYOUT		X			
POST TENSION MATERIAL, LABOR		X			
CONSTRUCTION JOINT DOWELS		X			
GROUT DOWELS		X			
WELDED WIRE FABRIC		X			
LIFTING OR CHAIRING W.W.F.		X			
TIED & STOCKPILED ITEMS/ CAISSONS		X			
WELDING & REBAR WELDED TO MISC.		X			
ANCHOR BOLT TIES & ADDED REINF		X			
INSPECTION/TESTING/ENGINEERING		X			
HOISTING		X			
REBAR PROTECTION CAPS		X			
SITE REINFORCING		X			
LINES, GRADES & TEMPLATES		X			

TOTAL PRICE: \$11,272.00

	ADD ALTERNATES	ADDS	DEDUCT
ITEM 55 - 5636 @ \$2.00 <i>1007.</i>			

THIS PROPOSAL IS SUBJECT TO REVISION OR WITHDRAWAL IF NOT ACCEPTED IN WRITING OR BY FACSIMILE TRANSMISSION WITHIN THIRTY (30) DAYS. THIS PROPOSAL IS CONDITIONED UPON OUR APPROVAL OF FINAL QUANTITIES, CONTRACT DOCUMENTS, INSURANCE AND BONDING REQUIREMENTS, AND CONSTRUCTION SCHEDULES. CAMBLIN STEEL SERVICE, INC. SHALL BE ENTITLED TO RECOVER ITS COLLECTION COSTS AND ATTORNEY'S FEES IF PAYMENT IS NOT MADE AS REQUIRED UNDER THE BUSINESS & PROFESSIONS CODE. CHANGE ORDER NUMBER/Written AUTHORIZATION IS REQUIRED PRIOR TO ANY EXTRA WORK BEING PERFORMED. UPON AWARDED JOB PLEASE PROVIDE ONE SET OF CONTRACT PLANS AND SPECS.

Price is subject to change if Material is not shipped within (90) days

Very Truly Yours,
Camblin Steel Service, Inc.

By: _____

THE UNDERSIGNED ACCEPTS THIS PROPOSAL AND AGREES TO PROVIDE THE NAME, ADDRESS AND PHONE NUMBER OF THE PROJECT OWNER, PROJECT LENDER AND GENERAL CONTRACTOR. THE UNDERSIGNED ALSO AGREES TO PROVIDE A COPY OF THE GENERAL CONTRACTOR'S PAYMENT BOND AND REQUIREMENTS ON INSURANCE, BONDING AND INDEMNITY BEFORE FINAL CONTRACT DOCUMENTS ARE SUBMITTED.

Dated: _____ ACCEPTED BY: _____ DATE: _____

Certified Coatings Company
Member of the Muehlhan Group



May 25, 2016

MAY 25 2016

Attention General Contractors:

Regarding: Construction on State Hwy in Del Norte County at 0.2 Miles North of Hamilton Road
Contract No. 01-0B2904

PROPOSAL LETTER

Contractors:

Certified Coatings Company is pleased to provide our proposal for the field Clean and Paint Steel Soldier Piling surfaces on the above referenced project. We hold current SSPC QP1 certifications as required by Caltrans.

For shop abrasive blasting and priming, we recommend that you contact R&B Protective Coatings in Linden, CA (Tel 209-887-2030), who is SSPC QP3 certified.

We are a union contractor and will provide union painters for all field work. We will provide a paint quality work plan to cover our work.

Our proposal is as follows:

B1#57 22%

Bid Item #	Description	Unit of Measure	Est. Qty.	Unit Price	Extension
57	Clean and Paint Steel Soldier Piling, (partial)	LS	LS	\$36,272.00	\$36,272.00
Total Lump Sum Bid					\$36,272.00

Bonding can be provided upon request at 1.5% of our subcontract price.

Scope and Specification:

Item 57- Our bid includes sweep blasting to clean the shop applied zinc and applying one zinc finish coat to the exposed soldier pile surfaces in the new soldier pile after pile installation, placement of timber lagging. General Contractor will provide surfaces to be painted that are free of concrete splatter and residue. Our bid assumes that we will be able to access the soldier piles by ladders placed at the base of the soldier pile wall. If that is not possible, then General Contractor is responsible to provide us alternate access to the surfaces to be painted.

Certified Coatings Company — 2320 Cordelia Road Fairfield, CA 94534
(707) 639-4414 - FAX (707) 432-0574 — e-mail: ccc@muehlhan.com
CSLB No. 887287 DIR No. 100003187 EEO Employer

MAY 25 2016

Clarifications and Exclusions:

- Abrasive sweep blast cleaning will be performed using CARB certified abrasive for open air blasting. This abrasive is considered non-hazardous and containment will be limited to ground cover at the base of the soldier pile.
- Repair of deficient shop-applied coatings is the responsibility of others.
- Costs associated with repair of damaged coatings caused by others are the responsibility of others.
- Removal of any material that would affect the adhesion of the top coats or as directed by the GC/Caltrans that cannot be removed by the specified cleaning, including concrete splatter/residue is the responsibility of others.
- Our bid is based on doing the work in one mobilization. Costs associated with delays or additional mobilizations are the responsibility of others.
- Traffic control to allow us to access our work is to be provided by others at no cost to Certified Coatings.
- General Contractor to provide sanitary facilities as required by CalOSHA.
- Secure lay-down area and parking area for Certified Coatings' vehicles, material and equipment storage to be provided by General Contractor at no cost to Certified Coatings.
- Painting during inclement weather is not anticipated and costs associated with heat or enclosures to control the environment are the responsibility of others.
- General Contractor agrees not to negotiate change orders affecting our work with Owner without first getting our input as to affect on our work.
- This proposal becomes an attachment to any subcontract resulting from this proposal.

This bid is valid for 45 days.

If there are any other bid items you feel should include field painting, or if you require further clarification or modifications to this bid proposal, please call us at (707) 639-4414.

Sincerely,



John Faulkner
Estimator

MAY 25 2016

FRANK MEDINA GENERAL ENGINEERING
 10096 AHART ROAD
 OROVILLE, CA 95966
 OFFICE - 530-743-0744; FAX - 530-743-9352

PROPOSAL

State Lic # 644373 Class A C13 C31 roxanne.medina@att.net

Certified DBE: CT014717 7/1/16 expires
 Certified SBE: 8270
 Certified ESBE: FRM5425230P

Laborers Local 185
 Operators Local 3
 Air Quality Compliant
 Public Work Registration
 #1000005534

FAXED ON 05/25/16

Bid Date: 05/25/16

PROJECT: 01-0B2904

Addendums: 01 Freight Included: Yes Sales Tax Included: Yes
 Quote Valid: 30 Days Permits: No Construction Staking: No USA: No
 Traffic Control: 10 SHIFTS Back Charges: No Retention Withheld: No Bond Premium: 2 1/2 %
 Prevail Wage: YES Union: YES HazMat/Lead Compliance: NO

ANY QUESTIONS CONTACT ROXANNE VIA EMAIL

Item No.	Item	Item Price	Unit	Qty	Total
63	RAIL ELEMENT WALL 6' 5 TC	250.00	LF	88	\$22,000.00
64	MIDWEST GUARDRAIL 7' 2 TC	125.00	LF	330	\$41,250.00
65	CABLE RAILING 2 TC	55.00	LF	212	\$11,660.00
66	ALT IN LINE TERM SYS 1 TC	4000.00	EA	1	\$4,000.00
67	ALT FLARED TERM SYS	4000.00	EA	1	\$4,000.00
		TOTAL			\$82,910.00

100%
 100%
 100%
 100%
 100%

MAY 25 2016

FRANK MEDINA GENERAL ENGINEERING
10096 AHART ROAD
OROVILLE, CA. 95966
OFFICE 530-743-0744
FAX 530-743-9352
ROXANNE.MEDINA@ATT.NET

01-0B2904

- *** Quote is based on all items.
- *** Contractor is to provide Traffic Control per quote, per Item.
- *** Excluding any Painting or Electrical work on any items.
- *** Quote includes 2 Mobilizations. Additional mobilizations to be charged at \$1800.00 ea.
- *** Quote is based on Regular Shift hours M-F. Weekends, Holidays, and Night Work subject to wage.
- ***Stand by time: \$250.00 per hour excluding Weekend or Holiday Hours.
- *** Shop drawings: Contractor to supply drawings where applicable. General to verify and return same, approved, signed, and dated. Material fabrication will not be initiated prior to the receipt of the approved and signed shop drawings.
- ***Backcharges: General acknowledges that Contractor will not accept any backcharges unless prior mutual agreement is made in writing. Contractor reserves the right to repair and or replace any defective material at their discretion without liability from any circumstance.

[Back To Query Form](#)

Search Returned 1 Records

Wed May 25 13:27:52 PDT 2016

Query Criteria

Firm ID: 14717

Firm Type: DBE

Firm ID	14717
Firm/DBA Name	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR
Address Line1	10096 AHART ROAD
Address Line2	
City	OROVILLE
State	CA
Zip Code1	95966
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	SMBE
EMail	toni.medina@att.net
Contact Name	FRANK MEDINA
Area Code	(530)
Phone Number	743-0744
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(530)
Fax Phone Number	743-9352
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 09; 10; 11; 12; 15; 16; 17; 18; 20; 21; 23; 24; 25; 26; 27; 28; 29; 31; 32; 34; 35; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 09; 10;
DBE NAICS	237310; 237990; 238110; 238120; 238910; 238990;

ACDBE NAICS

C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8391 METAL BEAM BARRIER; C9810 SMALL STRUCTURES; C9980 DEMOLITION;

Work Codes

A General Engineering Contractor; C13 Fencing Contractor; C31 Construction Zone Traffic Control Contractor;

Licenses

Trucks

Gender

M

Ethnicity

HISPANIC

Firm Type

[Back To Query Form](#)

DARREN TAYLOR CONSTRUCTION, Inc.5750 Pleasant View Drive
Anderson, CA 96007**Paving – Asphalt Milling – Trucking Services**Contractor Lic No. 903262 A Certified Small Business No. 54213
Unions – Operators, Laborers DIR #1000005101**PROPOSAL**

Date	Project	Bld Date	Bid Time		
5-25-2016	01-0B2904	5-25-2016	2:00 PM		
Proposed To	Attention	Agency	Location		
Bidding Contractor	Estimating Department	Cal Trans	Del Norte Co		
Item No	Description	Unit	Qty.	Unit Price	Total
29	COLD PLAN ASPHALT CONCRETE PAVEMENT	SY	640	\$9.50	\$6,080.00
47	HOT MIX ASPHALT (TYPE A)	TON	440	\$170.00	\$74,800.00
48	GEOSYTHETIC PAVEMENT INTERLAYER (PAVING FABRIC)	SY	220	\$5.00	\$1,100.00
50	TACK COAT	TON	1	\$1,000.00	\$1,000.00
	TOTAL PROPOSAL				\$82,980.00

92%
100%
100%
100%

SCOPE**ITEM 29 COLD PLAN ASPHALT CONCRETE PAVEMENT**

Included: Equipment, Labor, Off Haul Trucking
Excluded: Traffic Control, WPC, Water Source, Water Truck

ITEM 47 HOT MIX ASPHALT (TYPE A)

Included: Equipment, Labor, Trucking, Type A Asphalt.
Excluded: Traffic Control, WPC, Water Source, Water Truck

ITEM 48 GEOSYTHETIC PAVEMENT INTERLAYER (PAVING FABRIC)

Included: Equipment, Labor, Material.
Excluded: Traffic Control, WPC, Water Source, Water Truck

ITEM 50 TACK COAT

Included: Equipment, Labor, Material.
Excluded: Traffic Control, WPC, Water Source, Water Truck

Schedule - 14 Day Notice Required

The proposal, it's terms, conditions, and exclusions shall become part of any future contract.

Accepted By: _____ Date _____

Respectfully Submitted,
Brom Barker
Estimator
Darren Taylor Construction

MAY 25 2016

S.T. RHOADES CONSTRUCTION INC.

8585 COMMERCIAL WAY, REDDING, CA 96002

P.O. BOX 494520, REDDING, CA., 96049

530-223-9322, Fax 530-223-9222, License # 930684

MBE/SBE- 1247344,U/DBE-37693, UNIONS-OPERATORS, LABORERS

DIR # 1000008025

**PROPOSAL**

To: General Contractors

Attn:

Project: 01-0B2904

Date: 5/25/2016

Bid date: 5/25/2016

Item	Description	Quantity	UM	Unit Price	Amount
29	COLD PLAVE ASPHALT CONCRETE PAVMENT	640	SQYD	\$ 5.00	\$ 3,200.00
47	HOT MIX ASPHALT (TYPE A)	440	TON	\$ 185.00	\$ 81,400.00
48	GEOSYNTHETIC PAVMENT INTERLAYER (PAVING FABRIC	220	SQYD	\$ 40.00	\$ 8,800.00
50	TACK COAT	1	TON	\$ 650.00	\$ 650.00
71	MOBILIZATION	1	LS	\$ 23,785.00	\$ 23,785.00
				Total:	\$ 117,835.00

- Notes
- Proposal valid for 30 days, Allow 10 days for scheduling
 - Payment to be made 15 days after work is completed
 - All Work to be available upon mobilization to site and performed consecutively
 - 1 mobilization included for project
 - Item 48 can be seperated from quote if needed.
 - Excludes traffic control

- Exc.
- Bonds
 - Permits
 - Raising/Lowering Iron
 - Fees
 - Striping
 - Staking
 - Engineering

Respectively Submitted,
Tyler Rhoades
 Estimator

MAY 25 2016

Total Pricing:

Bid Item No.	Item Description	Quantity	Unit Price	Total
71 -	Mobilization (partial)	1	LS \$ 32,000.00	\$ 32,000.00 <i>14%</i>
51	Subhorizontal Ground Anchor	60	EA \$ 3,992.00	\$ 239,520.00 <i>95%</i>
53	42" Drilled Hole	1587	LF \$ 114.00	\$ 180,918.00 <i>84%</i>
Total				\$ 452,438.00

Optional Pricing:

Bid Item No.	Item Description	Quantity	Unit Price	Total
-	Mobilization Credit for Vertical Drilling	1	LS \$ (23,000.00)	\$ (23,000.00)
Total				\$ (23,000.00)

Optional Pricing Notes:

- Pricing for Bid Item 53 may be removed from the base bid. Item 51 and mobilization must be included in the base bid. If Item 53 is not included then the "Mobilization Credit for Vertical Drilling" may be applied to the base bid mobilization price.

Exclusions:

General:

- Cost of permits and bonds, if applicable.
- Layout of drill holes, wall LOL, and reporting to authorities, if required.
- Special inspection and testing of materials.
- Removal and control of drill spoils and water (run-off) from drilling operation, removal and disposal of concrete, and demolition.
- Traffic barriers with visual and protective walls to prevent drill spoils from blowing onto roadway, adjacent structures, or environmentally protected areas.
- Removal, relocation or protection of any overhead obstructions and utilities, either above or below ground, which may interfere with drilling and/or installation. Power lines closer than legally permissible to be removed or de-energized by others.
- Earthwork as necessary to provide uninterrupted access to our scope of work.
- Extra costs associated with working in contaminated or hazardous soils.
- Liquidated and consequential damage.
- Welding

Special Conditions:

Buyer shall provide at no cost to AVAR:

- A written construction schedule as soon as available but no later than 60 days prior to commencement of AVAR's work with final confirmation with no less than thirty (30) days notice.
- Traffic control and lane closures, as required.
- Access and adequate, safe work area for drilling equipment and crews.
- Minimum 17 ft. wide bench, approximately 2 ft. below drill hole with minimum 30 ft. horizontal clearance for drill boom for tie back anchor drilling. A 25ft wide level bench allowing vertical drill rig to track to each hole location.
- Contractor shall provide all access allowing AVAR to perform continuous uninterrupted work for. Additional work area shall be provided as necessary to stay ahead of AVAR's work.
- Hoisting for loading, unloading and moving of materials and equipment operations as required by AVAR for continuous uninterrupted work.

MAY 25 2016



47375 Fremont Blvd., Fremont, CA 94538
510-354-2000 Fax 510-354-2010

SUBCONTRACT PROPOSAL

California Contractors License No. 906815
DIR No. 1000002298

May 25, 2016

AVAR Reference No. 7970

Attn: Estimator
General Contractor

Re: Hamilton Road
Caltrans Contract No. 01-0B2904
Del Norte, CA

Gentlemen:

We are pleased to submit our proposal for the 42" Drilled hole and the supply and installation of ground anchors on the above referenced project. Our proposal is based on the contract documents available at the time of bid, and is subject to the terms and conditions included herein.

Scope of Work

Bid Item 51 – Subhorizontal Ground Anchor (60EA)

- Provide approved shop drawings
- Mobilize to the jobsite.
- Supply and install ground anchors per plans and specs.

Bid Item 53 – 42" Drilled Hole (1,587LF)

- Mobilize to the Jobsite
- Drill 42" hole.
- General contractor to supply, set and pour soldier piles.

Schedule:

The total price is based on completion of our work by November 2016, working regular eight hour daytime shifts, five days per week in one continuous operation. If additional move-ins are required, add \$20,000 for vertical drilling, \$8,000 for ground anchor installation and \$3,000 ground anchor testing or lock off to total price.

Payment Terms:

Mobilization: Due within ten (10) days of first mobilization of drill rig.
Progress Payment: Due and payable by the 30th of the month for work performed the previous month.
Retention: Not to exceed 5% with final payment 45 days after completion of our work.

Note:

- Before performing any work to be back charged, AVAR shall be notified in writing and given the opportunity to perform the work.
- Extra and directed work, including overtime work will not be performed until written directions are received and agreed to, including pricing, scope of work and time extensions. This must be agreed upon prior to start of extra work regardless of language in the prime contract.
- Prices do not include indemnification or duty to defend beyond active fault, or provision of additional insured certificate. Indemnification is also excluded for all work item exclusions in this proposal.

MAY 25 2016

Page 3 of 3

- Supply and maintenance of light plants, concrete plant premiums, and overtime or premium rates for night work, if required.
- Lay down area for staging of materials.
- Secure storage area and pressurized, potable water (approx. 50 gpm) required by AVAR all within 50 feet of point use (for grouting and/or drilling).
- Dumpster at site for our waste.
- Sanitary and safety facilities (washout and first aid) for our crew.
- Any work not specifically included in "Scope of Work"
- Stand-by time caused by others shall be charged as follows:
 - Vertical Drill Rig: \$ 400.00/hour
 - Ground Anchor Drill Rig: \$ 280.00/hour
 - Labor: \$ 85.00/hour

Insurance:


AVAR is protected by Worker's Compensation Insurance with limits required by law. Public Liability Insurance for Bodily Injury/Property Damage/Products completed with limits of \$1,000,000 each occurrence and \$2,000,000 aggregate; Excess Liability with limits of \$5,000,000 each occurrence and \$10,000,000 aggregate; Automobile Casualty Insurance with limits of \$1,000,000.

Acceptance:


This proposal is subject to acceptance within 10 days from bid date (contingent upon an award to Buyer) and in no case later than 30 days from the date of this proposal. This proposal shall constitute a contract when Buyer gives AVAR oral or written notice of acceptance, whichever occurs first. Should work begin without a fully executed contract, this proposal shall constitute a contract and the terms and conditions of this proposal shall remain in full force and effect until completion of work and final payment is received by AVAR. If the first progress payment is not received within 30 days of billing submission, AVAR Construction reserves the right to stop work. From the time of stop work an interest rate of 2% per month will be applied to unpaid balances for previous billing periods until balances are paid in full.

We look forward to the opportunity to work with you on this project and if you have any questions, please do not hesitate to call.

Sincerely yours,
AVAR Construction, Inc.


Michael A. Pagano, P.E.

Sincerely yours,
AVAR Construction, Inc.


Christopher Jackson, P.E.

MAY 25 2016

Rupert

Construction Supply

3941 Park Drive, Suite 20-487
 El Dorado Hills, CA 95762-4549
 (925) 229-5577
 Rupertsupply.com

MAY 25 2016

Estimate

Date	Bid Date	Estimate #
5/25/2016	5/25/2016	16063

UDBE Certified, #CT-032785
 CA SBE Certified #1792892
 DIR #1000008293

Job: 01-0B2904 Location: Del Norte Co.

Description	Qty	Unit	Unit Price	Total
BI 52: Steel Soldier Piles (2- HP12 x 84) Grade 50, Domestic Based on future mill roll, 30' - 70' lengths in 1" increments	1,587	LF	79.38	125,976.06T
Grade 50, Domestic Stay Plates 3/8 x 6" x 2' 0" *Price only good if piles are purchased as above* *Included: Plate, welding materials, installation labor **Excluded: PQR, WPS, WQCP, submittals, inspections and testing	240	ea	134.40	32,256.00T
Estimated Freight Charge to Coaters in Linden, CA *Lead time for piles: 4-6 weeks AFTER mill roll **Lead time for Stay plate welding: 3-4 weeks	8	Trucks	1,000.00	8,000.00
BI 56: Treated Timber Lagging 6 x 12 DF #1 BTR, Full sawn, ACQ .60, UC4B Lumber Product Assessment - 1% of total lumber cost Optional: Lagging cut to desired lengths *Freight NOT included **Lead time: 6-8 Weeks ***Must purchase lagging as full mults, must purchase drop**	24	mbf	1,235.00	29,640.00T
	1	lot	296.40	296.40
	24	mbf	25.00	600.00
HDPE Shims GEM, Black 1/2" x 6" x 18" 12d galv. nails - shims (3,150 nails per box) 40d galv. nails - Lagging (900 nails per box) Estimated Freight Charge for shims and nails *Lead time: 2-4 weeks* **Holes for nails not included in price**	2,000	ea	4.95	9,900.00T
	1,000	ea	4.95	4,950.00T
	2	box	95.00	190.00T
	5	box	95.00	475.00T
	1	lot	1,000.00	1,000.00
BI 57 (partain) - Clean and Undercoat Fabricated Steel Soldier Pile full length Fabrication: Wedge Plates, Rebar Holes, & Picking eyes Optional: Supply stay plates and Fabrication at Coaters Estimated Freight Charge to Job Site *Excluded: Field work, including touch-up paint, 3rd party inspections & Finish coating	1	lot	62,139.00	62,139.00
	1	lot	41,911.00	41,911.00
	1	lot	45,565.00	45,565.00
	8	loads	3,250.00	26,000.00
Subtotal				
Sales Tax (0.0%)				
Total				

1166.23
 12,461
 178,621
 other supplier
 11,562
 862
 1248
 130,05
 9754
 139,804

DBE Credit
 \$198,558.60

TOTAL \$330,931

[Back To Query Form](#)

Search Returned 1 Records

Thu May 26 13:18:32 PDT 2016

Query Criteria

Firm ID: 32785

Firm Type: DBE

Firm ID	32785
Firm/DBA Name	RUPERT CONSTRUCTION SUPPLY, LP
Address Line1	12405 GOLD FLAKE CT.
Address Line2	
City	RANCHO CORDOVA
State	CA
Zip Code1	95741
Zip Code2	
Mailing Address Line1	3941 PARK DR., STE. 20-487
Mailing Address Line2	
Mailing City	EL DORADO HILLS
Mailing State	CA
Mailing Zip Code1	95762
Mailing Zip Code2	4549
Certification Type	DBE
EMail	estimating.rupert@gmail.com
Contact Name	KAREN WONNENBERG
Area Code	(925)
Phone Number	269-2861
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(916)
Fax Phone Number	673-9737
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	423990; 444190;

ACDBE NAICS

Work Codes C0653 STEEL SOLDIER PILES; C0654 TIMBER LAGGING; C0670 PIPE SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0900 BRIDGE DECK MATERIALS SUPPLIERS; C5190 JOINT SEAL - WATER STOP;

Licenses

Trucks

Gender

F

Ethnicity

CAUCASIAN

Firm Type

DBE

[Back To Query Form](#)

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
Shasta Builders Exchange	4/20/2016 - 5/25/2016		Placed Ad and Listing 4/20/16 - 5/25/16
Construction Up-Date	4/21/16, 4/28/16, 5/5/16, 5/12/16, 5/19/16		Placed Ad
Minority Bidder's Bulletin	4/25/16, 5/2/16, 5/9/16, 5/16/16, 5/23/16		Placed Ad
Reed Construction Data	4/20/2016 - 5/25/2016		Placed Ad
Caltrans	4/20/2016 - 5/25/2016		Placed Online Ad
DBE Good Faith.com	4/20/2016 - 5/25/2016		Placed Ad, Emailed, Faxed, Called 2 Times

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

J.F. Shea Construction, Inc. offers assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or subcontractors can call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Please See Attached Advertising and Solicitation.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

J.F. Shea Construction, Inc. offers assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or subcontractors can call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Please See Attached Advertising and Solicitation.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

J.F. Shea Construction, Inc. offers assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or subcontractors can call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Please See Attached Advertising and Solicitation.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
Caltrans	4/20/2016	Online	Placed Online Ad from: 4/20/16 - 5/25/16
DBEGoodFaith.com	4/20/2016	Online	Placed Online Ad, Emailed, Faxed, Called (2 Times) 75 DBE Subcontractors

9. Include additional data to support a demonstration of good faith efforts.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Good Faith Efforts

Documentation

1 - Item of Work

Offered to Subcontractors

State of California Department of Transportation - CALTRANS

Contract # 01-0B2904

Good Faith Efforts Documentation - DBE

DES-OE-0102.11A (REV 12/2014)

Bid Date: 5/25/16 @ 2 PM

J.F. Shea Construction, Inc.

#:	Item of Work Offered:	Bidder Normally Performs Item: (Y/N)	Item Broken Down to Facilitate Participation : (Y/N)	Established Flexible Timeframes for Performance & Delivery Schedules: (Y/N)	Amount: (\$)	Percentage of Contract: (%)
1	LEAD COMPLIANCE PLAN	Y	Y	Y	\$2,960.00	0.12%
2	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	N	Y	Y	\$2,176.00	0.09%
3	CONSTRUCTION AREA SIGNS	Y	Y	Y	\$4,386.00	0.18%
4	TRAFFIC CONTROL SYSTEM	Y	Y	Y	\$49,337.00	2.00%
5	TEMPORARY PAVEMENT MARKING (PAINT)	N	Y	Y	\$480.00	0.02%
6	CHANNELIZER (SURFACE MOUNTED)	N	Y	Y	\$6,000.00	0.24%
7	PORTABLE TEMPORARY SIGNAL SYSTEM	N	Y	Y	\$48,796.00	1.98%
8	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	Y	Y	Y	\$8,333.00	0.34%
9	TEMPORARY FLASHING BEACON SYSTEM	N	Y	Y	\$67,646.00	2.74%
10	TEMPORARY RAILING (TYPE K)	Y	Y	Y	\$18,240.00	0.74%
11	TEMPORARY CRASH CUSHION SYSTEM	Y	Y	Y	\$11,214.00	0.45%
12	JOB SITE MANAGEMENT	Y	Y	Y	\$23,399.00	0.95%
13	PREPARE WATER POLLUTION CONTROL PROGRAM	N	Y	Y	\$658.00	0.03%
14	TEMPORARY DRAINAGE INLET PROTECTION	Y	Y	Y	\$314.00	0.01%
15	TEMPORARY FIBER ROLL	Y	Y	Y	\$4,200.00	0.17%
16	TEMPORARY SILT FENCE	Y	Y	Y	\$2,580.00	0.10%
17	TEMPORARY CONSTRUCTION ENTRANCE	Y	Y	Y	\$3,399.00	0.14%
18	STREET SWEEPING	Y	Y	Y	\$24,670.00	1.00%
19	TEMPORARY CONCRETE WASHOUT	Y	Y	Y	\$3,020.00	0.12%
20	TREATED WOOD WASTE	Y	Y	Y	\$860.00	0.03%
21	CONTRACTOR-SUPPLIED BIOLOGIST (LS)	N	Y	Y	\$8,829.00	0.36%
22	NATURAL RESOURCE PROTECTION PLAN	N	Y	Y	\$3,290.00	0.13%
23	DESTROY WELL	Y	Y	Y	\$4,000.00	0.16%
24	REMOVE PAINTED TRAFFIC STRIPE	N	Y	Y	\$2,190.00	0.09%
25	REMOVE PAINTED PAVEMENT MARKING	N	Y	Y	\$825.00	0.03%
26	REMOVE THERMOPLASTIC TRAFFIC STRIPE	N	Y	Y	\$4,725.00	0.19%
27	REMOVE PAVEMENT MARKER	N	Y	Y	\$138.00	0.01%
28	REMOVE ROADSIDE SIGN	Y	Y	Y	\$468.00	0.02%
29	COLD PLANE ASPHALT CONCRETE PAVEMENT	Y	Y	Y	\$7,360.00	0.30%
30	CLEARING AND GRUBBING (LS)	Y	Y	Y	\$19,504.00	0.79%
31	ROADWAY EXCAVATION	Y	Y	Y	\$136,275.00	5.52%
32 (F)	STRUCTURE EXCAVATION (SOLDIER PILE WALL)	Y	Y	Y	\$22,752.00	0.92%
33 (F)	STRUCTURE BACKFILL (SOLDIER PILE WALL)	Y	Y	Y	\$17,424.00	0.71%
34 (F)	CONCRETE BACKFILL (SOLDIER PILE WALL)	Y	Y	Y	\$74,482.00	3.02%
35 (F)	LEAN CONCRETE BACKFILL	Y	Y	Y	\$36,058.00	1.46%
36	SOIL AMENDMENT (CF)	Y	Y	Y	\$99.00	0.00%
37	PLANT (GROUP A)	N	Y	Y	\$3,427.00	0.14%
38	PLANT ESTABLISHMENT WORK	N	Y	Y	\$6,289.00	0.25%
39	WOOD MULCH (CF)	Y	Y	Y	\$318.00	0.01%
40	MOVE-IN/MOVE-OUT (EROSION CONTROL)	Y	Y	Y	\$1,096.00	0.04%
41	ROLLED EROSION CONTROL PRODUCT (NETTING)	Y	Y	Y	\$2,145.00	0.09%
42	HYDROMULCH	Y	Y	Y	\$1,490.00	0.06%
43	FIBER ROLLS	Y	Y	Y	\$4,895.00	0.20%

44	STRAW	Y	Y	Y	\$1,490.00	0.06%
45	HYDROSEED	N	Y	Y	\$7,450.00	0.30%
46	CLASS 2 AGGREGATE BASE (CY)	Y	Y	Y	\$31,800.00	1.29%
47	HOT MIX ASPHALT (TYPE A)	Y	Y	Y	\$82,280.00	3.33%
48	GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC)	Y	Y	Y	\$1,320.00	0.05%
49	CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS)	N	Y	Y	\$825.00	0.03%
50	TACK COAT	Y	Y	Y	\$1,097.00	0.04%
51	GROUND ANCHOR (SUBHORIZONTAL)	N	Y	Y	\$277,440.00	11.24%
52	STEEL SOLDIER PILE (2 - HP 12 X 84)	Y	Y	Y	\$296,769.00	12.02%
53	42" DRILLED HOLE	N	Y	Y	\$238,050.00	9.64%
54 (F)	STRUCTURAL CONCRETE (COPING)	Y	Y	Y	\$42,180.00	1.71%
55 (F)	BAR REINFORCING STEEL (EPOXY COATED) (COPING)	Y	Y	Y	\$12,681.00	0.51%
56 (F)	TIMBER LAGGING	Y	Y	Y	\$233,832.00	9.47%
57	CLEAN AND PAINT STEEL SOLDIER PILING	N	Y	Y	\$193,056.00	7.82%
58	6" PERFORATED PLASTIC PIPE UNDERDRAIN	Y	Y	Y	\$3,450.00	0.14%
59	6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN	Y	Y	Y	\$1,080.00	0.04%
60	6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK)	Y	Y	Y	\$1,035.00	0.04%
61	MINOR CONCRETE (GUTTER) (LF)	Y	Y	Y	\$18,444.00	0.75%
62	MARKER (CULVERT)	Y	Y	Y	\$220.00	0.01%
63	RAIL ELEMENT WALL (6' STEEL POST)	N	Y	Y	\$24,200.00	0.98%
64	MIDWEST GUARDRAIL SYSTEM (7' WOOD POST)	N	Y	Y	\$45,540.00	1.84%
65 (F)	CABLE RAILING	N	Y	Y	\$12,932.00	0.52%
66	ALTERNATIVE IN-LINE TERMINAL SYSTEM	Y	Y	Y	\$4,386.00	0.18%
67	ALTERNATIVE FLARED TERMINAL SYSTEM	Y	Y	Y	\$4,386.00	0.18%
68	4" THERMOPLASTIC TRAFFIC STRIPE	N	Y	Y	\$5,865.00	0.24%
69	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)	N	Y	Y	\$3,825.00	0.15%
70	PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)	N	Y	Y	\$2,660.00	0.11%
71	MOBILIZATION	Y	Y	Y	\$279,718.95	11.33%
					\$2,468,758.95	100.00%

*	Working Days				\$225,000.00	
---	--------------	--	--	--	--------------	--

Total Bid Amount: \$2,693,758.95

Good Faith Efforts Documentation

2 - Solicited DBE Subcontractors

**See Attached Back-up Included
w/ #'s 4, 5, 6, 7 & 8*

State of California Department of Transportation - CALTRANS

Contract # 01-0B2904

Good Faith Efforts Documentation - DBE

Solicited DBE Subcontractors List

Bid Date: 5/25/16 @ 2 PM

J.F. Shea Construction, Inc.

6 RIVERS CONSTRUCTION, INC.
A B S L CONSTRUCTION
A S CONTRACTORS, INC.
ABBE & ASSOCIATES LLC
ABRASIVE BLASTING SERVICE
ADANTA, INC
ADH TECHNICAL SERVICES, INC.
ALERT-O-LITE, INC
ALFRED CIVIL ENGINEERING, INC
ALLUVION BIOLOGICAL CONSULTING
ANCHOR SINGH PAINTING
APADANA ENGINEERING, INC.
BAY LINE CUTTING & CORING, INC.
BAYLINK ENGINEERING & CONSULTING, LLC
BC SCHMIDT CONSTRUCTION, INC.
BERT W SALAS, INC.
BLACK DIAMOND ASPHALT, INC.
CALIFORNIA ENVIRONMENTAL SERVICES, LLC
CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE
CAPITOL CONSTRUCTION MANAGEMENT
CMC TRAFFIC CONTROL SPECIALIST
COLEMAN CONSTRUCTION
CONSTRUCTION AREA SIGNS, INCORPORATED
CONSTRUCTION CONSULTING COMPANY
CONSTRUCTION SCHEDULING EXPERTS
CONTRACTOR SERVICES GROUP, INC.
CREATIVE PLANNING SOLUTIONS
DCI SERVICES
DILLARD ENVIRONMENTAL SERVICES
DIRT & AGGREGATE INTERCHANGE, INC
DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SERVICE
DON GARCIA EXCAVATING & PAVING, INC.
DON H MAHAFFEY DRILLING CO
EAGLE ENGINEERING AND CONSTRUCTION, INC
ECHELON-CES MANAGEMENT & CONSULTING
FRANK ZABEL TRUCKING, INC.
GENERAL SUPPLY COMPANY
GERONIMO CONCRETE, INC.
GLOBAL ROAD SEALING, INC
GR SUNDBERG, INC.
GREEN BUILDING PRODUCTS, INC
GREEN VALLEY CONSULTING ENGINEERS
HEIR & SON CONSTRUCTION, INC
HILLSIDE DRILLING, INC.
JAHN ENGINEERING, INC
K & G CONCRETE INC
K & K CONSTRUCTION SUPPLY, INC
K R C SAFETY CO. INC.
KA'PEL CONSTRUCTION INC.
KERN COUNTY CUSTOM CONCRETE
KIONA LANDSCAPING
MAY & ASSOCIATES
MC CULLOUGH CONSTRUCTION INC
MRB CALIFORNIA ENTERPRISES, INC.
NATURAL INVESTIGATIONS COMPANY, INC
NEWLAND ENTITIES, INC
NITTA EROSION CONTROL
NOR-CAL PUMP & WELL DRILLING, INC.
NORTHERN INDUSTRIAL ELECTRIC
PROCURA 360 GROUP LLC
RUPERT CONSTRUCTION SUPPLY, LP
S.T. RHOADES CONSTRUCTION, INC.
SPECIALTY TRAFFIC SYSTEMS
STONY CREEK GENERAL ENGINEERING
SUULUTAAQ, INC - ALASKA NATIVE CORP
TRAFFIC CONTROL PROS
TRAFFIC LOOPS CRACKFILLING, INC
TRINITY VALLEY CONSULTING ENGINEERS, INC
TRIUMPH GEO-SYNTHETICS, INC.
TULLY CONSULTING GROUP
UMA HINMAN CONSULTING
WALLACE STRUCTURES
WESTERN PROPERTIES, INC.
WHITE CAP READY MIX, INC.
WRECO

Good Faith Efforts

Documentation

3 - Subcontractors

Used vs Not Used

M&S Environmental Landscapes, Inc.
 12192 Mac's Road
 Redding, CA 96003
 530-241-1418 FAX 530-241-9647
 DIR Registration No. 1000010084
 CA Lic. 751931 DBE, SMBE, and MBE Certified CT No. 030736

5/23/16

Bids 5/25/16

Bid For - Cal-trans # 01-0B2904
 Del Norte County Near Crescent City north of Hamilton Road, Route 101

M&S Environmental Landscapes, Inc. would like to propose a bid for the following items:

Item No.	Description	Units	Quantity	Cost per Unit	Est. Cost	
36	Soil Amendment (CF)	CF	3	30.00	\$ 90.00	100%
37	Plants (Group A)	EA	23	136.00	\$ 3,128.00	100%
38	Plant Establishment Work	LS	1	1,950.00	\$ 1,950.00	34% - Water source
39	Wood Mulch (CF)	CF	12	24.00	\$ 288.00	100%
40	Move-in / Move-out	EA	1	1,000.00	\$ 1,000.00	100%
41	Rolled Erosion Control (Netting)	SQFT	1430	1.250	\$ 1,787.50	100%
42	Hydromulch	SQFT	14900	0.10	\$ 1,490.00	100%
43	Fiber Rolls	LF	890	5.00	\$ 4,450.00	100%
44	Straw	SQFT	14900	0.090	\$ 1,341.00	100%
45 -26 SD	Hydroseed	SQFT	14900	0.14	\$ 2,086.00	33% - Water source

TOTAL \$ 17,610.50

ADDITIONAL BID NOTES

- * Prime Contractor to provide and pay for water source on site (i.e. fire hydrant, water truck, or other approved source) at a minimum rate of 200 g.p.m.
- * All traffic control to be provided by Prime contractor. Bid valid for 60 days.
- * An estimated 3 acres of Hydroseeding can be done in one working day. Stand-by-time will be billed at \$600 per hour.
- * Performance and Payment bonds are not included. Insurance beyond a \$5 mil umbrella will result in additional charge.
- * Additional Insurance requirements including "Waiver of Subrogation" will be charged to Prime Contractor.
- * Signatory to Local 185 Laborers Union.
- * If you have any questions please call our office.

Michael Smith

MAY 24 2016

[Back To Query Form](#)

Search Returned 1 Records

Wed May 25 11:44:03 PDT 2016

Query Criteria

Firm ID: 30736

Firm Type: DBE

Firm ID	30736
Firm/DBA Name	M & S ENVIRONMENTAL LANDSCAPES, INC
Address Line1	12192 MACS ROAD
Address Line2	
City	REDDING
State	CA
Zip Code1	96003
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	shelley@mandsensviro.com; michael@mandsensviro.com
Contact Name	MICHAEL A. SMITH
Area Code	(530)
Phone Number	241-1418
Alt Area Code	(530)
Alt Phone Number	941-1631
Fax Area Code	(530)
Fax Phone Number	241-9647
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 03; 04; 05; 06; 07; 08; 09; 11; 12; 17; 18; 21; 23; 25; 27; 28; 29; 31; 32; 34; 38; 45; 46; 47; 48; 49; 51; 52; 53; 57; 58;
Districts	01; 02; 03; 04; 05; 10;
DBE NAICS	238910; 561730;

ACDBE NAICS

Work Codes	C0620 LANDSCAPING & NURSERY SUPPLIER; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS; C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM; C2066 TEMPORARY EROSION CONTROL;
Licenses	C27 Landscaping Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)

CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

M & S ENVIRONMENTAL LANDSCAPES, INC

12192 MACS ROAD
REDDING, CA 96003

Owner: MICHAEL SMITH
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 561730 Landscaping Services

238910 Site Preparation Contractors

Work Category Code(s)

C0620 LANDSCAPING & NURSERY
C2020 SOIL AMENDMENTS
C2030 EROSION CONTROL

C2000 HIGHWAY PLANTING
C2021 HYDROSEEDING
C2065 IRRIGATION SYSTEM

Licenses

C27 Landscaping Contractor

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number: 30736

James Dolan
UCP OFFICER

April 24, 2012

MAY.24.2016 02:07 PM M&S ENVIRONMENTAL LANDSCA 5302419647

Back To Query Form

Search Returned 1 Records

Wed Jan 20 10:22:42 PST 2010

Query Criteria

Firm ID: 30736

Firm ID	30736
Firm/DBA Name	M & S ENVIRONMENTAL LANDSCAPES, INC
Address Line1	12192 MAC'S ROAD
Address Line2	
City	REDDING
State	CA
Zip Code1	96003
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	SMBE
E-Mail	mandeenviro@aol.com
Area Code	(530)
Phone Number	241-1418
Fax Area Code	(530)
Fax Phone Number	241-8647
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 03; 04; 05; 06; 07; 08; 09; 11; 12; 17; 18; 21; 23; 25; 27; 28; 29; 31; 32; 34; 36; 45; 46; 47; 48; 49; 51; 52; 53; 57; 58;
Districts	01; 02; 03; 04; 05; 10;
DBE NAICS	238910; 561730;
ACDBE NAICS	
Work Codes	C0620 LANDSCAPING & NURSERY; C1601 CLEARING & GRUBBING; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS; C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM; C27 Landscaping Contractor;
Licensed	M
Gender	HISPANIC
Ethnicity	SMBE
Firm Type	

Back To Query Form

MAY 24 2016

T AND S DVBE Inc.

General Contractor CA. Lic # 983087 A-C31
Email - tandsdvbe@yahoo.com
DVBE Supplier #1753009
DBE Firm#38721
DIR REG# 1000007688

COPY

Office 530-639-9987
Phone 530-864-8105
Fax 530-466-2613
P.o. Box 608
Anderson Ca, 96007

Yes We Are Union

JOB # - 01-0B2904

Bid Date 5/25/2016

BI 3 - 100%
\$ 4,000

Job Name - Construct Soldier Pile Wall

1. Typical lane Closure Rates T-10/T-14/T-11 (Truck and Traffic Control Supervisor) Item # 4

BI 4 - 100%
\$ 45,000

BI 8 - 100%
\$ 7,600

BI 10 - 55%
\$ 12,808.00

BI 11 - 100%
\$ 10,200

- 8 Hour straight time shift \$950.00 (Traffic control supervisor, traffic truck)
- 8 Hour straight time shift \$1550.00 (Traffic control supervisor, Traffic control tech. and traffic truck.)
- 8 Hour straight time shift \$2300.00 (3 men total / TCS, TCT, TMA driver, Cone Truck and TMA truck)
- Overtime Rate \$115.00/Hr. (Traffic control supervisor, traffic truck)
- Overtime Rate \$205.00/Hr. (Traffic control supervisor, Traffic control tech. and traffic truck.)
- Overtime Rate \$338.00/Hr. (3 men total / TCS, TCT, TMA driver, Cone Truck and TMA truck)
- Sundays/Holidays time rate \$138.00 (Traffic control supervisor, traffic truck)
- Sundays/Holidays time rate \$247.00 (Traffic control supervisor, Traffic control tech. and traffic truck.)
- Sundays/Holidays \$388.00 (3 men total / TCS, TCT, TMA driver, Cone Truck and TMA truck)

Traffic control cone truck will include all needed cones, temp signs/ stands and arrow boards. If cones are to be placed in multi-lane road or at high speed traffic a traffic control technician must be include in price. Rates include advance signs; Lane closed signs, and enough cones for closure. If additional delineation is needed, please see rates below and/or call with additional needs and discuss pricing. For multi-line closures or closures in 2 directions please call for additional pricing.

Prices and items below only apply if T AND S DVBE Inc. is contracted to provide traffic control.

TOTAL \$179,608

2. Traffic control technician labor (Includes truck) Item 4

- \$790.00 per 8 hour straight-time;
- \$105.00 per hour overtime & Saturdays;
- \$125.00 per hour Sundays/Holidays;

While available on a full-time basis at these same rates, this work is generally performed pre- or post-shift, and resetting of safety delineations, relocations of CMS boards and auxiliary signs, and any additional assistance requested by the Prime Contractor. Traffic control technician hours are billed when placing additional cones, signs/stands, CMS boards, when directed by Prime Contractor. This rate does not include the original sign, CMS board, & cone placement included in #1.

3. Flagging T 13 Reversible. Signs/stands, Cones, Radios (Item #4)

- 8 Hour straight time shift \$1250.00 (Two Flaggers) - A
- 8 Hour straight time shift 2 flaggers and rumble strips included \$1350.00
- Extra Flaggers other than the first 2 (Each) per 8 hr. straight time rate \$650.00 - B
- TOTAL EXTRA COST FOR SET UP AND TEAR DOWN WILL HAVE A FLAT CHARGE OF \$350.00 TOTAL. - C

ABC > \$ 2900

(Extra charge is based on setting up and tearing down 1 complete rumble strip T-13 closure. Pre and post flagging shift. Extra cost for non-rumble strip T-13 will be \$125.00)

- Overtime, each flagger \$95.00 per hr. - \$760 Day
- Sunday/Holidays time each flagger \$110.00 per hr.

\$ 3,660 DAY

All typical signs (10) stands (10) flagging equipment, cones (30) included. When and if additional equipment is needed; see rates below. T AND S DVBE Inc. has already set rumble strips on several jobs.

Exclusions - The prime contractor will provide all light towers (Unless rented from T AND S DVBE Inc.) and placement of light towers if needed. If prime would like T AND S DVBE Inc. to provide light towers, additional cost will apply. (See rates below)

Add \$12,808.80 BI 10 K Rail

T AND S DVBE Inc.

General Contractor CA. Lic # 983087 A-C31
Email - tandsdvbe@yahoo.com
DVBE Supplier #1753009
DBE Firm#38721
DIR REG# 1000007688

Yes We Are Union

Office 530-639-9987
Phone 530-864-8105
Fax 530-466-2613
P.o. Box 608
Anderson Ca, 96007

4. Pilot car (Item #4)

- Pilot car and driver @ 752.00 per 8 hr. straight time shift
- Overtime @ \$105.00 per hr.
- Sundays/Holidays @ \$115.00 per hr.

5. Construction Area Signs (Item 3)

Total for bid item #2 = \$4000.00

16 signs; post mounted signs listed on page 9 of plans.

2 Type 1 Project Funding Signs in specials.

Traffic control is excluded from post mounted construction area sign placement. If traffic control is required, please see rates listed in line item 3.

EXCLUDES ALL ELECTRICAL!

Price includes placement and removal of post mounted construction area signs. Allow 10 days advanced notification for installation. Prime contractor/RE is responsible for laying out sign locations prior to install.

All signs, post and hardware etc. remain the property of T and S DVBE Inc. If any damage, vandalism, and or relocation is required additional fees will be applied.

6. Crash Attenuator Truck Rental

\$3000.00/Month

\$1500.00/Week

Please note that all prices do not include delivery. A delivery rate of \$100.00/hr. will apply.

Rental prices are bare rented. Contractor is responsible for all maintenance and fuel.

7. Crash Cushion Rental (Traffix TL3 or equivalent)

\$850.00/Month

\$450.00/Week

Prices are for rental only. If T AND S DVBE Inc. is hired to deliver and install, please use hourly rates listed in line item number 3. Traffic control Technician.

8. (Item #8) Portable Changeable Message Board Rental

\$950.00 per Month

\$500.00 per week

\$300.00 per day

Inclusion

CMS prices include a onetime set up and tear down if used for a minimum of 2 months. If not used for 2 months additional \$125.00 charge per board delivery and pick up will apply.

If T AND S DVBE Inc. is listed in the bid for traffic control systems, there will be no delivery charge.

4 months
\$7,600

9. Arrow Board Rental (Item 4)

\$275.00 per day

\$400.00 per week

\$500.00 per month

4 months
\$4,000

T AND S DVBE Inc.

General Contractor CA. Lic # 983087 A-C31
Email – tandsdvbe@yahoo.com
DVBE Supplier #1753009
DBE Firm#38721
DIR REG# 1000007688

Yes We Are Union

Office 530-639-9987
Phone 530-864-8105
Fax 530-466-2613
P.o. Box 608
Anderson Ca, 96007

10. Light Towers Rental

\$100.00 per day
\$200.00 per week
\$550.00 per month

4 months
2 towers @
4,400

Prime contractor is responsible for fuel.

Light tower prices include a onetime set up and tear down if used for a minimum of 2 months. If not used for 2 months additional \$125.00 charge per tower delivery and pick up will apply.

If T AND S DVBE Inc. is listed in the bid for traffic control systems, there will be no delivery charge.

11. Operated Water Truck

4000 Gallon Water Truck (Carb Compliant)

\$105.00/Hr. Straight time \$115.00/Hr. over Time \$125.00/Hr. Double Time

2000 Gallon Water Truck (Carb Complainant)

\$100.00/Hr..Straight time. \$110.00/Hr. over Time. \$120.00/Hr. Double Time

All water truck operators will be paid the correct prevailing wage and certified payroll. Prime contractor will not have to worry about "owner" operator lease agreements.

We also supply K-rail and other traffic devices. Call or email for pricing.

Additional Delineation/Hourly/Daily Rates If Needed

1. Cones \$0.30/Day \$6.00/Month
2. Type 1 Barricades (With Signs i.e. Wait For Pilot)
 - \$1.50 per day \$18. Per month
3. Extra Signs and Stands not included in normal closures stated above
 - \$3.00 per day \$36.00 per month
4. Type 3 Barricade (With Sign I.E. Road Closed)
 - \$2.00 per day \$20.00 Per month
5. Night Road Work Ahead Beacons mounted on portable road work ahead signs \$4.00/Day
6. Call for rates on additional signs or barricades.

GENERAL NOTES, TERMS, & CONDITIONS – Please read carefully

- Acknowledgement & Agreement: By appointing or listing T AND S DVBE, INC. as a subcontractor on this project, the Prime Contractor acknowledges and agrees to all applicable terms and conditions as stated above and in the descriptions below.
- Radios: Our pilot car(s) and flaggers will be equipped with VHF and UHF 2-way radios. Our pilot cars and flaggers will be equipped with CB radios for communication with your truckers and other CB-equipped equipment.
- Rental Equipment: For this project, the Portable Changeable Message Signs are covered herein under. The Prime Contractor shall be responsible for any damage or loss to/of the equipment due to traffic conflicts, vandalism, theft, acts of nature or mishandling by Prime Contractor's staff, this includes batteries. The Prime Contractor will NOT be responsible for maintenance of the operational capabilities, except for operational difficulties and repairs brought about by such traffic conflicts, vandalism, acts of nature or mishandling by Prime Contractor's staff.
Prime contractor is responsible for all lost stolen or damaged equipment on job site. (Includes all non-powered equipment) A daily record of items used will be provided by T and S DVBE Inc. for the prime contractor to sign off on.
- Insurance: T AND S DVBE, INC. maintains insurance coverage's as required by USDOT-FHWA, Caltrans (Commercial General Liability, Commercial Auto, and Workers Comp); any additional coverage's required by the Prime Contractor can be acquired by us at the Prime Contractor's sole expense (e.g., Workers' Comp Waiver of Subrogation, Excess Liability umbrella).

T AND S DVBE Inc.

General Contractor CA. Lic # 983087 A-C31

Email – tandsdvbe@yahoo.com

DVBE Supplier #1753009

DBE Firm#38721

DIR REG# 1000007688

Yes We Are Union

Office 530-639-9987

Phone 530-864-8105

Fax 530-466-2613

P.O. Box 608

Anderson Ca, 96007

- Mobilization: For this project our initial advance notice requirements are 10 calendar days for mobilization of CMS boards, flaggers, pilot car, etc.

- Inclusion of these entire quotations in Subcontract or Work Order is required either within the body of the Subcontracts/Work Orders or appendixes to and referenced within the Subcontract/Work Order. Such inclusion and /or referencing in no way obligates the Prime Contractor to use any of the optional quotations above.

- Working Time

All pricing is based on consistent working weeks/days. Prices are subject to change if prime contractor contracts T AND S DVBE Inc. less than full 40 hr. Week and/or 8 hr. days. Additional Mob and or increased hourly rates will be applied.

- All Payments (There will be no payment retention on traffic control)

T AND S DVBE INC. will bill every two weeks. Invoice due and payable 30 days from date of invoice. Customer agrees to pay a finance charge of 1.5% per month on all past due balances. Customer further agrees to pay reasonable attorney's fees and cost if collection is required. Venue for the purpose of this obligation shall be Lassen County, CA. T AND S DVBE Inc. will be paid within 30 days of invoicing or work shall stop until payment is made.

Should you have any questions regarding these quotations, please call our office @ 530-639-9987. Call for additional prices such as cones, barricades, barricaded follow pilot car signs, or signs/stands as needed

- This quote is valid for 30 days.

[Back To Query Form](#)

Search Returned 1 Records

Wed May 25 11:36:13 PDT 2016

Query Criteria

Firm ID: 38721

Firm Type: DBE

Firm ID	38721
Firm/DBA Name	T AND S DVBE, INC.
Address Line1	704-505 INDIANS RD
Address Line2	
City	JANESVILLE
State	CA
Zip Code1	96114
Zip Code2	
Mailing Address Line1	P.O. BOX 270936
Mailing Address Line2	
Mailing City	SUSANVILLE
Mailing State	CA
Mailing Zip Code1	96127
Mailing Zip Code2	
Certification Type	DBE
E-Mail	tandsdvbe@yahoo.com
Contact Name	TAREN FORDE
Area Code	(530)
Phone Number	250-5875
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(530)
Fax Phone Number	466-2613
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	04; 18; 25; 32; 52;
Districts	02; 03;
DBE NAICS	484110; 488490; 561990;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1211 TRAFFIC FLAGGERS; C1212 PILOT CAR SERVICES; C9606 WATER TRUCK ;
Licenses	
Trucks	WATER TRUCKS - 3;
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

Spencer Electric

P.O. Box 42
Cuttien, CA 95534

CA License #917603
707-496-2996

mdsparky@sbcglobal.net



Proposal

Date	Proposal No.
5/25/16	1071

DOT-0B2904

JOB

Addenda #1
Ack.

COPY

Project	
Description	Total
Bid item #7 (temp portable signal system)	44,506.00
Bid item #9 (solar flashing beacon system)	61,700.00
<p>The rates on bid items 7 & 9 are for 85 working days. If job goes into suspension or goes over 85 working days there will be a rental rate of \$364.00 a day for both bid items.</p> <p>Small Business #1732883 DIR #1000000028</p> <p>Excludes: bonding (3%) if wanted, permits, fees, SWPP, layout, traffic control (3 days for install and 2 days for removal).</p>	
Total	
	\$106,206.00

100%
100%

We propose hereby to furnish material and labor-complete in accordance with the above specifications for the sum of:

\$ 106,206.00 Dollars

with payments to be made as follows: 75% on install 25% on removal.

any alteration or deviation from above specifications involving extra costs will become an extra charge over and above the estimate. All agreements contingent upon strikes, accidents, or delays beyond our control.

RESPECTFULLY SUBMITTED

Note - this proposal may be withdrawn by us if not accepted within 90 days.

The above prices, specifications and conditions are satisfactory and are hereby accepted. You are authorized to do the work as specified. Payments will be made as outlined above.

DATE OF ACCEPTANCE _____

SIGNATURE _____

MAY 25 2016

Camblin Steel

SERVICE, INC. SINCE 1954

Reinforcing Service ~ Contractor License CA#218839 NV#0042078 OR#191866 DIR Reg #1000003852
4175 Cincinnati ~ Rocklin, California 95765 Ph (916) 644-1300 Fax (916) 408-6999

JOB PROPOSAL

B2-55 100%

TO: _____ DATE: 5/25/16

JOB & LOCATION: SOLDIER PILE WALL CRESCENT CITY, CA

ADDENDUMS: _____ PLANS: 01-0B2904

ITEM	INCLUDE	EXCLUDE	FURNISH	INSTALL	PRICE (tax inc.) U.N.O.
REBAR	X		X	X	
MASONRY REBAR		X			
MASONRY REBAR LAYOUT		X			
POST-TENSION MATERIAL, LABOR		X			
CONSTRUCTION JOINT DOWELS		X			
GROUT DOWELS		X			
WELDED WIRE FABRIC		X			
LIFTING OR CHAIRING W.W.F.		X			
TIED & STOCKPILED ITEMS/CAISSONS		X			
WELDING & REBAR WELDED TO MISC.		X			
ANCHOR BOLT TIES & ADDED REINF		X			
INSPECTION/TESTING/ENGINEERING		X			
HOISTING		X			
REBAR PROTECTION CAPS		X			
SITE REINFORCING		X			
LINES, GRADES & TEMPLATES		X			
			TOTAL PRICE: \$11,272.00		
	ADD ALTERNATES	ADDS	DEDUCT		
ITEM 55 - 5636 @ \$2.00	100%				

THIS PROPOSAL IS SUBJECT TO REVISION OR WITHDRAWAL IF NOT ACCEPTED IN WRITING OR BY FACSIMILE TRANSMISSION WITHIN THIRTY (30) DAYS. THIS PROPOSAL IS CONDITIONED UPON OUR APPROVAL OF FINAL QUANTITIES, CONTRACT DOCUMENTS, INSURANCE AND BONDING REQUIREMENTS, AND CONSTRUCTION SCHEDULES. CAMBLIN STEEL SERVICE, INC. SHALL BE ENTITLED TO RECOVER ITS COLLECTION COSTS AND ATTORNEY'S FEES IF PAYMENT IS NOT MADE AS REQUIRED UNDER THE BUSINESS & PROFESSIONS CODE. CHANGE ORDER NUMBER/WRITTEN AUTHORIZATION IS REQUIRED PRIOR TO ANY EXTRA WORK BEING PERFORMED. UPON AWARDED JOB PLEASE PROVIDE ONE SET OF CONTRACT PLANS AND SPECS.

Price is subject to change if Material is not shipped within (90) days

Very Truly Yours,
Camblin Steel Service, Inc.

By: _____

THE UNDERSIGNED ACCEPTS THIS PROPOSAL AND AGREES TO PROVIDE THE NAME, ADDRESS AND PHONE NUMBER OF THE PROJECT OWNER, PROJECT LENDER AND GENERAL CONTRACTOR. THE UNDERSIGNED ALSO AGREES TO PROVIDE A COPY OF THE GENERAL CONTRACTOR'S PAYMENT BOND AND REQUIREMENTS ON INSURANCE, BONDING AND INDEMNITY BEFORE FINAL CONTRACT DOCUMENTS ARE SUBMITTED.

Dated: _____ ACCEPTED BY: _____ DATE: _____

Certified Coatings Company
Member of the Muehlhan Group



May 25, 2016

MAY 25 2016

Attention General Contractors:

Regarding: Construction on State Hwy in Del Norte County at 0.2 Miles North of Hamilton Road
Contract No. 01-0B2904

PROPOSAL LETTER

Contractors:

Certified Coatings Company is pleased to provide our proposal for the field Clean and Paint Steel Soldier Piling surfaces on the above referenced project. We hold current SSPC QP1 certifications as required by Caltrans.

For shop abrasive blasting and priming, we recommend that you contact R&B Protective Coatings in Linden, CA (Tel 209-887-2030), who is SSPC QP3 certified.

We are a union contractor and will provide union painters for all field work. We will provide a paint quality work plan to cover our work.

Our proposal is as follows:

BI# 57 22%

Bid Item #	Description	Unit of Measure	Est. Qty.	Unit Price	Extension
57	Clean and Paint Steel Soldier Piling, (partial)	LS	LS	\$36,272.00	\$36,272.00
Total Lump Sum Bid					\$36,272.00

Bonding can be provided upon request at 1.5% of our subcontract price.

Scope and Specification:

Item 57- Our bid includes sweep blasting to clean the shop applied zinc and applying one zinc finish coat to the exposed soldier pile surfaces in the new soldier pile after pile installation, placement of timber lagging. General Contractor will provide surfaces to be painted that are free of concrete splatter and residue. Our bid assumes that we will be able to access the soldier piles by ladders placed at the base of the soldier pile wall. If that is not possible, then General Contractor is responsible to provide us alternate access to the surfaces to be painted.

Certified Coatings Company — 2320 Cordelia Road Fairfield, CA 94534

(707) 639-4414 - FAX (707) 432-0574 — e-mail: ccc@muehlhan.com

CSLB No. 887287 DIR No. 1000003187 EEO Employer

MAY 25 2016

Clarifications and Exclusions:

- Abrasive sweep blast cleaning will be performed using CARB certified abrasive for open air blasting. This abrasive is considered non-hazardous and containment will be limited to ground cover at the base of the soldier pile.
- Repair of deficient shop-applied coatings is the responsibility of others.
- Costs associated with repair of damaged coatings caused by others are the responsibility of others.
- Removal of any material that would affect the adhesion of the top coats or as directed by the GC/Caltrans that cannot be removed by the specified cleaning, including concrete splatter/residue is the responsibility of others.
- Our bid is based on doing the work in one mobilization. Costs associated with delays or additional mobilizations are the responsibility of others.
- Traffic control to allow us to access our work is to be provided by others at no cost to Certified Coatings.
- General Contractor to provide sanitary facilities as required by CalOSHA.
- Secure lay-down area and parking area for Certified Coatings' vehicles, material and equipment storage to be provided by General Contractor at no cost to Certified Coatings.
- Painting during inclement weather is not anticipated and costs associated with heat or enclosures to control the environment are the responsibility of others.
- General Contractor agrees not to negotiate change orders affecting our work with Owner without first getting our input as to affect on our work.
- This proposal becomes an attachment to any subcontract resulting from this proposal.

This bid is valid for 45 days.

If there are any other bid items you feel should include field painting, or if you require further clarification or modifications to this bid proposal, please call us at (707) 639-4414.

Sincerely,



John Faulkner
Estimator

MAY 25 2016

FRANK MEDINA GENERAL ENGINEERING
 10096 AHART ROAD
 OROVILLE, CA 95966
 OFFICE - 530-743-0744; FAX - 530-743-9352

PROPOSAL

State Lic # 644373 Class A C13 C31 roxanne.medina@att.net

Certified DBE: CT014717 7/1/16 expires
Certified SBE: 8270
Certified ESBE: FRM5425230P

Laborers Local 185
 Operators Local 3
 Air Quality Compliant
 Public Work Registration
 #1000005534

FAXED ON 05/25/16

Bid Date: 05/25/16

PROJECT: 01-0B2904

Addendums: *1* Freight Included: Yes Sales Tax Included: Yes
 Quote Valid: 30 Days Permits: No Construction Staking: No USA: No
 Traffic Control: 10 SHIFTS Back Charges: No Retention Withheld: No Bond Premium: 2 1/2 %
 Prevail Wage: YES Union: YES HazMat/Lead Compliance: NO

ANY QUESTIONS CONTACT ROXANNE VIA EMAIL

Item No.	Item	Item Price	Unit	Qty	Total
63	RAIL ELEMENT WALL 6' 5 TC	250.00	LF	88	\$22,000.00
64	MIDWEST GUARDRAIL 7' 2 TC	125.00	LF	330	\$41,250.00
65	CABLE RAILING 2 TC	55.00	LF	212	\$11,660.00
66	ALT IN LINE TERM SYS 1 TC	4000.00	EA	1	\$4,000.00
67	ALT FLARED TERM SYS	4000.00	EA	1	\$4,000.00
		TOTAL			\$82,910.00

100%
 100%
 100%
 100%
 100%

FRANK MEDINA GENERAL ENGINEERING
10096 AHART ROAD
OROVILLE, CA. 95966
OFFICE 530-743-0744
FAX 530-743-9352
ROXANNE.MEDINA@ATT.NET

MAY 25 2016

01-0B2904

- *** Quote is based on all items.
- *** Contractor is to provide Traffic Control per quote, per Item.
- *** Excluding any Painting or Electrical work on any items.
- *** Quote includes 2 Mobilizations. Additional mobilizations to be charged at \$1800.00 ea.
- *** Quote is based on Regular Shift hours M-F. Weekends, Holidays, and Night Work subject to wage.
- ***Stand by time: \$250.00 per hour excluding Weekend or Holiday Hours.
- *** Shop drawings: Contractor to supply drawings where applicable. General to verify and return same, approved, signed, and dated. Material fabrication will not be initiated prior to the receipt of the approved and signed shop drawings.
- ***Backcharges: General acknowledges that Contractor will not accept any backcharges unless prior mutual agreement is made in writing. Contractor reserves the right to repair and or replace any defective material at their discretion without liability from any circumstance.

Back To Query Form

Search Returned 1 Records

Wed May 25 13:27:52 PDT 2016

Query Criteria

Firm ID: 14717

Firm Type: DBE

Firm ID	14717
Firm/DBA Name	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR
Address Line1	10096 AHART ROAD
Address Line2	
City	OROVILLE
State	CA
Zip Code1	95966
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	SMBE
E-Mail	toni.medina@att.net
Contact Name	FRANK MEDINA
Area Code	(530)
Phone Number	743-0744
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(530)
Fax Phone Number	743-9352
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 09; 10; 11; 12; 15; 16; 17; 18; 20; 21; 23; 24; 25; 26; 27; 28; 29; 31; 32; 34; 35; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 09; 10;
DBE NAICS	237310; 237990; 238110; 238120; 238910; 238990;

ACDBE NAICS

Work Codes C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8391 METAL BEAM BARRIER; C9810 SMALL STRUCTURES; C9980 DEMOLITION;

Licenses A General Engineering Contractor; C13 Fencing Contractor; C31 Construction Zone Traffic Control Contractor;

Trucks

Gender M

Ethnicity HISPANIC

Firm Type

Back To Query Form

PROPOSAL

Date		Project		Bld Date		Bid Time	
5-25-2016		01-0B2904		5-25-2016		2:00 PM	
Proposed To		Attention		Agency		Location	
Bidding Contractor		Estimating Department		Cal Trans		Del Norte Co	
Item No	Description	Unit	Qty.	Unit Price	Total		
29	COLD PLAN ASPHALT CONCRETE PAVEMENT	SY	640	\$9.50	\$6,080.00		
47	HOT MIX ASPHALT (TYPE A)	TON	440	\$170.00	\$74,800.00		
48	GEOSYTHETIC PAVEMENT INTERLAYER (PAVING FABRIC)	SY	220	\$5.00	\$1,100.00		
50	TACK COAT	TON	1	\$1,000.00	\$1,000.00		
TOTAL PROPOSAL					\$82,980.00		

92%
100%
100%
100%

SCOPE

ITEM 29 COLD PLAN ASPHALT CONCRETE PAVEMENT

Included: Equipment, Labor, Off Haul Trucking
Excluded: Traffic Control, WPC, Water Source, Water Truck

ITEM 47 HOT MIX ASPHALT (TYPE A)

Included: Equipment, Labor, Trucking, Type A Asphalt.
Excluded: Traffic Control, WPC, Water Source, Water Truck

ITEM 48 GEOSYTHETIC PAVEMENT INTERLAYER (PAVING FABRIC)

Included: Equipment, Labor, Material.
Excluded: Traffic Control, WPC, Water Source, Water Truck

ITEM 50 TACK COAT

Included: Equipment, Labor, Material.
Excluded: Traffic Control, WPC, Water Source, Water Truck

Schedule - 14 Day Notice Required

The proposal, it's terms, conditions, and exclusions shall become part of any future contract.

Accepted By: _____ Date _____

Respectfully Submitted,
Brom Barker
Estimator
Darren Taylor Construction

MAY 25 2016

S.T. RHOADES CONSTRUCTION INC.

8585 COMMERCIAL WAY, REDDING, CA 96002
 P.O. BOX 494520, REDDING, CA., 96049
 530-223-9322, Fax 530-223-9222, License # 930684
 MBE/SBE- 1247344, U/DBE-37693, UNIONS-OPERATORS, LABORERS
 DIR # 1000008025



PROPOSAL

To: General Contractors

Attn:

Project: 01-0B2904

Date: 5/25/2016

Bid date: 5/25/2016

Item	Description	Quantity	UM	Unit Price	Amount
29	COLD PLAVE ASPHALT CONCRETE PAVMENT	640	SQYD	\$ 5.00	\$ 3,200.00
47	HOT MIX ASPHALT (TYPE A)	440	TON	\$ 185.00	\$ 81,400.00
48	GEOSYNTHETIC PAVMENT INTERLAYER (PAVING FABRIC)	220	SQYD	\$ 40.00	\$ 8,800.00
50	TACK COAT	1	TON	\$ 650.00	\$ 650.00
71	MOBILIZATION	1	LS	\$ 23,785.00	\$ 23,785.00
				Total:	\$ 117,835.00

- Notes
- Proposal valid for 30 days, Allow 10 days for scheduling
 - Payment to be made 15 days after work is completed
 - All Work to be available upon mobilization to site and performed consecutively
 - 1 mobilization included for project
 - Item 48 can be seperated from quote if needed.
 - Excludes traffic control

- Exc.
- Bonds
 - Permits
 - Raising/Lowering Iron
 - Fees
 - Striping
 - Staking
 - Engineering

Respectively Submitted,
Tyler Rhoades
 Estimator

MAY 25 2016

Total Pricing:

Bid Item No.	Item Description	Quantity	Unit Price	Total
71 -	Mobilization (partial)	1	LS \$ 32,000.00	\$ 32,000.00 <i>14%</i>
51	Subhorizontal Ground Anchor	60	EA \$ 3,992.00	\$ 239,520.00 <i>95%</i>
53	42" Drilled Hole	1587	LF \$ 114.00	\$ 180,918.00 <i>84%</i>
Total				\$ 452,438.00

Optional Pricing:

Bid Item No.	Item Description	Quantity	Unit Price	Total
-	Mobilization Credit for Vertical Drilling	1	LS \$ (23,000.00)	\$ (23,000.00)
Total				\$ (23,000.00)

Optional Pricing Notes:

- Pricing for Bid Item 53 may be removed from the base bid. Item 51 and mobilization must be included in the base bid. If item 53 is not included then the "Mobilization Credit for Vertical Drilling" may be applied to the base bid mobilization price.

Exclusions:

General:

- Cost of permits and bonds, if applicable.
- Layout of drill holes, wall LOL, and reporting to authorities, if required.
- Special inspection and testing of materials.
- Removal and control of drill spoils and water (run-off) from drilling operation, removal and disposal of concrete, and demolition.
- Traffic barriers with visual and protective walls to prevent drill spoils from blowing onto roadway, adjacent structures; or environmentally protected areas.
- Removal, relocation or protection of any overhead obstructions and utilities, either above or below ground, which may interfere with drilling and/or installation. Power lines closer than legally permissible to be removed or de-energized by others.
- Earthwork as necessary to provide uninterrupted access to our scope of work.
- Extra costs associated with working in contaminated or hazardous soils.
- Liquidated and consequential damage.
- Welding

Special Conditions:

Buyer shall provide at no cost to AVAR:

- A written construction schedule as soon as available but no later than 60 days prior to commencement of AVAR's work with final confirmation with no less than thirty (30) days notice.
- Traffic control and lane closures, as required.
- Access and adequate, safe work area for drilling equipment and crews.
- Minimum 17 ft. wide bench, approximately 2 ft. below drill hole with minimum 30 ft. horizontal clearance for drill boom for tie back anchor drilling. A 25ft wide level bench allowing vertical drill rig to track to each hole location.
- Contractor shall provide all access allowing AVAR to perform continuous uninterrupted work for. Additional work area shall be provided as necessary to stay ahead of AVAR's work.
- Hoisting for loading, unloading and moving of materials and equipment operations as required by AVAR for continuous uninterrupted work.

MAY 25 2016



47375 Fremont Blvd., Fremont, CA 94538
510-354-2000 Fax 510-354-2010

SUBCONTRACT PROPOSAL

California Contractors License No. 906815
DIR No. 1000002298

May 25, 2016

AVAR Reference No. 7970

Attn: Estimator
General Contractor

Re: Hamilton Road
Caltrans Contract No. 01-0B2904
Del Norte, CA

Gentlemen:

We are pleased to submit our proposal for the 42" Drilled hole and the supply and installation of ground anchors on the above referenced project. Our proposal is based on the contract documents available at the time of bid, and is subject to the terms and conditions included herein.

Scope of Work

Bid Item 51 – Subhorizontal Ground Anchor (60EA)

- Provide approved shop drawings
- Mobilize to the jobsite.
- Supply and install ground anchors per plans and specs.

Bid Item 53 – 42" Drilled Hole (1,587LF)

- Mobilize to the Jobsite
- Drill 42" hole.
- General contractor to supply, set and pour soldier piles.

Schedule:

The total price is based on completion of our work by November 2016, working regular eight hour daytime shifts, five days per week in one continuous operation. If additional move-ins are required, add \$20,000 for vertical drilling, \$8,000 for ground anchor installation and \$3,000 ground anchor testing or lock off to total price.

Payment Terms:

Mobilization: Due within ten (10) days of first mobilization of drill rig.
Progress Payment: Due and payable by the 30th of the month for work performed the previous month.
Retention: Not to exceed 5% with final payment 45 days after completion of our work.

Note:

- Before performing any work to be back charged, AVAR shall be notified in writing and given the opportunity to perform the work.
- Extra and directed work, including overtime work will not be performed until written directions are received and agreed to, including pricing, scope of work and time extensions. This must be agreed upon prior to start of extra work regardless of language in the prime contract.
- Prices do not include indemnification or duty to defend beyond active fault, or provision of additional insured certificate. Indemnification is also excluded for all work item exclusions in this proposal.

MAY 25 2016

Page 3 of 3

- Supply and maintenance of light plants, concrete plant premiums, and overtime or premium rates for night work, if required.
- Lay down area for staging of materials.
- Secure storage area and pressurized, potable water (approx. 50 gpm) required by AVAR all within 50 feet of point use (for grouting and/or drilling).
- Dumpster at site for our waste.
- Sanitary and safety facilities (washout and first aid) for our crew.
- Any work not specifically included in "Scope of Work"
- Stand-by time caused by others shall be charged as follows:
 - Vertical Drill Rig: \$ 400.00/hour
 - Ground Anchor Drill Rig: \$ 280.00/hour
 - Labor: \$ 85.00/hour

Insurance:


AVAR is protected by Worker's Compensation Insurance with limits required by law. Public Liability Insurance for Bodily Injury/Property Damage/Products completed with limits of \$1,000,000 each occurrence and \$2,000,000 aggregate; Excess Liability with limits of \$5,000,000 each occurrence and \$10,000,000 aggregate; Automobile Casualty Insurance with limits of \$1,000,000.

Acceptance:

This proposal is subject to acceptance within 10 days from bid date (contingent upon an award to Buyer) and in no case later than 30 days from the date of this proposal. This proposal shall constitute a contract when Buyer gives AVAR oral or written notice of acceptance, whichever occurs first. Should work begin without a fully executed contract, this proposal shall constitute a contract and the terms and conditions of this proposal shall remain in full force and effect until completion of work and final payment is received by AVAR. If the first progress payment is not received within 30 days of billing submission, AVAR Construction reserves the right to stop work. From the time of stop work an interest rate of 2% per month will be applied to unpaid balances for previous billing periods until balances are paid in full.


We look forward to the opportunity to work with you on this project and if you have any questions, please do not hesitate to call.

Sincerely yours,
AVAR Construction, Inc.



Michael A. Pagano, P.E.

Sincerely yours,
AVAR Construction, Inc.



Christopher Jackson, P.E.

MAY 25 2016

Rupert

MAY 2 5 2016

Estimate

Construction Supply

3941 Park Drive, Suite 20-487
 El Dorado Hills, CA 95762-4549
 (925) 229-5577
 Rupertsupply.com

Date	Bid Date	Estimate #
5/25/2016	5/25/2016	16063

UDBE Certified, #CT-032785
 CA SBE Certified #1792892
 DIR #1000008293

Job: 01-0B2904 Location: Del Norte Co.

Description	Qty	Unit	Unit Price	Total
BI 52: Steel Soldier Piles (2- HP12 x 84) Grade 50, Domestic Based on future mill roll, 30' - 70' lengths in 1" increments	1,587	LF	79.38	125,976.06T
Grade 50, Domestic Stay Plates 3/8 x 6" x 2' 0" *Price only good if piles are purchased as above* *Included: Plate, welding materials, installation labor **Excluded: PQR, WPS, WQCP, submittals, inspections and testing	240	ea	134.40	32,256.00T
Estimated Freight Charge to Coaters in Linden, CA *Lead time for piles: 4-6 weeks AFTER mill roll **Lead time for Stay plate welding: 3-4 weeks	8	Trucks	1,000.00	8,000.00
BI 56: Treated Timber Lagging 6 x 12 DF #1 BTR, Full sawn, ACQ .60, UC4B Lumber Product Assessment - 1% of total lumber cost Optional: Lagging cut to desired lengths *Freight NOT included **Lead time: 6-8 Weeks ***Must purchase lagging as full mults, must purchase drop**	24	mbf	1,235.00	29,640.00T
	1	lot	296.40	296.40
	24	mbf	25.00	600.00
HDPE Shims GEM, Black 1/2" x 6" x 18" 12d galv. nails - shims (3,150 nails per box) 40d galv. nails - Lagging (900 nails per box) Estimated Freight Charge for shims and nails *Lead time: 2-4 weeks* **Holes for nails not included in price**	1,000	ea	4.95	4,950.00T
	2	box	95.00	190.00T
	5	box	95.00	475.00T
	1	lot	1,000.00	1,000.00
BI 57 (partain) - Clean and Undercoat Fabricated Steel Soldier Pile full length Fabrication: Wedge Plates, Rebar Holes, & Picking eyes Optional: Supply stay plates and Fabrication at Coaters Estimated Freight Charge to Job Site *Excluded: Field work, including touch-up paint, 3rd party inspections & Finish coating	1	lot	62,139.00	62,139.00
	1	lot	41,911.00	41,911.00
	1	lot	45,565.00	45,565.00
	8	loads	3,250.00	26,000.00
Subtotal				
Sales Tax (0.0%)				
Total				

1166.23
 12,461
 178,691
 other supplies
 11,562
 4
 860
 12,435
 130,05
 9754
 139,804

Page 1
 DBE Credit
 \$ 198,558.60

TOTAL \$ 330,931

[Back To Query Form](#)

Search Returned 1 Records

Thu May 26 13:18:32 PDT 2016

Query Criteria

Firm ID: 32785

Firm Type: DBE

Firm ID	32785
Firm/DBA Name	RUPERT CONSTRUCTION SUPPLY, LP
Address Line1	12405 GOLD FLAKE CT.
Address Line2	
City	RANCHO CORDOVA
State	CA
Zip Code1	95741
Zip Code2	
Mailing Address Line1	3941 PARK DR., STE. 20-487
Mailing Address Line2	
Mailing City	EL DORADO HILLS
Mailing State	CA
Mailing Zip Code1	95762
Mailing Zip Code2	4549
Certification Type	DBE
E-Mail	estimating.rupert@gmail.com
Contact Name	KAREN WONNENBERG
Area Code	(925)
Phone Number	269-2861
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(916)
Fax Phone Number	673-9737
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	423990; 444190;

ACDBE NAICS

Work Codes

C0653 STEEL SOLDIER PILES; C0654 TIMBER LAGGING; C0670 PIPE SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0900 BRIDGE DECK MATERIALS SUPPLIERS; C5190 JOINT SEAL - WATER STOP;

Licenses

Trucks

Gender

F

Ethnicity

CAUCASIAN

Firm Type

DBE

[Back To Query Form](#)

Good Faith Efforts

Documentation

#'s 4, 5, 6, 7 & 8

Advertising, Solicitation & Agency

Back-Up

Addressee	Start Time	Time	Prints	Result	Note
92212140	04-20 09:59	00:01:18	002/002	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, TEL:RX From TEL, NG: Other Error, Cont: Continue, No Ans: NO ANSWER, DPS:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSAC:CSAC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, Sp:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, REFUSE: Receipt Refused, BUSY: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error, PRINT:Compulsory Memory Document Print, DEL:Compulsory Memory Document Delete, SEND:Compulsory Memory Document Send.

221-2140

Listing Only Place Ad

AEOE, MBE, WBE, SBE, DBE & DVBE REQUEST FORM

LISTING ONLY	LISTING & AD
Date _____ Time _____	Date <u>4/20/16</u> Time <u>10:45</u> AM
Company Name: <u>J. F. Shea Construction, Inc.</u>	Company Name: <u>J. F. Shea Construction, Inc.</u>
Phone: <u>530) 246-4292</u>	Address: <u>P. O. Box 494519</u>
Fax: <u>530) 246-9940</u>	City, State, Zip: <u>Redding, Ca. 96049-4519</u>
Contact Person:	Phone: <u>530) 246-4292</u>
Job Location:	Fax: <u>530) 246-9940</u>
Job Name:	License #: <u>769989 A</u>
Job Number:	Per:
Bid Date: _____ Bid Time: _____	Contact Person: <u>Stacy Dutra</u>
Job Location:	Place Ad on These Dates: <u>ASAP - please run until bid date, thank!</u>
Job Name:	Job Location: <u>Del Norte County</u>
Job Number:	Job Name: <u>Construct Soldier Pile Wall</u>
Bid Date: _____ Bid Time: _____	Job Number: <u>Contract #: 01-0B2904</u>
Members \$20/Week Non-Members \$40/Week	Bid Date: <u>5/25/16</u> Time: <u>2:00 PM</u>
Non-Member Payment	Place Ad on These Dates:
Payment: Failed amount \$ _____ Date Received _____	Job Location:
Bulletin	Job Name:
Listing Was Done: _____	Job Number:
Ad Was Done: _____	Bid Date: _____ Time: _____

Fax #: (530) 221-2140

AEOE, MBE, WBE, SBE, DBE & DVBE REQUEST FORM

LISTING ONLY

LISTING & AD

Date _____ Time _____

Date 4/20/16 Time 10:45 AM

Company Name: J. F. Shea Construction, Inc.

Company Name: J. F. Shea Construction, Inc.

Phone: 530) 246-4292

Address: P. O. Box 494519

Fax: 530) 246-9940

City, State, Zip: Redding, Ca. 96049-4519

Contact Person: _____

Phone: 530) 246-4292

Job Location: _____

Fax: 530) 246-9940

Job Name: _____

License #: 769989 A

Job Number: _____

Per: _____

Bid Date: _____ Bid Time: _____

Contact Person: Stacy Dutra

Job Location: _____

Place Ad on These Dates: ASAP - please run until bid date, thanks!

Job Name: _____

Job Number: _____

Bid Date: _____ Bid Time: _____

Job Location:	Del Norte County
Job Name:	Construct Soldier Pile Wall
Job Number:	Contract #: 01-0B2904
Bid Date:	5/25/16
Time:	2:00 PM

Members \$20/Week Non-Members \$40/Week

Non-Member Payment

Payment: _____
Failed _____
Amount \$ _____
Date Received _____

Bulletin

Listing Was Done: _____
Ad Was Done: _____

Job Location:	_____
Job Name:	_____
Job Number:	_____
Bid Date:	_____
Time:	_____

REQUEST FOR QUALIFIED DBE
SUBCONTRACTORS & SUPPLIERS FOR:

INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Construct Soldier Pile Wall
FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT CITY
AT 0.2 MILE NORTH OF HAMILTON ROAD

Contract #: 01-0B2904
Engineers Estimate: \$3,030,000.00
Bid Date: 5/25/2016 @ 2 PM
Goal: 10 % DBE

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to:

1	LEAD COMPLIANCE PLAN	39	WOOD MULCH (CF)
2	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	40	MOVE-IN/MOVE-OUT (EROSION CONTROL)
3	CONSTRUCTION AREA SIGNS	41	ROLLED EROSION CONTROL PRODUCT (NETTING)
4	TRAFFIC CONTROL SYSTEM	42	HYDROMULCH
5	TEMPORARY PAVEMENT MARKING (PAINT)	43	FIBER ROLLS
6	CHANNELIZER (SURFACE MOUNTED)	44	STRAW
7	PORTABLE TEMPORARY SIGNAL SYSTEM	45	HYDROSEED
8	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	46	CLASS 2 AGGREGATE BASE (CY)
9	TEMPORARY FLASHING BEACON SYSTEM	47	HOT MIX ASPHALT (TYPE A)
10	TEMPORARY RAILING (TYPE K)	48	GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC)
11	TEMPORARY CRASH CUSHION SYSTEM	49	CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS)
12	JOB SITE MANAGEMENT	50	TACK COAT
13	PREPARE WATER POLLUTION CONTROL PROGRAM	51	GROUND ANCHOR (SUBHORIZONTAL)
14	TEMPORARY DRAINAGE INLET PROTECTION	52	STEEL SOLDIER PILE (2 - HP 12 X 84)
15	TEMPORARY FIBER ROLL	53	42" DRILLED HOLE
16	TEMPORARY SILT FENCE	54 (F)	STRUCTURAL CONCRETE (COPING)
17	TEMPORARY CONSTRUCTION ENTRANCE	55 (F)	BAR REINFORCING STEEL (EPOXY COATED) (COPING)
18	STREET SWEEPING	56 (F)	TIMBER LAGGING
19	TEMPORARY CONCRETE WASHOUT	57	CLEAN AND PAINT STEEL SOLDIER PILING
20	TREATED WOOD WASTE	58	6" PERFORATED PLASTIC PIPE UNDERDRAIN
21	CONTRACTOR-SUPPLIED BIOLOGIST (LS)	59	6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN
22	NATURAL RESOURCE PROTECTION PLAN	60	6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK)
23	DESTROY WELL	61	MINOR CONCRETE (GUTTER) (LF)
24	REMOVE PAINTED TRAFFIC STRIPE	62	MARKER (CULVERT)
25	REMOVE PAINTED PAVEMENT MARKING	63	RAIL ELEMENT WALL (6' STEEL POST)
26	REMOVE THERMOPLASTIC TRAFFIC STRIPE	64	MIDWEST GUARDRAIL SYSTEM (7' WOOD POST)
27	REMOVE PAVEMENT MARKER	65 (F)	CABLE RAILING
28	REMOVE ROADSIDE SIGN	66	ALTERNATIVE IN-LINE TERMINAL SYSTEM
29	COLD PLANE ASPHALT CONCRETE	67	ALTERNATIVE FLARED TERMINAL SYSTEM
30	CLEARING AND GRUBBING (LS)	68	4" THERMOPLASTIC TRAFFIC STRIPE
31	ROADWAY EXCAVATION	69	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)
32 (F)	STRUCTURE EXCAVATION (SOLDIER PILE WALL)	70	PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
33 (F)	STRUCTURE BACKFILL (SOLDIER PILE WALL)	71	MOBILIZATION
34 (F)	CONCRETE BACKFILL (SOLDIER PILE WALL)		
35 (F)	LEAN CONCRETE BACKFILL		
36	SOIL AMENDMENT (CF)		
37	PLANT (GROUP A)		
38	PLANT ESTABLISHMENT WORK		

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. **Women and Minority Employees are encouraged to apply.**

J. F. SHEA CONSTRUCTION, INC.
P.O. Box 494519 - Redding, CA 96049
Phone: (530) 246-4292 Fax: (530) 246-9940
An Equal Opportunity Employer

PUBLICATION AFFIDAVIT
DECLARATION OF PUBLICATION

FILE COPY

STATE OF CALIFORNIA

FILED

Suzie Davidson /Art Director

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR:
INVITATION TO BID TO: DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Construct Soldier Pile Wall
FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT
CITY AT 0.2 MILE NORTH OF HAMILTON ROAD
Contract #: 01-0B2904 - Engineer's Estimate: \$3,030,000.00 - Goal: 10% DBE
BID DATE: 5/25/2016 @ 2 PM

J.F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; FROGRESS SCHEDULE (CRITICAL PATH METHOD); CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; TEMPORARY PAVEMENT MARKING (PAINT); CHANNELIZER (SURFACE MOUNTED); PORTABLE TEMPORARY SIGNAL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); TEMPORARY FLASHING BEACON SYSTEM; TEMPORARY RAILING (TYPE K); TEMPORARY CRASH CUSHION SYSTEM; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY SILT FENCE; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; TREATED WOOD WASTE; CONTRACTOR-SUPPLIED BIOLOGIST (LS); NATURAL RESOURCE PROTECTION PLAN; DESTROY WELL; REMOVE PAINTED TRAFFIC STRIPE; REMOVE PAINTED PAVEMENT MARKING; REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ROADSIDE SIGN; COLD PLANE ASPHALT CONCRETE PAVEMENT; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; STRUCTURE EXCAVATION (SOLDIER PILE WALL); STRUCTURE BACKFILL (SOLDIER PILE WALL); CONCRETE BACKFILL (SOLDIER PILE WALL); LEAN CONCRETE BACKFILL; SOIL AMENDMENT (CF); PLANT (GROUP A); PLANT ESTABLISHMENT WORK; WOOD MULCH (CF); MOVE-IN/MOVE-OUT (EROSION CONTROL); ROLLED EROSION CONTROL PRODUCT (NETTING); HYDROMULCH; FIBER ROLLS; STRAW; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC); CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS); TACK COAT; GROUND ANCHOR (SUBHORIZONTAL); STEEL SOLDIER PILE (2-HF 12 X 84); 42" DRILLED HOLE; STRUCTURAL CONCRETE (COPING); BAR REINFORCING STEEL (EPOXY COATED) (COPING); TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; 7" PERFORATED PLASTIC PIPE UNDERDRAIN; 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN; 8" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK); MINOR CONCRETE (GUTTER) (LF); MARKER (CULVERT); RAIL ELEMENT WALL (6" STEEL POST); MIDWEST GUARDRAIL SYSTEM (7" WOOD POST); CABLE RAILING; ALTERNATIVE IN-LINE TERMINAL SYSTEM; ALTERNATIVE FLARED TERMINAL SYSTEM; 4" THERMOPLASTIC TRAFFIC STRIPE; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J.F. Shea Construction, Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, CA 96001 or call for any additional needed project information. J.F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply.

J.F. SHEA CONSTRUCTION, INC.
P.O. Box 494519, Redding, CA 96049
Phone: (530) 246-4292 • Fax: (530) 246-9940
An Equal Opportunity Employer

APR 20 2016

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penalty of perjury that the foregoing is true and correct.
Executed at San Diego, California

Suzie Davidson

signature



DATES PUBLISHED



4/12/16, 4/28/16, 5/5/16, 5/12/16, 5/19/16

4/25/16, 5/2/16, 5/9/16, 5/16/16, 5/23/16

TRADE PUBLICATION

FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ <http://www.goodfaitheffort.com>

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127 • Phone No. (858) 487-2600 • Fax Number (858) 487-3500

**REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR:
INVITATION TO BID TO: DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:**

**State of California Department of Transportation - Caltrans
Construct Soldier Pile Wall
FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT
CITY AT 0.2 MILE NORTH OF HAMILTON ROAD
Contract #: 01-0B2904 - Engineer's Estimate: \$3,030,000.00 - Goal: 10% DBE
BID DATE: 5/25/2016 @ 2 PM**

J.F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; PROGRESS SCHEDULE (CRITICAL PATH METHOD); CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; TEMPORARY PAVEMENT MARKING (PAINT); CHANNELIZER (SURFACE MOUNTED); PORTABLE TEMPORARY SIGNAL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); TEMPORARY FLASHING BEACON SYSTEM; TEMPORARY RAILING (TYPE K); TEMPORARY CRASH CUSHION SYSTEM; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY SILT FENCE; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; TREATED WOOD WASTE; CONTRACTOR-SUPPLIED BIOLOGIST (LS); NATURAL RESOURCE PROTECTION PLAN; DESTROY WELL; REMOVE PAINTED TRAFFIC STRIPE; REMOVE PAINTED PAVEMENT MARKING; REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ROADSIDE SIGN; COLD PLANE ASPHALT CONCRETE PAVEMENT; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; STRUCTURE EXCAVATION (SOLDIER PILE WALL); STRUCTURE BACKFILL (SOLDIER PILE WALL); CONCRETE BACKFILL (SOLDIER PILE WALL); LEAN CONCRETE BACKFILL; SOIL AMENDMENT (CF); PLANT (GROUP A); PLANT ESTABLISHMENT WORK; WOOD MULCH (CF); MOVE-IN/MOVE-OUT (EROSION CONTROL); ROLLED EROSION CONTROL PRODUCT (NETTING); HYDROMULCH; FIBER ROLLS; STRAW; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC); CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS); TACK COAT; GROUND ANCHOR (SUBHORIZONTAL); STEEL SOLDIER PILE (2-HP 12 X 84); 42" DRILLED HOLE; STRUCTURAL CONCRETE (COPING); BAR REINFORCING STEEL (EPOXY COATED) (COPING); TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; 7" PERFORATED PLASTIC PIPE UNDERDRAIN; 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN; 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079' THICK); MINOR CONCRETE (GUTTER) (LF); MARKER (CULVERT); RAIL ELEMENT WALL (6' STEEL POST); MIDWEST GUARDRAIL SYSTEM (7' WOOD POST); CABLE RAILING; ALTERNATIVE IN-LINE TERMINAL SYSTEM; ALTERNATIVE FLARED TERMINAL SYSTEM; 4" THERMOPLASTIC TRAFFIC STRIPE; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J.F. Shea Construction, Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, CA 96001 or call for any additional needed project information. J.F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. **Women and Minority Employees are encouraged to apply.**

J.F. SHEA CONSTRUCTION, INC.
P.O. Box 494519, Redding, CA 96049
Phone: (530) 246-4292 • Fax: (530) 246-9940
An Equal Opportunity Employer

APR 20 2016

Addressee	Start Time	Time	Prints	Result	Note
918584873500	04-20 09:56	00:00:50	002/002	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPS:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSAC:CSAC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NS: Other Error, CONT: Continue, NO Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error, PRINT:Compulsory Memory Document Print, DEL:Compulsory Memory Document Delete, SEND:Compulsory Memory Document Send.

PRINT OUT THIS PAGE AND FAX IT TO: 858/487-3500

PAGE 1/2

AD INFORMATION	
SUB BIDS REQUESTED FROM QUALIFIED M/W/DBE/DVBE SUBCONTRACTORS AND SUPPLIERS	
Project Construct Soldier Pile Wall *	
Project Number Contract #: 01-0B2904	Project Location Del Norte County
Bid Date and Time 5/25/16 @ 2:00 PM	Respond By ASAP
Company Name J.F. SHEA CONSTRUCTION	Contact Name Stacy Dutra
Address/City/State/Zip P.O. BOX 494519 REDDITE, CA. 96049	
Phone (530) 246-4292	Fax (530) 246-9940
Additional Information - SEE ATTACHED -	
GOAL: 10% DBE	
Run Ad On Following Dates PLEASE RUN UNTIL BID DATE	

Special Program Rate is only
\$48.00
\$24.00 each insertion - min 2

Publishing Dates & Advertising Deadlines
We publish every Monday and Thursday
To place an ad in Monday's Minority Bidder's Bulletin
the deadline is 4:00 P.M. on Friday
To Place an ad in Thursday's Construction Update
the deadline is 4:00 P.M. on Wednesday

PRINT OUT THIS PAGE AND FAX IT TO: 858/487-3500

AD INFORMATION	
SUB BIDS REQUESTED FROM QUALIFIED M/W/DBE/DVBE SUBCONTRACTORS AND SUPPLIERS	
Project* Construct Soldier Pile Wall *	
Project Number Contract #: 01-0B2904	Project Location Del Norte County
Bid Date and Time 5/25/16 @ 2:00 PM	Respond By ASAP
Company Name J.F. SHEA CONSTRUCTION	Contact Name Stacy Dutra
Address/City/State/Zip P.O. BOX 494519 REDDING, CA. 96049	
Phone (530) 246-4292	Fax (530) 246-9940
Additional Information - SEE ATTACHED - GOAL : 10% DBE	
Run Ad On Following Dates PLEASE RUN UNTIL BID DATE	

Special Program Rate is only

\$48.00

\$24.00 each insertion - min 2

Publishing Dates & Advertising Deadlines

We publish every Monday and Thursday

To place an ad in Monday's Minority Bidder's Bulletin
the deadline is 4:00 P.M. on Friday

To Place an ad in Thursday's Construction Update
the deadline is 4:00 P.M. on Wednesday

REQUEST FOR QUALIFIED DBE
SUBCONTRACTORS & SUPPLIERS FOR:

INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Construct Soldier Pile Wall
FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT CITY
AT 0.2 MILE NORTH OF HAMILTON ROAD

Contract #: 01-0B2904
Engineers Estimate: \$3,030,000.00
Bid Date: 5/25/2016 @ 2 PM
Goal: 10 % DBE

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to:

1	LEAD COMPLIANCE PLAN	39	WOOD MULCH (CF)
2	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	40	MOVE-IN/MOVE-OUT (EROSION CONTROL)
3	CONSTRUCTION AREA SIGNS	41	ROLLED EROSION CONTROL PRODUCT (NETTING)
4	TRAFFIC CONTROL SYSTEM	42	HYDROMULCH
5	TEMPORARY PAVEMENT MARKING (PAINT)	43	FIBER ROLLS
6	CHANNELIZER (SURFACE MOUNTED)	44	STRAW
7	PORTABLE TEMPORARY SIGNAL SYSTEM	45	HYDROSEED
8	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	46	CLASS 2 AGGREGATE BASE (CY)
9	TEMPORARY FLASHING BEACON SYSTEM	47	HOT MIX ASPHALT (TYPE A)
10	TEMPORARY RAILING (TYPE K)	48	GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC)
11	TEMPORARY CRASH CUSHION SYSTEM	49	CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS)
12	JOB SITE MANAGEMENT	50	TACK COAT
13	PREPARE WATER POLLUTION CONTROL PROGRAM	51	GROUND ANCHOR (SUBHORIZONTAL)
14	TEMPORARY DRAINAGE INLET PROTECTION	52	STEEL SOLDIER PILE (2 - HP 12 X 84)
15	TEMPORARY FIBER ROLL	53	42" DRILLED HOLE
16	TEMPORARY SILT FENCE	54 (F)	STRUCTURAL CONCRETE (COPING)
17	TEMPORARY CONSTRUCTION ENTRANCE	55 (F)	BAR REINFORCING STEEL (EPOXY COATED) (COPING)
18	STREET SWEEPING	56 (F)	TIMBER LAGGING
19	TEMPORARY CONCRETE WASHOUT	57	CLEAN AND PAINT STEEL SOLDIER PILING
20	TREATED WOOD WASTE	58	6" PERFORATED PLASTIC PIPE UNDERDRAIN
21	CONTRACTOR-SUPPLIED BIOLOGIST (LS)	59	6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN
22	NATURAL RESOURCE PROTECTION PLAN	60	6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK)
23	DESTROY WELL	61	MINOR CONCRETE (GUTTER) (LF)
24	REMOVE PAINTED TRAFFIC STRIPE	62	MARKER (CULVERT)
25	REMOVE PAINTED PAVEMENT MARKING	63	RAIL ELEMENT WALL (6' STEEL POST)
26	REMOVE THERMOPLASTIC TRAFFIC STRIPE	64	MIDWEST GUARDRAIL SYSTEM (7' WOOD POST)
27	REMOVE PAVEMENT MARKER	65 (F)	CABLE RAILING
28	REMOVE ROADSIDE SIGN	66	ALTERNATIVE IN-LINE TERMINAL SYSTEM
29	COLD PLANE ASPHALT CONCRETE	67	ALTERNATIVE FLARED TERMINAL SYSTEM
30	CLEARING AND GRUBBING (LS)	68	4" THERMOPLASTIC TRAFFIC STRIPE
31	ROADWAY EXCAVATION	69	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)
32 (F)	STRUCTURE EXCAVATION (SOLDIER PILE WALL)	70	PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
33 (F)	STRUCTURE BACKFILL (SOLDIER PILE WALL)	71	MOBILIZATION
34 (F)	CONCRETE BACKFILL (SOLDIER PILE WALL)		
35 (F)	LEAN CONCRETE BACKFILL		
36	SOIL AMENDMENT (CF)		
37	PLANT (GROUP A)		
38	PLANT ESTABLISHMENT WORK		

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. **Women and Minority Employees are encouraged to apply.**

J. F. SHEA CONSTRUCTION, INC.
P.O. Box 494519 - Redding, CA 96049
Phone: (530) 246-4292 Fax: (530) 246-9940
An Equal Opportunity Employer

TX Result Report

P 1
 04/20/2016 09:58
 Serial No. A2X0011000268
 TC: 956074

Addressee	Start Time	Time	Prints	Result	Note
918006422437	04-20 09:58	00:00:50	002/002	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPB:Page Separation TX, MIX:Mix Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLV:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error, PRINT:Compulsory Memory Document Print, DEL:Compulsory Memory Document Delete, SEND:Compulsory Memory Document Send.

Reed Construction Data

Fax 800-642-2437

To Be Listed As A Bidder In
 Daily Construction Service, Northern California

Bid Date	Owner	CMD Project No.	Project Title/Location
5/25/16 2:00 PM	Caltrans	Contract # 01-0B2904	* Construct Soldier Pile Wall * Del Norte County

Please call me for M/W/D/DVBE Advertising (or call Vikki direct at 800-242-9747)

Company Name: J. F. Shea Construction, Inc.

Address: PO Box 494519 - Redding, Ca. 96049-4519

Phr (530) 246-4292

Fax: (530) 246-9940

Requested By: Stacy Dutra

Reed Construction Data

Fax 800-642-2437

To Be Listed As A Bidder in
Daily Construction Service, Northern California

Bid Date	Owner	CMD Project No.	Project Title/Location
5/25/16 2:00 PM	Caltrans	Contract # 01-0B2904	* Construct Soldier Pile Wall * Del Norte County

Please call me for M/W/D/DVBE Advertising (or call Vikki direct at 800-242-9747)

Company Name: J. F. Shea Construction, Inc.

Address: PO Box 494519 - Redding, Ca. 96049-4519

Phr (530) 246-4292

Fax: (530) 246-9940

Requested By: Stacy Dutra

REQUEST FOR QUALIFIED DBE
SUBCONTRACTORS & SUPPLIERS FOR:

INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Construct Soldier Pile Wall
FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT CITY
AT 0.2 MILE NORTH OF HAMILTON ROAD

Contract #: 01-0B2904
Engineers Estimate: \$3,030,000.00
Bid Date: 5/25/2016 @ 2 PM
Goal: 10 % DBE

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to:

1	LEAD COMPLIANCE PLAN	39	WOOD MULCH (CF)
2	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	40	MOVE-IN/MOVE-OUT (EROSION CONTROL)
3	CONSTRUCTION AREA SIGNS	41	ROLLED EROSION CONTROL PRODUCT (NETTING)
4	TRAFFIC CONTROL SYSTEM	42	HYDROMULCH
5	TEMPORARY PAVEMENT MARKING (PAINT)	43	FIBER ROLLS
6	CHANNELIZER (SURFACE MOUNTED)	44	STRAW
7	PORTABLE TEMPORARY SIGNAL SYSTEM	45	HYDROSEED
8	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	46	CLASS 2 AGGREGATE BASE (CY)
9	TEMPORARY FLASHING BEACON SYSTEM	47	HOT MIX ASPHALT (TYPE A)
10	TEMPORARY RAILING (TYPE K)	48	GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC)
11	TEMPORARY CRASH CUSHION SYSTEM	49	CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS)
12	JOB SITE MANAGEMENT	50	TACK COAT
13	PREPARE WATER POLLUTION CONTROL PROGRAM	51	GROUND ANCHOR (SUBHORIZONTAL)
14	TEMPORARY DRAINAGE INLET PROTECTION	52	STEEL SOLDIER PILE (2 - HP 12 X 84)
15	TEMPORARY FIBER ROLL	53	42" DRILLED HOLE
16	TEMPORARY SILT FENCE	54 (F)	STRUCTURAL CONCRETE (COPING)
17	TEMPORARY CONSTRUCTION ENTRANCE	55 (F)	BAR REINFORCING STEEL (EPOXY COATED) (COPING)
18	STREET SWEEPING	56 (F)	TIMBER LAGGING
19	TEMPORARY CONCRETE WASHOUT	57	CLEAN AND PAINT STEEL SOLDIER PILING
20	TREATED WOOD WASTE	58	6" PERFORATED PLASTIC PIPE UNDERDRAIN
21	CONTRACTOR-SUPPLIED BIOLOGIST (LS)	59	6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN
22	NATURAL RESOURCE PROTECTION PLAN	60	6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK)
23	DESTROY WELL	61	MINOR CONCRETE (GUTTER) (LF)
24	REMOVE PAINTED TRAFFIC STRIPE	62	MARKER (CULVERT)
25	REMOVE PAINTED PAVEMENT MARKING	63	RAIL ELEMENT WALL (6' STEEL POST)
26	REMOVE THERMOPLASTIC TRAFFIC STRIPE	64	MIDWEST GUARDRAIL SYSTEM (7' WOOD POST)
27	REMOVE PAVEMENT MARKER	65 (F)	CABLE RAILING
28	REMOVE ROADSIDE SIGN	66	ALTERNATIVE IN-LINE TERMINAL SYSTEM
29	COLD PLANE ASPHALT CONCRETE	67	ALTERNATIVE FLARED TERMINAL SYSTEM
30	PAVEMENT CLEARING AND GRUBBING (LS)	68	4" THERMOPLASTIC TRAFFIC STRIPE
31	ROADWAY EXCAVATION	69	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)
32 (F)	STRUCTURE EXCAVATION (SOLDIER PILE WALL)	70	PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
33 (F)	STRUCTURE BACKFILL (SOLDIER PILE WALL)	71	MOBILIZATION
34 (F)	CONCRETE BACKFILL (SOLDIER PILE WALL)		
35 (F)	LEAN CONCRETE BACKFILL		
36	SOIL AMENDMENT (CF)		
37	PLANT (GROUP A)		
38	PLANT ESTABLISHMENT WORK		

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. **Women and Minority Employees are encouraged to apply.**

J. F. SHEA CONSTRUCTION, INC.
P.O. Box 494519 - Redding, CA 96049
Phone: (530) 246-4292 Fax: (530) 246-9940
An Equal Opportunity Employer

Contractor: J. F. Shea Construction, Inc. **Contact:** Stacy Dutra

Address: 17400 Clear Creek Road Redding, CA 96001

Phone: 530-246-4292 **Fax:** 530-246-9940 **Email:** Stacy.Dutra@jfshea.com

Services needed: REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT CITY AT 0.2 MILE NORTH OF HAMILTON ROAD Contract #: 01-0B2904 Engineers Estimate: \$3,030,000.00 Bid Date: 5/25/2016 @ 2 PM Goal: 10 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 CONSTRUCTION AREA SIGNS 4 TRAFFIC CONTROL SYSTEM 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 PORTABLE TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY FLASHING BEACON SYSTEM 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY SILT FENCE 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 TREATED WOOD WASTE 21 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 22 NATURAL RESOURCE PROTECTION PLAN 23 DESTROY WELL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE THERMOPLASTIC TRAFFIC STRIPE 27 REMOVE PAVEMENT MARKER 28 REMOVE ROADSIDE SIGN 29 COLD PLANE ASPHALT CONCRETE PAVEMENT 30 CLEARING AND GRUBBING (LS) 31 ROADWAY EXCAVATION 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 SOIL AMENDMENT (CF) 37 PLANT (GROUP A) 38 PLANT ESTABLISHMENT WORK 39 WOOD MULCH (CF) 40 MOVE-IN/MOVE-OUT (EROSION CONTROL) 41 ROLLED EROSION CONTROL PRODUCT (NETTING) 42 HYDROMULCH 43 FIBER ROLLS 44 STRAW 45 HYDROSEED 46 CLASS 2 AGGREGATE BASE (CY) 47 HOT MIX ASPHALT (TYPE A) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (2 - HP 12 X 84) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE (COPING) 55 (F) BAR REINFORCING STEEL (EPOXY COATED) (COPING) 56 (F) TIMBER LAGGING 57 CLEAN AND PAINT STEEL SOLDIER PILING 58 6" PERFORATED PLASTIC PIPE UNDERDRAIN 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 61 MINOR CONCRETE (GUTTER) (LF) 62 MARKER (CULVERT) 63 RAIL ELEMENT WALL (6' STEEL POST) 64 MIDWEST GUARDRAIL SYSTEM (7' WOOD POST) 65 (F) CABLE RAILING 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 ALTERNATIVE FLARED TERMINAL SYSTEM 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

Requirements: J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax:



P.O. Box 14912 • Oakland, CA 94614
T. (877) 802-3394 • F. (510) 751-0780

THANK YOU!

Transaction Date

04/20/2016 10:40 AM

Order No.

2734-35175

Billed to

J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA 96001
T. (530) 246-4292 ext.
F. (530) 246-9940
stacy.dutra@jfshea.com

Project Name

Construct Soldier Pile Wall

Project/Contract #

01-0B2904

Transaction Summary

Gold Package	\$295.00
▪ Focus Journal Notice	
▪ Trade Journal Notice	
▪ 75 Faxes & Emails	
▪ Initial & Follow-up Phone Solicitations	
TOTAL: \$295.00	

FOCUS JOURNAL AD

The advertisement below was published in the DBE GoodFaith Minority, Women, Small, & Disabled Veteran Business Focus Journal at www.dbegoodfaith.com on 04/20/2016 10:40 AM. The ad ran from the publication date until the bid date listed on the notice.

J.F. Shea Co., Inc.
Caring since 1881

Outreach Coordinator

Stacy Dutra

Project Estimator

Luke Anderson

Contact Information

17400 Clear Creek Rd.
Redding, CA 96001
Tel: (530) 246-4292 ext.
Fax: (530) 246-9940
Email: stacy.dutra@jfshea.com

J. F. Shea Construction, Inc. is seeking qualified DBE

Project Name

Construct Soldier Pile Wall

Bid/Contract #

01-0B2904

Awarding Agency

State of California Department of Transportation - Caltrans

Project Location

Near Crescent City, Del Norte County, CA

Bid Date

05/25/2016 at 02:00

Project Details

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT CITY AT 0.2 MILE NORTH OF HAMILTON ROAD Contract #: 01-0B2904 Engineers Estimate: \$3,030,000.00 Bid Date: 5/25/2016 @ 2 PM Goal: 10 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 CONSTRUCTION AREA SIGNS 4 TRAFFIC CONTROL SYSTEM 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 PORTABLE TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY FLASHING BEACON SYSTEM 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY SILT FENCE 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 TREATED WOOD WASTE 21 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 22 NATURAL RESOURCE PROTECTION PLAN 23 DESTROY WELL 24

REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE THERMOPLASTIC TRAFFIC STRIPE 27 REMOVE PAVEMENT MARKER 28 REMOVE ROADSIDE SIGN 29 COLD PLANE ASPHALT CONCRETE PAVEMENT 30 CLEARING AND GRUBBING (LS) 31 ROADWAY EXCAVATION 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 SOIL AMENDMENT (CF) 37 PLANT (GROUP A) 38 PLANT ESTABLISHMENT WORK 39 WOOD MULCH (CF) 40 MOVE-IN/MOVE-OUT (EROSION CONTROL) 41 ROLLED EROSION CONTROL PRODUCT (NETTING) 42 HYDROMULCH 43 FIBER ROLLS 44 STRAW 45 HYDROSEED 46 CLASS 2 AGGREGATE BASE (CY) 47 HOT MIX ASPHALT (TYPE A) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (2 - HP 12 X 84) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE (COPING) 55 (F) BAR REINFORCING STEEL (EPOXY COATED) (COPING) 56 (F) TIMBER LAGGING 57 CLEAN AND PAINT STEEL SOLDIER PILING 58 6" PERFORATED PLASTIC PIPE UNDERDRAIN 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 61 MINOR CONCRETE (GUTTER) (LF) 62 MARKER (CULVERT) 63 RAIL ELEMENT WALL (6' STEEL POST) 64 MIDWEST GUARDRAIL SYSTEM (7' WOOD POST) 65 (F) CABLE RAILING 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 ALTERNATIVE FLARED TERMINAL SYSTEM 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Women, Small, & Disabled Veteran Business Trade Journal, Outreach Impact, at www.trade.dbegoodfaith.com on 04/20/2016 10:40 AM. The ad ran from the publication date until the bid date listed on the notice.

J.F. Shea Co., Inc.
Caring since 1881

Outreach Coordinator

Stacy Dutra

Project Estimator

Luke Anderson

Contact Information

17400 Clear Creek Rd.
Redding, CA 96001
Tel: (530) 246-4292 ext.
Fax: (530) 246-9940
Email: stacy.dutra@jfshea.com

J. F. Shea Construction, Inc.

is seeking qualified DBE

Project Name

Construct Soldier Pile Wall

Bid/Contract #

01-0B2904

Awarding Agency

State of California Department of Transportation - Caltrans

Project Location

Near Crescent City, Del Norte County, CA

Bid Date

05/25/2016 at 02:00

Project Details

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT CITY AT 0.2 MILE NORTH OF HAMILTON ROAD Contract #: 01-0B2904 Engineers Estimate: \$3,030,000.00 Bid Date: 5/25/2016 @ 2 PM Goal: 10 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 CONSTRUCTION AREA SIGNS 4 TRAFFIC CONTROL SYSTEM 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 PORTABLE TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY FLASHING BEACON SYSTEM 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY SILT FENCE 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 TREATED WOOD WASTE 21 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 22 NATURAL RESOURCE PROTECTION PLAN 23 DESTROY WELL 24

REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE THERMOPLASTIC TRAFFIC STRIPE 27 REMOVE PAVEMENT MARKER 28 REMOVE ROADSIDE SIGN 29 COLD PLANE ASPHALT CONCRETE PAVEMENT 30 CLEARING AND GRUBBING (LS) 31 ROADWAY EXCAVATION 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 SOIL AMENDMENT (CF) 37 PLANT (GROUP A) 38 PLANT ESTABLISHMENT WORK 39 WOOD MULCH (CF) 40 MOVE-IN/MOVE-OUT (EROSION CONTROL) 41 ROLLED EROSION CONTROL PRODUCT (NETTING) 42 HYDROMULCH 43 FIBER ROLLS 44 STRAW 45 HYDROSEED 46 CLASS 2 AGGREGATE BASE (CY) 47 HOT MIX ASPHALT (TYPE A) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (2 - HP 12 X 84) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE (COPING) 55 (F) BAR REINFORCING STEEL (EPOXY COATED) (COPING) 56 (F) TIMBER LAGGING 57 CLEAN AND PAINT STEEL SOLDIER PILING 58 6" PERFORATED PLASTIC PIPE UNDERDRAIN 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 61 MINOR CONCRETE (GUTTER) (LF) 62 MARKER (CULVERT) 63 RAIL ELEMENT WALL (6' STEEL POST) 64 MIDWEST GUARDRAIL SYSTEM (7' WOOD POST) 65 (F) CABLE RAILING 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 ALTERNATIVE FLARED TERMINAL SYSTEM 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

TWITTER POST

The Twitter post below was published at www.twitter.com/dbegoodfaith on 04/20/2016 10:40 AM.

J. F. Shea Construction, Inc. is seeking
DBE s in Near Cresc...
dbegoodfaith.com/ads/Construct-...

10:04 AM - 20 Apr 2016

SOLICITATION LOG

This document contains the solicitations logs for this outreach effort.

Certification Count

Disadvantaged Business Enterprise (DBE) - 75

- Minority-Owned (MBE) - 39
- Women-Owned (WBE) - 36

TOTAL SOLICITED - 75

6 RIVERS CONSTRUCTION, INC.

200 REDWOOD GROVE RD • HOOPA, CA, 95546

Cert. #41039 (Minority-owned) was identified in the California Unified Certification Program database on 04/20/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
6riversconstruction@gmail.com	2016-04-20 15:24:30	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 625-5423	2016-04-20 17:46:57	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 515-7563	2016-05-06 11:14:18	Voicemail M	

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 515-7563	2016-05-16 14:11:27	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

A B S L CONSTRUCTION

29393 PACIFIC ST • HAYWARD, CA, 94544

Cert. #5270 (Minority-owned) was identified in the California Unified Certification Program database on 04/20/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
Daryl@abslconstruction.com	2016-04-20 15:24:30	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(510) 727-0910	2016-04-20 16:53:51	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 727-0900	2016-05-06 11:16:29	Estimator	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

A S CONTRACTORS, INC.

5347 COLE ROAD • MARIPOSA, CA, 95338

Cert. #40742 (Women-owned) was identified in the California Unified Certification Program database on 04/20/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
deni@sti.com	2016-04-20 15:24:30	Bounced

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(209) 966-2643	2016-04-20 16:40:35	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 742-6684	2016-05-06 11:18:18	Voicemail	M

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 742-6684	2016-05-16 14:15:26	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

ABBE & ASSOCIATES LLC

1028 FAIR OAKS AVE • ALAMEDA, CA, 94501

Cert. #42259 (Women-owned) was identified in the California Unified Certification Program database on 04/20/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
ruth.abbe@abbeassociates.com	2016-04-20 15:24:30	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 235-1356	2016-05-04 16:24:15	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 235-1356	2016-05-16 14:17:08	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

ABRASIVE BLASTING SERVICE

5465 24TH STREET • RIVERSIDE, CA, 92509

Cert. #40447 (Women-owned) was identified in the California Unified Certification Program database on 04/20/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
dianawinn@abrasiveblastingservice.com	2016-04-20 15:24:30	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(951) 786-9081	2016-04-20 16:40:33	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(951) 683-4692	2016-05-04 16:25:59	Receptionist M	

Comments: May be interested, not sure. The estimator will take a look at the project and fax a quote if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(951) 683-4692	2016-05-16 14:18:08	lloyd N	

Comments: No, not bidding. Not interested in this project.

ADANTA, INC

828 SCHOOL STREET • NAPA, CA, 94559

Cert. #37357 (Women-owned) was identified in the California Unified Certification Program database on 04/20/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
kimberlypatz@adanta-inc.com	2016-04-20 15:24:30	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 736-8368	2016-04-20 16:40:22	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 709-8894	2016-05-06 11:19:15	Voicemail M	

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 709-8894	2016-05-16 14:19:54	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

ADH TECHNICAL SERVICES, INC.

3065 PORTER STREET, SUITE 101 • SOQUEL, CA, 95073

Cert. #34145 (Minority-owned) was identified in the California Unified Certification Program database on 04/20/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
adh@adhenvironmental.com	2016-04-20 15:24:30	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(831) 477-0895	2016-04-20 17:46:04	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(831) 477-2003	2016-05-06 11:19:38	Voicemail M	

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(831) 477-2003	2016-05-16 14:20:50	Receptionist N	

Comments: No, not bidding. Not interested in this project.

ALERT-O-LITE, INC

2379 S G STREET • FRESNO, CA, 93721

Cert. #16345 (Women-owned) was identified in the California Unified Certification Program database on 04/20/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
debbieh@alertolite.com	2016-04-20 15:24:30	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(559) 453-3250	2016-04-20 16:40:27	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 453-2474	2016-05-06 11:21:25	Mark N	

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

ALFRED CIVIL ENGINEERING, INC

7604 SOQUEL WAY • CITRUS HEIGHTS, CA, 95610

Cert. #41902 (Minority-owned) was identified in the California Unified Certification Program database on 04/20/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
touray@alfredce.com	2016-04-20 15:24:30	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) -	2016-04-20 15:41:23	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 235-3967	2016-05-06 11:24:01	No answer M	

Comments: Line is disconnected.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 235-3967	2016-05-16 14:21:27	Not Available M	

Comments: May be interested, however, we were unable to connect call.

ALLUVION BIOLOGICAL CONSUTLING

1151 HARBOR BAY PARKWAY, SUITE 206A • ALAMEDA, CA, 94502

Cert. #42030 (Minority-owned) was identified in the California Unified Certification Program database on 04/20/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
jenerro.lockhart@alluvionbc.com	2016-04-20 15:24:30	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 373-2253	2016-04-20 17:46:37	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 989-7900	2016-05-04 16:26:52	Unable to connect M	

Comments: May be interested, not sure. Unable to connect call.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 989-7900	2016-05-16 14:22:47	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

ANCHOR SINGH PAINTING

3030 BUCHANAN STREET • SACRAMENTO, CA, 95833

Cert. #42891 (Minority-owned) was identified in the California Unified Certification Program database on 04/20/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
perfectpainter26@yahoo.com	2016-04-20 15:24:30	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 595-1837	2016-05-04 16:28:09	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 595-1837	2016-05-16 14:24:15	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

APADANA ENGINEERING, INC.

5 THOMAS MELLON CIRCLE, SUITE 154 • SAN FRANCISCO, CA, 94134

Cert. #37715 (Women-owned) was identified in the California Unified Certification Program database on 04/20/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
apadana1@sbcglobal.net	2016-04-20 15:24:30	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(415) 467-7721	2016-04-20 16:40:36	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 300-6600	2016-05-04 16:30:16	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 300-6600	2016-05-16 14:26:00	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

BAY LINE CUTTING & CORING, INC.

1635 FOURTH STREET • BERKELEY, CA, 94710

Cert. #21117 (Minority-owned) was identified in the California Unified Certification Program database on 04/20/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
juan@baylinecutting.com	2016-04-20 15:24:30	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(510) 527-0500	2016-04-20 16:40:40	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 527-1000	2016-05-06 11:24:52	Receptionist N	

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

BAYLINK ENGINEERING & CONSULTING, LLC

10 SERENA PL • AMERICAN CANYON, CA, 94503

Cert. #41505 (Minority-owned) was identified in the California Unified Certification Program database on 04/20/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
sanjay@baylinc.com	2016-04-20 15:24:30	Bounced

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 764-1710	2016-05-04 16:31:29	Unable to connect M	

Comments: May be interested, not sure. Unable to connect call.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 764-1710	2016-05-16 14:28:21	Not Available M	

Comments: May be interested, however, we were unable to connect call.

BC SCHMIDT CONSTRUCTION, INC.

P.O. BOX 1557 • WILLIAMS, CA, 95987

Cert. #33659 (Women-owned) was identified in the California Unified Certification Program database on 04/20/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
bcschmidt@frontiernet.net	2016-04-20 15:24:30	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 473-2749	2016-04-20 16:40:33	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 473-5423	2016-05-06 11:26:29	No answer M	

Comments: May be interested, however, we were unable to connect call.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 473-5423	2016-05-16 14:29:12	Katy N	

Comments: No, not bidding. Not interested in this project.

BERT W SALAS, INC.

10769 WOODSIDE AVENUE, SUITE 201 • SANTEE, CA, 92071

Cert. #77 (Minority-owned) was identified in the California Unified Certification Program database on 04/20/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
bsalaz@bertsalasinc.com	2016-04-20 15:24:30	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(619) 258-3515	2016-04-20 16:40:36	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(619) 562-7711	2016-05-06 11:27:17	Voicemail M	

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(619) 562-7711	2016-05-16 14:31:39	Receptionist M	

Comments: May be interested, however, we were unable to connect to their answering system.

BLACK DIAMOND ASPHALT, INC.

118 MAIN STREET • VACAVILLE, CA, 95688

Cert. #22999 (Women-owned) was identified in the California Unified Certification Program database on 04/20/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
aragan@blackdiamondasphalt.com	2016-04-20 15:24:30	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 448-9407	2016-04-20 16:40:35	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 448-9402	2016-05-06 11:38:17	Allison M	

Comments: May be interested, the estimator will take a look at the project details and fax a quote if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 448-9402	2016-05-16 14:33:21	Allison M	

Comments: May be interested, spoke to the receptionist. The estimators are looking at this project and will send a quote if they decide to bid.

CALIFORNIA ENVIRONMENTAL SERVICES, LLC

3170 CROW CANYON PLACE, SUITE 250 • SAN RAMON, CA, 94583

Cert. #40306 (Women-owned) was identified in the California Unified Certification Program database on 04/20/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
gpf@calenv.com	2016-04-20 15:24:30	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(925) 866-2126	2016-04-20 16:40:40	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 789-7459	2016-05-04 16:33:23	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 789-7459	2016-05-16 14:34:42	Gretchen N	

Comments: No, not bidding. Not interested in this project.

CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE

13421 SNOW ROAD • BAKERSFIELD, CA, 93314

Cert. #13602 (Women-owned) was identified in the California Unified Certification Program database on 04/20/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
paustin@austin-enterprise.com	2016-04-20 15:24:30	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(661) 589-9509	2016-04-20 16:40:44	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 589-1001	2016-05-06 11:39:32	Receptionist M	

Comments: May be interested, the estimator will take a look at the project details and fax a quote if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 589-1001	2016-05-16 14:35:49	Receptionist N	

Comments: No, not bidding. Not interested in this project.

CAPITOL CONSTRUCTION MANAGEMENT

2919 TILBURY WAY • ROSEVILLE, CA, 95661

Cert. #41773 (Minority-owned) was identified in the California Unified Certification Program database on 04/20/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
frank@capitolcm.com	2016-04-20 15:24:30	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 672-8574	2016-05-04 16:34:13	No answer M	

Comments: May be interested, not sure. No answer to call, unable to leave a message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 672-8574	2016-05-16 14:36:43	Frank N	

Comments: No, not bidding. Not interested in this project.

CMC TRAFFIC CONTROL SPECIALIST

3450 THIRD STREET, UNIT 3 G • SAN FRANCISCO, CA, 94124

Cert. #33473 (Women-owned) was identified in the California Unified Certification Program database on 04/20/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
crystal@cmctraffic.com	2016-04-20 15:24:30	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(415) 206-1711	2016-04-20 16:40:42	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 206-1700	2016-05-06 11:39:43	Voicemail M	

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 206-1700	2016-05-16 14:38:29	Ernest N	

Comments: No, not bidding. Not interested in this project.

COLEMAN CONSTRUCTION

85 EAST HIGHWAY 20 • UPPERLAKE, CA, 95485

Cert. #42591 (Minority-owned) was identified in the California Unified Certification Program database on 04/20/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
tcoleman2009@hotmail.com	2016-04-20 15:24:30	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 275-9025	2016-04-20 16:40:48	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 275-9016	2016-05-06 11:41:30	Ruby N	

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

CONSTRUCTION AREA SIGNS, INCORPORATED

215 TAYLOR ROAD • NEWCASTLE, CA, 95658

Cert. #500 (Women-owned) was identified in the California Unified Certification Program database on 04/20/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
elisa@cas-tc.com	2016-04-20 15:24:30	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 663-1858	2016-04-20 16:40:42	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 663-9097	2016-05-06 11:42:38	Receptionist	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

CONSTRUCTION CONSULTING COMPANY

427 BLACKBIRD LN. • AVERY, CA, 95224

Cert. #21729 (Minority-owned) was identified in the California Unified Certification Program database on 04/20/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
RICKA@ctnontime.com	2016-04-20 15:24:30	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(800) 671-0937	2016-04-20 16:40:44	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 795-9300	2016-05-04 16:37:10	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 795-9300	2016-05-16 14:43:03	Rick	N

Comments: No, not bidding. Not interested in this project.

CONSTRUCTION SCHEDULING EXPERTS

4729 DICKENS DR. • GRANITE BAY, CA, 95746

Cert. #40646 (Minority-owned) was identified in the California Unified Certification Program database on 04/20/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
dsomanchi@schedulingexperts.com	2016-04-20 15:24:30	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 290-0429	2016-04-20 16:40:46	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 396-1588	2016-05-04 16:38:47	Estimator N	

Comments: No, not bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

CONTRACTOR SERVICES GROUP, INC.

3960 INDUSTRIAL BLVD SUITE 500 • WEST SACRAMENTO, CA, 95691

Cert. #36742 (Women-owned) was identified in the California Unified Certification Program database on 04/20/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
shell@csg-web.com	2016-04-20 15:24:30	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(866) 366-6646	2016-04-20 16:40:44	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 371-7303	2016-05-06 11:43:41	Voicemail M	

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 371-7303	2016-05-16 14:44:10	Receptionist N	

Comments: No, not bidding. Not interested in this project.

CREATIVE PLANNING SOLUTIONS

4156 KNOLLGLEN WAY • SAN JOSE, CA, 95118

Cert. #38684 (Women-owned) was identified in the California Unified Certification Program database on 04/20/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
christi.banks@creativeplanningsolutions.org	2016-04-20 15:24:30	Delivered

Fax Transmission

	Fax Number	Send Date & Time	Transmission Status
No Fax Number		n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 202-3244	2016-05-04 16:40:32	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 202-3244	2016-05-16 14:45:32	Receptionist N	

Comments: No, not bidding. Not interested in this project.

DCI SERVICES

4424 VIVIEN WAY • ROCKLIN, CA, 95765

Cert. #42830 (Women-owned) was identified in the California Unified Certification Program database on 04/20/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
diane@dciservices.biz	2016-04-20 15:24:30	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 880-5434	2016-04-20 16:40:48	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 599-8224	2016-05-04 16:42:51	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 599-8224	2016-05-16 14:47:01	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

DILLARD ENVIRONMENTAL SERVICES

3120 CAMINO DIABLO RD • BYRON, CA, 94514

Cert. #7106 (Women-owned) was identified in the California Unified Certification Program database on 04/20/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
patriciad@dillardenv.com	2016-04-20 15:24:30	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(925) 634-6858	2016-04-20 16:40:48	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 634-6850	2016-05-06 11:45:42	Receptionist	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

DIRT & AGGREGATE INTERCHANGE, INC

20905 N.E. SANDY BOULEVARD • FAIRVIEW, OR, 97024

Cert. #20 (Minority-owned) was identified in the California Unified Certification Program database on 04/20/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
contractor@dirtagg.com	2016-04-20 15:24:30	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(503) 669-1192	2016-04-20 16:40:49	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(503) 661-5093	2016-05-06 11:46:47	Jenny	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I

495 N. MARKS • FRESNO, CA, 93706

Cert. #42154 (Minority-owned) was identified in the California Unified Certification Program database on 04/20/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
DAVEtrucksweep@gmail.com	2016-04-20 15:24:30	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(559) 374-6470	2016-04-20 17:46:56	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
--------------	------------------	----------	----------------------------

(559) 370-5756 2016-05-06 11:47:50 No answer M

Comments: May be interested, however, there was no answer to call.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 370-5756	2016-05-16 14:48:51	Dave N	

Comments: No, not bidding. Not interested in this project.

DON GARCIA EXCAVATING & PAVING, INC.

2020 E STREET • SOUTH LAKE TAHOE, CA, 96150

Cert. #425 (Minority-owned) was identified in the California Unified Certification Program database on 04/20/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
dgarcia287@aol.com	2016-04-20 15:24:30	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 577-0221	2016-04-20 16:40:51	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 577-0558	2016-05-06 11:48:38	Receptionist N	

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

DON H MAHAFFEY DRILLING CO

1800 SOUTH ALAMEDA STREET • COMPTON, CA, 90221

Cert. #43116 (Women-owned) was identified in the California Unified Certification Program database on 04/20/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
amahaffey@mahaffeycompanies.com	2016-04-20 15:24:30	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(310) 668-2040	2016-04-20 16:40:54	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(310) 668-2030	2016-05-04 16:45:06	Estimator M	

Comments: May be interested, not sure yet. They are looking at the project.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(310) 668-2030	2016-05-16 14:49:56	Anna Y	

Comments: Yes, will be bidding the project. Will fax a quote before the bid date.

EAGLE ENGINEERING AND CONSTRUCTION, INC

1175 PALOMAR DRIVE • REDWOOD CITY, CA, 94062

Cert. #24176 (Minority-owned) was identified in the California Unified Certification Program database on 04/20/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
brooks.curtis@att.net	2016-04-20 15:24:30	Bounced

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(650) 367-8282	2016-04-20 16:40:50	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 367-8000	2016-05-06 11:48:00	No answer M	

Comments: May be interested, however, we were unable to connect call.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 367-8000	2016-05-16 14:51:40	Not Available M	

Comments: May be interested, however, we were unable to connect call.

ECHELON-CES MANAGEMENT & CONSULTING

1018 SWAN RIVER CT • VACAVILLE, CA, 95687

Cert. #42132 (Minority-owned) was identified in the California Unified Certification Program database on 04/20/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
echelon-ces@comcast.net	2016-04-20 15:24:30	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 447-4225	2016-04-20 17:50:18	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 344-4518	2016-05-04 16:47:04	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 344-4518	2016-05-16 14:53:02	Receptionist M	

Comments: May be interested, spoke to the receptionist. The estimators are looking at this project and will send a quote if they decide to bid.

FRANK ZABEL TRUCKING, INC.

4726 CUMMINGS ROAD • EUREKA, CA, 95503

Cert. #4823 (Minority-owned) was identified in the California Unified Certification Program database on 04/20/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
zabeltrucking@gmail.com	2016-04-20 15:24:30	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 443-4267	2016-04-20 16:42:49	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 443-4277	2016-05-06 11:49:40	No answer M	

Comments: May be interested, however, we were unable to connect call.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 443-4277	2016-05-16 14:54:39	Not Available M	

Comments: May be interested, however, we were unable to connect call.

GENERAL SUPPLY COMPANY

971 87TH AVENUE • OAKLAND, CA, 94621

Cert. #1170 (Minority-owned) was identified in the California Unified Certification Program database on 04/20/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
generalsupply@sbcglobal.net	2016-04-20 15:24:30	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(510) 632-2315	2016-04-20 16:40:57	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 632-5229	2016-05-06 11:50:55	Voicemail M	

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 632-5229	2016-05-16 14:56:33	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

GERONIMO CONCRETE, INC.

4560 N. HUNTINGTON DRIVE • LOS ANGELES, CA, 90032

Cert. #34507 (Women-owned) was identified in the California Unified Certification Program database on 04/20/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
geronimo_concrete@sbcglobal.net	2016-04-20 15:24:30	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(323) 222-8312	2016-04-20 16:40:54	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(323) 225-2016	2016-05-04 16:49:55	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(323) 225-2016	2016-05-16 14:57:28	Silvia N	

Comments: No, not bidding. Not interested in this project.

GLOBAL ROAD SEALING, INC

10832 DOROTHY AVE • GARDEN GROVE, CA, 92843

Cert. #31176 (Minority-owned) was identified in the California Unified Certification Program database on 04/20/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
globalroadsealinginc@gmail.com	2016-04-20 15:24:30	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(714) 893-0945	2016-04-20 16:40:59	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(714) 893-0845	2016-05-06 11:51:46	Lines busy M	

Comments: May be interested, however, lines temporarily busy.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
--------------	------------------	----------	----------------------------

(714) 893-0845 2016-05-16 14:58:27 None M

Comments: May be interested, however, we were unable to connect call.

GR SUNDBERG, INC.

5211 BOYD ROAD • ARCATA, CA, 95521

Cert. #31060 (Minority-owned) was identified in the California Unified Certification Program database on 04/20/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
randy@grsinc.biz	2016-04-20 15:24:30	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 825-6563	2016-04-20 16:40:56	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 825-6565	2016-05-06 11:52:32	Estimator Y	

Comments: Yes, will be bidding.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 825-6565	2016-05-16 14:59:29	Betina Y	

Comments: Yes, will be bidding the project. Will fax a quote before the bid date.

GREEN BUILDING PRODUCTS, INC

6105 MAIN AVENUE • ORANGEVALE, CA, 95662

Cert. #38126 (Women-owned) was identified in the California Unified Certification Program database on 04/20/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
carole@greenbpi.com	2016-04-20 15:24:30	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 374-7998	2016-04-20 16:40:59	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 333-0557	2016-05-06 11:53:16	Estimator N	

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

GREEN VALLEY CONSULTING ENGINEERS

335 TESCONI CIRCLE • SANTA ROSA, CA, 95401

Cert. #29202 (Women-owned) was identified in the California Unified Certification Program database on 04/20/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
lizellis@gvalley.com	2016-04-20 15:24:30	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 579-3877	2016-04-20 16:41:08	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 579-0388	2016-05-06 11:53:29	Voicemail M	

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 579-0388	2016-05-16 15:00:20	Receptionist N	

Comments: No, not bidding. Not interested in this project.

HEIR & SON CONSTRUCTION, INC

1180 SANBORN ROAD • YUBA CITY, CA, 95993

Cert. #42780 (Minority-owned) was identified in the California Unified Certification Program database on 04/20/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
Heirandson@comcast.net	2016-04-20 15:24:30	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 463-9041	2016-04-20 16:41:03	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 415-4777	2016-05-06 11:54:18	No answer M	

Comments: May be interested, however, we were unable to connect call.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 415-4777	2016-05-16 15:01:24	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

HILLSIDE DRILLING, INC.

539 S. 11TH STREET • RICHMOND, CA, 94804

Cert. #42048 (Women-owned) was identified in the California Unified Certification Program database on 04/20/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
cheryl@hillsidedrilling.com	2016-04-20 15:24:30	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(510) 234-3131	2016-04-20 16:41:05	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 234-6532	2016-05-06 11:55:01	Cheryl Y	

Comments: Yes, will be bidding.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 234-6532	2016-05-16 15:03:01	Receptionist Y	

Comments: Yes, will be bidding the project. Will fax a quote before the bid date.

JAHN ENGINEERING, INC

32 WEST SOUTHWOOD DRIVE • WOODLAND, CA, 95695

Cert. #43169 (Women-owned) was identified in the California Unified Certification Program database on 04/20/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
jahnengineering@gmail.com	2016-04-20 15:24:30	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 596-4075	2016-04-20 16:47:00	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 599-2379	2016-05-06 11:55:09	Voicemail M	

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 599-2379	2016-05-16 15:03:59	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

K & G CONCRETE INC

1079 SUNRISE AVENUE, SUITE B-353 • ROSEVILLE, CA, 95661

Cert. #38962 (Minority-owned) was identified in the California Unified Certification Program database on 04/20/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
keaven@kgconcretepumping.com	2016-04-20 15:24:30	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(866) 878-2769	2016-04-20 16:41:06	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 539-6652	2016-05-06 14:46:09	Voicemail M	

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 539-6652	2016-05-16 15:05:41	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

K & K CONSTRUCTION SUPPLY, INC

11280 SUNRISE PARK DR., STE B • RANCHO CORDOVA, CA, 95742

Cert. #40197 (Women-owned) was identified in the California Unified Certification Program database on 04/20/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
kelly@urataconcrete.com	2016-04-20 15:24:30	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 851-0999	2016-04-20 16:41:04	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 851-0965	2016-05-06 14:49:18	Jake N	

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

K R C SAFETY CO. INC.

7821 WEST SUNNYVIEW • VISALIA, CA, 93291

Cert. #447 (Minority-owned) was identified in the California Unified Certification Program database on 04/20/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
garyc@krcsafety.com	2016-04-20 15:24:30	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(559) 732-2684	2016-04-20 16:41:19	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 732-0393	2016-05-06 14:51:33	Receptionist	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

KA`PEL CONSTRUCTION INC.

691 PONY EXPRESS WAY, LOT 31 • BURNT RANCH, CA, 95527

Cert. #37235 (Minority-owned) was identified in the California Unified Certification Program database on 04/20/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
lrobbins@kapelconstruction.com	2016-04-20 15:24:30	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 629-3300	2016-04-20 17:08:47	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 629-3300	2016-05-06 14:52:53	Receptionist	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

KERN COUNTY CUSTOM CONCRETE

4916 COLLEGE AVE • BAKERSFIELD, CA, 93306

Cert. #30847 (Minority-owned) was identified in the California Unified Certification Program database on 04/20/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
JerryKCCC@yahoo.com	2016-04-20 15:24:30	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(661) 325-5590	2016-04-20 16:43:07	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 872-4602	2016-05-06 14:55:21	Voicemail M	

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 872-4602	2016-05-16 15:07:02	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

KIONA LANDSCAPING

3889 F STREET, APT 2 • EUREKA, CA, 95503

Cert. #40497 (Minority-owned) was identified in the California Unified Certification Program database on 04/20/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
egruetzmacherjr@gmail.com	2016-04-20 15:24:30	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 616-4340	2016-05-06 14:57:20	Voicemail M	

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 616-4340	2016-05-16 15:08:29	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

MAY & ASSOCIATES

528 NAPA ROAD • SONOMA, CA, 95476

Cert. #27217 (Women-owned) was identified in the California Unified Certification Program database on 04/20/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
loranmay@mayandassociatesinc.com	2016-04-20 15:24:30	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 876-1111	2016-04-20 17:46:30	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 391-1000	2016-05-06 14:57:30	Voicemail M	

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 391-1000	2016-05-16 15:09:58	Not Available M	

Comments: May be interested, however, we were unable to connect to their answering system.

MC CULLOUGH CONSTRUCTION INC

57 ALDER GROVE ROAD • ARCATA, CA, 95521

Cert. #27969 (Minority-owned) was identified in the California Unified Certification Program database on 04/20/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
denamccullough@mcculloughconstructioninc.com	2016-04-20 15:24:30	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 825-1769	2016-04-20 16:41:12	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 825-1014	2016-05-06 15:24:19	Estimator M	

Comments: May be interested, the estimator will take a look at the project details and fax a quote if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 825-1014	2016-05-16 15:11:04	Janelle N	

Comments: No, not bidding. Not interested in this project.

MRB CALIFORNIA ENTERPRISES, INC.

PO BOX 110452 • CAMPBELL, CA, 95011

Cert. #34229 (Women-owned) was identified in the California Unified Certification Program database on 04/20/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
mrbcalifornia@yahoo.com	2016-04-20 15:24:30	Delivered

Fax Transmission

	Fax Number	Send Date & Time	Transmission Status
No Fax Number		n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 401-7002	2016-05-06 15:25:26	Voicemail M	

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 401-7002	2016-05-16 15:13:11	Denise Y	

Comments: Yes, will be bidding the project. Will fax a quote before the bid date.

NATURAL INVESTIGATIONS COMPANY, INCORPORATED

6124 SHADOW LANE • CITRUS HEIGHTS, CA, 95621

Cert. #41765 (Women-owned) was identified in the California Unified Certification Program database on 04/20/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
cindy@naturalinvestigations.com	2016-04-20 15:24:30	Delivered

Fax Transmission

	Fax Number	Send Date & Time	Transmission Status
No Fax Number		n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 765-9381	2016-05-06 15:26:17	Voicemail M	

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 765-9381	2016-05-16 15:14:10	Cindy N	

Comments: No, not bidding. Not interested in this project.

NEWLAND ENTITIES, INC

500 OLIVE STREET • MARYSVILLE, CA, 95901

Cert. #35955 (Minority-owned) was identified in the California Unified Certification Program database on 04/20/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
rcervantes@newlandentities.com	2016-04-20 15:24:30	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 674-0756	2016-04-20 16:41:10	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 755-1178	2016-05-06 15:26:36	Voicemail M	

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 755-1178	2016-05-16 15:14:46	Not Available M	

Comments: May be interested, however, we were unable to connect to their answering system.

NITTA EROSION CONTROL

3778 DEL MAR AVENUE • LOOMIS, CA, 95650

Cert. #217 (Women-owned) was identified in the California Unified Certification Program database on 04/20/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
nittaec@gmail.com	2016-04-20 15:24:30	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 652-4376	2016-04-20 16:41:17	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 652-7459	2016-05-06 15:26:58	Valerie M	

Comments: May be interested, the estimator will take a look at the project details and fax a quote if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 652-7459	2016-05-16 15:15:38	Valery M	

Comments: May be interested, spoke to the receptionist. The estimators are looking at this project and will send a quote if they decide to bid.

NOR-CAL PUMP & WELL DRILLING, INC.

1325 BARRY ROAD • YUBA CITY, CA, 95993

Cert. #34182 (Minority-owned) was identified in the California Unified Certification Program database on 04/20/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
norcalpump@yahoo.com	2016-04-20 15:24:30	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 674-1525	2016-04-20 16:41:21	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 674-5861	2016-05-06 15:27:54	Voicemail M	

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 674-5861	2016-05-16 15:18:19	Genne N	

Comments: No, not bidding. Not interested in this project.

NORTHERN INDUSTRIAL ELECTRIC

2435 RADIO LANE • REDDING, CA, 96001

Cert. #34396 (Women-owned) was identified in the California Unified Certification Program database on 04/20/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
nie01@sbcglobal.net	2016-04-20 15:24:30	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 246-2368	2016-04-20 16:41:25	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 246-2366	2016-05-06 15:31:43	Voicemail M	

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 246-2366	2016-05-16 15:18:58	Not Available M	

Comments: May be interested, however, we were unable to connect call.

PROCURA 360 GROUP LLC

2020 X STREET, UNIT A • SACRAMENTO, CA, 95818

Cert. #43153 (Minority-owned) was identified in the California Unified Certification Program database on 04/20/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
george.hunter@procura360group.com	2016-04-20 15:24:30	Delivered

Fax Transmission

	Fax Number	Send Date & Time	Transmission Status
No Fax Number		n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 224-9812	2016-05-06 15:31:51	Voicemail M	

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 224-9812	2016-05-16 15:20:12	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

RUPERT CONSTRUCTION SUPPLY, LP

12405 GOLD FLAKE CT. • RANCHO CORDOVA, CA, 95741

Cert. #32785 (Women-owned) was identified in the California Unified Certification Program database on 04/20/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
karen@rupertsupply.com	2016-04-20 15:24:30	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 673-9737	2016-04-20 16:41:27	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 229-5577	2016-05-06 15:32:48	Voicemail M	

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 229-5577	2016-05-16 15:21:47	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

S.T. RHOADES CONSTRUCTION, INC.

8585 COMMERCIAL WAY • REDDING, CA, 96002

Cert. #37693 (Minority-owned) was identified in the California Unified Certification Program database on 04/20/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
steve@strhoadesinc.com	2016-04-20 15:24:30	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
------------	------------------	---------------------

(530) 223-9222 2016-04-20 16:41:20 Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 223-9322	2016-05-06 15:34:21	Voicemail M	

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 223-9322	2016-05-16 15:23:07	Lee N	

Comments: No, not bidding. Not interested in this project.**SPECIALTY TRAFFIC SYSTEMS**

2431 BROADWAY • EUREKA, CA, 95501

Cert. #23745 (Women-owned) was identified in the California Unified Certification Program database on 04/20/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
specialtytraffic@yahoo.com	2016-04-20 15:24:30	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 445-1856	2016-04-20 16:43:00	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 441-8420	2016-05-06 15:34:34	Voicemail M	

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 441-8420	2016-05-16 15:24:34	Receptionist N	

Comments: No, not bidding. Not interested in this project.**STONY CREEK GENERAL ENGINEERING**

5321 COUNTY RD 206 • ORLAND, CA, 95963

Cert. #39899 (Minority-owned) was identified in the California Unified Certification Program database on 04/20/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
luke@scgeinc.com	2016-04-20 15:24:30	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 988-5092	2016-04-20 16:43:29	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 526-3191	2016-05-06 15:35:37	Voicemail M	

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 526-3191	2016-05-16 15:26:40	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

SUULUTAAQ, INC - ALASKA NATIVE CORP

110 RAILROAD AVENUE, SUITE A • SUISUN CITY, CA, 94585

Cert. #40764 (Minority-owned) was identified in the California Unified Certification Program database on 04/20/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
kristina.viado@suulutaaq.com	2016-04-20 15:24:30	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 419-4851	2016-04-20 16:41:19	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 427-3209	2016-05-06 15:36:54	Kevin N	

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

TRAFFIC CONTROL PROS

2440 STANWELL DRIVE, SUITE A • CONCORD, CA, 94520

Cert. #42433 (Minority-owned) was identified in the California Unified Certification Program database on 04/20/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
estimating@tcpros.net	2016-04-20 15:24:30	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(925) 405-3833	2016-04-20 16:41:26	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 270-4580	2016-05-06 15:37:18	Jeff M	

Comments: May be interested, the estimator will take a look at the project details and fax a quote if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 270-4580	2016-05-16 15:28:22	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

TRAFFIC LOOPS CRACKFILLING, INC

1915 W BALL RD. • ANAHEIM, CA, 92804

Cert. #38033 (Women-owned) was identified in the California Unified Certification Program database on 04/20/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
trafficloops@sbcglobal.net	2016-04-20 15:24:30	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(714) 520-4027	2016-04-20 16:45:27	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(714) 520-4026	2016-05-06 15:38:46	Receptionist N	

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

TRINITY VALLEY CONSULTING ENGINEERS, INC

67 WALNUT WAY • WILLOW CREEK, CA, 95573

Cert. #40665 (Minority-owned) was identified in the California Unified Certification Program database on 04/20/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
tvce@tvce.biz	2016-04-20 15:24:30	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 629-3011	2016-04-20 17:46:59	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 629-3000	2016-05-06 15:38:54	Voicemail M	

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 629-3000	2016-05-16 15:30:08	Voicemail M	

Comments: May be interested, however, we were unable to connect to their answering system.

TRIUMPH GEO-SYNTHETICS, INC.

1235 NORTH GROVE ST • ANAHEIM, CA, 92806

Cert. #9076 (Women-owned) was identified in the California Unified Certification Program database on 04/20/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
mccaa@triumphgeo.com	2016-04-20 15:24:30	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(714) 237-1549	2016-04-20 16:41:36	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(714) 237-1550	2016-05-06 15:42:15	Eric M	

Comments: May be interested, the estimator will take a look at the project details and fax a quote if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(714) 237-1550	2016-05-16 15:32:34	Receptionist M	

Comments: May be interested, spoke to the receptionist. The estimators are looking at this project and will send a quote if they decide to bid.

TULLY CONSULTING GROUP

580 WIEGAND WAY • DIXON, CA, 95620

Cert. #38300 (Women-owned) was identified in the California Unified Certification Program database on 04/20/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
robin@tullygroup.com	2016-04-20 15:24:30	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 471-0318	2016-04-20 16:41:27	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 693-1926	2016-05-06 15:42:49	No answer M	

Comments: May be interested, however, we were unable to connect call.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 693-1926	2016-05-16 15:33:36	Not Available M	

Comments: May be interested, however, we were unable to connect call.

UMA HINMAN CONSULTING

11143 BRUNSWICK DRIVE • GRASS VALLEY, CA, 95945

Cert. #40714 (Women-owned) was identified in the California Unified Certification Program database on 04/20/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
uhinman@comcast.net	2016-04-20 15:24:30	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 813-0818	2016-05-06 15:44:26	No answer M	

Comments: May be interested, however, there was no answer to call.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 813-0818	2016-05-16 15:35:10	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

WALLACE STRUCTURES

2515 TAWNDALE LN • HYDESVILLE, CA, 95547

Cert. #41176 (Minority-owned) was identified in the California Unified Certification Program database on 04/20/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
wallacestr@aol.com	2016-04-20 15:24:30	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 768-3386	2016-04-20 16:41:29	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 834-4992	2016-05-06 15:45:47	Voicemail M	

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 834-4992	2016-05-16 15:36:44	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

WESTERN PROPERTIES, INC.

612 COPPERVALE CIRCLE • ROCKLIN, CA, 95765

Cert. #42001 (Women-owned) was identified in the California Unified Certification Program database on 04/20/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
tfernandez@incontext.co	2016-04-20 15:24:30	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 409-8612	2016-05-06 15:45:58	Voicemail M	

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 409-8612	2016-05-16 15:38:01	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

WHITE CAP READY MIX, INC.

73880 HIGHWAY 70 • PORTOLA, CA, 96122

Cert. #9433 (Women-owned) was identified in the California Unified Certification Program database on 04/20/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
whitecaprm@sbcglobal.net	2016-04-20 15:24:30	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 832-5847	2016-04-20 16:41:27	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 832-4225	2016-05-06 15:46:59	Debbie N	

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

WRECO

1243 ALPINE ROAD SUITE 108 • WALNUT CREEK, CA, 94596

Cert. #30066 (Minority-owned) was identified in the California Unified Certification Program database on 04/20/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
info@wreco.com	2016-04-20 15:24:30	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(925) 941-0018	2016-04-20 16:41:32	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 941-0017	2016-05-06 15:48:34	Receptionist	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

FAX & EMAIL PROOFS

This document contains a copy of the email notice sent and a copy of each fax notice sent to solicited companies.

EMAIL PROOF

J. F. Shea Construction, Inc. is seeking qualified DBE and invites you to bid on the following contract.

PROJECT NAME: Construct Soldier Pile Wall

BID #: 01-0B2904

BID DUE DATE: 2016-05-25 at 02:00

AWARDING AGENCY/OWNER: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Crescent City, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT CITY AT 0.2 MILE NORTH OF HAMILTON ROAD Contract #: 01-0B2904 Engineers Estimate: \$3,030,000.00 Bid Date: 5/25/2016 @ 2 PM Goal: 10 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 CONSTRUCTION AREA SIGNS 4 TRAFFIC CONTROL SYSTEM 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 PORTABLE TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY FLASHING BEACON SYSTEM 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY SILT FENCE 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 TREATED WOOD WASTE 21 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 22 NATURAL RESOURCE PROTECTION PLAN 23 DESTROY WELL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE THERMOPLASTIC TRAFFIC STRIPE 27 REMOVE PAVEMENT MARKER 28 REMOVE ROADSIDE SIGN 29 COLD PLANE ASPHALT CONCRETE PAVEMENT 30 CLEARING AND GRUBBING (LS) 31 ROADWAY EXCAVATION 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 SOIL AMENDMENT (CF) 37 PLANT (GROUP A) 38 PLANT ESTABLISHMENT WORK 39 WOOD MULCH (CF) 40 MOVE-IN/MOVE-OUT (EROSION CONTROL) 41 ROLLED EROSION CONTROL PRODUCT (NETTING) 42 HYDROMULCH 43 FIBER ROLLS 44 STRAW 45 HYDROSEED 46 CLASS 2 AGGREGATE BASE (CY) 47 HOT MIX ASPHALT (TYPE A) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (2 - HP 12 X 84) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE (COPING) 55 (F) BAR REINFORCING STEEL (EPOXY COATED) (COPING) 56 (F) TIMBER LAGGING 57 CLEAN AND PAINT STEEL SOLDIER PILING 58 6" PERFORATED PLASTIC PIPE UNDERDRAIN 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 61 MINOR CONCRETE (GUTTER) (LF) 62 MARKER (CULVERT) 63 RAIL ELEMENT WALL (6' STEEL POST) 64 MIDWEST GUARDRAIL SYSTEM (7' WOOD POST) 65 (F) CABLE RAILING 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 ALTERNATIVE FLARED TERMINAL SYSTEM 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current

contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049
Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

If interested please contact:

Stacy Dutra
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: 5302464292
Fax: 5302469940
Email: stacy.dutra@jfshea.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: 6 RIVERS CONSTRUCTION, INC.
 Tel: (530) 515-7563
 Fax: (530) 625-5423

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-05-25 at 02:00

BID No.: 01-0B2904

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Crescent City, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT CITY AT 0.2 MILE NORTH OF HAMILTON ROAD Contract #: 01-0B2904 Engineers Estimate: \$3,030,000.00 Bid Date: 5/25/2016 @ 2 PM Goal: 10 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 CONSTRUCTION AREA SIGNS 4 TRAFFIC CONTROL SYSTEM 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 PORTABLE TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY FLASHING BEACON SYSTEM 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY SILT FENCE 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 TREATED WOOD WASTE 21 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 22 NATURAL RESOURCE PROTECTION PLAN 23 DESTROY WELL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE THERMOPLASTIC TRAFFIC STRIPE 27 REMOVE PAVEMENT MARKER 28 REMOVE ROADSIDE SIGN 29 COLD PLANE ASPHALT CONCRETE PAVEMENT 30 CLEARING AND GRUBBING (LS) 31 ROADWAY EXCAVATION 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 SOIL AMENDMENT (CF) 37 PLANT (GROUP A) 38 PLANT ESTABLISHMENT WORK 39 WOOD MULCH (CF) 40 MOVE-IN/MOVE-OUT (EROSION CONTROL) 41 ROLLED EROSION CONTROL PRODUCT (NETTING) 42 HYDROMULCH 43 FIBER ROLLS 44 STRAW 45 HYDROSEED 46 CLASS 2 AGGREGATE BASE (CY) 47 HOT MIX ASPHALT (TYPE A) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (2 - HP 12 X 84) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE (COPING) 55 (F) BAR REINFORCING STEEL (EPOXY COATED) (COPING) 56 (F) TIMBER LAGGING 57 CLEAN AND PAINT STEEL SOLDIER PILING 58 6" PERFORATED PLASTIC PIPE UNDERDRAIN 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 61 MINOR CONCRETE (GUTTER) (LF) 62 MARKER (CULVERT) 63 RAIL ELEMENT WALL (6' STEEL POST) 64 MIDWEST GUARDRAIL SYSTEM (7' WOOD POST) 65 (F) CABLE RAILING 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 ALTERNATIVE FLARED TERMINAL SYSTEM 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 437920-35175
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 04/20/2016 05:46:57 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: A B S L CONSTRUCTION
 Tel: (510) 727-0900
 Fax: (510) 727-0910

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-05-25 at 02:00

BID No.: 01-0B2904

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Crescent City, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT CITY AT 0.2 MILE NORTH OF HAMILTON ROAD Contract #: 01-0B2904 Engineers Estimate: \$3,030,000.00 Bid Date: 5/25/2016 @ 2 PM Goal: 10 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 CONSTRUCTION AREA SIGNS 4 TRAFFIC CONTROL SYSTEM 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 PORTABLE TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY FLASHING BEACON SYSTEM 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY SILT FENCE 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 TREATED WOOD WASTE 21 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 22 NATURAL RESOURCE PROTECTION PLAN 23 DESTROY WELL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE THERMOPLASTIC TRAFFIC STRIPE 27 REMOVE PAVEMENT MARKER 28 REMOVE ROADSIDE SIGN 29 COLD PLANE ASPHALT CONCRETE PAVEMENT 30 CLEARING AND GRUBBING (LS) 31 ROADWAY EXCAVATION 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 SOIL AMENDMENT (CF) 37 PLANT (GROUP A) 38 PLANT ESTABLISHMENT WORK 39 WOOD MULCH (CF) 40 MOVE-IN/MOVE-OUT (EROSION CONTROL) 41 ROLLED EROSION CONTROL PRODUCT (NETTING) 42 HYDROMULCH 43 FIBER ROLLS 44 STRAW 45 HYDROSEED 46 CLASS 2 AGGREGATE BASE (CY) 47 HOT MIX ASPHALT (TYPE A) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (2 - HP 12 X 84) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE (COPING) 55 (F) BAR REINFORCING STEEL (EPOXY COATED) (COPING) 56 (F) TIMBER LAGGING 57 CLEAN AND PAINT STEEL SOLDIER PILING 58 6" PERFORATED PLASTIC PIPE UNDERDRAIN 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 61 MINOR CONCRETE (GUTTER) (LF) 62 MARKER (CULVERT) 63 RAIL ELEMENT WALL (6' STEEL POST) 64 MIDWEST GUARDRAIL SYSTEM (7' WOOD POST) 65 (F) CABLE RAILING 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 ALTERNATIVE FLARED TERMINAL SYSTEM 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 437921-35175
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 04/20/2016 04:53:51 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: A S CONTRACTORS, INC.
 Tel: (209) 742-6684
 Fax: (209) 966-2643

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-05-25 at 02:00

BID No.: 01-0B2904

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Crescent City, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT CITY AT 0.2 MILE NORTH OF HAMILTON ROAD Contract #: 01-0B2904 Engineers Estimate: \$3,030,000.00 Bid Date: 5/25/2016 @ 2 PM Goal: 10 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 CONSTRUCTION AREA SIGNS 4 TRAFFIC CONTROL SYSTEM 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 PORTABLE TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY FLASHING BEACON SYSTEM 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY SILT FENCE 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 TREATED WOOD WASTE 21 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 22 NATURAL RESOURCE PROTECTION PLAN 23 DESTROY WELL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE THERMOPLASTIC TRAFFIC STRIPE 27 REMOVE PAVEMENT MARKER 28 REMOVE ROADSIDE SIGN 29 COLD PLANE ASPHALT CONCRETE PAVEMENT 30 CLEARING AND GRUBBING (LS) 31 ROADWAY EXCAVATION 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 SOIL AMENDMENT (CF) 37 PLANT (GROUP A) 38 PLANT ESTABLISHMENT WORK 39 WOOD MULCH (CF) 40 MOVE-IN/MOVE-OUT (EROSION CONTROL) 41 ROLLED EROSION CONTROL PRODUCT (NETTING) 42 HYDROMULCH 43 FIBER ROLLS 44 STRAW 45 HYDROSEED 46 CLASS 2 AGGREGATE BASE (CY) 47 HOT MIX ASPHALT (TYPE A) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (2 - HP 12 X 84) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE (COPING) 55 (F) BAR REINFORCING STEEL (EPOXY COATED) (COPING) 56 (F) TIMBER LAGGING 57 CLEAN AND PAINT STEEL SOLDIER PILING 58 6" PERFORATED PLASTIC PIPE UNDERDRAIN 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 61 MINOR CONCRETE (GUTTER) (LF) 62 MARKER (CULVERT) 63 RAIL ELEMENT WALL (6' STEEL POST) 64 MIDWEST GUARDRAIL SYSTEM (7' WOOD POST) 65 (F) CABLE RAILING 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 ALTERNATIVE FLARED TERMINAL SYSTEM 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 437922-35175
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 04/20/2016 04:40:35 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: ABBE & ASSOCIATES LLC
 Tel: (415) 235-1356
 Fax: () -

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-05-25 at 02:00

BID No.: 01-0B2904

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Crescent City, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT CITY AT 0.2 MILE NORTH OF HAMILTON ROAD Contract #: 01-0B2904 Engineers Estimate: \$3,030,000.00 Bid Date: 5/25/2016 @ 2 PM Goal: 10 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 CONSTRUCTION AREA SIGNS 4 TRAFFIC CONTROL SYSTEM 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 PORTABLE TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY FLASHING BEACON SYSTEM 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY SILT FENCE 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 TREATED WOOD WASTE 21 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 22 NATURAL RESOURCE PROTECTION PLAN 23 DESTROY WELL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE THERMOPLASTIC TRAFFIC STRIPE 27 REMOVE PAVEMENT MARKER 28 REMOVE ROADSIDE SIGN 29 COLD PLANE ASPHALT CONCRETE PAVEMENT 30 CLEARING AND GRUBBING (LS) 31 ROADWAY EXCAVATION 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 SOIL AMENDMENT (CF) 37 PLANT (GROUP A) 38 PLANT ESTABLISHMENT WORK 39 WOOD MULCH (CF) 40 MOVE-IN/MOVE-OUT (EROSION CONTROL) 41 ROLLED EROSION CONTROL PRODUCT (NETTING) 42 HYDROMULCH 43 FIBER ROLLS 44 STRAW 45 HYDROSEED 46 CLASS 2 AGGREGATE BASE (CY) 47 HOT MIX ASPHALT (TYPE A) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (2 - HP 12 X 84) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE (COPING) 55 (F) BAR REINFORCING STEEL (EPOXY COATED) (COPING) 56 (F) TIMBER LAGGING 57 CLEAN AND PAINT STEEL SOLDIER PILING 58 6" PERFORATED PLASTIC PIPE UNDERDRAIN 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 61 MINOR CONCRETE (GUTTER) (LF) 62 MARKER (CULVERT) 63 RAIL ELEMENT WALL (6' STEEL POST) 64 MIDWEST GUARDRAIL SYSTEM (7' WOOD POST) 65 (F) CABLE RAILING 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 ALTERNATIVE FLARED TERMINAL SYSTEM 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 437925-35175
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 04/20/2016 03:41:23 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: ABRASIVE BLASTING SERVICE
 Tel: (951) 683-4692
 Fax: (951) 786-9081

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-05-25 at 02:00

BID No.: 01-0B2904

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Crescent City, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT CITY AT 0.2 MILE NORTH OF HAMILTON ROAD Contract #: 01-0B2904 Engineers Estimate: \$3,030,000.00 Bid Date: 5/25/2016 @ 2 PM Goal: 10 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 CONSTRUCTION AREA SIGNS 4 TRAFFIC CONTROL SYSTEM 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 PORTABLE TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY FLASHING BEACON SYSTEM 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY SILT FENCE 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 TREATED WOOD WASTE 21 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 22 NATURAL RESOURCE PROTECTION PLAN 23 DESTROY WELL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE THERMOPLASTIC TRAFFIC STRIPE 27 REMOVE PAVEMENT MARKER 28 REMOVE ROADSIDE SIGN 29 COLD PLANE ASPHALT CONCRETE PAVEMENT 30 CLEARING AND GRUBBING (LS) 31 ROADWAY EXCAVATION 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 SOIL AMENDMENT (CF) 37 PLANT (GROUP A) 38 PLANT ESTABLISHMENT WORK 39 WOOD MULCH (CF) 40 MOVE-IN/MOVE-OUT (EROSION CONTROL) 41 ROLLED EROSION CONTROL PRODUCT (NETTING) 42 HYDROMULCH 43 FIBER ROLLS 44 STRAW 45 HYDROSEED 46 CLASS 2 AGGREGATE BASE (CY) 47 HOT MIX ASPHALT (TYPE A) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (2 - HP 12 X 84) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE (COPING) 55 (F) BAR REINFORCING STEEL (EPOXY COATED) (COPING) 56 (F) TIMBER LAGGING 57 CLEAN AND PAINT STEEL SOLDIER PILING 58 6" PERFORATED PLASTIC PIPE UNDERDRAIN 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 61 MINOR CONCRETE (GUTTER) (LF) 62 MARKER (CULVERT) 63 RAIL ELEMENT WALL (6' STEEL POST) 64 MIDWEST GUARDRAIL SYSTEM (7' WOOD POST) 65 (F) CABLE RAILING 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 ALTERNATIVE FLARED TERMINAL SYSTEM 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 437926-35175
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 04/20/2016 04:40:33 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: ADANTA, INC
 Tel: (707) 709-8894
 Fax: (707) 736-8368

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-05-25 at 02:00

BID No.: 01-0B2904

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Crescent City, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT CITY AT 0.2 MILE NORTH OF HAMILTON ROAD Contract #: 01-0B2904 Engineers Estimate: \$3,030,000.00 Bid Date: 5/25/2016 @ 2 PM Goal: 10 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 CONSTRUCTION AREA SIGNS 4 TRAFFIC CONTROL SYSTEM 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 PORTABLE TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY FLASHING BEACON SYSTEM 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY SILT FENCE 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 TREATED WOOD WASTE 21 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 22 NATURAL RESOURCE PROTECTION PLAN 23 DESTROY WELL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE THERMOPLASTIC TRAFFIC STRIPE 27 REMOVE PAVEMENT MARKER 28 REMOVE ROADSIDE SIGN 29 COLD PLANE ASPHALT CONCRETE PAVEMENT 30 CLEARING AND GRUBBING (LS) 31 ROADWAY EXCAVATION 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 SOIL AMENDMENT (CF) 37 PLANT (GROUP A) 38 PLANT ESTABLISHMENT WORK 39 WOOD MULCH (CF) 40 MOVE-IN/MOVE-OUT (EROSION CONTROL) 41 ROLLED EROSION CONTROL PRODUCT (NETTING) 42 HYDROMULCH 43 FIBER ROLLS 44 STRAW 45 HYDROSEED 46 CLASS 2 AGGREGATE BASE (CY) 47 HOT MIX ASPHALT (TYPE A) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (2 - HP 12 X 84) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE (COPING) 55 (F) BAR REINFORCING STEEL (EPOXY COATED) (COPING) 56 (F) TIMBER LAGGING 57 CLEAN AND PAINT STEEL SOLDIER PILING 58 6" PERFORATED PLASTIC PIPE UNDERDRAIN 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 61 MINOR CONCRETE (GUTTER) (LF) 62 MARKER (CULVERT) 63 RAIL ELEMENT WALL (6' STEEL POST) 64 MIDWEST GUARDRAIL SYSTEM (7' WOOD POST) 65 (F) CABLE RAILING 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 ALTERNATIVE FLARED TERMINAL SYSTEM 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 437928-35175
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 04/20/2016 04:40:22 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: ADH TECHNICAL SERVICES, INC.
 Tel: (831) 477-2003
 Fax: (831) 477-0895

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-05-25 at 02:00

BID No.: 01-0B2904

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Crescent City, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT CITY AT 0.2 MILE NORTH OF HAMILTON ROAD Contract #: 01-0B2904 Engineers Estimate: \$3,030,000.00 Bid Date: 5/25/2016 @ 2 PM Goal: 10 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 CONSTRUCTION AREA SIGNS 4 TRAFFIC CONTROL SYSTEM 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 PORTABLE TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY FLASHING BEACON SYSTEM 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY SILT FENCE 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 TREATED WOOD WASTE 21 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 22 NATURAL RESOURCE PROTECTION PLAN 23 DESTROY WELL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE THERMOPLASTIC TRAFFIC STRIPE 27 REMOVE PAVEMENT MARKER 28 REMOVE ROADSIDE SIGN 29 COLD PLANE ASPHALT CONCRETE PAVEMENT 30 CLEARING AND GRUBBING (LS) 31 ROADWAY EXCAVATION 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 SOIL AMENDMENT (CF) 37 PLANT (GROUP A) 38 PLANT ESTABLISHMENT WORK 39 WOOD MULCH (CF) 40 MOVE-IN/MOVE-OUT (EROSION CONTROL) 41 ROLLED EROSION CONTROL PRODUCT (NETTING) 42 HYDROMULCH 43 FIBER ROLLS 44 STRAW 45 HYDROSEED 46 CLASS 2 AGGREGATE BASE (CY) 47 HOT MIX ASPHALT (TYPE A) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (2 - HP 12 X 84) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE (COPING) 55 (F) BAR REINFORCING STEEL (EPOXY COATED) (COPING) 56 (F) TIMBER LAGGING 57 CLEAN AND PAINT STEEL SOLDIER PILING 58 6" PERFORATED PLASTIC PIPE UNDERDRAIN 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 61 MINOR CONCRETE (GUTTER) (LF) 62 MARKER (CULVERT) 63 RAIL ELEMENT WALL (6' STEEL POST) 64 MIDWEST GUARDRAIL SYSTEM (7' WOOD POST) 65 (F) CABLE RAILING 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 ALTERNATIVE FLARED TERMINAL SYSTEM 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 437929-35175
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 04/20/2016 05:46:04 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: ALERT-O-LITE, INC
 Tel: (559) 453-2474
 Fax: (559) 453-3250

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-05-25 at 02:00

BID No.: 01-0B2904

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Crescent City, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT CITY AT 0.2 MILE NORTH OF HAMILTON ROAD Contract #: 01-0B2904 Engineers Estimate: \$3,030,000.00 Bid Date: 5/25/2016 @ 2 PM Goal: 10 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 CONSTRUCTION AREA SIGNS 4 TRAFFIC CONTROL SYSTEM 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 PORTABLE TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY FLASHING BEACON SYSTEM 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY SILT FENCE 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 TREATED WOOD WASTE 21 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 22 NATURAL RESOURCE PROTECTION PLAN 23 DESTROY WELL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE THERMOPLASTIC TRAFFIC STRIPE 27 REMOVE PAVEMENT MARKER 28 REMOVE ROADSIDE SIGN 29 COLD PLANE ASPHALT CONCRETE PAVEMENT 30 CLEARING AND GRUBBING (LS) 31 ROADWAY EXCAVATION 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 SOIL AMENDMENT (CF) 37 PLANT (GROUP A) 38 PLANT ESTABLISHMENT WORK 39 WOOD MULCH (CF) 40 MOVE-IN/MOVE-OUT (EROSION CONTROL) 41 ROLLED EROSION CONTROL PRODUCT (NETTING) 42 HYDROMULCH 43 FIBER ROLLS 44 STRAW 45 HYDROSEED 46 CLASS 2 AGGREGATE BASE (CY) 47 HOT MIX ASPHALT (TYPE A) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (2 - HP 12 X 84) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE (COPING) 55 (F) BAR REINFORCING STEEL (EPOXY COATED) (COPING) 56 (F) TIMBER LAGGING 57 CLEAN AND PAINT STEEL SOLDIER PILING 58 6" PERFORATED PLASTIC PIPE UNDERDRAIN 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 61 MINOR CONCRETE (GUTTER) (LF) 62 MARKER (CULVERT) 63 RAIL ELEMENT WALL (6' STEEL POST) 64 MIDWEST GUARDRAIL SYSTEM (7' WOOD POST) 65 (F) CABLE RAILING 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 ALTERNATIVE FLARED TERMINAL SYSTEM 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 437930-35175
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 04/20/2016 04:40:27 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: ALFRED CIVIL ENGINEERING, INC
 Tel: (916) 235-3967
 Fax: (916) -

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-05-25 at 02:00

BID No.: 01-0B2904

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Crescent City, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT CITY AT 0.2 MILE NORTH OF HAMILTON ROAD Contract #: 01-0B2904 Engineers Estimate: \$3,030,000.00 Bid Date: 5/25/2016 @ 2 PM Goal: 10 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 CONSTRUCTION AREA SIGNS 4 TRAFFIC CONTROL SYSTEM 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 PORTABLE TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY FLASHING BEACON SYSTEM 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY SILT FENCE 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 TREATED WOOD WASTE 21 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 22 NATURAL RESOURCE PROTECTION PLAN 23 DESTROY WELL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE THERMOPLASTIC TRAFFIC STRIPE 27 REMOVE PAVEMENT MARKER 28 REMOVE ROADSIDE SIGN 29 COLD PLANE ASPHALT CONCRETE PAVEMENT 30 CLEARING AND GRUBBING (LS) 31 ROADWAY EXCAVATION 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 SOIL AMENDMENT (CF) 37 PLANT (GROUP A) 38 PLANT ESTABLISHMENT WORK 39 WOOD MULCH (CF) 40 MOVE-IN/MOVE-OUT (EROSION CONTROL) 41 ROLLED EROSION CONTROL PRODUCT (NETTING) 42 HYDROMULCH 43 FIBER ROLLS 44 STRAW 45 HYDROSEED 46 CLASS 2 AGGREGATE BASE (CY) 47 HOT MIX ASPHALT (TYPE A) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (2 - HP 12 X 84) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE (COPING) 55 (F) BAR REINFORCING STEEL (EPOXY COATED) (COPING) 56 (F) TIMBER LAGGING 57 CLEAN AND PAINT STEEL SOLDIER PILING 58 6" PERFORATED PLASTIC PIPE UNDERDRAIN 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 61 MINOR CONCRETE (GUTTER) (LF) 62 MARKER (CULVERT) 63 RAIL ELEMENT WALL (6' STEEL POST) 64 MIDWEST GUARDRAIL SYSTEM (7' WOOD POST) 65 (F) CABLE RAILING 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 ALTERNATIVE FLARED TERMINAL SYSTEM 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 437931-35175
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 04/20/2016 03:41:23 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: ALLUVION BIOLOGICAL CONSULTING
 Tel: (925) 989-7900
 Fax: (510) 373-2253

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-05-25 at 02:00

BID No.: 01-0B2904

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Crescent City, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT CITY AT 0.2 MILE NORTH OF HAMILTON ROAD Contract #: 01-0B2904 Engineers Estimate: \$3,030,000.00 Bid Date: 5/25/2016 @ 2 PM Goal: 10 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 CONSTRUCTION AREA SIGNS 4 TRAFFIC CONTROL SYSTEM 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 PORTABLE TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY FLASHING BEACON SYSTEM 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY SILT FENCE 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 TREATED WOOD WASTE 21 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 22 NATURAL RESOURCE PROTECTION PLAN 23 DESTROY WELL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE THERMOPLASTIC TRAFFIC STRIPE 27 REMOVE PAVEMENT MARKER 28 REMOVE ROADSIDE SIGN 29 COLD PLANE ASPHALT CONCRETE PAVEMENT 30 CLEARING AND GRUBBING (LS) 31 ROADWAY EXCAVATION 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 SOIL AMENDMENT (CF) 37 PLANT (GROUP A) 38 PLANT ESTABLISHMENT WORK 39 WOOD MULCH (CF) 40 MOVE-IN/MOVE-OUT (EROSION CONTROL) 41 ROLLED EROSION CONTROL PRODUCT (NETTING) 42 HYDROMULCH 43 FIBER ROLLS 44 STRAW 45 HYDROSEED 46 CLASS 2 AGGREGATE BASE (CY) 47 HOT MIX ASPHALT (TYPE A) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (2 - HP 12 X 84) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE (COPING) 55 (F) BAR REINFORCING STEEL (EPOXY COATED) (COPING) 56 (F) TIMBER LAGGING 57 CLEAN AND PAINT STEEL SOLDIER PILING 58 6" PERFORATED PLASTIC PIPE UNDERDRAIN 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 61 MINOR CONCRETE (GUTTER) (LF) 62 MARKER (CULVERT) 63 RAIL ELEMENT WALL (6' STEEL POST) 64 MIDWEST GUARDRAIL SYSTEM (7' WOOD POST) 65 (F) CABLE RAILING 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 ALTERNATIVE FLARED TERMINAL SYSTEM 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 437932-35175
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 04/20/2016 05:46:37 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: ANCHOR SINGH PAINTING
 Tel: (916) 595-1837
 Fax: () -

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-05-25 at 02:00

BID No.: 01-0B2904

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Crescent City, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT CITY AT 0.2 MILE NORTH OF HAMILTON ROAD Contract #: 01-0B2904 Engineers Estimate: \$3,030,000.00 Bid Date: 5/25/2016 @ 2 PM Goal: 10 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 CONSTRUCTION AREA SIGNS 4 TRAFFIC CONTROL SYSTEM 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 PORTABLE TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY FLASHING BEACON SYSTEM 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY SILT FENCE 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 TREATED WOOD WASTE 21 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 22 NATURAL RESOURCE PROTECTION PLAN 23 DESTROY WELL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE THERMOPLASTIC TRAFFIC STRIPE 27 REMOVE PAVEMENT MARKER 28 REMOVE ROADSIDE SIGN 29 COLD PLANE ASPHALT CONCRETE PAVEMENT 30 CLEARING AND GRUBBING (LS) 31 ROADWAY EXCAVATION 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 SOIL AMENDMENT (CF) 37 PLANT (GROUP A) 38 PLANT ESTABLISHMENT WORK 39 WOOD MULCH (CF) 40 MOVE-IN/MOVE-OUT (EROSION CONTROL) 41 ROLLED EROSION CONTROL PRODUCT (NETTING) 42 HYDROMULCH 43 FIBER ROLLS 44 STRAW 45 HYDROSEED 46 CLASS 2 AGGREGATE BASE (CY) 47 HOT MIX ASPHALT (TYPE A) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (2 - HP 12 X 84) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE (COPING) 55 (F) BAR REINFORCING STEEL (EPOXY COATED) (COPING) 56 (F) TIMBER LAGGING 57 CLEAN AND PAINT STEEL SOLDIER PILING 58 6" PERFORATED PLASTIC PIPE UNDERDRAIN 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 61 MINOR CONCRETE (GUTTER) (LF) 62 MARKER (CULVERT) 63 RAIL ELEMENT WALL (6' STEEL POST) 64 MIDWEST GUARDRAIL SYSTEM (7' WOOD POST) 65 (F) CABLE RAILING 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 ALTERNATIVE FLARED TERMINAL SYSTEM 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 437934-35175
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 04/20/2016 03:41:23 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: APADANA ENGINEERING, INC.
 Tel: (415) 300-6600
 Fax: (415) 467-7721

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-05-25 at 02:00

BID No.: 01-0B2904

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Crescent City, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT CITY AT 0.2 MILE NORTH OF HAMILTON ROAD Contract #: 01-0B2904 Engineers Estimate: \$3,030,000.00 Bid Date: 5/25/2016 @ 2 PM Goal: 10 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 CONSTRUCTION AREA SIGNS 4 TRAFFIC CONTROL SYSTEM 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 PORTABLE TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY FLASHING BEACON SYSTEM 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY SILT FENCE 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 TREATED WOOD WASTE 21 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 22 NATURAL RESOURCE PROTECTION PLAN 23 DESTROY WELL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE THERMOPLASTIC TRAFFIC STRIPE 27 REMOVE PAVEMENT MARKER 28 REMOVE ROADSIDE SIGN 29 COLD PLANE ASPHALT CONCRETE PAVEMENT 30 CLEARING AND GRUBBING (LS) 31 ROADWAY EXCAVATION 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 SOIL AMENDMENT (CF) 37 PLANT (GROUP A) 38 PLANT ESTABLISHMENT WORK 39 WOOD MULCH (CF) 40 MOVE-IN/MOVE-OUT (EROSION CONTROL) 41 ROLLED EROSION CONTROL PRODUCT (NETTING) 42 HYDROMULCH 43 FIBER ROLLS 44 STRAW 45 HYDROSEED 46 CLASS 2 AGGREGATE BASE (CY) 47 HOT MIX ASPHALT (TYPE A) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (2 - HP 12 X 84) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE (COPING) 55 (F) BAR REINFORCING STEEL (EPOXY COATED) (COPING) 56 (F) TIMBER LAGGING 57 CLEAN AND PAINT STEEL SOLDIER PILING 58 6" PERFORATED PLASTIC PIPE UNDERDRAIN 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 61 MINOR CONCRETE (GUTTER) (LF) 62 MARKER (CULVERT) 63 RAIL ELEMENT WALL (6' STEEL POST) 64 MIDWEST GUARDRAIL SYSTEM (7' WOOD POST) 65 (F) CABLE RAILING 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 ALTERNATIVE FLARED TERMINAL SYSTEM 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 437935-35175
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 04/20/2016 04:40:36 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: BAY LINE CUTTING & CORING, INC.
 Tel: (510) 527-1000
 Fax: (510) 527-0500

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-05-25 at 02:00

BID No.: 01-0B2904

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Crescent City, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT CITY AT 0.2 MILE NORTH OF HAMILTON ROAD Contract #: 01-0B2904 Engineers Estimate: \$3,030,000.00 Bid Date: 5/25/2016 @ 2 PM Goal: 10 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 CONSTRUCTION AREA SIGNS 4 TRAFFIC CONTROL SYSTEM 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 PORTABLE TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY FLASHING BEACON SYSTEM 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY SILT FENCE 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 TREATED WOOD WASTE 21 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 22 NATURAL RESOURCE PROTECTION PLAN 23 DESTROY WELL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE THERMOPLASTIC TRAFFIC STRIPE 27 REMOVE PAVEMENT MARKER 28 REMOVE ROADSIDE SIGN 29 COLD PLANE ASPHALT CONCRETE PAVEMENT 30 CLEARING AND GRUBBING (LS) 31 ROADWAY EXCAVATION 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 SOIL AMENDMENT (CF) 37 PLANT (GROUP A) 38 PLANT ESTABLISHMENT WORK 39 WOOD MULCH (CF) 40 MOVE-IN/MOVE-OUT (EROSION CONTROL) 41 ROLLED EROSION CONTROL PRODUCT (NETTING) 42 HYDROMULCH 43 FIBER ROLLS 44 STRAW 45 HYDROSEED 46 CLASS 2 AGGREGATE BASE (CY) 47 HOT MIX ASPHALT (TYPE A) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (2 - HP 12 X 84) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE (COPING) 55 (F) BAR REINFORCING STEEL (EPOXY COATED) (COPING) 56 (F) TIMBER LAGGING 57 CLEAN AND PAINT STEEL SOLDIER PILING 58 6" PERFORATED PLASTIC PIPE UNDERDRAIN 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 61 MINOR CONCRETE (GUTTER) (LF) 62 MARKER (CULVERT) 63 RAIL ELEMENT WALL (6' STEEL POST) 64 MIDWEST GUARDRAIL SYSTEM (7' WOOD POST) 65 (F) CABLE RAILING 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 ALTERNATIVE FLARED TERMINAL SYSTEM 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 437937-35175
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 04/20/2016 04:40:40 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: BAYLINK ENGINEERING & CONSULTING,
 LLC
 Tel: (510) 764-1710
 Fax: () -

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-05-25 at 02:00

BID No.: 01-0B2904

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Crescent City, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT CITY AT 0.2 MILE NORTH OF HAMILTON ROAD Contract #: 01-0B2904 Engineers Estimate: \$3,030,000.00 Bid Date: 5/25/2016 @ 2 PM Goal: 10 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 CONSTRUCTION AREA SIGNS 4 TRAFFIC CONTROL SYSTEM 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 PORTABLE TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY FLASHING BEACON SYSTEM 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY SILT FENCE 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 TREATED WOOD WASTE 21 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 22 NATURAL RESOURCE PROTECTION PLAN 23 DESTROY WELL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE THERMOPLASTIC TRAFFIC STRIPE 27 REMOVE PAVEMENT MARKER 28 REMOVE ROADSIDE SIGN 29 COLD PLANE ASPHALT CONCRETE PAVEMENT 30 CLEARING AND GRUBBING (LS) 31 ROADWAY EXCAVATION 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 SOIL AMENDMENT (CF) 37 PLANT (GROUP A) 38 PLANT ESTABLISHMENT WORK 39 WOOD MULCH (CF) 40 MOVE-IN/MOVE-OUT (EROSION CONTROL) 41 ROLLED EROSION CONTROL PRODUCT (NETTING) 42 HYDROMULCH 43 FIBER ROLLS 44 STRAW 45 HYDROSEED 46 CLASS 2 AGGREGATE BASE (CY) 47 HOT MIX ASPHALT (TYPE A) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (2 - HP 12 X 84) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE (COPING) 55 (F) BAR REINFORCING STEEL (EPOXY COATED) (COPING) 56 (F) TIMBER LAGGING 57 CLEAN AND PAINT STEEL SOLDIER PILING 58 6" PERFORATED PLASTIC PIPE UNDERDRAIN 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 61 MINOR CONCRETE (GUTTER) (LF) 62 MARKER (CULVERT) 63 RAIL ELEMENT WALL (6' STEEL POST) 64 MIDWEST GUARDRAIL SYSTEM (7' WOOD POST) 65 (F) CABLE RAILING 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 ALTERNATIVE FLARED TERMINAL SYSTEM 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 437938-35175
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 04/20/2016 03:41:23 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: BC SCHMIDT CONSTRUCTION, INC.
 Tel: (530) 473-5423
 Fax: (530) 473-2749

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-05-25 at 02:00

BID No.: 01-0B2904

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Crescent City, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT CITY AT 0.2 MILE NORTH OF HAMILTON ROAD Contract #: 01-0B2904 Engineers Estimate: \$3,030,000.00 Bid Date: 5/25/2016 @ 2 PM Goal: 10 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 CONSTRUCTION AREA SIGNS 4 TRAFFIC CONTROL SYSTEM 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 PORTABLE TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY FLASHING BEACON SYSTEM 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY SILT FENCE 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 TREATED WOOD WASTE 21 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 22 NATURAL RESOURCE PROTECTION PLAN 23 DESTROY WELL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE THERMOPLASTIC TRAFFIC STRIPE 27 REMOVE PAVEMENT MARKER 28 REMOVE ROADSIDE SIGN 29 COLD PLANE ASPHALT CONCRETE PAVEMENT 30 CLEARING AND GRUBBING (LS) 31 ROADWAY EXCAVATION 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 SOIL AMENDMENT (CF) 37 PLANT (GROUP A) 38 PLANT ESTABLISHMENT WORK 39 WOOD MULCH (CF) 40 MOVE-IN/MOVE-OUT (EROSION CONTROL) 41 ROLLED EROSION CONTROL PRODUCT (NETTING) 42 HYDROMULCH 43 FIBER ROLLS 44 STRAW 45 HYDROSEED 46 CLASS 2 AGGREGATE BASE (CY) 47 HOT MIX ASPHALT (TYPE A) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (2 - HP 12 X 84) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE (COPING) 55 (F) BAR REINFORCING STEEL (EPOXY COATED) (COPING) 56 (F) TIMBER LAGGING 57 CLEAN AND PAINT STEEL SOLDIER PILING 58 6" PERFORATED PLASTIC PIPE UNDERDRAIN 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 61 MINOR CONCRETE (GUTTER) (LF) 62 MARKER (CULVERT) 63 RAIL ELEMENT WALL (6' STEEL POST) 64 MIDWEST GUARDRAIL SYSTEM (7' WOOD POST) 65 (F) CABLE RAILING 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 ALTERNATIVE FLARED TERMINAL SYSTEM 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 437939-35175
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 04/20/2016 04:40:33 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: BERT W SALAS, INC.
 Tel: (619) 562-7711
 Fax: (619) 258-3515

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-05-25 at 02:00

BID No.: 01-0B2904

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Crescent City, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT CITY AT 0.2 MILE NORTH OF HAMILTON ROAD Contract #: 01-0B2904 Engineers Estimate: \$3,030,000.00 Bid Date: 5/25/2016 @ 2 PM Goal: 10 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 CONSTRUCTION AREA SIGNS 4 TRAFFIC CONTROL SYSTEM 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 PORTABLE TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY FLASHING BEACON SYSTEM 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY SILT FENCE 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 TREATED WOOD WASTE 21 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 22 NATURAL RESOURCE PROTECTION PLAN 23 DESTROY WELL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE THERMOPLASTIC TRAFFIC STRIPE 27 REMOVE PAVEMENT MARKER 28 REMOVE ROADSIDE SIGN 29 COLD PLANE ASPHALT CONCRETE PAVEMENT 30 CLEARING AND GRUBBING (LS) 31 ROADWAY EXCAVATION 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 SOIL AMENDMENT (CF) 37 PLANT (GROUP A) 38 PLANT ESTABLISHMENT WORK 39 WOOD MULCH (CF) 40 MOVE-IN/MOVE-OUT (EROSION CONTROL) 41 ROLLED EROSION CONTROL PRODUCT (NETTING) 42 HYDROMULCH 43 FIBER ROLLS 44 STRAW 45 HYDROSEED 46 CLASS 2 AGGREGATE BASE (CY) 47 HOT MIX ASPHALT (TYPE A) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (2 - HP 12 X 84) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE (COPING) 55 (F) BAR REINFORCING STEEL (EPOXY COATED) (COPING) 56 (F) TIMBER LAGGING 57 CLEAN AND PAINT STEEL SOLDIER PILING 58 6" PERFORATED PLASTIC PIPE UNDERDRAIN 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 61 MINOR CONCRETE (GUTTER) (LF) 62 MARKER (CULVERT) 63 RAIL ELEMENT WALL (6' STEEL POST) 64 MIDWEST GUARDRAIL SYSTEM (7' WOOD POST) 65 (F) CABLE RAILING 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 ALTERNATIVE FLARED TERMINAL SYSTEM 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 437941-35175
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 04/20/2016 04:40:36 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: BLACK DIAMOND ASPHALT, INC.
 Tel: (707) 448-9402
 Fax: (707) 448-9407

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-05-25 at 02:00

BID No.: 01-0B2904

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Crescent City, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT CITY AT 0.2 MILE NORTH OF HAMILTON ROAD Contract #: 01-0B2904 Engineers Estimate: \$3,030,000.00 Bid Date: 5/25/2016 @ 2 PM Goal: 10 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 CONSTRUCTION AREA SIGNS 4 TRAFFIC CONTROL SYSTEM 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 PORTABLE TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY FLASHING BEACON SYSTEM 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY SILT FENCE 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 TREATED WOOD WASTE 21 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 22 NATURAL RESOURCE PROTECTION PLAN 23 DESTROY WELL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE THERMOPLASTIC TRAFFIC STRIPE 27 REMOVE PAVEMENT MARKER 28 REMOVE ROADSIDE SIGN 29 COLD PLANE ASPHALT CONCRETE PAVEMENT 30 CLEARING AND GRUBBING (LS) 31 ROADWAY EXCAVATION 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 SOIL AMENDMENT (CF) 37 PLANT (GROUP A) 38 PLANT ESTABLISHMENT WORK 39 WOOD MULCH (CF) 40 MOVE-IN/MOVE-OUT (EROSION CONTROL) 41 ROLLED EROSION CONTROL PRODUCT (NETTING) 42 HYDROMULCH 43 FIBER ROLLS 44 STRAW 45 HYDROSEED 46 CLASS 2 AGGREGATE BASE (CY) 47 HOT MIX ASPHALT (TYPE A) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (2 - HP 12 X 84) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE (COPING) 55 (F) BAR REINFORCING STEEL (EPOXY COATED) (COPING) 56 (F) TIMBER LAGGING 57 CLEAN AND PAINT STEEL SOLDIER PILING 58 6" PERFORATED PLASTIC PIPE UNDERDRAIN 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 61 MINOR CONCRETE (GUTTER) (LF) 62 MARKER (CULVERT) 63 RAIL ELEMENT WALL (6' STEEL POST) 64 MIDWEST GUARDRAIL SYSTEM (7' WOOD POST) 65 (F) CABLE RAILING 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 ALTERNATIVE FLARED TERMINAL SYSTEM 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 437942-35175
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 04/20/2016 04:40:35 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: CALIFORNIA ENVIRONMENTAL
 SERVICES, LLC
 Tel: (925) 789-7459
 Fax: (925) 866-2126

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-05-25 at 02:00

BID No.: 01-0B2904

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Crescent City, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT CITY AT 0.2 MILE NORTH OF HAMILTON ROAD Contract #: 01-0B2904 Engineers Estimate: \$3,030,000.00 Bid Date: 5/25/2016 @ 2 PM Goal: 10 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 CONSTRUCTION AREA SIGNS 4 TRAFFIC CONTROL SYSTEM 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 PORTABLE TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY FLASHING BEACON SYSTEM 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY SILT FENCE 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 TREATED WOOD WASTE 21 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 22 NATURAL RESOURCE PROTECTION PLAN 23 DESTROY WELL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE THERMOPLASTIC TRAFFIC STRIPE 27 REMOVE PAVEMENT MARKER 28 REMOVE ROADSIDE SIGN 29 COLD PLANE ASPHALT CONCRETE PAVEMENT 30 CLEARING AND GRUBBING (LS) 31 ROADWAY EXCAVATION 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 SOIL AMENDMENT (CF) 37 PLANT (GROUP A) 38 PLANT ESTABLISHMENT WORK 39 WOOD MULCH (CF) 40 MOVE-IN/MOVE-OUT (EROSION CONTROL) 41 ROLLED EROSION CONTROL PRODUCT (NETTING) 42 HYDROMULCH 43 FIBER ROLLS 44 STRAW 45 HYDROSEED 46 CLASS 2 AGGREGATE BASE (CY) 47 HOT MIX ASPHALT (TYPE A) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (2 - HP 12 X 84) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE (COPING) 55 (F) BAR REINFORCING STEEL (EPOXY COATED) (COPING) 56 (F) TIMBER LAGGING 57 CLEAN AND PAINT STEEL SOLDIER PILING 58 6" PERFORATED PLASTIC PIPE UNDERDRAIN 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 61 MINOR CONCRETE (GUTTER) (LF) 62 MARKER (CULVERT) 63 RAIL ELEMENT WALL (6' STEEL POST) 64 MIDWEST GUARDRAIL SYSTEM (7' WOOD POST) 65 (F) CABLE RAILING 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 ALTERNATIVE FLARED TERMINAL SYSTEM 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 437948-35175
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 04/20/2016 04:40:40 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: CALIFORNIA GRINDING SPECIALTIES,
 INC. DBA AUSTIN ENTERPRISE
 Tel: (661) 589-1001
 Fax: (661) 589-9509

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-05-25 at 02:00

BID No.: 01-0B2904

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Crescent City, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT CITY AT 0.2 MILE NORTH OF HAMILTON ROAD Contract #: 01-0B2904 Engineers Estimate: \$3,030,000.00 Bid Date: 5/25/2016 @ 2 PM Goal: 10 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 CONSTRUCTION AREA SIGNS 4 TRAFFIC CONTROL SYSTEM 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 PORTABLE TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY FLASHING BEACON SYSTEM 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY SILT FENCE 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 TREATED WOOD WASTE 21 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 22 NATURAL RESOURCE PROTECTION PLAN 23 DESTROY WELL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE THERMOPLASTIC TRAFFIC STRIPE 27 REMOVE PAVEMENT MARKER 28 REMOVE ROADSIDE SIGN 29 COLD PLANE ASPHALT CONCRETE PAVEMENT 30 CLEARING AND GRUBBING (LS) 31 ROADWAY EXCAVATION 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 SOIL AMENDMENT (CF) 37 PLANT (GROUP A) 38 PLANT ESTABLISHMENT WORK 39 WOOD MULCH (CF) 40 MOVE-IN/MOVE-OUT (EROSION CONTROL) 41 ROLLED EROSION CONTROL PRODUCT (NETTING) 42 HYDROMULCH 43 FIBER ROLLS 44 STRAW 45 HYDROSEED 46 CLASS 2 AGGREGATE BASE (CY) 47 HOT MIX ASPHALT (TYPE A) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (2 - HP 12 X 84) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE (COPING) 55 (F) BAR REINFORCING STEEL (EPOXY COATED) (COPING) 56 (F) TIMBER LAGGING 57 CLEAN AND PAINT STEEL SOLDIER PILING 58 6" PERFORATED PLASTIC PIPE UNDERDRAIN 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 61 MINOR CONCRETE (GUTTER) (LF) 62 MARKER (CULVERT) 63 RAIL ELEMENT WALL (6' STEEL POST) 64 MIDWEST GUARDRAIL SYSTEM (7' WOOD POST) 65 (F) CABLE RAILING 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 ALTERNATIVE FLARED TERMINAL SYSTEM 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 437949-35175
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 04/20/2016 04:40:44 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: CAPITOL CONSTRUCTION MANAGEMENT
 Tel: (916) 672-8574
 Fax: () -

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-05-25 at 02:00

BID No.: 01-0B2904

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Crescent City, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT CITY AT 0.2 MILE NORTH OF HAMILTON ROAD Contract #: 01-0B2904 Engineers Estimate: \$3,030,000.00 Bid Date: 5/25/2016 @ 2 PM Goal: 10 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 CONSTRUCTION AREA SIGNS 4 TRAFFIC CONTROL SYSTEM 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 PORTABLE TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY FLASHING BEACON SYSTEM 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY SILT FENCE 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 TREATED WOOD WASTE 21 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 22 NATURAL RESOURCE PROTECTION PLAN 23 DESTROY WELL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE THERMOPLASTIC TRAFFIC STRIPE 27 REMOVE PAVEMENT MARKER 28 REMOVE ROADSIDE SIGN 29 COLD PLANE ASPHALT CONCRETE PAVEMENT 30 CLEARING AND GRUBBING (LS) 31 ROADWAY EXCAVATION 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 SOIL AMENDMENT (CF) 37 PLANT (GROUP A) 38 PLANT ESTABLISHMENT WORK 39 WOOD MULCH (CF) 40 MOVE-IN/MOVE-OUT (EROSION CONTROL) 41 ROLLED EROSION CONTROL PRODUCT (NETTING) 42 HYDROMULCH 43 FIBER ROLLS 44 STRAW 45 HYDROSEED 46 CLASS 2 AGGREGATE BASE (CY) 47 HOT MIX ASPHALT (TYPE A) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (2 - HP 12 X 84) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE (COPING) 55 (F) BAR REINFORCING STEEL (EPOXY COATED) (COPING) 56 (F) TIMBER LAGGING 57 CLEAN AND PAINT STEEL SOLDIER PILING 58 6" PERFORATED PLASTIC PIPE UNDERDRAIN 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 61 MINOR CONCRETE (GUTTER) (LF) 62 MARKER (CULVERT) 63 RAIL ELEMENT WALL (6' STEEL POST) 64 MIDWEST GUARDRAIL SYSTEM (7' WOOD POST) 65 (F) CABLE RAILING 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 ALTERNATIVE FLARED TERMINAL SYSTEM 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 437950-35175
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 04/20/2016 03:41:23 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: CMC TRAFFIC CONTROL SPECIALIST
 Tel: (415) 206-1700
 Fax: (415) 206-1711

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-05-25 at 02:00

BID No.: 01-0B2904

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Crescent City, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT CITY AT 0.2 MILE NORTH OF HAMILTON ROAD Contract #: 01-0B2904 Engineers Estimate: \$3,030,000.00 Bid Date: 5/25/2016 @ 2 PM Goal: 10 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 CONSTRUCTION AREA SIGNS 4 TRAFFIC CONTROL SYSTEM 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 PORTABLE TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY FLASHING BEACON SYSTEM 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY SILT FENCE 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 TREATED WOOD WASTE 21 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 22 NATURAL RESOURCE PROTECTION PLAN 23 DESTROY WELL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE THERMOPLASTIC TRAFFIC STRIPE 27 REMOVE PAVEMENT MARKER 28 REMOVE ROADSIDE SIGN 29 COLD PLANE ASPHALT CONCRETE PAVEMENT 30 CLEARING AND GRUBBING (LS) 31 ROADWAY EXCAVATION 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 SOIL AMENDMENT (CF) 37 PLANT (GROUP A) 38 PLANT ESTABLISHMENT WORK 39 WOOD MULCH (CF) 40 MOVE-IN/MOVE-OUT (EROSION CONTROL) 41 ROLLED EROSION CONTROL PRODUCT (NETTING) 42 HYDROMULCH 43 FIBER ROLLS 44 STRAW 45 HYDROSEED 46 CLASS 2 AGGREGATE BASE (CY) 47 HOT MIX ASPHALT (TYPE A) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (2 - HP 12 X 84) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE (COPING) 55 (F) BAR REINFORCING STEEL (EPOXY COATED) (COPING) 56 (F) TIMBER LAGGING 57 CLEAN AND PAINT STEEL SOLDIER PILING 58 6" PERFORATED PLASTIC PIPE UNDERDRAIN 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 61 MINOR CONCRETE (GUTTER) (LF) 62 MARKER (CULVERT) 63 RAIL ELEMENT WALL (6' STEEL POST) 64 MIDWEST GUARDRAIL SYSTEM (7' WOOD POST) 65 (F) CABLE RAILING 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 ALTERNATIVE FLARED TERMINAL SYSTEM 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 437952-35175
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 04/20/2016 04:40:42 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: COLEMAN CONSTRUCTION
 Tel: (707) 275-9016
 Fax: (707) 275-9025

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-05-25 at 02:00

BID No.: 01-0B2904

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Crescent City, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT CITY AT 0.2 MILE NORTH OF HAMILTON ROAD Contract #: 01-0B2904 Engineers Estimate: \$3,030,000.00 Bid Date: 5/25/2016 @ 2 PM Goal: 10 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 CONSTRUCTION AREA SIGNS 4 TRAFFIC CONTROL SYSTEM 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 PORTABLE TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY FLASHING BEACON SYSTEM 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY SILT FENCE 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 TREATED WOOD WASTE 21 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 22 NATURAL RESOURCE PROTECTION PLAN 23 DESTROY WELL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE THERMOPLASTIC TRAFFIC STRIPE 27 REMOVE PAVEMENT MARKER 28 REMOVE ROADSIDE SIGN 29 COLD PLANE ASPHALT CONCRETE PAVEMENT 30 CLEARING AND GRUBBING (LS) 31 ROADWAY EXCAVATION 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 SOIL AMENDMENT (CF) 37 PLANT (GROUP A) 38 PLANT ESTABLISHMENT WORK 39 WOOD MULCH (CF) 40 MOVE-IN/MOVE-OUT (EROSION CONTROL) 41 ROLLED EROSION CONTROL PRODUCT (NETTING) 42 HYDROMULCH 43 FIBER ROLLS 44 STRAW 45 HYDROSEED 46 CLASS 2 AGGREGATE BASE (CY) 47 HOT MIX ASPHALT (TYPE A) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (2 - HP 12 X 84) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE (COPING) 55 (F) BAR REINFORCING STEEL (EPOXY COATED) (COPING) 56 (F) TIMBER LAGGING 57 CLEAN AND PAINT STEEL SOLDIER PILING 58 6" PERFORATED PLASTIC PIPE UNDERDRAIN 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 61 MINOR CONCRETE (GUTTER) (LF) 62 MARKER (CULVERT) 63 RAIL ELEMENT WALL (6' STEEL POST) 64 MIDWEST GUARDRAIL SYSTEM (7' WOOD POST) 65 (F) CABLE RAILING 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 ALTERNATIVE FLARED TERMINAL SYSTEM 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 437954-35175
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 04/20/2016 04:40:48 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: CONSTRUCTION AREA SIGNS,
 INCORPORATED
 Tel: (916) 663-9097
 Fax: (916) 663-1858

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-05-25 at 02:00

BID No.: 01-0B2904

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Crescent City, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT CITY AT 0.2 MILE NORTH OF HAMILTON ROAD Contract #: 01-0B2904 Engineers Estimate: \$3,030,000.00 Bid Date: 5/25/2016 @ 2 PM Goal: 10 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 CONSTRUCTION AREA SIGNS 4 TRAFFIC CONTROL SYSTEM 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 PORTABLE TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY FLASHING BEACON SYSTEM 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY SILT FENCE 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 TREATED WOOD WASTE 21 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 22 NATURAL RESOURCE PROTECTION PLAN 23 DESTROY WELL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE THERMOPLASTIC TRAFFIC STRIPE 27 REMOVE PAVEMENT MARKER 28 REMOVE ROADSIDE SIGN 29 COLD PLANE ASPHALT CONCRETE PAVEMENT 30 CLEARING AND GRUBBING (LS) 31 ROADWAY EXCAVATION 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 SOIL AMENDMENT (CF) 37 PLANT (GROUP A) 38 PLANT ESTABLISHMENT WORK 39 WOOD MULCH (CF) 40 MOVE-IN/MOVE-OUT (EROSION CONTROL) 41 ROLLED EROSION CONTROL PRODUCT (NETTING) 42 HYDROMULCH 43 FIBER ROLLS 44 STRAW 45 HYDROSEED 46 CLASS 2 AGGREGATE BASE (CY) 47 HOT MIX ASPHALT (TYPE A) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (2 - HP 12 X 84) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE (COPING) 55 (F) BAR REINFORCING STEEL (EPOXY COATED) (COPING) 56 (F) TIMBER LAGGING 57 CLEAN AND PAINT STEEL SOLDIER PILING 58 6" PERFORATED PLASTIC PIPE UNDERDRAIN 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 61 MINOR CONCRETE (GUTTER) (LF) 62 MARKER (CULVERT) 63 RAIL ELEMENT WALL (6' STEEL POST) 64 MIDWEST GUARDRAIL SYSTEM (7' WOOD POST) 65 (F) CABLE RAILING 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 ALTERNATIVE FLARED TERMINAL SYSTEM 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 437956-35175
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 04/20/2016 04:40:42 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: CONSTRUCTION CONSULTING COMPANY
 Tel: (209) 795-9300
 Fax: (800) 671-0937

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-05-25 at 02:00

BID No.: 01-0B2904

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Crescent City, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT CITY AT 0.2 MILE NORTH OF HAMILTON ROAD Contract #: 01-0B2904 Engineers Estimate: \$3,030,000.00 Bid Date: 5/25/2016 @ 2 PM Goal: 10 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 CONSTRUCTION AREA SIGNS 4 TRAFFIC CONTROL SYSTEM 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 PORTABLE TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY FLASHING BEACON SYSTEM 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY SILT FENCE 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 TREATED WOOD WASTE 21 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 22 NATURAL RESOURCE PROTECTION PLAN 23 DESTROY WELL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE THERMOPLASTIC TRAFFIC STRIPE 27 REMOVE PAVEMENT MARKER 28 REMOVE ROADSIDE SIGN 29 COLD PLANE ASPHALT CONCRETE PAVEMENT 30 CLEARING AND GRUBBING (LS) 31 ROADWAY EXCAVATION 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 SOIL AMENDMENT (CF) 37 PLANT (GROUP A) 38 PLANT ESTABLISHMENT WORK 39 WOOD MULCH (CF) 40 MOVE-IN/MOVE-OUT (EROSION CONTROL) 41 ROLLED EROSION CONTROL PRODUCT (NETTING) 42 HYDROMULCH 43 FIBER ROLLS 44 STRAW 45 HYDROSEED 46 CLASS 2 AGGREGATE BASE (CY) 47 HOT MIX ASPHALT (TYPE A) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (2 - HP 12 X 84) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE (COPING) 55 (F) BAR REINFORCING STEEL (EPOXY COATED) (COPING) 56 (F) TIMBER LAGGING 57 CLEAN AND PAINT STEEL SOLDIER PILING 58 6" PERFORATED PLASTIC PIPE UNDERDRAIN 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 61 MINOR CONCRETE (GUTTER) (LF) 62 MARKER (CULVERT) 63 RAIL ELEMENT WALL (6' STEEL POST) 64 MIDWEST GUARDRAIL SYSTEM (7' WOOD POST) 65 (F) CABLE RAILING 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 ALTERNATIVE FLARED TERMINAL SYSTEM 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 437957-35175
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 04/20/2016 04:40:44 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: CONSTRUCTION SCHEDULING EXPERTS
 Tel: (916) 396-1588
 Fax: (916) 290-0429

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-05-25 at 02:00

BID No.: 01-0B2904

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Crescent City, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT CITY AT 0.2 MILE NORTH OF HAMILTON ROAD Contract #: 01-0B2904 Engineers Estimate: \$3,030,000.00 Bid Date: 5/25/2016 @ 2 PM Goal: 10 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 CONSTRUCTION AREA SIGNS 4 TRAFFIC CONTROL SYSTEM 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 PORTABLE TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY FLASHING BEACON SYSTEM 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY SILT FENCE 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 TREATED WOOD WASTE 21 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 22 NATURAL RESOURCE PROTECTION PLAN 23 DESTROY WELL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE THERMOPLASTIC TRAFFIC STRIPE 27 REMOVE PAVEMENT MARKER 28 REMOVE ROADSIDE SIGN 29 COLD PLANE ASPHALT CONCRETE PAVEMENT 30 CLEARING AND GRUBBING (LS) 31 ROADWAY EXCAVATION 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 SOIL AMENDMENT (CF) 37 PLANT (GROUP A) 38 PLANT ESTABLISHMENT WORK 39 WOOD MULCH (CF) 40 MOVE-IN/MOVE-OUT (EROSION CONTROL) 41 ROLLED EROSION CONTROL PRODUCT (NETTING) 42 HYDROMULCH 43 FIBER ROLLS 44 STRAW 45 HYDROSEED 46 CLASS 2 AGGREGATE BASE (CY) 47 HOT MIX ASPHALT (TYPE A) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (2 - HP 12 X 84) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE (COPING) 55 (F) BAR REINFORCING STEEL (EPOXY COATED) (COPING) 56 (F) TIMBER LAGGING 57 CLEAN AND PAINT STEEL SOLDIER PILING 58 6" PERFORATED PLASTIC PIPE UNDERDRAIN 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 61 MINOR CONCRETE (GUTTER) (LF) 62 MARKER (CULVERT) 63 RAIL ELEMENT WALL (6' STEEL POST) 64 MIDWEST GUARDRAIL SYSTEM (7' WOOD POST) 65 (F) CABLE RAILING 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 ALTERNATIVE FLARED TERMINAL SYSTEM 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 437958-35175
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 04/20/2016 04:40:46 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: CONTRACTOR SERVICES GROUP, INC.
 Tel: (916) 371-7303
 Fax: (866) 366-6646

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-05-25 at 02:00

BID No.: 01-0B2904

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Crescent City, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT CITY AT 0.2 MILE NORTH OF HAMILTON ROAD Contract #: 01-0B2904 Engineers Estimate: \$3,030,000.00 Bid Date: 5/25/2016 @ 2 PM Goal: 10 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 CONSTRUCTION AREA SIGNS 4 TRAFFIC CONTROL SYSTEM 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 PORTABLE TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY FLASHING BEACON SYSTEM 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY SILT FENCE 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 TREATED WOOD WASTE 21 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 22 NATURAL RESOURCE PROTECTION PLAN 23 DESTROY WELL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE THERMOPLASTIC TRAFFIC STRIPE 27 REMOVE PAVEMENT MARKER 28 REMOVE ROADSIDE SIGN 29 COLD PLANE ASPHALT CONCRETE PAVEMENT 30 CLEARING AND GRUBBING (LS) 31 ROADWAY EXCAVATION 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 SOIL AMENDMENT (CF) 37 PLANT (GROUP A) 38 PLANT ESTABLISHMENT WORK 39 WOOD MULCH (CF) 40 MOVE-IN/MOVE-OUT (EROSION CONTROL) 41 ROLLED EROSION CONTROL PRODUCT (NETTING) 42 HYDROMULCH 43 FIBER ROLLS 44 STRAW 45 HYDROSEED 46 CLASS 2 AGGREGATE BASE (CY) 47 HOT MIX ASPHALT (TYPE A) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (2 - HP 12 X 84) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE (COPING) 55 (F) BAR REINFORCING STEEL (EPOXY COATED) (COPING) 56 (F) TIMBER LAGGING 57 CLEAN AND PAINT STEEL SOLDIER PILING 58 6" PERFORATED PLASTIC PIPE UNDERDRAIN 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 61 MINOR CONCRETE (GUTTER) (LF) 62 MARKER (CULVERT) 63 RAIL ELEMENT WALL (6' STEEL POST) 64 MIDWEST GUARDRAIL SYSTEM (7' WOOD POST) 65 (F) CABLE RAILING 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 ALTERNATIVE FLARED TERMINAL SYSTEM 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 437961-35175
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 04/20/2016 04:40:44 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: CREATIVE PLANNING SOLUTIONS
 Tel: (408) 202-3244
 Fax: () -

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-05-25 at 02:00

BID No.: 01-0B2904

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Crescent City, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT CITY AT 0.2 MILE NORTH OF HAMILTON ROAD Contract #: 01-0B2904 Engineers Estimate: \$3,030,000.00 Bid Date: 5/25/2016 @ 2 PM Goal: 10 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 CONSTRUCTION AREA SIGNS 4 TRAFFIC CONTROL SYSTEM 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 PORTABLE TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY FLASHING BEACON SYSTEM 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY SILT FENCE 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 TREATED WOOD WASTE 21 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 22 NATURAL RESOURCE PROTECTION PLAN 23 DESTROY WELL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE THERMOPLASTIC TRAFFIC STRIPE 27 REMOVE PAVEMENT MARKER 28 REMOVE ROADSIDE SIGN 29 COLD PLANE ASPHALT CONCRETE PAVEMENT 30 CLEARING AND GRUBBING (LS) 31 ROADWAY EXCAVATION 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 SOIL AMENDMENT (CF) 37 PLANT (GROUP A) 38 PLANT ESTABLISHMENT WORK 39 WOOD MULCH (CF) 40 MOVE-IN/MOVE-OUT (EROSION CONTROL) 41 ROLLED EROSION CONTROL PRODUCT (NETTING) 42 HYDROMULCH 43 FIBER ROLLS 44 STRAW 45 HYDROSEED 46 CLASS 2 AGGREGATE BASE (CY) 47 HOT MIX ASPHALT (TYPE A) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (2 - HP 12 X 84) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE (COPING) 55 (F) BAR REINFORCING STEEL (EPOXY COATED) (COPING) 56 (F) TIMBER LAGGING 57 CLEAN AND PAINT STEEL SOLDIER PILING 58 6" PERFORATED PLASTIC PIPE UNDERDRAIN 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 61 MINOR CONCRETE (GUTTER) (LF) 62 MARKER (CULVERT) 63 RAIL ELEMENT WALL (6' STEEL POST) 64 MIDWEST GUARDRAIL SYSTEM (7' WOOD POST) 65 (F) CABLE RAILING 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 ALTERNATIVE FLARED TERMINAL SYSTEM 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 437963-35175
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 04/20/2016 03:41:23 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: DCI SERVICES
 Tel: (916) 599-8224
 Fax: (916) 880-5434

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-05-25 at 02:00

BID No.: 01-0B2904

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Crescent City, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT CITY AT 0.2 MILE NORTH OF HAMILTON ROAD Contract #: 01-0B2904 Engineers Estimate: \$3,030,000.00 Bid Date: 5/25/2016 @ 2 PM Goal: 10 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 CONSTRUCTION AREA SIGNS 4 TRAFFIC CONTROL SYSTEM 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 PORTABLE TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY FLASHING BEACON SYSTEM 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY SILT FENCE 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 TREATED WOOD WASTE 21 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 22 NATURAL RESOURCE PROTECTION PLAN 23 DESTROY WELL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE THERMOPLASTIC TRAFFIC STRIPE 27 REMOVE PAVEMENT MARKER 28 REMOVE ROADSIDE SIGN 29 COLD PLANE ASPHALT CONCRETE PAVEMENT 30 CLEARING AND GRUBBING (LS) 31 ROADWAY EXCAVATION 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 SOIL AMENDMENT (CF) 37 PLANT (GROUP A) 38 PLANT ESTABLISHMENT WORK 39 WOOD MULCH (CF) 40 MOVE-IN/MOVE-OUT (EROSION CONTROL) 41 ROLLED EROSION CONTROL PRODUCT (NETTING) 42 HYDROMULCH 43 FIBER ROLLS 44 STRAW 45 HYDROSEED 46 CLASS 2 AGGREGATE BASE (CY) 47 HOT MIX ASPHALT (TYPE A) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (2 - HP 12 X 84) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE (COPING) 55 (F) BAR REINFORCING STEEL (EPOXY COATED) (COPING) 56 (F) TIMBER LAGGING 57 CLEAN AND PAINT STEEL SOLDIER PILING 58 6" PERFORATED PLASTIC PIPE UNDERDRAIN 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 61 MINOR CONCRETE (GUTTER) (LF) 62 MARKER (CULVERT) 63 RAIL ELEMENT WALL (6' STEEL POST) 64 MIDWEST GUARDRAIL SYSTEM (7' WOOD POST) 65 (F) CABLE RAILING 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 ALTERNATIVE FLARED TERMINAL SYSTEM 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 437964-35175
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 04/20/2016 04:40:48 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: DILLARD ENVIRONMENTAL SERVICES
 Tel: (925) 634-6850
 Fax: (925) 634-6858

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-05-25 at 02:00

BID No.: 01-0B2904

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Crescent City, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT CITY AT 0.2 MILE NORTH OF HAMILTON ROAD Contract #: 01-0B2904 Engineers Estimate: \$3,030,000.00 Bid Date: 5/25/2016 @ 2 PM Goal: 10 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 CONSTRUCTION AREA SIGNS 4 TRAFFIC CONTROL SYSTEM 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 PORTABLE TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY FLASHING BEACON SYSTEM 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY SILT FENCE 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 TREATED WOOD WASTE 21 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 22 NATURAL RESOURCE PROTECTION PLAN 23 DESTROY WELL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE THERMOPLASTIC TRAFFIC STRIPE 27 REMOVE PAVEMENT MARKER 28 REMOVE ROADSIDE SIGN 29 COLD PLANE ASPHALT CONCRETE PAVEMENT 30 CLEARING AND GRUBBING (LS) 31 ROADWAY EXCAVATION 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 SOIL AMENDMENT (CF) 37 PLANT (GROUP A) 38 PLANT ESTABLISHMENT WORK 39 WOOD MULCH (CF) 40 MOVE-IN/MOVE-OUT (EROSION CONTROL) 41 ROLLED EROSION CONTROL PRODUCT (NETTING) 42 HYDROMULCH 43 FIBER ROLLS 44 STRAW 45 HYDROSEED 46 CLASS 2 AGGREGATE BASE (CY) 47 HOT MIX ASPHALT (TYPE A) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (2 - HP 12 X 84) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE (COPING) 55 (F) BAR REINFORCING STEEL (EPOXY COATED) (COPING) 56 (F) TIMBER LAGGING 57 CLEAN AND PAINT STEEL SOLDIER PILING 58 6" PERFORATED PLASTIC PIPE UNDERDRAIN 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 61 MINOR CONCRETE (GUTTER) (LF) 62 MARKER (CULVERT) 63 RAIL ELEMENT WALL (6' STEEL POST) 64 MIDWEST GUARDRAIL SYSTEM (7' WOOD POST) 65 (F) CABLE RAILING 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 ALTERNATIVE FLARED TERMINAL SYSTEM 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 437966-35175
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 04/20/2016 04:40:48 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: DIRT & AGGREGATE INTERCHANGE, INC
 Tel: (503) 661-5093
 Fax: (503) 669-1192

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-05-25 at 02:00

BID No.: 01-0B2904

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Crescent City, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT CITY AT 0.2 MILE NORTH OF HAMILTON ROAD Contract #: 01-0B2904 Engineers Estimate: \$3,030,000.00 Bid Date: 5/25/2016 @ 2 PM Goal: 10 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 CONSTRUCTION AREA SIGNS 4 TRAFFIC CONTROL SYSTEM 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 PORTABLE TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY FLASHING BEACON SYSTEM 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY SILT FENCE 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 TREATED WOOD WASTE 21 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 22 NATURAL RESOURCE PROTECTION PLAN 23 DESTROY WELL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE THERMOPLASTIC TRAFFIC STRIPE 27 REMOVE PAVEMENT MARKER 28 REMOVE ROADSIDE SIGN 29 COLD PLANE ASPHALT CONCRETE PAVEMENT 30 CLEARING AND GRUBBING (LS) 31 ROADWAY EXCAVATION 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 SOIL AMENDMENT (CF) 37 PLANT (GROUP A) 38 PLANT ESTABLISHMENT WORK 39 WOOD MULCH (CF) 40 MOVE-IN/MOVE-OUT (EROSION CONTROL) 41 ROLLED EROSION CONTROL PRODUCT (NETTING) 42 HYDROMULCH 43 FIBER ROLLS 44 STRAW 45 HYDROSEED 46 CLASS 2 AGGREGATE BASE (CY) 47 HOT MIX ASPHALT (TYPE A) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (2 - HP 12 X 84) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE (COPING) 55 (F) BAR REINFORCING STEEL (EPOXY COATED) (COPING) 56 (F) TIMBER LAGGING 57 CLEAN AND PAINT STEEL SOLDIER PILING 58 6" PERFORATED PLASTIC PIPE UNDERDRAIN 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 61 MINOR CONCRETE (GUTTER) (LF) 62 MARKER (CULVERT) 63 RAIL ELEMENT WALL (6' STEEL POST) 64 MIDWEST GUARDRAIL SYSTEM (7' WOOD POST) 65 (F) CABLE RAILING 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 ALTERNATIVE FLARED TERMINAL SYSTEM 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 437967-35175
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 04/20/2016 04:40:49 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: DISABLED AMERICAN VETERAN
 ENTERPRISES TRUCKING & SWEEPING, I
 Tel: (559) 370-5756
 Fax: (559) 374-6470

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-05-25 at 02:00

BID No.: 01-0B2904

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Crescent City, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT CITY AT 0.2 MILE NORTH OF HAMILTON ROAD Contract #: 01-0B2904 Engineers Estimate: \$3,030,000.00 Bid Date: 5/25/2016 @ 2 PM Goal: 10 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 CONSTRUCTION AREA SIGNS 4 TRAFFIC CONTROL SYSTEM 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 PORTABLE TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY FLASHING BEACON SYSTEM 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY SILT FENCE 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 TREATED WOOD WASTE 21 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 22 NATURAL RESOURCE PROTECTION PLAN 23 DESTROY WELL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE THERMOPLASTIC TRAFFIC STRIPE 27 REMOVE PAVEMENT MARKER 28 REMOVE ROADSIDE SIGN 29 COLD PLANE ASPHALT CONCRETE PAVEMENT 30 CLEARING AND GRUBBING (LS) 31 ROADWAY EXCAVATION 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 SOIL AMENDMENT (CF) 37 PLANT (GROUP A) 38 PLANT ESTABLISHMENT WORK 39 WOOD MULCH (CF) 40 MOVE-IN/MOVE-OUT (EROSION CONTROL) 41 ROLLED EROSION CONTROL PRODUCT (NETTING) 42 HYDROMULCH 43 FIBER ROLLS 44 STRAW 45 HYDROSEED 46 CLASS 2 AGGREGATE BASE (CY) 47 HOT MIX ASPHALT (TYPE A) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (2 - HP 12 X 84) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE (COPING) 55 (F) BAR REINFORCING STEEL (EPOXY COATED) (COPING) 56 (F) TIMBER LAGGING 57 CLEAN AND PAINT STEEL SOLDIER PILING 58 6" PERFORATED PLASTIC PIPE UNDERDRAIN 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 61 MINOR CONCRETE (GUTTER) (LF) 62 MARKER (CULVERT) 63 RAIL ELEMENT WALL (6' STEEL POST) 64 MIDWEST GUARDRAIL SYSTEM (7' WOOD POST) 65 (F) CABLE RAILING 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 ALTERNATIVE FLARED TERMINAL SYSTEM 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 437968-35175
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 04/20/2016 05:46:56 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: DON GARCIA EXCAVATING & PAVING,
 INC.
 Tel: (530) 577-0558
 Fax: (530) 577-0221

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-05-25 at 02:00

BID No.: 01-0B2904

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Crescent City, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT CITY AT 0.2 MILE NORTH OF HAMILTON ROAD Contract #: 01-0B2904 Engineers Estimate: \$3,030,000.00 Bid Date: 5/25/2016 @ 2 PM Goal: 10 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 CONSTRUCTION AREA SIGNS 4 TRAFFIC CONTROL SYSTEM 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 PORTABLE TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY FLASHING BEACON SYSTEM 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY SILT FENCE 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 TREATED WOOD WASTE 21 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 22 NATURAL RESOURCE PROTECTION PLAN 23 DESTROY WELL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE THERMOPLASTIC TRAFFIC STRIPE 27 REMOVE PAVEMENT MARKER 28 REMOVE ROADSIDE SIGN 29 COLD PLANE ASPHALT CONCRETE PAVEMENT 30 CLEARING AND GRUBBING (LS) 31 ROADWAY EXCAVATION 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 SOIL AMENDMENT (CF) 37 PLANT (GROUP A) 38 PLANT ESTABLISHMENT WORK 39 WOOD MULCH (CF) 40 MOVE-IN/MOVE-OUT (EROSION CONTROL) 41 ROLLED EROSION CONTROL PRODUCT (NETTING) 42 HYDROMULCH 43 FIBER ROLLS 44 STRAW 45 HYDROSEED 46 CLASS 2 AGGREGATE BASE (CY) 47 HOT MIX ASPHALT (TYPE A) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (2 - HP 12 X 84) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE (COPING) 55 (F) BAR REINFORCING STEEL (EPOXY COATED) (COPING) 56 (F) TIMBER LAGGING 57 CLEAN AND PAINT STEEL SOLDIER PILING 58 6" PERFORATED PLASTIC PIPE UNDERDRAIN 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 61 MINOR CONCRETE (GUTTER) (LF) 62 MARKER (CULVERT) 63 RAIL ELEMENT WALL (6' STEEL POST) 64 MIDWEST GUARDRAIL SYSTEM (7' WOOD POST) 65 (F) CABLE RAILING 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 ALTERNATIVE FLARED TERMINAL SYSTEM 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 437970-35175
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 04/20/2016 04:40:51 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: DON H MAHAFFEY DRILLING CO
 Tel: (310) 668-2030
 Fax: (310) 668-2040

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-05-25 at 02:00

BID No.: 01-0B2904

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Crescent City, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT CITY AT 0.2 MILE NORTH OF HAMILTON ROAD Contract #: 01-0B2904 Engineers Estimate: \$3,030,000.00 Bid Date: 5/25/2016 @ 2 PM Goal: 10 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 CONSTRUCTION AREA SIGNS 4 TRAFFIC CONTROL SYSTEM 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 PORTABLE TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY FLASHING BEACON SYSTEM 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY SILT FENCE 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 TREATED WOOD WASTE 21 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 22 NATURAL RESOURCE PROTECTION PLAN 23 DESTROY WELL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE THERMOPLASTIC TRAFFIC STRIPE 27 REMOVE PAVEMENT MARKER 28 REMOVE ROADSIDE SIGN 29 COLD PLANE ASPHALT CONCRETE PAVEMENT 30 CLEARING AND GRUBBING (LS) 31 ROADWAY EXCAVATION 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 SOIL AMENDMENT (CF) 37 PLANT (GROUP A) 38 PLANT ESTABLISHMENT WORK 39 WOOD MULCH (CF) 40 MOVE-IN/MOVE-OUT (EROSION CONTROL) 41 ROLLED EROSION CONTROL PRODUCT (NETTING) 42 HYDROMULCH 43 FIBER ROLLS 44 STRAW 45 HYDROSEED 46 CLASS 2 AGGREGATE BASE (CY) 47 HOT MIX ASPHALT (TYPE A) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (2 - HP 12 X 84) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE (COPING) 55 (F) BAR REINFORCING STEEL (EPOXY COATED) (COPING) 56 (F) TIMBER LAGGING 57 CLEAN AND PAINT STEEL SOLDIER PILING 58 6" PERFORATED PLASTIC PIPE UNDERDRAIN 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 61 MINOR CONCRETE (GUTTER) (LF) 62 MARKER (CULVERT) 63 RAIL ELEMENT WALL (6' STEEL POST) 64 MIDWEST GUARDRAIL SYSTEM (7' WOOD POST) 65 (F) CABLE RAILING 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 ALTERNATIVE FLARED TERMINAL SYSTEM 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 437971-35175
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 04/20/2016 04:40:54 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: EAGLE ENGINEERING AND
 CONSTRUCTION, INC
 Tel: (650) 367-8000
 Fax: (650) 367-8282

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-05-25 at 02:00

BID No.: 01-0B2904

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Crescent City, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT CITY AT 0.2 MILE NORTH OF HAMILTON ROAD Contract #: 01-0B2904 Engineers Estimate: \$3,030,000.00 Bid Date: 5/25/2016 @ 2 PM Goal: 10 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 CONSTRUCTION AREA SIGNS 4 TRAFFIC CONTROL SYSTEM 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 PORTABLE TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY FLASHING BEACON SYSTEM 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY SILT FENCE 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 TREATED WOOD WASTE 21 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 22 NATURAL RESOURCE PROTECTION PLAN 23 DESTROY WELL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE THERMOPLASTIC TRAFFIC STRIPE 27 REMOVE PAVEMENT MARKER 28 REMOVE ROADSIDE SIGN 29 COLD PLANE ASPHALT CONCRETE PAVEMENT 30 CLEARING AND GRUBBING (LS) 31 ROADWAY EXCAVATION 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 SOIL AMENDMENT (CF) 37 PLANT (GROUP A) 38 PLANT ESTABLISHMENT WORK 39 WOOD MULCH (CF) 40 MOVE-IN/MOVE-OUT (EROSION CONTROL) 41 ROLLED EROSION CONTROL PRODUCT (NETTING) 42 HYDROMULCH 43 FIBER ROLLS 44 STRAW 45 HYDROSEED 46 CLASS 2 AGGREGATE BASE (CY) 47 HOT MIX ASPHALT (TYPE A) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (2 - HP 12 X 84) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE (COPING) 55 (F) BAR REINFORCING STEEL (EPOXY COATED) (COPING) 56 (F) TIMBER LAGGING 57 CLEAN AND PAINT STEEL SOLDIER PILING 58 6" PERFORATED PLASTIC PIPE UNDERDRAIN 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 61 MINOR CONCRETE (GUTTER) (LF) 62 MARKER (CULVERT) 63 RAIL ELEMENT WALL (6' STEEL POST) 64 MIDWEST GUARDRAIL SYSTEM (7' WOOD POST) 65 (F) CABLE RAILING 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 ALTERNATIVE FLARED TERMINAL SYSTEM 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 437976-35175
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 04/20/2016 04:40:50 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: ECHELON-CES MANAGEMENT &
 CONSULTING
 Tel: (707) 344-4518
 Fax: (707) 447-4225

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-05-25 at 02:00

BID No.: 01-0B2904

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Crescent City, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT CITY AT 0.2 MILE NORTH OF HAMILTON ROAD Contract #: 01-0B2904 Engineers Estimate: \$3,030,000.00 Bid Date: 5/25/2016 @ 2 PM Goal: 10 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 CONSTRUCTION AREA SIGNS 4 TRAFFIC CONTROL SYSTEM 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 PORTABLE TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY FLASHING BEACON SYSTEM 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY SILT FENCE 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 TREATED WOOD WASTE 21 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 22 NATURAL RESOURCE PROTECTION PLAN 23 DESTROY WELL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE THERMOPLASTIC TRAFFIC STRIPE 27 REMOVE PAVEMENT MARKER 28 REMOVE ROADSIDE SIGN 29 COLD PLANE ASPHALT CONCRETE PAVEMENT 30 CLEARING AND GRUBBING (LS) 31 ROADWAY EXCAVATION 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 SOIL AMENDMENT (CF) 37 PLANT (GROUP A) 38 PLANT ESTABLISHMENT WORK 39 WOOD MULCH (CF) 40 MOVE-IN/MOVE-OUT (EROSION CONTROL) 41 ROLLED EROSION CONTROL PRODUCT (NETTING) 42 HYDROMULCH 43 FIBER ROLLS 44 STRAW 45 HYDROSEED 46 CLASS 2 AGGREGATE BASE (CY) 47 HOT MIX ASPHALT (TYPE A) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (2 - HP 12 X 84) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE (COPING) 55 (F) BAR REINFORCING STEEL (EPOXY COATED) (COPING) 56 (F) TIMBER LAGGING 57 CLEAN AND PAINT STEEL SOLDIER PILING 58 6" PERFORATED PLASTIC PIPE UNDERDRAIN 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 61 MINOR CONCRETE (GUTTER) (LF) 62 MARKER (CULVERT) 63 RAIL ELEMENT WALL (6' STEEL POST) 64 MIDWEST GUARDRAIL SYSTEM (7' WOOD POST) 65 (F) CABLE RAILING 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 ALTERNATIVE FLARED TERMINAL SYSTEM 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 437978-35175
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 04/20/2016 05:50:18 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: FRANK ZABEL TRUCKING, INC.
 Tel: (707) 443-4277
 Fax: (707) 443-4267

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-05-25 at 02:00

BID No.: 01-0B2904

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Crescent City, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT CITY AT 0.2 MILE NORTH OF HAMILTON ROAD Contract #: 01-0B2904 Engineers Estimate: \$3,030,000.00 Bid Date: 5/25/2016 @ 2 PM Goal: 10 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 CONSTRUCTION AREA SIGNS 4 TRAFFIC CONTROL SYSTEM 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 PORTABLE TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY FLASHING BEACON SYSTEM 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY SILT FENCE 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 TREATED WOOD WASTE 21 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 22 NATURAL RESOURCE PROTECTION PLAN 23 DESTROY WELL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE THERMOPLASTIC TRAFFIC STRIPE 27 REMOVE PAVEMENT MARKER 28 REMOVE ROADSIDE SIGN 29 COLD PLANE ASPHALT CONCRETE PAVEMENT 30 CLEARING AND GRUBBING (LS) 31 ROADWAY EXCAVATION 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 SOIL AMENDMENT (CF) 37 PLANT (GROUP A) 38 PLANT ESTABLISHMENT WORK 39 WOOD MULCH (CF) 40 MOVE-IN/MOVE-OUT (EROSION CONTROL) 41 ROLLED EROSION CONTROL PRODUCT (NETTING) 42 HYDROMULCH 43 FIBER ROLLS 44 STRAW 45 HYDROSEED 46 CLASS 2 AGGREGATE BASE (CY) 47 HOT MIX ASPHALT (TYPE A) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (2 - HP 12 X 84) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE (COPING) 55 (F) BAR REINFORCING STEEL (EPOXY COATED) (COPING) 56 (F) TIMBER LAGGING 57 CLEAN AND PAINT STEEL SOLDIER PILING 58 6" PERFORATED PLASTIC PIPE UNDERDRAIN 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 61 MINOR CONCRETE (GUTTER) (LF) 62 MARKER (CULVERT) 63 RAIL ELEMENT WALL (6' STEEL POST) 64 MIDWEST GUARDRAIL SYSTEM (7' WOOD POST) 65 (F) CABLE RAILING 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 ALTERNATIVE FLARED TERMINAL SYSTEM 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 437986-35175
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 04/20/2016 04:42:49 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: GENERAL SUPPLY COMPANY
 Tel: (510) 632-5229
 Fax: (510) 632-2315

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-05-25 at 02:00

BID No.: 01-0B2904

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Crescent City, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT CITY AT 0.2 MILE NORTH OF HAMILTON ROAD Contract #: 01-0B2904 Engineers Estimate: \$3,030,000.00 Bid Date: 5/25/2016 @ 2 PM Goal: 10 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 CONSTRUCTION AREA SIGNS 4 TRAFFIC CONTROL SYSTEM 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 PORTABLE TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY FLASHING BEACON SYSTEM 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY SILT FENCE 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 TREATED WOOD WASTE 21 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 22 NATURAL RESOURCE PROTECTION PLAN 23 DESTROY WELL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE THERMOPLASTIC TRAFFIC STRIPE 27 REMOVE PAVEMENT MARKER 28 REMOVE ROADSIDE SIGN 29 COLD PLANE ASPHALT CONCRETE PAVEMENT 30 CLEARING AND GRUBBING (LS) 31 ROADWAY EXCAVATION 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 SOIL AMENDMENT (CF) 37 PLANT (GROUP A) 38 PLANT ESTABLISHMENT WORK 39 WOOD MULCH (CF) 40 MOVE-IN/MOVE-OUT (EROSION CONTROL) 41 ROLLED EROSION CONTROL PRODUCT (NETTING) 42 HYDROMULCH 43 FIBER ROLLS 44 STRAW 45 HYDROSEED 46 CLASS 2 AGGREGATE BASE (CY) 47 HOT MIX ASPHALT (TYPE A) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (2 - HP 12 X 84) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE (COPING) 55 (F) BAR REINFORCING STEEL (EPOXY COATED) (COPING) 56 (F) TIMBER LAGGING 57 CLEAN AND PAINT STEEL SOLDIER PILING 58 6" PERFORATED PLASTIC PIPE UNDERDRAIN 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 61 MINOR CONCRETE (GUTTER) (LF) 62 MARKER (CULVERT) 63 RAIL ELEMENT WALL (6' STEEL POST) 64 MIDWEST GUARDRAIL SYSTEM (7' WOOD POST) 65 (F) CABLE RAILING 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 ALTERNATIVE FLARED TERMINAL SYSTEM 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 437990-35175
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 04/20/2016 04:40:57 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: GERONIMO CONCRETE, INC.
 Tel: (323) 225-2016
 Fax: (323) 222-8312

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-05-25 at 02:00

BID No.: 01-0B2904

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Crescent City, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT CITY AT 0.2 MILE NORTH OF HAMILTON ROAD Contract #: 01-0B2904 Engineers Estimate: \$3,030,000.00 Bid Date: 5/25/2016 @ 2 PM Goal: 10 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 CONSTRUCTION AREA SIGNS 4 TRAFFIC CONTROL SYSTEM 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 PORTABLE TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY FLASHING BEACON SYSTEM 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY SILT FENCE 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 TREATED WOOD WASTE 21 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 22 NATURAL RESOURCE PROTECTION PLAN 23 DESTROY WELL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE THERMOPLASTIC TRAFFIC STRIPE 27 REMOVE PAVEMENT MARKER 28 REMOVE ROADSIDE SIGN 29 COLD PLANE ASPHALT CONCRETE PAVEMENT 30 CLEARING AND GRUBBING (LS) 31 ROADWAY EXCAVATION 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 SOIL AMENDMENT (CF) 37 PLANT (GROUP A) 38 PLANT ESTABLISHMENT WORK 39 WOOD MULCH (CF) 40 MOVE-IN/MOVE-OUT (EROSION CONTROL) 41 ROLLED EROSION CONTROL PRODUCT (NETTING) 42 HYDROMULCH 43 FIBER ROLLS 44 STRAW 45 HYDROSEED 46 CLASS 2 AGGREGATE BASE (CY) 47 HOT MIX ASPHALT (TYPE A) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (2 - HP 12 X 84) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE (COPING) 55 (F) BAR REINFORCING STEEL (EPOXY COATED) (COPING) 56 (F) TIMBER LAGGING 57 CLEAN AND PAINT STEEL SOLDIER PILING 58 6" PERFORATED PLASTIC PIPE UNDERDRAIN 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 61 MINOR CONCRETE (GUTTER) (LF) 62 MARKER (CULVERT) 63 RAIL ELEMENT WALL (6' STEEL POST) 64 MIDWEST GUARDRAIL SYSTEM (7' WOOD POST) 65 (F) CABLE RAILING 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 ALTERNATIVE FLARED TERMINAL SYSTEM 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 437992-35175
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 04/20/2016 04:40:54 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: GLOBAL ROAD SEALING, INC
 Tel: (714) 893-0845
 Fax: (714) 893-0945

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-05-25 at 02:00

BID No.: 01-0B2904

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Crescent City, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT CITY AT 0.2 MILE NORTH OF HAMILTON ROAD Contract #: 01-0B2904 Engineers Estimate: \$3,030,000.00 Bid Date: 5/25/2016 @ 2 PM Goal: 10 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 CONSTRUCTION AREA SIGNS 4 TRAFFIC CONTROL SYSTEM 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 PORTABLE TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY FLASHING BEACON SYSTEM 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY SILT FENCE 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 TREATED WOOD WASTE 21 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 22 NATURAL RESOURCE PROTECTION PLAN 23 DESTROY WELL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE THERMOPLASTIC TRAFFIC STRIPE 27 REMOVE PAVEMENT MARKER 28 REMOVE ROADSIDE SIGN 29 COLD PLANE ASPHALT CONCRETE PAVEMENT 30 CLEARING AND GRUBBING (LS) 31 ROADWAY EXCAVATION 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 SOIL AMENDMENT (CF) 37 PLANT (GROUP A) 38 PLANT ESTABLISHMENT WORK 39 WOOD MULCH (CF) 40 MOVE-IN/MOVE-OUT (EROSION CONTROL) 41 ROLLED EROSION CONTROL PRODUCT (NETTING) 42 HYDROMULCH 43 FIBER ROLLS 44 STRAW 45 HYDROSEED 46 CLASS 2 AGGREGATE BASE (CY) 47 HOT MIX ASPHALT (TYPE A) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (2 - HP 12 X 84) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE (COPING) 55 (F) BAR REINFORCING STEEL (EPOXY COATED) (COPING) 56 (F) TIMBER LAGGING 57 CLEAN AND PAINT STEEL SOLDIER PILING 58 6" PERFORATED PLASTIC PIPE UNDERDRAIN 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 61 MINOR CONCRETE (GUTTER) (LF) 62 MARKER (CULVERT) 63 RAIL ELEMENT WALL (6' STEEL POST) 64 MIDWEST GUARDRAIL SYSTEM (7' WOOD POST) 65 (F) CABLE RAILING 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 ALTERNATIVE FLARED TERMINAL SYSTEM 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 437993-35175
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 04/20/2016 04:40:59 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: GR SUNDBERG, INC.
 Tel: (707) 825-6565
 Fax: (707) 825-6563

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-05-25 at 02:00

BID No.: 01-0B2904

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Crescent City, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT CITY AT 0.2 MILE NORTH OF HAMILTON ROAD Contract #: 01-0B2904 Engineers Estimate: \$3,030,000.00 Bid Date: 5/25/2016 @ 2 PM Goal: 10 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 CONSTRUCTION AREA SIGNS 4 TRAFFIC CONTROL SYSTEM 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 PORTABLE TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY FLASHING BEACON SYSTEM 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY SILT FENCE 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 TREATED WOOD WASTE 21 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 22 NATURAL RESOURCE PROTECTION PLAN 23 DESTROY WELL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE THERMOPLASTIC TRAFFIC STRIPE 27 REMOVE PAVEMENT MARKER 28 REMOVE ROADSIDE SIGN 29 COLD PLANE ASPHALT CONCRETE PAVEMENT 30 CLEARING AND GRUBBING (LS) 31 ROADWAY EXCAVATION 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 SOIL AMENDMENT (CF) 37 PLANT (GROUP A) 38 PLANT ESTABLISHMENT WORK 39 WOOD MULCH (CF) 40 MOVE-IN/MOVE-OUT (EROSION CONTROL) 41 ROLLED EROSION CONTROL PRODUCT (NETTING) 42 HYDROMULCH 43 FIBER ROLLS 44 STRAW 45 HYDROSEED 46 CLASS 2 AGGREGATE BASE (CY) 47 HOT MIX ASPHALT (TYPE A) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (2 - HP 12 X 84) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE (COPING) 55 (F) BAR REINFORCING STEEL (EPOXY COATED) (COPING) 56 (F) TIMBER LAGGING 57 CLEAN AND PAINT STEEL SOLDIER PILING 58 6" PERFORATED PLASTIC PIPE UNDERDRAIN 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 61 MINOR CONCRETE (GUTTER) (LF) 62 MARKER (CULVERT) 63 RAIL ELEMENT WALL (6' STEEL POST) 64 MIDWEST GUARDRAIL SYSTEM (7' WOOD POST) 65 (F) CABLE RAILING 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 ALTERNATIVE FLARED TERMINAL SYSTEM 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 437996-35175
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 04/20/2016 04:40:56 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: GREEN BUILDING PRODUCTS, INC
Tel: (916) 333-0557
Fax: (916) 374-7998

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-05-25 at 02:00

BID No.: 01-0B2904

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Crescent City, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT CITY AT 0.2 MILE NORTH OF HAMILTON ROAD Contract #: 01-0B2904 Engineers Estimate: \$3,030,000.00 Bid Date: 5/25/2016 @ 2 PM Goal: 10 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 CONSTRUCTION AREA SIGNS 4 TRAFFIC CONTROL SYSTEM 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 PORTABLE TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY FLASHING BEACON SYSTEM 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY SILT FENCE 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 TREATED WOOD WASTE 21 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 22 NATURAL RESOURCE PROTECTION PLAN 23 DESTROY WELL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE THERMOPLASTIC TRAFFIC STRIPE 27 REMOVE PAVEMENT MARKER 28 REMOVE ROADSIDE SIGN 29 COLD PLANE ASPHALT CONCRETE PAVEMENT 30 CLEARING AND GRUBBING (LS) 31 ROADWAY EXCAVATION 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 SOIL AMENDMENT (CF) 37 PLANT (GROUP A) 38 PLANT ESTABLISHMENT WORK 39 WOOD MULCH (CF) 40 MOVE-IN/MOVE-OUT (EROSION CONTROL) 41 ROLLED EROSION CONTROL PRODUCT (NETTING) 42 HYDROMULCH 43 FIBER ROLLS 44 STRAW 45 HYDROSEED 46 CLASS 2 AGGREGATE BASE (CY) 47 HOT MIX ASPHALT (TYPE A) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (2 - HP 12 X 84) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE (COPING) 55 (F) BAR REINFORCING STEEL (EPOXY COATED) (COPING) 56 (F) TIMBER LAGGING 57 CLEAN AND PAINT STEEL SOLDIER PILING 58 6" PERFORATED PLASTIC PIPE UNDERDRAIN 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 61 MINOR CONCRETE (GUTTER) (LF) 62 MARKER (CULVERT) 63 RAIL ELEMENT WALL (6' STEEL POST) 64 MIDWEST GUARDRAIL SYSTEM (7' WOOD POST) 65 (F) CABLE RAILING 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 ALTERNATIVE FLARED TERMINAL SYSTEM 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 437997-35175
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 04/20/2016 04:40:59 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: GREEN VALLEY CONSULTING
 ENGINEERS
 Tel: (707) 579-0388
 Fax: (707) 579-3877

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-05-25 at 02:00

BID No.: 01-0B2904

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Crescent City, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT CITY AT 0.2 MILE NORTH OF HAMILTON ROAD Contract #: 01-0B2904 Engineers Estimate: \$3,030,000.00 Bid Date: 5/25/2016 @ 2 PM Goal: 10 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 CONSTRUCTION AREA SIGNS 4 TRAFFIC CONTROL SYSTEM 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 PORTABLE TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY FLASHING BEACON SYSTEM 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY SILT FENCE 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 TREATED WOOD WASTE 21 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 22 NATURAL RESOURCE PROTECTION PLAN 23 DESTROY WELL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE THERMOPLASTIC TRAFFIC STRIPE 27 REMOVE PAVEMENT MARKER 28 REMOVE ROADSIDE SIGN 29 COLD PLANE ASPHALT CONCRETE PAVEMENT 30 CLEARING AND GRUBBING (LS) 31 ROADWAY EXCAVATION 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 SOIL AMENDMENT (CF) 37 PLANT (GROUP A) 38 PLANT ESTABLISHMENT WORK 39 WOOD MULCH (CF) 40 MOVE-IN/MOVE-OUT (EROSION CONTROL) 41 ROLLED EROSION CONTROL PRODUCT (NETTING) 42 HYDROMULCH 43 FIBER ROLLS 44 STRAW 45 HYDROSEED 46 CLASS 2 AGGREGATE BASE (CY) 47 HOT MIX ASPHALT (TYPE A) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (2 - HP 12 X 84) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE (COPING) 55 (F) BAR REINFORCING STEEL (EPOXY COATED) (COPING) 56 (F) TIMBER LAGGING 57 CLEAN AND PAINT STEEL SOLDIER PILING 58 6" PERFORATED PLASTIC PIPE UNDERDRAIN 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 61 MINOR CONCRETE (GUTTER) (LF) 62 MARKER (CULVERT) 63 RAIL ELEMENT WALL (6' STEEL POST) 64 MIDWEST GUARDRAIL SYSTEM (7' WOOD POST) 65 (F) CABLE RAILING 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 ALTERNATIVE FLARED TERMINAL SYSTEM 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 437998-35175
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 04/20/2016 04:41:08 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: HEIR & SON CONSTRUCTION, INC
 Tel: (530) 415-4777
 Fax: (916) 463-9041

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-05-25 at 02:00

BID No.: 01-0B2904

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Crescent City, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT CITY AT 0.2 MILE NORTH OF HAMILTON ROAD Contract #: 01-0B2904 Engineers Estimate: \$3,030,000.00 Bid Date: 5/25/2016 @ 2 PM Goal: 10 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 CONSTRUCTION AREA SIGNS 4 TRAFFIC CONTROL SYSTEM 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 PORTABLE TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY FLASHING BEACON SYSTEM 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY SILT FENCE 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 TREATED WOOD WASTE 21 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 22 NATURAL RESOURCE PROTECTION PLAN 23 DESTROY WELL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE THERMOPLASTIC TRAFFIC STRIPE 27 REMOVE PAVEMENT MARKER 28 REMOVE ROADSIDE SIGN 29 COLD PLANE ASPHALT CONCRETE PAVEMENT 30 CLEARING AND GRUBBING (LS) 31 ROADWAY EXCAVATION 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 SOIL AMENDMENT (CF) 37 PLANT (GROUP A) 38 PLANT ESTABLISHMENT WORK 39 WOOD MULCH (CF) 40 MOVE-IN/MOVE-OUT (EROSION CONTROL) 41 ROLLED EROSION CONTROL PRODUCT (NETTING) 42 HYDROMULCH 43 FIBER ROLLS 44 STRAW 45 HYDROSEED 46 CLASS 2 AGGREGATE BASE (CY) 47 HOT MIX ASPHALT (TYPE A) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (2 - HP 12 X 84) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE (COPING) 55 (F) BAR REINFORCING STEEL (EPOXY COATED) (COPING) 56 (F) TIMBER LAGGING 57 CLEAN AND PAINT STEEL SOLDIER PILING 58 6" PERFORATED PLASTIC PIPE UNDERDRAIN 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 61 MINOR CONCRETE (GUTTER) (LF) 62 MARKER (CULVERT) 63 RAIL ELEMENT WALL (6' STEEL POST) 64 MIDWEST GUARDRAIL SYSTEM (7' WOOD POST) 65 (F) CABLE RAILING 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 ALTERNATIVE FLARED TERMINAL SYSTEM 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 438000-35175
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 04/20/2016 04:41:03 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: HILLSIDE DRILLING, INC.
 Tel: (510) 234-6532
 Fax: (510) 234-3131

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-05-25 at 02:00

BID No.: 01-0B2904

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Crescent City, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT CITY AT 0.2 MILE NORTH OF HAMILTON ROAD Contract #: 01-0B2904 Engineers Estimate: \$3,030,000.00 Bid Date: 5/25/2016 @ 2 PM Goal: 10 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 CONSTRUCTION AREA SIGNS 4 TRAFFIC CONTROL SYSTEM 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 PORTABLE TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY FLASHING BEACON SYSTEM 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY SILT FENCE 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 TREATED WOOD WASTE 21 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 22 NATURAL RESOURCE PROTECTION PLAN 23 DESTROY WELL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE THERMOPLASTIC TRAFFIC STRIPE 27 REMOVE PAVEMENT MARKER 28 REMOVE ROADSIDE SIGN 29 COLD PLANE ASPHALT CONCRETE PAVEMENT 30 CLEARING AND GRUBBING (LS) 31 ROADWAY EXCAVATION 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 SOIL AMENDMENT (CF) 37 PLANT (GROUP A) 38 PLANT ESTABLISHMENT WORK 39 WOOD MULCH (CF) 40 MOVE-IN/MOVE-OUT (EROSION CONTROL) 41 ROLLED EROSION CONTROL PRODUCT (NETTING) 42 HYDROMULCH 43 FIBER ROLLS 44 STRAW 45 HYDROSEED 46 CLASS 2 AGGREGATE BASE (CY) 47 HOT MIX ASPHALT (TYPE A) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (2 - HP 12 X 84) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE (COPING) 55 (F) BAR REINFORCING STEEL (EPOXY COATED) (COPING) 56 (F) TIMBER LAGGING 57 CLEAN AND PAINT STEEL SOLDIER PILING 58 6" PERFORATED PLASTIC PIPE UNDERDRAIN 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 61 MINOR CONCRETE (GUTTER) (LF) 62 MARKER (CULVERT) 63 RAIL ELEMENT WALL (6' STEEL POST) 64 MIDWEST GUARDRAIL SYSTEM (7' WOOD POST) 65 (F) CABLE RAILING 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 ALTERNATIVE FLARED TERMINAL SYSTEM 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 438002-35175
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 04/20/2016 04:41:05 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: JAHN ENGINEERING, INC
 Tel: (916) 599-2379
 Fax: (916) 596-4075

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-05-25 at 02:00

BID No.: 01-0B2904

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Crescent City, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT CITY AT 0.2 MILE NORTH OF HAMILTON ROAD Contract #: 01-0B2904 Engineers Estimate: \$3,030,000.00 Bid Date: 5/25/2016 @ 2 PM Goal: 10 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 CONSTRUCTION AREA SIGNS 4 TRAFFIC CONTROL SYSTEM 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 PORTABLE TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY FLASHING BEACON SYSTEM 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY SILT FENCE 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 TREATED WOOD WASTE 21 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 22 NATURAL RESOURCE PROTECTION PLAN 23 DESTROY WELL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE THERMOPLASTIC TRAFFIC STRIPE 27 REMOVE PAVEMENT MARKER 28 REMOVE ROADSIDE SIGN 29 COLD PLANE ASPHALT CONCRETE PAVEMENT 30 CLEARING AND GRUBBING (LS) 31 ROADWAY EXCAVATION 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 SOIL AMENDMENT (CF) 37 PLANT (GROUP A) 38 PLANT ESTABLISHMENT WORK 39 WOOD MULCH (CF) 40 MOVE-IN/MOVE-OUT (EROSION CONTROL) 41 ROLLED EROSION CONTROL PRODUCT (NETTING) 42 HYDROMULCH 43 FIBER ROLLS 44 STRAW 45 HYDROSEED 46 CLASS 2 AGGREGATE BASE (CY) 47 HOT MIX ASPHALT (TYPE A) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (2 - HP 12 X 84) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE (COPING) 55 (F) BAR REINFORCING STEEL (EPOXY COATED) (COPING) 56 (F) TIMBER LAGGING 57 CLEAN AND PAINT STEEL SOLDIER PILING 58 6" PERFORATED PLASTIC PIPE UNDERDRAIN 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 61 MINOR CONCRETE (GUTTER) (LF) 62 MARKER (CULVERT) 63 RAIL ELEMENT WALL (6' STEEL POST) 64 MIDWEST GUARDRAIL SYSTEM (7' WOOD POST) 65 (F) CABLE RAILING 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 ALTERNATIVE FLARED TERMINAL SYSTEM 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 438008-35175
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 04/20/2016 04:47:00 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: K & G CONCRETE INC
 Tel: (916) 539-6652
 Fax: (866) 878-2769

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-05-25 at 02:00

BID No.: 01-0B2904

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Crescent City, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT CITY AT 0.2 MILE NORTH OF HAMILTON ROAD Contract #: 01-0B2904 Engineers Estimate: \$3,030,000.00 Bid Date: 5/25/2016 @ 2 PM Goal: 10 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 CONSTRUCTION AREA SIGNS 4 TRAFFIC CONTROL SYSTEM 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 PORTABLE TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY FLASHING BEACON SYSTEM 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY SILT FENCE 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 TREATED WOOD WASTE 21 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 22 NATURAL RESOURCE PROTECTION PLAN 23 DESTROY WELL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE THERMOPLASTIC TRAFFIC STRIPE 27 REMOVE PAVEMENT MARKER 28 REMOVE ROADSIDE SIGN 29 COLD PLANE ASPHALT CONCRETE PAVEMENT 30 CLEARING AND GRUBBING (LS) 31 ROADWAY EXCAVATION 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 SOIL AMENDMENT (CF) 37 PLANT (GROUP A) 38 PLANT ESTABLISHMENT WORK 39 WOOD MULCH (CF) 40 MOVE-IN/MOVE-OUT (EROSION CONTROL) 41 ROLLED EROSION CONTROL PRODUCT (NETTING) 42 HYDROMULCH 43 FIBER ROLLS 44 STRAW 45 HYDROSEED 46 CLASS 2 AGGREGATE BASE (CY) 47 HOT MIX ASPHALT (TYPE A) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (2 - HP 12 X 84) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE (COPING) 55 (F) BAR REINFORCING STEEL (EPOXY COATED) (COPING) 56 (F) TIMBER LAGGING 57 CLEAN AND PAINT STEEL SOLDIER PILING 58 6" PERFORATED PLASTIC PIPE UNDERDRAIN 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 61 MINOR CONCRETE (GUTTER) (LF) 62 MARKER (CULVERT) 63 RAIL ELEMENT WALL (6' STEEL POST) 64 MIDWEST GUARDRAIL SYSTEM (7' WOOD POST) 65 (F) CABLE RAILING 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 ALTERNATIVE FLARED TERMINAL SYSTEM 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 438009-35175
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 04/20/2016 04:41:06 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: K & K CONSTRUCTION SUPPLY, INC
 Tel: (916) 851-0965
 Fax: (916) 851-0999

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-05-25 at 02:00

BID No.: 01-0B2904

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Crescent City, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT CITY AT 0.2 MILE NORTH OF HAMILTON ROAD Contract #: 01-0B2904 Engineers Estimate: \$3,030,000.00 Bid Date: 5/25/2016 @ 2 PM Goal: 10 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 CONSTRUCTION AREA SIGNS 4 TRAFFIC CONTROL SYSTEM 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 PORTABLE TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY FLASHING BEACON SYSTEM 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY SILT FENCE 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 TREATED WOOD WASTE 21 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 22 NATURAL RESOURCE PROTECTION PLAN 23 DESTROY WELL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE THERMOPLASTIC TRAFFIC STRIPE 27 REMOVE PAVEMENT MARKER 28 REMOVE ROADSIDE SIGN 29 COLD PLANE ASPHALT CONCRETE PAVEMENT 30 CLEARING AND GRUBBING (LS) 31 ROADWAY EXCAVATION 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 SOIL AMENDMENT (CF) 37 PLANT (GROUP A) 38 PLANT ESTABLISHMENT WORK 39 WOOD MULCH (CF) 40 MOVE-IN/MOVE-OUT (EROSION CONTROL) 41 ROLLED EROSION CONTROL PRODUCT (NETTING) 42 HYDROMULCH 43 FIBER ROLLS 44 STRAW 45 HYDROSEED 46 CLASS 2 AGGREGATE BASE (CY) 47 HOT MIX ASPHALT (TYPE A) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (2 - HP 12 X 84) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE (COPING) 55 (F) BAR REINFORCING STEEL (EPOXY COATED) (COPING) 56 (F) TIMBER LAGGING 57 CLEAN AND PAINT STEEL SOLDIER PILING 58 6" PERFORATED PLASTIC PIPE UNDERDRAIN 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 61 MINOR CONCRETE (GUTTER) (LF) 62 MARKER (CULVERT) 63 RAIL ELEMENT WALL (6' STEEL POST) 64 MIDWEST GUARDRAIL SYSTEM (7' WOOD POST) 65 (F) CABLE RAILING 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 ALTERNATIVE FLARED TERMINAL SYSTEM 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 438010-35175
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 04/20/2016 04:41:04 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: K R C SAFETY CO. INC.
 Tel: (559) 732-0393
 Fax: (559) 732-2684

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-05-25 at 02:00

BID No.: 01-0B2904

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Crescent City, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT CITY AT 0.2 MILE NORTH OF HAMILTON ROAD Contract #: 01-0B2904 Engineers Estimate: \$3,030,000.00 Bid Date: 5/25/2016 @ 2 PM Goal: 10 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 CONSTRUCTION AREA SIGNS 4 TRAFFIC CONTROL SYSTEM 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 PORTABLE TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY FLASHING BEACON SYSTEM 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY SILT FENCE 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 TREATED WOOD WASTE 21 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 22 NATURAL RESOURCE PROTECTION PLAN 23 DESTROY WELL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE THERMOPLASTIC TRAFFIC STRIPE 27 REMOVE PAVEMENT MARKER 28 REMOVE ROADSIDE SIGN 29 COLD PLANE ASPHALT CONCRETE PAVEMENT 30 CLEARING AND GRUBBING (LS) 31 ROADWAY EXCAVATION 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 SOIL AMENDMENT (CF) 37 PLANT (GROUP A) 38 PLANT ESTABLISHMENT WORK 39 WOOD MULCH (CF) 40 MOVE-IN/MOVE-OUT (EROSION CONTROL) 41 ROLLED EROSION CONTROL PRODUCT (NETTING) 42 HYDROMULCH 43 FIBER ROLLS 44 STRAW 45 HYDROSEED 46 CLASS 2 AGGREGATE BASE (CY) 47 HOT MIX ASPHALT (TYPE A) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (2 - HP 12 X 84) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE (COPING) 55 (F) BAR REINFORCING STEEL (EPOXY COATED) (COPING) 56 (F) TIMBER LAGGING 57 CLEAN AND PAINT STEEL SOLDIER PILING 58 6" PERFORATED PLASTIC PIPE UNDERDRAIN 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 61 MINOR CONCRETE (GUTTER) (LF) 62 MARKER (CULVERT) 63 RAIL ELEMENT WALL (6' STEEL POST) 64 MIDWEST GUARDRAIL SYSTEM (7' WOOD POST) 65 (F) CABLE RAILING 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 ALTERNATIVE FLARED TERMINAL SYSTEM 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 438011-35175
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 04/20/2016 04:41:19 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: KA'PEL CONSTRUCTION INC.
 Tel: (530) 629-3300
 Fax: (530) 629-3300

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-05-25 at 02:00

BID No.: 01-0B2904

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Crescent City, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT CITY AT 0.2 MILE NORTH OF HAMILTON ROAD Contract #: 01-0B2904 Engineers Estimate: \$3,030,000.00 Bid Date: 5/25/2016 @ 2 PM Goal: 10 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 CONSTRUCTION AREA SIGNS 4 TRAFFIC CONTROL SYSTEM 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 PORTABLE TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY FLASHING BEACON SYSTEM 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY SILT FENCE 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 TREATED WOOD WASTE 21 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 22 NATURAL RESOURCE PROTECTION PLAN 23 DESTROY WELL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE THERMOPLASTIC TRAFFIC STRIPE 27 REMOVE PAVEMENT MARKER 28 REMOVE ROADSIDE SIGN 29 COLD PLANE ASPHALT CONCRETE PAVEMENT 30 CLEARING AND GRUBBING (LS) 31 ROADWAY EXCAVATION 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 SOIL AMENDMENT (CF) 37 PLANT (GROUP A) 38 PLANT ESTABLISHMENT WORK 39 WOOD MULCH (CF) 40 MOVE-IN/MOVE-OUT (EROSION CONTROL) 41 ROLLED EROSION CONTROL PRODUCT (NETTING) 42 HYDROMULCH 43 FIBER ROLLS 44 STRAW 45 HYDROSEED 46 CLASS 2 AGGREGATE BASE (CY) 47 HOT MIX ASPHALT (TYPE A) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (2 - HP 12 X 84) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE (COPING) 55 (F) BAR REINFORCING STEEL (EPOXY COATED) (COPING) 56 (F) TIMBER LAGGING 57 CLEAN AND PAINT STEEL SOLDIER PILING 58 6" PERFORATED PLASTIC PIPE UNDERDRAIN 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 61 MINOR CONCRETE (GUTTER) (LF) 62 MARKER (CULVERT) 63 RAIL ELEMENT WALL (6' STEEL POST) 64 MIDWEST GUARDRAIL SYSTEM (7' WOOD POST) 65 (F) CABLE RAILING 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 ALTERNATIVE FLARED TERMINAL SYSTEM 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 438012-35175
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 04/20/2016 05:08:47 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: KERN COUNTY CUSTOM CONCRETE
 Tel: (661) 872-4602
 Fax: (661) 325-5590

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-05-25 at 02:00

BID No.: 01-0B2904

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Crescent City, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT CITY AT 0.2 MILE NORTH OF HAMILTON ROAD Contract #: 01-0B2904 Engineers Estimate: \$3,030,000.00 Bid Date: 5/25/2016 @ 2 PM Goal: 10 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 CONSTRUCTION AREA SIGNS 4 TRAFFIC CONTROL SYSTEM 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 PORTABLE TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY FLASHING BEACON SYSTEM 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY SILT FENCE 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 TREATED WOOD WASTE 21 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 22 NATURAL RESOURCE PROTECTION PLAN 23 DESTROY WELL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE THERMOPLASTIC TRAFFIC STRIPE 27 REMOVE PAVEMENT MARKER 28 REMOVE ROADSIDE SIGN 29 COLD PLANE ASPHALT CONCRETE PAVEMENT 30 CLEARING AND GRUBBING (LS) 31 ROADWAY EXCAVATION 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 SOIL AMENDMENT (CF) 37 PLANT (GROUP A) 38 PLANT ESTABLISHMENT WORK 39 WOOD MULCH (CF) 40 MOVE-IN/MOVE-OUT (EROSION CONTROL) 41 ROLLED EROSION CONTROL PRODUCT (NETTING) 42 HYDROMULCH 43 FIBER ROLLS 44 STRAW 45 HYDROSEED 46 CLASS 2 AGGREGATE BASE (CY) 47 HOT MIX ASPHALT (TYPE A) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (2 - HP 12 X 84) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE (COPING) 55 (F) BAR REINFORCING STEEL (EPOXY COATED) (COPING) 56 (F) TIMBER LAGGING 57 CLEAN AND PAINT STEEL SOLDIER PILING 58 6" PERFORATED PLASTIC PIPE UNDERDRAIN 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 61 MINOR CONCRETE (GUTTER) (LF) 62 MARKER (CULVERT) 63 RAIL ELEMENT WALL (6' STEEL POST) 64 MIDWEST GUARDRAIL SYSTEM (7' WOOD POST) 65 (F) CABLE RAILING 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 ALTERNATIVE FLARED TERMINAL SYSTEM 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 438013-35175
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 04/20/2016 04:43:07 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: KIONA LANDSCAPING
 Tel: (707) 616-4340
 Fax: () -

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-05-25 at 02:00

BID No.: 01-0B2904

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Crescent City, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT CITY AT 0.2 MILE NORTH OF HAMILTON ROAD Contract #: 01-0B2904 Engineers Estimate: \$3,030,000.00 Bid Date: 5/25/2016 @ 2 PM Goal: 10 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 CONSTRUCTION AREA SIGNS 4 TRAFFIC CONTROL SYSTEM 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 PORTABLE TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY FLASHING BEACON SYSTEM 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY SILT FENCE 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 TREATED WOOD WASTE 21 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 22 NATURAL RESOURCE PROTECTION PLAN 23 DESTROY WELL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE THERMOPLASTIC TRAFFIC STRIPE 27 REMOVE PAVEMENT MARKER 28 REMOVE ROADSIDE SIGN 29 COLD PLANE ASPHALT CONCRETE PAVEMENT 30 CLEARING AND GRUBBING (LS) 31 ROADWAY EXCAVATION 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 SOIL AMENDMENT (CF) 37 PLANT (GROUP A) 38 PLANT ESTABLISHMENT WORK 39 WOOD MULCH (CF) 40 MOVE-IN/MOVE-OUT (EROSION CONTROL) 41 ROLLED EROSION CONTROL PRODUCT (NETTING) 42 HYDROMULCH 43 FIBER ROLLS 44 STRAW 45 HYDROSEED 46 CLASS 2 AGGREGATE BASE (CY) 47 HOT MIX ASPHALT (TYPE A) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (2 - HP 12 X 84) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE (COPING) 55 (F) BAR REINFORCING STEEL (EPOXY COATED) (COPING) 56 (F) TIMBER LAGGING 57 CLEAN AND PAINT STEEL SOLDIER PILING 58 6" PERFORATED PLASTIC PIPE UNDERDRAIN 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 61 MINOR CONCRETE (GUTTER) (LF) 62 MARKER (CULVERT) 63 RAIL ELEMENT WALL (6' STEEL POST) 64 MIDWEST GUARDRAIL SYSTEM (7' WOOD POST) 65 (F) CABLE RAILING 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 ALTERNATIVE FLARED TERMINAL SYSTEM 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 438014-35175
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 04/20/2016 03:41:23 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: MAY & ASSOCIATES
 Tel: (415) 391-1000
 Fax: (415) 876-1111

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-05-25 at 02:00

BID No.: 01-0B2904

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Crescent City, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT CITY AT 0.2 MILE NORTH OF HAMILTON ROAD Contract #: 01-0B2904 Engineers Estimate: \$3,030,000.00 Bid Date: 5/25/2016 @ 2 PM Goal: 10 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 CONSTRUCTION AREA SIGNS 4 TRAFFIC CONTROL SYSTEM 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 PORTABLE TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY FLASHING BEACON SYSTEM 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY SILT FENCE 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 TREATED WOOD WASTE 21 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 22 NATURAL RESOURCE PROTECTION PLAN 23 DESTROY WELL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE THERMOPLASTIC TRAFFIC STRIPE 27 REMOVE PAVEMENT MARKER 28 REMOVE ROADSIDE SIGN 29 COLD PLANE ASPHALT CONCRETE PAVEMENT 30 CLEARING AND GRUBBING (LS) 31 ROADWAY EXCAVATION 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 SOIL AMENDMENT (CF) 37 PLANT (GROUP A) 38 PLANT ESTABLISHMENT WORK 39 WOOD MULCH (CF) 40 MOVE-IN/MOVE-OUT (EROSION CONTROL) 41 ROLLED EROSION CONTROL PRODUCT (NETTING) 42 HYDROMULCH 43 FIBER ROLLS 44 STRAW 45 HYDROSEED 46 CLASS 2 AGGREGATE BASE (CY) 47 HOT MIX ASPHALT (TYPE A) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (2 - HP 12 X 84) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE (COPING) 55 (F) BAR REINFORCING STEEL (EPOXY COATED) (COPING) 56 (F) TIMBER LAGGING 57 CLEAN AND PAINT STEEL SOLDIER PILING 58 6" PERFORATED PLASTIC PIPE UNDERDRAIN 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 61 MINOR CONCRETE (GUTTER) (LF) 62 MARKER (CULVERT) 63 RAIL ELEMENT WALL (6' STEEL POST) 64 MIDWEST GUARDRAIL SYSTEM (7' WOOD POST) 65 (F) CABLE RAILING 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 ALTERNATIVE FLARED TERMINAL SYSTEM 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 438019-35175
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 04/20/2016 05:46:30 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: MC CULLOUGH CONSTRUCTION INC
 Tel: (707) 825-1014
 Fax: (707) 825-1769

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-05-25 at 02:00

BID No.: 01-0B2904

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Crescent City, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT CITY AT 0.2 MILE NORTH OF HAMILTON ROAD Contract #: 01-0B2904 Engineers Estimate: \$3,030,000.00 Bid Date: 5/25/2016 @ 2 PM Goal: 10 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 CONSTRUCTION AREA SIGNS 4 TRAFFIC CONTROL SYSTEM 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 PORTABLE TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY FLASHING BEACON SYSTEM 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY SILT FENCE 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 TREATED WOOD WASTE 21 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 22 NATURAL RESOURCE PROTECTION PLAN 23 DESTROY WELL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE THERMOPLASTIC TRAFFIC STRIPE 27 REMOVE PAVEMENT MARKER 28 REMOVE ROADSIDE SIGN 29 COLD PLANE ASPHALT CONCRETE PAVEMENT 30 CLEARING AND GRUBBING (LS) 31 ROADWAY EXCAVATION 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 SOIL AMENDMENT (CF) 37 PLANT (GROUP A) 38 PLANT ESTABLISHMENT WORK 39 WOOD MULCH (CF) 40 MOVE-IN/MOVE-OUT (EROSION CONTROL) 41 ROLLED EROSION CONTROL PRODUCT (NETTING) 42 HYDROMULCH 43 FIBER ROLLS 44 STRAW 45 HYDROSEED 46 CLASS 2 AGGREGATE BASE (CY) 47 HOT MIX ASPHALT (TYPE A) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (2 - HP 12 X 84) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE (COPING) 55 (F) BAR REINFORCING STEEL (EPOXY COATED) (COPING) 56 (F) TIMBER LAGGING 57 CLEAN AND PAINT STEEL SOLDIER PILING 58 6" PERFORATED PLASTIC PIPE UNDERDRAIN 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 61 MINOR CONCRETE (GUTTER) (LF) 62 MARKER (CULVERT) 63 RAIL ELEMENT WALL (6' STEEL POST) 64 MIDWEST GUARDRAIL SYSTEM (7' WOOD POST) 65 (F) CABLE RAILING 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 ALTERNATIVE FLARED TERMINAL SYSTEM 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 438020-35175
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 04/20/2016 04:41:12 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: MRB CALIFORNIA ENTERPRISES, INC.
 Tel: (408) 401-7002
 Fax: () -

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-05-25 at 02:00

BID No.: 01-0B2904

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Crescent City, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT CITY AT 0.2 MILE NORTH OF HAMILTON ROAD Contract #: 01-0B2904 Engineers Estimate: \$3,030,000.00 Bid Date: 5/25/2016 @ 2 PM Goal: 10 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 CONSTRUCTION AREA SIGNS 4 TRAFFIC CONTROL SYSTEM 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 PORTABLE TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY FLASHING BEACON SYSTEM 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY SILT FENCE 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 TREATED WOOD WASTE 21 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 22 NATURAL RESOURCE PROTECTION PLAN 23 DESTROY WELL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE THERMOPLASTIC TRAFFIC STRIPE 27 REMOVE PAVEMENT MARKER 28 REMOVE ROADSIDE SIGN 29 COLD PLANE ASPHALT CONCRETE PAVEMENT 30 CLEARING AND GRUBBING (LS) 31 ROADWAY EXCAVATION 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 SOIL AMENDMENT (CF) 37 PLANT (GROUP A) 38 PLANT ESTABLISHMENT WORK 39 WOOD MULCH (CF) 40 MOVE-IN/MOVE-OUT (EROSION CONTROL) 41 ROLLED EROSION CONTROL PRODUCT (NETTING) 42 HYDROMULCH 43 FIBER ROLLS 44 STRAW 45 HYDROSEED 46 CLASS 2 AGGREGATE BASE (CY) 47 HOT MIX ASPHALT (TYPE A) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (2 - HP 12 X 84) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE (COPING) 55 (F) BAR REINFORCING STEEL (EPOXY COATED) (COPING) 56 (F) TIMBER LAGGING 57 CLEAN AND PAINT STEEL SOLDIER PILING 58 6" PERFORATED PLASTIC PIPE UNDERDRAIN 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 61 MINOR CONCRETE (GUTTER) (LF) 62 MARKER (CULVERT) 63 RAIL ELEMENT WALL (6' STEEL POST) 64 MIDWEST GUARDRAIL SYSTEM (7' WOOD POST) 65 (F) CABLE RAILING 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 ALTERNATIVE FLARED TERMINAL SYSTEM 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 438023-35175
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 04/20/2016 03:41:23 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: NATURAL INVESTIGATIONS COMPANY,
 INCORPORATED
 Tel: (916) 765-9381
 Fax: () -

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-05-25 at 02:00

BID No.: 01-0B2904

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Crescent City, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT CITY AT 0.2 MILE NORTH OF HAMILTON ROAD Contract #: 01-0B2904 Engineers Estimate: \$3,030,000.00 Bid Date: 5/25/2016 @ 2 PM Goal: 10 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 CONSTRUCTION AREA SIGNS 4 TRAFFIC CONTROL SYSTEM 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 PORTABLE TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY FLASHING BEACON SYSTEM 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY SILT FENCE 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 TREATED WOOD WASTE 21 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 22 NATURAL RESOURCE PROTECTION PLAN 23 DESTROY WELL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE THERMOPLASTIC TRAFFIC STRIPE 27 REMOVE PAVEMENT MARKER 28 REMOVE ROADSIDE SIGN 29 COLD PLANE ASPHALT CONCRETE PAVEMENT 30 CLEARING AND GRUBBING (LS) 31 ROADWAY EXCAVATION 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 SOIL AMENDMENT (CF) 37 PLANT (GROUP A) 38 PLANT ESTABLISHMENT WORK 39 WOOD MULCH (CF) 40 MOVE-IN/MOVE-OUT (EROSION CONTROL) 41 ROLLED EROSION CONTROL PRODUCT (NETTING) 42 HYDROMULCH 43 FIBER ROLLS 44 STRAW 45 HYDROSEED 46 CLASS 2 AGGREGATE BASE (CY) 47 HOT MIX ASPHALT (TYPE A) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (2 - HP 12 X 84) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE (COPING) 55 (F) BAR REINFORCING STEEL (EPOXY COATED) (COPING) 56 (F) TIMBER LAGGING 57 CLEAN AND PAINT STEEL SOLDIER PILING 58 6" PERFORATED PLASTIC PIPE UNDERDRAIN 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 61 MINOR CONCRETE (GUTTER) (LF) 62 MARKER (CULVERT) 63 RAIL ELEMENT WALL (6' STEEL POST) 64 MIDWEST GUARDRAIL SYSTEM (7' WOOD POST) 65 (F) CABLE RAILING 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 ALTERNATIVE FLARED TERMINAL SYSTEM 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 438025-35175
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 04/20/2016 03:41:23 pm PST on behalf of J. F. Shea Construction, Inc.
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: NEWLAND ENTITIES, INC
 Tel: (530) 755-1178
 Fax: (530) 674-0756

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-05-25 at 02:00

BID No.: 01-0B2904

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Crescent City, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT CITY AT 0.2 MILE NORTH OF HAMILTON ROAD Contract #: 01-0B2904 Engineers Estimate: \$3,030,000.00 Bid Date: 5/25/2016 @ 2 PM Goal: 10 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 CONSTRUCTION AREA SIGNS 4 TRAFFIC CONTROL SYSTEM 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 PORTABLE TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY FLASHING BEACON SYSTEM 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY SILT FENCE 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 TREATED WOOD WASTE 21 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 22 NATURAL RESOURCE PROTECTION PLAN 23 DESTROY WELL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE THERMOPLASTIC TRAFFIC STRIPE 27 REMOVE PAVEMENT MARKER 28 REMOVE ROADSIDE SIGN 29 COLD PLANE ASPHALT CONCRETE PAVEMENT 30 CLEARING AND GRUBBING (LS) 31 ROADWAY EXCAVATION 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 SOIL AMENDMENT (CF) 37 PLANT (GROUP A) 38 PLANT ESTABLISHMENT WORK 39 WOOD MULCH (CF) 40 MOVE-IN/MOVE-OUT (EROSION CONTROL) 41 ROLLED EROSION CONTROL PRODUCT (NETTING) 42 HYDROMULCH 43 FIBER ROLLS 44 STRAW 45 HYDROSEED 46 CLASS 2 AGGREGATE BASE (CY) 47 HOT MIX ASPHALT (TYPE A) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (2 - HP 12 X 84) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE (COPING) 55 (F) BAR REINFORCING STEEL (EPOXY COATED) (COPING) 56 (F) TIMBER LAGGING 57 CLEAN AND PAINT STEEL SOLDIER PILING 58 6" PERFORATED PLASTIC PIPE UNDERDRAIN 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 61 MINOR CONCRETE (GUTTER) (LF) 62 MARKER (CULVERT) 63 RAIL ELEMENT WALL (6' STEEL POST) 64 MIDWEST GUARDRAIL SYSTEM (7' WOOD POST) 65 (F) CABLE RAILING 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 ALTERNATIVE FLARED TERMINAL SYSTEM 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 438027-35175
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 04/20/2016 04:41:10 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: NITTA EROSION CONTROL
 Tel: (916) 652-7459
 Fax: (916) 652-4376

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-05-25 at 02:00

BID No.: 01-0B2904

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Crescent City, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT CITY AT 0.2 MILE NORTH OF HAMILTON ROAD Contract #: 01-0B2904 Engineers Estimate: \$3,030,000.00 Bid Date: 5/25/2016 @ 2 PM Goal: 10 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 CONSTRUCTION AREA SIGNS 4 TRAFFIC CONTROL SYSTEM 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 PORTABLE TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY FLASHING BEACON SYSTEM 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY SILT FENCE 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 TREATED WOOD WASTE 21 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 22 NATURAL RESOURCE PROTECTION PLAN 23 DESTROY WELL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE THERMOPLASTIC TRAFFIC STRIPE 27 REMOVE PAVEMENT MARKER 28 REMOVE ROADSIDE SIGN 29 COLD PLANE ASPHALT CONCRETE PAVEMENT 30 CLEARING AND GRUBBING (LS) 31 ROADWAY EXCAVATION 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 SOIL AMENDMENT (CF) 37 PLANT (GROUP A) 38 PLANT ESTABLISHMENT WORK 39 WOOD MULCH (CF) 40 MOVE-IN/MOVE-OUT (EROSION CONTROL) 41 ROLLED EROSION CONTROL PRODUCT (NETTING) 42 HYDROMULCH 43 FIBER ROLLS 44 STRAW 45 HYDROSEED 46 CLASS 2 AGGREGATE BASE (CY) 47 HOT MIX ASPHALT (TYPE A) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (2 - HP 12 X 84) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE (COPING) 55 (F) BAR REINFORCING STEEL (EPOXY COATED) (COPING) 56 (F) TIMBER LAGGING 57 CLEAN AND PAINT STEEL SOLDIER PILING 58 6" PERFORATED PLASTIC PIPE UNDERDRAIN 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 61 MINOR CONCRETE (GUTTER) (LF) 62 MARKER (CULVERT) 63 RAIL ELEMENT WALL (6' STEEL POST) 64 MIDWEST GUARDRAIL SYSTEM (7' WOOD POST) 65 (F) CABLE RAILING 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 ALTERNATIVE FLARED TERMINAL SYSTEM 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 438028-35175
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 04/20/2016 04:41:17 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: NOR-CAL PUMP & WELL DRILLING, INC.
 Tel: (530) 674-5861
 Fax: (530) 674-1525

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-05-25 at 02:00

BID No.: 01-0B2904

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Crescent City, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT CITY AT 0.2 MILE NORTH OF HAMILTON ROAD Contract #: 01-0B2904 Engineers Estimate: \$3,030,000.00 Bid Date: 5/25/2016 @ 2 PM Goal: 10 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 CONSTRUCTION AREA SIGNS 4 TRAFFIC CONTROL SYSTEM 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 PORTABLE TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY FLASHING BEACON SYSTEM 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY SILT FENCE 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 TREATED WOOD WASTE 21 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 22 NATURAL RESOURCE PROTECTION PLAN 23 DESTROY WELL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE THERMOPLASTIC TRAFFIC STRIPE 27 REMOVE PAVEMENT MARKER 28 REMOVE ROADSIDE SIGN 29 COLD PLANE ASPHALT CONCRETE PAVEMENT 30 CLEARING AND GRUBBING (LS) 31 ROADWAY EXCAVATION 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 SOIL AMENDMENT (CF) 37 PLANT (GROUP A) 38 PLANT ESTABLISHMENT WORK 39 WOOD MULCH (CF) 40 MOVE-IN/MOVE-OUT (EROSION CONTROL) 41 ROLLED EROSION CONTROL PRODUCT (NETTING) 42 HYDROMULCH 43 FIBER ROLLS 44 STRAW 45 HYDROSEED 46 CLASS 2 AGGREGATE BASE (CY) 47 HOT MIX ASPHALT (TYPE A) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (2 - HP 12 X 84) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE (COPING) 55 (F) BAR REINFORCING STEEL (EPOXY COATED) (COPING) 56 (F) TIMBER LAGGING 57 CLEAN AND PAINT STEEL SOLDIER PILING 58 6" PERFORATED PLASTIC PIPE UNDERDRAIN 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 61 MINOR CONCRETE (GUTTER) (LF) 62 MARKER (CULVERT) 63 RAIL ELEMENT WALL (6' STEEL POST) 64 MIDWEST GUARDRAIL SYSTEM (7' WOOD POST) 65 (F) CABLE RAILING 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 ALTERNATIVE FLARED TERMINAL SYSTEM 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 438029-35175
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 04/20/2016 04:41:21 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: NORTHERN INDUSTRIAL ELECTRIC
 Tel: (530) 246-2366
 Fax: (530) 246-2368

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-05-25 at 02:00

BID No.: 01-0B2904

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Crescent City, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT CITY AT 0.2 MILE NORTH OF HAMILTON ROAD Contract #: 01-0B2904 Engineers Estimate: \$3,030,000.00 Bid Date: 5/25/2016 @ 2 PM Goal: 10 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 CONSTRUCTION AREA SIGNS 4 TRAFFIC CONTROL SYSTEM 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 PORTABLE TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY FLASHING BEACON SYSTEM 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY SILT FENCE 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 TREATED WOOD WASTE 21 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 22 NATURAL RESOURCE PROTECTION PLAN 23 DESTROY WELL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE THERMOPLASTIC TRAFFIC STRIPE 27 REMOVE PAVEMENT MARKER 28 REMOVE ROADSIDE SIGN 29 COLD PLANE ASPHALT CONCRETE PAVEMENT 30 CLEARING AND GRUBBING (LS) 31 ROADWAY EXCAVATION 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 SOIL AMENDMENT (CF) 37 PLANT (GROUP A) 38 PLANT ESTABLISHMENT WORK 39 WOOD MULCH (CF) 40 MOVE-IN/MOVE-OUT (EROSION CONTROL) 41 ROLLED EROSION CONTROL PRODUCT (NETTING) 42 HYDROMULCH 43 FIBER ROLLS 44 STRAW 45 HYDROSEED 46 CLASS 2 AGGREGATE BASE (CY) 47 HOT MIX ASPHALT (TYPE A) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (2 - HP 12 X 84) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE (COPING) 55 (F) BAR REINFORCING STEEL (EPOXY COATED) (COPING) 56 (F) TIMBER LAGGING 57 CLEAN AND PAINT STEEL SOLDIER PILING 58 6" PERFORATED PLASTIC PIPE UNDERDRAIN 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 61 MINOR CONCRETE (GUTTER) (LF) 62 MARKER (CULVERT) 63 RAIL ELEMENT WALL (6' STEEL POST) 64 MIDWEST GUARDRAIL SYSTEM (7' WOOD POST) 65 (F) CABLE RAILING 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 ALTERNATIVE FLARED TERMINAL SYSTEM 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 438030-35175
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 04/20/2016 04:41:25 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: PROCURA 360 GROUP LLC
 Tel: (916) 224-9812
 Fax: () -

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-05-25 at 02:00

BID No.: 01-0B2904

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Crescent City, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT CITY AT 0.2 MILE NORTH OF HAMILTON ROAD Contract #: 01-0B2904 Engineers Estimate: \$3,030,000.00 Bid Date: 5/25/2016 @ 2 PM Goal: 10 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 CONSTRUCTION AREA SIGNS 4 TRAFFIC CONTROL SYSTEM 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 PORTABLE TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY FLASHING BEACON SYSTEM 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY SILT FENCE 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 TREATED WOOD WASTE 21 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 22 NATURAL RESOURCE PROTECTION PLAN 23 DESTROY WELL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE THERMOPLASTIC TRAFFIC STRIPE 27 REMOVE PAVEMENT MARKER 28 REMOVE ROADSIDE SIGN 29 COLD PLANE ASPHALT CONCRETE PAVEMENT 30 CLEARING AND GRUBBING (LS) 31 ROADWAY EXCAVATION 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 SOIL AMENDMENT (CF) 37 PLANT (GROUP A) 38 PLANT ESTABLISHMENT WORK 39 WOOD MULCH (CF) 40 MOVE-IN/MOVE-OUT (EROSION CONTROL) 41 ROLLED EROSION CONTROL PRODUCT (NETTING) 42 HYDROMULCH 43 FIBER ROLLS 44 STRAW 45 HYDROSEED 46 CLASS 2 AGGREGATE BASE (CY) 47 HOT MIX ASPHALT (TYPE A) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (2 - HP 12 X 84) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE (COPING) 55 (F) BAR REINFORCING STEEL (EPOXY COATED) (COPING) 56 (F) TIMBER LAGGING 57 CLEAN AND PAINT STEEL SOLDIER PILING 58 6" PERFORATED PLASTIC PIPE UNDERDRAIN 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 61 MINOR CONCRETE (GUTTER) (LF) 62 MARKER (CULVERT) 63 RAIL ELEMENT WALL (6' STEEL POST) 64 MIDWEST GUARDRAIL SYSTEM (7' WOOD POST) 65 (F) CABLE RAILING 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 ALTERNATIVE FLARED TERMINAL SYSTEM 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 438032-35175
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 04/20/2016 03:41:23 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: RUPERT CONSTRUCTION SUPPLY, LP
 Tel: (925) 229-5577
 Fax: (916) 673-9737

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-05-25 at 02:00

BID No.: 01-0B2904

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Crescent City, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT CITY AT 0.2 MILE NORTH OF HAMILTON ROAD Contract #: 01-0B2904 Engineers Estimate: \$3,030,000.00 Bid Date: 5/25/2016 @ 2 PM Goal: 10 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 CONSTRUCTION AREA SIGNS 4 TRAFFIC CONTROL SYSTEM 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 PORTABLE TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY FLASHING BEACON SYSTEM 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY SILT FENCE 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 TREATED WOOD WASTE 21 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 22 NATURAL RESOURCE PROTECTION PLAN 23 DESTROY WELL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE THERMOPLASTIC TRAFFIC STRIPE 27 REMOVE PAVEMENT MARKER 28 REMOVE ROADSIDE SIGN 29 COLD PLANE ASPHALT CONCRETE PAVEMENT 30 CLEARING AND GRUBBING (LS) 31 ROADWAY EXCAVATION 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 SOIL AMENDMENT (CF) 37 PLANT (GROUP A) 38 PLANT ESTABLISHMENT WORK 39 WOOD MULCH (CF) 40 MOVE-IN/MOVE-OUT (EROSION CONTROL) 41 ROLLED EROSION CONTROL PRODUCT (NETTING) 42 HYDROMULCH 43 FIBER ROLLS 44 STRAW 45 HYDROSEED 46 CLASS 2 AGGREGATE BASE (CY) 47 HOT MIX ASPHALT (TYPE A) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (2 - HP 12 X 84) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE (COPING) 55 (F) BAR REINFORCING STEEL (EPOXY COATED) (COPING) 56 (F) TIMBER LAGGING 57 CLEAN AND PAINT STEEL SOLDIER PILING 58 6" PERFORATED PLASTIC PIPE UNDERDRAIN 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 61 MINOR CONCRETE (GUTTER) (LF) 62 MARKER (CULVERT) 63 RAIL ELEMENT WALL (6' STEEL POST) 64 MIDWEST GUARDRAIL SYSTEM (7' WOOD POST) 65 (F) CABLE RAILING 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 ALTERNATIVE FLARED TERMINAL SYSTEM 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 438038-35175
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 04/20/2016 04:41:27 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: S.T. RHOADES CONSTRUCTION, INC.
 Tel: (530) 223-9322
 Fax: (530) 223-9222

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-05-25 at 02:00

BID No.: 01-0B2904

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Crescent City, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT CITY AT 0.2 MILE NORTH OF HAMILTON ROAD Contract #: 01-0B2904 Engineers Estimate: \$3,030,000.00 Bid Date: 5/25/2016 @ 2 PM Goal: 10 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 CONSTRUCTION AREA SIGNS 4 TRAFFIC CONTROL SYSTEM 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 PORTABLE TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY FLASHING BEACON SYSTEM 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY SILT FENCE 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 TREATED WOOD WASTE 21 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 22 NATURAL RESOURCE PROTECTION PLAN 23 DESTROY WELL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE THERMOPLASTIC TRAFFIC STRIPE 27 REMOVE PAVEMENT MARKER 28 REMOVE ROADSIDE SIGN 29 COLD PLANE ASPHALT CONCRETE PAVEMENT 30 CLEARING AND GRUBBING (LS) 31 ROADWAY EXCAVATION 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 SOIL AMENDMENT (CF) 37 PLANT (GROUP A) 38 PLANT ESTABLISHMENT WORK 39 WOOD MULCH (CF) 40 MOVE-IN/MOVE-OUT (EROSION CONTROL) 41 ROLLED EROSION CONTROL PRODUCT (NETTING) 42 HYDROMULCH 43 FIBER ROLLS 44 STRAW 45 HYDROSEED 46 CLASS 2 AGGREGATE BASE (CY) 47 HOT MIX ASPHALT (TYPE A) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (2 - HP 12 X 84) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE (COPING) 55 (F) BAR REINFORCING STEEL (EPOXY COATED) (COPING) 56 (F) TIMBER LAGGING 57 CLEAN AND PAINT STEEL SOLDIER PILING 58 6" PERFORATED PLASTIC PIPE UNDERDRAIN 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 61 MINOR CONCRETE (GUTTER) (LF) 62 MARKER (CULVERT) 63 RAIL ELEMENT WALL (6' STEEL POST) 64 MIDWEST GUARDRAIL SYSTEM (7' WOOD POST) 65 (F) CABLE RAILING 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 ALTERNATIVE FLARED TERMINAL SYSTEM 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 438039-35175
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 04/20/2016 04:41:20 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: SPECIALTY TRAFFIC SYSTEMS
 Tel: (707) 441-8420
 Fax: (707) 445-1856

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-05-25 at 02:00

BID No.: 01-0B2904

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Crescent City, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT CITY AT 0.2 MILE NORTH OF HAMILTON ROAD Contract #: 01-0B2904 Engineers Estimate: \$3,030,000.00 Bid Date: 5/25/2016 @ 2 PM Goal: 10 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 CONSTRUCTION AREA SIGNS 4 TRAFFIC CONTROL SYSTEM 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 PORTABLE TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY FLASHING BEACON SYSTEM 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY SILT FENCE 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 TREATED WOOD WASTE 21 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 22 NATURAL RESOURCE PROTECTION PLAN 23 DESTROY WELL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE THERMOPLASTIC TRAFFIC STRIPE 27 REMOVE PAVEMENT MARKER 28 REMOVE ROADSIDE SIGN 29 COLD PLANE ASPHALT CONCRETE PAVEMENT 30 CLEARING AND GRUBBING (LS) 31 ROADWAY EXCAVATION 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 SOIL AMENDMENT (CF) 37 PLANT (GROUP A) 38 PLANT ESTABLISHMENT WORK 39 WOOD MULCH (CF) 40 MOVE-IN/MOVE-OUT (EROSION CONTROL) 41 ROLLED EROSION CONTROL PRODUCT (NETTING) 42 HYDROMULCH 43 FIBER ROLLS 44 STRAW 45 HYDROSEED 46 CLASS 2 AGGREGATE BASE (CY) 47 HOT MIX ASPHALT (TYPE A) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (2 - HP 12 X 84) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE (COPING) 55 (F) BAR REINFORCING STEEL (EPOXY COATED) (COPING) 56 (F) TIMBER LAGGING 57 CLEAN AND PAINT STEEL SOLDIER PILING 58 6" PERFORATED PLASTIC PIPE UNDERDRAIN 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 61 MINOR CONCRETE (GUTTER) (LF) 62 MARKER (CULVERT) 63 RAIL ELEMENT WALL (6' STEEL POST) 64 MIDWEST GUARDRAIL SYSTEM (7' WOOD POST) 65 (F) CABLE RAILING 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 ALTERNATIVE FLARED TERMINAL SYSTEM 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 438044-35175
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 04/20/2016 04:43:00 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: STONY CREEK GENERAL ENGINEERING
 Tel: (530) 526-3191
 Fax: (530) 988-5092

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-05-25 at 02:00

BID No.: 01-0B2904

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Crescent City, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT CITY AT 0.2 MILE NORTH OF HAMILTON ROAD Contract #: 01-0B2904 Engineers Estimate: \$3,030,000.00 Bid Date: 5/25/2016 @ 2 PM Goal: 10 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 CONSTRUCTION AREA SIGNS 4 TRAFFIC CONTROL SYSTEM 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 PORTABLE TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY FLASHING BEACON SYSTEM 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY SILT FENCE 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 TREATED WOOD WASTE 21 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 22 NATURAL RESOURCE PROTECTION PLAN 23 DESTROY WELL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE THERMOPLASTIC TRAFFIC STRIPE 27 REMOVE PAVEMENT MARKER 28 REMOVE ROADSIDE SIGN 29 COLD PLANE ASPHALT CONCRETE PAVEMENT 30 CLEARING AND GRUBBING (LS) 31 ROADWAY EXCAVATION 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 SOIL AMENDMENT (CF) 37 PLANT (GROUP A) 38 PLANT ESTABLISHMENT WORK 39 WOOD MULCH (CF) 40 MOVE-IN/MOVE-OUT (EROSION CONTROL) 41 ROLLED EROSION CONTROL PRODUCT (NETTING) 42 HYDROMULCH 43 FIBER ROLLS 44 STRAW 45 HYDROSEED 46 CLASS 2 AGGREGATE BASE (CY) 47 HOT MIX ASPHALT (TYPE A) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (2 - HP 12 X 84) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE (COPING) 55 (F) BAR REINFORCING STEEL (EPOXY COATED) (COPING) 56 (F) TIMBER LAGGING 57 CLEAN AND PAINT STEEL SOLDIER PILING 58 6" PERFORATED PLASTIC PIPE UNDERDRAIN 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 61 MINOR CONCRETE (GUTTER) (LF) 62 MARKER (CULVERT) 63 RAIL ELEMENT WALL (6' STEEL POST) 64 MIDWEST GUARDRAIL SYSTEM (7' WOOD POST) 65 (F) CABLE RAILING 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 ALTERNATIVE FLARED TERMINAL SYSTEM 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 438046-35175
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 04/20/2016 04:43:29 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: SUULUTAAQ, INC - ALASKA NATIVE CORP
 Tel: (707) 427-3209
 Fax: (707) 419-4851

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-05-25 at 02:00

BID No.: 01-0B2904

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Crescent City, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT CITY AT 0.2 MILE NORTH OF HAMILTON ROAD Contract #: 01-0B2904 Engineers Estimate: \$3,030,000.00 Bid Date: 5/25/2016 @ 2 PM Goal: 10 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 CONSTRUCTION AREA SIGNS 4 TRAFFIC CONTROL SYSTEM 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 PORTABLE TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY FLASHING BEACON SYSTEM 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY SILT FENCE 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 TREATED WOOD WASTE 21 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 22 NATURAL RESOURCE PROTECTION PLAN 23 DESTROY WELL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE THERMOPLASTIC TRAFFIC STRIPE 27 REMOVE PAVEMENT MARKER 28 REMOVE ROADSIDE SIGN 29 COLD PLANE ASPHALT CONCRETE PAVEMENT 30 CLEARING AND GRUBBING (LS) 31 ROADWAY EXCAVATION 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 SOIL AMENDMENT (CF) 37 PLANT (GROUP A) 38 PLANT ESTABLISHMENT WORK 39 WOOD MULCH (CF) 40 MOVE-IN/MOVE-OUT (EROSION CONTROL) 41 ROLLED EROSION CONTROL PRODUCT (NETTING) 42 HYDROMULCH 43 FIBER ROLLS 44 STRAW 45 HYDROSEED 46 CLASS 2 AGGREGATE BASE (CY) 47 HOT MIX ASPHALT (TYPE A) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (2 - HP 12 X 84) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE (COPING) 55 (F) BAR REINFORCING STEEL (EPOXY COATED) (COPING) 56 (F) TIMBER LAGGING 57 CLEAN AND PAINT STEEL SOLDIER PILING 58 6" PERFORATED PLASTIC PIPE UNDERDRAIN 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 61 MINOR CONCRETE (GUTTER) (LF) 62 MARKER (CULVERT) 63 RAIL ELEMENT WALL (6' STEEL POST) 64 MIDWEST GUARDRAIL SYSTEM (7' WOOD POST) 65 (F) CABLE RAILING 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 ALTERNATIVE FLARED TERMINAL SYSTEM 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 438048-35175
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 04/20/2016 04:41:19 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: TRAFFIC CONTROL PROS
 Tel: (925) 270-4580
 Fax: (925) 405-3833

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-05-25 at 02:00

BID No.: 01-0B2904

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Crescent City, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT CITY AT 0.2 MILE NORTH OF HAMILTON ROAD Contract #: 01-0B2904 Engineers Estimate: \$3,030,000.00 Bid Date: 5/25/2016 @ 2 PM Goal: 10 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 CONSTRUCTION AREA SIGNS 4 TRAFFIC CONTROL SYSTEM 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 PORTABLE TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY FLASHING BEACON SYSTEM 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY SILT FENCE 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 TREATED WOOD WASTE 21 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 22 NATURAL RESOURCE PROTECTION PLAN 23 DESTROY WELL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE THERMOPLASTIC TRAFFIC STRIPE 27 REMOVE PAVEMENT MARKER 28 REMOVE ROADSIDE SIGN 29 COLD PLANE ASPHALT CONCRETE PAVEMENT 30 CLEARING AND GRUBBING (LS) 31 ROADWAY EXCAVATION 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 SOIL AMENDMENT (CF) 37 PLANT (GROUP A) 38 PLANT ESTABLISHMENT WORK 39 WOOD MULCH (CF) 40 MOVE-IN/MOVE-OUT (EROSION CONTROL) 41 ROLLED EROSION CONTROL PRODUCT (NETTING) 42 HYDROMULCH 43 FIBER ROLLS 44 STRAW 45 HYDROSEED 46 CLASS 2 AGGREGATE BASE (CY) 47 HOT MIX ASPHALT (TYPE A) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (2 - HP 12 X 84) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE (COPING) 55 (F) BAR REINFORCING STEEL (EPOXY COATED) (COPING) 56 (F) TIMBER LAGGING 57 CLEAN AND PAINT STEEL SOLDIER PILING 58 6" PERFORATED PLASTIC PIPE UNDERDRAIN 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 61 MINOR CONCRETE (GUTTER) (LF) 62 MARKER (CULVERT) 63 RAIL ELEMENT WALL (6' STEEL POST) 64 MIDWEST GUARDRAIL SYSTEM (7' WOOD POST) 65 (F) CABLE RAILING 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 ALTERNATIVE FLARED TERMINAL SYSTEM 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 438050-35175
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 04/20/2016 04:41:26 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: TRAFFIC LOOPS CRACKFILLING, INC
 Tel: (714) 520-4026
 Fax: (714) 520-4027

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-05-25 at 02:00

BID No.: 01-0B2904

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Crescent City, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT CITY AT 0.2 MILE NORTH OF HAMILTON ROAD Contract #: 01-0B2904 Engineers Estimate: \$3,030,000.00 Bid Date: 5/25/2016 @ 2 PM Goal: 10 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 CONSTRUCTION AREA SIGNS 4 TRAFFIC CONTROL SYSTEM 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 PORTABLE TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY FLASHING BEACON SYSTEM 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY SILT FENCE 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 TREATED WOOD WASTE 21 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 22 NATURAL RESOURCE PROTECTION PLAN 23 DESTROY WELL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE THERMOPLASTIC TRAFFIC STRIPE 27 REMOVE PAVEMENT MARKER 28 REMOVE ROADSIDE SIGN 29 COLD PLANE ASPHALT CONCRETE PAVEMENT 30 CLEARING AND GRUBBING (LS) 31 ROADWAY EXCAVATION 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 SOIL AMENDMENT (CF) 37 PLANT (GROUP A) 38 PLANT ESTABLISHMENT WORK 39 WOOD MULCH (CF) 40 MOVE-IN/MOVE-OUT (EROSION CONTROL) 41 ROLLED EROSION CONTROL PRODUCT (NETTING) 42 HYDROMULCH 43 FIBER ROLLS 44 STRAW 45 HYDROSEED 46 CLASS 2 AGGREGATE BASE (CY) 47 HOT MIX ASPHALT (TYPE A) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (2 - HP 12 X 84) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE (COPING) 55 (F) BAR REINFORCING STEEL (EPOXY COATED) (COPING) 56 (F) TIMBER LAGGING 57 CLEAN AND PAINT STEEL SOLDIER PILING 58 6" PERFORATED PLASTIC PIPE UNDERDRAIN 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 61 MINOR CONCRETE (GUTTER) (LF) 62 MARKER (CULVERT) 63 RAIL ELEMENT WALL (6' STEEL POST) 64 MIDWEST GUARDRAIL SYSTEM (7' WOOD POST) 65 (F) CABLE RAILING 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 ALTERNATIVE FLARED TERMINAL SYSTEM 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 438052-35175
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 04/20/2016 04:45:27 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: TRINITY VALLEY CONSULTING
 ENGINEERS, INC
 Tel: (530) 629-3000
 Fax: (530) 629-3011

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-05-25 at 02:00

BID No.: 01-0B2904

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Crescent City, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT CITY AT 0.2 MILE NORTH OF HAMILTON ROAD Contract #: 01-0B2904 Engineers Estimate: \$3,030,000.00 Bid Date: 5/25/2016 @ 2 PM Goal: 10 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 CONSTRUCTION AREA SIGNS 4 TRAFFIC CONTROL SYSTEM 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 PORTABLE TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY FLASHING BEACON SYSTEM 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY SILT FENCE 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 TREATED WOOD WASTE 21 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 22 NATURAL RESOURCE PROTECTION PLAN 23 DESTROY WELL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE THERMOPLASTIC TRAFFIC STRIPE 27 REMOVE PAVEMENT MARKER 28 REMOVE ROADSIDE SIGN 29 COLD PLANE ASPHALT CONCRETE PAVEMENT 30 CLEARING AND GRUBBING (LS) 31 ROADWAY EXCAVATION 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 SOIL AMENDMENT (CF) 37 PLANT (GROUP A) 38 PLANT ESTABLISHMENT WORK 39 WOOD MULCH (CF) 40 MOVE-IN/MOVE-OUT (EROSION CONTROL) 41 ROLLED EROSION CONTROL PRODUCT (NETTING) 42 HYDROMULCH 43 FIBER ROLLS 44 STRAW 45 HYDROSEED 46 CLASS 2 AGGREGATE BASE (CY) 47 HOT MIX ASPHALT (TYPE A) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (2 - HP 12 X 84) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE (COPING) 55 (F) BAR REINFORCING STEEL (EPOXY COATED) (COPING) 56 (F) TIMBER LAGGING 57 CLEAN AND PAINT STEEL SOLDIER PILING 58 6" PERFORATED PLASTIC PIPE UNDERDRAIN 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 61 MINOR CONCRETE (GUTTER) (LF) 62 MARKER (CULVERT) 63 RAIL ELEMENT WALL (6' STEEL POST) 64 MIDWEST GUARDRAIL SYSTEM (7' WOOD POST) 65 (F) CABLE RAILING 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 ALTERNATIVE FLARED TERMINAL SYSTEM 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 438053-35175
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 04/20/2016 05:46:59 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: TRIUMPH GEO-SYNTHETICS, INC.
 Tel: (714) 237-1550
 Fax: (714) 237-1549

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-05-25 at 02:00

BID No.: 01-0B2904

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Crescent City, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT CITY AT 0.2 MILE NORTH OF HAMILTON ROAD Contract #: 01-0B2904 Engineers Estimate: \$3,030,000.00 Bid Date: 5/25/2016 @ 2 PM Goal: 10 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 CONSTRUCTION AREA SIGNS 4 TRAFFIC CONTROL SYSTEM 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 PORTABLE TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY FLASHING BEACON SYSTEM 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY SILT FENCE 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 TREATED WOOD WASTE 21 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 22 NATURAL RESOURCE PROTECTION PLAN 23 DESTROY WELL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE THERMOPLASTIC TRAFFIC STRIPE 27 REMOVE PAVEMENT MARKER 28 REMOVE ROADSIDE SIGN 29 COLD PLANE ASPHALT CONCRETE PAVEMENT 30 CLEARING AND GRUBBING (LS) 31 ROADWAY EXCAVATION 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 SOIL AMENDMENT (CF) 37 PLANT (GROUP A) 38 PLANT ESTABLISHMENT WORK 39 WOOD MULCH (CF) 40 MOVE-IN/MOVE-OUT (EROSION CONTROL) 41 ROLLED EROSION CONTROL PRODUCT (NETTING) 42 HYDROMULCH 43 FIBER ROLLS 44 STRAW 45 HYDROSEED 46 CLASS 2 AGGREGATE BASE (CY) 47 HOT MIX ASPHALT (TYPE A) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (2 - HP 12 X 84) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE (COPING) 55 (F) BAR REINFORCING STEEL (EPOXY COATED) (COPING) 56 (F) TIMBER LAGGING 57 CLEAN AND PAINT STEEL SOLDIER PILING 58 6" PERFORATED PLASTIC PIPE UNDERDRAIN 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 61 MINOR CONCRETE (GUTTER) (LF) 62 MARKER (CULVERT) 63 RAIL ELEMENT WALL (6' STEEL POST) 64 MIDWEST GUARDRAIL-SYSTEM (7' WOOD POST) 65 (F) CABLE RAILING 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 ALTERNATIVE FLARED TERMINAL SYSTEM 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 438067-35175
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 04/20/2016 04:41:36 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: TULLY CONSULTING GROUP
 Tel: (707) 693-1926
 Fax: (707) 471-0318

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-05-25 at 02:00

BID No.: 01-0B2904

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Crescent City, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT CITY AT 0.2 MILE NORTH OF HAMILTON ROAD Contract #: 01-0B2904 Engineers Estimate: \$3,030,000.00 Bid Date: 5/25/2016 @ 2 PM Goal: 10 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 CONSTRUCTION AREA SIGNS 4 TRAFFIC CONTROL SYSTEM 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 PORTABLE TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY FLASHING BEACON SYSTEM 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY SILT FENCE 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 TREATED WOOD WASTE 21 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 22 NATURAL RESOURCE PROTECTION PLAN 23 DESTROY WELL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE THERMOPLASTIC TRAFFIC STRIPE 27 REMOVE PAVEMENT MARKER 28 REMOVE ROADSIDE SIGN 29 COLD PLANE ASPHALT CONCRETE PAVEMENT 30 CLEARING AND GRUBBING (LS) 31 ROADWAY EXCAVATION 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 SOIL AMENDMENT (CF) 37 PLANT (GROUP A) 38 PLANT ESTABLISHMENT WORK 39 WOOD MULCH (CF) 40 MOVE-IN/MOVE-OUT (EROSION CONTROL) 41 ROLLED EROSION CONTROL PRODUCT (NETTING) 42 HYDROMULCH 43 FIBER ROLLS 44 STRAW 45 HYDROSEED 46 CLASS 2 AGGREGATE BASE (CY) 47 HOT MIX ASPHALT (TYPE A) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (2 - HP 12 X 84) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE (COPING) 55 (F) BAR REINFORCING STEEL (EPOXY COATED) (COPING) 56 (F) TIMBER LAGGING 57 CLEAN AND PAINT STEEL SOLDIER PILING 58 6" PERFORATED PLASTIC PIPE UNDERDRAIN 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 61 MINOR CONCRETE (GUTTER) (LF) 62 MARKER (CULVERT) 63 RAIL ELEMENT WALL (6' STEEL POST) 64 MIDWEST GUARDRAIL SYSTEM (7' WOOD POST) 65 (F) CABLE RAILING 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 ALTERNATIVE FLARED TERMINAL SYSTEM 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 438055-35175
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 04/20/2016 04:41:27 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: UMA HINMAN CONSULTING
 Tel: (916) 813-0818
 Fax: () -

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-05-25 at 02:00

BID No.: 01-0B2904

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Crescent City, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT CITY AT 0.2 MILE NORTH OF HAMILTON ROAD Contract #: 01-0B2904 Engineers Estimate: \$3,030,000.00 Bid Date: 5/25/2016 @ 2 PM Goal: 10 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 CONSTRUCTION AREA SIGNS 4 TRAFFIC CONTROL SYSTEM 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 PORTABLE TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY FLASHING BEACON SYSTEM 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY SILT FENCE 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 TREATED WOOD WASTE 21 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 22 NATURAL RESOURCE PROTECTION PLAN 23 DESTROY WELL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE THERMOPLASTIC TRAFFIC STRIPE 27 REMOVE PAVEMENT MARKER 28 REMOVE ROADSIDE SIGN 29 COLD PLANE ASPHALT CONCRETE PAVEMENT 30 CLEARING AND GRUBBING (LS) 31 ROADWAY EXCAVATION 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 SOIL AMENDMENT (CF) 37 PLANT (GROUP A) 38 PLANT ESTABLISHMENT WORK 39 WOOD MULCH (CF) 40 MOVE-IN/MOVE-OUT (EROSION CONTROL) 41 ROLLED EROSION CONTROL PRODUCT (NETTING) 42 HYDROMULCH 43 FIBER ROLLS 44 STRAW 45 HYDROSEED 46 CLASS 2 AGGREGATE BASE (CY) 47 HOT MIX ASPHALT (TYPE A) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (2 - HP 12 X 84) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE (COPING) 55 (F) BAR REINFORCING STEEL (EPOXY COATED) (COPING) 56 (F) TIMBER LAGGING 57 CLEAN AND PAINT STEEL SOLDIER PILING 58 6" PERFORATED PLASTIC PIPE UNDERDRAIN 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 61 MINOR CONCRETE (GUTTER) (LF) 62 MARKER (CULVERT) 63 RAIL ELEMENT WALL (6' STEEL POST) 64 MIDWEST GUARDRAIL SYSTEM (7' WOOD POST) 65 (F) CABLE RAILING 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 ALTERNATIVE FLARED TERMINAL SYSTEM 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 438058-35175
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 04/20/2016 03:41:23 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: WALLACE STRUCTURES
 Tel: (707) 834-4992
 Fax: (707) 768-3386

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-05-25 at 02:00

BID No.: 01-0B2904

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Crescent City, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT CITY AT 0.2 MILE NORTH OF HAMILTON ROAD Contract #: 01-0B2904 Engineers Estimate: \$3,030,000.00 Bid Date: 5/25/2016 @ 2 PM Goal: 10 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 CONSTRUCTION AREA SIGNS 4 TRAFFIC CONTROL SYSTEM 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 PORTABLE TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY FLASHING BEACON SYSTEM 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY SILT FENCE 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 TREATED WOOD WASTE 21 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 22 NATURAL RESOURCE PROTECTION PLAN 23 DESTROY WELL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE THERMOPLASTIC TRAFFIC STRIPE 27 REMOVE PAVEMENT MARKER 28 REMOVE ROADSIDE SIGN 29 COLD PLANE ASPHALT CONCRETE PAVEMENT 30 CLEARING AND GRUBBING (LS) 31 ROADWAY EXCAVATION 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 SOIL AMENDMENT (CF) 37 PLANT (GROUP A) 38 PLANT ESTABLISHMENT WORK 39 WOOD MULCH (CF) 40 MOVE-IN/MOVE-OUT (EROSION CONTROL) 41 ROLLED EROSION CONTROL PRODUCT (NETTING) 42 HYDROMULCH 43 FIBER ROLLS 44 STRAW 45 HYDROSEED 46 CLASS 2 AGGREGATE BASE (CY) 47 HOT MIX ASPHALT (TYPE A) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (2 - HP 12 X 84) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE (COPING) 55 (F) BAR REINFORCING STEEL (EPOXY COATED) (COPING) 56 (F) TIMBER LAGGING 57 CLEAN AND PAINT STEEL SOLDIER PILING 58 6" PERFORATED PLASTIC PIPE UNDERDRAIN 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 61 MINOR CONCRETE (GUTTER) (LF) 62 MARKER (CULVERT) 63 RAIL ELEMENT WALL (6' STEEL POST) 64 MIDWEST GUARDRAIL SYSTEM (7' WOOD POST) 65 (F) CABLE RAILING 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 ALTERNATIVE FLARED TERMINAL SYSTEM 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 438062-35175
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 04/20/2016 04:41:29 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: WESTERN PROPERTIES, INC.
 Tel: (530) 409-8612
 Fax: () -

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-05-25 at 02:00

BID No.: 01-0B2904

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Crescent City, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT CITY AT 0.2 MILE NORTH OF HAMILTON ROAD Contract #: 01-0B2904 Engineers Estimate: \$3,030,000.00 Bid Date: 5/25/2016 @ 2 PM Goal: 10 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 CONSTRUCTION AREA SIGNS 4 TRAFFIC CONTROL SYSTEM 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 PORTABLE TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY FLASHING BEACON SYSTEM 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY SILT FENCE 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 TREATED WOOD WASTE 21 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 22 NATURAL RESOURCE PROTECTION PLAN 23 DESTROY WELL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE THERMOPLASTIC TRAFFIC STRIPE 27 REMOVE PAVEMENT MARKER 28 REMOVE ROADSIDE SIGN 29 COLD PLANE ASPHALT CONCRETE PAVEMENT 30 CLEARING AND GRUBBING (LS) 31 ROADWAY EXCAVATION 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 SOIL AMENDMENT (CF) 37 PLANT (GROUP A) 38 PLANT ESTABLISHMENT WORK 39 WOOD MULCH (CF) 40 MOVE-IN/MOVE-OUT (EROSION CONTROL) 41 ROLLED EROSION CONTROL PRODUCT (NETTING) 42 HYDROMULCH 43 FIBER ROLLS 44 STRAW 45 HYDROSEED 46 CLASS 2 AGGREGATE BASE (CY) 47 HOT MIX ASPHALT (TYPE A) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (2 - HP 12 X 84) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE (COPING) 55 (F) BAR REINFORCING STEEL (EPOXY COATED) (COPING) 56 (F) TIMBER LAGGING 57 CLEAN AND PAINT STEEL SOLDIER PILING 58 6" PERFORATED PLASTIC PIPE UNDERDRAIN 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 61 MINOR CONCRETE (GUTTER) (LF) 62 MARKER (CULVERT) 63 RAIL ELEMENT WALL (6' STEEL POST) 64 MIDWEST GUARDRAIL SYSTEM (7' WOOD POST) 65 (F) CABLE RAILING 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 ALTERNATIVE FLARED TERMINAL SYSTEM 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 438064-35175
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 04/20/2016 03:41:23 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: WHITE CAP READY MIX, INC.
 Tel: (530) 832-4225
 Fax: (530) 832-5847

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-05-25 at 02:00

BID No.: 01-0B2904

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Crescent City, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT CITY AT 0.2 MILE NORTH OF HAMILTON ROAD Contract #: 01-0B2904 Engineers Estimate: \$3,030,000.00 Bid Date: 5/25/2016 @ 2 PM Goal: 10 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 CONSTRUCTION AREA SIGNS 4 TRAFFIC CONTROL SYSTEM 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 PORTABLE TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY FLASHING BEACON SYSTEM 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY SILT FENCE 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 TREATED WOOD WASTE 21 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 22 NATURAL RESOURCE PROTECTION PLAN 23 DESTROY WELL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE THERMOPLASTIC TRAFFIC STRIPE 27 REMOVE PAVEMENT MARKER 28 REMOVE ROADSIDE SIGN 29 COLD PLANE ASPHALT CONCRETE PAVEMENT 30 CLEARING AND GRUBBING (LS) 31 ROADWAY EXCAVATION 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 SOIL AMENDMENT (CF) 37 PLANT (GROUP A) 38 PLANT ESTABLISHMENT WORK 39 WOOD MULCH (CF) 40 MOVE-IN/MOVE-OUT (EROSION CONTROL) 41 ROLLED EROSION CONTROL PRODUCT (NETTING) 42 HYDROMULCH 43 FIBER ROLLS 44 STRAW 45 HYDROSEED 46 CLASS 2 AGGREGATE BASE (CY) 47 HOT MIX ASPHALT (TYPE A) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (2 - HP 12 X 84) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE (COPING) 55 (F) BAR REINFORCING STEEL (EPOXY COATED) (COPING) 56 (F) TIMBER LAGGING 57 CLEAN AND PAINT STEEL SOLDIER PILING 58 6" PERFORATED PLASTIC PIPE UNDERDRAIN 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 61 MINOR CONCRETE (GUTTER) (LF) 62 MARKER (CULVERT) 63 RAIL ELEMENT WALL (6' STEEL POST) 64 MIDWEST GUARDRAIL SYSTEM (7' WOOD POST) 65 (F) CABLE RAILING 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 ALTERNATIVE FLARED TERMINAL SYSTEM 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 438065-35175
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 04/20/2016 04:41:27 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: WRECO
 Tel: (925) 941-0017
 Fax: (925) 941-0018

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-05-25 at 02:00

BID No.: 01-0B2904

PROJECT NAME: Construct Soldier Pile Wall

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Crescent City, Del Norte, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Construct Soldier Pile Wall FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR CRESCENT CITY AT 0.2 MILE NORTH OF HAMILTON ROAD Contract #: 01-0B2904 Engineers Estimate: \$3,030,000.00 Bid Date: 5/25/2016 @ 2 PM Goal: 10 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 CONSTRUCTION AREA SIGNS 4 TRAFFIC CONTROL SYSTEM 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 CHANNELIZER (SURFACE MOUNTED) 7 PORTABLE TEMPORARY SIGNAL SYSTEM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 TEMPORARY FLASHING BEACON SYSTEM 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY SILT FENCE 17 TEMPORARY CONSTRUCTION ENTRANCE 18 STREET SWEEPING 19 TEMPORARY CONCRETE WASHOUT 20 TREATED WOOD WASTE 21 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 22 NATURAL RESOURCE PROTECTION PLAN 23 DESTROY WELL 24 REMOVE PAINTED TRAFFIC STRIPE 25 REMOVE PAINTED PAVEMENT MARKING 26 REMOVE THERMOPLASTIC TRAFFIC STRIPE 27 REMOVE PAVEMENT MARKER 28 REMOVE ROADSIDE SIGN 29 COLD PLANE ASPHALT CONCRETE PAVEMENT 30 CLEARING AND GRUBBING (LS) 31 ROADWAY EXCAVATION 32 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 33 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 34 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 35 (F) LEAN CONCRETE BACKFILL 36 SOIL AMENDMENT (CF) 37 PLANT (GROUP A) 38 PLANT ESTABLISHMENT WORK 39 WOOD MULCH (CF) 40 MOVE-IN/MOVE-OUT (EROSION CONTROL) 41 ROLLED EROSION CONTROL PRODUCT (NETTING) 42 HYDROMULCH 43 FIBER ROLLS 44 STRAW 45 HYDROSEED 46 CLASS 2 AGGREGATE BASE (CY) 47 HOT MIX ASPHALT (TYPE A) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (2 - HP 12 X 84) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE (COPING) 55 (F) BAR REINFORCING STEEL (EPOXY COATED) (COPING) 56 (F) TIMBER LAGGING 57 CLEAN AND PAINT STEEL SOLDIER PILING 58 6" PERFORATED PLASTIC PIPE UNDERDRAIN 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) 61 MINOR CONCRETE (GUTTER) (LF) 62 MARKER (CULVERT) 63 RAIL ELEMENT WALL (6' STEEL POST) 64 MIDWEST GUARDRAIL SYSTEM (7' WOOD POST) 65 (F) CABLE RAILING 66 ALTERNATIVE IN-LINE TERMINAL SYSTEM 67 ALTERNATIVE FLARED TERMINAL SYSTEM 68 4" THERMOPLASTIC TRAFFIC STRIPE 69 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 70 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 71 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All

subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 438066-35175
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 04/20/2016 04:41:32 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

01



* 06-01-16A11:18 RCVD

Caltrans[®]

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

FORMS FOR BID

FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY NEAR
CRESCENT CITY AT 0.2 MILE NORTH OF HAMILTON ROAD

In District 01 On Route 101

Under

Notice to Bidders and Special Provisions dated April 18, 2016

Standard Specifications dated 2010

Project plans approved January 19, 2016

Standard Plans dated 2010

Applicable to

Electronic *Bid* book dated April 18, 2016

Identified by

Contract No. 01-0B2904

01-DN-101-22.9

Project ID 0112000113

Federal-Aid Project

ACSTP-ER-19C5(004)E

Bids open Wednesday, May 25, 2016

Dated April 18, 2016
AADD