

Low Bidder

09-08-15A11:55 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: **01-0B3004**

BID AMOUNT: **\$3,387,881.60**

BID OPENING DATE: **Wednesday, 9/2/2015**

BIDDER'S NAME: **J.F. Shea Construction, Inc.**

DBE GOAL FROM CONTRACT %: **11 %**

| | | |
|---|--|--|
| DBE PRIME CONTRACTOR CERTIFICATION ¹ : | TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) 9 | TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) \$1,594,120.29 |
|---|--|--|

| BID ITEM NO. | ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ² | WORK CATEGORY CODES ³ | NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors) | AMOUNT (\$) |
|-------------------------------|---|----------------------------------|--|--------------|
| 3, 9 | TRAFFIC CONTROL SYSTEM PORTABLE CHANGEABLE MESSAGE SIGN | C1201, C1200, C1211, C1212 | T & S DVBE, Inc. P.O. Box 270936 * Susanville, CA 96127 (530) 864-8105 * 1st Tier * DBE # 38721 | \$146,375.00 |
| 38, 39, 40, 41, 42, 43, 14 | MOVE-IN/MOVE-OUT (EROSION CONTROL), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED COMPOST, TEMPORARY MULCH | C2030, C2021, C2066 | M & S Environmental Landscapes, Inc. 12192 Mac's Road * Redding, CA 96003 (530) 241-1418 * 1st Tier * DBE # 030736 | \$46,859.50 |
| 35P, 36P, 54P, 55P | CONCRETE BACKFILL (SOLDIER PILE WALL) LEAN CONCRETE BACKFILL STRUCTURAL CONCRETE, RETAINING WALL & BARRIER SLAB | C0625, C0651, B1440, B1420 | Freeman Rock, Inc. P.O. Box 1218 * Brookings, OR 97415 (541) 469-2444 * Supplier * DBE # 34639 | \$33,292.20 |
| 52P, 58P | STEEL SOLDIER PILE (HP 12 X 53) CLEAN AND PAINT STEEL SOLDIER PILING | C0653, C0670 | Ruppert Construction Supply 3941 Park Drive Suite 20-487 * El Dorado Hills, CA 95762 (925) 229-5577 * Supplier * DBE # 032785 | \$170,920.37 |

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation

\$ 397,447.07

11.7 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

9/3/2015
Date

(530) 246-4292
(Area Code) Tel. No.

Luke Anderson / Kirk Johnson
Person to Contact (Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

T AND S DVBE Inc.

General Contractor CA. Lic # 983087 A-C31
Email - tandsdvbc@yahoo.com
DVBE Supplier #1753009
DBE Firm#38721
DIR REG# 1000007688

Yes We Are Union

Phone 530-864-8105
Fax 530-466-2613
P.O. Box 270936
Susanville Ca, 96127

JOB # - 01-0B3004

Bid Date 09/2/2015

Job Name- STABILIZE ROADWAY

1. Typical lane Closure Rates T-10/T-14/T-11 (Truck and Traffic Control Supervisor) Item # 3

- 8 Hour straight time shift \$900.00 (Traffic control supervisor, traffic truck)
 - 8 Hour straight time shift \$1450.00 (Traffic control supervisor, Traffic control tech. and traffic truck.)
 - Overtime Rate \$125.00 (Traffic control supervisor, traffic truck)
 - Overtime Rate \$200.00 (Traffic control supervisor, Traffic control tech. and traffic truck.)
 - Sundays/Holidays time rate \$135.00 (Traffic control supervisor, traffic truck)
 - Sundays/Holidays time rate \$235.00 (Traffic control supervisor, Traffic control tech. and traffic truck.)
- Traffic control cone truck will include all needed cones, temp signs and stands, and fully trained and very experienced traffic control supervisor. If cones are to be placed in multi-lane road or at high speed traffic a traffic control technician must be include in price. Rates include typical 3 advance signs, 3 Lance closed signs, and enough cones for a 2 mile closure. If additional delineation is needed, please see rates below and/or call with additional needs and discuss pricing. For multi-line closures or closures in 2 directions please call for additional pricing.

Prices and items below only apply if T AND S DVBE Inc. is contracted to provide traffic control.

2. Traffic control technician labor (Includes truck) Item 3

\$790.00 per 8 hour straight-time; 1

\$105.00 per hour overtime & Saturdays;

\$125.00 per hour Sundays/Holidays;

While available on a full-time basis at these same rates, this work is generally performed pre- or post-shift, and resetting of safety delineations, relocations of CMS boards and auxiliary signs, and any additional assistance requested by the Prime Contractor. Traffic control technician hours are billed when placing additional cones, signs/stands, CMS boards, when directed by Prime Contractor. This rate does not include the original sign, CMS board, & cone placement included in #1.

3. Flagging T 13 Reversible. Signs/stands, Cones, Radios (Item #3)

- 8 Hour straight time shift \$1200.00 (Two Flaggers)
- 8 Hour straight time shift 2 flaggers and rumble strips included \$1300.00
- Extra Flaggers other than the first 2 (Each) per 8 hr. straight time rate \$600.00
- **TOTAL EXTRA COST FOR SET UP AND TEAR DOWN WILL HAVE A FLAT CHARGE OF \$350.00 TOTAL.**
(Extra charge is based on setting up and tearing down 1 complete rumble strip T-13 closure. Pre and post flagging shift. Extra cost for non-rumble strip T-13 will be \$125.00)
- Overtime, each flagger \$85.00 per hr.
- Sunday/Holidays time each flagger \$100.00 per hr.

All typical signs (10) stands (10) flagging equipment, cones (30) included. When and if additional equipment is needed; see rates below. T AND S DVBE Inc. has already set rumble strips on several jobs.

Exclusions - The prime contractor will provide all light towers (Unless rented from T AND S DVBE Inc.) and placement of light towers if needed. If prime would like T AND S DVBE Inc. to provide light towers, additional cost will apply. (See rates below)

4. Pilot car (Item #3)

- Pilot car and driver @ 752.00 per 8 hr. straight time shift
- Overtime @ \$105.00 per hr.
- Sundays/Holidays @ \$115.00 per hr.

Bid Item # 3 - \$ 135,375 -
Bid Item # 9 - \$ 11,000 -

T AND S DVBE Inc.

General Contractor CA. Lic # 983087 A-C31
Email - tandsdvbe@yahoo.com
DVBE Supplier #1753009
DBE Firm#38721
DIR REG# 1000007688

Yes We Are Union

Phone 530-864-8105
Fax 530-466-2613
P.o. Box 270936
Susanville Ca, 96127

5. (Item #5) Portable Changeable Message Board Rental

\$875.00 per Month
\$500.00 per week
\$300.00 per day
Inclusion

CMS prices include a onetime set up and tear down if used for a minimum of 2 months. If not used for 2 months additional \$125.00 charge per board delivery and pick up will apply.

If T AND S DVBE Inc. is listed in the bid for traffic control systems there will be no delivery charge.

6. Arrow Board Rental (Item 3)

\$275.00 per day
\$400.00 per week
\$600.00 per month

7. Light Towers Rental

\$100.00 per day
\$200.00 per week
\$600.00 per month

Prime contractor is responsible for fuel.

Light tower prices include a onetime set up and tear down if used for a minimum of 2 months. If not used for 2 months additional \$125.00 charge per tower delivery and pick up will apply.

If T AND S DVBE Inc. is listed in the bid for traffic control systems there will be no delivery charge.

8. Operated Water Truck

4000 Gallon Water Truck (Carb Compliant)

\$110.00/Hr. Straight time
\$120.00/Hr. Over Time
\$130.00/Hr. Double Time

2000 Gallon Water Truck (Carb Complainant)

\$105.00/Hr. Straight time. \$110.00/Hr. Over Time. \$120.00/Hr. Double Time

All water truck operators will be paid the correct prevailing wage and certified payroll. Prime contractor will not have to worry about "owner" operator lease agreements.

Additional Delineation/Hourly/Daily Rates If Needed

1. Cones \$0.30/Day \$6.00/Month
2. Type 1 Barricades (With Signs i.e. Wait For Pilot)
 - \$1.50 per day \$18. Per month
3. Extra Signs and Stands not included in normal closures stated above
 - \$3.00 per day \$36.00 per month
4. Type 3 Barricade (With Sign I.E. Road Closed)
 - \$2.00 per day \$20.00 Per month
5. Night Road Work Ahead Beacons mounted on portable road work ahead signs \$4.00/Day
6. Call for rates on additional signs or barricades.

SEP 01 2015

BZ 3 - 135,315 -
BZ 9 - 11,000

T AND S DVBE Inc.

General Contractor CA. Lic # 983087 A-C31
Email - tandsdvbe@yahoo.com
DVBE Supplier #1753009
DBE Firm#38721
DIR REG# 1000007688

Phone 530-864-8105
Fax 530-466-2613
P.o. Box 270936
Susanville Ca, 96127

Yes We Are Union

GENERAL NOTES, TERMS, & CONDITIONS – Please read carefully

- **Acknowledgement & Agreement:** By appointing or listing T AND S DVBE, INC. as a subcontractor on this project, the Prime Contractor acknowledges and agrees to all applicable terms and conditions as stated above and in the descriptions below.

- **Radios:** Our pilot car(s) and flaggers will be equipped with VHF and UHF 2-way radios. Our pilot cars and flaggers will be equipped with CB radios for communication with your truckers and other CB-equipped equipment.

- **Rental Equipment:** For this project, the Portable Changeable Message Signs are covered herein under. The Prime Contractor shall be responsible for any damage or loss to/of the equipment due to traffic conflicts, vandalism, theft, acts of nature or mishandling by Prime Contractor's staff, this includes batteries. The Prime Contractor will NOT be responsible for maintenance of the operational capabilities, except for operational difficulties and repairs brought about by such traffic conflicts, vandalism, acts of nature or mishandling by Prime Contractor's staff.

Prime contractor is responsible for all lost stolen or damaged equipment on job site. (Includes all non-powered equipment) A daily record of items used will be provided by T and S DVBE Inc. for the prime contractor to sign off on.

- **Insurance:** T AND S DVBE, INC. maintains insurance coverage's as required by USDOT-FHWA, Caltrans (Commercial General Liability, Commercial Auto, and Workers Comp); any additional coverage's required by the Prime Contractor can be acquired by us at the Prime Contractor's sole expense (e.g., Workers' Comp Waiver of Subrogation, Excess Liability umbrella).

- **Mobilization:** For this project our initial advance notice requirements are 10 calendar days for mobilization of CMS boards, flaggers, pilot car, etc.

- **Inclusion of these entire quotations in Subcontract or Work Order is required either within the body of the Subcontracts/Work Orders or appendixes to and referenced within the Subcontract/Work Order. Such inclusion and /or referencing in no way obligates the Prime Contractor to use any of the optional quotations above.**

- **Working Time**

All pricing is based on consistent working weeks/days. Prices are subject to change if prime contractor contracts T AND S DVBE Inc. less than full 40 hr. Week and/or 8 hr. days. Additional Mob and or increased hourly rates will be applied.

- **All Payments (There will be no payment retention on traffic control)**

T AND S DVBE INC. will bill every two weeks. Invoice due and payable 30 days from date of invoice. Customer agrees to pay a finance charge of 1.5% per month on all past due balances. Customer further agrees to pay reasonable attorney's fees and cost if collection is required. Venue for the purpose of this obligation shall be Lassen County, CA. T AND S DVBE Inc. will be paid within 30 days of invoicing or work shall stop until payment is made.

Should you have any questions regarding these quotations, please call our office @ 530-639-9987. Call for additional prices such as cones, barricades, barricaded follow pilot car signs, or signs/stands as needed

- This quote is valid for 30 days.

Back To Query Form

Search Returned 1 Records

Thu Sep 03 16:17:27 PDT 2015

Query Criteria

Firm ID: 38721
 Firm Type: DBE

| | |
|------------------------------|------------------------------|
| Firm ID | 38721 |
| Firm/DBA Name | T AND S DVBE, INC. |
| Address Line1 | 704-505 INDIANS RD |
| Address Line2 | |
| City | JANESVILLE |
| State | CA |
| Zip Code1 | 96114 |
| Zip Code2 | |
| Mailing Address Line1 | P.O. BOX 270936 |
| Mailing Address Line2 | |
| Mailing City | SUSANVILLE |
| Mailing State | CA |
| Mailing Zip Code1 | 96127 |
| Mailing Zip Code2 | |
| Certification Type | DBE |
| EEmail | tandsdvbe@yahoo.com |
| Contact Name | TAREN FORDE |
| Area Code | (530) |
| Phone Number | 864-8105 |
| Alt Area Code | () |
| Alt Phone Number | |
| Fax Area Code | () |
| Fax Phone Number | |
| Agency Name | DEPARTMENT OF TRANSPORTATION |
| Counties | 04; 18; 25; 32; 52; |
| Districts | 02; 03; |
| DBE NAICS | 484110; 488490; 561990; |

ACDBE NAICS

| | |
|-------------------|--|
| Work Codes | C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1211 TRAFFIC FLAGGERS; C1212 PILOT CAR SERVICES; C9606 WATER TRUCK ; |
| Licenses | |
| Trucks | WATER TRUCKS - 3; |
| Gender | F |
| Ethnicity | CAUCASIAN |
| Firm Type | DBE |

Back To Query Form

M&S Environmental Landscapes, Inc.
 12192 Mac's Road
 Redding, CA 96003
 530-241-1418 FAX 530-241-9647
 DIR Registration No. 1000010084
 CA Lic. 751931 DBE,SMBE, and MBE Certified CT No. 030736

8/2/15

Bld For - Del Norte County - Wilson Creek Bridge

Cal-trans # 01-0B3004

M&S Environmental Landscapes, Inc. would like to propose a bid for the following items:

| Item No. | Description | Units | Quantity | Cost per Unit | Est. Cost |
|----------|----------------------|-------|----------|---------------|--------------|
| | | | | | \$ - |
| 38 | Move-in / Movie- Out | EA | 1 | 700.00 | \$ 700.00 |
| 39 | Hydromulch | SQFT | 11700 | 0.19 | \$ 2,223.00 |
| 40 | Fiber Roll | LF | 1140 | 8.50 | \$ 9,690.00 |
| 41 | Straw | SQFT | 11700 | 0.16 | \$ 1,872.00 |
| 42 | Hydroseed | SQFT | 11700 | 0.235 | \$ 2,749.50 |
| 43 | Compost | SQFT | 11700 | 1.05 | \$ 12,285.00 |

TOTAL

\$ 29,519.50

ADDITIONAL BID NOTES

- * Prime Contractor to provide and pay for water source on site (i.e. fire hydrant, water truck, or other approved source) at a minimum rate of 200 g.p.m.
- * All traffic control to be provided by Prime contractor. Bid valid for 60 days.
- * An estimated 1 acres of Hydroseeding can be done in one working day. Stand-by time will be billed at \$600.00 per hour.
- * Performance and Payment bonds are not included. Insurance beyond a \$5 mil umbrella will result in additional charge.
- * Additional insurance requirements including "Waiver of Subrogation" will be charged to Prime Contractor.
- * Signatory to Local 185 Laborers Union.
- * If you have any questions please call our office.

Michael Smith

*See Item 15
on next page.*

08 2015

Environmental Landscapes, Inc.

Mac's Road
 King, CA 96003
 41-1418 FAX 530-241-9647
 Registration No. 1000010084
 Lic. 751931 DBE,SMBE, and MBE Certified CT No. 030736

8/2/15

For - Del Norte County - Wilson Creek Bridge

Cal-trans # 01-0B3004

Environmental Landscapes, Inc. would like to propose a bid for the following items:

| Item No. | Description | Units | Quantity | Cost per Unit | Est. Cost |
|----------|-----------------|-------|----------|---------------|-----------|
| 14 | Temporary Mulch | SQYD | 1200 | 14.45 \$ | 17,340.00 |

TOTAL

\$ 17,340.00

ADDITIONAL BID NOTES

- Prime Contractor to provide and pay for water source on site (i.e. fire hydrant, water truck, or other approved source) at a minimum rate of 200 g.p.m.
- All traffic control to be provided by Prime contractor. Bid valid for 60 days.
- One move-in is included in total bid, unless otherwise stated. Additional move-in (If necessary) at the rate of \$700 each.
- An estimated acres of Hydroseeding can be done in one working day. Stand-by time will be billed at \$800.00 per hour.
- Performance and Payment bonds are not included. Insurance beyond a \$5 mil umbrella will result in additional charge.
- Additional insurance requirements including "Waiver of Subrogation" will be charged to Prime Contractor.
- Signatory to Local 185 Laborers Union.
- If you have any questions please call our office.

Michael Smith

Back To Query Form

Search Returned 1 Records


Thu Sep 03 16:17:46 PDT 2015

Query Criteria

Firm ID: 30736
 Firm Type: DBE

| | |
|------------------------------|---|
| Firm ID | 30736 |
| Firm/DBA Name | M & S ENVIRONMENTAL LANDSCAPES, INC |
| Address Line1 | 12192 MACS ROAD |
| Address Line2 | |
| City | REDDING |
| State | CA |
| Zip Code1 | 96003 |
| Zip Code2 | |
| Mailing Address Line1 | |
| Mailing Address Line2 | |
| Mailing City | |
| Mailing State | |
| Mailing Zip Code1 | |
| Mailing Zip Code2 | |
| Certification Type | DBE |
| EMail | shelley@mandsenviro.com; michael@mandsenviro.com |
| Contact Name | MICHAEL A. SMITH |
| Area Code | (530) |
| Phone Number | 241-1418 |
| Alt Area Code | (530) |
| Alt Phone Number | 941-1631 |
| Fax Area Code | (530) |
| Fax Phone Number | 241-9647 |
| Agency Name | DEPARTMENT OF TRANSPORTATION |
| Counties | 01; 03; 04; 05; 06; 07; 08; 09; 11; 12; 17; 18; 21; 23; 25; 27; 28; 29; 31; 32; 34; 38; 45; 46; 47; 48; 49; 51; 52; 53; 57; 58; |
| Districts | 01; 02; 03; 04; 05; 10; |
| DBE NAICS | 238910; 561730; |
| ACDBE NAICS | |
| Work Codes | C0620 LANDSCAPING & NURSERY SUPPLIER; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS; C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM; C2066 TEMPORARY EROSION CONTROL; |
| Licenses | C27 Landscaping Contractor; |
| Trucks | |
| Gender | M |
| Ethnicity | HISPANIC |
| Firm Type | DBE |

Back To Query Form



FREEMAN ROCK, INC.

Oregon Contractor's Board License #155569
 Oregon DBE # 3753 California DBE# 34639
 99031 South Bank Chetco River Rd - P.O. Box 1218, Brookings OR 97415
 Phone: 541-469-2444 Fax: 541-469-0247
 www.freemanrock.com mail@freemanrock.com

Attn: Luke Anderson
 Company: JF Shea
 Email: luke.anderson@jfshea.com
 Fax: _____
 Phone: 541-331-5489

Project Name: Stabilize Roadway, 8.3 mi. N of Wilson Ck
 Owner/ Project ID: CalTrans
 Location: Crescent City
 Start Date: 2015 Projected End Date: 2015
 Pricing Based on Anticipated Delivery of: All Agg./Concrete
 Proposal #: E 15H04 Revision: 0

MATERIAL BID PROPOSAL Page 1 of 2

Freeman Rock, Inc proposes to furnish all materials and necessary equipment and perform all labor necessary to complete the following work:

| ITEM ID | ITEM DESCRIPTION | PRICE | UNIT OF MEASURE | PRICE INCLUDES YES/NO | | *MINIMUM ORDER QTY |
|-----------|----------------------------|----------|-----------------|-----------------------|--------------|--------------------|
| | | | | DELIVERY | CA SALES TAX | |
| 22FPS | 5 1/2 Sack Concrete | \$112.00 | CY | Incl. | Incl. | 8 CY |
| 275SBPS | 7 Sack Structural Concrete | \$132.00 | CY | Incl. | Incl. | 8 CY |
| 264LCB | Lean Concrete Backfill | \$97.00 | CY | Incl. | Incl. | 8 CY |
| 279SNG | 9 Sack Soil Nail Grout | \$141.00 | CY | Incl. | Incl. | 8 CY |
| ? 1300200 | 1" Crushed Quarry | \$19.83 | Ton | Incl. | Incl. | 12 Tons |
| | | | | | | |
| | | | | | | |
| | | | | | | |
| | | | | | | |

Pricing does not include on site materials testing for any products delivered by Freeman Rock, Inc.

** SEE ATTACHED*

Respectfully Submitted by, Eric Clark Freeman Rock, Inc. Dated: 9/1/2015

Acceptance

I authorize Freeman Rock to furnish all material, equipment and labor required to complete the work described in the above proposal. I understand that all terms set forth by Freeman Rock on page 2 of this proposal apply.

_____ purchase order number

_____ signature

_____ date

_____ printed name and title

* Additional charges may apply when ordering smaller quantities.

Supply

$$BI-35: 211 \text{ cy} \times \$112/\text{cy} = \$23,632 -$$

$$BI-36: 127 \text{ cy} \times \$97/\text{cy} = \$12,319 -$$

$$BI-54: 60 \text{ cy} \times \$132/\text{cy} = \$7,920 -$$

$$BI-55: 88 \text{ cy} \times \$132/\text{cy} = \$11,616 -$$

$$\text{TOTAL} = \$55,487$$

$$\text{DBE \%} = \$55,487 - \times 0.60 = \boxed{\$33,292.20}$$

Back To Query Form

Search Returned 1 Records

Thu Sep 03 16:18:11 PDT 2015

Query Criteria

Firm ID: 34639
 Firm Type: DBE

| | |
|------------------------------|---|
| Firm ID | 34639 |
| Firm/DBA Name | FREEMAN ROCK, INC. |
| Address Line1 | 99031 SOUTH BANK CHETCO RIVER ROAD |
| Address Line2 | |
| City | BROOKINGS |
| State | OR |
| Zip Code1 | 97415 |
| Zip Code2 | |
| Mailing Address Line1 | PO BOX 1218 |
| Mailing Address Line2 | |
| Mailing City | BROOKINGS |
| Mailing State | OR |
| Mailing Zip Code1 | 97415 |
| Mailing Zip Code2 | |
| Certification Type | DBE |
| E Mail | mail@freemanrock.com |
| Contact Name | TED FREEMAN, JR. |
| Area Code | (541) |
| Phone Number | 469-2444 |
| Alt Area Code | () |
| Alt Phone Number | |
| Fax Area Code | (541) |
| Fax Phone Number | 469-0247 |
| Agency Name | DEPARTMENT OF TRANSPORTATION |
| Counties | 08; 12; |
| Districts | 01; |
| DBE NAICS | 212312; 212313; 212319; 212321; 212322; |

ACDBE NAICS

| | |
|-------------------|--|
| Work Codes | B1420 CRUSHED & BROKEN STONE; B1440 SAND & GRAVEL; C0625 SAND & GRAVEL SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; |
| Licenses | |
| Trucks | |
| Gender | M |
| Ethnicity | NATIVE AMERICAN |
| Firm Type | DBE |

Back To Query Form

Rupert

Construction Supply

Estimate

Rupert Construction Supply, LP
 3941 Park Drive, Suite 20-487
 El Dorado Hills, CA 95762-4549

(925) 229-5577

| Date | Bid Date | Estimate # |
|----------|----------|------------|
| 9/2/2015 | 9/2/2015 | 09022015 |

UDBE Certified, #CT-032785
 CA SBE Certified #28807

| Description | Qty | Unit | Unit Price | Total |
|---|--------|-------|-------------------------|-----------------------|
| 01-0B3004, In Del Norte County 8.3 Miles North of Wilson Creek Bridge | | | | |
| BI 52: Steel Soldier Pile HP12x53, Various Lengths, Gr. 50, Domestic Excludes fabrication, coating, all inspections or NDT Freight included to Coaters | 3,334 | LF | 27.13 | 90,451.42T |
| Optional: Fabrication - Provide and install stay plates (only available if piles purchased as listed above) 3/8" x 6" x 30", A572, gr. 50 | 578 | ea | 134.00 | 77,452.00T |
| BI 58: Clean and Paint Steel Soldier Piles | 1 | lot | 68,449.50 | 68,449.50 |
| Fabrication: Install 1- 2" Picking eye at top of each beam | 1 | lot | 1,750.00 | 1,750.00 |
| Optional: Fabrication: Provide & install 588 - 3/8" x 6" x 2'-4" Stay Plates | 1 | lot | 104,228.00 | 104,228.00 |
| Estimated Freight Charge | 5 | loads | 6,700.00 | 33,500.00 |
| Limited to items listed, Optional fabrication only available if purchased with clean and paint Excludes inspections | | | | |
| BI 57: Treated timber lagging, 6x12 - DF #1 BTR, full sawn, ACQ .60, UC4B, 892 ea. 7' mults HDPE Shims, 1/2" x 6" x 18" black, GEM material 12d galv. nails 40d galv. nails *Freight not included to jobsite* | 37.464 | mbf | 1,170.00 | 43,832.88T |
| | 1,750 | ea | 4.85 | 8,487.50T |
| | 2 | box | 100.00 | 200.00T |
| | 4 | box | 100.00 | 400.00T |
| Note: Material price subject to market conditions. Items included in quote price: limited to items listed. Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention, field service. Rupert Constr. Supply (RCS) will supply materials as required in contract plans and specifications. RCS is not responsible for design, engineering or installation. Liability: Limited to the cost of our product, we will not be responsible for additional charges. Due to the instability in the raw materials markets, our quotation is subject to change without notice. Pricing should be verified before placing a purchase order. If this project is subject to compensation due to escalation of the raw materials pricing, RCS reserves the right to make claim at the time of shipment. Contractor to verify field dimensions. Actual quantities are the responsibility of the contractor. F.O.B ship point, unless otherwise stated SALES TAX NOT INCLUDED | | | 0.00 | 0.00T |
| <p>Bz # 52 - \$181,167.29 (Includes Tax)</p> <p>Bz # 58 - \$103,699.50</p> <p>TOTAL = \$284,867.29</p> <p>DBE% = \$284,867.29 x 0.60</p> | | | | |
| | | | Subtotal | \$428,751.30 |
| | | | Sales Tax (0.0%) | \$0.00 |
| | | | Total | \$428,751.30 |

= \$170,920.37

[Back To Query Form](#)

Search Returned 1 Records

Thu Sep 03 16:18:36 PDT 2015

Query Criteria

Firm ID: 032785
 Firm Type: DBE

| | |
|------------------------------|--------------------------------|
| Firm ID | 32785 |
| Firm/DBA Name | RUPERT CONSTRUCTION SUPPLY, LP |
| Address Line1 | 12405 GOLD FLAKE CT. |
| Address Line2 | |
| City | RANCHO CORDOVA |
| State | CA |
| Zip Code1 | 95741 |
| Zip Code2 | |
| Mailing Address Line1 | 3941 PARK DR., STE. 20-487 |
| Mailing Address Line2 | |
| Mailing City | EL DORADO HILLS |
| Mailing State | CA |
| Mailing Zip Code1 | 95762 |
| Mailing Zip Code2 | 4549 |
| Certification Type | DBE |
| Email | karen@rupertsupply.com |
| Contact Name | KAREN WONNENBERG |
| Area Code | (925) |
| Phone Number | 229-5577 |
| Alt Area Code | () |
| Alt Phone Number | |
| Fax Area Code | (916) |
| Fax Phone Number | 673-9737 |
| Agency Name | DEPARTMENT OF TRANSPORTATION |
| Counties | 00; |
| Districts | 00; |
| DBE NAICS | 423990; 444190; |

ACDBE NAICS

Work Codes

C0653 STEEL SOLDIER PILES; C0654 TIMBER LAGGING; C0670 PIPE SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0900 BRIDGE DECK MATERIALS SUPPLIERS; C5190 JOINT SEAL - WATER STOP;

Licenses

Trucks

Gender

F

Ethnicity

CAUCASIAN

Firm Type

DBE

[Back To Query Form](#)

T AND S DVBE Inc.

General Contractor CA. Lic # 983087 A-C31
Email - tandsdvbe@yahoo.com
DVBE Supplier #1753009
DBE Firm#38721
DIR REG# 1000007688

Phone 530-864-8105
Fax 530-466-2613
P.o. Box 270936
Susanville Ca, 96127

Yes We Are Union

JOB # - 01-0B3004

Bid Date 09/2/2015

Job Name- STABILIZE ROADWAY

1. Typical lane Closure Rates T-10/T-14/T-11 (Truck and Traffic Control Supervisor) Item # 3

- 8 Hour straight time shift \$900.00 (Traffic control supervisor, traffic truck)
- 8 Hour straight time shift \$1450.00 (Traffic control supervisor, Traffic control tech. and traffic truck.)
- Overtime Rate \$125.00 (Traffic control supervisor, traffic truck)
- Overtime Rate \$200.00 (Traffic control supervisor, Traffic control tech. and traffic truck.)
- Sundays/Holidays time rate \$135.00 (Traffic control supervisor, traffic truck)
- Sundays/Holidays time rate \$235.00 (Traffic control supervisor, Traffic control tech. and traffic truck.)

Traffic control cone truck will include all needed cones, temp signs and stands, and fully trained and very experienced traffic control supervisor. If cones are to be placed in multi-lane road or at high speed traffic a traffic control technician must be include in price. Rates include typical 3 advance signs, 3 Lance closed signs, and enough cones for a 2 mile closure. If additional delineation is needed, please see rates below and/or call with additional needs and discuss pricing. For multi-line closures or closures in 2 directions please call for additional pricing.

Prices and items below only apply if T AND S DVBE Inc. is contracted to provide traffic control.

2. Traffic control technician labor (Includes truck) Item 3

- \$790.00 per 8 hour straight-time; 1
- \$105.00 per hour overtime & Saturdays;
- \$125.00 per hour Sundays/Holidays;

While available on a full-time basis at these same rates, this work is generally performed pre- or post-shift, and resetting of safety delineations, relocations of CMS boards and auxiliary signs, and any additional assistance requested by the Prime Contractor. Traffic control technician hours are billed when placing additional cones, signs/stands, CMS boards, when directed by Prime Contractor. This rate does not include the original sign, CMS board, & cone placement included in #1.

3. Flagging T 13 Reversible. Signs/stands, Cones, Radios (Item #3)

- 8 Hour straight time shift \$1200.00 (Two Flaggers)
- 8 Hour straight time shift 2 flaggers and rumble strips included \$1300.00
- Extra Flaggers other than the first 2 (Each) per 8 hr. straight time rate \$600.00
- **TOTAL EXTRA COST FOR SET UP AND TEAR DOWN WILL HAVE A FLAT CHARGE OF \$350.00 TOTAL.**
(Extra charge is based on setting up and tearing down 1 complete rumble strip T-13 closure. Pre and post flagging shift. Extra cost for non-rumble strip T-13 will be \$125.00)
- Overtime, each flagger \$85.00 per hr.
- Sunday/Holidays time each flagger \$100.00 per hr.

All typical signs (10) stands (10) flagging equipment, cones (30) included. When and if additional equipment is needed; see rates below. T AND S DVBE Inc. has already set rumble strips on several jobs.

Exclusions - The prime contractor will provide all light towers (Unless rented from T AND S DVBE Inc.) and placement of light towers if needed. If prime would like T AND S DVBE Inc. to provide light towers, additional cost will apply. (See rates below)

4. Pilot car (Item #3)

- Pilot car and driver @ 752.00 per 8 hr. straight time shift
- Overtime @ \$105.00 per hr.
- Sundays/Holidays @ \$115.00 per hr.

Bid Item # 3 - \$ 135,375 -
Bid Item # 9 - \$ 11,000 -

T AND S DVBE Inc.

General Contractor CA. Lic # 983087 A-C31
Email - tandsdvbe@yahoo.com
DVBE Supplier #1753009
DBE Firm#38721
DIR REG# 1000007688

Yes We Are Union

Phone 530-864-8105
Fax 530-466-2613
P.o. Box 270936
Susanville Ca, 96127

5. (Item #5) Portable Changeable Message Board Rental

\$875.00 per Month
\$500.00 per week
\$300.00 per day
Inclusion

CMS prices include a onetime set up and tear down if used for a minimum of 2 months. If not used for 2 months additional \$125.00 charge per board delivery and pick up will apply.

If T AND S DVBE Inc. is listed in the bid for traffic control systems there will be no delivery charge.

6. Arrow Board Rental (Item 3)

\$275.00 per day
\$400.00 per week
\$600.00 per month

7. Light Towers Rental

\$100.00 per day
\$200.00 per week
\$600.00 per month

Prime contractor is responsible for fuel.

Light tower prices include a onetime set up and tear down if used for a minimum of 2 months. If not used for 2 months additional \$125.00 charge per tower delivery and pick up will apply.

If T AND S DVBE Inc. is listed in the bid for traffic control systems there will be no delivery charge.

8. Operated Water Truck

4000 Gallon Water Truck (Carb Compliant)

\$110.00/Hr. Straight time
\$120.00/Hr. Over Time
\$130.00/Hr. Double Time

2000 Gallon Water Truck (Carb Complainant)

\$105.00/Hr. Straight time. \$110.00/Hr. Over Time. \$120.00/Hr. Double Time

All water truck operators will be paid the correct prevailing wage and certified payroll. Prime contractor will not have to worry about "owner" operator lease agreements.

Additional Delineation/Hourly/Daily Rates If Needed

1. Cones \$0.30/Day \$6.00/Month
2. Type 1 Barricades (With Signs i.e. Wait For Pilot)
 - \$1.50 per day \$18. Per month
3. Extra Signs and Stands not included in normal closures stated above
 - \$3.00 per day \$36.00 per month
4. Type 3 Barricade (With Sign I.E. Road Closed)
 - \$2.00 per day \$20.00 Per month
5. **Night Road Work Ahead Beacons mounted on portable road work ahead signs \$4.00/Day**
6. Call for rates on additional signs or barricades.

SEP 01 2015

BZ 3-135,315-
BZ 9-11,000

T AND S DVBE Inc.

General Contractor CA. Lic # 983087 A-C31

Email - tandsdvbe@yahoo.com

DVBE Supplier #1753009

DBE Firm#38721

DIR REG# 1000007688

Yes We Are Union

Phone 530-864-8105

Fax 530-466-2613

P.o. Box 270936

Susanville Ca, 96127

GENERAL NOTES, TERMS, & CONDITIONS – Please read carefully

- **Acknowledgement & Agreement:** By appointing or listing T AND S DVBE, INC. as a subcontractor on this project, the Prime Contractor acknowledges and agrees to all applicable terms and conditions as stated above and in the descriptions below.

- **Radios:** Our pilot car(s) and flaggers will be equipped with VHF and UHF 2-way radios. Our pilot cars and flaggers will be equipped with CB radios for communication with your truckers and other CB-equipped equipment.

- **Rental Equipment:** For this project, the Portable Changeable Message Signs are covered herein under. The Prime Contractor shall be responsible for any damage or loss to/of the equipment due to traffic conflicts, vandalism, theft, acts of nature or mishandling by Prime Contractor's staff, this includes batteries. The Prime Contractor will NOT be responsible for maintenance of the operational capabilities, except for operational difficulties and repairs brought about by such traffic conflicts, vandalism, acts of nature or mishandling by Prime Contractor's staff.

Prime contractor is responsible for all lost stolen or damaged equipment on job site. (Includes all non-powered equipment) A daily record of items used will be provided by T and S DVBE Inc. for the prime contractor to sign off on.

- **Insurance:** T AND S DVBE, INC. maintains insurance coverage's as required by USDOT-FHWA, Caltrans (Commercial General Liability, Commercial Auto, and Workers Comp); any additional coverage's required by the Prime Contractor can be acquired by us at the Prime Contractor's sole expense (e.g., Workers' Comp Waiver of Subrogation, Excess Liability umbrella).

- **Mobilization:** For this project our initial advance notice requirements are 10 calendar days for mobilization of CMS boards, flaggers, pilot car, etc.

- **Inclusion of these entire quotations in Subcontract or Work Order** is required either within the body of the Subcontracts/Work Orders or appendixes to and referenced within the Subcontract/Work Order. Such inclusion and /or referencing in no way obligates the Prime Contractor to use any of the optional quotations above.

- **Working Time**

All pricing is based on consistent working weeks/days. Prices are subject to change if prime contractor contracts T AND S DVBE Inc. less than full 40 hr. Week and/or 8 hr. days. Additional Mob and or increased hourly rates will be applied.

- **All Payments** (There will be no payment retention on traffic control)

T AND S DVBE INC. will bill every two weeks. Invoice due and payable 30 days from date of invoice. Customer agrees to pay a finance charge of 1.5% per month on all past due balances. Customer further agrees to pay reasonable attorney's fees and cost if collection is required. Venue for the purpose of this obligation shall be Lassen County, CA. T AND S DVBE Inc. will be paid within 30 days of invoicing or work shall stop until payment is made.

Should you have any questions regarding these quotations, please call our office @ 530-639-9987. Call for additional prices such as cones, barricades, barricaded follow pilot car signs, or signs/stands as needed

- This quote is valid for 30 days.

[Back To Query Form](#)

Search Returned 1 Records

Thu Sep 03 16:17:27 PDT 2015

Query Criteria

Firm ID: 38721

Firm Type: DBE

| | |
|------------------------------|------------------------------|
| Firm ID | 38721 |
| Firm/DBA Name | T AND S DVBE, INC. |
| Address Line1 | 704-505 INDIANS RD |
| Address Line2 | |
| City | JANESVILLE |
| State | CA |
| Zip Code1 | 96114 |
| Zip Code2 | |
| Mailing Address Line1 | P.O. BOX 270936 |
| Mailing Address Line2 | |
| Mailing City | SUSANVILLE |
| Mailing State | CA |
| Mailing Zip Code1 | 96127 |
| Mailing Zip Code2 | |
| Certification Type | DBE |
| E-Mail | tandsdvbe@yahoo.com |
| Contact Name | TAREN FORDE |
| Area Code | (530) |
| Phone Number | 864-8105 |
| Alt Area Code | () |
| Alt Phone Number | |
| Fax Area Code | () |
| Fax Phone Number | |
| Agency Name | DEPARTMENT OF TRANSPORTATION |
| Counties | 04; 18; 25; 32; 52; |
| Districts | 02; 03; |
| DBE NAICS | 484110; 488490; 561990; |

ACDBE NAICS

| | |
|-------------------|--|
| Work Codes | C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1211 TRAFFIC FLAGGERS; C1212 PILOT CAR SERVICES; C9606 WATER TRUCK ; |
| Licenses | |
| Trucks | WATER TRUCKS - 3; |
| Gender | F |
| Ethnicity | CAUCASIAN |
| Firm Type | DBE |

[Back To Query Form](#)

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-05-0102.13 (NEW 3/2015)

Contract no. **01-0B3004**

Name of DBE business **M & S Environmental Landscapes, Inc.**

Name of DBE representative **Michael Smith**

DBE certification number **030736**

Name of bidder **J.F. Shea Construction, Inc.**

Name of prime contractor if different from the bidder **J.F. Shea Construction, Inc.**

Name of representative of bidder or prime contractor **Luke Anderson**

Date quote was provided to the bidder or prime contractor **9/2/2015**

| Item number | Item of work and description of services to be subcontracted or materials to be provided ¹ | Amount (\$) |
|--------------|---|--------------------|
| 38 | MOVE-IN/MOVE-OUT (EROSION CONTROL) | \$700.00 |
| 39 | HYDROMULCH | \$2,223.00 |
| 40 | FIBER ROLLS | \$9,690.00 |
| 41 | STRAW | \$1,872.00 |
| 42 | HYDROSEED | \$2,749.50 |
| 43 | COMPOST | \$12,285.00 |
| 14 | TEMPORARY MULCH | \$17,340.00 |
| Total | | \$46,859.50 |

¹ If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.



Signature of DBE's authorized representative
 Shelley Smith

Printed name of DBE's authorized representative
 Secretary - CFO

Title of DBE's authorized representative
 9/3/2015

Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 854-6410 or TDD (916) 354-3300 or write Records and Forms Management, 1120 N Street, MC-09, Sacramento, CA 95814.

M&S Environmental Landscapes, Inc.
 12192 Mac's Road
 Redding, CA 96003
 530-241-1418 FAX 530-241-9647
 DIR Registration No. 1000010084
 CA Lic. 751931 DBE,SMBE, and MBE Certified CT No. 030738

8/2/15

Bid For - Del Norte County - Wilson Creek Bridge

Cal-trans # 01-0B3004

M&S Environmental Landscapes, Inc. would like to propose a bid for the following items:

| Item No. | Description | Units | Quantity | Cost per Unit | Est. Cost |
|----------|-----------------------|-------|----------|---------------|--------------|
| | | | | | \$ - |
| 38 | Movie-in / Movie- Out | EA | 1 | 700.00 | \$ 700.00 |
| 39 | Hydromulch | SQFT | 11700 | 0.19 | \$ 2,223.00 |
| 40 | Fiber Roll | LF | 1140 | 8.50 | \$ 9,690.00 |
| 41 | Straw | SQFT | 11700 | 0.16 | \$ 1,872.00 |
| 42 | Hydroseed | SQFT | 11700 | 0.235 | \$ 2,749.50 |
| 43 | Compost | SQFT | 11700 | 1.05 | \$ 12,285.00 |

TOTAL

\$ 29,519.50

ADDITIONAL BID NOTES

- * Prime Contractor to provide and pay for water source on site (i.e. fire hydrant, water truck, or other approved source) at a minimum rate of 200 g.p.m.
- * All traffic control to be provided by Prime contractor. Bid valid for 60 days.
- * An estimated 1 acres of Hydroseeding can be done in one working day. Stand-by time will be billed at \$600.00 per hour.
- * Performance and Payment bonds are not included. Insurance beyond a \$5 mil umbrella will result in additional charge.
- * Additional insurance requirements including "Waiver of Subrogation" will be charged to Prime Contractor.
- * Signatory to Local 185 Laborers Union.
- * If you have any questions please call our office.

Michael Smith

See Item 15
 on next page.

02 2015

Environmental Landscapes, Inc.

Mac's Road
 ing, CA 96003
 41-1418 FAX 530-241-9647
 Registration No. 1000010084
 c. 751931 DBE,SMBE, and MBE Certified CT No. 030736

2/15

For - Del Norte County - Wilson Creek Bridge

Cal-trans # 01-0B3004

Environmental Landscapes, Inc. would like to propose a bid for the following items:

| Item No. | Description | Units | Quantity | Cost per Unit | Est. Cost |
|----------|-----------------|-------|----------|---------------|-----------|
| 14 | Temporary Mulch | SQYD | 1200 | 14.45 \$ | 17,340.00 |

TOTAL

\$ 17,340.00

ADDITIONAL BID NOTES

- Prime Contractor to provide and pay for water source on site (i.e. fire hydrant, water truck, or other approved source) at a minimum rate of 200 g.p.m.
- All traffic control to be provided by Prime contractor. Bid valid for 60 days.
- One move-in is included in total bid, unless otherwise stated. Additional move-in (if necessary) at the rate of \$700 each.
- An estimated acres of Hydroseeding can be done in one working day. Stand-by time will be billed at \$600.00 per hour.
- Performance and Payment bonds are not included. Insurance beyond a \$5 mil umbrella will result in additional charge.
- Additional insurance requirements including "Waiver of Subrogation" will be charged to Prime Contractor.
- Signatory to Local 185 Laborers Union.
- If you have any questions please call our office.

Michael Smith

[Back To Query Form](#)

Search Returned 1 Records

Thu Sep 03 16:17:46 PDT 2015

Query Criteria

Firm ID: 30736
 Firm Type: DBE

| | |
|------------------------------|---|
| Firm ID | 30736 |
| Firm/DBA Name | M & S ENVIRONMENTAL LANDSCAPES, INC |
| Address Line1 | 12192 MACS ROAD |
| Address Line2 | |
| City | REDDING |
| State | CA |
| Zip Code1 | 96003 |
| Zip Code2 | |
| Mailing Address Line1 | |
| Mailing Address Line2 | |
| Mailing City | |
| Mailing State | |
| Mailing Zip Code1 | |
| Mailing Zip Code2 | |
| Certification Type | DBE |
| E-Mail | shelley@mandsensenviro.com; michael@mandsensenviro.com |
| Contact Name | MICHAEL A. SMITH |
| Area Code | (530) |
| Phone Number | 241-1418 |
| Alt Area Code | (530) |
| Alt Phone Number | 941-1631 |
| Fax Area Code | (530) |
| Fax Phone Number | 241-9647 |
| Agency Name | DEPARTMENT OF TRANSPORTATION |
| Counties | 01; 03; 04; 05; 06; 07; 08; 09; 11; 12; 17; 18; 21; 23; 25; 27; 28; 29; 31; 32; 34; 38; 45; 46; 47; 48; 49; 51; 52; 53; 57; 58; |
| Districts | 01; 02; 03; 04; 05; 10; |
| DBE NAICS | 238910; 561730; |
| ACDBE NAICS | |
| Work Codes | C0620 LANDSCAPING & NURSERY SUPPLIER; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS; C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM; C2066 TEMPORARY EROSION CONTROL; |
| Licenses | C27 Landscaping Contractor; |
| Trucks | |
| Gender | M |
| Ethnicity | HISPANIC |
| Firm Type | DBE |

[Back To Query Form](#)

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 3/2015)

Contract no. 01-0B3004

Name of DBE business Freeman Rock, Inc.

Name of DBE representative Ted Freeman, Jr.

DBE certification number 34639

Name of bidder J.F. Shea Construction, Inc.

Name of prime contractor if different from the bidder J.F. Shea Construction, Inc.

Name of representative of bidder or prime contractor Luke Anderson

Date quote was provided to the bidder or prime contractor 9/1/2015

| Bid Item number | Item of work and description of services to be subcontracted or materials to be provided ¹ | Amount (\$) |
|-----------------|---|--------------------|
| 35P | CONCRETE BACKFILL (SOLDIER PILE WALL) | \$23,632.00 |
| 36P | LEAN CONCRETE BACKFILL | \$12,319.00 |
| 54P | STRUCTURAL CONCRETE, RETAINING WALL | \$7,920.00 |
| 55P | STRUCTURAL CONCRETE, BARRIER SLAB | \$11,616.00 |
| | | ----- |
| | | \$55,487.00 |
| | | x 60 % Claimed DBE |
| | | ----- |
| | | \$33,292.20 |
| | | ----- |
| | Total | \$33,292.20 |

¹If 100% of an item is not to be performed or furnished by the DBE describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.


Ted Freeman Jr
 Signature of DBE's authorized representative

TED FREEMAN JR
 Printed name of DBE's authorized representative

PRESIDENT
 Title of DBE's authorized representative

9/3/2015
 Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate format. For information call (916) 654-6410 or TDD (916) 654-3280 or write Records and Forms Management, 1120 N. Street, MS-09, Sacramento, CA, 95814.



FREEMAN ROCK, INC.

Oregon Contractor's Board License #155569

Oregon DBE # 3753 California DBE# 34639

99031 South Bank Chetco River Rd - P.O. Box 1218, Brookings OR 97415

Phone: 541-469-2444 Fax: 541-469-0247

www.freemanrock.com

mail@freemanrock.com

Attn: Luke Anderson
 Company: JF Shea
 Email: luke.anderson@jfshea.com
 Fax: _____
 Phone: 541-331-5489

Project Name: Stabilize Roadway, 8.3 mi. N of Wilson Ck
 Owner/ Project ID: CalTrans
 Location: Crescent City
 Start Date: 2015 Projected End Date: 2015
 Pricing Based on Anticipated Delivery of: All Agg./Concrete
 Proposal #: E 15H04 Revision: 0

MATERIAL BID PROPOSAL Page 1 of 2

Freeman Rock, Inc proposes to furnish all materials and necessary equipment and perform all labor necessary to complete the following work:

| ITEM ID | ITEM DESCRIPTION | PRICE | UNIT OF MEASURE | PRICE INCLUDES YES/NO | | *MINIMUM ORDER QTY |
|-----------|----------------------------|----------|-----------------|-----------------------|--------------|--------------------|
| | | | | DELIVERY | CA SALES TAX | |
| 22FPS | 5 1/2 Sack Concrete | \$112.00 | CY | Incl. | Incl. | 8 CY |
| 275SBPS | 7 Sack Structural Concrete | \$132.00 | CY | Incl. | Incl. | 8 CY |
| 264LCB | Lean Concrete Backfill | \$97.00 | CY | Incl. | Incl. | 8 CY |
| 279SNG | 9 Sack Soil Nail Grout | \$141.00 | CY | Incl. | Incl. | 8 CY |
| ? 1300200 | 1" Crushed Quarry | \$19.83 | Ton | Incl. | Incl. | 12 Tons |
| | | | | | | |
| | | | | | | |
| | | | | | | |
| | | | | | | |

Pricing does not include on site materials testing for any products delivered by Freeman Rock, Inc.

** SEE ATTACHED*

Respectfully Submitted by, Eric Clark Freeman Rock, Inc. Dated: 9/1/2015

Acceptance

I authorize Freeman Rock to furnish all material, equipment and labor required to complete the work described in the above proposal. I understand that all terms set forth by Freeman Rock on page 2 of this proposal apply.

_____ purchase order number

_____ signature

_____ date

_____ printed name and title

* Additional charges may apply when ordering smaller quantities.

Supply

$$BI-35: 211 \text{ cy} \times \$112/\text{cy} = \$23,632 -$$

$$BI-36: 127 \text{ cy} \times \$97/\text{cy} = \$12,319 -$$

$$BI-54: 60 \text{ cy} \times \$132/\text{cy} = \$7,920 -$$

$$BI-55: 88 \text{ cy} \times \$132/\text{cy} = \$11,616 -$$

$$\text{TOTAL} = \$55,487$$

$$\text{DBE \%} = \$55,487 - \times 0.60 = \boxed{\$33,292.20}$$

Back To Query Form

Search Returned 1 Records

Thu Sep 03 16:18:11 PDT 2015

Query Criteria

Firm ID: 34639

Firm Type: DBE

| | |
|------------------------------|---|
| Firm ID | 34639 |
| Firm/DBA Name | FREEMAN ROCK, INC. |
| Address Line1 | 99031 SOUTH BANK CHETCO RIVER ROAD |
| Address Line2 | |
| City | BROOKINGS |
| State | OR |
| Zip Code1 | 97415 |
| Zip Code2 | |
| Mailing Address Line1 | PO BOX 1218 |
| Mailing Address Line2 | |
| Mailing City | BROOKINGS |
| Mailing State | OR |
| Mailing Zip Code1 | 97415 |
| Mailing Zip Code2 | |
| Certification Type | DBE |
| E-Mail | mail@freemanrock.com |
| Contact Name | TED FREEMAN, JR. |
| Area Code | (541) |
| Phone Number | 469-2444 |
| Alt Area Code | () |
| Alt Phone Number | |
| Fax Area Code | (541) |
| Fax Phone Number | 469-0247 |
| Agency Name | DEPARTMENT OF TRANSPORTATION |
| Counties | 08; 12; |
| Districts | 01; |
| DBE NAICS | 212312; 212313; 212319; 212321; 212322; |

ACDBE NAICS

| | |
|-------------------|--|
| Work Codes | B1420 CRUSHED & BROKEN STONE; B1440 SAND & GRAVEL; C0625 SAND & GRAVEL SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; |
| Licenses | |
| Trucks | |
| Gender | M |
| Ethnicity | NATIVE AMERICAN |
| Firm Type | DBE |

Back To Query Form

Rupert

Construction Supply

Estimate

| Date | Bid Date | Estimate # |
|----------|----------|------------|
| 9/2/2015 | 9/2/2015 | 09022015 |

Rupert Construction Supply, LP
 3941 Park Drive, Suite 20-487
 El Dorado Hills, CA 95762-4549

UDBE Certified, #CT-032785
 CA SBE Certified #28807

(925) 229-5577

| Description | Qty | Unit | Unit Price | Total | |
|--|--------|-------|------------|-------------------------|--------------|
| 01-0B3004, In Del Norte County 8.3 Miles North of Wilson Creek Bridge | | | | | |
| BI 52: Steel Soldier Pile HP12x53, Varioius Lengths, Gr. 50, Domestic Excludes fabrication, coating, all inspections or NDT Freight included to Coaters | 3,334 | LF | 27.13 | 90,451.42T | |
| Optional: Fabrication - Provide and install stay plates (only available if piles purchased as listed above) 3/8" x 6" x 30", A572, gr. 50 | 578 | ea | 134.00 | 77,452.00T | |
| BI 58: Clean and Paint Steel Soldier Piles Fabrication: Install 1- 2" Picking eye at top of each beam | 1 | lot | 68,449.50 | 68,449.50 | |
| Optional: Fabrication: Provide & install 588 - 3/8" x 6" x 2'-4" Stay Plates | 1 | lot | 1,750.00 | 1,750.00 | |
| Estimated Freight Charge | 1 | lot | 104,228.00 | 104,228.00 | |
| Limited to items listed, Optional fabrication only available if purchased with clean and paint Excludes inspections | 5 | loads | 6,700.00 | 33,500.00 | |
| BI 57: Treated timber lagging, 6x12 - DF #1 BTR, full sawn, ACQ .60, UC4B, 892 ea. 7' mults HDPE Shims, 1/2" x 6" x 18" black. GEM material | 37.464 | mbf | 1,170.00 | 43,832.88T | |
| 12d galv. nails | 1,750 | ea | 4.85 | 8,487.50T | |
| 40d galv. nails | 2 | box | 100.00 | 200.00T | |
| *Freight not included to jobsite* | 4 | box | 100.00 | 400.00T | |
| Note: Material price subject to market conditions. Items included in quote price: limited to items listed. Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention, field service. Rupert Constr. Supply (RCS) will supply materials as required in contract plans and specifications. RCS in not responsible for design, engineering or installation. Liability: Limited to the cost of our product, we will not be responsible for additional charges. Due to the instability in the raw materials markets, our quotation is subject to change without notice. Pricing should be varified before placing a purchase order. If this project is subject to compensation due to excalation of the raw materials pricing, RCS reserves the right to make claim at the time of shipment. Contractor to varify field dimensions. Actual quantities are the reponsibility of the contractor. F.O.B ship point, unless otherwise stated SALES TAX NOT INCLUDED | | | 0.00 | 0.00T | |
| | | | | Subtotal | \$428,751.30 |
| | | | | Sales Tax (0.0%) | \$0.00 |
| | | | | Total | \$428,751.30 |

$Bz \# 52 - \$181,167.29$ (Includes Tax)
 $Bz \# 58 - \$103,699.50$
 $TOTAL = \$284,867.29$
 $DBE\% = \$284,867.29 \times 0.60$

$= \$170,920.37$

[Back To Query Form](#)

Search Returned 1 Records

Thu Sep 03 16:18:36 PDT 2015

Query Criteria

Firm ID: 032785

Firm Type: DBE

| | |
|------------------------------|--------------------------------|
| Firm ID | 32785 |
| Firm/DBA Name | RUPERT CONSTRUCTION SUPPLY, LP |
| Address Line1 | 12405 GOLD FLAKE CT. |
| Address Line2 | |
| City | RANCHO CORDOVA |
| State | CA |
| Zip Code1 | 95741 |
| Zip Code2 | |
| Mailing Address Line1 | 3941 PARK DR., STE. 20-487 |
| Mailing Address Line2 | |
| Mailing City | EL DORADO HILLS |
| Mailing State | CA |
| Mailing Zip Code1 | 95762 |
| Mailing Zip Code2 | 4549 |
| Certification Type | DBE |
| E-Mail | karen@rupertsupply.com |
| Contact Name | KAREN WONNENBERG |
| Area Code | (925) |
| Phone Number | 229-5577 |
| Alt Area Code | () |
| Alt Phone Number | |
| Fax Area Code | (916) |
| Fax Phone Number | 673-9737 |
| Agency Name | DEPARTMENT OF TRANSPORTATION |
| Counties | 00; |
| Districts | 00; |
| DBE NAICS | 423990; 444190; |

ACDBE NAICS

Work Codes C0653 STEEL SOLDIER PILES; C0654 TIMBER LAGGING; C0670 PIPE SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0900 BRIDGE DECK MATERIALS SUPPLIERS; C5190 JOINT SEAL - WATER STOP;

Licenses

Trucks

Gender

F

Ethnicity

CAUCASIAN

Firm Type

DBE

[Back To Query Form](#)

Low Bidder

09-08-15A11:57 RCVD

J.F. Shea Construction, Inc.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: _____
 Contract No.: 01-0B3004

Page 1 of 3

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

| Item of Work Offered, Services Offered, or Materials Supplied | Bidder Normally Performs Item | | Item Broken Down to Facilitate Participation | | Established Flexible Timeframes for Performance and Delivery Schedules | | Amount (\$) | Percentage of Total Bid |
|---|---|--|--|-----------------------------|--|-----------------------------|--------------|-------------------------|
| | Yes | No | Yes | No | Yes | No | | |
| LEAD COMPLIANCE PLAN | <input type="checkbox"/> YES | <input checked="" type="checkbox"/> NO | <input checked="" type="checkbox"/> YES | <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES | <input type="checkbox"/> NO | \$3,452.00 | 0.10% |
| CONSTRUCTION AREA SIGNS | <input checked="" type="checkbox"/> YES | <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES | <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES | <input type="checkbox"/> NO | \$3,547.00 | 0.10% |
| TRAFFIC CONTROL SYSTEM | <input checked="" type="checkbox"/> YES | <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES | <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES | <input type="checkbox"/> NO | \$148,354.00 | 4.38% |
| TEMPORARY PAVEMENT MARKING (PAINT) | <input type="checkbox"/> YES | <input checked="" type="checkbox"/> NO | <input checked="" type="checkbox"/> YES | <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES | <input type="checkbox"/> NO | \$252.00 | 0.01% |
| TEMPORARY TRAFFIC STRIPE (TAPE) | <input type="checkbox"/> YES | <input checked="" type="checkbox"/> NO | <input checked="" type="checkbox"/> YES | <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES | <input type="checkbox"/> NO | \$2,740.00 | 0.08% |
| TEMPORARY TRAFFIC STRIPE (PAINT) | <input type="checkbox"/> YES | <input checked="" type="checkbox"/> NO | <input checked="" type="checkbox"/> YES | <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES | <input type="checkbox"/> NO | \$1,240.00 | 0.04% |
| CHANNELIZER (SURFACE MOUNTED) | <input type="checkbox"/> YES | <input checked="" type="checkbox"/> NO | <input checked="" type="checkbox"/> YES | <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES | <input type="checkbox"/> NO | \$2,232.00 | 0.07% |
| TEMPORARY SIGNAL SYSTEM | <input type="checkbox"/> YES | <input checked="" type="checkbox"/> NO | <input checked="" type="checkbox"/> YES | <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES | <input type="checkbox"/> NO | \$178,034.00 | 5.26% |
| PORTABLE CHANGEABLE MESSAGE SIGN | <input checked="" type="checkbox"/> YES | <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES | <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES | <input type="checkbox"/> NO | \$12,055.00 | 0.36% |
| TEMPORARY RAILING (TYPE K) | <input checked="" type="checkbox"/> YES | <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES | <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES | <input type="checkbox"/> NO | \$26,460.00 | 0.78% |
| ALTERNATIVE TEMPORARY CRASH CUSHION | <input checked="" type="checkbox"/> YES | <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES | <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES | <input type="checkbox"/> NO | \$16,438.00 | 0.49% |
| JOB SITE MANAGEMENT | <input checked="" type="checkbox"/> YES | <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES | <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES | <input type="checkbox"/> NO | \$46,114.00 | 1.36% |
| PREPARE WATER POLLUTION CONTROL PROGRAM | <input type="checkbox"/> YES | <input checked="" type="checkbox"/> NO | <input checked="" type="checkbox"/> YES | <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES | <input type="checkbox"/> NO | \$822.00 | 0.02% |
| TEMPORARY MULCH | <input type="checkbox"/> YES | <input checked="" type="checkbox"/> NO | <input checked="" type="checkbox"/> YES | <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES | <input type="checkbox"/> NO | \$19,008.00 | 0.56% |
| TEMPORARY COVER | <input checked="" type="checkbox"/> YES | <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES | <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES | <input type="checkbox"/> NO | \$5,424.00 | 0.16% |
| TEMPORARY CHECK DAM | <input checked="" type="checkbox"/> YES | <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES | <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES | <input type="checkbox"/> NO | \$2,504.00 | 0.07% |
| TEMPORARY DRAINAGE INLET PROTECTION | <input checked="" type="checkbox"/> YES | <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES | <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES | <input type="checkbox"/> NO | \$64.00 | 0.00% |
| TEMPORARY FIBER ROLL | <input checked="" type="checkbox"/> YES | <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES | <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES | <input type="checkbox"/> NO | \$3,960.00 | 0.12% |
| TEMPORARY SILT FENCE | <input checked="" type="checkbox"/> YES | <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES | <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES | <input type="checkbox"/> NO | \$3,375.00 | 0.10% |
| TEMPORARY CONSTRUCTION ENTRANCE | <input checked="" type="checkbox"/> YES | <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES | <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES | <input type="checkbox"/> NO | \$3,133.00 | 0.09% |

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: J.F. Shea Construction, Inc.
 Contract No.: 01-0B3004

Page 1 of 3

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

| Item of Work Offered, Services Offered, or Materials Supplied | Bidder Normally Performs Item Yes/No | Item Broken Down to Facilitate Participation Yes/No | Established Flexible Timeframes for Performance and Delivery Schedules Yes/No | Amount (\$) | Percentage of Total Bid |
|---|---|---|--|--------------|-------------------------|
| STREET SWEEPING | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | \$32,876.00 | 0.97% |
| TEMPORARY CONCRETE WASHOUT | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | \$1,464.00 | 0.04% |
| REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) | <input type="checkbox"/> YES <input checked="" type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | \$3,080.00 | 0.09% |
| REMOVE PAINTED PAVEMENT MARKING | <input type="checkbox"/> YES <input checked="" type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | \$240.00 | 0.01% |
| REMOVE THERMOPLASTIC TRAFFIC STRIPE | <input type="checkbox"/> YES <input checked="" type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | \$1,080.00 | 0.03% |
| REMOVE PAVEMENT MARKER | <input type="checkbox"/> YES <input checked="" type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | \$249.00 | 0.01% |
| REMOVE BASE AND SURFACING | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | \$49,465.00 | 1.46% |
| COLD PLANE ASPHALT CONCRETE PAVEMENT | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | \$14,640.00 | 0.43% |
| CLEARING AND GRUBBING (LS) | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | \$11,370.00 | 0.34% |
| ROADWAY EXCAVATION | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | \$126,000.00 | 3.72% |
| REMOVE EXPANDED POLYSTYRENE FILL | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | \$147,000.00 | 4.34% |
| SHOULDER BACKING | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | \$568.00 | 0.02% |
| STRUCTURE EXCAVATION (SOLDIER PILE WALL) | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | \$24,920.00 | 0.74% |
| STRUCTURE BACKFILL (SOLDIER PILE WALL) | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | \$35,258.00 | 1.04% |
| CONCRETE BACKFILL (SOLDIER PILE WALL) | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | \$70,474.00 | 2.08% |
| LEAN CONCRETE BACKFILL | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | \$16,256.00 | 0.48% |
| IMPORTED BORROW (CY) | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | \$219,000.00 | 6.46% |
| MOVE-IN/MOVE-OUT (EROSION CONTROL) | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | \$4,357.00 | 0.13% |
| HYDROMULCH | <input type="checkbox"/> YES <input checked="" type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | \$2,457.00 | 0.07% |
| FIBER ROLLS | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | \$10,830.00 | 0.32% |

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: **J.F. Shea Construction, Inc.**
 Contract No.: **01-0B3004**

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

| Item of Work Offered, Services Offered, or Materials Supplied | Bidder Normally Performs Item Yes/No | Item Broken Down to Facilitate Participation Yes/No | Established Flexible Timeframes for Performance and Delivery Schedules Yes/No | Amount (\$) | Percentage of Total Bid |
|---|---|---|---|--------------|-------------------------|
| STRAW | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | \$2,106.00 | 0.06% |
| HYDROSEED | <input type="checkbox"/> YES <input checked="" type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | \$3,042.00 | 0.09% |
| COMPOST | <input type="checkbox"/> YES <input checked="" type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | \$13,455.00 | 0.40% |
| CLASS 2 AGGREGATE BASE | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | \$26,015.00 | 0.77% |
| HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) | <input type="checkbox"/> YES <input checked="" type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | \$64,440.00 | 1.90% |
| HOT MIX ASPHALT (TYPE A) | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | \$80,360.00 | 2.37% |
| ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) | <input type="checkbox"/> YES <input checked="" type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | \$136.00 | 0.00% |
| GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) | <input type="checkbox"/> YES <input checked="" type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | \$140.00 | 0.00% |
| CENTERLINE RUMBLE STRIP | <input type="checkbox"/> YES <input checked="" type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | \$665.60 | 0.02% |
| TACK COAT | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | \$816.00 | 0.02% |
| GROUND ANCHOR (SUBHORIZONTAL) | <input type="checkbox"/> YES <input checked="" type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | \$723,228.00 | 21.35% |
| STEEL SOLDIER PILE (HP 12 X 53) | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | \$282,795.00 | 8.35% |
| 42" DRILLED HOLE | <input type="checkbox"/> YES <input checked="" type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | \$127,300.00 | 3.76% |
| STRUCTURAL CONCRETE, RETAINING WALL | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | \$40,320.00 | 1.19% |
| STRUCTURAL CONCRETE, BARRIER SLAB | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | \$55,176.00 | 1.63% |
| BAR REINFORCING STEEL (RETAINING WALL) | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | \$9,787.50 | 0.29% |
| TIMBER LAGGING | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | \$180,986.00 | 5.34% |
| CLEAN AND PAINT STEEL SOLDIER PILING | <input type="checkbox"/> YES <input checked="" type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | \$152,745.00 | 4.51% |
| 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | \$6,050.00 | 0.18% |
| GEOCOMPOSITE DRAIN (MODIFIED) | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | \$2,400.00 | 0.07% |

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: **J.F. Shea Construction, Inc.**
 Contract No.: **01-0B3004**

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

| Item of Work Offered, Services Offered, or Materials Supplied | Bidder Normally Performs Item Yes/No | | Item Broken Down to Facilitate Participation Yes/No | | Established Flexible Timeframes for Performance and Delivery Schedules Yes/No | | Amount (\$) | Percentage of Total Bid |
|---|--------------------------------------|-------------------------------------|---|--------------------------|---|--------------------------|--------------|-------------------------|
| | YES | NO | YES | NO | YES | NO | | |
| TRANSITION RAILING (TYPE WB-31) | <input type="checkbox"/> | <input checked="" type="checkbox"/> | <input checked="" type="checkbox"/> | <input type="checkbox"/> | <input checked="" type="checkbox"/> | <input type="checkbox"/> | \$8,219.00 | 0.24% |
| ALTERNATIVE FLARED TERMINAL SYSTEM | <input type="checkbox"/> | <input checked="" type="checkbox"/> | <input checked="" type="checkbox"/> | <input type="checkbox"/> | <input checked="" type="checkbox"/> | <input type="checkbox"/> | \$8,219.00 | 0.24% |
| CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) | <input type="checkbox"/> | <input checked="" type="checkbox"/> | <input checked="" type="checkbox"/> | <input type="checkbox"/> | <input checked="" type="checkbox"/> | <input type="checkbox"/> | \$34,056.00 | 1.01% |
| 4" THERMOPLASTIC TRAFFIC STRIPE | <input type="checkbox"/> | <input checked="" type="checkbox"/> | <input checked="" type="checkbox"/> | <input type="checkbox"/> | <input checked="" type="checkbox"/> | <input type="checkbox"/> | \$2,640.00 | 0.08% |
| 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) | <input type="checkbox"/> | <input checked="" type="checkbox"/> | <input checked="" type="checkbox"/> | <input type="checkbox"/> | <input checked="" type="checkbox"/> | <input type="checkbox"/> | \$1,492.50 | 0.04% |
| PAVEMENT MARKER (RETROREFLECTIVE RECESSED) | <input type="checkbox"/> | <input checked="" type="checkbox"/> | <input checked="" type="checkbox"/> | <input type="checkbox"/> | <input checked="" type="checkbox"/> | <input type="checkbox"/> | \$2,340.00 | 0.07% |
| MOBILIZATION | <input checked="" type="checkbox"/> | <input type="checkbox"/> | <input checked="" type="checkbox"/> | <input type="checkbox"/> | <input checked="" type="checkbox"/> | <input type="checkbox"/> | \$308,160.00 | 9.10% |
| | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> | | |
| | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> | | |
| | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> | | |
| | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> | | |
| | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> | | |
| | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> | | |
| | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> | | |
| | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> | | |
| | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> | | |
| | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> | | |
| | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> | | |
| | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> | | |
| | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> | | |
| | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> | | |
| | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> | | |
| | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> | | |

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: J.F. Shea Construction, Inc.
 Contract No.: 01-0B3004

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

| Name of DBE Solicited | Date of Initial Solicitation | Items of Work Offered | Follow Up Methods and Dates |
|------------------------------------|--|--|--|
| 25 DBE Subcontractors Listed Below | 8/10/2015 | ALL Items of Work Offered | 8/10/15: Emailed 8/25/15: Call # 1 8/10/15: Faxed 8/27/15: Call # 2 |
| | DBE #: 41039 219 40447 37357 21117 425 | Sub Name: 6 RIVERS CONSTRUCTION, INC. A C DIKE CO ABRASIVE BLASTING SERVICE ADANTA, INC BAY LINE CUTTING & CORING, INC. DON GARCIA EXCAVATING & PAVING, INC. | |
| | 31060 29202 38962 | GR SUNDBERG, INC. GREEN VALLEY CONSULTING ENGINEERS K & G CONCRETE INC | |
| | 40197 447 37235 | K & K CONSTRUCTION SUPPLY, INC K R C SAFETY CO. INC. KA'PEL CONSTRUCTION INC. | |
| | 40497 27969 217 34396 | KIONA LANDSCAPING MC CULLOUGH CONSTRUCTION INC NITTA EROSION CONTROL NORTHERN INDUSTRIAL-ELECTRIC | |
| | 29324 32785 37693 | R. E. SERRANO INC. RUPERT CONSTRUCTION SUPPLY, LP S.T. RHOADES CONSTRUCTION, INC. | |
| | 30508 23745 32266 40665 41176 9433 | SJR MASONRY & CONSTRUCTION SPECIALTY TRAFFIC SYSTEMS SPENCER MASONRY TRINITY VALLEY CONSULTING ENGINEERS, INC WALLACE STRUCTURES WHITE CAP READY MIX, INC. | |

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

| Items of Work | Provided Plans/ Specifications for Work Offered Yes/No | Name of Selected Firm | DBE or Non-DBE | Name of Rejected Firm | Quote (\$) | Price Difference (\$) |
|---------------------------------------|---|------------------------------|----------------|------------------------|--------------|-----------------------|
| 51, 53P | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | AVAR Construction, Inc. | Non-DBE | None Quoted | \$763,550.00 | \$0.00 |
| 1P, 4, 23, 24, 25, 26, 49, 64, 65, 66 | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | Apply-A-Line, Inc. | Non-DBE | None Quoted | \$11,762.50 | \$0.00 |
| 8 | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | Hutchison Electric | Non-DBE | None Quoted | \$162,459.00 | \$0.00 |
| 61, 62, 63, 67P | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | APEX Fence Co., Inc. | Non-DBE | None Quoted | \$51,960.00 | \$0.00 |
| 14, 38, 39, 40, 41, 42, 43 | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | M&S Environmental Landscapes | DBE | N/A | \$46,859.50 | \$0.00 |
| 3, 9 | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | T & S DVBE, Inc. | DBE | N/A | \$146,375.00 | \$0.00 |
| 45, 67P | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | American Civil Constructors | Non-DBE | IRB Construction, Inc. | \$70,800.00 | \$18,700.00 |
| 35P, 36P, 54P, 55P | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | Freedom Rock, Inc. | DBE | N/A | \$55,487.00 | \$0.00 |
| 52P, 58P | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | Rupert Construction, Inc. | DBE | N/A | \$284,867.29 | \$0.00 |

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

\$1,594,120.29



47375 Fremont Blvd., Fremont, CA 94538
510-354-2000 Fax 510-354-2010

SUBCONTRACT PROPOSAL

California Contractors License No. 906815

Date: September 2, 2015

AVAR Reference 7758

To: Estimator

Re: South Hamilton Retaining Wall
Contract Number 01-0B3004
Permanent Tiebacks
Del Norte County, CA

We are pleased to submit our proposal for the construction of items noted below on the above referenced project. Our proposal is based on the Contract Plans and Specifications provided at the time of bid and is subject to the terms and conditions herein.

Scope of Work

Sub Horizontal Ground Anchors (Item 51)

- Provide approved ground anchor shop drawings.
- Supply, drill, install, grout, test and lock off ground anchors.
- Ground anchors within limits of EPS fill will be installed top down in lifts during EPS removal.
 - General contractor to provide crane mats/trench plates to support drill rig during ground anchor installation on top of EPS fill.
 - AVAR will provide optional pricing to install temporary soil nail wall on upper section of EPS fill if needed for excavation support.
- Upon reaching grade, AVAR will drill 42-in holes for soldier beams supplied, installed, and concreted by others
- Lower rows of ground anchors installed and stressed from minimum 17-ft wide benches with 33-ft boom clearance during structural excavation.
- Upper rows of ground anchors to be attached to beams and stressed bottom up during lagging installation and placement of
- backfill.

| Bid Item | Item Description | Qty | Unit | Unit Price | Total |
|----------|--------------------------------|-----|-------|--------------|---------------|
| | Mobilization | 1 | EA | \$ 37,000.00 | \$ 37,000.00 |
| 51 | Ground Anchors (Subhorizontal) | 132 | EA | \$ 5,000.00 | \$ 660,000.00 |
| | | | Total | | \$ 660,000.00 |

Optional Pricing

| Bid Item | Item Description | Qty | Unit | Unit Price | Total |
|----------|--------------------------|-----|------|------------|--------------|
| NA | Temporary Soil Nail Wall | | SF | \$ 29.00 | \$ - |
| 53 | 42" Drilled Hole | 950 | LF | \$ 80.00 | \$ 76,000.00 |

~~\$109~~ ~~\$103,550~~

103,550

The above price is based on completion of our work by April, 2016. A move-in is defined as providing and/or moving additional drill and equipment to the project. If additional move-ins are required, add \$5,000 for drilling to the Total Price.

Payment Terms:

Mobilization: To be paid within 10 days of mobilization.
Progress Payment: Due and payable by the 30th of the month for work performed the previous month or maximum of 10 days after receipt of payment by owner.
Retention: Not to exceed owners retention of maximum of 5% on progress billings.
Final Payment: Due no later than 30 days after the completion of our work.

Exclusions:

- Cost of permits and bonds, if applicable.
- Layout of drill holes, wall LOL, and reporting to authorities if required.
- Supply and welding of shims, gussets, plates, etc.
- Special inspection and all testing of materials.
- Removal and control of drill spoils and water (run-off) from drilling operation, removal and disposal of waste grout.
- Traffic barriers with visual and protective walls to prevent drill spoils from blowing onto roadway, adjacent structures, or environmentally protected areas.
- Removal, relocation or protection of any overhead obstructions and utilities, either above or below ground, which may interfere with drilling and/or installation. Power lines closer than legally permissible to be removed or de-energized by others.
- Earthwork as necessary to provide uninterrupted access to our scope of work.
- Extra costs associated with working in contaminated or hazardous soils.
- Liquidated and consequential damage.

Special Conditions:

Buyer shall provide at no cost to AVAR:

- A written construction schedule as soon as available but no later than 60 days prior to commencement of AVAR's work with final confirmation with no less than seven (7) days notice.
- Traffic Control and lane closures.
- Access and adequate, safe work area for drilling equipment and crews.
- Minimum 17-ft bench with unobstructed 33-ft horizontal boom clearance for ground anchors.
- Contractor shall provide access to all anchors allowing for continuous uninterrupted work.
- Hoisting for loading, unloading and moving of materials and equipment operations as required by AVAR for continuous uninterrupted work.
- Supply and maintenance of light plants.
- Secure storage area and pressurized, potable water (approx. 50 gpm) required by AVAR all within 50 feet of point use (for grouting only).
- Dumpster at site for our waste and concrete washout.
- Supply of pressurized potable water at 50gpm.
- Any work not specifically included in "Scope of Work".

Stand-by time caused by others shall be charged as follows:

Drill rig only: \$ 625.00/hour
Labor: \$ 85.00/man-hour

Page 3 of 3

Insurance:

AVAR is protected by Worker's Compensation Insurance with limits required by law. Public Liability Insurance for Bodily Injury/Property Damage/Products completed with limits of \$1,000,000 each occurrence and \$2,000,000 aggregate; Excess Liability with limits of \$5,000,000 each occurrence and \$10,000,000 aggregate; Automobile Casualty Insurance with limits of \$1,000,000.

Standby time caused by others shall be charged as follows:

| | |
|-----------------|------------------|
| Drill rig only: | \$285.00/hour |
| Crew: | \$85.00/man-hour |

Insurance:


AVAR is protected by Worker's Compensation Insurance with limits required by law. Public Liability Insurance for Bodily Injury/Property Damage/Products completed with limits of \$1,000,000 each occurrence and \$2,000,000 aggregate; Excess Liability with limits of \$5,000,000 each occurrence and \$10,000,000 aggregate; Automobile Casualty Insurance with limits of \$1,000,000. AVAR is not required to accept an OCIP or WRAP policy absent verification the coverages are equal or better to AVAR's existing coverages.

Acceptance:


This proposal is subject to acceptance within 10 days from bid date (contingent upon an award to Buyer) and in no case later than 30 days from the date of this proposal. This proposal shall constitute a contract when Buyer gives AVAR oral or written notice of acceptance, whichever occurs first. Should work begin without a fully executed contract, this proposal shall constitute a contract. If the first progress payment is not received within 30 days of first billing submission without a fully executed contract, AVAR Construction reserves the right to stop work. From the time of stop work an interest rate of 2% per month will be applied to unpaid balances for previous billing periods until a fully executed contract is received and balances are paid in full.

We look forward to the opportunity to work with you on this project and if you have any questions, please do not hesitate to call.

Sincerely yours,
AVAR Construction, Inc.



Michael Pagano, P.E.



Timothy S. Avery, P.E.

APPLY-A-LINE, INC.



19652 N. Hirsch Court • Anderson, CA 96007
 Phone (530) 365-4000 • Fax (530) 365-4060
 mail@applyaline.com • LIC. #562762



DIR Registration# 100003300 C-32 jc. # 562762

SAFER DRIVING. SAFER LIVES

To: **General Contractors**
 01-DN-101-21.9
 Project: **01-OB3004**
 County: **DEL NORTE**
 City: **S. OF CRESCENT CITY**
 Bid Date: **9/2/2015**

The Following is our proposal for the above referenced project:

| Item #: | Description | Quantity: | Unit | Price: | Total: |
|---------|--------------------------------|-----------|------|---------|--------------------|
| 1 | LEAD PLAN (REM STRIPE/COLD PL) | 1 | LS | 1250.00 | 1250.00 |
| 4 | TEMP PM (PAINT) | 24 | SF | 9.50 | 228.00 |
| 5 | TEMP STRIPE (TAPE) | 1370 | LF | 1.95 | 2671.50 |
| 6 | TEMP STRIPE (PAINT) | 620 | LF | 1.80 | 1116.00 |
| 7 | CHANNEL (NO MAINT) | 62 | EA | 33.00 | 2046.00 |
| 23 | REMOVE YELLOW THERMO (HAZ) | 1120 | LF | 2.40 | 2688.00 |
| 24 | REMOVE PAINTED PM | 24 | SF | 9.00 | 216.00 |
| 25 | REMOVE THERMO STRIPE | 720 | LF | 1.25 | 900.00 |
| 26 | REMOVE PAVE MARKER | 83 | EA | 2.50 | 207.50 |
| 49 | CENTERLINE RUMBLE STRIP | 3.2 | STA | 190.00 | 608.00 |
| 64 | 4" THERMO STRIPE 100 MIL | 1760 | LF | 1.20 | 2112.00 |
| 65 | 4" THERMO BROKEN 36-12 100 MIL | 1990 | LF | 0.70 | 1393.00 |
| 66 | RECESSED REFLECTORS | 90 | EA | 24.00 | 2160.00 |
| | | | | | \$17,596.00 |

Apply-A-Line, INC. proposes to furnish all labor, equipment, and materials necessary to complete the bid items on referenced project.

CONDITIONS OF PROPOSAL:

- 1 Offerer reserves the right to withdraw proposal if not accepted within 30 days.
- 2 Prices quoted above do NOT include performance bond.
- 3 If a formal subcontract is required a complete copy of this quote must be included.
- 4 1-Trip included.
- 5 Remove floppys included. (Mow style not broke off pieces)
- 6 T.C. not included for detours or temp items. 1-1.5 days T.C. Needed.
- 7 T.C. not included for perm work. approx 1 full day-1.25
- 8 Message Board NOT included.
- 9 RE. Order of work-General Contractor to preserve the integrity of original striping, p. marking and striping change of patterns by accurately placing floppys.
- 10 12 Working days required for scheduling.
 Re Rumbles Fog seal not included.
 General contractor to provide water source and or refill rotomill for rumbles.
 Stripe, temp stripe or solid dribble line must be in place to steer milling machine off of.
- 11 Sweeping not included for remove stripe 5-hrs needed see item #21 (sweeper already on job)
 Sweeping not included recess. 1-2 hrs. needed see #21 (SWEEPER ALREADY ON JOB).
 plus 1 hour sweeping needed for c.i. rumbles
- 12 General to provide dump site on job for millings, gen. to dispose of these millings 5 yards worth.
 PLEASE NOTIFY US RIGHT AWAY IF WE GET THIS JOB SO WE CAN PROCESS AND CREATE FILE.

\$ 11,762.50

Thank you for the opportunity to quote this project with your company.

Sincerely,

Steve Puderbaugh
 Project Manager
 steve@applyaline.com

HUTCHISON ELECTRICAL

1112 North Main Street 305

Manteca, Ca 95336

License: 322720 Expires: 7/31/2017

Phone (209) 670-6516

Project: STABILIZE ROADWAY

Location: DEL NORTE COUNTY

Bid Date: 9/2/2015

DIR # 1000026139

Contract: 01-0B3004

| Bid Item | Description | Qty. | Unit Price | U/M | Total |
|----------|-------------------------|------|------------|-----|---------------------|
| 8 | TEMPORARY SIGNAL SYSTEM | 1 | | LS | <u>\$162,459.00</u> |

BID TOTAL \$162,459.00

HUTCHISON ELECTRICAL

Page 2. of 2.

Project: STABILIZE ROADWAY

Location: DEL NORTE COUNTY

Bid Date: 9/2/2015

DIR # 1000026139

Contract: 01-0B3004

Addendums Noted: 1.

Excludes:

- 1) Bonds.
- 2) Permits and fees (By Others)
- 3) All utility fees, Usage and other (By Others)
- 4) Surveying And Staking (By Others)
- 5) Pollution Control Measures (By Others)
- 6) Asphalt restoration and concrete restoration (if applicable)
- 7) Off Haul Of Spoils, GC To Provide Stockpile Area
- 8) Traffic Control (By Others) GC to provide as needed for installation, removal and/or repair if required..
- 9) Hutchison Electrical will have complete unimpeded access to our entire work area.
- 10) Generator Fuel, Tank and Maintenance (GC to provide as required)
- 11) GC shall protect all wood poles as necessary.
- 12) Fencing and Gate for temp signal generator enclosure.

Clarifications:

- 1) Proposal based on working std. 40 hrs., 5 day work week and mutually acceptable schedule
- 2) Monthly progress payments paid pursuant to Public Contract Code 10262 & 10262.5 and Section 7108.5 of the bussiness Professions Code
- 3) This proposal is to be attached and/or included to any subcontract agreement by amendment
- 4) All plan revisions, changes and correspondence will be delivered to Hutchison Electrical's main office
- 5) Standard insurance coverages apply.
- 6) Any overtime required or directed will be billed and paid by GC at standard EW@FA markups..

APEX FENCE CO., INC.

Since 1970

CA.LIC.269127/NV.LIC.0022365
19896 ALEXANDER AVE.
P.O. BOX 545
ANDERSON, CA 96007

SBE NO. 1760531

UNION CONTRACTOR

HUB ZONE CERTIFIED

TELEPHONE 530-365-3316
FAX 530-365-5478
BOND RATE 1%

DIR # 1000007379

QUOTATION: FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE. IN DISTRICT 01 ON ROUTE 101. CONTRACT NO. 01-0B3004.

BID DATE: September 2, 2015

THE FOLLOWING QUOTATION ON THE ABOVE MENTIONED PROJECT IS HEREBY SUBMITTED ON THE ITEMS QUOTED. THE FOLLOWING QUOTATION INCLUDES TAX AND INSTALLATION. A MUTUALLY AGREEABLE SCHEDULE OF TIME WILL BE MADE PRIOR TO PERFORMING THE WORK. TRAFFIC CONTROL IS NOT INCLUDED. COST FOR ANY WATER POLLUTION CONTROL MEASURES OR SWPPP NOT INCLUDED. BONDABLE, BUT NO BONDS OR CONSTRUCTION STAKING INCLUDED IN THIS QUOTE. RETENTION BY THE CONTRACTOR SHALL NOT EXCEED THE AMOUNT WITHHELD BY THE OWNER. ALL RETENTION TO BE RELEASED WITHIN 30 DAYS AFTER COMPLETION AND ACCEPTANCE BY THE OWNER. THIS WOULD APPLY TO APEX FENCE'S ITEMS OF WORK. THIS QUOTE GOOD FOR ONLY 30 DAYS AFTER BID DATE. ATTORNEY FEES, IN THE EVENT LEGAL ACTION IS TAKEN TO ENFORCE ANY ITEM OF THIS AGREEMENT, WILL BE BORN BY THE OWNER AND ANY MONIES SPENT BY APEX FENCE CO. TO ENFORCE PAYMENT OF THIS AGREEMENT WILL BE BORE TO THE GENERAL CONTRACTOR.

| ITEM # | QTY | U/M | DESCRIPTION | UNIT PRICE | TOTAL |
|---|-----|-----|---|--------------------|-------------|
| 61 | 1 | EA | TRANSITION RAILING (TYPE WB-31) | \$7,500.00 | \$7,500.00 |
| 62 | 1 | EA | ALTERNATIVE FLARED TERMINAL SYSTEM | \$7,500.00 | \$7,500.00 |
| 63 | 172 | LF | CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) | \$180.00 | \$30,960.00 |
| ESTIMATED TRAFFIC DAYS (2) | | | | | |
| INCLUDES (1) MOVE IN, ADDITIONAL MOVE INS \$6000.00 EACH. | | | | | |
| ANCHOR HARDWARE SUPPLIED BY APEX AND INSTALLED BY OTHERS, EXCLUDES EPOXY. | | | | | |
| PRIME TO SUPPLY WATER | | | | | |
| ITEMS DON'T INCLUDE CLEARING OR GRUBBING | | | | | |
| ITEMS DON'T INCLUDE GRADE UNDER MBGR ITEMS | | | | | |
| ITEMS DON'T INCLUDE SLEEVES FOR CONNECTIONS TO CONCRETE BARRIER | | | | | |
| PRIME TO MARK ALL USA, APEX WILL CALL IN THE TAG. | | | | | |
| TOTAL | | | | \$45,960.00 | |

INCERELY,
PEX FENCE CO.,INC.

AVID PARMER/MICE-PRESIDENT
ENERAL SUPERINTENDENT

\$ 51,960

+ 6000
Extra
make

M&S Environmental Landscapes, Inc.
 12192 Mac's Road
 Redding, CA 96003
 530-241-1418 FAX 530-241-9647
 DIR Registration No. 1000010084
 CA Lic. 751931 DBE, SMBE, and MBE Certified CT No. 030736

8/2/15

Bid For - Del Norte County - Wilson Creek Bridge

Cal-trans # 01-0B3004

M&S Environmental Landscapes, Inc. would like to propose a bid for the following items:

| Item No. | Description | Units | Quantity | Cost per Unit | Est. Cost |
|----------|-----------------------|-------|----------|---------------|--------------|
| | | | | | \$ - |
| 38 | Movie-in / Movie- Out | EA | 1 | 700.00 | \$ 700.00 |
| 39 | Hydromulch | SQFT | 11700 | 0.19 | \$ 2,223.00 |
| 40 | Fiber Roll | LF | 1140 | 8.50 | \$ 9,690.00 |
| 41 | Straw | SQFT | 11700 | 0.16 | \$ 1,872.00 |
| 42 | Hydroseed | SQFT | 11700 | 0.235 | \$ 2,749.50 |
| 43 | Compost | SQFT | 11700 | 1.05 | \$ 12,285.00 |

TOTAL

\$ 29,519.50

ADDITIONAL BID NOTES

- * Prime Contractor to provide and pay for water source on site (i.e. fire hydrant, water truck, or other approved source) at a minimum rate of 200 g.p.m.
- * All traffic control to be provided by Prime contractor. Bid valid for 60 days.
- * An estimated 1 acres of Hydroseeding can be done in one working day. Stand-by time will be billed at \$600.00 per hour.
- * Performance and Payment bonds are not included. Insurance beyond a \$5 mil umbrella will result in additional charge.
- * Additional insurance requirements including "Waiver of Subrogation" will be charged to Prime Contractor.
- * Signatory to Local 185 Laborers Union.
- * If you have any questions please call our office.

Michael Smith

*See Item 15
on next page.*

08 2015

Environmental Landscapes, Inc.

Mac's Road
 ing, CA 96003
 41-1418 FAX 530-241-9647
 Registration No. 1000010084
 Lic. 751931 DBE,SMBE, and MBE Certified CT No. 030736

12/15

For - Del Norte County - Wilson Creek Bridge

Cal-trans # 01-0B3004

Environmental Landscapes, Inc. would like to propose a bid for the following items:

| Item No. | Description | Units | Quantity | Cost per Unit | Est. Cost |
|----------|-----------------|-------|----------|---------------|-----------|
| 14 | Temporary Mulch | SQYD | 1200 | 14.45 \$ | 17,340.00 |

\$ 17,340.00

TOTAL

ADDITIONAL BID NOTES

- Prime Contractor to provide and pay for water source on site (i.e. fire hydrant, water truck, or other approved source) at a minimum rate of 200 g.p.m.
- All traffic control to be provided by Prime contractor. Bid valid for 60 days.
- One move-in is included in total bid, unless otherwise stated. Additional move-in (If necessary) at the rate of \$700 each.
- An estimated acres of Hydroseeding can be done in one working day. Stand-by time will be billed at \$600.00 per hour.
- Performance and Payment bonds are not included. Insurance beyond a \$5 mil umbrella will result in additional charge.
- Additional insurance requirements including "Waiver of Subrogation" will be charged to Prime Contractor.
- Signatory to Local 185 Laborers Union.
- If you have any questions please call our office.

Michael Smith

Back To Query Form

Search Returned 1 Records

Thu Sep 03 16:17:46 PDT 2015

Query Criteria

Firm ID: 30736
 Firm Type: DBE

| | |
|------------------------------|---|
| Firm ID | 30736 |
| Firm/DBA Name | M & S ENVIRONMENTAL LANDSCAPES, INC |
| Address Line1 | 12192 MACS ROAD |
| Address Line2 | |
| City | REDDING |
| State | CA |
| Zip Code1 | 96003 |
| Zip Code2 | |
| Mailing Address Line1 | |
| Mailing Address Line2 | |
| Mailing City | |
| Mailing State | |
| Mailing Zip Code1 | |
| Mailing Zip Code2 | |
| Certification Type | DBE |
| EMail | shelley@mandsensviro.com; michael@mandsensviro.com |
| Contact Name | MICHAEL A. SMITH |
| Area Code | (530) |
| Phone Number | 241-1418 |
| Alt Area Code | (530) |
| Alt Phone Number | 941-1631 |
| Fax Area Code | (530) |
| Fax Phone Number | 241-9647 |
| Agency Name | DEPARTMENT OF TRANSPORTATION |
| Counties | 01; 03; 04; 05; 06; 07; 08; 09; 11; 12; 17; 18; 21; 23; 25; 27; 28; 29; 31; 32; 34; 38; 45; 46; 47; 48; 49; 51; 52; 53; 57; 58; |
| Districts | 01; 02; 03; 04; 05; 10; |
| DBE NAICS | 238910; 561730; |

ACDBE NAICS

| | |
|-------------------|---|
| Work Codes | C0620 LANDSCAPING & NURSERY SUPPLIER; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS; C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM; C2066 TEMPORARY EROSION CONTROL; |
| Licenses | C27 Landscaping Contractor; |
| Trucks | |
| Gender | M |
| Ethnicity | HISPANIC |
| Firm Type | DBE |

Back To Query Form

T AND S DVBE Inc.

General Contractor CA. Lic # 983087 A-C31
Email - tandsdvbe@yahoo.com
DVBE Supplier #1733009
DBE Firm#38721
DIR REG# 1000007688

Yes We Are Union

Phone 530-864-8105
Fax 530-466-2613
P.o. Box 270936
Susanville Ca, 96127

JOB # - 01-0B3004

Bid Date 09/2/2015

Job Name- STABILIZE ROADWAY

1. Typical lane Closure Rates T-10/T-14/T-11 (Truck and Traffic Control Supervisor) Item # 3

- 8 Hour straight time shift \$900.00 (Traffic control supervisor, traffic truck)
- 8 Hour straight time shift \$1450.00 (Traffic control supervisor, Traffic control tech. and traffic truck.)
- Overtime Rate \$125.00 (Traffic control supervisor, traffic truck)
- Overtime Rate \$200.00 (Traffic control supervisor, Traffic control tech. and traffic truck.)
- Sundays/Holidays time rate \$135.00 (Traffic control supervisor, traffic truck)
- Sundays/Holidays time rate \$235.00 (Traffic control supervisor, Traffic control tech. and traffic truck.)

Traffic control cone truck will include all needed cones, temp signs and stands, and fully trained and very experienced traffic control supervisor. If cones are to be placed in multi-lane road or at high speed traffic a traffic control technician must be included in price. Rates include typical 3 advance signs, 3 Lance closed signs, and enough cones for a 2 mile closure. If additional delineation is needed, please see rates below and/or call with additional needs and discuss pricing. For multi-line closures or closures in 2 directions please call for additional pricing.

Prices and items below only apply if T AND S DVBE Inc. is contracted to provide traffic control.

2. Traffic control technician labor (Includes truck) Item 3

- \$790.00 per 8 hour straight-time; 1
- \$105.00 per hour overtime & Saturdays;
- \$125.00 per hour Sundays/Holidays;

While available on a full-time basis at these same rates, this work is generally performed pre- or post-shift, and resetting of safety delineations, relocations of CMS boards and auxiliary signs, and any additional assistance requested by the Prime Contractor. Traffic control technician hours are billed when placing additional cones, signs/stands, CMS boards, when directed by Prime Contractor. This rate does not include the original sign, CMS board, & cone placement included in #1.

3. Flagging T 13 Reversible. Signs/stands, Cones, Radios (Item #3)

- 8 Hour straight time shift \$1200.00 (Two Flaggers)
- 8 Hour straight time shift 2 flaggers and rumble strips included \$1300.00
- Extra Flaggers other than the first 2 (Each) per 8 hr. straight time rate \$600.00
- **TOTAL EXTRA COST FOR SET UP AND TEAR DOWN WILL HAVE A FLAT CHARGE OF \$350.00 TOTAL.**
(Extra charge is based on setting up and tearing down 1 complete rumble strip T-13 closure. Pre and post flagging shift. Extra cost for non-rumble strip T-13 will be \$125.00)
- Overtime, each flagger \$85.00 per hr.
- Sunday/Holidays time each flagger \$100.00 per hr.

All typical signs (10) stands (10) flagging equipment, cones (30) included. When and if additional equipment is needed; see rates below. T AND S DVBE Inc. has already set rumble strips on several jobs.

Exclusions - The prime contractor will provide all light towers (Unless rented from T AND S DVBE Inc.) and placement of light towers if needed. If prime would like T AND S DVBE Inc. to provide light towers, additional cost will apply. (See rates below)

4. Pilot car (Item #3)

- Pilot car and driver @ 752.00 per 8 hr. straight time shift
- Overtime @ \$105.00 per hr.
- Sundays/Holidays @ \$115.00 per hr.

Bid Item # 3 - \$135,375 -
Bid Item # 9 - \$11,000 -

T AND S DVBE Inc.

General Contractor CA. Lic # 983087 A-C31
Email - tandsdvbc@yahoo.com
DVBE Supplier #1753009
DBE Firm#38721
DIR REG# 1000007688

Phone 530-864-8105
Fax 530-466-2613
P.o. Box 270936
Susanville Ca, 96127

Yes We Are Union

5. (Item #5) Portable Changeable Message Board Rental

\$875.00 per Month

\$500.00 per week

\$300.00 per day

Inclusion

CMS prices include a onetime set up and tear down if used for a minimum of 2 months. If not used for 2 months additional \$125.00 charge per board delivery and pick up will apply.

If T AND S DVBE Inc. is listed in the bid for traffic control systems there will be no delivery charge.

6. Arrow Board Rental (Item 3)

\$275.00 per day

\$400.00 per week

\$600.00 per month

7. Light Towers Rental

\$100.00 per day

\$200.00 per week

\$600.00 per month

Prime contractor is responsible for fuel.

Light tower prices include a onetime set up and tear down if used for a minimum of 2 months. If not used for 2 months additional \$125.00 charge per tower delivery and pick up will apply.

If T AND S DVBE Inc. is listed in the bid for traffic control systems there will be no delivery charge.

8. Operated Water Truck

4000 Gallon Water Truck (Carb Compliant)

\$110.00/Hr. Straight time

\$120.00/Hr. Over Time

\$130.00/Hr. Double Time

2000 Gallon Water Truck (Carb Complainant)

\$105.00/Hr. Straight time. \$110.00/Hr. Over Time. \$120.00/Hr. Double Time

All water truck operators will be paid the correct prevailing wage and certified payroll. Prime contractor will not have to worry about "owner" operator lease agreements.

Additional Delineation/Hourly/Daily Rates If Needed

1. Cones \$0.30/Day \$6.00/Month

2. Type 1 Barricades (With Signs i.e. Wait For Pilot)

- \$1.50 per day \$18. Per month

3. Extra Signs and Stands not included in normal closures stated above

- \$3.00 per day \$36.00 per month

4. Type 3 Barricade (With Sign I.E. Road Closed)

- \$2.00 per day \$20.00 Per month

5. Night Road Work Ahead Beacons mounted on portable road work ahead signs \$4.00/Day

6. Call for rates on additional signs or barricades.

SEP 01 2015

BZ 3 - 135,325 -
BZ 9 - 11,000

T AND S DVBE Inc.

General Contractor CA. Lic # 983087 A-C31
Email - tandsdvbc@yahoo.com
DVBE Supplier #1753009
DBE Firm#38721
DIR REG# 1000007688

Phone 530-864-8105
Fax 530-466-2613
P.o. Box 270936
Susanville Ca, 96127

Yes We Are Union

GENERAL NOTES, TERMS, & CONDITIONS – Please read carefully

- **Acknowledgement & Agreement:** By appointing or listing T AND S DVBE, INC. as a subcontractor on this project, the Prime Contractor acknowledges and agrees to all applicable terms and conditions as stated above and in the descriptions below.

- **Radios:** Our pilot car(s) and flaggers will be equipped with VHF and UHF 2-way radios. Our pilot cars and flaggers will be equipped with CB radios for communication with your truckers and other CB-equipped equipment.

- **Rental Equipment:** For this project, the Portable Changeable Message Signs are covered herein under. The Prime Contractor shall be responsible for any damage or loss to/of the equipment due to traffic conflicts, vandalism, theft, acts of nature or mishandling by Prime Contractor's staff, this includes batteries. The Prime Contractor will NOT be responsible for maintenance of the operational capabilities, except for operational difficulties and repairs brought about by such traffic conflicts, vandalism, acts of nature or mishandling by Prime Contractor's staff.

Prime contractor is responsible for all lost stolen or damaged equipment on job site. (Includes all non-powered equipment) A daily record of items used will be provided by T and S DVBE Inc. for the prime contractor to sign off on.

- **Insurance:** T AND S DVBE, INC. maintains insurance coverage's as required by USDOT-FHWA, Caltrans (Commercial General Liability, Commercial Auto, and Workers Comp); any additional coverage's required by the Prime Contractor can be acquired by us at the Prime Contractor's sole expense (e.g., Workers' Comp Waiver of Subrogation, Excess Liability umbrella).

- **Mobilization:** For this project our initial advance notice requirements are 10 calendar days for mobilization of CMS boards, flaggers, pilot car, etc.

- **Inclusion of these entire quotations in Subcontract or Work Order is required either within the body of the Subcontracts/Work Orders or appendixes to and referenced within the Subcontract/Work Order. Such inclusion and /or referencing in no way obligates the Prime Contractor to use any of the optional quotations above.**

- **Working Time**

All pricing is based on consistent working weeks/days. Prices are subject to change if prime contractor contracts T AND S DVBE Inc. less than full 40 hr. Week and/or 8 hr. days. Additional Mob and or increased hourly rates will be applied.

- **All Payments (There will be no payment retention on traffic control)**

T AND S DVBE INC. will bill every two weeks. Invoice due and payable 30 days from date of invoice. Customer agrees to pay a finance charge of 1.5% per month on all past due balances. Customer further agrees to pay reasonable attorney's fees and cost if collection is required. Venue for the purpose of this obligation shall be Lassen County, CA. T AND S DVBE Inc. will be paid within 30 days of invoicing or work shall stop until payment is made.

Should you have any questions regarding these quotations, please call our office @ 530-639-9987. Call for additional prices such as cones, barricades, barricaded follow pilot car signs, or signs/stands as needed

- This quote is valid for 30 days.

[Back To Query Form](#)

Search Returned 1 Records

Thu Sep 03 16:17:27 PDT 2015

Query Criteria

Firm ID: 38721
 Firm Type: DBE

| | |
|------------------------------|------------------------------|
| Firm ID | 38721 |
| Firm/DBA Name | T AND S DVBE, INC. |
| Address Line1 | 704-505 INDIANS RD |
| Address Line2 | |
| City | JANESVILLE |
| State | CA |
| Zip Code1 | 96114 |
| Zip Code2 | |
| Mailing Address Line1 | P.O. BOX 270936 |
| Mailing Address Line2 | |
| Mailing City | SUSANVILLE |
| Mailing State | CA |
| Mailing Zip Code1 | 96127 |
| Mailing Zip Code2 | |
| Certification Type | DBE |
| EEmail | tandsdvbe@yahoo.com |
| Contact Name | TAREN FORDE |
| Area Code | (530) |
| Phone Number | 864-8105 |
| Alt Area Code | () |
| Alt Phone Number | |
| Fax Area Code | () |
| Fax Phone Number | |
| Agency Name | DEPARTMENT OF TRANSPORTATION |
| Counties | 04; 18; 25; 32; 52; |
| Districts | 02; 03; |
| DBE NAICS | 484110; 488490; 561990; |

ACDBE NAICS

| | |
|-------------------|--|
| Work Codes | C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1211 TRAFFIC FLAGGERS; C1212 PILOT CAR SERVICES; C9606 WATER TRUCK ; |
| Licenses | |
| Trucks | WATER TRUCKS - 3; |
| Gender | F |
| Ethnicity | CAUCASIAN |
| Firm Type | DBE |

[Back To Query Form](#)

SEP 02 2015



West Coast

2990 Bay Vista Court Suite D • Benicia, CA 94510
 707.746.8028 • 707.747.0593 (fax)
 California Contractor's License No. 526319
 DIR # 1000005381

September 2, 2015

QUOTATION

Project #: 01-0B3004

Location: In Del Norte County near Crescent City, CA

Addendums Noted: 1

Proposal: Subject to the terms and conditions contained herein, ACCWC proposes to provide labor, material, and equipment necessary for the following items of work:

High Friction Surface Treatment Bid Package

| | Bid Item | Description | Quantity | Unit | Unit Price | Total |
|----------------|----------|---|----------|------|-------------|--------------------|
| | 45 | HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) | 600 | SY | \$98.00 | \$58,800.00 |
| P | 67 | MOBILIZATION | 1 | LS | \$12,000.00 | \$12,000.00 |
| TOTAL : | | | | | | \$70,800.00 |

P : Denotes partial Bid Item.

Inclusions:

- 1) **One mobilization.** Work is to be continuous and unobstructed. Additional mobilizations will be charged the unit rate.
- 2) One layer of high friction surface treatment, furnished and installed.
- 3) California Test 339 and Friction testing per ASTM E1911.

Exclusions:

- 1) All work not explicitly included in the proposal description herein.
- 2) **Traffic Control and PCMS Boards.** ACC to work within prime contractor's provided traffic closures.
 - a. Anticipated shifts: 1-2 shifts.
- 3) **High-dump street sweeping.**
 - a. Anticipated shifts: 1-2 shifts.
- 4) Stripe removal, temporary delineation, or final striping.
- 5) Cleaning, protection, or installation of joint seals.
- 6) Handling of k-rail, crash cushions, or other obstructions.
- 7) Drainage inlet protection.
- 8) Removal of existing coatings, asphalt patches, tracked materials, etc. from work area prior to surface treatment.
- 9) Removal and/or disposal of trial area, if required.
- 10) All survey, offsets, record keeping and logs for survey.
- 11) All sampling, tests, inspections, permits, monitoring, licenses, fees, or taxes other than sales tax on materials furnished.
- 12) Any modification to our equipment, noise abatement or work restrictions.
- 13) Bond (can be provided upon request).



14) Liquidated damages.

Special Conditions:

Prime Contractor shall provide, at no cost to ACC, the following:

- Secured staging area adjacent to project vicinity for ACC crews, equipment, and material storage. Approximately 100' x 100'.
- An acceptable base for trial area within project vicinity.
- Sanitary facilities.
- Light Plants, if necessary.
- Debris dumpster(s).
- A Gradall-style forklift (9k capacity) for loading and unloading materials throughout the project duration.

Schedule, Standby, & Price Increases:

- Price is based on performing the work in the most efficient sequence as determined and agreed to by ACC and the Prime Contractor.
- Newly placed asphalt surfaces must be aged 30 days prior to HFST.
- Our proposal is based on working days and/or nights, 7 days/week, weather and temperature permitting.
- ACC requests an 8-week notice for scheduling.
- Any standby as a result of Prime Contractor caused delays will be paid at time & material rates.
- Quoted prices are good through 9-1-2016. Price will increase at 5% per year after that date.

Additional terms:

- 1) Price quotation to become a binding part of any subcontract resulting from this bid.
- 2) Price is subject to mutually acceptable subcontract terms and conditions. Any resultant subcontract shall be issued in a timely manner.
- 3) No back-charges will be accepted without prior written authorization from ACC.
- 4) This proposal is valid for a period no longer than 30 calendar days from the date issued.
- 5) Retention withheld not to be greater than the percentage that the owner withholds from the prime contractor, and shall be released within 30 days of the completion of ACC's portion of work.

If you have any questions or require further information, contact me @ 707-246-8347.

Respectfully,

A handwritten signature in black ink, appearing to read "Andrew Keough", is written over a light blue horizontal line.

Andrew Keough
Estimator
American Civil Constructors West Coast

2990 Bay Vista Court ♦ Benicia, CA 94510
Phone: (707) 746-8028 ♦ Fax: (707) 747-0593



Fax

| | |
|---|---------------------------------------|
| To: J.F. Shea Construction, Attn: Luke | From: Andrew Keough |
| Fax: 530-246-9940 | Pages: 3 (Including this page) |
| Phone: 530-246-4292 | Date: September 2, 2015 |
| Re: CT#01-0B3004 Del Norte Co/Wilson Crk Br. | |

Urgent **For Review** **Please Comment** **Please Reply** **Please Recycle**

● **Comments:**

Attached is our quote for California Dept. of Transportation Contract No. 01-0B3004, In Del Norte County 8.3 Miles North Of Wilson Creek Bridge, 01-DN-101-21.9, Bidding 09/02/15. Please call if you have any questions.

Thanks,

Andrew Keough
akeough@accbuilt.com
x422
Cell (707) 246-8347

725 6th Street
Marysville, CA 95901
DBE Cert #42290
Contractor's License 995040
DIR #1000005215

Contacts:
Rodney Spencer
Cell Phone: (916) 612-6406
irbconstructioninc@gmail.com

Contract Information

Contract: 01-B3004
Attn: Estimator

Submitted: Rodney
9/2/2015

Bid Item Summary

| Item # | Prime Contractors | Unit | Quantity | Unit Price | Total |
|--------------|---|------|----------|--------------|------------------|
| 45 | High Friction Surface Treatment Polymer Resin | SQYD | 600 | \$ 135.000 | \$ 81,000.00 |
| 67 | Mobilization | LS | 1 | \$ 5,000.000 | \$ 8,500.00 |
| Total | | | | \$ | 89,500.00 |

Bid as handplacement only

Quote is good for 35 days from Bid Date

Exclusions:

- Traffic Control, Lighting, Portable Toilets, water, bonding, permits and or fees.
- Prime Contractor to provide dumpster for debris generated by cleaning operations
- Field Measurement (verify field dimensions)
- Embedded Items (no install of boltys piping or conduits bulk head of any kind)
- Restoration Work AC Paving and or Patching
- CPM Scheduling
- Retention (Prime shall release retention 35 days after work is complete)
- All Railroad, Waiver of Subrogation Longshoreman Insurance at cost to Prime Contractor

[Back To Query Form](#)

Search Returned 1 Records

Tue Feb 03 12:16:44 PST 2015

Query Criteria

Firm ID: 42290
Firm Type: DBE

| | |
|------------------------------|---|
| Firm ID | 42290 |
| Firm/DBA Name | IRB CONSTRUCTION, INC. |
| Address Line1 | 725 6TH STREET |
| Address Line2 | |
| City | MARYSVILLE |
| State | CA |
| Zip Code1 | 95901 |
| Zip Code2 | |
| Mailing Address Line1 | |
| Mailing Address Line2 | |
| Mailing City | |
| Mailing State | |
| Mailing Zip Code1 | |
| Mailing Zip Code2 | |
| Certification Type | DBE |
| EMAIL | raspencer7@gmail.com |
| Contact Name | RODNEY ALLEN SPENCER |
| Area Code | (916) |
| Phone Number | 612-0608 |
| Fax Area Code | (888) |
| Fax Phone Number | 315-7315 |
| Agency Name | DEPARTMENT OF TRANSPORTATION |
| Counties | 01; 04; 06; 09; 11; 18; 21; 27; 28; 29; 31; 32; 34; 38; 41; 43; 44; 45; 48; 49; 51; 52; 57; 58; |
| Districts | 02; 03; 04; 05; |
| DBE NAICS | 423990; 425120; 541618; |


ACDBE NAICS

Work Codes C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; C8770 CONSTRUCTION MANAGEMENT; C9999 BROKER; G1000 NON-STORE WHOLESALE MERCHANT; G1001 DROP-SHIPPER; G1003 WHOLESALE TRADE AGENTS AND BROKERS;

Licenses
Trucks
Gender M
Ethnicity BLACK
Firm Type DBE

[Back To Query Form](#)

02/03/2015



FREEMAN ROCK, INC.

Oregon Contractor's Board License #155569
 Oregon DBE # 3753 California DBE# 34639
 99031 South Bank Chetco River Rd - P.O. Box 1218, Brookings OR 97415
 Phone: 541-469-2444 Fax: 541-469-0247
www.freemanrock.com mail@freemanrock.com

Attn: Luke Anderson
 Company: JF Shea
 Email: luke.anderson@jfshea.com
 Fax: _____
 Phone: 541-331-5489

Project Name: Stabilize Roadway, 8.3 mi. N of Wilson Ck
 Owner/ Project ID: CalTrans
 Location: Crescent City
 Start Date: 2015 Projected End Date: 2015
 Pricing Based on Anticipated Delivery of: All Agg./Concrete
 Proposal #: E 15H04 Revision: 0

MATERIAL BID PROPOSAL Page 1 of 2

Freeman Rock, Inc proposes to furnish all materials and necessary equipment and perform all labor necessary to complete the following work:

| ITEM ID | ITEM DESCRIPTION | PRICE | UNIT OF MEASURE | PRICE INCLUDES YES/NO | | *MINIMUM ORDER QTY |
|-----------|----------------------------|----------|-----------------|-----------------------|--------------|--------------------|
| | | | | DELIVERY | CA SALES TAX | |
| 22FPS | 5 1/2 Sack Concrete | \$112.00 | CY | Incl. | Incl. | 8 CY |
| 275SBPS | 7 Sack Structural Concrete | \$132.00 | CY | Incl. | Incl. | 8 CY |
| 264LCB | Lean Concrete Backfill | \$97.00 | CY | Incl. | Incl. | 8 CY |
| 279SNG | 9 Sack Soil Nail Grout | \$141.00 | CY | Incl. | Incl. | 8 CY |
| ? 1300200 | 1" Crushed Quarry | \$19.83 | Ton | Incl. | Incl. | 12 Tons |
| | | | | | | |
| | | | | | | |
| | | | | | | |
| | | | | | | |
| | | | | | | |

Pricing does not include on site materials testing for any products delivered by Freeman Rock, Inc.

** SEE ATTACHED*

Respectfully Submitted by, Eric Clark Freeman Rock, Inc. Dated: 9/1/2015

Acceptance

I authorize Freeman Rock to furnish all material, equipment and labor required to complete the work described in the above proposal. I understand that all terms set forth by Freeman Rock on page 2 of this proposal apply.

_____ purchase order number
 _____ date

_____ signature
 _____ printed name and title

* Additional charges may apply when ordering smaller quantities.

Supply

$$BI-35: 211 \text{ cy} \times \$112/\text{cy} = \$23,632 -$$

$$BI-36: 127 \text{ cy} \times \$97/\text{cy} = \$12,319 -$$

$$BI-54: 60 \text{ cy} \times \$132/\text{cy} = \$7,920 -$$

$$BI-55: 88 \text{ cy} \times \$132/\text{cy} = \$11,616 -$$

$$\text{TOTAL} = \$55,487$$

$$\text{DBE \%} = \$55,487 - \times 0.60 = \boxed{\$33,292.20}$$

[Back To Query Form](#)

Search Returned 1 Records

Thu Sep 03 16:18:11 PDT 2015

Query Criteria

Firm ID: 34639

Firm Type: DBE

| | |
|------------------------------|---|
| Firm ID | 34639 |
| Firm/DBA Name | FREEMAN ROCK, INC. |
| Address Line1 | 99031 SOUTH BANK CHETCO RIVER ROAD |
| Address Line2 | |
| City | BROOKINGS |
| State | OR |
| Zip Code1 | 97415 |
| Zip Code2 | |
| Mailing Address Line1 | PO BOX 1218 |
| Mailing Address Line2 | |
| Mailing City | BROOKINGS |
| Mailing State | OR |
| Mailing Zip Code1 | 97415 |
| Mailing Zip Code2 | |
| Certification Type | DBE |
| EMail | mail@freemanrock.com |
| Contact Name | TED FREEMAN, JR. |
| Area Code | (541) |
| Phone Number | 469-2444 |
| Alt Area Code | () |
| Alt Phone Number | |
| Fax Area Code | (541) |
| Fax Phone Number | 469-0247 |
| Agency Name | DEPARTMENT OF TRANSPORTATION |
| Counties | 08; 12; |
| Districts | 01; |
| DBE NAICS | 212312; 212313; 212319; 212321; 212322; |

ACDBE NAICS

Work Codes B1420 CRUSHED & BROKEN STONE; B1440 SAND & GRAVEL; C0625 SAND & GRAVEL SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER;

Licenses

Trucks

Gender M

Ethnicity NATIVE AMERICAN

Firm Type DBE

[Back To Query Form](#)

Rupert

Construction Supply

Rupert Construction Supply, LP
 3941 Park Drive, Suite 20-487
 El Dorado Hills, CA 95762-4549

(925) 229-5577

Estimate

| Date | Bid Date | Estimate # |
|----------|----------|------------|
| 9/2/2015 | 9/2/2015 | 09022015 |

UDBE Certified, #CT-032785
 CA SBE Certified #28807

| Description | Qty | Unit | Unit Price | Total |
|--|--------|-------|------------|-----------------------|
| 01-0B3004, In Del Norte County 8.3 Miles North of Wilson Creek Bridge | | | | |
| BI 52: Steel Soldier Pile HP12x53, Varioius Lengths, Gr. 50, Domestic Excludes fabrication, coating, all inspections or NDT Freight included to Coaters | 3,334 | LF | 27.13 | 90,451.42T |
| Optional: Fabrication - Provide and install stay plates (only available if piles purchased as listed above) 3/8" x 6" x 30", A572, gr. 50 | 578 | ea | 134.00 | 77,452.00T |
| BI 58: Clean and Paint Steel Soldier Piles Fabrication: Install 1- 2" Picking eye at top of each beam | 1 | lot | 68,449.50 | 68,449.50 |
| Optional: Fabrication: Provide & install 588 - 3/8" x 6" x 2'-4" Stay Plates | 1 | lot | 1,750.00 | 1,750.00 |
| Estimated Freight Charge | 1 | lot | 104,228.00 | 104,228.00 |
| Limited to items listed, Optional fabrication only available if purchased with clean and paint Excludes inspections | 5 | loads | 6,700.00 | 33,500.00 |
| BI 57: Treated timber lagging, 6x12 - DF #1 BTR, full sawn, ACQ .60, UC4B, 892 ea. 7' mults HDPE Shims, 1/2" x 6" x 18" black. GEM material | 37,464 | mbf | 1,170.00 | 43,832.88T |
| 12d galv. nails | 1,750 | ea | 4.85 | 8,487.50T |
| 40d galv. nails | 2 | box | 100.00 | 200.00T |
| *Freight not included to jobsite* | 4 | box | 100.00 | 400.00T |
| Note: Material price subject to market conditions. Items included in quote price: limited to items listed. Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention, field service. Rupert Constr. Supply (RCS) will supply materials as required in contract plans and specifications. RCS in not responsible for design, engineering or installation. Liability: Limited to the cost of our product, we will not be responsible for additional charges. Due to the instability in the raw materials markets, our quotation is subject to change without notice. Pricing should be varified before placing a purchase order. If this project is subject to compensation due to excalation of the raw materials pricing, RCS reserves the right to make claim at the time of shipment. Contractor to varify field dimensions. Actual quantities are the reponsibility of the contractor. F.O.B ship point, unless otherwise stated SALES TAX NOT INCLUDED | | | 0.00 | 0.00T |
| <p>Bz # 52 - \$181,167.29 (includes Tax)</p> <p>Bz # 58 - \$103,699.50</p> <p>TOTAL = \$284,867.29</p> <p>DBE% = \$284,867.29 x 0.60</p> <p>= \$170,920.37</p> | | | | |
| Subtotal | | | | \$428,751.30 |
| Sales Tax (0.0%) | | | | \$0.00 |
| Total | | | | \$428,751.30 |

[Back To Query Form](#)

Search Returned 1 Records

Thu Sep 03 16:18:36 PDT 2015

Query Criteria

Firm ID: 032785
 Firm Type: DBE

| | |
|------------------------------|--------------------------------|
| Firm ID | 32785 |
| Firm/DBA Name | RUPERT CONSTRUCTION SUPPLY, LP |
| Address Line1 | 12405 GOLD FLAKE CT. |
| Address Line2 | |
| City | RANCHO CORDOVA |
| State | CA |
| Zip Code1 | 95741 |
| Zip Code2 | |
| Mailing Address Line1 | 3941 PARK DR., STE. 20-487 |
| Mailing Address Line2 | |
| Mailing City | EL DORADO HILLS |
| Mailing State | CA |
| Mailing Zip Code1 | 95762 |
| Mailing Zip Code2 | 4549 |
| Certification Type | DBE |
| EMail | karen@rupertsupply.com |
| Contact Name | KAREN WONNENBERG |
| Area Code | (925) |
| Phone Number | 229-5577 |
| Alt Area Code | () |
| Alt Phone Number | |
| Fax Area Code | (916) |
| Fax Phone Number | 673-9737 |
| Agency Name | DEPARTMENT OF TRANSPORTATION |
| Counties | 00; |
| Districts | 00; |
| DBE NAICS | 423990; 444190; |

ACDBE NAICS

Work Codes C0653 STEEL SOLDIER PILES; C0654 TIMBER LAGGING; C0670 PIPE SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0900 BRIDGE DECK MATERIALS SUPPLIERS; C5190 JOINT SEAL - WATER STOP;

Licenses

Trucks

Gender

F

Ethnicity

CAUCASIAN

Firm Type

DBE

[Back To Query Form](#)

J.F. Shea Construction, Inc.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: _____
 Contract No.: **01-0B3004**

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

| Description of Outreach | Dates | Location (if applicable) | Results |
|----------------------------|---------------------------|--------------------------|---|
| Shasta Builders Exchange | 8/10/2015 - 9/2/2015 | | Placed Ad & Listing 8/10/15 - 9/2/15 |
| Construction Up-Date | 8/13/15, 8/20/15, 8/27/15 | | Placed Ad |
| Minority Bidder's Bulletin | 8/17/15, 8/24/15, 8/31/15 | | Placed Ad |
| Reed Construction Data | 8/10/2015 - 9/2/2015 | | Placed Ad |
| Caltrans | 8/10/2015 - 9/2/2015 | | Placed Online Ad |
| DBE Good Faith.com | 8/10/2015 - 9/2/2015 | | Placed Ad, Emailed, Faxed, Called 2 Times |
| | | | |

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

J.F. Shea Construction, Inc. offers assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or subcontractors can call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Please See Attached Advertising and Solicitation.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

J.F. Shea Construction, Inc. offers assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or subcontractors can call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Please See Attached Advertising and Solicitation.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

J.F. Shea Construction, Inc. offers assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or subcontractors can call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Please See Attached Advertising and Solicitation.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

| Name of Agency | Date of Contact | Method of Contact | Results |
|------------------|-----------------|-------------------|---|
| Caltrans | 8/10/2015 | Online | Placed Online Ad from: 8/10/15 - 9/2/15 |
| DBEGoodFaith.com | 8/10/2015 | Online | Placed Online Ad, Emailed, Faxed, Called (2 Times) 25 DBE Subcontractors |

9. Include additional data to support a demonstration of good faith efforts.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Good Faith Efforts

Documentation

1 - Item of Work

Offered to Subcontractors

State of California Department of Transportation - CALTRANS

Contract # 01-0B3004

Good Faith Efforts Documentation - DBE

DES-OE-0102.11A (REV 12/2014)

Bid Date: 9/2/15 @ 2 PM

J.F. Shea Construction, Inc.

| #: | Item of Work Offered: | Bidder Normally Performs Item: (Y/N) | Item Broken Down to Facilitate Participation : (Y/N) | Established Flexible Timeframes for Performance & Delivery Schedules: (Y/N) | Amount: (\$) | Percentage of Contract: (%) |
|--------|--|--------------------------------------|--|---|--------------|-----------------------------|
| 1 | LEAD COMPLIANCE PLAN | N | Y | Y | \$3,452.00 | 0.10% |
| 2 | CONSTRUCTION AREA SIGNS | Y | Y | Y | \$3,547.00 | 0.10% |
| 3 | TRAFFIC CONTROL SYSTEM | Y | Y | Y | \$148,354.00 | 4.38% |
| 4 | TEMPORARY PAVEMENT MARKING (PAINT) | N | Y | Y | \$252.00 | 0.01% |
| 5 | TEMPORARY TRAFFIC STRIPE (TAPE) | N | Y | Y | \$2,740.00 | 0.08% |
| 6 | TEMPORARY TRAFFIC STRIPE (PAINT) | N | Y | Y | \$1,240.00 | 0.04% |
| 7 | CHANNELIZER (SURFACE MOUNTED) | N | Y | Y | \$2,232.00 | 0.07% |
| 8 | TEMPORARY SIGNAL SYSTEM | N | Y | Y | \$178,034.00 | 5.26% |
| 9 | PORTABLE CHANGEABLE MESSAGE SIGN (LS) | Y | Y | Y | \$12,055.00 | 0.36% |
| 10 | TEMPORARY RAILING (TYPE K) | Y | Y | Y | \$26,460.00 | 0.78% |
| 11 | ALTERNATIVE TEMPORARY CRASH CUSHION | Y | Y | Y | \$16,438.00 | 0.49% |
| 12 | JOB SITE MANAGEMENT | Y | Y | Y | \$46,114.00 | 1.36% |
| 13 | PREPARE WATER POLLUTION CONTROL PROGRAM | N | Y | Y | \$822.00 | 0.02% |
| 14 | TEMPORARY MULCH | N | Y | Y | \$19,008.00 | 0.56% |
| 15 | TEMPORARY COVER | Y | Y | Y | \$5,424.00 | 0.16% |
| 16 | TEMPORARY CHECK DAM | Y | Y | Y | \$2,504.00 | 0.07% |
| 17 | TEMPORARY DRAINAGE INLET PROTECTION | Y | Y | Y | \$64.00 | 0.00% |
| 18 | TEMPORARY FIBER ROLL | Y | Y | Y | \$3,960.00 | 0.12% |
| 19 | TEMPORARY SILT FENCE | Y | Y | Y | \$3,375.00 | 0.10% |
| 20 | TEMPORARY CONSTRUCTION ENTRANCE | Y | Y | Y | \$3,133.00 | 0.09% |
| 21 | STREET SWEEPING | Y | Y | Y | \$32,876.00 | 0.97% |
| 22 | TEMPORARY CONCRETE WASHOUT | Y | Y | Y | \$1,464.00 | 0.04% |
| 23 | REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) | N | Y | Y | \$3,080.00 | 0.09% |
| 24 | REMOVE PAINTED PAVEMENT MARKING | N | Y | Y | \$240.00 | 0.01% |
| 25 | REMOVE THERMOPLASTIC TRAFFIC STRIPE | N | Y | Y | \$1,080.00 | 0.03% |
| 26 | REMOVE PAVEMENT MARKER | N | Y | Y | \$249.00 | 0.01% |
| 27 | REMOVE BASE AND SURFACING | Y | Y | Y | \$49,465.00 | 1.46% |
| 28 | COLD PLANE ASPHALT CONCRETE PAVEMENT | Y | Y | Y | \$14,640.00 | 0.43% |
| 29 | CLEARING AND GRUBBING (LS) | Y | Y | Y | \$11,370.00 | 0.34% |
| 30 | ROADWAY EXCAVATION | Y | Y | Y | \$126,000.00 | 3.72% |
| 31 | REMOVE EXPANDED POLYSTYRENE FILL | Y | Y | Y | \$147,000.00 | 4.34% |
| 32 | SHOULDER BACKING | Y | Y | Y | \$568.00 | 0.02% |
| 33 (F) | STRUCTURE EXCAVATION (SOLDIER PILE WALL) | Y | Y | Y | \$24,920.00 | 0.74% |
| 34 (F) | STRUCTURE BACKFILL (SOLDIER PILE WALL) | Y | Y | Y | \$35,258.00 | 1.04% |
| 35 (F) | CONCRETE BACKFILL (SOLDIER PILE WALL) | Y | Y | Y | \$70,474.00 | 2.08% |
| 36 (F) | LEAN CONCRETE BACKFILL | Y | Y | Y | \$16,256.00 | 0.48% |
| 37 | IMPORTED BORROW (CY) | Y | Y | Y | \$219,000.00 | 6.46% |
| 38 | MOVE-IN/MOVE-OUT (EROSION CONTROL) | Y | Y | Y | \$4,357.00 | 0.13% |
| 39 | HYDROMULCH | N | Y | Y | \$2,457.00 | 0.07% |
| 40 | FIBER ROLLS | Y | Y | Y | \$10,830.00 | 0.32% |

| | | | | | | |
|--------|---|---|---|---|-----------------------|----------------|
| 41 | STRAW | Y | Y | Y | \$2,106.00 | 0.06% |
| 42 | HYDROSEED | N | Y | Y | \$3,042.00 | 0.09% |
| 43 | COMPOST | N | Y | Y | \$13,455.00 | 0.40% |
| 44 | CLASS 2 AGGREGATE BASE (CY) | Y | Y | Y | \$26,015.00 | 0.77% |
| 45 | HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) | N | Y | Y | \$64,440.00 | 1.90% |
| 46 | HOT MIX ASPHALT (TYPE A) | Y | Y | Y | \$80,360.00 | 2.37% |
| 47 | ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) | Y | Y | Y | \$136.00 | 0.00% |
| 48 | GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) | Y | Y | Y | \$140.00 | 0.00% |
| 49 | CENTERLINE RUMBLE STRIP | N | Y | Y | \$665.60 | 0.02% |
| 50 | TACK COAT | Y | Y | Y | \$816.00 | 0.02% |
| 51 | GROUND ANCHOR (SUBHORIZONTAL) | N | Y | Y | \$723,228.00 | 21.35% |
| 52 | STEEL SOLDIER PILE (HP 12 X 53) | Y | Y | Y | \$282,795.00 | 8.35% |
| 53 | 42" DRILLED HOLE | N | Y | Y | \$127,300.00 | 3.76% |
| 54 (F) | STRUCTURAL CONCRETE, RETAINING WALL | Y | Y | Y | \$40,320.00 | 1.19% |
| 55 (F) | STRUCTURAL CONCRETE, BARRIER SLAB | Y | Y | Y | \$55,176.00 | 1.63% |
| 56 (F) | BAR REINFORCING STEEL (RETAINING WALL) | Y | Y | Y | \$9,787.50 | 0.29% |
| 57 (F) | TIMBER LAGGING | Y | Y | Y | \$180,986.00 | 5.34% |
| 58 | CLEAN AND PAINT STEEL SOLDIER PILING | N | Y | Y | \$152,745.00 | 4.51% |
| 59 | 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN | Y | Y | Y | \$6,050.00 | 0.18% |
| 60 | GEOCOMPOSITE DRAIN (MODIFIED) | Y | Y | Y | \$2,400.00 | 0.07% |
| 61 | TRANSITION RAILING (TYPE WB-31) | N | Y | Y | \$8,219.00 | 0.24% |
| 62 | ALTERNATIVE FLARED TERMINAL SYSTEM | N | Y | Y | \$8,219.00 | 0.24% |
| 63 (F) | CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) | N | Y | Y | \$34,056.00 | 1.01% |
| 64 | 4" THERMOPLASTIC TRAFFIC STRIPE | N | Y | Y | \$2,640.00 | 0.08% |
| 65 | 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) | N | Y | Y | \$1,492.50 | 0.04% |
| 66 | PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) | N | Y | Y | \$2,340.00 | 0.07% |
| 67 | MOBILIZATION | Y | Y | Y | \$308,160.00 | 9.10% |
| | | | | | \$3,387,881.60 | 100.00% |

Good Faith Efforts

Documentation

2 - Solicited DBE

Subcontractors

State of California Department of Transportation - CALTRANS

Contract # 01-0B3004

Good Faith Efforts Documentation - DBE

Solicited DBE Subcontractors List

Bid Date: 9/2/15 @ 2 PM

J.F. Shea Construction, Inc.

| <u>DBE #:</u> | <u>Sub Name:</u> |
|----------------------|--|
| 41039 | 6 RIVERS CONSTRUCTION, INC. |
| 219 | A C DIKE CO |
| 40447 | ABRASIVE BLASTING SERVICE |
| 37357 | ADANTA, INC |
| 21117 | BAY LINE CUTTING & CORING, INC. |
| 425 | DON GARCIA EXCAVATING & PAVING, INC. |
| 31060 | GR SUNDBERG, INC. |
| 29202 | GREEN VALLEY CONSULTING ENGINEERS |
| 38962 | K & G CONCRETE INC |
| 40197 | K & K CONSTRUCTION SUPPLY, INC |
| 447 | K R C SAFETY CO. INC. |
| 37235 | KA'PEL CONSTRUCTION INC. |
| 40497 | KIONA LANDSCAPING |
| 27969 | MC CULLOUGH CONSTRUCTION INC |
| 217 | NITTA EROSION CONTROL |
| 34396 | NORTHERN INDUSTRIAL ELECTRIC |
| 29324 | R. E. SERRANO INC. |
| 32785 | RUPERT CONSTRUCTION SUPPLY, LP |
| 37693 | S.T. RHOADES CONSTRUCTION, INC. |
| 30508 | SJR MASONRY & CONSTRUCTION |
| 23745 | SPECIALTY TRAFFIC SYSTEMS |
| 32266 | SPENCER MASONRY |
| 40665 | TRINITY VALLEY CONSULTING ENGINEERS, INC |
| 41176 | WALLACE STRUCTURES |
| 9433 | WHITE CAP READY MIX, INC. |

FOCUS JOURNAL AD

The advertisement below was published in the DBE GoodFaith Minority, Women, Small, & Disabled Veteran Business Focus Journal at www.dbegoodfaith.com on 08/10/2015 10:23 AM. The ad ran from the publication date until the bid date listed on the notice.

J.F. Shea Co., Inc.
Caring since 1881

Outreach Coordinator

Stacy Dutra

Project Estimator

Luke Anderson

Contact Information

17400 Clear Creek Rd.

Redding, CA 96001

Tel: (530) 246-4292 ext.

Fax: (530) 246-9940

Email: stacy.dutra@jfshea.com

**J. F. Shea
Construction, Inc.**
is seeking qualified DBE

Project Name

Stabilize Roadway

Bid/Contract #

01-0B3004

Awarding Agency

State of California Department of Transportation - Caltrans

Project Location

8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte County, CA

Bid Date

09/02/2015 at 02:00

Project Details

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW

THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24
REMOVE PAINTED PAVEMENT MARKING 25 REMOVE
THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT
MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE
ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING
(LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED
POLYSTYRENE FILL 32 SHOULDER BACKING 33 (F) STRUCTURE
EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL
(SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE
WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW
(CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39
HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43
COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION
SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT
(TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT
INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER
(PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT
51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE
(HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL
CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE,
BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING
WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL
SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE
UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61
TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED
TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL
(MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4"
THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT
MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Women, Small, & Disabled Veteran Business Trade Journal, Outreach Impact, at www.trade.dbegoodfaith.com on 08/10/2015 10:23 AM. The ad ran from the publication date until the bid date listed on the notice.

J.F. Shea Co., Inc.
Caring since 1881

Outreach Coordinator

Stacy Dutra

Project Estimator

Luke Anderson

Contact Information

17400 Clear Creek Rd.
Redding, CA 96001
Tel: (530) 246-4292 ext.
Fax: (530) 246-9940
Email: stacy.dutra@jfshea.com

J. F. Shea Construction, Inc. is seeking qualified DBE

Project Name

Stabilize Roadway

Bid/Contract #

01-0B3004

Awarding Agency

State of California Department of Transportation - Caltrans

Project Location

8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte County, CA

Bid Date

09/02/2015 at 02:00

Project Details

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW

THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24
 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE
 THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT
 MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE
 ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING
 (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED
 POLYSTYRENE FILL 32 SHOULDER BACKING 33 (F) STRUCTURE
 EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL
 (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE
 WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW
 (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39
 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43
 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION
 SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT
 (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT
 INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER
 (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT
 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE
 (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL
 CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE,
 BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING
 WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL
 SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE
 UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61
 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED
 TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL
 (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4"
 THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT
 MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor.
 Subcontractors must possess a current contractor's license, insurance
 coverage and worker's compensation for the entire length of the
 contract. All subcontractors will be required to sign our standard
 Subcontract Agreement. 100% payment and performance bonds may
 be required. Please call if you need assistance in obtaining insurance,
 bonding, equipment, materials and/or supplies. Plans and specifications
 can be viewed at our office located at 17400 Clear Creek Road,
 Redding, Ca. 96001 or call for any additional needed project
 information. J. F. Shea Construction Inc. intends to work cooperatively
 with all qualified firms seeking work on this project. We are an equal
 opportunity employer and will work with any interested subcontractor to
 identify opportunities to break items into economically feasible
 packages. Women and Minority Employees are encouraged to apply. J.
 F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA
 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal
 Opportunity Employer

TWITTER POST

The Twitter post below was published at www.twitter.com/dbegoodfaith on
 08/10/2015 10:23 AM.

**J. F. Shea Construction, Inc. is seeking
DBE s in 8.3 Miles ...
dbegoodfaith.com/ads/Stabilize-...**

10:08 AM - 10 Aug 2015

SOLICITATION LOG

This document contains the solicitations logs for this outreach effort.

Certification Count

Disadvantaged Business Enterprise (DBE) - 25

- Minority-Owned (MBE) - 15
- Women-Owned (WBE) - 10

TOTAL SOLICITED - 25

6 RIVERS CONSTRUCTION, INC.

200 REDWOOD GROVE RD • HOOPA, CA, 95546

Cert. #41039 (Minority-owned) was identified in the California Unified Certification Program database on 08/10/2015.

Email Transmission

| Email Address | Send Date & Time | Delivery Status |
|-------------------------------|---------------------|-----------------|
| 6riversconstruction@gmail.com | 2015-08-10 11:16:33 | Delivered |

Fax Transmission

| Fax Number | Send Date & Time | Transmission Status |
|----------------|---------------------|---------------------|
| (530) 625-5423 | 2015-08-10 12:24:56 | Successful |

1st Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|-------------|----------------------------|
| (530) 515-7563 | 2015-08-25 09:19:23 | Voicemail M | |

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|-------------|----------------------------|
| (530) 515-7563 | 2015-08-27 11:02:20 | Voicemail M | |

Comments: May be bidding, left a voicemail with all the project details.

A C DIKE CO

2788 VENTURE DR. • LINCOLN, CA, 95648

Cert. #219 (Women-owned) was identified in the California Unified Certification Program database on 08/10/2015.

Email Transmission

| Email Address | Send Date & Time | Delivery Status |
|------------------|---------------------|-----------------|
| email@acdike.com | 2015-08-10 11:16:33 | Bounced |

Fax Transmission

| | Fax Number | Send Date & Time | Transmission Status |
|--|-------------------|-----------------------------|----------------------------|
| | (916) 645-9618 | 2015-08-10 12:30:11 | Successful |

1st Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|---------------------|-----------------------------|-----------------|-----------------------------------|
| (916) 645-7747 | 2015-08-25 09:20:34 | No answer M | |

Comments: May be interested, however, we were unable to connect call.

2nd Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|---------------------|-----------------------------|---------------------|-----------------------------------|
| (916) 645-7747 | 2015-08-27 11:03:21 | Unable to connect M | |

Comments: May be bidding, not sure. Unable to connect call.

ABRASIVE BLASTING SERVICE

5465 24TH STREET • RIVERSIDE, CA, 92509

Cert. #40447 (Women-owned) was identified in the California Unified Certification Program database on 08/10/2015.

Email Transmission

| | Email Address | Send Date & Time | Delivery Status |
|--|--------------------------------------|-----------------------------|------------------------|
| | dianawinn@abrasiveblastingervice.com | 2015-08-10 11:16:33 | Delivered |

Fax Transmission

| | Fax Number | Send Date & Time | Transmission Status |
|--|-------------------|-----------------------------|----------------------------|
| | (951) 786-9081 | 2015-08-10 12:25:07 | Successful |

1st Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|---------------------|-----------------------------|-----------------|-----------------------------------|
| (951) 683-4692 | 2015-08-25 09:22:16 | Receptionist M | |

Comments: May be interested, the estimator will take a look at the project and fax a quote if interested.

2nd Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|---------------------|-----------------------------|-----------------|-----------------------------------|
| (951) 683-4692 | 2015-08-27 11:04:16 | Receptionist M | |

Comments: May be bidding, not sure. Unable to leave a message due to bad connection.

ADANTA, INC

828 SCHOOL STREET • NAPA, CA, 94559

Cert. #37357 (Women-owned) was identified in the California Unified Certification Program database on 08/10/2015.

Email Transmission

| | Email Address | Send Date & Time | Delivery Status |
|--|-----------------------------|-----------------------------|------------------------|
| | kimberlypatz@adanta-inc.com | 2015-08-10 11:16:33 | Delivered |

Fax Transmission

| Fax Number | Send Date & Time | Transmission Status |
|----------------|---------------------|---------------------|
| (707) 736-8368 | 2015-08-10 12:25:12 | Successful |

1st Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|-------------|----------------------------|
| (707) 709-8894 | 2015-08-25 09:22:39 | Voicemail M | |

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|----------|----------------------------|
| (707) 709-8894 | 2015-08-27 11:06:37 | Sheryl Y | |

Comments: Yes, will be bidding the project. Will fax a quote before the bid date.

BAY LINE CUTTING & CORING, INC.

1635 FOURTH STREET • BERKELEY, CA, 94710

Cert. #21117 (Minority-owned) was identified in the California Unified Certification Program database on 08/10/2015.

Email Transmission

| Email Address | Send Date & Time | Delivery Status |
|-------------------------|---------------------|-----------------|
| juan@baylinecutting.com | 2015-08-10 11:16:33 | Delivered |

Fax Transmission

| Fax Number | Send Date & Time | Transmission Status |
|----------------|---------------------|---------------------|
| (510) 527-0500 | 2015-08-10 12:26:44 | Failed |

1st Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|-------------|----------------------------|
| (510) 527-1000 | 2015-08-25 09:24:58 | Estimator M | |

Comments: May be interested, the estimator will take a look at the project and fax a quote if interested.

2nd Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|-------------|----------------------------|
| (510) 527-1000 | 2015-08-27 11:13:22 | Estimator Y | |

Comments: Yes, will be bidding the project. Will fax a quote before the bid date.

DON GARCIA EXCAVATING & PAVING, INC.

2020 E STREET • SOUTH LAKE TAHOE, CA, 96150

Cert. #425 (Minority-owned) was identified in the California Unified Certification Program database on 08/10/2015.

Email Transmission

| Email Address | Send Date & Time | Delivery Status |
|--------------------|---------------------|-----------------|
| dgarcia287@aol.com | 2015-08-10 11:16:33 | Delivered |

Fax Transmission

| Fax Number | Send Date & Time | Transmission Status |
|------------|------------------|---------------------|
|------------|------------------|---------------------|

(530) 577-0221 2015-08-10 12:25:05 Successful

1st Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|----------------|----------------------------|
| (530) 577-0558 | 2015-08-25 09:26:21 | Receptionist N | |

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

GR SUNDBERG, INC.

5211 BOYD ROAD • ARCATA, CA, 95521

Cert. #31060 (Minority-owned) was identified in the California Unified Certification Program database on 08/10/2015.

Email Transmission

| Email Address | Send Date & Time | Delivery Status |
|------------------|---------------------|-----------------|
| randy@grsinc.biz | 2015-08-10 11:16:33 | Delivered |

Fax Transmission

| Fax Number | Send Date & Time | Transmission Status |
|----------------|---------------------|---------------------|
| (707) 825-6563 | 2015-08-10 12:25:00 | Successful |

1st Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|----------------|----------------------------|
| (707) 825-6565 | 2015-08-25 09:27:26 | Receptionist M | |

Comments: May be interested, the estimator will take a look at the project and fax a quote if interested.

2nd Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|----------------|----------------------------|
| (707) 825-6565 | 2015-08-27 11:14:02 | Receptionist N | |

Comments: No, not bidding this project.

GREEN VALLEY CONSULTING ENGINEERS

335 TESCONI CIRCLE • SANTA ROSA, CA, 95401

Cert. #29202 (Women-owned) was identified in the California Unified Certification Program database on 08/10/2015.

Email Transmission

| Email Address | Send Date & Time | Delivery Status |
|----------------------|---------------------|-----------------|
| lizellis@gvalley.com | 2015-08-10 11:16:33 | Delivered |

Fax Transmission

| Fax Number | Send Date & Time | Transmission Status |
|----------------|---------------------|---------------------|
| (707) 579-3877 | 2015-08-10 12:25:00 | Successful |

1st Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|--------------|----------------------------|
| (707) 579-0388 | 2015-08-25 09:28:37 | Receptionist | N |

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

K & G CONCRETE INC

1079 SUNRISE AVENUE, SUITE B-353 • ROSEVILLE, CA, 95661

Cert. #38962 (Minority-owned) was identified in the California Unified Certification Program database on 08/10/2015.

Email Transmission

| Email Address | Send Date & Time | Delivery Status |
|------------------------------|---------------------|-----------------|
| keaven@kgconcretepumping.com | 2015-08-10 11:16:33 | Delivered |

Fax Transmission

| Fax Number | Send Date & Time | Transmission Status |
|----------------|---------------------|---------------------|
| (866) 878-2769 | 2015-08-10 12:24:59 | Successful |

1st Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|-----------|----------------------------|
| (916) 539-6652 | 2015-08-25 09:30:03 | Estimator | Y |

Comments: Yes, will be interested in bidding.

2nd Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|-----------|----------------------------|
| (916) 539-6652 | 2015-08-27 11:19:28 | Voicemail | Y |

Comments: Yes, will bid. Left a voicemail message. Indicated last time we spoke that they were bidding.

K & K CONSTRUCTION SUPPLY, INC

11280 SUNRISE PARK DR., STE B • RANCHO CORDOVA, CA, 95742

Cert. #40197 (Women-owned) was identified in the California Unified Certification Program database on 08/10/2015.

Email Transmission

| Email Address | Send Date & Time | Delivery Status |
|-------------------------|---------------------|-----------------|
| kelly@urataconcrete.com | 2015-08-10 11:16:33 | Delivered |

Fax Transmission

| Fax Number | Send Date & Time | Transmission Status |
|----------------|---------------------|---------------------|
| (916) 851-0999 | 2015-08-10 12:25:11 | Successful |

1st Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|--------------|----------------------------|
| (916) 851-0965 | 2015-08-25 09:32:22 | Receptionist | M |

Comments: May be interested, the estimator will take a look at the project and fax a quote if interested.

2nd Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|----------|----------------------------|
| (916) 851-0965 | 2015-08-27 11:21:17 | Jake N | |

Comments: No, not bidding this project.

K R C SAFETY CO. INC.

7821 WEST SUNNYVIEW • VISALIA, CA, 93291

Cert. #447 (Minority-owned) was identified in the California Unified Certification Program database on 08/10/2015.

Email Transmission

| Email Address | Send Date & Time | Delivery Status |
|----------------------|---------------------|-----------------|
| garyc@krccsafety.com | 2015-08-10 11:16:33 | Delivered |

Fax Transmission

| Fax Number | Send Date & Time | Transmission Status |
|----------------|---------------------|---------------------|
| (559) 732-2684 | 2015-08-10 12:25:17 | Successful |

1st Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|----------------|----------------------------|
| (559) 732-0393 | 2015-08-25 09:34:14 | Receptionist M | |

Comments: May be interested, the estimator will take a look at the project and fax a quote if interested.

2nd Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|----------------|----------------------------|
| (559) 732-0393 | 2015-08-27 11:23:04 | Receptionist M | |

Comments: May be bidding, not sure yet. They are still looking at the project.

KA`PEL CONSTRUCTION INC.

691 PONY EXPRESS WAY, LOT 31 • BURNT RANCH, CA, 95527

Cert. #37235 (Minority-owned) was identified in the California Unified Certification Program database on 08/10/2015.

Email Transmission

| Email Address | Send Date & Time | Delivery Status |
|--------------------------------|---------------------|-----------------|
| lrobbins@kapelconstruction.com | 2015-08-10 11:16:33 | Delivered |

Fax Transmission

| Fax Number | Send Date & Time | Transmission Status |
|----------------|---------------------|---------------------|
| (530) 629-3300 | 2015-08-10 12:25:11 | Successful |

1st Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|----------------|----------------------------|
| (530) 629-3300 | 2015-08-25 09:35:58 | Receptionist N | |

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

KIONA LANDSCAPING

3889 F STREET, APT 2 • EUREKA, CA, 95503

Cert. #40497 (Minority-owned) was identified in the California Unified Certification Program database on 08/10/2015.

Email Transmission

| Email Address | Send Date & Time | Delivery Status |
|---------------------------|---------------------|-----------------|
| egruetzmacherjr@gmail.com | 2015-08-10 11:16:33 | Delivered |

Fax Transmission

| Fax Number | Send Date & Time | Transmission Status |
|---------------|------------------|---------------------|
| No Fax Number | n/a | n/a |

1st Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|-------------|----------------------------|
| (707) 616-4340 | 2015-08-25 09:38:01 | No answer M | |

Comments: May be interested, however, there was no answer to phone call.

2nd Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|-------------|----------------------------|
| (707) 616-4340 | 2015-08-27 14:16:56 | Voicemail M | |

Comments: May be bidding, left a voicemail with all the project details.

MC CULLOUGH CONSTRUCTION INC

57 ALDERGROVE ROAD • ARCATA, CA, 95521

Cert. #27969 (Minority-owned) was identified in the California Unified Certification Program database on 08/10/2015.

Email Transmission

| Email Address | Send Date & Time | Delivery Status |
|--|---------------------|-----------------|
| denamccullough@mcculloughconstructioninc.com | 2015-08-10 11:16:33 | Delivered |

Fax Transmission

| Fax Number | Send Date & Time | Transmission Status |
|----------------|---------------------|---------------------|
| (707) 825-1769 | 2015-08-10 12:27:03 | Successful |

1st Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|----------------|----------------------------|
| (707) 825-1014 | 2015-08-25 09:38:54 | Receptionist N | |

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

NITTA EROSION CONTROL

3778 DEL MAR AVENUE • LOOMIS, CA, 95650

Cert. #217 (Women-owned) was identified in the California Unified Certification Program database on 08/10/2015.

Email Transmission

| Email Address | Send Date & Time | Delivery Status |
|-------------------|---------------------|-----------------|
| nittaec@gmail.com | 2015-08-10 11:16:33 | Delivered |

Fax Transmission

| Fax Number | Send Date & Time | Transmission Status |
|----------------|---------------------|---------------------|
| (916) 652-4376 | 2015-08-10 12:25:16 | Successful |

1st Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|--------------|----------------------------|
| (916) 652-7459 | 2015-08-25 09:40:00 | Receptionist | M |

Comments: May be interested, the estimator will take a look at the project and fax a quote if interested.

2nd Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|----------|----------------------------|
| (916) 652-7459 | 2015-08-27 14:33:40 | Valerie | M |

Comments: May be bidding, not sure yet. They are still looking at the project.

NORTHERN INDUSTRIAL ELECTRIC

2435 RADIO LANE • REDDING, CA, 96001

Cert. #34396 (Women-owned) was identified in the California Unified Certification Program database on 08/10/2015.

Email Transmission

| Email Address | Send Date & Time | Delivery Status |
|---------------------|---------------------|-----------------|
| nie01@sbcglobal.net | 2015-08-10 11:16:33 | Delivered |

Fax Transmission

| Fax Number | Send Date & Time | Transmission Status |
|----------------|---------------------|---------------------|
| (530) 246-2368 | 2015-08-10 12:25:07 | Successful |

1st Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|--------------|----------------------------|
| (530) 246-2366 | 2015-08-25 09:41:33 | Receptionist | M |

Comments: May be interested, the estimator will take a look at the project and fax a quote if interested.

2nd Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|------------|----------------------------|
| (530) 246-2366 | 2015-08-27 14:34:34 | Lines busy | M |

Comments: May be bidding, not sure. Lines temporarily busy.

R. E. SERRANO INC.

3430 PACHECO BLVD. • MARTINEZ, CA, 94553

Cert. #29324 (Minority-owned) was identified in the California Unified Certification Program database on 08/10/2015.

Email Transmission

| Email Address | Send Date & Time | Delivery Status |
|---------------------|---------------------|-----------------|
| ricky@reserrano.com | 2015-08-10 11:16:33 | Delivered |

Fax Transmission

| Fax Number | Send Date & Time | Transmission Status |
|----------------|---------------------|---------------------|
| (925) 957-8121 | 2015-08-10 12:26:17 | Failed |

1st Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|-------------|----------------------------|
| (925) 957-8184 | 2015-08-25 09:42:42 | Voicemail M | |

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|-------------|----------------------------|
| (925) 957-8184 | 2015-08-27 14:36:36 | Voicemail M | |

Comments: May be bidding, left a voicemail with all the project details.

RUPERT CONSTRUCTION SUPPLY, LP

12405 GOLD FLAKE CT. • RANCHO CORDOVA, CA, 95741

Cert. #32785 (Women-owned) was identified in the California Unified Certification Program database on 08/10/2015.

Email Transmission

| Email Address | Send Date & Time | Delivery Status |
|------------------------|---------------------|-----------------|
| karen@rupertsupply.com | 2015-08-10 11:16:33 | Delivered |

Fax Transmission

| Fax Number | Send Date & Time | Transmission Status |
|----------------|---------------------|---------------------|
| (916) 673-9737 | 2015-08-10 12:25:16 | Successful |

1st Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|-------------|----------------------------|
| (925) 229-5577 | 2015-08-25 09:42:59 | Voicemail M | |

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|----------|----------------------------|
| (925) 229-5577 | 2015-08-27 14:39:44 | Stacy M | |

Comments: May be bidding, not sure. Sent another email on request.

S.T. RHOADES CONSTRUCTION, INC.

8585 COMMERCIAL WAY • REDDING, CA, 96002

Cert. #37693 (Minority-owned) was identified in the California Unified Certification Program database on 08/10/2015.

Email Transmission

| Email Address | Send Date & Time | Delivery Status |
|------------------------|---------------------|-----------------|
| steve@strhoadesinc.com | 2015-08-10 11:16:33 | Delivered |

Fax Transmission

| Fax Number | Send Date & Time | Transmission Status |
|----------------|---------------------|---------------------|
| (530) 223-9222 | 2015-08-10 12:25:20 | Successful |

1st Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|--------------|----------------------------|
| (530) 223-9322 | 2015-08-25 09:44:52 | Receptionist | N |

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

SJR MASONRY & CONSTRUCTION

1580 CAMINO WAY • MCKINLEYVILLE, CA, 95519

Cert. #30508 (Minority-owned) was identified in the California Unified Certification Program database on 08/10/2015.

Email Transmission

| Email Address | Send Date & Time | Delivery Status |
|------------------------|---------------------|-----------------|
| sjrmasonry@outlook.com | 2015-08-10 11:16:33 | Bounced |

Fax Transmission

| Fax Number | Send Date & Time | Transmission Status |
|----------------|---------------------|---------------------|
| (707) 832-2126 | 2015-08-10 12:27:13 | Failed |

1st Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|--------------|----------------------------|
| (707) 839-2103 | 2015-08-25 09:47:07 | Receptionist | M |

Comments: May be interested, the estimator will take a look at the project and fax a quote if interested.

2nd Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|--------------|----------------------------|
| (707) 839-2103 | 2015-08-27 14:41:08 | Receptionist | M |

Comments: May be bidding, not sure yet. They will reply if interested.

SPECIALTY TRAFFIC SYSTEMS

2431 BROADWAY • EUREKA, CA, 95501

Cert. #23745 (Women-owned) was identified in the California Unified Certification Program database on 08/10/2015.

Email Transmission

| Email Address | Send Date & Time | Delivery Status |
|----------------------------|---------------------|-----------------|
| specialtytraffic@yahoo.com | 2015-08-10 11:16:33 | Delivered |

Fax Transmission

| Fax Number | Send Date & Time | Transmission Status |
|----------------|---------------------|---------------------|
| (707) 445-1856 | 2015-08-10 12:25:17 | Successful |

1st Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|----------------|----------------------------|
| (707) 441-8420 | 2015-08-25 09:48:15 | Receptionist M | |

Comments: May be interested, would like to receive a call from the estimator.

2nd Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|----------------|----------------------------|
| (707) 441-8420 | 2015-08-27 14:44:18 | Receptionist M | |

Comments: May be bidding, not sure. Would like to be contacted by them directly.

SPENCER MASONRY

1485 BAYSHORE BLVD., #147 • SAN FRANCISCO, CA, 94124

Cert. #32266 (Minority-owned) was identified in the California Unified Certification Program database on 08/10/2015.

Email Transmission

| Email Address | Send Date & Time | Delivery Status |
|--------------------------|---------------------|-----------------|
| spencermasonrySF@aol.com | 2015-08-10 11:16:33 | Delivered |

Fax Transmission

| Fax Number | Send Date & Time | Transmission Status |
|----------------|---------------------|---------------------|
| (415) 467-1332 | 2015-08-10 13:33:10 | Failed |

1st Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|-------------|----------------------------|
| (415) 467-1341 | 2015-08-25 09:49:17 | Estimator N | |

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

TRINITY VALLEY CONSULTING ENGINEERS, INC

67 WALNUT WAY • WILLOW CREEK, CA, 95573

Cert. #40665 (Minority-owned) was identified in the California Unified Certification Program database on 08/10/2015.

Email Transmission

| | Email Address | Send Date & Time | Delivery Status | |
|-----------------------|----------------------|-----------------------------|----------------------------|-----------------------------------|
| | tvce@tvce.biz | 2015-08-10 11:16:33 | Delivered | |
| Fax Transmission | | | | |
| | Fax Number | Send Date & Time | Transmission Status | |
| | (530) 629-3011 | 2015-08-10 12:25:27 | Successful | |
| 1st Call Solicitation | | | | |
| | Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
| | (530) 629-3000 | 2015-08-25 09:51:17 | Receptionist Y | |

Comments: Yes, will be interested in bidding.

2nd Call Solicitation

| | Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|--|---------------------|-----------------------------|-----------------|-----------------------------------|
| | (530) 629-3000 | 2015-08-27 14:45:31 | Receptionist Y | |

Comments: Yes, will be bidding the project. Will fax a quote before the bid date.

WALLACE STRUCTURES

2515 TAWNDALE LN • HYDESVILLE, CA, 95547

Cert. #41176 (Minority-owned) was identified in the California Unified Certification Program database on 08/10/2015.

Email Transmission

| | Email Address | Send Date & Time | Delivery Status |
|--|----------------------|-----------------------------|------------------------|
| | wallacestr@aol.com | 2015-08-10 11:16:33 | Bounced |

Fax Transmission

| | Fax Number | Send Date & Time | Transmission Status |
|--|-------------------|-----------------------------|----------------------------|
| | (707) 768-3386 | 2015-08-10 12:25:28 | Successful |

1st Call Solicitation

| | Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|--|---------------------|-----------------------------|-----------------|-----------------------------------|
| | (707) 834-4992 | 2015-08-25 09:53:17 | Voicemail M | |

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

| | Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|--|---------------------|-----------------------------|-----------------|-----------------------------------|
| | (707) 834-4992 | 2015-08-27 14:47:51 | Voicemail M | |

Comments: May be bidding, left a voicemail with all the project details.

WHITE CAP READY MIX, INC.

73880 HIGHWAY 70 • PORTOLA, CA, 96122

Cert. #9433 (Women-owned) was identified in the California Unified Certification Program database on 08/10/2015.

Email Transmission

| Email Address | Send Date & Time | Delivery Status |
|----------------------|-----------------------------|------------------------|
|----------------------|-----------------------------|------------------------|

whitecapm@sbcglobal.net

2015-08-10 11:16:33

Delivered

Fax Transmission

| Fax Number | Send Date & Time | Transmission Status |
|----------------|---------------------|---------------------|
| (530) 832-5847 | 2015-08-10 12:25:37 | Successful |

1st Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|-------------|----------------------------|
| (530) 832-4225 | 2015-08-25 09:53:34 | Voicemail M | |

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|----------------|----------------------------|
| (530) 832-4225 | 2015-08-27 14:49:09 | Receptionist N | |

Comments: No, not bidding this project.

FAX & EMAIL PROOFS

This document contains a copy of the email notice sent and a copy of each fax notice sent to solicited companies.

EMAIL PROOF

J. F. Shea Construction, Inc. is seeking qualified DBE and invites you to bid on the following contract.

PROJECT NAME: Stabilize Roadway

BID #: 01-0B3004

BID DUE DATE: 2015-09-02 at 02:00

AWARDING AGENCY/OWNER: State of California Department of Transportation - Caltrans

PROJECT LOCATION: 8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED POLYSTYRENE FILL 32 SHOULDER BACKING 33 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract.

All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049
Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

If interested please contact:

Stacy Dutra
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: 5302464292
Fax: 5302469940
Email: stacy.dutra@jfshea.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: 6 RIVERS CONSTRUCTION, INC.
 Tel: (530) 515-7563
 Fax: (530) 625-5423

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-09-02 at 02:00

BID No.: 01-0B3004

PROJECT NAME: Stabilize Roadway

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: 8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED POLYSTYRENE FILL 32 SHOULDER BACKING 33 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding,

equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

- Yes, we will send a fax quote by the bid date.
 No, we are not interested.
 Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 08/10/2015 12:24:56 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: A C DIKE CO
 Tel: (916) 645-7747
 Fax: (916) 645-9618

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-09-02 at 02:00

BID No.: 01-0B3004

PROJECT NAME: Stabilize Roadway

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: 8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED POLYSTYRENE FILL 32 SHOULDER BACKING 33 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding,

equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 08/10/2015 12:30:11 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: ABRASIVE BLASTING SERVICE
Tel: (951) 683-4692
Fax: (951) 786-9081

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-09-02 at 02:00

BID No.: 01-0B3004

PROJECT NAME: Stabilize Roadway

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: 8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED POLYSTYRENE FILL 32 SHOULDER BACKING 33 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding,

equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

- Yes, we will send a fax quote by the bid date.
 No, we are not interested.
 Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 08/10/2015 12:25:07 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: ADANTA, INC
 Tel: (707) 709-8894
 Fax: (707) 736-8368

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-09-02 at 02:00

BID No.: 01-0B3004

PROJECT NAME: Stabilize Roadway

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: 8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED POLYSTYRENE FILL 32 SHOULDER BACKING 33 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding,

equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

- Yes, we will send a fax quote by the bid date.
 No, we are not interested.
 Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 08/10/2015 12:25:12 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: BAY LINE CUTTING & CORING, INC.
 Tel: (510) 527-1000
 Fax: (510) 527-0500

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-09-02 at 02:00

BID No.: 01-0B3004

PROJECT NAME: Stabilize Roadway

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: 8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED POLYSTYRENE FILL 32 SHOULDER BACKING 33 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding,

equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

- Yes, we will send a fax quote by the bid date.
 No, we are not interested.
 Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 08/10/2015 12:26:44 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: DON GARCIA EXCAVATING & PAVING,
INC.
Tel: (530) 577-0558
Fax: (530) 577-0221

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-09-02 at 02:00

BID No.: 01-0B3004

PROJECT NAME: Stabilize Roadway

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: 8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED POLYSTYRENE FILL 32 SHOULDER BACKING 33 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding,

equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 08/10/2015 12:25:05 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: GR SUNDBERG, INC.
 Tel: (707) 825-6565
 Fax: (707) 825-6563

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-09-02 at 02:00

BID No.: 01-0B3004

PROJECT NAME: Stabilize Roadway

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: 8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED POLYSTYRENE FILL 32 SHOULDER BACKING 33 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding,

equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 08/10/2015 12:25:00 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: GREEN VALLEY CONSULTING
 ENGINEERS
 Tel: (707) 579-0388
 Fax: (707) 579-3877

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-09-02 at 02:00

BID No.: 01-0B3004

PROJECT NAME: Stabilize Roadway

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: 8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED POLYSTYRENE FILL 32 SHOULDER BACKING 33 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding,

equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 08/10/2015 12:25:00 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: K & G CONCRETE INC
Tel: (916) 539-6652
Fax: (866) 878-2769

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-09-02 at 02:00

BID No.: 01-0B3004

PROJECT NAME: Stabilize Roadway

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: 8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED POLYSTYRENE FILL 32 SHOULDER BACKING 33 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding,

equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 08/10/2015 12:24:59 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: K & K CONSTRUCTION SUPPLY, INC
 Tel: (916) 851-0965
 Fax: (916) 851-0999

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-09-02 at 02:00

BID No.: 01-0B3004

PROJECT NAME: Stabilize Roadway

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: 8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED POLYSTYRENE FILL 32 SHOULDER BACKING 33 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding,

equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 08/10/2015 12:25:11 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: K R C SAFETY CO. INC.
 Tel: (559) 732-0393
 Fax: (559) 732-2684

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-09-02 at 02:00

BID No.: 01-0B3004

PROJECT NAME: Stabilize Roadway

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: 8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED POLYSTYRENE FILL 32 SHOULDER BACKING 33 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding,

equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 08/10/2015 12:25:17 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: KA'PEL CONSTRUCTION INC.
 Tel: (530) 629-3300
 Fax: (530) 629-3300

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-09-02 at 02:00

BID No.: 01-0B3004

PROJECT NAME: Stabilize Roadway

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: 8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED POLYSTYRENE FILL 32 SHOULDER BACKING 33 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding,

equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 08/10/2015 12:25:11 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: KIONA LANDSCAPING
 Tel: (707) 616-4340
 Fax: () -

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-09-02 at 02:00

BID No.: 01-0B3004

PROJECT NAME: Stabilize Roadway

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: 8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED POLYSTYRENE FILL 32 SHOULDER BACKING 33 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding,

equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 08/10/2015 11:25:35 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: MC CULLOUGH CONSTRUCTION INC
 Tel: (707) 825-1014
 Fax: (707) 825-1769

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-09-02 at 02:00

BID No.: 01-0B3004

PROJECT NAME: Stabilize Roadway

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: 8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED POLYSTYRENE FILL 32 SHOULDER BACKING 33 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding,

equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

- Yes, we will send a fax quote by the bid date.
 No, we are not interested.
 Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 08/10/2015 12:27:03 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: NITTA EROSION CONTROL
 Tel: (916) 652-7459
 Fax: (916) 652-4376

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-09-02 at 02:00

BID No.: 01-0B3004

PROJECT NAME: Stabilize Roadway

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: 8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED POLYSTYRENE FILL 32 SHOULDER BACKING 33 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding,

equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 08/10/2015 12:25:16 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: NORTHERN INDUSTRIAL ELECTRIC
 Tel: (530) 246-2366
 Fax: (530) 246-2368

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-09-02 at 02:00

BID No.: 01-0B3004

PROJECT NAME: Stabilize Roadway

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: 8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED POLYSTYRENE FILL 32 SHOULDER BACKING 33 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding,

equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 08/10/2015 12:25:07 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: R. E. SERRANO INC.
 Tel: (925) 957-8184
 Fax: (925) 957-8121

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-09-02 at 02:00

BID No.: 01-0B3004

PROJECT NAME: Stabilize Roadway

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: 8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED POLYSTYRENE FILL 32 SHOULDER BACKING 33 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding,

equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 08/10/2015 12:26:17 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: RUPERT CONSTRUCTION SUPPLY, LP
 Tel: (925) 229-5577
 Fax: (916) 673-9737

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-09-02 at 02:00

BID No.: 01-0B3004

PROJECT NAME: Stabilize Roadway

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: 8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED POLYSTYRENE FILL 32 SHOULDER BACKING 33 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding,

equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 08/10/2015 12:25:16 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: S.T. RHOADES CONSTRUCTION, INC.
 Tel: (530) 223-9322
 Fax: (530) 223-9222

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-09-02 at 02:00

BID No.: 01-0B3004

PROJECT NAME: Stabilize Roadway

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: 8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED POLYSTYRENE FILL 32 SHOULDER BACKING 33 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding,

equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 08/10/2015 12:25:20 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: SJR MASONRY & CONSTRUCTION
 Tel: (707) 839-2103
 Fax: (707) 832-2126

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-09-02 at 02:00

BID No.: 01-0B3004

PROJECT NAME: Stabilize Roadway

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: 8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED POLYSTYRENE FILL 32 SHOULDER BACKING 33 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding,

equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

- Yes, we will send a fax quote by the bid date.
 No, we are not interested.
 Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 08/10/2015 12:27:13 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: SPECIALTY TRAFFIC SYSTEMS
 Tel: (707) 441-8420
 Fax: (707) 445-1856

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-09-02 at 02:00

BID No.: 01-0B3004

PROJECT NAME: Stabilize Roadway

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: 8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED POLYSTYRENE FILL 32 SHOULDER BACKING 33 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding,

equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

- Yes, we will send a fax quote by the bid date. .
- No, we are not interested.
- Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 08/10/2015 12:25:17 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: SPENCER MASONRY
 Tel: (415) 467-1341
 Fax: (415) 467-1332

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-09-02 at 02:00

BID No.: 01-0B3004

PROJECT NAME: Stabilize Roadway

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: 8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED POLYSTYRENE FILL 32 SHOULDER BACKING 33 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding,

equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

- Yes, we will send a fax quote by the bid date.
 No, we are not interested.
 Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 08/10/2015 01:33:10 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: TRINITY VALLEY CONSULTING
ENGINEERS, INC
Tel: (530) 629-3000
Fax: (530) 629-3011

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-09-02 at 02:00

BID No.: 01-0B3004

PROJECT NAME: Stabilize Roadway

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: 8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED POLYSTYRENE FILL 32 SHOULDER BACKING 33 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding,

equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

- Yes, we will send a fax quote by the bid date.
 No, we are not interested.
 Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 08/10/2015 12:25:27 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: WALLACE STRUCTURES
 Tel: (707) 834-4992
 Fax: (707) 768-3386

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-09-02 at 02:00

BID No.: 01-0B3004

PROJECT NAME: Stabilize Roadway

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: 8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED POLYSTYRENE FILL 32 SHOULDER BACKFILL 33 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding,

equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 08/10/2015 12:25:28 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: WHITE CAP READY MIX, INC.
 Tel: (530) 832-4225
 Fax: (530) 832-5847

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-09-02 at 02:00

BID No.: 01-0B3004

PROJECT NAME: Stabilize Roadway

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: 8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED POLYSTYRENE FILL 32 SHOULDER BACKING 33 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding,

equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 08/10/2015 12:25:37 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

Good Faith Efforts

Documentation

3 - Subcontractors

Used vs Not Used



47375 Fremont Blvd., Fremont, CA 94538
510-354-2000 Fax 510-354-2010

SUBCONTRACT PROPOSAL

California Contractors License No. 906815

Date: September 2, 2015

AVAR Reference 7758

To: Estimator

Re: South Hamilton Retaining Wall
Contract Number 01-0B3004
Permanent Tiebacks
Del Norte County, CA

We are pleased to submit our proposal for the construction of items noted below on the above referenced project. Our proposal is based on the Contract Plans and Specifications provided at the time of bid and is subject to the terms and conditions herein.

Scope of Work

Sub Horizontal Ground Anchors (Item 51)

- Provide approved ground anchor shop drawings.
- Supply, drill, install, grout, test and lock off ground anchors.
- Ground anchors within limits of EPS fill will be installed top down in lifts during EPS removal.
 - General contractor to provide crane mats/trench plates to support drill rig during ground anchor installation on top of EPS fill.
 - AVAR will provide optional pricing to install temporary soil nail wall on upper section of EPS fill if needed for excavation support.
- Upon reaching grade, AVAR will drill 42-in holes for soldier beams supplied, installed, and concreted by others
- Lower rows of ground anchors installed and stressed from minimum 17-ft wide benches with 33-ft boom clearance during structural excavation.
- Upper rows of ground anchors to be attached to beams and stressed bottom up during lagging installation and placement of
- backfill.

| Bid Item | Item Description | Qty | Unit | Unit Price | Total |
|----------|--------------------------------|-----|------|--------------|---------------|
| | Mobilization | 1 | EA | \$ 37,000.00 | \$ 37,000.00 |
| 51 | Ground Anchors (Subhorizontal) | 132 | EA | \$ 5,000.00 | \$ 660,000.00 |
| | Total | | | | \$ 660,000.00 |

Optional Pricing

| Bid Item | Item Description | Qty | Unit | Unit Price | Total |
|----------|--------------------------|-----|------|------------|--------------|
| NA | Temporary Soil Nail Wall | | SF | \$ 29.00 | \$ - |
| 53 | 42" Drilled Hole | 950 | LF | \$ 80.00 | \$ 76,000.00 |

~~\$109~~ \$103,550

103,550

The above price is based on completion of our work by April, 2016. A move-in is defined as providing and/or moving additional drill and equipment to the project. If additional move-ins are required, add \$5,000 for drilling to the Total Price.

Payment Terms:

Mobilization: To be paid within 10 days of mobilization.
Progress Payment: Due and payable by the 30th of the month for work performed the previous month or maximum of 10 days after receipt of payment by owner.
Retention: Not to exceed owners retention of maximum of 5% on progress billings.
Final Payment: Due no later than 30 days after the completion of our work.

Exclusions:

- Cost of permits and bonds, if applicable.
- Layout of drill holes, wall LOL, and reporting to authorities if required.
- Supply and welding of shims, gussets, plates, etc.
- Special inspection and all testing of materials.
- Removal and control of drill spoils and water (run-off) from drilling operation, removal and disposal of waste grout.
- Traffic barriers with visual and protective walls to prevent drill spoils from blowing onto roadway, adjacent structures, or environmentally protected areas.
- Removal, relocation or protection of any overhead obstructions and utilities, either above or below ground, which may interfere with drilling and/or installation. Power lines closer than legally permissible to be removed or de-energized by others.
- Earthwork as necessary to provide uninterrupted access to our scope of work.
- Extra costs associated with working in contaminated or hazardous soils.
- Liquidated and consequential damage.

Special Conditions:

Buyer shall provide at no cost to AVAR:

- A written construction schedule as soon as available but no later than 60 days prior to commencement of AVAR's work with final confirmation with no less than seven (7) days notice.
- Traffic Control and lane closures.
- Access and adequate, safe work area for drilling equipment and crews.
- Minimum 17-ft bench with unobstructed 33-ft horizontal boom clearance for ground anchors.
- Contractor shall provide access to all anchors allowing for continuous uninterrupted work.
- Hoisting for loading, unloading and moving of materials and equipment operations as required by AVAR for continuous uninterrupted work.
- Supply and maintenance of light plants.
- Secure storage area and pressurized, potable water (approx. 50 gpm) required by AVAR all within 50 feet of point use (for grouting only).
- Dumpster at site for our waste and concrete washout.
- Supply of pressurized potable water at 50gpm.
- Any work not specifically included in "Scope of Work".

Stand-by time caused by others shall be charged as follows:

Drill rig only: \$ 625.00/hour
Labor: \$ 85.00/man-hour

Page 3 of 3

Insurance:

AVAR is protected by Worker's Compensation Insurance with limits required by law. Public Liability Insurance for Bodily Injury/Property Damage/Products completed with limits of \$1,000,000 each occurrence and \$2,000,000 aggregate; Excess Liability with limits of \$5,000,000 each occurrence and \$10,000,000 aggregate; Automobile Casualty Insurance with limits of \$1,000,000.

Standby time caused by others shall be charged as follows:

| | |
|-----------------|------------------|
| Drill rig only: | \$285.00/hour |
| Crew: | \$85.00/man-hour |

Insurance:


AVAR is protected by Worker's Compensation Insurance with limits required by law. Public Liability Insurance for Bodily Injury/Property Damage/Products completed with limits of \$1,000,000 each occurrence and \$2,000,000 aggregate; Excess Liability with limits of \$5,000,000 each occurrence and \$10,000,000 aggregate; Automobile Casualty Insurance with limits of \$1,000,000. AVAR is not required to accept an OCIP or WRAP policy absent verification the coverages are equal or better to AVAR's existing coverages.

Acceptance:


This proposal is subject to acceptance within 10 days from bid date (contingent upon an award to Buyer) and in no case later than 30 days from the date of this proposal. This proposal shall constitute a contract when Buyer gives AVAR oral or written notice of acceptance, whichever occurs first. Should work begin without a fully executed contract, this proposal shall constitute a contract. If the first progress payment is not received within 30 days of first billing submission without a fully executed contract, AVAR Construction reserves the right to stop work. From the time of stop work an interest rate of 2% per month will be applied to unpaid balances for previous billing periods until a fully executed contract is received and balances are paid in full.

We look forward to the opportunity to work with you on this project and if you have any questions, please do not hesitate to call.

Sincerely yours,
AVAR Construction, Inc.



Michael Pagano, P.E.



Timothy S. Avery, P.E.

APPLY-A-LINE, INC.

19652 N. Hirsch Court • Anderson, CA 96007
 Phone (530) 365-4000 • Fax (530) 365-4060
 mail@applyaline.com • LIC. #562762



SAFER HIGHER SMART LIFES

DIR Registration# 1000003300 C-32 Jc. # 562762



To: **General Contractors**
 01-DN-101-21.9
 Project: **01-0B3004**
 County: **DEL NORTE**
 City: **S. OF CRESCENT CITY**
 Bid Date: **9/2/2015**

The Following is our proposal for the above referenced project:

| Item #: | Description | Quantity: | Unit | Price: | Total: |
|--------------|--------------------------------|-----------------|---------------|------------------|--------------------|
| 1 | LEAD PLAN (REM STRIPE/COLD PL) | 1 | LS | 1250.00 | 1250.00 |
| 4 | TEMP PM (PAINT) | 24 | SF | 9.50 | 228.00 |
| 5 | TEMP STRIPE (TAPE) | 1370 | LF | 1.95 | 2671.50 |
| 6 | TEMP STRIPE (PAINT) | 620 | LF | 1.80 | 1116.00 |
| 7 | CHANNEL (NO MAINT) | 62 | EA | 33.00 | 2046.00 |
| 23 | REMOVE YELLOW THERMO (HAZ) | 1120 | LF | 2.40 | 2688.00 |
| 24 | REMOVE PAINTED PM | 24 | SF | 9.00 | 216.00 |
| 25 | REMOVE THERMO STRIPE | 720 | LF | 1.25 | 900.00 |
| 26 | REMOVE PAVE MARKER | 83 | EA | 2.50 | 207.50 |
| 49 | CENTERLINE RUMBLE STRIP | 3.2 | STA | 190.00 | 608.00 |
| 64 | 4" THERMO STRIPE 100 MIL | 1760 | LF | 1.20 | 2112.00 |
| 65 | 4" THERMO BROKEN 36-12 100 MIL | 1990 | LF | 0.70 | 1393.00 |
| 66 | RECESSED REFLECTORS | 90 | EA | 24.00 | 2160.00 |
| | | | | | \$17,596.00 |

Apply-A-Line, INC. proposes to furnish all labor, equipment, and materials necessary to complete the bid items on referenced project.

CONDITIONS OF PROPOSAL:

- Offerer reserves the right to withdraw proposal if not accepted within 30 days.
- Prices quoted above do NOT include performance bond.
- If a formal subcontract is required a complete copy of this quote must be included.
- 1-Trip included.
- Remove floppys included.(Mow style not broke off pieces)
- T.C. not included for detours or temp items. 1-1.5 days T.C. Needed.
- T.C. not included for perm work.approx 1 full day-1.25
- Message Board NOT Included.
- RE. Order of work-General Contractor to preserve the integrity of original striping, p. marking and striping change of patterns by accurately placing floppys.
- 12 Working days required for scheduling.
 Re Rumbles Fog seal not included.
 General contractor to provide water source and or refill rotomill for rumbles.
 Stripe , temp stripe or solid dribble line must be in place to steer milling machine off of.
- Sweeping not included for remove stripe 5-hrs needed see item #21(sweeper already on job)
 Sweeping not included recess. 1-2 hrs. needed see #21(SWEEPER ALREADY ON JOB).
 plus 1 hour sweeping needed for c.l. rumbles
- General to provide dump site on job for millings, gen. to dispose of these millings 5 yards worth.
 PLEASE NOTIFY US RIGHT AWAY IF WE GET THIS JOB SO WE CAN PROCESS AND CREATE FILE.

\$ 11,762.50

Thank you for the opportunity to quote this project with your company.

Sincerely,

Steve Puderbaugh
 Project Manager
 steve@applyaline.com

HUTCHISON ELECTRICAL
1112 North Main Street 305
Manteca, Ca 95336
License: 322720 Expires: 7/31/2017
Phone (209) 670-6516

Project: STABILIZE ROADWAY

Location: DEL NORTE COUNTY

Bid Date: 9/2/2015

DIR # 1000026139

Contract: 01-OB3004

| Id Item | Description | Qty. | Unit Price | U/M | Total |
|---------|-------------------------|------|------------|-----|---------------------|
| 8 | TEMPORARY SIGNAL SYSTEM | 1 | | LS | <u>\$162,459.00</u> |

BID TOTAL \$162,459.00

HUTCHISON ELECTRICAL

Page 2. of 2.

Project: STABILIZE ROADWAY

Location: DEL NORTE COUNTY

Bid Date: 9/2/2015

DIR # 1000026139

Contract: 01-0B3004

Addendums Noted: 1.

Includes:

- 1) Bonds.
- 2) Permits and fees (By Others)
- 3) All utility fees, Usage and other (By Others)
- 4) Surveying And Staking (By Others)
- 5) Pollution Control Measures (By Others)
- 6) Asphalt restoration and concrete restoration (if applicable)
- 7) Off Haul Of Spoils, GC To Provide Stockpile Area
- 8) Traffic Control (By Others) GC to provide as needed for installation, removal and/or repair if required..
- 9) Hutchison Electrical will have complete unimpeded access to our entire work area.
- 10) Generator Fuel, Tank and Maintenance (GC to provide as required)
- 11) GC shall protect all wood poles as necessary.
- 12) Fencing and Gate for temp signal generator enclosure.

Specifications:

- 1) Proposal based on working std. 40 hrs., 5 day work week and mutually acceptable schedule
- 2) Monthly progress payments paid pursuant to Public Contract Code 10262 & 10262.5 and Section 7108.5 of the bussiness Professions Code
- 3) This proposal is to be attached and/or included to any subcontract agreement by amendment
- 4) All plan revisions, changes and correspondence will be delivered to Hutchison Electrical's main office
- 5) Standard insurance coverages apply.
- 6) Any overtime required or directed will be billed and paid by GC at standard EW@FA markups..

APEX FENCE CO., INC.

Since 1970

CA.LIC.269127/NV.LIC.0022365
 19896 ALEXANDER AVE.
 P.O. BOX 545
 ANDERSON, CA 96007

SBE NO. 1760531

UNION CONTRACTOR

HUB ZONE CERTIFIED

TELEPHONE 530-365-3316
 FAX 530-365-5478
 BOND RATE 1%

DIR # 1000007379

QUOTATION: FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE. IN DISTRICT 01 ON ROUTE 101. CONTRACT NO. 01-0B3004.

BID DATE: September 2, 2015

THE FOLLOWING QUOTATION ON THE ABOVE MENTIONED PROJECT IS HEREBY SUBMITTED ON THE ITEMS QUOTED. THE FOLLOWING QUOTATION INCLUDES TAX AND INSTALLATION. A MUTUALLY AGREEABLE SCHEDULE OF TIME WILL BE MADE PRIOR TO PERFORMING THE WORK. TRAFFIC CONTROL IS NOT INCLUDED. COST FOR ANY WATER POLLUTION CONTROL MEASURES OR SWPPP NOT INCLUDED. BONDABLE, BUT NO BONDS OR CONSTRUCTION STAKING INCLUDED IN THIS QUOTE. RETENTION BY THE CONTRACTOR SHALL NOT EXCEED THE AMOUNT WITHHELD BY THE OWNER. ALL RETENTION TO BE RELEASED WITHIN 30 DAYS AFTER COMPLETION AND ACCEPTANCE BY THE OWNER. THIS WOULD APPLY TO APEX FENCE'S ITEMS OF WORK. THIS QUOTE GOOD FOR ONLY 30 DAYS AFTER BID DATE. ATTORNEY FEES, IN THE EVENT LEGAL ACTION IS TAKEN TO ENFORCE ANY ITEM OF THIS AGREEMENT, WILL BE BORN BY THE OWNER AND ANY MONIES SPENT BY APEX FENCE CO. TO ENFORCE PAYMENT OF THIS AGREEMENT WILL BE BORE TO THE GENERAL CONTRACTOR.

| ITEM # | QTY | U/M | DESCRIPTION | UNIT PRICE | TOTAL |
|--|-----|-----|---|--------------------|-------------|
| 61 | 1 | EA | TRANSITION RAILING (TYPE WB-31) | \$7,500.00 | \$7,500.00 |
| 62 | 1 | EA | ALTERNATIVE FLARED TERMINAL SYSTEM | \$7,500.00 | \$7,500.00 |
| 63 | 172 | LF | CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) | \$180.00 | \$30,960.00 |
| <p>ESTIMATED TRAFFIC DAYS (2)</p> <p>INCLUDES (1) MOVE IN, ADDITIONAL MOVE INS \$6000.00 EACH.</p> <p>ANCHOR HARDWARE SUPPLIED BY APEX AND INSTALLED BY OTHERS, EXCLUDES EPOXY.</p> <p>PRIME TO SUPPLY WATER</p> <p>ITEMS DON'T INCLUDE CLEARING OR GRUBBING</p> <p>ITEMS DON'T INCLUDE GRADE UNDER MBGR ITEMS</p> <p>ITEMS DON'T INCLUDE SLEEVES FOR CONNECTIONS TO CONCRETE BARRIER</p> <p>PRIME TO MARK ALL USA, APEX WILL CALL IN THE TAG.</p> | | | | | |
| TOTAL | | | | \$45,960.00 | |

CERELY,
 APEX FENCE CO., INC.

[Signature]
 ID FARMER/VICE-PRESIDENT
 ERAL SUPERINTENDENT

\$ 51,960

*+ 6000
 Extra
 Mobil*

M&S Environmental Landscapes, Inc.
 12192 Mac's Road
 Redding, CA 96003
 530-241-1418 FAX 530-241-9647
 DIR Registration No. 1000010084
 CA Lic. 751931 DBE,SMBE, and MBE Certified CT No. 030738

8/2/15

Bid For - Del Norte County - Wilson Creek Bridge

Cal-trans # 01-0B3004

M&S Environmental Landscapes, Inc. would like to propose a bid for the following items:

| Item No. | Description | Units | Quantity | Cost per Unit | Est. Cost |
|----------|-----------------------|-------|----------|---------------|--------------|
| | | | | | \$ - |
| 38 | Movie-in / Movie- Out | EA | 1 | 700.00 | \$ 700.00 |
| 39 | Hydromulch | SQFT | 11700 | 0.19 | \$ 2,223.00 |
| 40 | Fiber Roll | LF | 1140 | 8.50 | \$ 9,690.00 |
| 41 | Straw | SQFT | 11700 | 0.16 | \$ 1,872.00 |
| 42 | Hydroseed | SQFT | 11700 | 0.235 | \$ 2,749.50 |
| 43 | Compost | SQFT | 11700 | 1.05 | \$ 12,285.00 |

TOTAL

\$ 29,519.50

ADDITIONAL BID NOTES

- * Prime Contractor to provide and pay for water source on site (i.e. fire hydrant, water truck, or other approved source) at a minimum rate of 200 g.p.m.
- * All traffic control to be provided by Prime contractor. Bid valid for 60 days.
- * An estimated 1 acres of Hydroseeding can be done in one working day. Stand-by time will be billed at \$600.00 per hour.
- * Performance and Payment bonds are not included. Insurance beyond a \$5 mil umbrella will result in additional charge.
- * Additional insurance requirements including "Waiver of Subrogation" will be charged to Prime Contractor.
- * Signatory to Local 185 Laborers Union.
- * If you have any questions please call our office.

See Item 15
 on next page.

Michael Smith

02 2015

Environmental Landscapes, Inc.

Mac's Road
 18, CA 96003
 1-1418 FAX 530-241-9647
 Registration No. 1000010084
 751931 DBE, SDBE, and MBE Certified CT No. 030736

1/15

For - Del Norte County - Wilson Creek Bridge

Cal-trans # 01-0B3004

Environmental Landscapes, Inc. would like to propose a bid for the following items:

| No. | Description | Units | Quantity | Cost per Unit | Est. Cost |
|-----|-----------------|-------|----------|---------------|-----------|
| 14 | Temporary Mulch | SQYD | 1200 | 14.45 \$ | 17,340.00 |

TOTAL

\$ 17,340.00

ADDITIONAL BID NOTES

Prime Contractor to provide and pay for water source on site (i.e. fire hydrant, water truck, or other approved source) at a minimum rate of 200 g.p.m.
 Traffic control to be provided by Prime contractor. Bid valid for 60 days.
 Prime move-in is included in total bid, unless otherwise stated. Additional move-in (if necessary) at the rate of \$700 each.
 Estimated acres of Hydroseeding can be done in one working day. Stand-by time will be billed at \$600.00 per hour.
 Performance and Payment bonds are not included. Insurance beyond a \$5 mil umbrella will result in additional charge.
 Additional insurance requirements including "Waiver of Subrogation" will be charged to Prime Contractor.
 Mandatory to Local 185 Laborers Union.
 If you have any questions please call our office.

Michael Smith

[Back To Query Form](#)

Search Returned 1 Records

Thu Sep 03 16:17:46 PDT 2015

Query Criteria

Firm ID: 30736

Firm Type: DBE

| | |
|------------------------------|---|
| Firm ID | 30736 |
| Firm/DBA Name | M & S ENVIRONMENTAL LANDSCAPES, INC |
| Address Line1 | 12192 MACS ROAD |
| Address Line2 | |
| City | REDDING |
| State | CA |
| Zip Code1 | 96003 |
| Zip Code2 | |
| Mailing Address Line1 | |
| Mailing Address Line2 | |
| Mailing City | |
| Mailing State | |
| Mailing Zip Code1 | |
| Mailing Zip Code2 | |
| Certification Type | DBE |
| EMail | shelley@mandsenviro.com; michael@mandsenviro.com |
| Contact Name | MICHAEL A. SMITH |
| Area Code | (530) |
| Phone Number | 241-1418 |
| Alt Area Code | (530) |
| Alt Phone Number | 941-1631 |
| Fax Area Code | (530) |
| Fax Phone Number | 241-9647 |
| Agency Name | DEPARTMENT OF TRANSPORTATION |
| Counties | 01; 03; 04; 05; 06; 07; 08; 09; 11; 12; 17; 18; 21; 23; 25; 27; 28; 29; 31; 32; 34; 38; 45; 46; 47; 48; 49; 51; 52; 53; 57; 58; |
| Districts | 01; 02; 03; 04; 05; 10; |
| DBE NAICS | 238910; 561730; |

ACDBE NAICS

Work Codes C0620 LANDSCAPING & NURSERY SUPPLIER; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS; C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM; C2066 TEMPORARY EROSION CONTROL;

Licenses C27 Landscaping Contractor;

Trucks

Gender M

Ethnicity HISPANIC

Firm Type DBE

[Back To Query Form](#)

T AND S DVBE Inc.

General Contractor CA. Lic # 983087 A-C31
Email - tandsdvbc@yahoo.com
DVBE Supplier #1753009
DBE Firm#38721
DIR REG# 1000007688

Yes We Are Union

Phone 530-864-8105
Fax 530-466-2613
P.O. Box 270936
Susanville Ca, 96127

JOB # - 01-0B3004

Bid Date 09/2/2015

Job Name- STABILIZE ROADWAY

1. Typical lane Closure Rates T-10/T-14/T-11 (Truck and Traffic Control Supervisor) Item # 3

- 8 Hour straight time shift \$900.00 (Traffic control supervisor, traffic truck)
- 8 Hour straight time shift \$1450.00 (Traffic control supervisor, Traffic control tech. and traffic truck.)
- Overtime Rate \$125.00 (Traffic control supervisor, traffic truck)
- Overtime Rate \$200.00 (Traffic control supervisor, Traffic control tech. and traffic truck.)
- Sundays/Holidays time rate \$135.00 (Traffic control supervisor, traffic truck)
- Sundays/Holidays time rate \$235.00 (Traffic control supervisor, Traffic control tech. and traffic truck.)

Traffic control cone truck will include all needed cones, temp signs and stands, and fully trained and very experienced traffic control supervisor. If cones are to be placed in multi-lane road or at high speed traffic a traffic control technician must be included in price. Rates include typical 3 advance signs, 3 Lance closed signs, and enough cones for a 2 mile closure. If additional delineation is needed, please see rates below and/or call with additional needs and discuss pricing. For multi-line closures or closures in 2 directions please call for additional pricing.

Prices and items below only apply if T AND S DVBE Inc. is contracted to provide traffic control.

2. Traffic control technician labor (Includes truck) Item 3

- \$790.00 per 8 hour straight-time; 1
- \$105.00 per hour overtime & Saturdays;
- \$125.00 per hour Sundays/Holidays;

While available on a full-time basis at these same rates, this work is generally performed pre- or post-shift, and resetting of safety delineations, relocations of CMS boards and auxiliary signs, and any additional assistance requested by the Prime Contractor. Traffic control technician hours are billed when placing additional cones, signs/stands, CMS boards, when directed by Prime Contractor. This rate does not include the original sign, CMS board, & cone placement included in #1.

3. Flagging T 13 Reversible. Signs/stands, Cones, Radios (Item #3)

- 8 Hour straight time shift \$1200.00 (Two Flaggers)
- 8 Hour straight time shift 2 flaggers and rumble strips included \$1300.00
- Extra Flaggers other than the first 2 (Each) per 8 hr. straight time rate \$600.00
- **TOTAL EXTRA COST FOR SET UP AND TEAR DOWN WILL HAVE A FLAT CHARGE OF \$350.00 TOTAL.**
(Extra charge is based on setting up and tearing down 1 complete rumble strip T-13 closure. Pre and post flagging shift. Extra cost for non-rumble strip T-13 will be \$125.00)
- Overtime, each flagger \$85.00 per hr.
- Sunday/Holidays time each flagger \$100.00 per hr.

All typical signs (10) stands (10) flagging equipment, cones (30) included. When and if additional equipment is needed; see rates below. T AND S DVBE Inc. has already set rumble strips on several jobs.

Exclusions - The prime contractor will provide all light towers (Unless rented from T AND S DVBE Inc.) and placement of light towers if needed. If prime would like T AND S DVBE Inc. to provide light towers, additional cost will apply. (See rates below)

4. Pilot car (Item #3)

- Pilot car and driver @ 752.00 per 8 hr. straight time shift
- Overtime @ \$105.00 per hr.
- Sundays/Holidays @ \$115.00 per hr.

Bid Item # 3 - \$135,375 -
Bid Item # 9 - \$11,000 -

T AND S DVBE Inc.

General Contractor CA. Lic # 983087 A-C31
Email - tandsdvbe@yahoo.com
DVBE Supplier #1753009
DBE Firm#38721
DIR REG# 100007688

Phone 530-864-8105
Fax 530-466-2613
P.o. Box 270936
Susanville Ca, 96127

Yes We Are Union

5. (Item #5) Portable Changeable Message Board Rental

\$875.00 per Month

\$500.00 per week

\$300.00 per day

Inclusion

CMS prices include a onetime set up and tear down if used for a minimum of 2 months. If not used for 2 months additional \$125.00 charge per board delivery and pick up will apply.

If T AND S DVBE Inc. is listed in the bid for traffic control systems there will be no delivery charge.

6. Arrow Board Rental (Item 3)

\$275.00 per day

\$400.00 per week

\$600.00 per month

7. Light Towers Rental

\$100.00 per day

\$200.00 per week

\$600.00 per month

Prime contractor is responsible for fuel.

Light tower prices include a onetime set up and tear down if used for a minimum of 2 months. If not used for 2 months additional \$125.00 charge per tower delivery and pick up will apply.

If T AND S DVBE Inc. is listed in the bid for traffic control systems there will be no delivery charge.

8. Operated Water Truck

4000 Gallon Water Truck (Carb Compliant)

\$110.00/Hr. Straight time

\$120.00/Hr. Over Time

\$130.00/Hr. Double Time

2000 Gallon Water Truck (Carb Complainant)

\$105.00/Hr. Straight time. \$110.00/Hr. Over Time. \$120.00/Hr. Double Time

All water truck operators will be paid the correct prevailing wage and certified payroll. Prime contractor will not have to worry about "owner" operator lease agreements.

Additional Delineation/Hourly/Daily Rates If Needed

1. Cones \$0.30/Day \$6.00/Month
2. Type 1 Barricades (With Signs i.e. Wait For Pilot)
 - \$1.50 per day \$18. Per month
3. Extra Signs and Stands not included in normal closures stated above
 - \$3.00 per day \$36.00 per month
4. Type 3 Barricade (With Sign I.E. Road Closed)
 - \$2.00 per day \$20.00 Per month
5. Night Road Work Ahead Beacons mounted on portable road work ahead signs \$4.00/Day
6. Call for rates on additional signs or barricades.

SEP 01 2015

BZ 3-135,375-
BZ 9-11,000

T AND S DVBE Inc.

General Contractor CA. Lic # 983087 A-C31
Email - tandsdvbe@yahoo.com
DVBE Supplier #1753009
DBE Firm#38721
DIR REG# 1000007688

Yes We Are Union

Phone 530-864-8105
Fax 530-466-2613
P.o. Box 270936
Susanville Ca, 96127

GENERAL NOTES, TERMS, & CONDITIONS – Please read carefully

- **Acknowledgement & Agreement:** By appointing or listing T AND S DVBE, INC. as a subcontractor on this project, the Prime Contractor acknowledges and agrees to all applicable terms and conditions as stated above and in the descriptions below.
- **Radios:** Our pilot car(s) and flaggers will be equipped with VHF and UHF 2-way radios. Our pilot cars and flaggers will be equipped with CB radios for communication with your truckers and other CB-equipped equipment.
- **Rental Equipment:** For this project, the Portable Changeable Message Signs are covered herein under. The Prime Contractor shall be responsible for any damage or loss to/of the equipment due to traffic conflicts, vandalism, theft, acts of nature or mishandling by Prime Contractor's staff, this includes batteries. The Prime Contractor will NOT be responsible for maintenance of the operational capabilities, except for operational difficulties and repairs brought about by such traffic conflicts, vandalism, acts of nature or mishandling by Prime Contractor's staff.
Prime contractor is responsible for all lost stolen or damaged equipment on job site. (Includes all non-powered equipment) A daily record of items used will be provided by T and S DVBE Inc. for the prime contractor to sign off on.
- **Insurance:** T AND S DVBE, INC. maintains insurance coverage's as required by USDOT-FHWA, Caltrans (Commercial General Liability, Commercial Auto, and Workers Comp); any additional coverage's required by the Prime Contractor can be acquired by us at the Prime Contractor's sole expense (e.g., Workers' Comp Waiver of Subrogation, Excess Liability umbrella).
- **Mobilization:** For this project our initial advance notice requirements are 10 calendar days for mobilization of CMS boards, flaggers, pilot car, etc.
- **Inclusion of these entire quotations in Subcontract or Work Order** is required either within the body of the Subcontracts/Work Orders or appendixes to and referenced within the Subcontract/Work Order. Such inclusion and /or referencing in no way obligates the Prime Contractor to use any of the optional quotations above.
- **Working Time**
All pricing is based on consistent working weeks/days. Prices are subject to change if prime contractor contracts T AND S DVBE Inc. less than full 40 hr. Week and/or 8 hr. days. Additional Mob and or increased hourly rates will be applied.
- **All Payments (There will be no payment retention on traffic control)**
T AND S DVBE INC. will bill every two weeks. Invoice due and payable 30 days from date of invoice. Customer agrees to pay a finance charge of 1.5% per month on all past due balances. Customer further agrees to pay reasonable attorney's fees and cost if collection is required. Venue for the purpose of this obligation shall be Lassen County, CA. T AND S DVBE Inc. will be paid within 30 days of invoicing or work shall stop until payment is made.
Should you have any questions regarding these quotations, please call our office @ 530-639-9987. Call for additional prices such as cones, barricades, barricaded follow pilot car signs, or signs/stands as needed
- This quote is valid for 30 days.

[Back To Query Form](#)

Search Returned 1 Records

Thu Sep 03 16:17:27 PDT 2015

Query Criteria

Firm ID: 38721
 Firm Type: DBE

| | |
|------------------------------|------------------------------|
| Firm ID | 38721 |
| Firm/DBA Name | T AND S DVBE, INC. |
| Address Line1 | 704-505 INDIANS RD |
| Address Line2 | |
| City | JANESVILLE |
| State | CA |
| Zip Code1 | 96114 |
| Zip Code2 | |
| Mailing Address Line1 | P.O. BOX 270936 |
| Mailing Address Line2 | |
| Mailing City | SUSANVILLE |
| Mailing State | CA |
| Mailing Zip Code1 | 96127 |
| Mailing Zip Code2 | |
| Certification Type | DBE |
| EMail | tandsdvbe@yahoo.com |
| Contact Name | TAREN FORDE |
| Area Code | (530) |
| Phone Number | 864-8105 |
| Alt Area Code | () |
| Alt Phone Number | |
| Fax Area Code | () |
| Fax Phone Number | |
| Agency Name | DEPARTMENT OF TRANSPORTATION |
| Counties | 04; 18; 25; 32; 52; |
| Districts | 02; 03; |
| DBE NAICS | 484110; 488490; 561990; |

ACDBE NAICS

| | |
|-------------------|--|
| Work Codes | C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1211 TRAFFIC FLAGGERS; C1212 PILOT CAR SERVICES; C9606 WATER TRUCK ; |
| Licenses | |
| Trucks | WATER TRUCKS - 3; |
| Gender | F |
| Ethnicity | CAUCASIAN |
| Firm Type | DBE |

[Back To Query Form](#)

SEP 02 2015



West Coast

2990 Bay Vista Court Suite D • Benicia, CA 94510
 707.746.8028 • 707.747.0593 (fax)
 California Contractor's License No. 526319
 DIR # 1 0 0 0 0 0 5 3 8 1

September 2, 2015

QUOTATION**Project #:** 01-0B3004**Location:** In Del Norte County near Crescent City, CA**Addendums Noted:** 1

Proposal: Subject to the terms and conditions contained herein, ACCWC proposes to provide labor, material, and equipment necessary for the following items of work:

High Friction Surface Treatment Bid Package

| | Bid Item | Description | Quantity | Unit | Unit Price | Total |
|----------------|----------|---|----------|------|-------------|--------------------|
| | 45 | HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) | 600 | SY | \$98.00 | \$58,800.00 |
| P | 67 | MOBILIZATION | 1 | LS | \$12,000.00 | \$12,000.00 |
| TOTAL : | | | | | | \$70,800.00 |

P : Denotes partial Bid Item.

Inclusions:

- 1) **One mobilization.** Work is to be continuous and unobstructed. Additional mobilizations will be charged the unit rate.
- 2) One layer of high friction surface treatment, furnished and installed.
- 3) California Test 339 and Friction testing per ASTM E1911.

Exclusions:

- 1) All work not explicitly included in the proposal description herein.
- 2) **Traffic Control and PCMS Boards.** ACC to work within prime contractor's provided traffic closures.
 - a. Anticipated shifts: 1-2 shifts.
- 3) **High-dump street sweeping.**
 - a. Anticipated shifts: 1-2 shifts.
- 4) Stripe removal, temporary delineation, or final striping.
- 5) Cleaning, protection, or installation of joint seals.
- 6) Handling of k-rail, crash cushions, or other obstructions.
- 7) Drainage inlet protection.
- 8) Removal of existing coatings, asphalt patches, tracked materials, etc. from work area prior to surface treatment.
- 9) Removal and/or disposal of trial area, if required.
- 10) All survey, offsets, record keeping and logs for survey.
- 11) All sampling, tests, inspections, permits, monitoring, licenses, fees, or taxes other than sales tax on materials furnished.
- 12) Any modification to our equipment, noise abatement or work restrictions.
- 13) Bond (can be provided upon request).



14) Liquidated damages.

Special Conditions:

Prime Contractor shall provide, at no cost to ACC, the following:

- Secured staging area adjacent to project vicinity for ACC crews, equipment, and material storage. Approximately 100' x 100'.
- An acceptable base for trial area within project vicinity.
- Sanitary facilities.
- Light Plants, if necessary.
- Debris dumpster(s).
- A Gradall-style forklift (9k capacity) for loading and unloading materials throughout the project duration.

Schedule, Standby, & Price Increases:

- Price is based on performing the work in the most efficient sequence as determined and agreed to by ACC and the Prime Contractor.
- Newly placed asphalt surfaces must be aged 30 days prior to HFST.
- Our proposal is based on working days and/or nights, 7 days/week, weather and temperature permitting.
- ACC requests an 8-week notice for scheduling.
- Any standby as a result of Prime Contractor caused delays will be paid at time & material rates.
- Quoted prices are good through 9-1-2016. Price will increase at 5% per year after that date.

Additional terms:

- 1) Price quotation to become a binding part of any subcontract resulting from this bid.
- 2) Price is subject to mutually acceptable subcontract terms and conditions. Any resultant subcontract shall be issued in a timely manner.
- 3) No back-charges will be accepted without prior written authorization from ACC.
- 4) This proposal is valid for a period no longer than 30 calendar days from the date issued.
- 5) Retention withheld not to be greater than the percentage that the owner withholds from the prime contractor, and shall be released within 30 days of the completion of ACC's portion of work.

If you have any questions or require further information, contact me @ 707-246-8347.

Respectfully,

A handwritten signature in black ink, appearing to read "Andrew Keough". The signature is fluid and cursive, written over a light background.

Andrew Keough
Estimator
American Civil Constructors West Coast

2990 Bay Vista Court ♦ Benicia, CA 94510
Phone: (707) 746-8028 ♦ Fax: (707) 747-0593



Fax

| | |
|---|---------------------------------------|
| To: J.F. Shea Construction, Attn: Luke | From: Andrew Keough |
| Fax: 530-246-9940 | Pages: 3 (Including this page) |
| Phone: 530-246-4292 | Date: September 2, 2015 |
| Re: CT#01-0B3004 Del Norte Co/Wilson Crk Br. | |

Urgent **For Review** **Please Comment** **Please Reply** **Please Recycle**

• **Comments:**

Attached is our quote for California Dept. of Transportation Contract No. 01-0B3004, In Del Norte County 8.3 Miles North Of Wilson Creek Bridge, 01-DN-101-21.9, Bidding 09/02/15. Please call if you have any questions.

Thanks,

Andrew Keough
akeough@accbuilt.com
x422
Cell (707) 246-8347

725 6th Street
 Marysville, CA 95901
 DBE Cert #42290
 Contractor's License 995040
 DIR #1000005215

Contacts:
Rodney Spencer
 Cell Phone: (916) 612-6406
irbconstructioninc@gmail.com

Contract Information

Contract: 01-B3004
 Attn: Estimator

Submitted: Rodney
 9/2/2015

Bid Item Summary

| Item # | Prime Contractors | Unit | Quantity | Unit Price | Total |
|--------------|---|------|----------|--------------|------------------|
| 45 | High Friction Surface Treatment Polymer Resin | SQYD | 600 | \$ 135.000 | \$ 81,000.00 |
| 67 | Mobilization | LS | 1 | \$ 5,000.000 | \$ 8,500.00 |
| Total | | | | \$ | 89,500.00 |

Bid as handplacement only

Quote is good for 35 days from Bid Date

Exclusions:

- Traffic Control, Lighting, Portable Toilets, water, bonding, permits and or fees.
- Prime Contractor to provide dumpster for debris generated by cleaning operations
- Field Measurement (verify field dimensions)
- Embedded Items (no install of bolts piping or conduits bulk head of any kind)
- Restoration Work AC Paving and or Patching
- CPM Scheduling
- Retention (Prime shall release retention 35 days after work is complete)
- All Railroad, Waiver of Subrogation Longshoreman Insurance at cost to Prime Contractor

Back To Query Form

Search Returned 1 Records

Tue Feb 03 12:16:44 PST 2015

Query Criteria

Firm ID: 42290
Firm Type: DBE

| | |
|------------------------------|---|
| Firm ID | 42290 |
| Firm/DBA Name | IRB CONSTRUCTION, INC. |
| Address Line1 | 725 6TH STREET |
| Address Line2 | |
| City | MARYSVILLE |
| State | CA |
| Zip Code1 | 95901 |
| Zip Code2 | |
| Mailing Address Line1 | |
| Mailing Address Line2 | |
| Mailing City | |
| Mailing State | |
| Mailing Zip Code1 | |
| Mailing Zip Code2 | |
| Certification Type | DBE |
| E-Mail | raspencer7@gmail.com |
| Contact Name | RODNEY ALLEN SPENCER |
| Area Code | (916) |
| Phone Number | 612-0608 |
| Fax Area Code | (888) |
| Fax Phone Number | 315-7315 |
| Agency Name | DEPARTMENT OF TRANSPORTATION |
| Counties | 01; 04; 06; 09; 11; 18; 21; 27; 28; 29; 31; 32; 34; 38; 41; 43; 44; 45; 48; 49; 51; 52; 57; 58; |
| Districts | 02; 03; 04; 05; |
| DBE NAICS | 423990; 425120; 541618; |


ACDBE NAICS

Work Codes C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; C8770 CONSTRUCTION MANAGEMENT; C9999 BROKER; G1000 NON-STORE WHOLESALE MERCHANT; G1001 DROP-SHIPPER; G1003 WHOLESALE TRADE AGENTS AND BROKERS;

| | |
|------------------|-------|
| Licenses | |
| Trucks | |
| Gender | M |
| Ethnicity | BLACK |
| Firm Type | DBE |

Back To Query Form

09/02/2015



FREEMAN ROCK, INC.

Oregon Contractor's Board License #155569
 Oregon DBE # 3753 California DBE# 34639
 99031 South Bank Chetco River Rd – P.O. Box 1218, Brookings OR 97415
 Phone: 541-469-2444 Fax: 541-469-0247
 www.freemanrock.com mail@freemanrock.com

Attn: Luke Anderson
 Company: JF Shea
 Email: luke.anderson@jfshea.com
 Fax: _____
 Phone: 541-331-5489

Project Name: Stabilize Roadway, 8.3 mi. N of Wilson Ck
 Owner/ Project ID: CalTrans
 Location: Crescent City
 Start Date: 2015 Projected End Date: 2015
 Pricing Based on Anticipated Delivery of: All Agg./Concrete
 Proposal #: E 15H04 Revision: 0

MATERIAL BID PROPOSAL Page 1 of 2

Freeman Rock, Inc proposes to furnish all materials and necessary equipment and perform all labor necessary to complete the following work:

| ITEM ID | ITEM DESCRIPTION | PRICE | UNIT OF MEASURE | PRICE INCLUDES YES/NO | | *MINIMUM ORDER QTY |
|-----------|----------------------------|----------|-----------------|-----------------------|--------------|--------------------|
| | | | | DELIVERY | CA SALES TAX | |
| 22FPS | 5 1/2 Sack Concrete | \$112.00 | CY | Incl. | Incl. | 8 CY |
| 275SBPS | 7 Sack Structural Concrete | \$132.00 | CY | Incl. | Incl. | 8 CY |
| 264LCB | Lean Concrete Backfill | \$97.00 | CY | Incl. | Incl. | 8 CY |
| 279SNG | 9 Sack Soil Nail Grout | \$141.00 | CY | Incl. | Incl. | 8 CY |
| ? 1300200 | 1" Crushed Quarry | \$19.83 | Ton | Incl. | Incl. | 12 Tons |
| | | | | | | |
| | | | | | | |
| | | | | | | |
| | | | | | | |

Pricing does not include on site materials testing for any products delivered by Freeman Rock, Inc.

** SEE ATTACHED*

Respectfully Submitted by, Eric Clark Freeman Rock, Inc. Dated: 9/1/2015

Acceptance

I authorize Freeman Rock to furnish all material, equipment and labor required to complete the work described in the above proposal. I understand that all terms set forth by Freeman Rock on page 2 of this proposal apply.

_____ purchase order number

_____ signature

_____ date

_____ printed name and title

Additional charges may apply when ordering smaller quantities.

Supply

$$BI-35: 211 \text{ cy} \times \$112/\text{cy} = \$23,632 -$$

$$BI-36: 127 \text{ cy} \times \$97/\text{cy} = \$12,319 -$$

$$BI-54: 60 \text{ cy} \times \$132/\text{cy} = \$7,920 -$$

$$BI-55: 88 \text{ cy} \times \$132/\text{cy} = \$11,616 -$$

$$\text{TOTAL} = \$55,487$$

$$\text{DBE \%} = \$55,487 - \times 0.60 = \boxed{\$33,292 \underline{20}}$$

[Back To Query Form](#)

Search Returned 1 Records

Thu Sep 03 16:18:11 PDT 2015

Query Criteria

Firm ID: 34639

Firm Type: DBE

| | |
|------------------------------|---|
| Firm ID | 34639 |
| Firm/DBA Name | FREEMAN ROCK, INC. |
| Address Line1 | 99031 SOUTH BANK CHETCO RIVER ROAD |
| Address Line2 | |
| City | BROOKINGS |
| State | OR |
| Zip Code1 | 97415 |
| Zip Code2 | |
| Mailing Address Line1 | PO BOX 1218 |
| Mailing Address Line2 | |
| Mailing City | BROOKINGS |
| Mailing State | OR |
| Mailing Zip Code1 | 97415 |
| Mailing Zip Code2 | |
| Certification Type | DBE |
| EMail | mail@freemanrock.com |
| Contact Name | TED FREEMAN, JR. |
| Area Code | (541) |
| Phone Number | 469-2444 |
| Alt Area Code | () |
| Alt Phone Number | |
| Fax Area Code | (541) |
| Fax Phone Number | 469-0247 |
| Agency Name | DEPARTMENT OF TRANSPORTATION |
| Counties | 08; 12; |
| Districts | 01; |
| DBE NAICS | 212312; 212313; 212319; 212321; 212322; |

ACDBE NAICS

Work Codes B1420 CRUSHED & BROKEN STONE; B1440 SAND & GRAVEL; C0625 SAND & GRAVEL SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER;

Licenses

Trucks

Gender M

Ethnicity NATIVE AMERICAN

Firm Type DBE

[Back To Query Form](#)

Rupert

Construction Supply

Rupert Construction Supply, LP
 3941 Park Drive, Suite 20-487
 El Dorado Hills, CA 95762-4549

(925) 229-5577

Estimate

| Date | Bid Date | Estimate # |
|----------|----------|------------|
| 9/2/2015 | 9/2/2015 | 09022015 |

UDBE Certified, #CT-032785
 CA SBE Certified #28807

| Description | Qty | Unit | Unit Price | Total |
|---|--------|-------|------------|-----------------------|
| 01-0B3004, In Del Norte County 8.3 Miles North of Wilson Creek Bridge | | | | |
| BI 52: Steel Soldier Pile HP12x53, Various Lengths, Gr. 50, Domestic Excludes fabrication, coating, all inspections or NDT Freight included to Coaters | 3,334 | LF | 27.13 | 90,451.42T |
| Optional: Fabrication - Provide and install stay plates (only available if piles purchased as listed above) 3/8" x 6" x 30", A572, gr. 50 | 578 | ea | 134.00 | 77,452.00T |
| BI 58: Clean and Paint Steel Soldier Piles Fabrication: Install 1- 2" Picking eye at top of each beam Optional: Fabrication: Provide & install 588 - 3/8" x 6" x 2'-4" Stay Plates Estimated Freight Charge | 1 | lot | 68,449.50 | 68,449.50 |
| Limited to items listed, Optional fabrication only available if purchased with clean and paint Excludes inspections | 1 | lot | 1,750.00 | 1,750.00 |
| | 1 | lot | 104,228.00 | 104,228.00 |
| | 5 | loads | 6,700.00 | 33,500.00 |
| BI 57: Treated timber lagging, 6x12 - DF #1 BTR, full sawn, ACQ .60, UC4B, 892 ea. 7' mults HDPE Shims, 1/2" x 6" x 18" black. GEM material 12d galv. nails 40d galv. nails *Freight not included to jobsite* | 37.464 | mbf | 1,170.00 | 43,832.88T |
| | 1,750 | ea | 4.85 | 8,487.50T |
| | 2 | box | 100.00 | 200.00T |
| | 4 | box | 100.00 | 400.00T |
| Note: Material price subject to market conditions. Items included in quote price: limited to items listed. Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention, field service. Rupert Constr. Supply (RCS) will supply materials as required in contract plans and specifications. RCS is not responsible for design, engineering or installation. Liability: Limited to the cost of our product, we will not be responsible for additional charges. Due to the instability in the raw materials markets, our quotation is subject to change without notice. Pricing should be verified before placing a purchase order. If this project is subject to compensation due to escalation of the raw materials pricing, RCS reserves the right to make claim at the time of shipment. Contractor to verify field dimensions. Actual quantities are the responsibility of the contractor. F.O.B ship point, unless otherwise stated SALES TAX NOT INCLUDED | | | 0.00 | 0.00T |

Bz # 52 - \$181,167.79 (Includes Tax)
 Bz # 58 - \$103,699.50
 TOTAL = \$284,867.29
 DBE% = \$284,867.29 x 0.60

= \$170,920.37

| | |
|-------------------------|--------------|
| Subtotal | \$428,751.30 |
| Sales Tax (0.0%) | \$0.00 |
| Total | \$428,751.30 |

[Back To Query Form](#)

Search Returned 1 Records

Thu Sep 03 16:18:36 PDT 2015

Query Criteria

Firm ID: 032785
 Firm Type: DBE

| | |
|------------------------------|--------------------------------|
| Firm ID | 32785 |
| Firm/DBA Name | RUPERT CONSTRUCTION SUPPLY, LP |
| Address Line1 | 12405 GOLD FLAKE CT. |
| Address Line2 | |
| City | RANCHO CORDOVA |
| State | CA |
| Zip Code1 | 95741 |
| Zip Code2 | |
| Mailing Address Line1 | 3941 PARK DR., STE. 20-487 |
| Mailing Address Line2 | |
| Mailing City | EL DORADO HILLS |
| Mailing State | CA |
| Mailing Zip Code1 | 95762 |
| Mailing Zip Code2 | 4549 |
| Certification Type | DBE |
| E-Mail | karen@rupertsupply.com |
| Contact Name | KAREN WONNENBERG |
| Area Code | (925) |
| Phone Number | 229-5577 |
| Alt Area Code | () |
| Alt Phone Number | |
| Fax Area Code | (916) |
| Fax Phone Number | 673-9737 |
| Agency Name | DEPARTMENT OF TRANSPORTATION |
| Counties | 00; |
| Districts | 00; |
| DBE NAICS | 423990; 444190; |

ACDBE NAICS

Work Codes C0653 STEEL SOLDIER PILES; C0654 TIMBER LAGGING; C0670 PIPE SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0900 BRIDGE DECK MATERIALS SUPPLIERS; C5190 JOINT SEAL - WATER STOP;

Licenses

Trucks

Gender

F

Ethnicity

CAUCASIAN

Firm Type

DBE

[Back To Query Form](#)

Good Faith Efforts

Documentation

#'s 4, 5, 6 & 7

Advertising and Solicitation

Back-Up

TX Result Report

P 1
 08/10/2015 09:58
 Serial No. A2X0011000268
 TC: 777439

| Addressee | Start Time | Time | Prints | Result | Note |
|-----------|-------------|----------|---------|--------|------|
| 92212140 | 08-10 09:56 | 00:01:49 | 002/002 | OK | |

Note TMR:Timer TX, PDL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPS:Page Separation TX, MIX:Mixted Original TX, CALL:Manual TX, CSAC:CSAC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, Sp:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX From TEL, NG: Other Error, CONT: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error, PRINT:Compulsory Memory Document Print, DEL:Compulsory Memory Document Delete, SEND:Compulsory Memory Document Send.

AUG 10 2015

221-2140

Listing Only Place Ad

AEOE, MBE, WBE, SBE, DBE & DVBE REQUEST FORM

LISTING ONLY

Date _____ Time _____

Company Name: _____
 J. F. Shea Construction, Inc.

Phone: _____
 530) 246-4292

Fax: _____
 530) 246-9940

Contact Person: _____

Job Location: _____

Job Name: _____

Job Number: _____

Bid Date: _____ Bid Time: _____

Job Location: _____

Job Name: _____

Job Number: _____

Bid Date: _____ Bid Time: _____

LISTING & AD

Date 8/10/15 Time 10:40 AM

Company Name: _____
 J. F. Shea Construction, Inc.

Address: _____
 P. O. Box 494519

City, State, Zip: _____
 Redding, Ca. 96049-4519

Phone: _____
 530) 246-4292

Fax: _____
 530) 246-9940

License #: _____
 769989 A

Per: _____

Contact Person: Stacy Dutra

Place Ad on These Dates: _____
 ASAP - please run until bid date, thank!

Job Location: Del Norte County

Job Name: Stabilize Roadway

Job Number: _____

Contract #: 01-0B3004

Bid Date: 9/2/15 Time: 2:00 PM

Place Ad on These Dates: _____

Job Location: _____

Job Name: _____

Job Number: _____

Bid Date: _____ Time: _____

Members \$20/Week Non-Members \$40/Week

Non-Member Payment

Payment: _____
 Issued _____
 amount \$ _____
 Date Received _____

Bulletin

Listing Was Done: _____
 Ad Was Done: _____

Fax #: (530) 221-2140

AEOE, MBE, WBE, SBE, DBE & DVBE REQUEST FORM

LISTING ONLY

LISTING & AD

Date _____ Time _____

Date 8/10/15 Time 10:40 AM

Company Name:
J. F. Shea Construction, Inc.

Company Name:
J. F. Shea Construction, Inc.

Phone:
530) 246-4292

Address:
P. O. Box 494519

Fax:
530) 246-9940

City, State, Zip:
Redding, Ca. 96048-4519

Contact Person: _____

Phone:
530) 246-4292

Job Location: _____

Fax:
530) 246-9940

Job Name: _____

License #:
769989 A

Job Number: _____

Per: _____

Bid Date: _____ Bid Time: _____

Contact Person: Stacy Dutra

Job Location: _____

Place Ad on These Dates:
ASAP - please run until bid date, thanks!

Job Name: _____

Job Location: Del Norte County

Job Number: _____

Job Name: Stabilize Roadway

Bid Date: _____ Bid Time: _____

Job Number:
Contract #: 01-0B3004

Bid Date: 9/2/15 Time: 2:00 PM

Members \$20/Week Non-Members \$40/Week

Place Ad on These Dates: _____

Non-Member Payment

Payment: _____
Failed _____
Amount \$ _____
Late Received _____

Job Location: _____

Job Name: _____

Job Number: _____

Bid Date: _____ Time: _____

Bulletin

Listing Was Done: _____

Ad Was Done: _____

REQUEST FOR QUALIFIED UDBE/DBE
SUBCONTRACTORS & SUPPLIERS FOR:

INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Stabilize Roadway
FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE
Contract #: 01-0B3004
Engineers Estimate: \$3,060,000.00
Bid Date: 9/2/2015 @ 2 PM
Goal: 11 % DBE

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to:

| | | | |
|--------|---|--------|--|
| 1 | LEAD COMPLIANCE PLAN | 35 (F) | CONCRETE BACKFILL (SOLDIER PILE WALL) |
| 2 | CONSTRUCTION AREA SIGNS | 36 (F) | LEAN CONCRETE BACKFILL |
| 3 | TRAFFIC CONTROL SYSTEM | 37 | IMPORTED BORROW (CY) |
| 4 | TEMPORARY PAVEMENT MARKING (PAINT) | 38 | MOVE-IN/MOVE-OUT (EROSION CONTROL) |
| 5 | TEMPORARY TRAFFIC STRIPE (TAPE) | 39 | HYDROMULCH |
| 6 | TEMPORARY TRAFFIC STRIPE (PAINT) | 40 | FIBER ROLLS |
| 7 | CHANNELIZER (SURFACE MOUNTED) | 41 | STRAW |
| 8 | TEMPORARY SIGNAL SYSTEM | 42 | HYDROSEED |
| 9 | PORTABLE CHANGEABLE MESSAGE SIGN | 43 | COMPOST |
| (LS) | | 44 | CLASS 2 AGGREGATE BASE (CY) |
| 10 | TEMPORARY RAILING (TYPE K) | 45 | HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) |
| 11 | ALTERNATIVE TEMPORARY CRASH CUSHION | 46 | HOT MIX ASPHALT (TYPE A) |
| 12 | JOB SITE MANAGEMENT | 47 | ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) |
| 13 | PREPARE WATER POLLUTION CONTROL PROGRAM | 48 | GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) |
| 14 | TEMPORARY MULCH | 49 | CENTERLINE RUMBLE STRIP |
| 15 | TEMPORARY COVER | 50 | TACK COAT |
| 16 | TEMPORARY CHECK DAM | 51 | GROUND ANCHOR (SUBHORIZONTAL) |
| 17 | TEMPORARY DRAINAGE INLET PROTECTION | 52 | STEEL SOLDIER PILE (HP 12 X 53) |
| 18 | TEMPORARY FIBER ROLL | 53 | 42" DRILLED HOLE |
| 19 | TEMPORARY SILT FENCE | 54 (F) | STRUCTURAL CONCRETE, RETAINING WALL |
| 20 | TEMPORARY CONSTRUCTION ENTRANCE | 55 (F) | STRUCTURAL CONCRETE, BARRIER SLAB |
| 21 | STREET SWEEPING | 56 (F) | BAR REINFORCING STEEL (RETAINING WALL) |
| 22 | TEMPORARY CONCRETE WASHOUT | 57 (F) | TIMBER LAGGING |
| 23 | REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) | 58 | CLEAN AND PAINT STEEL SOLDIER PILING |
| 24 | REMOVE PAINTED PAVEMENT MARKING | 59 | 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN |
| 25 | REMOVE THERMOPLASTIC TRAFFIC STRIPE | 60 | GEOCOMPOSITE DRAIN (MODIFIED) |
| 26 | REMOVE PAVEMENT MARKER | 61 | TRANSITION RAILING (TYPE WB-31) |
| 27 | REMOVE BASE AND SURFACING | 62 | ALTERNATIVE FLARED TERMINAL SYSTEM |
| 28 | COLD PLANE ASPHALT CONCRETE PAVEMENT | 63 (F) | CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) |
| 29 | CLEARING AND GRUBBING (LS) | 64 | 4" THERMOPLASTIC TRAFFIC STRIPE |
| 30 | ROADWAY EXCAVATION | 65 | 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) |
| 31 | REMOVE EXPANDED POLYSTYRENE FILL | 66 | PAVEMENT MARKER (RETROREFLECTIVE- RECESSED) |
| 32 | SHOULDER BACKING | 67 | MOBILIZATION |
| 33 (F) | STRUCTURE EXCAVATION (SOLDIER PILE WALL) | | |
| 34 (F) | STRUCTURE BACKFILL (SOLDIER PILE WALL) | | |

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. **Women and Minority Employees are encouraged to apply.**

J. F. SHEA CONSTRUCTION, INC.
P.O. Box 494519 - Redding, CA 96049
Phone: (530) 246-4292 Fax: (530) 246-9940
An Equal Opportunity Employer

**PUBLICATION AFFIDAVIT
DECLARATION OF PUBLICATION**

FILE COPY

STATE OF CALIFORNIA

FILED

Suzie Davidson /Art Director

**REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR:
INVITATION TO BID TO: DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:**

**State of California Department of Transportation - Caltrans
STABILIZE ROADWAY - FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE
COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE
Contract No. 01-0B3004 - Engineer's Estimate: \$3,060,000.00 - Goal: 11% DBE
BID DATE: 9/2/2015 @ 2 PM**

J.F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; TEMPORARY PAVEMENT MARKING (PAINT); TEMPORARY TRAFFIC STRIPE (TAPE); TEMPORARY TRAFFIC STRIPE (PAINT); CHANNELIZER (SURFACE MOUNTED); TEMPORARY SIGNAL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); TEMPORARY RAILING (TYPE K); ALTERNATIVE TEMPORARY CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY MULCH; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY SILT FENCE; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); REMOVE PAINTED PAVEMENT MARKING; REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE BASE AND SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; REMOVE EXPANDED POLYSTYRENE FILL; SHOULDER BACKING; STRUCTURE EXCAVATION (SOLDIER PILE WALL); STRUCTURE BACKFILL (SOLDIER PILE WALL); CONCRETE BACKFILL (SOLDIER PILE WALL); LEAN CONCRETE BACKFILL; IMPORTED BORROW (CY); MOVE-IN/MOVE-OUT (EROSION CONTROL); HYDROMULCH; FIBER ROLLS; STRAW; HYDROSEED; COMPOST; CLASS 2 AGGREGATE BASE (CY); HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN); HOT MIX ASPHALT (TYPE A); ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER); GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC); CENTERLINE RUMBLE STRIP; TACK COAT; GROUND ANCHOR (SUBHORIZONTAL); STEEL SOLDIER PILE (HP 12 X 53); 42" DRILLED HOLE; STRUCTURAL CONCRETE, RETAINING WALL; STRUCTURAL CONCRETE, BARRIER SLAB; BAR REINFORCING STEEL (RETAINING WALL); TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN; GEOCOMPOSITE DRAIN (MODIFIED); TRANSITION RAILING (TYPE WB-31); ALTERNATIVE FLARED TERMINAL SYSTEM; CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED); 4" THERMOPLASTIC TRAFFIC STRIPE; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J.F. Shea Construction, Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, CA 96001 or call for any additional needed project information. J.F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply.

J.F. SHEA CONSTRUCTION, INC.
P.O. Box 494519, Redding, CA 96049
Phone: (530) 246-4292 • Fax: (530) 246-9940
An Equal Opportunity Employer

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penalty of perjury that the foregoing is true and correct.
Executed at San Diego, California

Suzie Davidson
signature



8/13/15, 8/20/15, 8/27/15

TRADE PUBLICATION

DATES PUBLISHED



8/17/15, 8/24/15, 8/31/15

FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ <http://www.goodfaitheffort.com>

16886 W. Bernardo Dr., Suite 335, San Diego, CA 92127 • Phone No. (858) 487-2600 • Fax Number (858) 487-3500

AUG 10 2015

AUG 10 2015

**REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR:
INVITATION TO BID TO: DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS**
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

**State of California Department of Transportation - Caltrans
STABILIZE ROADWAY - FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE
COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE
Contract No. 01-0B3004 - Engineer's Estimate: \$3,060,000.00 - Goal: 11% DBE
BID DATE: 9/2/2015 @ 2 PM**

J.F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; TEMPORARY PAVEMENT MARKING (PAINT); TEMPORARY TRAFFIC STRIPE (TAPE); TEMPORARY TRAFFIC STRIPE (PAINT); CHANNELIZER (SURFACE MOUNTED); TEMPORARY SIGNAL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); TEMPORARY RAILING (TYPE K); ALTERNATIVE TEMPORARY CRASH CUSHION; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY MULCH; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY SILT FENCE; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); REMOVE PAINTED PAVEMENT MARKING; REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE BASE AND SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; REMOVE EXPANDED POLYSTYRENE FILL; SHOULDER BACKING; STRUCTURE EXCAVATION (SOLDIER PILE WALL); STRUCTURE BACKFILL (SOLDIER PILE WALL); CONCRETE BACKFILL (SOLDIER PILE WALL); LEAN CONCRETE BACKFILL; IMPORTED BORROW (CY); MOVE-IN/MOVE-OUT (EROSION CONTROL); HYDROMULCH; FIBER ROLLS; STRAW; HYDROSEED; COMPOST; CLASS 2 AGGREGATE BASE (CY); HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN); HOT MIX ASPHALT (TYPE A); ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER); GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC); CENTERLINE RUMBLE STRIP; TACK COAT; GROUND ANCHOR (SUBHORIZONTAL); STEEL SOLDIER PILE (HP 12 X 53); 42" DRILLED HOLE; STRUCTURAL CONCRETE, RETAINING WALL; STRUCTURAL CONCRETE, BARRIER SLAB; BAR REINFORCING STEEL (RETAINING WALL); TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN; GEOCOMPOSITE DRAIN (MODIFIED); TRANSITION RAILING (TYPE WB-31); ALTERNATIVE FLARED TERMINAL SYSTEM; CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED); 4" THERMOPLASTIC TRAFFIC STRIPE; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J.F. Shea Construction, Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, CA 96001 or call for any additional needed project information. J.F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. **Women and Minority Employees are encouraged to apply.**

J.F. SHEA CONSTRUCTION, INC.
P.O. Box 494519, Redding, CA 96049
Phone: (530) 246-4292 • Fax: (530) 246-9940
An Equal Opportunity Employer

TX Result Report

P 1
 08/10/2015 10:00
 Serial No. A2X0011000268
 TC: 777440

| Addressee | Start Time | Time | Prints | Result | Note |
|--------------|-------------|----------|---------|--------|------|
| 918584873500 | 08-10 09:59 | 00:00:50 | 002/002 | OK | |

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX,
 DPS:Page Separation TX, MIX:Mix Original TX, CALL:Manual TX, CSRC:CSRC,
 FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original,
 FCODE:F-code, RTX:Re-TX, RLV:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax,
 IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: Rx from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over,
 POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error,
 DSN:DSN Response Error, PRINT:Compulsory Memory Document Print,
 DEL:Compulsory Memory Document Delete, SEND:Compulsory Memory Document Send.

AUG 10 2015

PRINT OUT THIS PAGE AND FAX IT TO: 858/487-3500

PAGE 1/2

| AD INFORMATION | |
|---|-----------------------------------|
| SUB BIDS REQUESTED FROM QUALIFIED M/W/DBE/DVBE SUBCONTRACTORS AND SUPPLIERS | |
| Project Stabilize Roadway * | |
| Project Number Contract #: 01-0B3004 | Project Location Del Norte County |
| Bid Date and Time 9/2/15 @ 2:00 PM | Respond By ASAP |
| Company Name J.F. SHEA CONSTRUCTION | Contact Name Stacy Dutva |
| Address/City/State/Zip P.O. BOX 494519 REDDING, CA. 96049 | |
| Phone (530) 246-4292 | Fax (530) 246-9940 |
| Additional Information - SEE ATTACHED - | |
| GOAL: 11 % DBE | |
| Run Ad On Following Dates PLEASE RUN UNTIL BID DATE | |

Special Program Rate is only
\$48.00
 \$24.00 each insertion - min 2

Advertising Dates & Advertising Deadlines
 We publish every Monday and Thursday
 To place an ad in Monday's Minority Bidder's Bulletin
 the deadline is 4:00 P.M. on Friday
 To Place an ad in Thursday's Construction Update
 the deadline is 4:00 P.M. on Wednesday

PRINT OUT THIS PAGE AND FAX IT TO: 858/487-3500

AD INFORMATION

SUB BIDS REQUESTED FROM QUALIFIED M/W/DBE/DVBE SUBCONTRACTORS AND SUPPLIERS

Project * Stabilize Roadway *

Project Number
Contract #: 01-0B3004

Project Location Del Norte County

Bid Date and Time
9/2/15 @ 2:00 PM

Respond By
ASAP

Company Name
J.F. SHEA CONSTRUCTION

Contact Name
Staly Dutva

Address/City/State/Zip
P.O. BOX 494519 REDDING, CA. 96049

Phone
(530) 246-4292

Fax
(530) 246-9940

Additional Information
- SEE ATTACHED -

GOAL: 11% DBE

Run Ad On Following Dates
PLEASE RUN UNTIL BID DATE

Special Program Rate is only

\$48.00

\$24.00 each insertion - min 2

Publishing Dates & Advertising Deadlines

We publish every Monday and Thursday
To place an ad in Monday's Minority Bidder's Bulletin
the deadline is 4:00 P.M. on Friday
To Place an ad in Thursday's Construction Update
the deadline is 4:00 P.M. on Wednesday

REQUEST FOR QUALIFIED UDBE/DBE
SUBCONTRACTORS & SUPPLIERS FOR:

INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Stabilize Roadway
FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE
Contract #: 01-0B3004
Engineers Estimate: \$3,060,000.00
Bid Date: 9/2/2015 @ 2 PM
Goal: 11 % DBE

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to:

| | | | |
|----------|---|--------|--|
| 1 | LEAD COMPLIANCE PLAN | 35 (F) | CONCRETE BACKFILL (SOLDIER PILE WALL) |
| 2 | CONSTRUCTION AREA SIGNS | 36 (F) | LEAN CONCRETE BACKFILL |
| 3 | TRAFFIC CONTROL SYSTEM | 37 | IMPORTED BORROW (CY) |
| 4 | TEMPORARY PAVEMENT MARKING (PAINT) | 38 | MOVE-IN/MOVE-OUT (EROSION CONTROL) |
| 5 | TEMPORARY TRAFFIC STRIPE (TAPE) | 39 | HYDROMULCH |
| 6 | TEMPORARY TRAFFIC STRIPE (PAINT) | 40 | FIBER ROLLS |
| 7 | CHANNELIZER (SURFACE MOUNTED) | 41 | STRAW |
| 8 | TEMPORARY SIGNAL SYSTEM | 42 | HYDROSEED |
| 9 | PORTABLE CHANGEABLE MESSAGE SIGN | 43 | COMPOST |
| (LS) | | 44 | CLASS 2 AGGREGATE BASE (CY) |
| 10 | TEMPORARY RAILING (TYPE K) | 45 | HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) |
| 11 | ALTERNATIVE TEMPORARY CRASH CUSHION | 46 | HOT MIX ASPHALT (TYPE A) |
| 12 | JOB SITE MANAGEMENT | 47 | ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) |
| 13 | PREPARE WATER POLLUTION CONTROL PROGRAM | 48 | GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) |
| 14 | TEMPORARY MULCH | 49 | CENTERLINE RUMBLE STRIP |
| 15 | TEMPORARY COVER | 50 | TACK COAT |
| 16 | TEMPORARY CHECK DAM | 51 | GROUND ANCHOR (SUBHORIZONTAL) |
| 17 | TEMPORARY DRAINAGE INLET PROTECTION | 52 | STEEL SOLDIER PILE (HP 12 X 53) |
| 18 | TEMPORARY FIBER ROLL | 53 | 42" DRILLED HOLE |
| 19 | TEMPORARY SILT FENCE | 54 (F) | STRUCTURAL CONCRETE, RETAINING WALL |
| 20 | TEMPORARY CONSTRUCTION ENTRANCE | 55 (F) | STRUCTURAL CONCRETE, BARRIER SLAB |
| 21 | STREET SWEEPING | 56 (F) | BAR REINFORCING STEEL (RETAINING WALL) |
| 22 | TEMPORARY CONCRETE WASHOUT | 57 (F) | TIMBER LAGGING |
| 23 | REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) | 58 | CLEAN AND PAINT STEEL SOLDIER PILING |
| 24 | REMOVE PAINTED PAVEMENT MARKING | 59 | 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN |
| 25 | REMOVE THERMOPLASTIC TRAFFIC STRIPE | 60 | GEOCOMPOSITE DRAIN (MODIFIED) |
| 26 | REMOVE PAVEMENT MARKER | 61 | TRANSITION RAILING (TYPE WB-31) |
| 27 | REMOVE BASE AND SURFACING | 62 | ALTERNATIVE FLARED TERMINAL SYSTEM |
| 28 | COLD PLANE ASPHALT CONCRETE | 63 (F) | CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) |
| PAVEMENT | | 64 | 4" THERMOPLASTIC TRAFFIC STRIPE |
| 29 | CLEARING AND GRUBBING (LS) | 65 | 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) |
| 30 | ROADWAY EXCAVATION | 66 | PAVEMENT MARKER (RETROREFLECTIVE- RECESSED) |
| 31 | REMOVE EXPANDED POLYSTYRENE FILL | 67 | MOBILIZATION |
| 32 | SHOULDER BACKING | | |
| 33 (F) | STRUCTURE EXCAVATION (SOLDIER PILE WALL) | | |
| 34 (F) | STRUCTURE BACKFILL (SOLDIER PILE WALL) | | |

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. **Women and Minority Employees are encouraged to apply.**

J. F. SHEA CONSTRUCTION, INC.
P.O. Box 494519 - Redding, CA 96049
Phone: (530) 246-4292 Fax: (530) 246-9940
An Equal Opportunity Employer

AUG 10 2015

| Addressee | Start Time | Time | Prints | Result | Note |
|--------------|-------------|----------|---------|--------|------|
| 918006422437 | 08-10 10:00 | 00:00:51 | 002/002 | OK | |

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPS:Page Separation TX, MIX:Mix Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, Sp:Special Original, FCODE:F-code, RTX:Re-TX, RLV:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: Rx from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, PDR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error, PRINT:Compulsory Memory Document Print, DEL:Compulsory Memory Document Delete, SEND:Compulsory Memory Document Send.

Reed Construction Data

Fax 800-642-2437

To Be Listed As A Bidder In
Daily Construction Service, Northern California

| Bid Date | Owner | CMD Project No. | Project Title/Location |
|-------------------|----------|-------------------------|---|
| 9/2/15 2:00 PM | Caltrans | Contract # 01-0B3004 | * Stabilize Roadway * Del Norte County |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |

Please call me for M/W/D/DVBE Advertising (or call Vikki direct at 800-242-9747)

Company Name: J. F. Shea Construction, Inc.

Address: PO Box 494519 - Redding, Ca. 96049-4519

Phone: (530) 246-4292

Fax: (530) 246-9940

Requested By: Stacy Dutra

Reed Construction Data

Fax 800-642-2437

To Be Listed As A Bidder in
Daily Construction Service, Northern California

| Bid Date | Owner | CMD Project No. | Project Title/Location |
|-------------------|----------|-------------------------|---|
| 9/2/15 2:00 PM | Caltrans | Contract # 01-0B3004 | * Stabilize Roadway * Del Norte County |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |

Please call me for M/W/D/DVBE Advertising (or call Vikki direct at 800-242-9747)

Company Name: J. F. Shea Construction, Inc.

Address: PO Box 494519 - Redding, Ca. 96049-4519

Phr (530) 246-4292

Fax: (530) 246-9940

Requested By: Stacy Dutra

REQUEST FOR QUALIFIED UDBE/DBE
SUBCONTRACTORS & SUPPLIERS FOR:

INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Stabilize Roadway
FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE
Contract #: 01-0B3004
Engineers Estimate: \$3,060,000.00
Bid Date: 9/2/2015 @ 2 PM
Goal: 11 % DBE

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to:

| | | | |
|--------------------------|--|------------|---|
| 1 | LEAD COMPLIANCE PLAN | 35 (F) | CONCRETE BACKFILL (SOLDIER PILE WALL) |
| 2 | CONSTRUCTION AREA SIGNS | 36 (F) | LEAN CONCRETE BACKFILL |
| 3 | TRAFFIC CONTROL SYSTEM | 37 | IMPORTED BORROW (CY) |
| 4 | TEMPORARY PAVEMENT MARKING (PAINT) | 38 | MOVE-IN/MOVE-OUT (EROSION CONTROL) |
| 5 | TEMPORARY TRAFFIC STRIPE (TAPE) | 39 | HYDROMULCH |
| 6 | TEMPORARY TRAFFIC STRIPE (PAINT) | 40 | FIBER ROLLS |
| 7 | CHANNELIZER (SURFACE MOUNTED) | 41 | STRAW |
| 8 | TEMPORARY SIGNAL SYSTEM | 42 | HYDROSEED |
| 9 | PORTABLE CHANGEABLE MESSAGE SIGN | 43 | COMPOST |
| (LS) | | 44 | CLASS 2 AGGREGATE BASE (CY) |
| 10 | TEMPORARY RAILING (TYPE K) | 45 | HIGH FRICTION SURFACE TREATMENT |
| 11 | ALTERNATIVE TEMPORARY CRASH CUSHION | | (POLYMER RESIN) |
| 12 | JOB SITE MANAGEMENT | 46 | HOT MIX ASPHALT (TYPE A) |
| 13 | PREPARE WATER POLLUTION CONTROL | 47 | ASPHALT BINDER (GEOSYNTHETIC |
| PROGRAM | | | PAVEMENT INTERLAYER) |
| 14 | TEMPORARY MULCH | 48 | GEOSYNTHETIC PAVEMENT INTERLAYER |
| 15 | TEMPORARY COVER | | (PAVING FABRIC) |
| 16 | TEMPORARY CHECK DAM | 49 | CENTERLINE RUMBLE STRIP |
| 17 | TEMPORARY DRAINAGE INLET PROTECTION | 50 | TACK COAT |
| 18 | TEMPORARY FIBER ROLL | 51 | GROUND ANCHOR (SUBHORIZONTAL) |
| 19 | TEMPORARY SILT FENCE | 52 | STEEL SOLDIER PILE (HP 12 X 53) |
| 20 | TEMPORARY CONSTRUCTION ENTRANCE | 53 | 42" DRILLED HOLE |
| 21 | STREET SWEEPING | 54 (F) | STRUCTURAL CONCRETE, RETAINING WALL |
| 22 | TEMPORARY CONCRETE WASHOUT | 55 (F) | STRUCTURAL CONCRETE, BARRIER SLAB |
| 23 | REMOVE YELLOW THERMOPLASTIC TRAFFIC | 56 (F) | BAR REINFORCING STEEL (RETAINING WALL) |
| STRIPE (HAZARDOUS WASTE) | | 57 (F) | TIMBER LAGGING |
| 24 | REMOVE PAINTED PAVEMENT MARKING | 58 | CLEAN AND PAINT STEEL SOLDIER PILING |
| 25 | REMOVE THERMOPLASTIC TRAFFIC STRIPE | 59 | 6" NON-PERFORATED PLASTIC PIPE |
| 26 | REMOVE PAVEMENT MARKER | UNDERDRAIN | |
| 27 | REMOVE BASE AND SURFACING | 60 | GEOCOMPOSITE DRAIN (MODIFIED) |
| 28 | COLD PLANE ASPHALT CONCRETE | 61 | TRANSITION RAILING (TYPE WB-31) |
| PAVEMENT | | 62 | ALTERNATIVE FLARED TERMINAL SYSTEM |
| 29 | CLEARING AND GRUBBING (LS) | 63 (F) | CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) |
| 30 | ROADWAY EXCAVATION | 64 | 4" THERMOPLASTIC TRAFFIC STRIPE |
| 31 | REMOVE EXPANDED POLYSTYRENE FILL | 65 | 4" THERMOPLASTIC TRAFFIC STRIPE |
| 32 | SHOULDER BACKING | | (BROKEN 36-12) |
| 33 (F) | STRUCTURE EXCAVATION (SOLDIER PILE | 66 | PAVEMENT MARKER (RETROREFLECTIVE- |
| WALL) | | | RECESSED) |
| 34 (F) | STRUCTURE BACKFILL (SOLDIER PILE WALL) | 67 | MOBILIZATION |

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. **Women and Minority Employees are encouraged to apply.**

J. F. SHEA CONSTRUCTION, INC.
P.O. Box 494519 - Redding, CA 96049
Phone: (530) 246-4292 Fax: (530) 246-9940
An Equal Opportunity Employer

Contractor: J. F. Shea Construction, Inc. **Contact:** Stacy Dutra

Address: 17400 Clear Creek Road Redding, CA 96001

Phone: 530-246-4292 **Fax:** 530-246-9940 **Email:** Stacy.Dutra@ifshea.com

Services needed: REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED POLYSTYRENE FILL 32 SHOULDER BACKING 33 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

Requirements: J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

Date posted: 08/10/2015

FOCUS JOURNAL AD

The advertisement below was published in the DBE GoodFaith Minority, Women, Small, & Disabled Veteran Business Focus Journal at www.dbegoodfaith.com on 08/10/2015 10:23 AM. The ad ran from the publication date until the bid date listed on the notice.

J.F. Shea Co., Inc.
Caring since 1881

Outreach Coordinator

Stacy Dutra

Project Estimator

Luke Anderson

Contact Information

17400 Clear Creek Rd.
Redding, CA 96001
Tel: (530) 246-4292 ext.
Fax: (530) 246-9940
Email: stacy.dutra@jfshea.com

J. F. Shea Construction, Inc. is seeking qualified DBE

Project Name

Stabilize Roadway

Bid/Contract #

01-0B3004

Awarding Agency

State of California Department of Transportation - Caltrans

Project Location

8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte County, CA

Bid Date

09/02/2015 at 02:00

Project Details

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW

THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24
REMOVE PAINTED PAVEMENT MARKING 25 REMOVE
THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT
MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE
ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING
(LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED
POLYSTYRENE FILL 32 SHOULDER BACKING 33 (F) STRUCTURE
EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL
(SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE
WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW
(CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39
HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43
COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION
SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT
(TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT
INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER
(PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT
51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE
(HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL
CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE,
BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING
WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL
SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE
UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61
TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED
TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL
(MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4"
THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT
MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Women, Small, & Disabled Veteran Business Trade Journal, Outreach Impact, at www.trade.dbegoodfaith.com on 08/10/2015 10:23 AM. The ad ran from the publication date until the bid date listed on the notice.

J.F. Shea Co., Inc.
Caring since 1881

Outreach Coordinator

Stacy Dutra

Project Estimator

Luke Anderson

Contact Information

17400 Clear Creek Rd.
Redding, CA 96001
Tel: (530) 246-4292 ext.
Fax: (530) 246-9940
Email: stacy.dutra@jfshea.com

J. F. Shea Construction, Inc. is seeking qualified DBE

Project Name

Stabilize Roadway

Bid/Contract #

01-0B3004

Awarding Agency

State of California Department of Transportation - Caltrans

Project Location

8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte County, CA

Bid Date

09/02/2015 at 02:00

Project Details

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW

THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24
 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE
 THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT
 MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE
 ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING
 (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED
 POLYSTYRENE FILL 32 SHOULDER BACKING 33 (F) STRUCTURE
 EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL
 (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE
 WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW
 (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39
 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43
 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION
 SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT
 (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT
 INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER
 (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT
 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE
 (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL
 CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE,
 BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING
 WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL
 SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE
 UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61
 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED
 TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL
 (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4"
 THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT
 MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor.
 Subcontractors must possess a current contractor's license, insurance
 coverage and worker's compensation for the entire length of the
 contract. All subcontractors will be required to sign our standard
 Subcontract Agreement. 100% payment and performance bonds may
 be required. Please call if you need assistance in obtaining insurance,
 bonding, equipment, materials and/or supplies. Plans and specifications
 can be viewed at our office located at 17400 Clear Creek Road,
 Redding, Ca. 96001 or call for any additional needed project
 information. J. F. Shea Construction Inc. intends to work cooperatively
 with all qualified firms seeking work on this project. We are an equal
 opportunity employer and will work with any interested subcontractor to
 identify opportunities to break items into economically feasible
 packages. Women and Minority Employees are encouraged to apply. J.
 F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA
 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal
 Opportunity Employer

TWITTER POST

The Twitter post below was published at www.twitter.com/dbegoodfaith on
 08/10/2015 10:23 AM.

**J. F. Shea Construction, Inc. is seeking
DBE s in 8.3 Miles ...
dbegoodfaith.com/ads/Stabilize-...**

10:08 AM - 10 Aug 2015

SOLICITATION LOG

This document contains the solicitations logs for this outreach effort.

Certification Count

Disadvantaged Business Enterprise (DBE) - 25

- Minority-Owned (MBE) - 15
- Women-Owned (WBE) - 10

TOTAL SOLICITED - 25

6 RIVERS CONSTRUCTION, INC.

200 REDWOOD GROVE RD • HOOPA, CA, 95546

Cert. #41039 (Minority-owned) was identified in the California Unified Certification Program database on 08/10/2015.

Email Transmission

| Email Address | Send Date & Time | Delivery Status |
|-------------------------------|---------------------|-----------------|
| 6riversconstruction@gmail.com | 2015-08-10 11:16:33 | Delivered |

Fax Transmission

| Fax Number | Send Date & Time | Transmission Status |
|----------------|---------------------|---------------------|
| (530) 625-5423 | 2015-08-10 12:24:56 | Successful |

1st Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|-------------|----------------------------|
| (530) 515-7563 | 2015-08-25 09:19:23 | Voicemail M | |

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|-------------|----------------------------|
| (530) 515-7563 | 2015-08-27 11:02:20 | Voicemail M | |

Comments: May be bidding, left a voicemail with all the project details.

A C DIKE CO

2788 VENTURE DR. • LINCOLN, CA, 95648

Cert. #219 (Women-owned) was identified in the California Unified Certification Program database on 08/10/2015.

Email Transmission

| Email Address | Send Date & Time | Delivery Status |
|------------------|---------------------|-----------------|
| email@acdike.com | 2015-08-10 11:16:33 | Bounced |

Fax Transmission

| Fax Number | Send Date & Time | Transmission Status |
|----------------|---------------------|---------------------|
| (916) 645-9618 | 2015-08-10 12:30:11 | Successful |

1st Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|-------------|----------------------------|
| (916) 645-7747 | 2015-08-25 09:20:34 | No answer M | |

Comments: May be interested, however, we were unable to connect call.

2nd Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|---------------------|----------------------------|
| (916) 645-7747 | 2015-08-27 11:03:21 | Unable to connect M | |

Comments: May be bidding, not sure. Unable to connect call.

ABRASIVE BLASTING SERVICE

5465 24TH STREET • RIVERSIDE, CA, 92509

Cert. #40447 (Women-owned) was identified in the California Unified Certification Program database on 08/10/2015.

Email Transmission

| Email Address | Send Date & Time | Delivery Status |
|--------------------------------------|---------------------|-----------------|
| dianawinn@abrasiveblastingervice.com | 2015-08-10 11:16:33 | Delivered |

Fax Transmission

| Fax Number | Send Date & Time | Transmission Status |
|----------------|---------------------|---------------------|
| (951) 786-9081 | 2015-08-10 12:25:07 | Successful |

1st Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|----------------|----------------------------|
| (951) 683-4692 | 2015-08-25 09:22:16 | Receptionist M | |

Comments: May be interested, the estimator will take a look at the project and fax a quote if interested.

2nd Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|----------------|----------------------------|
| (951) 683-4692 | 2015-08-27 11:04:16 | Receptionist M | |

Comments: May be bidding, not sure. Unable to leave a message due to bad connection.

ADANTA, INC

828 SCHOOL STREET • NAPA, CA, 94559

Cert. #37357 (Women-owned) was identified in the California Unified Certification Program database on 08/10/2015.

Email Transmission

| Email Address | Send Date & Time | Delivery Status |
|-----------------------------|---------------------|-----------------|
| kimberlypatz@adanta-inc.com | 2015-08-10 11:16:33 | Delivered |

Fax Transmission

| Fax Number | Send Date & Time | Transmission Status |
|----------------|---------------------|---------------------|
| (707) 736-8368 | 2015-08-10 12:25:12 | Successful |

1st Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|-------------|----------------------------|
| (707) 709-8894 | 2015-08-25 09:22:39 | Voicemail M | |

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|----------|----------------------------|
| (707) 709-8894 | 2015-08-27 11:06:37 | Sheryl Y | |

Comments: Yes, will be bidding the project. Will fax a quote before the bid date.

BAY LINE CUTTING & CORING, INC.

1635 FOURTH STREET • BERKELEY, CA, 94710

Cert. #21117 (Minority-owned) was identified in the California Unified Certification Program database on 08/10/2015.

Email Transmission

| Email Address | Send Date & Time | Delivery Status |
|-------------------------|---------------------|-----------------|
| juan@baylinecutting.com | 2015-08-10 11:16:33 | Delivered |

Fax Transmission

| Fax Number | Send Date & Time | Transmission Status |
|----------------|---------------------|---------------------|
| (510) 527-0500 | 2015-08-10 12:26:44 | Failed |

1st Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|-------------|----------------------------|
| (510) 527-1000 | 2015-08-25 09:24:58 | Estimator M | |

Comments: May be interested, the estimator will take a look at the project and fax a quote if interested.

2nd Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|-------------|----------------------------|
| (510) 527-1000 | 2015-08-27 11:13:22 | Estimator Y | |

Comments: Yes, will be bidding the project. Will fax a quote before the bid date.

DON GARCIA EXCAVATING & PAVING, INC.

2020 E STREET • SOUTH LAKE TAHOE, CA, 96150

Cert. #425 (Minority-owned) was identified in the California Unified Certification Program database on 08/10/2015.

Email Transmission

| Email Address | Send Date & Time | Delivery Status |
|--------------------|---------------------|-----------------|
| dgarcia287@aol.com | 2015-08-10 11:16:33 | Delivered |

Fax Transmission

| Fax Number | Send Date & Time | Transmission Status |
|------------|------------------|---------------------|
|------------|------------------|---------------------|

(530) 577-0221 2015-08-10 12:25:05 Successful

1st Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|----------------|----------------------------|
| (530) 577-0558 | 2015-08-25 09:26:21 | Receptionist N | |

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

GR SUNDBERG, INC.

5211 BOYD ROAD • ARCATA, CA, 95521

Cert. #31060 (Minority-owned) was identified in the California Unified Certification Program database on 08/10/2015.

Email Transmission

| Email Address | Send Date & Time | Delivery Status |
|------------------|---------------------|-----------------|
| randy@grsinc.biz | 2015-08-10 11:16:33 | Delivered |

Fax Transmission

| Fax Number | Send Date & Time | Transmission Status |
|----------------|---------------------|---------------------|
| (707) 825-6563 | 2015-08-10 12:25:00 | Successful |

1st Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|----------------|----------------------------|
| (707) 825-6565 | 2015-08-25 09:27:26 | Receptionist M | |

Comments: May be interested, the estimator will take a look at the project and fax a quote if interested.

2nd Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|----------------|----------------------------|
| (707) 825-6565 | 2015-08-27 11:14:02 | Receptionist N | |

Comments: No, not bidding this project.

GREEN VALLEY CONSULTING ENGINEERS

335 TESCONI CIRCLE • SANTA ROSA, CA, 95401

Cert. #29202 (Women-owned) was identified in the California Unified Certification Program database on 08/10/2015.

Email Transmission

| Email Address | Send Date & Time | Delivery Status |
|----------------------|---------------------|-----------------|
| lizellis@gvalley.com | 2015-08-10 11:16:33 | Delivered |

Fax Transmission

| Fax Number | Send Date & Time | Transmission Status |
|----------------|---------------------|---------------------|
| (707) 579-3877 | 2015-08-10 12:25:00 | Successful |

1st Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|--------------|----------------------------|
| (707) 579-0388 | 2015-08-25 09:28:37 | Receptionist | N |

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

K & G CONCRETE INC

1079 SUNRISE AVENUE, SUITE B-353 • ROSEVILLE, CA, 95661

Cert. #38962 (Minority-owned) was identified in the California Unified Certification Program database on 08/10/2015.

Email Transmission

| Email Address | Send Date & Time | Delivery Status |
|------------------------------|---------------------|-----------------|
| keaven@kgconcretepumping.com | 2015-08-10 11:16:33 | Delivered |

Fax Transmission

| Fax Number | Send Date & Time | Transmission Status |
|----------------|---------------------|---------------------|
| (866) 878-2769 | 2015-08-10 12:24:59 | Successful |

1st Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|-----------|----------------------------|
| (916) 539-6652 | 2015-08-25 09:30:03 | Estimator | Y |

Comments: Yes, will be interested in bidding.

2nd Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|-----------|----------------------------|
| (916) 539-6652 | 2015-08-27 11:19:28 | Voicemail | Y |

Comments: Yes, will bid. Left a voicemail message. Indicated last time we spoke that they were bidding.

K & K CONSTRUCTION SUPPLY, INC

11280 SUNRISE PARK DR., STE B • RANCHO CORDOVA, CA, 95742

Cert. #40197 (Women-owned) was identified in the California Unified Certification Program database on 08/10/2015.

Email Transmission

| Email Address | Send Date & Time | Delivery Status |
|-------------------------|---------------------|-----------------|
| kelly@urataconcrete.com | 2015-08-10 11:16:33 | Delivered |

Fax Transmission

| Fax Number | Send Date & Time | Transmission Status |
|----------------|---------------------|---------------------|
| (916) 851-0999 | 2015-08-10 12:25:11 | Successful |

1st Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|--------------|----------------------------|
| (916) 851-0965 | 2015-08-25 09:32:22 | Receptionist | M |

Comments: May be interested, the estimator will take a look at the project and fax a quote if interested.

2nd Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|----------|----------------------------|
| (916) 851-0965 | 2015-08-27 11:21:17 | Jake N | |

Comments: No, not bidding this project.

K R C SAFETY CO. INC.

7821 WEST SUNNYVIEW • VISALIA, CA, 93291

Cert. #447 (Minority-owned) was identified in the California Unified Certification Program database on 08/10/2015.

Email Transmission

| Email Address | Send Date & Time | Delivery Status |
|---------------------|---------------------|-----------------|
| garyc@krcsafety.com | 2015-08-10 11:16:33 | Delivered |

Fax Transmission

| Fax Number | Send Date & Time | Transmission Status |
|----------------|---------------------|---------------------|
| (559) 732-2684 | 2015-08-10 12:25:17 | Successful |

1st Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|----------------|----------------------------|
| (559) 732-0393 | 2015-08-25 09:34:14 | Receptionist M | |

Comments: May be interested, the estimator will take a look at the project and fax a quote if interested.

2nd Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|----------------|----------------------------|
| (559) 732-0393 | 2015-08-27 11:23:04 | Receptionist M | |

Comments: May be bidding, not sure yet. They are still looking at the project.

KA`PEL CONSTRUCTION INC.

691 PONY EXPRESS WAY, LOT 31 • BURNT RANCH, CA, 95527

Cert. #37235 (Minority-owned) was identified in the California Unified Certification Program database on 08/10/2015.

Email Transmission

| Email Address | Send Date & Time | Delivery Status |
|--------------------------------|---------------------|-----------------|
| lrobbins@kapelconstruction.com | 2015-08-10 11:16:33 | Delivered |

Fax Transmission

| Fax Number | Send Date & Time | Transmission Status |
|----------------|---------------------|---------------------|
| (530) 629-3300 | 2015-08-10 12:25:11 | Successful |

1st Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|----------------|----------------------------|
| (530) 629-3300 | 2015-08-25 09:35:58 | Receptionist N | |

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

KIONA LANDSCAPING

3889 F STREET, APT 2 • EUREKA, CA, 95503

Cert. #40497 (Minority-owned) was identified in the California Unified Certification Program database on 08/10/2015.

Email Transmission

| Email Address | Send Date & Time | Delivery Status |
|---------------------------|---------------------|-----------------|
| egruetzmacherjr@gmail.com | 2015-08-10 11:16:33 | Delivered |

Fax Transmission

| Fax Number | Send Date & Time | Transmission Status |
|---------------|------------------|---------------------|
| No Fax Number | n/a | n/a |

1st Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|-------------|----------------------------|
| (707) 616-4340 | 2015-08-25 09:38:01 | No answer M | |

Comments: May be interested, however, there was no answer to phone call.

2nd Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|-------------|----------------------------|
| (707) 616-4340 | 2015-08-27 14:16:56 | Voicemail M | |

Comments: May be bidding, left a voicemail with all the project details.

MC CULLOUGH CONSTRUCTION INC

57 ALDERGROVE ROAD • ARCATA, CA, 95521

Cert. #27969 (Minority-owned) was identified in the California Unified Certification Program database on 08/10/2015.

Email Transmission

| Email Address | Send Date & Time | Delivery Status |
|--|---------------------|-----------------|
| denamccullough@mcculloughconstructioninc.com | 2015-08-10 11:16:33 | Delivered |

Fax Transmission

| Fax Number | Send Date & Time | Transmission Status |
|----------------|---------------------|---------------------|
| (707) 825-1769 | 2015-08-10 12:27:03 | Successful |

1st Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|----------------|----------------------------|
| (707) 825-1014 | 2015-08-25 09:38:54 | Receptionist N | |

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

NITTA EROSION CONTROL

3778 DEL MAR AVENUE • LOOMIS, CA, 95650

Cert. #217 (Women-owned) was identified in the California Unified Certification Program database on 08/10/2015.

Email Transmission

| Email Address | Send Date & Time | Delivery Status |
|-------------------|---------------------|-----------------|
| nittaec@gmail.com | 2015-08-10 11:16:33 | Delivered |

Fax Transmission

| Fax Number | Send Date & Time | Transmission Status |
|----------------|---------------------|---------------------|
| (916) 652-4376 | 2015-08-10 12:25:16 | Successful |

1st Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|--------------|----------------------------|
| (916) 652-7459 | 2015-08-25 09:40:00 | Receptionist | M |

Comments: May be interested, the estimator will take a look at the project and fax a quote if interested.

2nd Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|----------|----------------------------|
| (916) 652-7459 | 2015-08-27 14:33:40 | Valerie | M |

Comments: May be bidding, not sure yet. They are still looking at the project.

NORTHERN INDUSTRIAL ELECTRIC

2435 RADIO LANE • REDDING, CA, 96001

Cert. #34396 (Women-owned) was identified in the California Unified Certification Program database on 08/10/2015.

Email Transmission

| Email Address | Send Date & Time | Delivery Status |
|---------------------|---------------------|-----------------|
| nie01@sbcglobal.net | 2015-08-10 11:16:33 | Delivered |

Fax Transmission

| Fax Number | Send Date & Time | Transmission Status |
|----------------|---------------------|---------------------|
| (530) 246-2368 | 2015-08-10 12:25:07 | Successful |

1st Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|--------------|----------------------------|
| (530) 246-2366 | 2015-08-25 09:41:33 | Receptionist | M |

Comments: May be interested, the estimator will take a look at the project and fax a quote if interested.

2nd Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|------------|----------------------------|
| (530) 246-2366 | 2015-08-27 14:34:34 | Lines busy | M |

Comments: May be bidding, not sure. Lines temporarily busy.

R. E. SERRANO INC.

3430 PACHECO BLVD. • MARTINEZ, CA, 94553

Cert. #29324 (Minority-owned) was identified in the California Unified Certification Program database on 08/10/2015.

Email Transmission

| Email Address | Send Date & Time | Delivery Status |
|---------------------|---------------------|-----------------|
| ricky@reserrano.com | 2015-08-10 11:16:33 | Delivered |

Fax Transmission

| Fax Number | Send Date & Time | Transmission Status |
|----------------|---------------------|---------------------|
| (925) 957-8121 | 2015-08-10 12:26:17 | Failed |

1st Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|-------------|----------------------------|
| (925) 957-8184 | 2015-08-25 09:42:42 | Voicemail M | |

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|-------------|----------------------------|
| (925) 957-8184 | 2015-08-27 14:36:36 | Voicemail M | |

Comments: May be bidding, left a voicemail with all the project details.**RUPERT CONSTRUCTION SUPPLY, LP**

12405 GOLD FLAKE CT. • RANCHO CORDOVA, CA, 95741

Cert. #32785 (Women-owned) was identified in the California Unified Certification Program database on 08/10/2015.

Email Transmission

| Email Address | Send Date & Time | Delivery Status |
|------------------------|---------------------|-----------------|
| karen@rupertsupply.com | 2015-08-10 11:16:33 | Delivered |

Fax Transmission

| Fax Number | Send Date & Time | Transmission Status |
|----------------|---------------------|---------------------|
| (916) 673-9737 | 2015-08-10 12:25:16 | Successful |

1st Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|-------------|----------------------------|
| (925) 229-5577 | 2015-08-25 09:42:59 | Voicemail M | |

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|----------|----------------------------|
| (925) 229-5577 | 2015-08-27 14:39:44 | Stacy M | |

Comments: May be bidding, not sure. Sent another email on request.

S.T. RHOADES CONSTRUCTION, INC.

8585 COMMERCIAL WAY • REDDING, CA, 96002

Cert. #37693 (Minority-owned) was identified in the California Unified Certification Program database on 08/10/2015.

Email Transmission

| Email Address | Send Date & Time | Delivery Status |
|------------------------|---------------------|-----------------|
| steve@strhoadesinc.com | 2015-08-10 11:16:33 | Delivered |

Fax Transmission

| Fax Number | Send Date & Time | Transmission Status |
|----------------|---------------------|---------------------|
| (530) 223-9222 | 2015-08-10 12:25:20 | Successful |

1st Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|--------------|----------------------------|
| (530) 223-9322 | 2015-08-25 09:44:52 | Receptionist | N |

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

SJR MASONRY & CONSTRUCTION

1580 CAMINO WAY • MCKINLEYVILLE, CA, 95519

Cert. #30508 (Minority-owned) was identified in the California Unified Certification Program database on 08/10/2015.

Email Transmission

| Email Address | Send Date & Time | Delivery Status |
|------------------------|---------------------|-----------------|
| sjrmasonry@outlook.com | 2015-08-10 11:16:33 | Bounced |

Fax Transmission

| Fax Number | Send Date & Time | Transmission Status |
|----------------|---------------------|---------------------|
| (707) 832-2126 | 2015-08-10 12:27:13 | Failed |

1st Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|--------------|----------------------------|
| (707) 839-2103 | 2015-08-25 09:47:07 | Receptionist | M |

Comments: May be interested, the estimator will take a look at the project and fax a quote if interested.

2nd Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|--------------|----------------------------|
| (707) 839-2103 | 2015-08-27 14:41:08 | Receptionist | M |

Comments: May be bidding, not sure yet. They will reply if interested.**SPECIALTY TRAFFIC SYSTEMS**

2431 BROADWAY • EUREKA, CA, 95501

Cert. #23745 (Women-owned) was identified in the California Unified Certification Program database on 08/10/2015.

Email Transmission

| Email Address | Send Date & Time | Delivery Status |
|----------------------------|---------------------|-----------------|
| specialtytraffic@yahoo.com | 2015-08-10 11:16:33 | Delivered |

Fax Transmission

| Fax Number | Send Date & Time | Transmission Status |
|----------------|---------------------|---------------------|
| (707) 445-1856 | 2015-08-10 12:25:17 | Successful |

1st Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|----------------|----------------------------|
| (707) 441-8420 | 2015-08-25 09:48:15 | Receptionist M | |

Comments: May be interested, would like to receive a call from the estimator.

2nd Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|----------------|----------------------------|
| (707) 441-8420 | 2015-08-27 14:44:18 | Receptionist M | |

Comments: May be bidding, not sure. Would like to be contacted by them directly.

SPENCER MASONRY

1485 BAYSHORE BLVD., #147 • SAN FRANCISCO, CA, 94124

Cert. #32266 (Minority-owned) was identified in the California Unified Certification Program database on 08/10/2015.

Email Transmission

| Email Address | Send Date & Time | Delivery Status |
|--------------------------|---------------------|-----------------|
| spencermasonrySF@aol.com | 2015-08-10 11:16:33 | Delivered |

Fax Transmission

| Fax Number | Send Date & Time | Transmission Status |
|----------------|---------------------|---------------------|
| (415) 467-1332 | 2015-08-10 13:33:10 | Failed |

1st Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|-------------|----------------------------|
| (415) 467-1341 | 2015-08-25 09:49:17 | Estimator N | |

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

TRINITY VALLEY CONSULTING ENGINEERS, INC

67 WALNUT WAY • WILLOW CREEK, CA, 95573

Cert. #40665 (Minority-owned) was identified in the California Unified Certification Program database on 08/10/2015.

Email Transmission

| | Email Address | Send Date & Time | Delivery Status | |
|--|----------------------|-----------------------------|----------------------------|-----------------------------------|
| | tvce@tvce.biz | 2015-08-10 11:16:33 | Delivered | |
| Fax Transmission | | | | |
| | Fax Number | Send Date & Time | Transmission Status | |
| | (530) 629-3011 | 2015-08-10 12:25:27 | Successful | |
| 1st Call Solicitation | | | | |
| | Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
| | (530) 629-3000 | 2015-08-25 09:51:17 | Receptionist Y | |
| Comments: Yes, will be interested in bidding. | | | | |
| 2nd Call Solicitation | | | | |
| | Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
| | (530) 629-3000 | 2015-08-27 14:45:31 | Receptionist Y | |
| Comments: Yes, will be bidding the project. Will fax a quote before the bid date. | | | | |

WALLACE STRUCTURES

2515 TAWNDALE LN • HYDESVILLE, CA, 95547

Cert. #41176 (Minority-owned) was identified in the California Unified Certification Program database on 08/10/2015.

| | Email Address | Send Date & Time | Delivery Status | |
|---|----------------------|-----------------------------|----------------------------|-----------------------------------|
| Email Transmission | | | | |
| | wallacestr@aol.com | 2015-08-10 11:16:33 | Bounced | |
| Fax Transmission | | | | |
| | Fax Number | Send Date & Time | Transmission Status | |
| | (707) 768-3386 | 2015-08-10 12:25:28 | Successful | |
| 1st Call Solicitation | | | | |
| | Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
| | (707) 834-4992 | 2015-08-25 09:53:17 | Voicemail M | |
| Comments: May be interested, left a voicemail message. | | | | |
| 2nd Call Solicitation | | | | |
| | Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
| | (707) 834-4992 | 2015-08-27 14:47:51 | Voicemail M | |
| Comments: May be bidding, left a voicemail with all the project details. | | | | |

WHITE CAP READY MIX, INC.

73880 HIGHWAY 70 • PORTOLA, CA, 96122

Cert. #9433 (Women-owned) was identified in the California Unified Certification Program database on 08/10/2015.

| | Email Address | Send Date & Time | Delivery Status |
|--------------------|----------------------|-----------------------------|------------------------|
| Email Transmission | | | |

whitecaprm@sbcglobal.net 2015-08-10 11:16:33 Delivered

Fax Transmission

| Fax Number | Send Date & Time | Transmission Status |
|----------------|---------------------|---------------------|
| (530) 832-5847 | 2015-08-10 12:25:37 | Successful |

1st Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|-------------|----------------------------|
| (530) 832-4225 | 2015-08-25 09:53:34 | Voicemail M | |

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|----------------|----------------------------|
| (530) 832-4225 | 2015-08-27 14:49:09 | Receptionist N | |

Comments: No, not bidding this project.

FAX & EMAIL PROOFS

This document contains a copy of the email notice sent and a copy of each fax notice sent to solicited companies.

EMAIL PROOF

J. F. Shea Construction, Inc. is seeking qualified DBE and invites you to bid on the following contract.

PROJECT NAME: Stabilize Roadway

BID #: 01-0B3004

BID DUE DATE: 2015-09-02 at 02:00

AWARDING AGENCY/OWNER: State of California Department of Transportation - Caltrans

PROJECT LOCATION: 8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED POLYSTYRENE FILL 32 SHOULDER BACKING 33 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract.

All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049
Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

If interested please contact:

Stacy Dutra
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: 5302464292
Fax: 5302469940
Email: stacy.dutra@jfshea.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: 6 RIVERS CONSTRUCTION, INC.
 Tel: (530) 515-7563
 Fax: (530) 625-5423

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-09-02 at 02:00

BID No.: 01-0B3004

PROJECT NAME: Stabilize Roadway

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: 8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED POLYSTYRENE FILL 32 SHOULDER BACKING 33 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding,

equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 08/10/2015 12:24:56 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: A C DIKE CO
 Tel: (916) 645-7747
 Fax: (916) 645-9618

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-09-02 at 02:00

BID No.: 01-0B3004

PROJECT NAME: Stabilize Roadway

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: 8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED POLYSTYRENE FILL 32 SHOULDER BACKING 33 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding,

equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 08/10/2015 12:30:11 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: ABRASIVE BLASTING SERVICE
 Tel: (951) 683-4692
 Fax: (951) 786-9081

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-09-02 at 02:00

BID No.: 01-0B3004

PROJECT NAME: Stabilize Roadway

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: 8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED POLYSTYRENE FILL 32 SHOULDER BACKING 33 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding,

equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 08/10/2015 12:25:07 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: ADANTA, INC
 Tel: (707) 709-8894
 Fax: (707) 736-8368

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-09-02 at 02:00

BID No.: 01-0B3004

PROJECT NAME: Stabilize Roadway

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: 8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED POLYSTYRENE FILL 32 SHOULDER BACKING 33 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding,

equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 08/10/2015 12:25:12 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: BAY LINE CUTTING & CORING, INC.
 Tel: (510) 527-1000
 Fax: (510) 527-0500

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-09-02 at 02:00

BID No.: 01-0B3004

PROJECT NAME: Stabilize Roadway

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: 8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED POLYSTYRENE FILL 32 SHOULDER BACKING 33 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding,

equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 08/10/2015 12:26:44 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: DON GARCIA EXCAVATING & PAVING,
INC.
Tel: (530) 577-0558
Fax: (530) 577-0221

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-09-02 at 02:00

BID No.: 01-0B3004

PROJECT NAME: Stabilize Roadway

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: 8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED POLYSTYRENE FILL 32 SHOULDER BACKFILL 33 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding,

equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

- Yes, we will send a fax quote by the bid date.
 No, we are not interested.
 Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 08/10/2015 12:25:05 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: GR SUNDBERG, INC.
Tel: (707) 825-6565
Fax: (707) 825-6563

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-09-02 at 02:00

BID No.: 01-0B3004

PROJECT NAME: Stabilize Roadway

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: 8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED POLYSTYRENE FILL 32 SHOULDER BACKING 33 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding,

equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 08/10/2015 12:25:00 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: GREEN VALLEY CONSULTING
ENGINEERS
Tel: (707) 579-0388
Fax: (707) 579-3877

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-09-02 at 02:00

BID No.: 01-0B3004

PROJECT NAME: Stabilize Roadway

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: 8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED POLYSTYRENE FILL 32 SHOULDER BACKING 33 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding,

equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 08/10/2015 12:25:00 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: K & G CONCRETE INC
 Tel: (916) 539-6652
 Fax: (866) 878-2769

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-09-02 at 02:00

BID No.: 01-0B3004

PROJECT NAME: Stabilize Roadway

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: 8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED POLYSTYRENE FILL 32 SHOULDER BACKING 33 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding,

equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 08/10/2015 12:24:59 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: K & K CONSTRUCTION SUPPLY, INC
Tel: (916) 851-0965
Fax: (916) 851-0999

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-09-02 at 02:00

BID No.: 01-0B3004

PROJECT NAME: Stabilize Roadway

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: 8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED POLYSTYRENE FILL 32 SHOULDER BACKING 33 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding,

equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 08/10/2015 12:25:11 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: K R C SAFETY CO. INC.
Tel: (559) 732-0393
Fax: (559) 732-2684

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-09-02 at 02:00

BID No.: 01-0B3004

PROJECT NAME: Stabilize Roadway

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: 8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED POLYSTYRENE FILL 32 SHOULDER BACKING 33 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding,

equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 08/10/2015 12:25:17 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: KA'PEL CONSTRUCTION INC.
 Tel: (530) 629-3300
 Fax: (530) 629-3300

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-09-02 at 02:00

BID No.: 01-0B3004

PROJECT NAME: Stabilize Roadway

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: 8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED POLYSTYRENE FILL 32 SHOULDER BACKING 33 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding,

equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 08/10/2015 12:25:11 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: KIONA LANDSCAPING
Tel: (707) 616-4340
Fax: () -

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-09-02 at 02:00

BID No.: 01-0B3004

PROJECT NAME: Stabilize Roadway

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: 8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED POLYSTYRENE FILL 32 SHOULDER BACKING 33 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding,

equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 08/10/2015 11:25:35 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: MC CULLOUGH CONSTRUCTION INC
 Tel: (707) 825-1014
 Fax: (707) 825-1769

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-09-02 at 02:00

BID No.: 01-0B3004

PROJECT NAME: Stabilize Roadway

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: 8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED POLYSTYRENE FILL 32 SHOULDER BACKING 33 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding,

equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 08/10/2015 12:27:03 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: NITTA EROSION CONTROL
 Tel: (916) 652-7459
 Fax: (916) 652-4376

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-09-02 at 02:00

BID No.: 01-0B3004

PROJECT NAME: Stabilize Roadway

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: 8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED POLYSTYRENE FILL 32 SHOULDER BACKING 33 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding,

equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 08/10/2015 12:25:16 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: NORTHERN INDUSTRIAL ELECTRIC
Tel: (530) 246-2366
Fax: (530) 246-2368

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-09-02 at 02:00

BID No.: 01-0B3004

PROJECT NAME: Stabilize Roadway

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: 8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED POLYSTYRENE FILL 32 SHOULDER BACKING 33 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding,

equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 08/10/2015 12:25:07 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: R. E. SERRANO INC.
 Tel: (925) 957-8184
 Fax: (925) 957-8121

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-09-02 at 02:00

BID No.: 01-0B3004

PROJECT NAME: Stabilize Roadway

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: 8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED POLYSTYRENE FILL 32 SHOULDER BACKING 33 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding,

equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 08/10/2015 12:26:17 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: RUPERT CONSTRUCTION SUPPLY, LP
 Tel: (925) 229-5577
 Fax: (916) 673-9737

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-09-02 at 02:00

BID No.: 01-0B3004

PROJECT NAME: Stabilize Roadway

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: 8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED POLYSTYRENE FILL 32 SHOULDER BACKING 33 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding,

equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 08/10/2015 12:25:16 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: S.T. RHOADES CONSTRUCTION, INC.
 Tel: (530) 223-9322
 Fax: (530) 223-9222

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-09-02 at 02:00

BID No.: 01-0B3004

PROJECT NAME: Stabilize Roadway

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: 8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED POLYSTYRENE FILL 32 SHOULDER BACKING 33 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding,

equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 08/10/2015 12:25:20 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: SJR MASONRY & CONSTRUCTION
Tel: (707) 839-2103
Fax: (707) 832-2126

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-09-02 at 02:00

BID No.: 01-0B3004

PROJECT NAME: Stabilize Roadway

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: 8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED POLYSTYRENE FILL 32 SHOULDER BACKING 33 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding,

equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 08/10/2015 12:27:13 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: SPECIALTY TRAFFIC SYSTEMS
Tel: (707) 441-8420
Fax: (707) 445-1856

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-09-02 at 02:00

BID No.: 01-0B3004

PROJECT NAME: Stabilize Roadway

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: 8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED POLYSTYRENE FILL 32 SHOULDER BACKING 33 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding,

equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 08/10/2015 12:25:17 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: SPENCER MASONRY
 Tel: (415) 467-1341
 Fax: (415) 467-1332

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-09-02 at 02:00

BID No.: 01-0B3004

PROJECT NAME: Stabilize Roadway

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: 8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED POLYSTYRENE FILL 32 SHOULDER BACKING 33 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding,

equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 08/10/2015 01:33:10 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: TRINITY VALLEY CONSULTING
ENGINEERS, INC
Tel: (530) 629-3000
Fax: (530) 629-3011

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-09-02 at 02:00

BID No.: 01-0B3004

PROJECT NAME: Stabilize Roadway

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: 8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED POLYSTYRENE FILL 32 SHOULDER BACKING 33 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding,

equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 08/10/2015 12:25:27 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, MWBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: WALLACE STRUCTURES
 Tel: (707) 834-4992
 Fax: (707) 768-3386

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-09-02 at 02:00

BID No.: 01-0B3004

PROJECT NAME: Stabilize Roadway

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: 8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED POLYSTYRENE FILL 32 SHOULDER BACKING 33 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding,

equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 08/10/2015 12:25:28 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: WHITE CAP READY MIX, INC.
 Tel: (530) 832-4225
 Fax: (530) 832-5847

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-09-02 at 02:00

BID No.: 01-0B3004

PROJECT NAME: Stabilize Roadway

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: 8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED POLYSTYRENE FILL 32 SHOULDER BACKFILL 33 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding,

equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 08/10/2015 12:25:37 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

8 - Agency Back-Up

Documentation

Good Faith Efforts

Contractor: J. F. Shea Construction, Inc. **Contact:** Stacy Dutra

Address: 17400 Clear Creek Road Redding, CA 96001

Phone: 530-246-4292 **Fax:** 530-246-9940 **Email:** Stacy.Dutra@jfshea.com

Services needed: REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED POLYSTYRENE FILL 32 SHOULDER BACKING 33 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

Requirements: J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

Date posted: 08/10/2015

FOCUS JOURNAL AD

The advertisement below was published in the DBE GoodFaith Minority, Women, Small, & Disabled Veteran Business Focus Journal at www.dbegoodfaith.com on 08/10/2015 10:23 AM. The ad ran from the publication date until the bid date listed on the notice.

J.F. Shea Co., Inc.
Caring since 1881

Outreach Coordinator

Stacy Dutra

Project Estimator

Luke Anderson

Contact Information

17400 Clear Creek Rd.
Redding, CA 96001

Tel: (530) 246-4292 ext.

Fax: (530) 246-9940

Email: stacy.dutra@jfshea.com

J. F. Shea Construction, Inc. is seeking qualified DBE

Project Name

Stabilize Roadway

Bid/Contract #

01-0B3004

Awarding Agency

State of California Department of Transportation - Caltrans

Project Location

8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte County, CA

Bid Date

09/02/2015 at 02:00

Project Details

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW

THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24
REMOVE PAINTED PAVEMENT MARKING 25 REMOVE
THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT
MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE
ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING
(LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED
POLYSTYRENE FILL 32 SHOULDER BACKING 33 (F) STRUCTURE
EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL
(SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE
WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW
(CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39
HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43
COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION
SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT
(TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT
INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER
(PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT
51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE
(HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL
CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE,
BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING
WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL
SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE
UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61
TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED
TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL
(MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4"
THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT
MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Women, Small, & Disabled Veteran Business Trade Journal, Outreach Impact, at www.trade.dbegoodfaith.com on 08/10/2015 10:23 AM. The ad ran from the publication date until the bid date listed on the notice.

J.F. Shea Co., Inc.
Caring since 1881

Outreach Coordinator

Stacy Dutra

Project Estimator

Luke Anderson

Contact Information

17400 Clear Creek Rd.
Redding, CA 96001
Tel: (530) 246-4292 ext.
Fax: (530) 246-9940
Email: stacy.dutra@jfshea.com

J. F. Shea Construction, Inc. is seeking qualified DBE

Project Name

Stabilize Roadway

Bid/Contract #

01-0B3004

Awarding Agency

State of California Department of Transportation - Caltrans

Project Location

8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte County, CA

Bid Date

09/02/2015 at 02:00

Project Details

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW

THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24
 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE
 THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT
 MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE
 ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING
 (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED
 POLYSTYRENE FILL 32 SHOULDER BACKING 33 (F) STRUCTURE
 EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL
 (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE
 WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW
 (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39
 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43
 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION
 SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT
 (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT
 INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER
 (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT
 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE
 (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL
 CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE,
 BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING
 WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL
 SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE
 UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61
 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED
 TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL
 (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4"
 THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT
 MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

TWITTER POST

The Twitter post below was published at www.twitter.com/dbegoodfaith on 08/10/2015 10:23 AM.

**J. F. Shea Construction, Inc. is seeking
DBE s in 8.3 Miles ...
dbegoodfaith.com/ads/Stabilize-...**

10:08 AM - 10 Aug 2015

SOLICITATION LOG

This document contains the solicitations logs for this outreach effort.

Certification Count

Disadvantaged Business Enterprise (DBE) - 25

- Minority-Owned (MBE) - 15
- Women-Owned (WBE) - 10

TOTAL SOLICITED - 25

6 RIVERS CONSTRUCTION, INC.

200 REDWOOD GROVE RD • HOOPA, CA, 95546

Cert. #41039 (Minority-owned) was identified in the California Unified Certification Program database on 08/10/2015.

Email Transmission

| Email Address | Send Date & Time | Delivery Status |
|-------------------------------|---------------------|-----------------|
| 6riversconstruction@gmail.com | 2015-08-10 11:16:33 | Delivered |

Fax Transmission

| Fax Number | Send Date & Time | Transmission Status |
|----------------|---------------------|---------------------|
| (530) 625-5423 | 2015-08-10 12:24:56 | Successful |

1st Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|-------------|----------------------------|
| (530) 515-7563 | 2015-08-25 09:19:23 | Voicemail M | |

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|-------------|----------------------------|
| (530) 515-7563 | 2015-08-27 11:02:20 | Voicemail M | |

Comments: May be bidding, left a voicemail with all the project details.

A C DIKE CO

2788 VENTURE DR. • LINCOLN, CA, 95648

Cert. #219 (Women-owned) was identified in the California Unified Certification Program database on 08/10/2015.

Email Transmission

| Email Address | Send Date & Time | Delivery Status |
|------------------|---------------------|-----------------|
| email@acdike.com | 2015-08-10 11:16:33 | Bounced |

Fax Transmission

| Fax Number | Send Date & Time | Transmission Status |
|----------------|---------------------|---------------------|
| (916) 645-9618 | 2015-08-10 12:30:11 | Successful |

1st Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|-------------|----------------------------|
| (916) 645-7747 | 2015-08-25 09:20:34 | No answer M | |

Comments: May be interested, however, we were unable to connect call.

2nd Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|---------------------|----------------------------|
| (916) 645-7747 | 2015-08-27 11:03:21 | Unable to connect M | |

Comments: May be bidding, not sure. Unable to connect call.

ABRASIVE BLASTING SERVICE

5465 24TH STREET • RIVERSIDE, CA, 92509

Cert. #40447 (Women-owned) was identified in the California Unified Certification Program database on 08/10/2015.

Email Transmission

| Email Address | Send Date & Time | Delivery Status |
|---------------------------------------|---------------------|-----------------|
| dianawinn@abrasiveblastingservice.com | 2015-08-10 11:16:33 | Delivered |

Fax Transmission

| Fax Number | Send Date & Time | Transmission Status |
|----------------|---------------------|---------------------|
| (951) 786-9081 | 2015-08-10 12:25:07 | Successful |

1st Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|----------------|----------------------------|
| (951) 683-4692 | 2015-08-25 09:22:16 | Receptionist M | |

Comments: May be interested, the estimator will take a look at the project and fax a quote if interested.

2nd Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|----------------|----------------------------|
| (951) 683-4692 | 2015-08-27 11:04:16 | Receptionist M | |

Comments: May be bidding, not sure. Unable to leave a message due to bad connection.

ADANTA, INC

828 SCHOOL STREET • NAPA, CA, 94559

Cert. #37357 (Women-owned) was identified in the California Unified Certification Program database on 08/10/2015.

Email Transmission

| Email Address | Send Date & Time | Delivery Status |
|-----------------------------|---------------------|-----------------|
| kimberlypatz@adanta-inc.com | 2015-08-10 11:16:33 | Delivered |

Fax Transmission

| Fax Number | Send Date & Time | Transmission Status |
|----------------|---------------------|---------------------|
| (707) 736-8368 | 2015-08-10 12:25:12 | Successful |

1st Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|-------------|----------------------------|
| (707) 709-8894 | 2015-08-25 09:22:39 | Voicemail M | |

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|----------|----------------------------|
| (707) 709-8894 | 2015-08-27 11:06:37 | Sheryl Y | |

Comments: Yes, will be bidding the project. Will fax a quote before the bid date.

BAY LINE CUTTING & CORING, INC.

1635 FOURTH STREET • BERKELEY, CA, 94710

Cert. #21117 (Minority-owned) was identified in the California Unified Certification Program database on 08/10/2015.

Email Transmission

| Email Address | Send Date & Time | Delivery Status |
|-------------------------|---------------------|-----------------|
| juan@baylinecutting.com | 2015-08-10 11:16:33 | Delivered |

Fax Transmission

| Fax Number | Send Date & Time | Transmission Status |
|----------------|---------------------|---------------------|
| (510) 527-0500 | 2015-08-10 12:26:44 | Failed |

1st Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|-------------|----------------------------|
| (510) 527-1000 | 2015-08-25 09:24:58 | Estimator M | |

Comments: May be interested, the estimator will take a look at the project and fax a quote if interested.

2nd Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|-------------|----------------------------|
| (510) 527-1000 | 2015-08-27 11:13:22 | Estimator Y | |

Comments: Yes, will be bidding the project. Will fax a quote before the bid date.

DON GARCIA EXCAVATING & PAVING, INC.

2020 E STREET • SOUTH LAKE TAHOE, CA, 96150

Cert. #425 (Minority-owned) was identified in the California Unified Certification Program database on 08/10/2015.

Email Transmission

| Email Address | Send Date & Time | Delivery Status |
|--------------------|---------------------|-----------------|
| dgarcia287@aol.com | 2015-08-10 11:16:33 | Delivered |

Fax Transmission

| Fax Number | Send Date & Time | Transmission Status |
|------------|------------------|---------------------|
|------------|------------------|---------------------|

(530) 577-0221 2015-08-10 12:25:05 Successful

1st Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|----------------|----------------------------|
| (530) 577-0558 | 2015-08-25 09:26:21 | Receptionist N | |

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

GR SUNDBERG, INC.

5211 BOYD ROAD • ARCATA, CA, 95521

Cert. #31060 (Minority-owned) was identified in the California Unified Certification Program database on 08/10/2015.

Email Transmission

| Email Address | Send Date & Time | Delivery Status |
|------------------|---------------------|-----------------|
| randy@grsinc.biz | 2015-08-10 11:16:33 | Delivered |

Fax Transmission

| Fax Number | Send Date & Time | Transmission Status |
|----------------|---------------------|---------------------|
| (707) 825-6563 | 2015-08-10 12:25:00 | Successful |

1st Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|----------------|----------------------------|
| (707) 825-6565 | 2015-08-25 09:27:26 | Receptionist M | |

Comments: May be interested, the estimator will take a look at the project and fax a quote if interested.

2nd Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|----------------|----------------------------|
| (707) 825-6565 | 2015-08-27 11:14:02 | Receptionist N | |

Comments: No, not bidding this project.

GREEN VALLEY CONSULTING ENGINEERS

335 TESCONI CIRCLE • SANTA ROSA, CA, 95401

Cert. #29202 (Women-owned) was identified in the California Unified Certification Program database on 08/10/2015.

Email Transmission

| Email Address | Send Date & Time | Delivery Status |
|----------------------|---------------------|-----------------|
| lizellis@gvalley.com | 2015-08-10 11:16:33 | Delivered |

Fax Transmission

| Fax Number | Send Date & Time | Transmission Status |
|----------------|---------------------|---------------------|
| (707) 579-3877 | 2015-08-10 12:25:00 | Successful |

1st Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|----------------|----------------------------|
| (707) 579-0388 | 2015-08-25 09:28:37 | Receptionist N | |

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

K & G CONCRETE INC

1079 SUNRISE AVENUE, SUITE B-353 • ROSEVILLE, CA, 95661

Cert. #38962 (Minority-owned) was identified in the California Unified Certification Program database on 08/10/2015.

Email Transmission

| Email Address | Send Date & Time | Delivery Status |
|------------------------------|---------------------|-----------------|
| keaven@kgconcretepumping.com | 2015-08-10 11:16:33 | Delivered |

Fax Transmission

| Fax Number | Send Date & Time | Transmission Status |
|----------------|---------------------|---------------------|
| (866) 878-2769 | 2015-08-10 12:24:59 | Successful |

1st Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|-------------|----------------------------|
| (916) 539-6652 | 2015-08-25 09:30:03 | Estimator Y | |

Comments: Yes, will be interested in bidding.

2nd Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|-------------|----------------------------|
| (916) 539-6652 | 2015-08-27 11:19:28 | Voicemail Y | |

Comments: Yes, will bid. Left a voicemail message. Indicated last time we spoke that they were bidding.

K & K CONSTRUCTION SUPPLY, INC

11280 SUNRISE PARK DR., STE B • RANCHO CORDOVA, CA, 95742

Cert. #40197 (Women-owned) was identified in the California Unified Certification Program database on 08/10/2015.

Email Transmission

| Email Address | Send Date & Time | Delivery Status |
|-------------------------|---------------------|-----------------|
| kelly@urataconcrete.com | 2015-08-10 11:16:33 | Delivered |

Fax Transmission

| Fax Number | Send Date & Time | Transmission Status |
|----------------|---------------------|---------------------|
| (916) 851-0999 | 2015-08-10 12:25:11 | Successful |

1st Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|----------------|----------------------------|
| (916) 851-0965 | 2015-08-25 09:32:22 | Receptionist M | |

Comments: May be interested, the estimator will take a look at the project and fax a quote if interested.

2nd Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|----------|----------------------------|
| (916) 851-0965 | 2015-08-27 11:21:17 | Jake N | |

Comments: No, not bidding this project.

K R C SAFETY CO. INC.

7821 WEST SUNNYVIEW • VISALIA, CA, 93291

Cert. #447 (Minority-owned) was identified in the California Unified Certification Program database on 08/10/2015.

Email Transmission

| Email Address | Send Date & Time | Delivery Status |
|----------------------|---------------------|-----------------|
| garyc@krccsafety.com | 2015-08-10 11:16:33 | Delivered |

Fax Transmission

| Fax Number | Send Date & Time | Tranmission Status |
|----------------|---------------------|--------------------|
| (559) 732-2684 | 2015-08-10 12:25:17 | Successful |

1st Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|----------------|----------------------------|
| (559) 732-0393 | 2015-08-25 09:34:14 | Receptionist M | |

Comments: May be interested, the estimator will take a look at the project and fax a quote if interested.

2nd Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|----------------|----------------------------|
| (559) 732-0393 | 2015-08-27 11:23:04 | Receptionist M | |

Comments: May be bidding, not sure yet. They are still looking at the project.

KA`PEL CONSTRUCTION INC.

691 PONY EXPRESS WAY, LOT 31 • BURNT RANCH, CA, 95527

Cert. #37235 (Minority-owned) was identified in the California Unified Certification Program database on 08/10/2015.

Email Transmission

| Email Address | Send Date & Time | Delivery Status |
|--------------------------------|---------------------|-----------------|
| lrobbins@kapelconstruction.com | 2015-08-10 11:16:33 | Delivered |

Fax Transmission

| Fax Number | Send Date & Time | Tranmission Status |
|----------------|---------------------|--------------------|
| (530) 629-3300 | 2015-08-10 12:25:11 | Successful |

1st Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|----------------|----------------------------|
| (530) 629-3300 | 2015-08-25 09:35:58 | Receptionist N | |

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

KIONA LANDSCAPING

3889 F STREET, APT 2 • EUREKA, CA, 95503

Cert. #40497 (Minority-owned) was identified in the California Unified Certification Program database on 08/10/2015.

Email Transmission

| Email Address | Send Date & Time | Delivery Status |
|---------------------------|---------------------|-----------------|
| egruetzmacherjr@gmail.com | 2015-08-10 11:16:33 | Delivered |

Fax Transmission

| Fax Number | Send Date & Time | Transmission Status |
|---------------|------------------|---------------------|
| No Fax Number | n/a | n/a |

1st Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|-------------|----------------------------|
| (707) 616-4340 | 2015-08-25 09:38:01 | No answer M | |

Comments: May be interested, however, there was no answer to phone call.

2nd Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|-------------|----------------------------|
| (707) 616-4340 | 2015-08-27 14:16:56 | Voicemail M | |

Comments: May be bidding, left a voicemail with all the project details.

MC CULLOUGH CONSTRUCTION INC

57 ALDERGROVE ROAD • ARCATA, CA, 95521

Cert. #27969 (Minority-owned) was identified in the California Unified Certification Program database on 08/10/2015.

Email Transmission

| Email Address | Send Date & Time | Delivery Status |
|--|---------------------|-----------------|
| denamccullough@mcculloughconstructioninc.com | 2015-08-10 11:16:33 | Delivered |

Fax Transmission

| Fax Number | Send Date & Time | Transmission Status |
|----------------|---------------------|---------------------|
| (707) 825-1769 | 2015-08-10 12:27:03 | Successful |

1st Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|----------------|----------------------------|
| (707) 825-1014 | 2015-08-25 09:38:54 | Receptionist N | |

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

NITTA EROSION CONTROL

3778 DEL MAR AVENUE • LOOMIS, CA, 95650

Cert. #217 (Women-owned) was identified in the California Unified Certification Program database on 08/10/2015.

Email Transmission

| Email Address | Send Date & Time | Delivery Status |
|-------------------|---------------------|-----------------|
| nittaec@gmail.com | 2015-08-10 11:16:33 | Delivered |

Fax Transmission

| Fax Number | Send Date & Time | Transmission Status |
|----------------|---------------------|---------------------|
| (916) 652-4376 | 2015-08-10 12:25:16 | Successful |

1st Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|----------------|----------------------------|
| (916) 652-7459 | 2015-08-25 09:40:00 | Receptionist M | |

Comments: May be interested, the estimator will take a look at the project and fax a quote if interested.

2nd Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|-----------|----------------------------|
| (916) 652-7459 | 2015-08-27 14:33:40 | Valerie M | |

Comments: May be bidding, not sure yet. They are still looking at the project.

NORTHERN INDUSTRIAL ELECTRIC

2435 RADIO LANE • REDDING, CA, 96001

Cert. #34396 (Women-owned) was identified in the California Unified Certification Program database on 08/10/2015.

Email Transmission

| Email Address | Send Date & Time | Delivery Status |
|---------------------|---------------------|-----------------|
| nie01@sbcglobal.net | 2015-08-10 11:16:33 | Delivered |

Fax Transmission

| Fax Number | Send Date & Time | Transmission Status |
|----------------|---------------------|---------------------|
| (530) 246-2368 | 2015-08-10 12:25:07 | Successful |

1st Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|----------------|----------------------------|
| (530) 246-2366 | 2015-08-25 09:41:33 | Receptionist M | |

Comments: May be interested, the estimator will take a look at the project and fax a quote if interested.

2nd Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|--------------|----------------------------|
| (530) 246-2366 | 2015-08-27 14:34:34 | Lines busy M | |

Comments: May be bidding, not sure. Lines temporarily busy.

R. E. SERRANO INC.

3430 PACHECO BLVD. • MARTINEZ, CA, 94553

Cert. #29324 (Minority-owned) was identified in the California Unified Certification Program database on 08/10/2015.

Email Transmission

| Email Address | Send Date & Time | Delivery Status |
|---------------------|---------------------|-----------------|
| ricky@reserrano.com | 2015-08-10 11:16:33 | Delivered |

Fax Transmission

| Fax Number | Send Date & Time | Transmission Status |
|----------------|---------------------|---------------------|
| (925) 957-8121 | 2015-08-10 12:26:17 | Failed |

1st Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|-------------|----------------------------|
| (925) 957-8184 | 2015-08-25 09:42:42 | Voicemail M | |

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|-------------|----------------------------|
| (925) 957-8184 | 2015-08-27 14:36:36 | Voicemail M | |

Comments: May be bidding, left a voicemail with all the project details.

RUPERT CONSTRUCTION SUPPLY, LP

12405 GOLD FLAKE CT. • RANCHO CORDOVA, CA, 95741

Cert. #32785 (Women-owned) was identified in the California Unified Certification Program database on 08/10/2015.

Email Transmission

| Email Address | Send Date & Time | Delivery Status |
|------------------------|---------------------|-----------------|
| karen@rupertsupply.com | 2015-08-10 11:16:33 | Delivered |

Fax Transmission

| Fax Number | Send Date & Time | Transmission Status |
|----------------|---------------------|---------------------|
| (916) 673-9737 | 2015-08-10 12:25:16 | Successful |

1st Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|-------------|----------------------------|
| (925) 229-5577 | 2015-08-25 09:42:59 | Voicemail M | |

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|----------|----------------------------|
| (925) 229-5577 | 2015-08-27 14:39:44 | Stacy M | |

Comments: May be bidding, not sure. Sent another email on request.

S.T. RHOADES CONSTRUCTION, INC.

8585 COMMERCIAL WAY • REDDING, CA, 96002

Cert. #37693 (Minority-owned) was identified in the California Unified Certification Program database on 08/10/2015.

Email Transmission

| Email Address | Send Date & Time | Delivery Status |
|------------------------|---------------------|-----------------|
| steve@strhoadesinc.com | 2015-08-10 11:16:33 | Delivered |

Fax Transmission

| Fax Number | Send Date & Time | Transmission Status |
|----------------|---------------------|---------------------|
| (530) 223-9222 | 2015-08-10 12:25:20 | Successful |

1st Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|----------------|----------------------------|
| (530) 223-9322 | 2015-08-25 09:44:52 | Receptionist N | |

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

SJR MASONRY & CONSTRUCTION

1580 CAMINO WAY • MCKINLEYVILLE, CA, 95519

Cert. #30508 (Minority-owned) was identified in the California Unified Certification Program database on 08/10/2015.

Email Transmission

| Email Address | Send Date & Time | Delivery Status |
|------------------------|---------------------|-----------------|
| sjrmasonry@outlook.com | 2015-08-10 11:16:33 | Bounced |

Fax Transmission

| Fax Number | Send Date & Time | Transmission Status |
|----------------|---------------------|---------------------|
| (707) 832-2126 | 2015-08-10 12:27:13 | Failed |

1st Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|----------------|----------------------------|
| (707) 839-2103 | 2015-08-25 09:47:07 | Receptionist M | |

Comments: May be interested, the estimator will take a look at the project and fax a quote if interested.

2nd Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|----------------|----------------------------|
| (707) 839-2103 | 2015-08-27 14:41:08 | Receptionist M | |

Comments: May be bidding, not sure yet. They will reply if interested.**SPECIALTY TRAFFIC SYSTEMS**

2431 BROADWAY • EUREKA, CA, 95501

Cert. #23745 (Women-owned) was identified in the California Unified Certification Program database on 08/10/2015.

Email Transmission

| Email Address | Send Date & Time | Delivery Status |
|----------------------------|---------------------|-----------------|
| specialtytraffic@yahoo.com | 2015-08-10 11:16:33 | Delivered |

Fax Transmission

| Fax Number | Send Date & Time | Transmission Status |
|----------------|---------------------|---------------------|
| (707) 445-1856 | 2015-08-10 12:25:17 | Successful |

1st Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|----------------|----------------------------|
| (707) 441-8420 | 2015-08-25 09:48:15 | Receptionist M | |

Comments: May be interested, would like to receive a call from the estimator.

2nd Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|----------------|----------------------------|
| (707) 441-8420 | 2015-08-27 14:44:18 | Receptionist M | |

Comments: May be bidding, not sure. Would like to be contacted by them directly.

SPENCER MASONRY

1485 BAYSHORE BLVD., #147 • SAN FRANCISCO, CA, 94124

Cert. #32266 (Minority-owned) was identified in the California Unified Certification Program database on 08/10/2015.

Email Transmission

| Email Address | Send Date & Time | Delivery Status |
|--------------------------|---------------------|-----------------|
| spencermasonrySF@aol.com | 2015-08-10 11:16:33 | Delivered |

Fax Transmission

| Fax Number | Send Date & Time | Transmission Status |
|----------------|---------------------|---------------------|
| (415) 467-1332 | 2015-08-10 13:33:10 | Failed |

1st Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|-------------|----------------------------|
| (415) 467-1341 | 2015-08-25 09:49:17 | Estimator N | |

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

TRINITY VALLEY CONSULTING ENGINEERS, INC

67 WALNUT WAY • WILLOW CREEK, CA, 95573

Cert. #40665 (Minority-owned) was identified in the California Unified Certification Program database on 08/10/2015.

Email Transmission

| Email Address | Send Date & Time | Delivery Status | |
|-----------------------|---------------------|---------------------|----------------------------|
| tvce@tvce.biz | 2015-08-10 11:16:33 | Delivered | |
| Fax Transmission | | | |
| Fax Number | Send Date & Time | Transmission Status | |
| (530) 629-3011 | 2015-08-10 12:25:27 | Successful | |
| 1st Call Solicitation | | | |
| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
| (530) 629-3000 | 2015-08-25 09:51:17 | Receptionist Y | |

Comments: Yes, will be interested in bidding.

| 2nd Call Solicitation | | | |
|-----------------------|---------------------|----------------|----------------------------|
| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
| (530) 629-3000 | 2015-08-27 14:45:31 | Receptionist Y | |

Comments: Yes, will be bidding the project. Will fax a quote before the bid date.

WALLACE STRUCTURES

2515 TAWNDALE LN • HYDESVILLE, CA, 95547

Cert. #41176 (Minority-owned) was identified in the California Unified Certification Program database on 08/10/2015.

| Email Transmission | | | |
|-----------------------|---------------------|---------------------|----------------------------|
| Email Address | Send Date & Time | Delivery Status | |
| wallacestr@aol.com | 2015-08-10 11:16:33 | Bounced | |
| Fax Transmission | | | |
| Fax Number | Send Date & Time | Transmission Status | |
| (707) 768-3386 | 2015-08-10 12:25:28 | Successful | |
| 1st Call Solicitation | | | |
| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
| (707) 834-4992 | 2015-08-25 09:53:17 | Voicemail M | |

Comments: May be interested, left a voicemail message.

| 2nd Call Solicitation | | | |
|-----------------------|---------------------|-------------|----------------------------|
| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
| (707) 834-4992 | 2015-08-27 14:47:51 | Voicemail M | |

Comments: May be bidding, left a voicemail with all the project details.

WHITE CAP READY MIX, INC.

73880 HIGHWAY 70 • PORTOLA, CA, 96122

Cert. #9433 (Women-owned) was identified in the California Unified Certification Program database on 08/10/2015.

| Email Transmission | | |
|--------------------|------------------|-----------------|
| Email Address | Send Date & Time | Delivery Status |

whitecapm@sbcglobal.net 2015-08-10 11:16:33 Delivered

Fax Transmission

| Fax Number | Send Date & Time | Transmission Status |
|----------------|---------------------|---------------------|
| (530) 832-5847 | 2015-08-10 12:25:37 | Successful |

1st Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|-------------|----------------------------|
| (530) 832-4225 | 2015-08-25 09:53:34 | Voicemail M | |

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

| Phone Number | Call Date & Time | Spoke To | Interested? (Yes/No/Maybe) |
|----------------|---------------------|----------------|----------------------------|
| (530) 832-4225 | 2015-08-27 14:49:09 | Receptionist N | |

Comments: No, not bidding this project.

FAX & EMAIL PROOFS

This document contains a copy of the email notice sent and a copy of each fax notice sent to solicited companies.

EMAIL PROOF

J. F. Shea Construction, Inc. is seeking qualified DBE and invites you to bid on the following contract.

PROJECT NAME: Stabilize Roadway

BID #: 01-0B3004

BID DUE DATE: 2015-09-02 at 02:00

AWARDING AGENCY/OWNER: State of California Department of Transportation - Caltrans

PROJECT LOCATION: 8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED POLYSTYRENE FILL 32 SHOULDER BACKFILL 33 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract.

All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049
Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

If interested please contact:

Stacy Dutra
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: 5302464292
Fax: 5302469940
Email: stacy.dutra@jfshea.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: 6 RIVERS CONSTRUCTION, INC.
Tel: (530) 515-7563
Fax: (530) 625-5423

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-09-02 at 02:00

BID No.: 01-0B3004

PROJECT NAME: Stabilize Roadway

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: 8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED POLYSTYRENE FILL 32 SHOULDER BACKING 33 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding,

equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 08/10/2015 12:24:56 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: A C DIKE CO
Tel: (916) 645-7747
Fax: (916) 645-9618

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-09-02 at 02:00

BID No.: 01-0B3004

PROJECT NAME: Stabilize Roadway

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: 8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED POLYSTYRENE FILL 32 SHOULDER BACKING 33 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding,

equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 08/10/2015 12:30:11 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: ABRASIVE BLASTING SERVICE
Tel: (951) 683-4692
Fax: (951) 786-9081

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-09-02 at 02:00

BID No.: 01-0B3004

PROJECT NAME: Stabilize Roadway

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: 8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED POLYSTYRENE FILL 32 SHOULDER BACKING 33 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding,

equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 08/10/2015 12:25:07 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: ADANTA, INC
Tel: (707) 709-8894
Fax: (707) 736-8368

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-09-02 at 02:00

BID No.: 01-0B3004

PROJECT NAME: Stabilize Roadway

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: 8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED POLYSTYRENE FILL 32 SHOULDER BACKING 33 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding,

equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 08/10/2015 12:25:12 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: BAY LINE CUTTING & CORING, INC.
 Tel: (510) 527-1000
 Fax: (510) 527-0500

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-09-02 at 02:00

BID No.: 01-0B3004

PROJECT NAME: Stabilize Roadway

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: 8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED POLYSTYRENE FILL 32 SHOULDER BACKING 33 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding,

equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 08/10/2015 12:26:44 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: DON GARCIA EXCAVATING & PAVING,
 INC.
 Tel: (530) 577-0558
 Fax: (530) 577-0221

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-09-02 at 02:00

BID No.: 01-0B3004

PROJECT NAME: Stabilize Roadway

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: 8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED POLYSTYRENE FILL 32 SHOULDER BACKING 33 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding,

equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

- Yes, we will send a fax quote by the bid date.
 No, we are not interested.
 Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 08/10/2015 12:25:05 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: GR SUNDBERG, INC.
 Tel: (707) 825-6565
 Fax: (707) 825-6563

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-09-02 at 02:00

BID No.: 01-0B3004

PROJECT NAME: Stabilize Roadway

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: 8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED POLYSTYRENE FILL 32 SHOULDER BACKING 33 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding,

equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 08/10/2015 12:25:00 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: GREEN VALLEY CONSULTING
 ENGINEERS
 Tel: (707) 579-0388
 Fax: (707) 579-3877

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-09-02 at 02:00

BID No.: 01-0B3004

PROJECT NAME: Stabilize Roadway

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: 8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED POLYSTYRENE FILL 32 SHOULDER BACKING 33 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding,

equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 08/10/2015 12:25:00 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: K & G CONCRETE INC
Tel: (916) 539-6652
Fax: (866) 878-2769

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-09-02 at 02:00

BID No.: 01-0B3004

PROJECT NAME: Stabilize Roadway

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: 8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED POLYSTYRENE FILL 32 SHOULDER BACKING 33 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding,

equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

- Yes, we will send a fax quote by the bid date.
 No, we are not interested.
 Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 08/10/2015 12:24:59 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: K & K CONSTRUCTION SUPPLY, INC
Tel: (916) 851-0965
Fax: (916) 851-0999

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-09-02 at 02:00

BID No.: 01-0B3004

PROJECT NAME: Stabilize Roadway

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: 8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED POLYSTYRENE FILL 32 SHOULDER BACKING 33 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding,

equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 08/10/2015 12:25:11 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: K R C SAFETY CO. INC.
 Tel: (559) 732-0393
 Fax: (559) 732-2684

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-09-02 at 02:00

BID No.: 01-0B3004

PROJECT NAME: Stabilize Roadway

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: 8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED POLYSTYRENE FILL 32 SHOULDER BACKING 33 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding,

equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 08/10/2015 12:25:17 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: KA'PEL CONSTRUCTION INC.
 Tel: (530) 629-3300
 Fax: (530) 629-3300

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-09-02 at 02:00

BID No.: 01-0B3004

PROJECT NAME: Stabilize Roadway

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: 8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED POLYSTYRENE FILL 32 SHOULDER BACKING 33 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding,

equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

- Yes, we will send a fax quote by the bid date.
- No, we are not interested.
- Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 08/10/2015 12:25:11 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: KIONA LANDSCAPING
 Tel: (707) 616-4340
 Fax: () -

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-09-02 at 02:00

BID No.: 01-0B3004

PROJECT NAME: Stabilize Roadway

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: 8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED POLYSTYRENE FILL 32 SHOULDER BACKING 33 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding,

equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 08/10/2015 11:25:35 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: MC CULLOUGH CONSTRUCTION INC
 Tel: (707) 825-1014
 Fax: (707) 825-1769

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-09-02 at 02:00

BID No.: 01-0B3004

PROJECT NAME: Stabilize Roadway

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: 8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED POLYSTYRENE FILL 32 SHOULDER BACKING 33 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding,

equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 08/10/2015 12:27:03 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: NITTA EROSION CONTROL
 Tel: (916) 652-7459
 Fax: (916) 652-4376

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-09-02 at 02:00

BID No.: 01-0B3004

PROJECT NAME: Stabilize Roadway

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: 8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED POLYSTYRENE FILL 32 SHOULDER BACKING 33 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding,

equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

- Yes, we will send a fax quote by the bid date.
 No, we are not interested.
 Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 08/10/2015 12:25:16 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: NORTHERN INDUSTRIAL ELECTRIC
 Tel: (530) 246-2366
 Fax: (530) 246-2368

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-09-02 at 02:00

BID No.: 01-0B3004

PROJECT NAME: Stabilize Roadway

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: 8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED POLYSTYRENE FILL 32 SHOULDER BACKING 33 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding,

equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 08/10/2015 12:25:07 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: R. E. SERRANO INC.
 Tel: (925) 957-8184
 Fax: (925) 957-8121

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-09-02 at 02:00

BID No.: 01-0B3004

PROJECT NAME: Stabilize Roadway

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: 8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED POLYSTYRENE FILL 32 SHOULDER BACKING 33 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding,

equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 08/10/2015 12:26:17 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: RUPERT CONSTRUCTION SUPPLY, LP
 Tel: (925) 229-5577
 Fax: (916) 673-9737

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-09-02 at 02:00

BID No.: 01-0B3004

PROJECT NAME: Stabilize Roadway

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: 8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED POLYSTYRENE FILL 32 SHOULDER BACKING 33 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding,

equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 08/10/2015 12:25:16 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: S.T. RHOADES CONSTRUCTION, INC.
 Tel: (530) 223-9322
 Fax: (530) 223-9222

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-09-02 at 02:00

BID No.: 01-0B3004

PROJECT NAME: Stabilize Roadway

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: 8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED POLYSTYRENE FILL 32 SHOULDER BACKING 33 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding,

equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 08/10/2015 12:25:20 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: SJR MASONRY & CONSTRUCTION
 Tel: (707) 839-2103
 Fax: (707) 832-2126

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-09-02 at 02:00

BID No.: 01-0B3004

PROJECT NAME: Stabilize Roadway

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: 8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED POLYSTYRENE FILL 32 SHOULDER BACKING 33 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding,

equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 08/10/2015 12:27:13 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: SPECIALTY TRAFFIC SYSTEMS
 Tel: (707) 441-8420
 Fax: (707) 445-1856

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-09-02 at 02:00

BID No.: 01-0B3004

PROJECT NAME: Stabilize Roadway

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: 8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED POLYSTYRENE FILL 32 SHOULDER BACKING 33 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding,

equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 08/10/2015 12:25:17 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: SPENCER MASONRY
Tel: (415) 467-1341
Fax: (415) 467-1332

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-09-02 at 02:00

BID No.: 01-0B3004

PROJECT NAME: Stabilize Roadway

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: 8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED POLYSTYRENE FILL 32 SHOULDER BACKING 33 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding,

equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 08/10/2015 01:33:10 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: TRINITY VALLEY CONSULTING
ENGINEERS, INC
Tel: (530) 629-3000
Fax: (530) 629-3011

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-09-02 at 02:00

BID No.: 01-0B3004

PROJECT NAME: Stabilize Roadway

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: 8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED POLYSTYRENE FILL 32 SHOULDER BACKING 33 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding,

equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 08/10/2015 12:25:27 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: WALLACE STRUCTURES
Tel: (707) 834-4992
Fax: (707) 768-3386

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-09-02 at 02:00

BID No.: 01-0B3004

PROJECT NAME: Stabilize Roadway

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: 8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED POLYSTYRENE FILL 32 SHOULDER BACKING 33 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding,

equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 08/10/2015 12:25:28 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: WHITE CAP READY MIX, INC.
 Tel: (530) 832-4225
 Fax: (530) 832-5847

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-09-02 at 02:00

BID No.: 01-0B3004

PROJECT NAME: Stabilize Roadway

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: 8.3 Miles North of Wilson Creek Bridge on Highway 101, Del Norte, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Stabilize Roadway FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH OF WILSON CREEK BRIDGE Contract #: 01-0B3004 Engineers Estimate: \$3,060,000.00 Bid Date: 9/2/2015 @ 2 PM Goal: 11 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (PAINT) 5 TEMPORARY TRAFFIC STRIPE (TAPE) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 10 TEMPORARY RAILING (TYPE K) 11 ALTERNATIVE TEMPORARY CRASH CUSHION 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY MULCH 15 TEMPORARY COVER 16 TEMPORARY CHECK DAM 17 TEMPORARY DRAINAGE INLET PROTECTION 18 TEMPORARY FIBER ROLL 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 STREET SWEEPING 22 TEMPORARY CONCRETE WASHOUT 23 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 24 REMOVE PAINTED PAVEMENT MARKING 25 REMOVE THERMOPLASTIC TRAFFIC STRIPE 26 REMOVE PAVEMENT MARKER 27 REMOVE BASE AND SURFACING 28 COLD PLANE ASPHALT CONCRETE PAVEMENT 29 CLEARING AND GRUBBING (LS) 30 ROADWAY EXCAVATION 31 REMOVE EXPANDED POLYSTYRENE FILL 32 SHOULDER BACKING 33 (F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 34 (F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 35 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 36 (F) LEAN CONCRETE BACKFILL 37 IMPORTED BORROW (CY) 38 MOVE-IN/MOVE-OUT (EROSION CONTROL) 39 HYDROMULCH 40 FIBER ROLLS 41 STRAW 42 HYDROSEED 43 COMPOST 44 CLASS 2 AGGREGATE BASE (CY) 45 HIGH FRICTION SURFACE TREATMENT (POLYMER RESIN) 46 HOT MIX ASPHALT (TYPE A) 47 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 48 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 49 CENTERLINE RUMBLE STRIP 50 TACK COAT 51 GROUND ANCHOR (SUBHORIZONTAL) 52 STEEL SOLDIER PILE (HP 12 X 53) 53 42" DRILLED HOLE 54 (F) STRUCTURAL CONCRETE, RETAINING WALL 55 (F) STRUCTURAL CONCRETE, BARRIER SLAB 56 (F) BAR REINFORCING STEEL (RETAINING WALL) 57 (F) TIMBER LAGGING 58 CLEAN AND PAINT STEEL SOLDIER PILING 59 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 60 GEOCOMPOSITE DRAIN (MODIFIED) 61 TRANSITION RAILING (TYPE WB-31) 62 ALTERNATIVE FLARED TERMINAL SYSTEM 63 (F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) 64 4" THERMOPLASTIC TRAFFIC STRIPE 65 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 66 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 67 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding,

equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 08/10/2015 12:25:37 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

Low Bidder

01



Caltrans

**STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION**

FORMS FOR BID

**FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY 8.3 MILES NORTH
OF WILSON CREEK BRIDGE
In District 01 On Route 101
Under**

Notice to Bidders and Special Provisions dated July 27, 2015

Standard Specifications dated 2010

Project plans approved May 1, 2015

Standard Plans dated 2010

To be submitted conjointly with
Electronic *Bid* book dated July 27, 2015

Identified by

Contract No. 01-0B3004

01-DN-101-21.9

Project ID 0112000114

Federal-Aid Project

ACSTP-ER-19B7(004)E