?

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

11-21-16 A11:01 OUT

CONTRACT NO: 01-0B4304

BID AMOUNT: $ $6,568,037.41

BID OPENING DATE: 11/15/2016

BIDDER'S NAME: J.F. Shea Construction, Inc.

DBE GOAL FROM CONTRACT %: 6 %

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	8	$2,073,636.70

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
62, 63, 64, 68, 95	HOT MIX ASPHALT (TYPE A) ASPHALT BINDER (GEO PAVEMENT INTERLAYER)	C1531, C1901, C2201, C2602,	S.T. Rhoades Construction, Inc. P.O. Box 494520 * Redding, CA 96049	$323,914.00
	GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) TACK COAT	C3600, C3901,	(530) 223-9322 (1st Tier Sub) (DBE # 37693)	
	MOBILIZATION	C3910, C3930		
30, 31	CONTRACTOR-SUPPLIED BIOLOGIST NATURAL RESOURCE PROTECTION PLAN	C8713, C8792	Alluion Biological Consulting 2784 Homestead Road # 327 * Santa Clara, CA 95051	$72,970.00
			(408) 784-4397 (1st Tier Consultant) (DBE # 42030)	

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation: $ $396,884.00

6.04 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

11/18/2016 — Date

(530) 246-4292 — (Area Code) Tel. No.

Luke Anderson — Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

S.T. RHOADES CONSTRUCTION INC.

8585 COMMERCIAL WAY, REDDING, CA 96002
P.O. BOX 494520, REDDING, CA., 96049
530-223-9322, Fax 530-223-9222, License # 930684
MBE/SBE- 1247344,U/DBE-37693, UNIONS-OPERATORS, LABORERS
DIR # 1000008025

PROPOSAL

To: General Contractors
Attn:
Project: CT 01-0B4304
Bid date: 11/15/2016
Date: 11/15/2016

Item	Description	Quantity	UM	Unit Price	Amount
62	HMA (TYPE A)	1320	TON	$ 215.00	$ 283,800.00
63	ASPHALT BINDER (GEO PAVEMENT INTL.)	0.6	TON	$ 7,200.00	$ 4,320.00
64	GEO PAVMENT (PAVING FABRIC)	450	SY	$ 7.80	$ 3,510.00
68	TACK COAT	1.2	TON	$ 1,320.00	$ 1,584.00
95	MOBILIZATION	1	LS	$ 30,700.00	$ 30,700.00
				Total:	$ 323,914.00

100%

Partial 7.7
7.70%

Notes
- Proposal valid for 30 days, Allow 10 days for scheduling
- Payment to be made 15 days after work is completed
- All Work to be available upon mobilization to site and performed consecutively
- 1 Mobilization included. Additional Mob's $10,000.00 ea.
- Quote is non separable.

Exc.
- Bonds
- Permits
- Raising/Lowering Iron
- Fees
- Striping
- Staking
- Engineering
- Surveying
- Traffic Control

Respectively Submitted,
Tyler Rhoades
Estimator

NOV 15 2016

Back To Query Form

Search Returned 1 Records

Tue Nov 15 10:47:15 PST 2016

Query Criteria

Firm ID: 37693

Firm Type: DBE

Firm ID	37693
Firm/DBA Name	S.T. RHOADES CONSTRUCTION, INC.
Address Line1	8585 COMMERCIAL WAY
Address Line2	
City	REDDING
State	CA
Zip Code1	96002
Zip Code2	
Mailing Address Line1	P O BOX 494520
Mailing Address Line2	
Mailing City	REDDING
Mailing State	CA
Mailing Zip Code1	96049
Mailing Zip Code2	
Certification Type	DBE
EMail	steve@strhoadesinc.com
Contact Name	STEVE RHOADES
Area Code	(530)
Phone Number	223-9322
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(530)
Fax Phone Number	223-9222
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	02; 03; 04; 05; 06; 08; 09; 11; 12; 14; 17; 18; 23; 25; 26; 29; 31; 32; 34; 45; 46; 47; 51; 52; 53; 57; 58;
Districts	01; 02; 03; 09; 10;
DBE NAICS	237110; 237310; 237990; 238110; 238910;
ACDBE NAICS	
Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1901 ROADWAY EXCAVATION; C1910 GRADING; C2066 TEMPORARY EROSION CONTROL; C2201 FINISHING ROADWAY; C2602 AGGREGATE BASE; C3600 PENETRATION TREATMENT & PRIME COAT; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFORCING FABRIC; C8001 TEMPORARY FENCING; C8852 SWPPP Planning;
Licenses	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Back To Query Form

Alluvion Biological Consulting

2784 Homestead Road #327, Santa Clara, CA 95051
DGS: Small Micro 1741842 CUPC: DBE: 42030
DIR #1000011119
BID PROPOSAL

RE: Caltrans 01-0B4304 Restore Slope and Construct Retaining Walls in Humboldt County near Big Lagoon from 1.8 Miles to 2.2 Miles North of Georgia Pacific Road

Bid Date 11/15/16

Alluvion Biological Consulting is presenting this cost proposal to provide DBE support Caltrans 01-0B4304 Restore slope and construct retaining walls In Humboldt County. The purpose of this quote is to provide mandated Contracted Supplied Biologist and Natural Resources Protection Plan for activities associated project construction. Alluvion Biological Consulting is summiting quotes to bid of the following line items 30 and 31:

Spec Section	Description	Assumptions	Unit	Number	Cost per Unit	Total Cost
31 146003 NATURAL RESOURCE PROTECTION PLAN	Prepare a natural resource protection plan that defines measures you will take to maintain project compliance with all environmental laws, regulations, and PLAC requirements.	Assume preparation of a Natural Resource Protection plan that includes all regulated species and mitigation measurements. **Assume includes a Worker Education Program with training provided to all construction personnel.**	LS	1	$8,750	$8,750
30 146002 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 14-6.05A(2)(c) Pre-Construction Survey	Pre-Construction Survey Report Submit a pre-construction survey report within 14 days before starting construction activities.	Assume pre-construction for Migratory Birds The survey must be performed within 15 days before proposed vegetation removal. Assume report included.	LS	1	$3,360	$3,360

BI# 30 - $64,220 —
BI# 31 - $8,750 —

14-6.05C(2) Pre-construction Survey	Survey the work area for regulated species within 2 days before starting construction activities.	Assume pre-construction wildlife surveys for regulated species name Palid Bat, Silver-Haired Bat, Townsends Big-Eared Bat, Pacific Fisher Bald Eagle Osprey, Marbled Murrelet, Northern Spotted Owl, Del Norte Salamander, Northern Red-Legged Frog, and White-Footed Vole. Assume 2-3 biologist for these efforts. Assume report included.	LS	1	$4,360	$4,360
Contractor Biologist 14-6.02C(5)	For Del Norte Salamander, Northern Red-Legged Frog, and White-Footed Vole a Contractor – supplied Biologist will be on the project prior to and during clearing and grubbing and earthwork activities.	**Assume Daily monitoring doing any ground disturbance activities. Assume daily surveys before construction activities. Contractor should adjust amount of monitoring days according to their anticipated work schedule at $750 per day.**	Unit	300	$750	$225,000
14-6.05A(2)(f) Incident Report	Submit an Incident Report within 24 hours of the incident.	Assume included with daily monitoring rate.	Included			

14-6.05A(2)(g) Annual Monitoring Report	Submit no later than January 15 during each year of construction.	Assume annual report send no later than January 15th of each year of construction. Assume 2 reports.	Unit	2	$3200	$6400
14-6.05A(2)(h) Final Monitoring Report	Submit no later than 20 days after completion of the project.	Assume final report due no later than 20 days after completion of the project.	LS	1	$5100	$5100

Contractor is responsible for adjusting the number of days needed for monitoring according to their anticipated work schedule at $750 per day. In addition, the contractor should adjust the amount of annual reports needed at $3200 per report.

We trust that this quote a sufficient information for your needs. If there are any questions please contact us. Thank you for your consideration.

Jenerro Lockhart | Principal Ecologist
Alluvion Biological Consulting
Office: 408 784 4397 | email: Jenerro.lockhart@alluvionbc.com
DGS: Small Micro 1741842 | CPUC: 13020077 | CUPC: DBE: 42030

Back To Query Form

Search Returned 1 Records

Tue Nov 15 13:26:09 PST 2016

Query Criteria

Firm ID: 42030

Firm Type: DBE

Firm ID	42030
Firm/DBA Name	ALLUVION BIOLOGICAL CONSUTLING
Address Line1	1151 HARBOR BAY PARKWAY, SUITE 206A
Address Line2	
City	ALAMEDA
State	CA
Zip Code1	94502
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	jenerro.lockhart@alluvionbc.com
Contact Name	JENERRO D. LOCKHART
Area Code	(925)
Phone Number	989-7900
Alt Area Code	(510)
Alt Phone Number	306-2058
Fax Area Code	(510)
Fax Phone Number	373-2253
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	00;
Districts	00;
DBE NAICS	541620;
ACDBE NAICS	
Work Codes	C8713 CONSULTANT, ENVIRONMENTAL; C8792 Environmental - Biological Studies; C8793 Environmental - Environmental Impact Assessment; C8795 Environmental-Regulatory;
Licenses	
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.: 01-0B4304

Name of DBE business: S.T. Rhoades Construction, Inc.

Name of DBE representative: Steve Rhoades

DBE certification number: 37693

Name of bidder: J.F. Shea Construction, Inc.

Name of prime contractor if different from the bidder: J.F. Shea Construction, Inc.

Name of representative of bidder or prime contractor: Luke Anderson

Date: 11/15/2016

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
62	HOT MIX ASPHALT (TYPE A)	$283,800.00
63	ASPHALT BINDER (GEO PAVEMENT INTERLAYER)	$4,320.00
64	GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC)	$3,510.00
68	TACK COAT	$1,584.00
95	MOBILIZATION	$30,700.00
	Total	$323,914.00

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Justin Jones

Printed name of DBE's authorized representative:

Contract Admin.

Title of DBE's authorized representative:

11/18/16

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814

S.T. RHOADES CONSTRUCTION INC.

8585 COMMERCIAL WAY, REDDING, CA 96002
P.O. BOX 494520, REDDING, CA., 96049
530-223-9322, Fax 530-223-9222, License # 930684
MBE/SBE- 1247344,U/DBE-37693, UNIONS-OPERATORS, LABORERS
DIR # 1000008025

PROPOSAL

To: General Contractors
Attn:
Project: CT 01-0B4304
Bid date: 11/15/2016
Date: 11/15/2016

Item	Description	Quantity	UM	Unit Price	Amount
62	HMA (TYPE A)	1320	TON	$ 215.00	$ 283,800.00
63	ASPHALT BINDER (GEO PAVEMENT INTL.)	0.6	TON	$ 7,200.00	$ 4,320.00
64	GEO PAVMENT (PAVING FABRIC)	450	SY	$ 7.80	$ 3,510.00
68	TACK COAT	1.2	TON	$ 1,320.00	$ 1,584.00
95	MOBILIZATION	1	LS	$ 30,700.00	$ 30,700.00
				Total:	$ 323,914.00

100%

Partial 7.7
7.70%

Notes
- Proposal valid for 30 days, Allow 10 days for scheduling
- Payment to be made 15 days after work is completed
- All Work to be available upon mobilization to site and performed consecutively
- 1 Mobilization included. Additional Mob's $10,000.00 ea.
- Quote is non separable.

Exc.
- Bonds
- Permits
- Raising/Lowering Iron
- Fees
- Striping
- Staking
- Engineering
- Surveying
- Traffic Control

Respectively Submitted,
Tyler Rhoades
Estimator

NOV 15 2016

Back To Query Form

Search Returned 1 Records

Tue Nov 15 10:47:15 PST 2016

Query Criteria

Firm ID: 37693

Firm Type: DBE

Firm ID	37693
Firm/DBA Name	S.T. RHOADES CONSTRUCTION, INC.
Address Line1	8585 COMMERCIAL WAY
Address Line2	
City	REDDING
State	CA
Zip Code1	96002
Zip Code2	
Mailing Address Line1	P O BOX 494520
Mailing Address Line2	
Mailing City	REDDING
Mailing State	CA
Mailing Zip Code1	96049
Mailing Zip Code2	
Certification Type	DBE
EMail	steve@strhoadesinc.com
Contact Name	STEVE RHOADES
Area Code	(530)
Phone Number	223-9322
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(530)
Fax Phone Number	223-9222
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	02; 03; 04; 05; 06; 08; 09; 11; 12; 14; 17; 18; 23; 25; 26; 29; 31; 32; 34; 45; 46; 47; 51; 52; 53; 57; 58;
Districts	01; 02; 03; 09; 10;
DBE NAICS	237110; 237310; 237990; 238110; 238910;
ACDBE NAICS	
Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1901 ROADWAY EXCAVATION; C1910 GRADING; C2066 TEMPORARY EROSION CONTROL; C2201 FINISHING ROADWAY; C2602 AGGREGATE BASE; C3600 PENETRATION TREATMENT & PRIME COAT; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFORCING FABRIC; C8001 TEMPORARY FENCING; C8852 SWPPP Planning;
Licenses	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.: 01-0B4304

Name of DBE business: Alluvion Biological Consulting

Name of DBE representative: Jenerro Lockhart

DBE certification number: 42030

Name of bidder: J.F. Shea Construction, Inc.

Name of prime contractor if different from the bidder: J.F. Shea Construction, Inc.

Name of representative of bidder or prime contractor: Luke Anderson

Date: 11/15/2016

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
30	CONTRACTOR-SUPPLIED BIOLOGIST	$64,220.00
31	NATURAL RESOURCE PROTECTION PLAN	$8,750.00
	Total	$72,970.00

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Jenerro Lockhart

Printed name of DBE's authorized representative:

Principal Ecologist

Title of DBE's authorized representative:

11/18/2016

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Alluvion Biological Consulting

2784 Homestead Road #327, Santa Clara, CA 95051
DGS: Small Micro 1741842 CUPC: DBE: 42030

DIR #1000011119

BID PROPOSAL

RE: Caltrans 01-0B4304 Restore Slope and Construct Retaining Walls in Humboldt County near Big Lagoon from 1.8 Miles to 2.2 Miles North of Georgia Pacific Road

Bid Date 11/15/16

Alluvion Biological Consulting is presenting this cost proposal to provide DBE support Caltrans 01-0B4304 Restore slope and construct retaining walls In Humboldt County. The purpose of this quote is to provide mandated Contracted Supplied Biologist and Natural Resources Protection Plan for activities associated project construction. Alluvion Biological Consulting is summiting quotes to bid of the following line items 30 and 31:

Spec Section	Description	Assumptions	Unit	Number	Cost per Unit	Total Cost
31 146003 NATURAL RESOURCE PROTECTION PLAN	Prepare a natural resource protection plan that defines measures you will take to maintain project compliance with all environmental laws, regulations, and PLAC requirements.	Assume preparation of a Natural Resource Protection plan that includes all regulated species and mitigation measurements. **Assume includes a Worker Education Program with training provided to all construction personnel.**	LS	1	$8,750	$8,750
30 146002 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 14-6.05A(2)(c) Pre-Construction Survey	Pre-Construction Survey Report Submit a pre-construction survey report within 14 days before starting construction activities.	Assume pre-construction for Migratory Birds The survey must be performed within 15 days before proposed vegetation removal. Assume report included.	LS	1	$3,360	$3,360

BI# 30 - $64,220 —
BI# 31 - $8,750 —

14-6.05C(2) Pre-construction Survey	Survey the work area for regulated species within 2 days before starting construction activities.	Assume pre-construction wildlife surveys for regulated species name Palid Bat, Silver-Haired Bat, Townsends Big-Eared Bat, Pacific Fisher Bald Eagle Osprey, Marbled Murrelet, Northern Spotted Owl, Del Norte Salamander, Northern Red-Legged Frog, and White-Footed Vole. Assume 2-3 biologist for these efforts. Assume report included.	LS	1	$4,360	$4,360
Contractor Biologist 14-6.02C(5)	For Del Norte Salamander, Northern Red-Legged Frog, and White-Footed Vole a Contractor – supplied Biologist will be on the project prior to and during clearing and grubbing and earthwork activities.	**Assume Daily monitoring doing any ground disturbance activities. Assume daily surveys before construction activities. Contractor should adjust amount of monitoring days according to their anticipated work schedule at $750 per day.**	Unit	300	$750	$225,000
14-6.05A(2)(f) Incident Report	Submit an Incident Report within 24 hours of the incident.	Assume included with daily monitoring rate.	Included			

14-6.05A(2)(g) Annual Monitoring Report	Submit no later than January 15 during each year of construction.	Assume annual report send no later than January 15th of each year of construction. Assume 2 reports.	Unit	2	$3200	$6400
14-6.05A(2)(h) Final Monitoring Report	Submit no later than 20 days after completion of the project.	Assume final report due no later than 20 days after completion of the project.	LS	1	$5100	$5100

Contractor is responsible for adjusting the number of days needed for monitoring according to their anticipated work schedule at $750 per day. In addition, the contractor should adjust the amount of annual reports needed at $3200 per report.

We trust that this quote a sufficient information for your needs. If there are any questions please contact us. Thank you for your consideration.

Jenerro Lockhart | Principal Ecologist
Alluvion Biological Consulting
Office: 408 784 4397 | email: Jenerro.lockhart@alluvionbc.com
DGS: Small Micro 1741842 | CPUC: 13020077 | CUPC: DBE: 42030

Back To Query Form

Search Returned 1 Records

Tue Nov 15 13:26:09 PST 2016

Query Criteria

Firm ID: 42030

Firm Type: DBE

Firm ID	42030
Firm/DBA Name	ALLUVION BIOLOGICAL CONSUTLING
Address Line1	1151 HARBOR BAY PARKWAY, SUITE 206A
Address Line2	
City	ALAMEDA
State	CA
Zip Code1	94502
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	jenerro.lockhart@alluvionbc.com
Contact Name	JENERRO D. LOCKHART
Area Code	(925)
Phone Number	989-7900
Alt Area Code	(510)
Alt Phone Number	306-2058
Fax Area Code	(510)
Fax Phone Number	373-2253
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	00;
Districts	00;
DBE NAICS	541620;
ACDBE NAICS	
Work Codes	C8713 CONSULTANT, ENVIRONMENTAL; C8792 Environmental - Biological Studies; C8793 Environmental - Environmental Impact Assessment; C8795 Environmental-Regulatory;
Licenses	
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: J.F. Shea Construction, Inc.

Contract No.: 01-0B4304

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount ($)	Percentage of Total Bid
LEAD COMPLIANCE PLAN	☐ YES ☒ NO	☒ YES ☐ NO	☒ YES ☐ NO	$2,847.89	0.05%
PROGRESS SCHEDULE (CRITICAL PATH METHOD)	☐ YES ☒ NO	☒ YES ☐ NO	☒ YES ☐ NO	$3,547.00	0.07%
TIME-RELATED OVERHEAD	☒ YES ☐ NO	☒ YES ☐ NO	☒ YES ☐ NO	$153,347.83	2.88%
CONSTRUCTION AREA SIGNS	☒ YES ☐ NO	☒ YES ☐ NO	☒ YES ☐ NO	$10.50	0.00%
TRAFFIC CONTROL SYSTEM	☐ YES ☒ NO	☒ YES ☐ NO	☒ YES ☐ NO	$224,764.10	4.22%
TEMPORARY PAVEMENT MARKING (PAINT)	☐ YES ☒ NO	☒ YES ☐ NO	☒ YES ☐ NO	$420.48	0.01%
TEMPORARY TRAFFIC STRIPE (PAINT)	☐ YES ☒ NO	☒ YES ☐ NO	☒ YES ☐ NO	$1,275.00	0.02%
CHANNELIZER (SURFACE MOUNTED)	☒ YES ☐ NO	☒ YES ☐ NO	☒ YES ☐ NO	$1,533.60	0.03%
TEMPORARY SIGNAL SYSTEM	☐ YES ☒ NO	☒ YES ☐ NO	☒ YES ☐ NO	$153,238.29	2.88%
PORTABLE CHANGEABLE MESSAGE SIGN	☒ YES ☐ NO	☒ YES ☐ NO	☒ YES ☐ NO	$35,489.08	0.67%
TEMPORARY RAILING (TYPE K)	☒ YES ☐ NO	☒ YES ☐ NO	☒ YES ☐ NO	$98,331.20	1.85%
TEMPORARY CRASH CUSHION SYSTEM	☒ YES ☐ NO	☒ YES ☐ NO	☒ YES ☐ NO	$234,046.65	4.39%
JOB SITE MANAGEMENT	☒ YES ☐ NO	☒ YES ☐ NO	☒ YES ☐ NO	$32,860.25	0.62%
PREPARE SWPPP	☐ YES ☒ NO	☒ YES ☐ NO	☒ YES ☐ NO	$985.81	0.02%
RAIN EVENT ACTION PLAN	☐ YES ☒ NO	☒ YES ☐ NO	☒ YES ☐ NO	$26,000.00	0.49%
STORM WATER SAMPLING AND ANALYSIS DAY	☒ YES ☐ NO	☒ YES ☐ NO	☒ YES ☐ NO	$42,170.70	0.79%
STORM WATER ANNUAL REPORT	☒ YES ☐ NO	☒ YES ☐ NO	☒ YES ☐ NO	$6,000.00	0.11%
MOVE-IN/MOVE-OUT (TEMP EROSION CONTROL)	☒ YES ☐ NO	☒ YES ☐ NO	☒ YES ☐ NO	$7,680.20	0.14%
TEMPORARY COVER	☒ YES ☐ NO	☒ YES ☐ NO	☒ YES ☐ NO	$16,509.20	0.31%
TEMPORARY CHECK DAM	☒ YES ☐ NO	☒ YES ☐ NO	☒ YES ☐ NO	$9,319.20	0.17%

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: J.F. Shea Construction, Inc.

Contract No.: 01-0B4304

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount ($)	Percentage of Total Bid
TEMPORARY DRAINAGE INLET PROTECTION	[X] YES [ ] NO	[X] YES [ ] NO	[X] YES [ ] NO	$232.54	0.00%
TEMPORARY FIBER ROLL	[X] YES [ ] NO	[X] YES [ ] NO	[X] YES [ ] NO	$3,842.30	0.07%
TEMPORARY GRAVEL BAG BERM	[X] YES [ ] NO	[X] YES [ ] NO	[X] YES [ ] NO	$4,992.50	0.09%
TEMPORARY SILT FENCE	[X] YES [ ] NO	[X] YES [ ] NO	[X] YES [ ] NO	$3,074.40	0.06%
TEMPORARY CONSTRUCTION ENTRANCE	[X] YES [ ] NO	[X] YES [ ] NO	[X] YES [ ] NO	$27,739.56	0.52%
STREET SWEEPING	[X] YES [ ] NO	[X] YES [ ] NO	[X] YES [ ] NO	$46,630.78	0.88%
TEMPORARY CONCRETE WASHOUT	[X] YES [ ] NO	[X] YES [ ] NO	[X] YES [ ] NO	$6,631.98	0.12%
TEMPORARY FENCE (TYPE ESA)	[X] YES [ ] NO	[X] YES [ ] NO	[X] YES [ ] NO	$5,481.00	0.10%
REMOVE YELLOW THERMO TRAFFIC STRIPE(HAZ WASTE)	[ ] YES [X] NO	[X] YES [ ] NO	[X] YES [ ] NO	$6,784.70	0.13%
CONTRACTOR-SUPPLIED BIOLOGIST	[ ] YES [X] NO	[X] YES [ ] NO	[X] YES [ ] NO	$70,344.91	1.32%
NATURAL RESOURCE PROTECTION PLAN	[ ] YES [X] NO	[X] YES [ ] NO	[X] YES [ ] NO	$9,584.52	0.18%
DESTROY WELL	[ ] YES [X] NO	[X] YES [ ] NO	[X] YES [ ] NO	$226,800.00	4.26%
REMOVE PAINTED TRAFFIC STRIPE	[ ] YES [X] NO	[X] YES [ ] NO	[X] YES [ ] NO	$265.10	0.00%
REMOVE PAINTED PAVEMENT MARKING	[ ] YES [X] NO	[X] YES [ ] NO	[X] YES [ ] NO	$525.84	0.01%
REMOVE THERMOPLASTIC TRAFFIC STRIPE	[ ] YES [X] NO	[X] YES [ ] NO	[X] YES [ ] NO	$2,883.00	0.05%
REMOVE PAVEMENT MARKER	[ ] YES [X] NO	[X] YES [ ] NO	[X] YES [ ] NO	$643.86	0.01%
REMOVE ASPHALT CONCRETE DIKE	[X] YES [ ] NO	[X] YES [ ] NO	[X] YES [ ] NO	$8,448.00	0.16%
REMOVE CULVERT	[X] YES [ ] NO	[X] YES [ ] NO	[X] YES [ ] NO	$4,315.74	0.08%
REMOVE PIPE	[X] YES [ ] NO	[X] YES [ ] NO	[X] YES [ ] NO	$3,111.10	0.06%
REMOVE DOWNDRAIN	[X] YES [ ] NO	[X] YES [ ] NO	[X] YES [ ] NO	$4,926.87	0.09%

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: J.F. Shea Construction, Inc.

Contract No.: 01-0B4304

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount ($)	Percentage of Total Bid
RESET MILEPOST MARKER	[X] YES [ ] NO	[X] YES [ ] NO	[X] YES [ ] NO	$164.32	0.00%
RESET ROADSIDE SIGN (ONE POST)	[X] YES [ ] NO	[X] YES [ ] NO	[X] YES [ ] NO	$273.84	0.01%
COLD PLANE ASPHALT CONCRETE PAVEMENT	[X] YES [ ] NO	[X] YES [ ] NO	[X] YES [ ] NO	$47,372.50	0.89%
CLEARING AND GRUBBING	[X] YES [ ] NO	[X] YES [ ] NO	[X] YES [ ] NO	$37,445.80	0.70%
DEVELOP WATER SUPPLY	[X] YES [ ] NO	[X] YES [ ] NO	[X] YES [ ] NO	$56,959.44	1.07%
ROADWAY EXCAVATION	[X] YES [ ] NO	[X] YES [ ] NO	[X] YES [ ] NO	$66,066.00	1.24%
SHOULDER BACKING	[X] YES [ ] NO	[X] YES [ ] NO	[X] YES [ ] NO	$1,757.25	0.03%
STRUCTURE EXCAVATION (SOLDIER PILE WALL)	[X] YES [ ] NO	[X] YES [ ] NO	[X] YES [ ] NO	$20,106.60	0.38%
STRUCTURE BACKFILL (SOLDIER PILE WALL)	[X] YES [ ] NO	[X] YES [ ] NO	[X] YES [ ] NO	$25,010.80	0.47%
CONCRETE BACKFILL (SOLDIER PILE WALL)	[X] YES [ ] NO	[X] YES [ ] NO	[X] YES [ ] NO	$299,032.50	5.61%
LEAN CONCRETE BACKFILL	[X] YES [ ] NO	[X] YES [ ] NO	[X] YES [ ] NO	$16,561.80	0.31%
INVASIVE SPECIES REMOVAL	[X] YES [ ] NO	[X] YES [ ] NO	[X] YES [ ] NO	$10,897.03	0.20%
CONTRACTOR SUPPLIED ARBORIST	[ ] YES [X] NO	[X] YES [ ] NO	[X] YES [ ] NO	$27,384.35	0.51%
SOIL AMENDMENT	[ ] YES [X] NO	[X] YES [ ] NO	[X] YES [ ] NO	$335.16	0.01%
ORGANIC FERTILIZER	[ ] YES [X] NO	[X] YES [ ] NO	[X] YES [ ] NO	$164.31	0.00%
PLANT ESTABLISHMENT WORK	[ ] YES [X] NO	[X] YES [ ] NO	[X] YES [ ] NO	$11,830.04	0.22%
WOOD MULCH	[X] YES [ ] NO	[X] YES [ ] NO	[X] YES [ ] NO	$16,649.70	0.31%
DUFF (SQFT)	[X] YES [ ] NO	[X] YES [ ] NO	[X] YES [ ] NO	$5,146.50	0.10%
ROLLED EROSION CONTROL PRODUCT (JUTE MESH)	[X] YES [ ] NO	[X] YES [ ] NO	[X] YES [ ] NO	$8,040.00	0.15%
ROLLED EROSION CONTROL PRODUCT (NETTING)	[X] YES [ ] NO	[X] YES [ ] NO	[X] YES [ ] NO	$15,194.00	0.29%

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: J.F. Shea Construction, Inc.

Contract No.: 01-0B4304

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount ($)	Percentage of Total Bid
CLASS 2 AGGREGATE BASE	[X] YES [ ] NO	[X] YES [ ] NO	[X] YES [ ] NO	$51,221.28	0.96%
HOT MIX ASPHALT (TYPE A)	[X] YES [ ] NO	[X] YES [ ] NO	[X] YES [ ] NO	$310,873.20	5.84%
ASPHALT BINDER (GEO PAVEMENT INTERLAYER)	[X] YES [ ] NO	[X] YES [ ] NO	[X] YES [ ] NO	$5,105.85	0.10%
GEO PAVEMENT INTERLAYER (PAVING FABRIC)	[X] YES [ ] NO	[X] YES [ ] NO	[X] YES [ ] NO	$4,149.00	0.08%
CENTERLINE RUMBLE STRIP (SINUSOIDAL)	[X] YES [ ] NO	[X] YES [ ] NO	[X] YES [ ] NO	$3,017.77	0.06%
PLACE HOT MIX ASPHALT DIKE (TYPE A)	[ ] YES [X] NO	[X] YES [ ] NO	[X] YES [ ] NO	$12,691.10	0.24%
PLACE HOT MIX ASPHALT DIKE (TYPE E)	[ ] YES [X] NO	[X] YES [ ] NO	[X] YES [ ] NO	$3,013.50	0.06%
TACK COAT	[X] YES [ ] NO	[X] YES [ ] NO	[X] YES [ ] NO	$1,872.14	0.04%
GROUND ANCHOR (SUBHORIZONTAL)	[ ] YES [X] NO	[X] YES [ ] NO	[X] YES [ ] NO	$610,889.50	11.47%
STEEL SOLDIER PILE (HP 14 X 73)	[X] YES [ ] NO	[X] YES [ ] NO	[X] YES [ ] NO	$74,548.80	1.40%
STEEL SOLDIER PILE (W 14 X 90)	[X] YES [ ] NO	[X] YES [ ] NO	[X] YES [ ] NO	$480,262.26	9.02%
30" DRILLED HOLE	[ ] YES [X] NO	[X] YES [ ] NO	[X] YES [ ] NO	$474,877.62	8.92%
STRUCTURAL CONCRETE, BUTTRESS	[X] YES [ ] NO	[X] YES [ ] NO	[X] YES [ ] NO	$145,258.88	2.73%
STRUCTURAL CONCRETE, BARRIER SLAB	[X] YES [ ] NO	[X] YES [ ] NO	[X] YES [ ] NO	$71,312.80	1.34%
STRUCTURAL CONCRETE, WALER	[X] YES [ ] NO	[X] YES [ ] NO	[X] YES [ ] NO	$97,834.03	1.84%
BAR REINFORCING STEEL (BUTTRESS)	[X] YES [ ] NO	[X] YES [ ] NO	[X] YES [ ] NO	$24,284.40	0.46%
BAR REINFORCING STEEL(EPOXY COATED)(WALER)	[X] YES [ ] NO	[X] YES [ ] NO	[X] YES [ ] NO	$23,001.30	0.43%
TIMBER LAGGING	[X] YES [ ] NO	[X] YES [ ] NO	[X] YES [ ] NO	$92,256.19	1.73%
CLEAN AND PAINT STEEL SOLDIER PILING	[ ] YES [X] NO	[X] YES [ ] NO	[X] YES [ ] NO	$37,115.65	0.70%
PREPARE AND STAIN CONCRETE	[X] YES [ ] NO	[X] YES [ ] NO	[X] YES [ ] NO	$10,853.05	0.20%

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: J.F. Shea Construction, Inc.

Contract No.: 01-0B4304

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount ($)	Percentage of Total Bid
24" CORRUGATED STEEL PIPE (.109" THICK)	[X] YES [ ] NO	[X] YES [ ] NO	[X] YES [ ] NO	$5,683.68	0.11%
6" PERFORATED PLASTIC PIPE UNDERDRAIN	[X] YES [ ] NO	[X] YES [ ] NO	[X] YES [ ] NO	$5,355.28	0.10%
6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN	[X] YES [ ] NO	[X] YES [ ] NO	[X] YES [ ] NO	$4,373.10	0.08%
24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK)	[X] YES [ ] NO	[X] YES [ ] NO	[X] YES [ ] NO	$6,523.86	0.12%
24" ANCHOR ASSEMBLY	[X] YES [ ] NO	[X] YES [ ] NO	[X] YES [ ] NO	$4,134.72	0.08%
ROCK SLOPE PROTECTION (LIGHT, METHOD B)	[X] YES [ ] NO	[X] YES [ ] NO	[X] YES [ ] NO	$3,403.28	0.06%
ROCK SLOPE PROTECTION (FACING, METHOD B)	[X] YES [ ] NO	[X] YES [ ] NO	[X] YES [ ] NO	$1,202.72	0.02%
ROCK SLOPE PROTECTION FABRIC (CLASS 8)	[X] YES [ ] NO	[X] YES [ ] NO	[X] YES [ ] NO	$12,824.94	0.24%
MARKER (CULVERT)	[X] YES [ ] NO	[X] YES [ ] NO	[X] YES [ ] NO	$164.31	0.00%
OBJECT MARKER (TYPE P)	[X] YES [ ] NO	[X] YES [ ] NO	[X] YES [ ] NO	$109.54	0.00%
CRASH CUSHION (TYPE TRACC)	[X] YES [ ] NO	[X] YES [ ] NO	[X] YES [ ] NO	$115,014.26	2.16%
CA ST-10 BRIDGE RAIL (MODIFIED) W/ BICYCLE RAILING	[ ] YES [X] NO	[X] YES [ ] NO	[X] YES [ ] NO	$2,215.78	0.04%
4" THERMOPLASTIC TRAFFIC STRIPE	[ ] YES [X] NO	[X] YES [ ] NO	[X] YES [ ] NO	$8,316.00	0.16%
PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)	[ ] YES [X] NO	[X] YES [ ] NO	[X] YES [ ] NO	$3,680.00	0.07%
MOBILIZATION	[X] YES [ ] NO	[X] YES [ ] NO	[X] YES [ ] NO	$464,570.00	8.72%
	[ ] YES [ ] NO	[ ] YES [ ] NO	[ ] YES [ ] NO	**********	
Item Total	[ ] YES [ ] NO	[ ] YES [ ] NO	[ ] YES [ ] NO	$5,326,037.41	100.00%
	[ ] YES [ ] NO	[ ] YES [ ] NO	[ ] YES [ ] NO	**********	
Working Days Total	[ ] YES [ ] NO	[ ] YES [ ] NO	[ ] YES [ ] NO	$1,242,000.00	
				**********	
Bid Total	[ ] YES [ ] NO	[ ] YES [ ] NO	[ ] YES [ ] NO	$6,568,037.41	

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: J.F. Shea Construction, Inc.

Contract No.: 01-0B4304

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
50 DBE Subcontractors Names Listed Below:	11/7/2016	ALL Items of Work Offered	11/7/16: Emailed * 11/8/16: Call # 1 11/7/16: Faxed * 11/10/16: Call # 2
6 RIVERS CONSTRUCTION, INC. ALERT-O-LITE, INC ALLUVION BIOLOGICAL CONSUTLING		K & K CONSTRUCTION SUPPLY, INC KA'PEL CONSTRUCTION INC. KIONA LANDSCAPING	
ANCHOR SINGH PAINTING APADANA ENGINEERING, INC. BAY LINE CUTTING & CORING, INC.		MAY & ASSOCIATES MC CULLOUGH CONSTRUCTION INC MRB CALIFORNIA ENTERPRISES, INC.	
BC SCHMIDT CONSTRUCTION, INC. BLACK DIAMOND ASPHALT, INC. BOUTHILLIER CONSTRUCTION, INC		NITTA EROSION CONTROL NOR-CAL PUMP & WELL DRILLING, INC. NORTHERN INDUSTRIAL ELECTRIC	
BRAY TRUCKING CALIFORNIAN ENVIRONMENTAL SERVICES, INC CLEAR CREEK CONSTRUCTION INC.		PARMETER GENERAL ENGINEERS & SERVICES, INC PROCURA 360 GROUP LLC PRUNUSKE CHATHAM, INC	
COLEMAN ENVIRONMENTAL ENGINEERING INC CONTRACTOR SERVICES GROUP, INC. DON GARCIA EXCAVATING & PAVING, INC.		RUPERT CONSTRUCTION SUPPLY, LP S.T. RHOADES CONSTRUCTION, INC. SITE WORK SOLUTIONS	
ECHELON CES MANAGEMENT & CONSULTING FRANK MEDINA GENERAL ENGINEERING CONTRACTOR FRANK ZABEL TRUCKING, INC.		SPECIALTY TRAFFIC SYSTEMS STONY CREEK GENERAL ENGINEERING TRAFFIC CONTROL PROS	
GENERAL SUPPLY COMPANY GR SUNDBERG, INC. GREEN BUILDING PRODUCTS, INC		TRINITY VALLEY CONSULTING ENGINEERS, INC UMA HINMAN CONSULTING WALLACE STRUCTURES	
GREEN VALLEY CONSULTING ENGINEERS HILLSIDE DRILLING, INC. JAHN ENGINEERING, INC		WATER COMPONENTS & BUILDING SUPPLY, INC WHITE CAP READY MIX, INC. WILLIS REBAR	
JON PITTMAN TRUCKING		WOODWARD DRILLING CO, INC	

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote ($)	Price Difference ($)
62, 63, 64, 68, 95	☑ YES ☐ NO	S.T. Rhoades Construction, Inc.	DBE	N/A	$323,914.00	N/A
18, 54, 55, 56, 57, 59, 60, 95	☑ YES ☐ NO	Miller Farms Nursery, Inc.	Non-DBE	M & S Environmental Landscapes, Inc.	$51,130.00	$14,437.00
79	☑ YES ☐ NO	Certified Coatings Company	Non-DBE	None Quoted	$23,364.00	$0.00
74, 76, 77, 92	☑ YES ☐ NO	Camblin Steel Service, Inc.	Non-DBE	None Quoted	$58,050.20	$0.00
1, 6, 7, 8, 29, 33, 34, 35, 36, 65, 93, 94, 95	☑ YES ☐ NO	Apply-A-Line, Inc.	Non-DBE	None Quoted	$29,954.50	$0.00
9	☑ YES ☐ NO	Whitson, Inc.	Non-DBE	None Quoted	$139,900.00	$0.00
50, 51, 69, 72	☑ YES ☐ NO	Malcom Drilling Company, Inc.	Non-DBE	None Quoted	$1,374,354.00	$0.00
30, 31	☑ YES ☐ NO	Alluvion Biological Consulting	DBE	N/A	$72,970.00	N/A
	☐ YES ☐ NO				********** $2,073,636.70	

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

S.T. RHOADES CONSTRUCTION INC.

8585 COMMERCIAL WAY, REDDING, CA 96002
P.O. BOX 494520, REDDING, CA., 96049
530-223-9322, Fax 530-223-9222, License # 930684
MBE/SBE- 1247344,U/DBE-37693, UNIONS-OPERATORS, LABORERS
DIR # 1000008025

PROPOSAL

To: General Contractors
Attn:
Project: CT 01-0B4304
Bid date: 11/15/2016
Date: 11/15/2016

Item	Description	Quantity	UM	Unit Price	Amount
62	HMA (TYPE A)	1320	TON	$ 215.00	$ 283,800.00
63	ASPHALT BINDER (GEO PAVEMENT INTL.)	0.6	TON	$ 7,200.00	$ 4,320.00
64	GEO PAVMENT (PAVING FABRIC)	450	SY	$ 7.80	$ 3,510.00
68	TACK COAT	1.2	TON	$ 1,320.00	$ 1,584.00
95	MOBILIZATION	1	LS	$ 30,700.00	$ 30,700.00
				Total:	$ 323,914.00

100%

Partial 17,70%

Notes
- Proposal valid for 30 days, Allow 10 days for scheduling
- Payment to be made 15 days after work is completed
- All Work to be available upon mobilization to site and performed consecutively
- 1 Mobilization included. Additional Mob's $10,000.00 ea.
- Quote is non separable.

Exc.
- Bonds
- Permits
- Raising/Lowering Iron
- Fees
- Striping
- Staking
- Engineering
- Surveying
- Traffic Control

Respectively Submitted,
Tyler Rhoades
Estimator

NOV 15 2016

Back To Query Form

Search Returned 1 Records

Tue Nov 15 10:47:15 PST 2016

Query Criteria

Firm ID: 37693

Firm Type: DBE

Firm ID	37693
Firm/DBA Name	S.T. RHOADES CONSTRUCTION, INC.
Address Line1	8585 COMMERCIAL WAY
Address Line2	
City	REDDING
State	CA
Zip Code1	96002
Zip Code2	
Mailing Address Line1	P O BOX 494520
Mailing Address Line2	
Mailing City	REDDING
Mailing State	CA
Mailing Zip Code1	96049
Mailing Zip Code2	
Certification Type	DBE
EMail	steve@strhoadesinc.com
Contact Name	STEVE RHOADES
Area Code	(530)
Phone Number	223-9322
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(530)
Fax Phone Number	223-9222
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	02; 03; 04; 05; 06; 08; 09; 11; 12; 14; 17; 18; 23; 25; 26; 29; 31; 32; 34; 45; 46; 47; 51; 52; 53; 57; 58;
Districts	01; 02; 03; 09; 10;
DBE NAICS	237110; 237310; 237990; 238110; 238910;
ACDBE NAICS	
Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1901 ROADWAY EXCAVATION; C1910 GRADING; C2066 TEMPORARY EROSION CONTROL; C2201 FINISHING ROADWAY; C2602 AGGREGATE BASE; C3600 PENETRATION TREATMENT & PRIME COAT; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFORCING FABRIC; C8001 TEMPORARY FENCING; C8852 SWPPP Planning;
Licenses	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Back To Query Form

Miller Farms
NURSERY INC.

1828 CENTRAL AVENUE • (P.O. BOX 2145) • McKINLEYVILLE, CALIF. 95519 • 707-839-1571 • FAX 707-839-2563

"Grow With Us"

November 10, 2016

Project: CALTRANS BIG LAGOON 01-0B4304

Item 18, 130505, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), 4 @ $500.00 ea. = $2,000.00 Partial 28.5,

Item 54, 032429, SOIL AMENDMENT (CF), 18 CF @ $17.00/cf= $306.00

Item 55, 202037, ORGANIC FERTILIZER, .5 lb @ $300.00/lb = $150.00

Item 56, 204099, PLANT ESTABLISHMENT WORK, $10,800.00

Item 57, 205035, WOOD MULCH, 190 CY @ $80.00 cu. = $15,200.00

Item 59, 210260, ROLLED EROSION CONTROL PRODUCT (JUTE MESH), 27,000 SQ. FT. @ $0.27/SQ. FT. = $7,290.00

Item 60, 210270, ROLLED EROSION CONTROL PRODUCT (NETTING), 21,400 SQ. FT. @ $0.65/SQ. FT. = $13,884.00

100%

Item 95, 999990, MOBILIZATION $1,500.00 Partial .3%

2- addenda noted

No maintenance/planting only

DIR # 1000006690

$ 51,130.00

M&S Environmental Landscapes, Inc.
12192 Mac's Road
Redding, CA 96003
530-241-1418 FAX 530-241-9647
DIR Registration No. 1000010084
CA Lic. 751931 DBE,SMBE, and MBE Certified CT No. 030736

NOV 15 2016

11/15/16

Bid For - Cal-trans # 01-0B4304
Humboldt County Near Big Lagoon
Rte. 101

M&S Environmental Landscapes, Inc. would like to propose a bid for the following items:

Item No.	Description	Units	Quantity	Cost per Unit	Est. Cost
54	Soil Amandment (CF)	CF	18	17.00	$ 306.00
55	Organic fertilizer	LB	0.5	90.00	$ 45.00
56	Plant Establishment Work	LS	1	13,000.00	$ 13,000.00
57	Wood Mulch	CY	190	86.00	$ 16,340.00
59	Rolled Erosion Control Jute Mesh	SQFT	26800	0.62	$ 16,616.00
60	Rolled Erosion Control Jute Netting	SQFT	21400	0.900	$ 19,260.00

TOTAL $ 65,567.00

ADDITIONAL BID NOTES

* Prime Contractor to provide and pay for water source on site (i.e. fire hydrant,water truck, or other approved source) at a minimum rate of 200 g.p.m.
* All traffic control to be provided by Prime contractor. Bid valid for 60 days.

* Performance and Payment bonds are not included. Insurance beyond a $5 mil umbrella will result in additional charge.
* Signatory to Local 185 Laborers Union.
* If you have any questions please call our office.

Michael Smith

NOV.14.2016 10:16 AM M&S Environmental Landsca 5302419647 PAGE. 1/ 3

Back To Query Form

Search Returned 1 Records

Thu Apr 24 10:07:08 PDT 2014

Query Criteria

Firm ID: 30736

Firm Type: DBE

Firm ID	30736
Firm/DBA Name	M & S ENVIRONMENTAL LANDSCAPES, INC
Address Line1	12182 MACS ROAD
Address Line2	
City	REDDING
State	CA
Zip Code1	96003
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	shelley@mandsenviro.com; michael@mandsenviro.com
Contact Name	MICHAEL A. SMITH
Area Code	(530)
Phone Number	241-1418
Fax Area Code	(530)
Fax Phone Number	241-9647
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 03; 04; 05; 06; 07; 08; 09; 11; 12; 17; 18; 21; 23; 25; 27; 28; 29; 31; 32; 34; 36; 45; 46; 47; 48; 49; 51; 52; 53; 57; 58;
Districts	01; 02; 03; 04; 05; 10;
DBE NAICS	236910; 561730;
ACDBE NAICS	
Work Codes	C0620 LANDSCAPING & NURSERY SUPPLIER; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS; C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM; C2066 TEMPORARY EROSION CONTROL;
Licenses	C27 Landscaping Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Back To Query Form

Certified Coatings Company
Member of the Muehlhan Group

November 15, 2016

Attention General Contractors:

Regarding: Construction on State Highway in Humboldt County near Big Lagoon on Route 101 north of Georgia Pacific Road.
Contract No. 01-0B4304

NOV 15 2016

PROPOSAL LETTER

Contractors:

Certified Coatings Company is pleased to provide our proposal for the field Clean and Paint Steel Soldier Piling surfaces on the above referenced project. We hold current SSPC QP1 certifications as required by Caltrans.

For shop abrasive blasting and priming, we recommend that you contact R&B Protective Coatings in Linden, CA (Tel 209-887-2030), who is SSPC QP3 certified.

We are a union contractor and will provide union painters for all field work. We will provide a paint quality work plan to cover our work.

Our proposal is as follows:

Bid Item #	Description	Unit of Measure	Est. Qty.	Unit Price	Extension
79	Clean and Paint Steel Soldier Piling, (partial)	LS	LS	$23,364.00	$23,364.00
	Total Lump Sum Bid				$23,364.00

Partial 53%

Bonding can be provided upon request at 1.5% of our subcontract price.

Scope and Specification:
Item 79 – Our bid includes sweep blast to clean the shop applied zinc and applying one zinc finish coat to the exposed soldier pile surfaces in the new soldier pile from the bottom of installed lagging and as shown on Sheet No. 75 of 83 after pile installation and placement of timber lagging. General Contractor will provide surfaces to be painted that are free of concrete splatter and residue. Our bid assumes that we will be able to access the soldier piles from a

Certified Coatings Company — 2320 Cordelia Road Fairfield, CA 94534
(707) 639-4414 - FAX (707) 432-0574 — e-mail: ccc@muehlhan.com
CSLB No. 887287 DIR No. 1000003187 EEO Employer

ladder at the base of the soldier pile wall. If that is not possible, then General Contractor is responsible to provide us alternate access to the surfaces to be painted.

Clarifications and Exclusions:

- Abrasive sweep blast cleaning will be performed using CARB certified abrasive for open air blasting. This abrasive is considered non-hazardous and containment will be limited to ground cover at the base of the soldier pile.
- Repair of deficient shop-applied coatings is the responsibility of others.
- Costs associated with repair of damaged coatings caused by others are the responsibility of others.
- Removal of any material that would affect the adhesion of the top coats or as directed by the GC/Caltrans that cannot be removed by the specified cleaning, including concrete splatter/residue is the responsibility of others.
- Our bid is based on doing the work in one mobilization. Costs associated with delays or additional mobilizations are the responsibility of others.
- Traffic control to allow us to access our work is to be provided by others at no cost to Certified Coatings.
- General Contractor to provide sanitary facilities as required by CalOSHA.
- Secure lay-down area and parking area for Certified Coatings' vehicles, material and equipment storage to be provided by General Contractor at no cost to Certified Coatings.
- Painting during inclement weather is not anticipated and costs associated with heat or enclosures to control the environment are the responsibility of others.
- General Contractor agrees not to negotiate change orders affecting our work with Owner without first getting our input as to affect on our work.
- This proposal becomes an attachment to any subcontract resulting from this proposal.

This bid is valid for 45 days.

If there are any other bid items you feel should include field painting, or if you require further clarification or modifications to this bid proposal, please call us at (707) 639-4414.

Sincerely,

John Faulkner
Estimator

Camblin Steel

SERVICE, INC. SINCE 1954

NOV 15 2016

Reinforcing Service ~ Contractor License CA#218839 Expires 07/31/16 NV#0042078 OR#191866
4175 Cincinnati ~ Rocklin, California 95765 Ph (916) 644-1300 Fax (916) 408-6999
DIR# 1000003852

JOB PROPOSAL

TO: _____ DATE: 11-15-2016

JOB & LOCATION: CDOT 01-0B4304 BUTTRESS WALLS, HUMBOLT COUNTY, CALIF.

ADDENDUMS: PLANS: 10-26-15

ITEM	INCLUDE	EXCLUDE	FURNISH	INSTALL	PRICE (tax inc.) U.N.O.
REBAR & EPOXY COATED REBAR	X		X	X	
MASONRY REBAR		X			
MASONRY REBAR LAYOUT		X			
POST TENSION MATERIAL, LABOR		X			
CONSTRUCTION JOINT DOWELS		X			
GROUT DOWELS		X			
WELDED WIRE FABRIC		X			
LIFTING OR CHAIRING W.W.F.		X			
TIED & STOCKPILED ITEMS/ CAISSONS		X			
WELDING & REBAR WELDED TO MISC.		X			
ANCHOR BOLT TIES & ADDED REINF		X			
INSPECTION/TESTING/ENGINEERING		X			
HOISTING		X			
REBAR PROTECTION CAPS		X			
SITE REINFORCING		X			
LINES, GRADES & TEMPLATES		X			
			TOTAL PRICE:	$58,050.20	

**See attached for Bid Breakdown	ALTERNATES	ADDS	DEDUCT

THIS PROPOSAL IS SUBJECT TO REVISION OR WITHDRAWAL IF NOT ACCEPTED IN WRITING OR BY FACSIMILE TRANSMISSION WITHIN THIRTY (30) DAYS. THIS PROPOSAL IS CONDITIONED UPON OUR APPROVAL OF FINAL QUANTITIES, CONTRACT DOCUMENTS, INSURANCE AND BONDING REQUIREMENTS, AND CONSTRUCTION SCHEDULES. CAMBLIN STEEL SERVICE, INC. SHALL BE ENTITLED TO RECOVER ITS COLLECTION COSTS AND ATTORNEY'S FEES IF PAYMENT IS NOT MADE AS REQUIRED UNDER THE BUSINESS & PROFESSIONS CODE. CHANGE ORDER NUMBER/WRITTEN AUTHORIZATION IS REQUIRED PRIOR TO ANY EXTRA WORK BEING PERFORMED. UPON AWARDED JOB PLEASE PROVIDE ONE SET OF CONTRACT PLANS AND SPECS.

Price is subject to change if Material is not shipped within (90) days

Very Truly Yours,
Camblin Steel Service, Inc.

By: _____

THE UNDERSIGNED ACCEPTS THIS PROPOSAL AND AGREES TO PROVIDE THE NAME, ADDRESS AND PHONE NUMBER OF THE PROJECT OWNER, PROJECT LENDER AND GENERAL CONTRACTOR. THE UNDERSIGNED ALSO AGREES TO PROVIDE A COPY OF THE GENERAL CONTRACTOR'S PAYMENT BOND AND REQUIREMENTS ON INSURANCE, BONDING AND INDEMNITY BEFORE FINAL CONTRACT DOCUMENTS ARE SUBMITTED.

Dated: _____ ACCEPTED BY: _____ DATE: _____

Camblin Steel Service, Inc.

4175 Cincinnati Ave *Rocklin, CA 95765*(916) 644-1300*fax (916) 408-6999*contractor's lic. no. 218839

BID BREAKDOWN

01-0B4304 - Buttress walls

BI	Description	UOM	Est. Quantity	Unit Price	Item Total	
74	Struct Conc Barrier Slab - Final Pay	CY	65	$ 243.90	$ 15,853.50	P 24%
76	Bar Reinf Steel (Buttress - Final Pay	LBS	20,580	$ 1.00	$ 20,580.00	100%
77	Bar Reinf Steel (Epoxy Ctd)(Waler) - Final Pay	LBS	12,170	$ 1.61	$ 19,593.70	100%
92	CA ST-10 Bridge Rail (Mod) - Final Pay	LF	119	$ 17.00	$ 2,023.00	100%
				Total	$ 58,050.20	

APPLY-A-LINE, INC.

19652 N. Hirsch Court • Anderson, CA 96007
Phone (530) 365-4000 • Fax (530) 365-4060
mail@applyaline.com • LIC. #562762

ATSSA MEMBER

SAFER ROADS SAVE LIVES

DIR: 1000003300 C-32 LIC. # 562762
DIR EXP. 6-30-17 LIC EXP 3-31-17

NOV 15 2016

To: **General Contractors**
01-HUM-101-111.3/ 111.7
Project: **01-0B4304**
County: **HUMBOLDT**
City: **BIG LAGOON**
Bid Date: **11/15/2016**

The Following is our proposal for the above referenced project:

Item #:	Description	Quantity:	Unit	Price:	Total:
1	LEAD PLAN-REM-COLD PLANE	1	LS	1300.00	1300.00
6	TEMP PM (PAINT)	48	SF	8.00	384.00
7	TEMP STRIPE (PAINT)	750	LF	1.55	1162.50
8	CHANNEL-NO MAINT	40	EA	35.00	1400.00
29	REM YEL STRIPE HAZ	2210	LF	2.80	6188.00
33	REM PAINT STRIPE	110	LF	2.20	242.00
34	REM PAINT PM	24	SF	20.00	480.00
35	REM THERMO STRIPE	1550	LF	1.70	2635.00
36	REM PAVE MARKER	98	EA	6.00	588.00
65	C.L. RUMBLE SINUSOIDAL	19	STA	145.00	2755.00
93	4" THERMO STRIPE 100 MIL	7560	LF	1.00	7560.00
94	RECESSED REFLECTORS	160	EA	21.00	3360.00
95	MOB	1	LS	1900.00	1900.00
					$29,954.50

Partial 50%
100%
.5%
2,650 Partial
$30,704
1 Extra Mob

Apply-A-Line, INC. proposes to furnish all labor, equipment, and materials necessary to complete the bid items on referenced project.

CONDITIONS OF PROPOSAL:

1 Offerer reserves the right to withdraw proposal if not accepted within 30 days.
2 Prices quoted above do NOT include performance bond.
3 If a formal subcontract is required a complete copy of this quote must be included.
4 2-Trip included.1 FOR DETOURS PLUS 1 FOR PERM EQUAL 2 TOTAL ADDIT.$750.00 EA.
5 Remove floppys included.(Mow style not broke off pieces)
6 T.C. not included for detours or temp items. 1- 1.5 days T.C. Needed.
7 T.C. not included for perm work. 1 DAY NEEDED.
8 Message Board NOT included.
9 12 Working days required for scheduling.
10 Re Rumbles Fog seal included.
11 Sweeping included for rumbles
12 General to provide dump site on job or dump truck for millings. Gen. to dispose of these millings.

PLEASE NOTIFY US RIGHT AWAY IF WE GET THIS JOB SO WE CAN PROCESS AND CREATE FILE.

Thank you for the opportunity to quote this project with your company.

Sincerely,

Steve Puderbaugh

Steve Puderbaugh
Project Manager
steve@applyaline.com

Whitson Inc.
3167 Hwy 96 North
Post Office Box 240
Willow Creek, California 95573
(530) 629-2324
Cont. Lic: 585179

NOV 14 2016

DIR # 1000011211

Quotation

November 11, 2016

To: Bidding Contractors
Project: Contract Number 01-0B4304. FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR BIG LAGOON FROM 1.8 MILES TO 2.2 MILES NORTH OF GEORGIA PACIFIC ROAD in District 01 on Route 101

Engineer: Cal Trans

We will provide all labor and materials to do the work items listed below. We have comprehensive general liability insurance. We will provide weekly certified pay reports. We can provide bonding for 1.2 % of total sub contract.

Item 9 Code #128601 TEMPORARY SIGNAL SYSTEM

LUMP SUM PRICE: $ 139,900.00 100%

Includes generators, Transfer switch, fuel and maintenance. Includes moving one end of system to location 2 with new loops.

Price does not include Flagging or Traffic Control. We need about three weeks of traffic control to install, move and take down system.

Respectfully Submitted,

Rick Reinhard

Rick Reinhard
General Manager

Our Phone is 530-629-2324. **Fax is 530-629-3774.**

MALCOLM
Look to the Blue

REVISED PRICE
PAGE 1 ONLY

NOV 15 2016

November 15, 2016
MDCI Est. No. NC-16-416

RE: Proposal for 30" Drilled Hole and Ground Anchors
Caltrans Contract #01-0B4304
1.8 Miles to 2.2 Miles North of Georgia Pacific Road
Humboldt County, CA

Malcolm Drilling Company, Inc. (Malcolm) herein provides pricing to furnish labor, materials and equipment to drill 30" diameter holes, install beams and concrete and drill and install ground anchors at 3 separate retaining wall locations for the above referenced project. Our pricing is based upon the acknowledgements listed below, our scope of work outlined herein, and the attached Malcolm Standard Conditions.

ACKNOWLEDGEMENTS:

- Caltrans Special Provisions dated 10/10/16
- Caltrans Plans dated 05/18/15
- Foundation Report dated 11/06/14
- Addendum #2 dated 11/04/16

SCHEDULE

WALL #11 – 30" HOLE = 10 WD
– TIEBACKS = 8 WD

WALL #12 – 30" HOLE = 15 WD
– TIEBACK = 13 WD

WALL #14 – 30" HOLE = 4 WD
TIEBACK = 5 WD

TOTAL DURATION = 55 WD *

* DOES NOT INCLUDE MOBILIZATION & TIEBACK TESTING.

SCOPE OF WORK – DRILL AND INSTALL SOLDIER PILES:

- One mobilization.
- Drill 30" diameter holes.
- Hoist and install soldier piles into drilled holes (Steel material furnished by others).
- Furnish and place concrete backfill.
- Furnish and place lean concrete backfill.
- Pump water/slurry displaced during concreting soldier piles into Malcolm supplied Baker Tanks (disposal of tanks by others).

SCOPE OF WORK – FURNISH AND INSTALL GROUND ANCHORS:

- One mobilization.
- Furnish and install permanent ground anchors from roadway. **Excavator mount drill can reach all tiebacks including the bottom row of tiebacks (12' from top of pile at Wall #14).** Tiebacks installed through a blockout in the concrete waler.
- Furnish and install bearing plate and trumpet after installing tiebacks.
- Performance ten (10) production ground anchors and proof test remaining production ground anchors.
- Backfill ground anchor block out with non-shrink grout after lock off.

PROPOSAL PRICING:

Item No.	Description	Quantity		Unit Price	Total Amount	
95 (partial)	Mobilization (30" Hole & Anchors)	1	LS	$ 120,000.00	$ 120,000.00	Partial 24%
50 (F)	Concrete Backfill (Soldier Pile Wall)	975	CY	$ 280.00	$ 273,000.00	100%
51 (F)	Lean Concrete Backfill	54	CY	$ 280.00	$ 15,120.00	100%
69	Ground Anchor (Subhorizontal)	130	EA	$ 4,290.00	$ 557,700.00	100%
72	30" Diameter Hole	5,754	LF	$ 71.00	$ 408,534.00	Partial 94.2
				Total Amount	$ 1,374,354.00	

$1,374,354.00

Malcolm Drilling Company, Inc.
3503 Breakwater Court, Hayward, CA 94545
Tel. 510-780-9181 Fax 510-780-9167
Contractors License No. 259543 / DIR No. 1000003389

Alluvion Biological Consulting

2784 Homestead Road #327, Santa Clara, CA 95051
DGS: Small Micro 1741842 CUPC: DBE: 42030

DIR #1000011119

BID PROPOSAL

RE: Caltrans 01-0B4304 Restore Slope and Construct Retaining Walls in Humboldt County near Big Lagoon from 1.8 Miles to 2.2 Miles North of Georgia Pacific Road

Bid Date 11/15/16

Alluvion Biological Consulting is presenting this cost proposal to provide DBE support Caltrans 01-0B4304 Restore slope and construct retaining walls In Humboldt County. The purpose of this quote is to provide mandated Contracted Supplied Biologist and Natural Resources Protection Plan for activities associated project construction. Alluvion Biological Consulting is summiting quotes to bid of the following line items 30 and 31:

Spec Section	Description	Assumptions	Unit	Number	Cost per Unit	Total Cost
31 146003 NATURAL RESOURCE PROTECTION PLAN	Prepare a natural resource protection plan that defines measures you will take to maintain project compliance with all environmental laws, regulations, and PLAC requirements.	Assume preparation of a Natural Resource Protection plan that includes all regulated species and mitigation measurements. **Assume includes a Worker Education Program with training provided to all construction personnel.**	LS	1	$8,750	$8,750
30 146002 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 14-6.05A(2)(c) Pre-Construction Survey	Pre-Construction Survey Report Submit a pre-construction survey report within 14 days before starting construction activities.	Assume pre-construction for Migratory Birds The survey must be performed within 15 days before proposed vegetation removal. Assume report included.	LS	1	$3,360	$3,360

BI# 30 - $64,220 —
BI# 31 - $8,750 —

14-6.05C(2) Pre-construction Survey	Survey the work area for regulated species within 2 days before starting construction activities.	Assume pre-construction wildlife surveys for regulated species name Palid Bat, Silver-Haired Bat, Townsends Big-Eared Bat, Pacific Fisher Bald Eagle Osprey, Marbled Murrelet, Northern Spotted Owl, Del Norte Salamander, Northern Red-Legged Frog, and White-Footed Vole. Assume 2-3 biologist for these efforts. Assume report included.	LS	1	$4,360	$4,360
Contractor Biologist 14-6.02C(5)	For Del Norte Salamander, Northern Red-Legged Frog, and White-Footed Vole a Contractor – supplied Biologist will be on the project prior to and during clearing and grubbing and earthwork activities.	**Assume Daily monitoring doing any ground disturbance activities. Assume daily surveys before construction activities. Contractor should adjust amount of monitoring days according to their anticipated work schedule at $750 per day.**	Unit	300	$750	$225,000
14-6.05A(2)(f) Incident Report	Submit an Incident Report within 24 hours of the incident.	Assume included with daily monitoring rate.	Included			

14-6.05A(2)(g) Annual Monitoring Report	Submit no later than January 15 during each year of construction.	Assume annual report send no later than January 15th of each year of construction. Assume 2 reports.	Unit	2	$3200	$6400
14-6.05A(2)(h) Final Monitoring Report	Submit no later than 20 days after completion of the project.	Assume final report due no later than 20 days after completion of the project.	LS	1	$5100	$5100

Contractor is responsible for adjusting the number of days needed for monitoring according to their anticipated work schedule at $750 per day. In addition, the contractor should adjust the amount of annual reports needed at $3200 per report.

We trust that this quote a sufficient information for your needs. If there are any questions please contact us. Thank you for your consideration.

Jenerro Lockhart | Principal Ecologist
Alluvion Biological Consulting
Office: 408 784 4397 | email: Jenerro.lockhart@alluvionbc.com
DGS: Small Micro 1741842 | CPUC: 13020077 | CUPC: DBE: 42030

Back To Query Form

Search Returned 1 Records

Tue Nov 15 13:26:09 PST 2016

Query Criteria

Firm ID: 42030

Firm Type: DBE

Firm ID	42030
Firm/DBA Name	ALLUVION BIOLOGICAL CONSUTLING
Address Line1	1151 HARBOR BAY PARKWAY, SUITE 206A
Address Line2	
City	ALAMEDA
State	CA
Zip Code1	94502
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	jenerro.lockhart@alluvionbc.com
Contact Name	JENERRO D. LOCKHART
Area Code	(925)
Phone Number	989-7900
Alt Area Code	(510)
Alt Phone Number	306-2058
Fax Area Code	(510)
Fax Phone Number	373-2253
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	00;
Districts	00;
DBE NAICS	541620;
ACDBE NAICS	
Work Codes	C8713 CONSULTANT, ENVIRONMENTAL; C8792 Environmental - Biological Studies; C8793 Environmental - Environmental Impact Assessment; C8795 Environmental-Regulatory;
Licenses	
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: J.F. Shea Construction, Inc.

Contract No.: 01-0B4304

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
Shasta Builders Exchange	11/7/2016 - 11/15/2016		Placed Ad
Construction Up-Date, Inc.	11/10/16		Placed Ad
Minority Bidders Bulletin	11/7/16, 11/14/16		Placed Ad
Reed Construction Data	11/7/2016 - 11/15/2016		Placed Ad
Caltrans	11/7/2016 - 11/15/2016		Placed Ad
DBE Good Faith.com	11/7/2016 - 11/15/2016		Placed Ad,Emailed,Faxed,Called 2 Times

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

J.F. Shea Construction, Inc. offers assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or subcontractors can call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Please See Attached Advertising and Solicitation.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

J.F. Shea Construction, Inc. offers assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or subcontractors can call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Please See Attached Advertising and Solicitation.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

J.F. Shea Construction, Inc. offers assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or subcontractors can call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Please See Attached Advertising and Solicitation.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
Caltrans	11/7/2016	Online	Placed Online Ad from: 11/7/16 - 11/15/16
DBEGoodFaith.com	11/7/2016	Online	Placed Online Ad, Emailed,Faxed,Called (2 Times)
			75 DBE Subcontractors

9. Include additional data to support a demonstration of good faith efforts.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Good Faith Efforts Documentation

1 - Item of Work Offered to Subcontractors

State of California Department of Transportation - CALTRANS
Contract # 01-0B4304
Good Faith Efforts Documentation - DBE
DES-OE-0102.11A (REV 12/2014)
Bid Date: 11/15/16 @ 2 PM

J.F. Shea Construction, Inc.

#:	Item of Work Offered:	Bidder Normally Performs Item: (Y/N)	Item Broken Down to Facilitate Participation : (Y/N)	Established Flexible Timeframes for Performance & Delivery Schedules: (Y/N)	Amount: ($)	Percentage of Contract: (%)
1	LEAD COMPLIANCE PLAN	N	Y	Y	$2,847.89	0.05%
2	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	N	Y	Y	$3,547.00	0.07%
3	TIME-RELATED OVERHEAD (LS)	Y	Y	Y	$153,347.83	2.88%
4	CONSTRUCTION AREA SIGNS	Y	Y	Y	$10.50	0.00%
5	TRAFFIC CONTROL SYSTEM	N	Y	Y	$224,764.10	4.22%
6	TEMPORARY PAVEMENT MARKING (PAINT)	N	Y	Y	$420.48	0.01%
7	TEMPORARY TRAFFIC STRIPE (PAINT)	N	Y	Y	$1,275.00	0.02%
8	CHANNELIZER (SURFACE MOUNTED)	Y	Y	Y	$1,533.60	0.03%
9	TEMPORARY SIGNAL SYSTEM	N	Y	Y	$153,238.29	2.88%
10	PORTABLE CHANGEABLE MESSAGE SIGN (EA)	Y	Y	Y	$35,489.08	0.67%
11	TEMPORARY RAILING (TYPE K)	Y	Y	Y	$98,331.20	1.85%
12	TEMPORARY CRASH CUSHION SYSTEM	Y	Y	Y	$234,046.65	4.39%
13	JOB SITE MANAGEMENT	Y	Y	Y	$32,860.25	0.62%
14	PREPARE STORM WATER POLLUTION PREVENTION PLAN	N	Y	Y	$985.81	0.02%
15	RAIN EVENT ACTION PLAN	N	Y	Y	$26,000.00	0.49%
16	STORM WATER SAMPLING AND ANALYSIS DAY	Y	Y	Y	$42,170.70	0.79%
17	STORM WATER ANNUAL REPORT	Y	Y	Y	$6,000.00	0.11%
18	MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL)	Y	Y	Y	$7,680.20	0.14%
19	TEMPORARY COVER	Y	Y	Y	$16,509.20	0.31%
20	TEMPORARY CHECK DAM	Y	Y	Y	$9,319.20	0.17%
21	TEMPORARY DRAINAGE INLET PROTECTION	Y	Y	Y	$232.54	0.00%
22	TEMPORARY FIBER ROLL	Y	Y	Y	$3,842.30	0.07%
23	TEMPORARY GRAVEL BAG BERM	Y	Y	Y	$4,992.50	0.09%
24	TEMPORARY SILT FENCE	Y	Y	Y	$3,074.40	0.06%
25	TEMPORARY CONSTRUCTION ENTRANCE	Y	Y	Y	$27,739.56	0.52%
26	STREET SWEEPING	Y	Y	Y	$46,630.78	0.88%
27	TEMPORARY CONCRETE WASHOUT	Y	Y	Y	$6,631.98	0.12%
28	TEMPORARY FENCE (TYPE ESA)	Y	Y	Y	$5,481.00	0.10%
29	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	N	Y	Y	$6,784.70	0.13%
30	CONTRACTOR-SUPPLIED BIOLOGIST (LS)	N	Y	Y	$70,344.91	1.32%
31	NATURAL RESOURCE PROTECTION PLAN	N	Y	Y	$9,584.52	0.18%
32	DESTROY WELL	N	Y	Y	$226,800.00	4.26%
33	REMOVE PAINTED TRAFFIC STRIPE	N	Y	Y	$265.10	0.00%
34	REMOVE PAINTED PAVEMENT MARKING	N	Y	Y	$525.84	0.01%
35	REMOVE THERMOPLASTIC TRAFFIC STRIPE	N	Y	Y	$2,883.00	0.05%
36	REMOVE PAVEMENT MARKER	N	Y	Y	$643.86	0.01%
37	REMOVE ASPHALT CONCRETE DIKE	Y	Y	Y	$8,448.00	0.16%
38	REMOVE CULVERT (LF)	Y	Y	Y	$4,315.74	0.08%
39	REMOVE PIPE (EA)	Y	Y	Y	$3,111.10	0.06%
40	REMOVE DOWNDRAIN (EA)	Y	Y	Y	$4,926.87	0.09%
41	RESET MILEPOST MARKER	Y	Y	Y	$164.32	0.00%
42	RESET ROADSIDE SIGN (ONE POST)	Y	Y	Y	$273.84	0.01%
43	COLD PLANE ASPHALT CONCRETE PAVEMENT	Y	Y	Y	$47,372.50	0.89%
44	CLEARING AND GRUBBING (LS)	Y	Y	Y	$37,445.80	0.70%

45	DEVELOP WATER SUPPLY	Y	Y	Y	$56,959.44	1.07%
46	ROADWAY EXCAVATION	Y	Y	Y	$66,066.00	1.24%
47	SHOULDER BACKING	Y	Y	Y	$1,757.25	0.03%
48(F)	STRUCTURE EXCAVATION (SOLDIER PILE WALL)	Y	Y	Y	$20,106.60	0.38%
49(F)	STRUCTURE BACKFILL (SOLDIER PILE WALL)	Y	Y	Y	$25,010.80	0.47%
50(F)	CONCRETE BACKFILL (SOLDIER PILE WALL)	Y	Y	Y	$299,032.50	5.61%
51(F)	LEAN CONCRETE BACKFILL	Y	Y	Y	$16,561.80	0.31%
52	INVASIVE SPECIES REMOVAL	Y	Y	Y	$10,897.03	0.20%
53	CONTRACTOR SUPPLIED ARBORIST	N	Y	Y	$27,384.35	0.51%
54	SOIL AMENDMENT (CF)	N	Y	Y	$335.16	0.01%
55	ORGANIC FERTILIZER	N	Y	Y	$164.31	0.00%
56	PLANT ESTABLISHMENT WORK	N	Y	Y	$11,830.04	0.22%
57	WOOD MULCH	Y	Y	Y	$16,649.70	0.31%
58	DUFF (SQFT)	Y	Y	Y	$5,146.50	0.10%
59	ROLLED EROSION CONTROL PRODUCT (JUTE MESH)	Y	Y	Y	$8,040.00	0.15%
60	ROLLED EROSION CONTROL PRODUCT (NETTING)	Y	Y	Y	$15,194.00	0.29%
61	CLASS 2 AGGREGATE BASE (CY)	Y	Y	Y	$51,221.28	0.96%
62	HOT MIX ASPHALT (TYPE A)	Y	Y	Y	$310,873.20	5.84%
63	ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER)	Y	Y	Y	$5,105.85	0.10%
64	GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC)	Y	Y	Y	$4,149.00	0.08%
65	CENTERLINE RUMBLE STRIP (SINUSOIDAL)	Y	Y	Y	$3,017.77	0.06%
66	PLACE HOT MIX ASPHALT DIKE (TYPE A)	N	Y	Y	$12,691.10	0.24%
67	PLACE HOT MIX ASPHALT DIKE (TYPE E)	N	Y	Y	$3,013.50	0.06%
68	TACK COAT	Y	Y	Y	$1,872.14	0.04%
69	GROUND ANCHOR (SUBHORIZONTAL)	N	Y	Y	$610,889.50	11.47%
70	STEEL SOLDIER PILE (HP 14 X 73)	Y	Y	Y	$74,548.80	1.40%
71	STEEL SOLDIER PILE (W 14 X 90)	Y	Y	Y	$480,262.26	9.02%
72	30" DRILLED HOLE	N	Y	Y	$474,877.62	8.92%
73(F)	STRUCTURAL CONCRETE, BUTTRESS	Y	Y	Y	$145,258.88	2.73%
74(F)	STRUCTURAL CONCRETE, BARRIER SLAB	Y	Y	Y	$71,312.80	1.34%
75(F)	STRUCTURAL CONCRETE, WALER	Y	Y	Y	$97,834.03	1.84%
76(F)	BAR REINFORCING STEEL (BUTTRESS)	Y	Y	Y	$24,284.40	0.46%
77(F)	BAR REINFORCING STEEL (EPOXY COATED) (WALER)	Y	Y	Y	$23,001.30	0.43%
78(F)	TIMBER LAGGING	Y	Y	Y	$92,256.19	1.73%
79	CLEAN AND PAINT STEEL SOLDIER PILING	N	Y	Y	$37,115.65	0.70%
80	PREPARE AND STAIN CONCRETE	Y	Y	Y	$10,853.05	0.20%
81	24" CORRUGATED STEEL PIPE (.109" THICK)	Y	Y	Y	$5,683.68	0.11%
82	6" PERFORATED PLASTIC PIPE UNDERDRAIN	Y	Y	Y	$5,355.28	0.10%
83	6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN	Y	Y	Y	$4,373.10	0.08%
84	24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK)	Y	Y	Y	$6,523.86	0.12%
85	24" ANCHOR ASSEMBLY	Y	Y	Y	$4,134.72	0.08%
86	ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY)	Y	Y	Y	$3,403.28	0.06%
87	ROCK SLOPE PROTECTION (FACING, METHOD B) (CY)	Y	Y	Y	$1,202.72	0.02%
88	ROCK SLOPE PROTECTION FABRIC (CLASS 8)	Y	Y	Y	$12,824.94	0.24%
89	MARKER (CULVERT)	Y	Y	Y	$164.31	0.00%
90	OBJECT MARKER (TYPE P)	Y	Y	Y	$109.54	0.00%
91	CRASH CUSHION (TYPE TRACC)	Y	Y	Y	$115,014.26	2.16%
92(F)	CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING	N	Y	Y	$2,215.78	0.04%
93	4" THERMOPLASTIC TRAFFIC STRIPE	N	Y	Y	$8,316.00	0.16%
94	PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)	N	Y	Y	$3,680.00	0.07%
95	MOBILIZATION	Y	Y	Y	$464,570.00	8.72%
				Item Total:	**$5,326,037.41**	**100.00%**
				Working Days Total:	**$1,242,000.00**	
				Bid Total:	**$6,568,037.41**	

Good Faith Efforts Documentation

2 - Solicited DBE Subcontractors

*See Attached Back-up Included w/ #'s 4, 5, 6, 7 & 8

State of California Department of Transportation - CALTRANS
Contract # 01-0B4304
Good Faith Efforts Documentation - DBE
Solicitied DBE Subcontractors List
Bid Date: 11/15/16 @ 2 PM

J.F. Shea Construction, Inc.

6 RIVERS CONSTRUCTION, INC.
ALERT-O-LITE, INC
ALLUVION BIOLOGICAL CONSUTLING
ANCHOR SINGH PAINTING
APADANA ENGINEERING, INC.
BAY LINE CUTTING & CORING, INC.
BC SCHMIDT CONSTRUCTION, INC.
BLACK DIAMOND ASPHALT, INC.
BOUTHILLIER CONSTRUCTION, INC
BRAY TRUCKING
CALIFORNIAN ENVIRONMENTAL SERVICES, INC
CLEAR CREEK CONSTRUCTION INC.
COLEMAN ENVIRONMENTAL ENGINEERING INC
CONTRACTOR SERVICES GROUP, INC.
DON GARCIA EXCAVATING & PAVING, INC.
ECHELON-CES MANAGEMENT & CONSULTING
FRANK MEDINA GENERAL ENGINEERING CONTRACTOR
FRANK ZABEL TRUCKING, INC.
GENERAL SUPPLY COMPANY
GR SUNDBERG, INC.
GREEN BUILDING PRODUCTS, INC
GREEN VALLEY CONSULTING ENGINEERS
HILLSIDE DRILLING, INC.
JAHN ENGINEERING, INC
JON PITTMAN TRUCKING
K & K CONSTRUCTION SUPPLY, INC
KA`PEL CONSTRUCTION INC.
KIONA LANDSCAPING
MAY & ASSOCIATES
MC CULLOUGH CONSTRUCTION INC
MRB CALIFORNIA ENTERPRISES, INC.
NITTA EROSION CONTROL
NOR-CAL PUMP & WELL DRILLING, INC.
NORTHERN INDUSTRIAL ELECTRIC
PARMETER GENERAL ENGINEERS & SERVICES, INC
PROCURA 360 GROUP LLC
PRUNUSKE CHATHAM, INC
RUPERT CONSTRUCTION SUPPLY, LP
S.T. RHOADES CONSTRUCTION, INC.
SITE WORK SOLUTIONS
SPECIALTY TRAFFIC SYSTEMS
STONY CREEK GENERAL ENGINEERING
TRAFFIC CONTROL PROS
TRINITY VALLEY CONSULTING ENGINEERS, INC
UMA HINMAN CONSULTING
WALLACE STRUCTURES
WATER COMPONENTS & BUILDING SUPPLY, INC
WHITE CAP READY MIX, INC.
WILLIS REBAR
WOODWARD DRILLING CO, INC

Good Faith Efforts Documentation

3 - Subcontractors Used vs Not Used

S.T. RHOADES CONSTRUCTION INC.

8585 COMMERCIAL WAY, REDDING, CA 96002
P.O. BOX 494520, REDDING, CA., 96049
530-223-9322, Fax 530-223-9222, License # 930684
MBE/SBE- 1247344,U/DBE-37693, UNIONS-OPERATORS, LABORERS
DIR # 1000008025

PROPOSAL

To: General Contractors
Attn:
Project: CT 01-0B4304
Bid date: 11/15/2016
Date: 11/15/2016

Item	Description	Quantity	UM	Unit Price	Amount
62	HMA (TYPE A)	1320	TON	$ 215.00	$ 283,800.00
63	ASPHALT BINDER (GEO PAVEMENT INTL.)	0.6	TON	$ 7,200.00	$ 4,320.00
64	GEO PAVMENT (PAVING FABRIC)	450	SY	$ 7.80	$ 3,510.00
68	TACK COAT	1.2	TON	$ 1,320.00	$ 1,584.00
95	MOBILIZATION	1	LS	$ 30,700.00	$ 30,700.00
				Total:	$ 323,914.00

100%

Partial 7.7%

Notes
- Proposal valid for 30 days, Allow 10 days for scheduling
- Payment to be made 15 days after work is completed
- All Work to be available upon mobilization to site and performed consecutively
- 1 Mobilization included. Additional Mob's $10,000.00 ea.
- Quote is non separable.

Exc.
- Bonds
- Permits
- Raising/Lowering Iron
- Fees
- Striping
- Staking
- Engineering
- Surveying
- Traffic Control

Respectively Submitted,
Tyler Rhoades
Estimator

NOV 15 2016

Back To Query Form

Search Returned 1 Records

Tue Nov 15 10:47:15 PST 2016

Query Criteria

Firm ID: 37693

Firm Type: DBE

Firm ID	37693
Firm/DBA Name	S.T. RHOADES CONSTRUCTION, INC.
Address Line1	8585 COMMERCIAL WAY
Address Line2	
City	REDDING
State	CA
Zip Code1	96002
Zip Code2	
Mailing Address Line1	P O BOX 494520
Mailing Address Line2	
Mailing City	REDDING
Mailing State	CA
Mailing Zip Code1	96049
Mailing Zip Code2	
Certification Type	DBE
EMail	steve@strhoadesinc.com
Contact Name	STEVE RHOADES
Area Code	(530)
Phone Number	223-9322
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(530)
Fax Phone Number	223-9222
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	02; 03; 04; 05; 06; 08; 09; 11; 12; 14; 17; 18; 23; 25; 26; 29; 31; 32; 34; 45; 46; 47; 51; 52; 53; 57; 58;
Districts	01; 02; 03; 09; 10;
DBE NAICS	237110; 237310; 237990; 238110; 238910;
ACDBE NAICS	
Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1901 ROADWAY EXCAVATION; C1910 GRADING; C2066 TEMPORARY EROSION CONTROL; C2201 FINISHING ROADWAY; C2602 AGGREGATE BASE; C3600 PENETRATION TREATMENT & PRIME COAT; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFORCING FABRIC; C8001 TEMPORARY FENCING; C8852 SWPPP Planning;
Licenses	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Back To Query Form

Miller Farms
NURSERY INC.

1828 CENTRAL AVENUE • (P.O. BOX 2145) • McKINLEYVILLE, CALIF. 95519 • 707-839-1571 • FAX 707-839-2563

"Grow With Us"

November 10, 2016

Project: CALTRANS BIG LAGOON 01-084304

Item 18, 130505, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), 4 @ $500.00 ea. = $2,000.00 Partial 28.5,

Item 54, 032429, SOIL AMENDMENT (CF), 18 CF @ $17.00/cf= $306.00

Item 55, 202037, ORGANIC FERTILIZER, .5 lb @ $300.00/lb = $150.00

Item 56, 204099, PLANT ESTABLISHMENT WORK, $10,800.00

Item 57, 205035, WOOD MULCH, 190 CY @ $80.00 cu. = $15,200.00

Item 59, 210260, ROLLED EROSION CONTROL PRODUCT (JUTE MESH), 27,000 SQ. FT. @ $0.27/SQ. FT. = $7,290.00

Item 60, 210270, ROLLED EROSION CONTROL PRODUCT (NETTING), 21,400 SQ. FT. @ $0.65/SQ. FT. = $13,884.00

100%

Item 95, 999990, MOBILIZATION $1,500.00 Partial .3%

2- addenda noted

No maintenance/planting only

DIR # 1000006690

$ 51,130.00

M&S Environmental Landscapes, Inc.
12192 Mac's Road
Redding, CA 96003
530-241-1418 FAX 530-241-9647
DIR Registration No. 1000010084
CA Lic. 751931 DBE,SMBE, and MBE Certified CT No. 030736

NOV 15 2016

11/15/16

Bid For - Cal-trans # 01-0B4304
Humboldt County Near Big Lagoon
Rte. 101

M&S Environmental Landscapes, Inc. would like to propose a bid for the following items:

Item No.	Description	Units	Quantity	Cost per Unit	Est. Cost
54	Soil Amandment (CF)	CF	18	17.00	$ 306.00
55	Organic fertilizer	LB	0.5	90.00	$ 45.00
56	Plant Establishment Work	LS	1	13,000.00	$ 13,000.00
57	Wood Mulch	CY	190	86.00	$ 16,340.00
59	Rolled Erosion Control Jute Mesh	SQFT	26800	0.62	$ 16,616.00
60	Rolled Erosion Control Jute Netting	SQFT	21400	0.900	$ 19,260.00

TOTAL $ 65,567.00

ADDITIONAL BID NOTES

* Prime Contractor to provide and pay for water source on site (i.e. fire hydrant,water truck, or other approved source) at a minimum rate of 200 g.p.m.
* All traffic control to be provided by Prime contractor. Bid valid for 60 days.

* Performance and Payment bonds are not included. Insurance beyond a $5 mil umbrella will result in additional charge.
* Signatory to Local 185 Laborers Union.
* If you have any questions please call our office.

Michael Smith

NOV.14.2016 10:16 AM M&S Environmental Landsca 5302419647 PAGE. 1/ 3

Back To Query Form

Search Returned 1 Records

Thu Apr 24 10:07:[illegible] PDT 2014

Query Criteria

Firm ID: 30736

Firm Type: DBE

Firm ID	30736
Firm/DBA Name	M & S ENVIRONMENTAL LANDSCAPES, INC
Address Line1	12192 MACS ROAD
Address Line2	
City	REDDING
State	CA
Zip Code1	96003
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	shelley@mandsenviro.com; michael@mandsenviro.com
Contact Name	MICHAEL A. SMITH
Area Code	(530)
Phone Number	241-1418
Fax Area Code	(530)
Fax Phone Number	241-9847
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 03; 04; 05; 06; 07; 08; 09; 11; 12; 17; 18; 21; 23; 25; 27; 28; 29; 31; 32; 34; 36; 45; 46; 47; 48; 49; 51; 52; 53; 57; 58;
Districts	01; 02; 03; 04; 05; 10;
DBE NAICS	236910; 561730;
ACDBE NAICS	
Work Codes	C0620 LANDSCAPING & NURSERY SUPPLIER; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS; C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM; C2066 TEMPORARY EROSION CONTROL;
Licenses	C27 Landscaping Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Back To Query Form

Certified Coatings Company
Member of the Muehlhan Group

November 15, 2016

Attention General Contractors:

Regarding: Construction on State Highway in Humboldt County near Big Lagoon on Route 101 north of Georgia Pacific Road.
Contract No. 01-0B4304

NOV 15 2016

PROPOSAL LETTER

Contractors:

Certified Coatings Company is pleased to provide our proposal for the field Clean and Paint Steel Soldier Piling surfaces on the above referenced project. We hold current SSPC QP1 certifications as required by Caltrans.

For shop abrasive blasting and priming, we recommend that you contact R&B Protective Coatings in Linden, CA (Tel 209-887-2030), who is SSPC QP3 certified.

We are a union contractor and will provide union painters for all field work. We will provide a paint quality work plan to cover our work.

Our proposal is as follows:

Bid Item #	Description	Unit of Measure	Est. Qty.	Unit Price	Extension
79	Clean and Paint Steel Soldier Piling, (partial)	LS	LS	$23,364.00	$23,364.00
	Total Lump Sum Bid				$23,364.00

Partial 53%

Bonding can be provided upon request at 1.5% of our subcontract price.

Scope and Specification:
Item 79 – Our bid includes sweep blast to clean the shop applied zinc and applying one zinc finish coat to the exposed soldier pile surfaces in the new soldier pile from the bottom of installed lagging and as shown on Sheet No. 75 of 83 after pile installation and placement of timber lagging. General Contractor will provide surfaces to be painted that are free of concrete splatter and residue. Our bid assumes that we will be able to access the soldier piles from a

Certified Coatings Company — 2320 Cordelia Road Fairfield, CA 94534
(707) 639-4414 - FAX (707) 432-0574 — e-mail: ccc@muehlhan.com
CSLB No. 887287 DIR No. 1000003187 EEO Employer

ladder at the base of the soldier pile wall. If that is not possible, then General Contractor is responsible to provide us alternate access to the surfaces to be painted.

Clarifications and Exclusions:

- Abrasive sweep blast cleaning will be performed using CARB certified abrasive for open air blasting. This abrasive is considered non-hazardous and containment will be limited to ground cover at the base of the soldier pile.
- Repair of deficient shop-applied coatings is the responsibility of others.
- Costs associated with repair of damaged coatings caused by others are the responsibility of others.
- Removal of any material that would affect the adhesion of the top coats or as directed by the GC/Caltrans that cannot be removed by the specified cleaning, including concrete splatter/residue is the responsibility of others.
- Our bid is based on doing the work in one mobilization. Costs associated with delays or additional mobilizations are the responsibility of others.
- Traffic control to allow us to access our work is to be provided by others at no cost to Certified Coatings.
- General Contractor to provide sanitary facilities as required by CalOSHA.
- Secure lay-down area and parking area for Certified Coatings' vehicles, material and equipment storage to be provided by General Contractor at no cost to Certified Coatings.
- Painting during inclement weather is not anticipated and costs associated with heat or enclosures to control the environment are the responsibility of others.
- General Contractor agrees not to negotiate change orders affecting our work with Owner without first getting our input as to affect on our work.
- This proposal becomes an attachment to any subcontract resulting from this proposal.

This bid is valid for 45 days.

If there are any other bid items you feel should include field painting, or if you require further clarification or modifications to this bid proposal, please call us at (707) 639-4414.

Sincerely,

John Faulkner
Estimator

Camblin Steel

SERVICE, INC. SINCE 1954

NOV 15 2016

Reinforcing Service ~ Contractor License CA#218839 Expires 07/31/16 NV#0042078 OR#191866
4175 Cincinnati ~ Rocklin, California 95765 Ph (916) 644-1300 Fax (916) 408-6999
DIR# 1000003852

JOB PROPOSAL

TO: _____ DATE: 11-15-2016

JOB & LOCATION: CDOT 01-0B4304 BUTTRESS WALLS, HUMBOLT COUNTY, CALIF.

ADDENDUMS: PLANS: 10-26-15

ITEM	INCLUDE	EXCLUDE	FURNISH	INSTALL	PRICE (tax inc.) U.N.O.
REBAR & EPOXY COATED REBAR	X		X	X	
MASONRY REBAR		X			
MASONRY REBAR LAYOUT		X			
POST TENSION MATERIAL, LABOR		X			
CONSTRUCTION JOINT DOWELS		X			
GROUT DOWELS		X			
WELDED WIRE FABRIC		X			
LIFTING OR CHAIRING W.W.F.		X			
TIED & STOCKPILED ITEMS/ CAISSONS		X			
WELDING & REBAR WELDED TO MISC.		X			
ANCHOR BOLT TIES & ADDED REINF		X			
INSPECTION/TESTING/ENGINEERING		X			
HOISTING		X			
REBAR PROTECTION CAPS		X			
SITE REINFORCING		X			
LINES, GRADES & TEMPLATES		X			
			TOTAL PRICE:	$58,050.20	

**See attached for Bid Breakdown	ALTERNATES	ADDS	DEDUCT

THIS PROPOSAL IS SUBJECT TO REVISION OR WITHDRAWAL IF NOT ACCEPTED IN WRITING OR BY FACSIMILE TRANSMISSION WITHIN THIRTY (30) DAYS. THIS PROPOSAL IS CONDITIONED UPON OUR APPROVAL OF FINAL QUANTITIES, CONTRACT DOCUMENTS, INSURANCE AND BONDING REQUIREMENTS, AND CONSTRUCTION SCHEDULES. CAMBLIN STEEL SERVICE, INC. SHALL BE ENTITLED TO RECOVER ITS COLLECTION COSTS AND ATTORNEY'S FEES IF PAYMENT IS NOT MADE AS REQUIRED UNDER THE BUSINESS & PROFESSIONS CODE. CHANGE ORDER NUMBER/WRITTEN AUTHORIZATION IS REQUIRED PRIOR TO ANY EXTRA WORK BEING PERFORMED. UPON AWARDED JOB PLEASE PROVIDE ONE SET OF CONTRACT PLANS AND SPECS.

Price is subject to change if Material is not shipped within (90) days

Very Truly Yours,
Camblin Steel Service, Inc.

By: _____

THE UNDERSIGNED ACCEPTS THIS PROPOSAL AND AGREES TO PROVIDE THE NAME, ADDRESS AND PHONE NUMBER OF THE PROJECT OWNER, PROJECT LENDER AND GENERAL CONTRACTOR. THE UNDERSIGNED ALSO AGREES TO PROVIDE A COPY OF THE GENERAL CONTRACTOR'S PAYMENT BOND AND REQUIREMENTS ON INSURANCE, BONDING AND INDEMNITY BEFORE FINAL CONTRACT DOCUMENTS ARE SUBMITTED.

Dated: _____ ACCEPTED BY: _____ DATE: _____

Camblin Steel Service, Inc.

4175 Cincinnati Ave *Rocklin, CA 95765*(916) 644-1300*fax (916) 408-6999*contractor's lic. no. 218839

BID BREAKDOWN

01-0B4304 - Buttress walls

BI	Description	UOM	Est. Quantity	Unit Price	Item Total	
74	Struct Conc Barrier Slab - Final Pay	CY	65	$ 243.90	$ 15,853.50	P 24%
76	Bar Reinf Steel (Buttress - Final Pay	LBS	20,580	$ 1.00	$ 20,580.00	100%
77	Bar Reinf Steel (Epoxy Ctd)(Waler) - Final Pay	LBS	12,170	$ 1.61	$ 19,593.70	100%
92	CA ST-10 Bridge Rail (Mod) - Final Pay	LF	119	$ 17.00	$ 2,023.00	100%
				Total	$ 58,050.20	

APPLY-A-LINE, INC.

19652 N. Hirsch Court • Anderson, CA 96007
Phone (530) 365-4000 • Fax (530) 365-4060
mail@applyaline.com • LIC. #562762

ATSSA MEMBER

SAFER ROADS SAVE LIVES

DIR: 1000003300 C-32 LIC. # 562762
DIR EXP. 6-30-17 LIC EXP 3-31-17

NOV 15 2016

To: **General Contractors**
01-HUM-101-111.3/ 111.7
Project: **01-0B4304**
County: **HUMBOLDT**
City: **BIG LAGOON**
Bid Date: **11/15/2016**

The Following is our proposal for the above referenced project:

Item #:	Description	Quantity:	Unit	Price:	Total:
1	LEAD PLAN-REM-COLD PLANE	1	LS	1300.00	1300.00
6	TEMP PM (PAINT)	48	SF	8.00	384.00
7	TEMP STRIPE (PAINT)	750	LF	1.55	1162.50
8	CHANNEL-NO MAINT	40	EA	35.00	1400.00
29	REM YEL STRIPE HAZ	2210	LF	2.80	6188.00
33	REM PAINT STRIPE	110	LF	2.20	242.00
34	REM PAINT PM	24	SF	20.00	480.00
35	REM THERMO STRIPE	1550	LF	1.70	2635.00
36	REM PAVE MARKER	98	EA	6.00	588.00
65	C.L. RUMBLE SINUSOIDAL	19	STA	145.00	2755.00
93	4" THERMO STRIPE 100 MIL	7560	LF	1.00	7560.00
94	RECESSED REFLECTORS	160	EA	21.00	3360.00
95	MOB	1	LS	1900.00	1900.00
					$29,954.50

Partial 50% wo%

.5%

2,650 Partial

$30,704

Apply-A-Line, INC. proposes to furnish all labor, equipment, and materials necessary to complete the bid items on referenced project.

CONDITIONS OF PROPOSAL:

1 Offerer reserves the right to withdraw proposal if not accepted within 30 days.
2 Prices quoted above do NOT include performance bond.
3 If a formal subcontract is required a complete copy of this quote must be included.
4 2-Trip included.1 FOR DETOURS PLUS 1 FOR PERM EQUAL 2 TOTAL ADDIT.$750.00 EA.
5 Remove floppys included.(Mow style not broke off pieces)
6 T.C. not included for detours or temp items. 1- 1.5 days T.C. Needed.
7 T.C. not included for perm work. 1 DAY NEEDED.
8 Message Board NOT included.
9 12 Working days required for scheduling.
10 Re Rumbles Fog seal included.
11 Sweeping included for rumbles
12 General to provide dump site on job or dump truck for millings. Gen. to dispose of these millings.

1 Extra Mob

PLEASE NOTIFY US RIGHT AWAY IF WE GET THIS JOB SO WE CAN PROCESS AND CREATE FILE.

Thank you for the opportunity to quote this project with your company.

Sincerely,

Steve Puderbaugh

Steve Puderbaugh
Project Manager
steve@applyaline.com

Whitson Inc.
3167 Hwy 96 North
Post Office Box 240
Willow Creek, California 95573
(530) 629-2324
Cont. Lic: 585179

NOV 14 2016

DIR # 1000011211

Quotation

November 11, 2016

To: Bidding Contractors
Project: Contract Number 01-0B4304. FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR BIG LAGOON FROM 1.8 MILES TO 2.2 MILES NORTH OF GEORGIA PACIFIC ROAD in District 01 on Route 101

Engineer: Cal Trans

We will provide all labor and materials to do the work items listed below. We have comprehensive general liability insurance. We will provide weekly certified pay reports. We can provide bonding for 1.2 % of total sub contract.

Item 9 Code #128601 TEMPORARY SIGNAL SYSTEM

LUMP SUM PRICE: $ 139,900.00 100%

Includes generators, Transfer switch, fuel and maintenance. Includes moving one end of system to location 2 with new loops.

Price does not include Flagging or Traffic Control. We need about three weeks of traffic control to install, move and take down system.

Respectfully Submitted,

Rick Reinhard

Rick Reinhard
General Manager

Our Phone is 530-629-2324. **Fax is 530-629-3774.**

MALCOLM
Look to the Blue

REVISED PRICE
PAGE 1 ONLY

NOV 15 2016

November 15, 2016
MDCI Est. No. NC-16-416

RE: Proposal for 30" Drilled Hole and Ground Anchors
Caltrans Contract #01-0B4304
1.8 Miles to 2.2 Miles North of Georgia Pacific Road
Humboldt County, CA

Malcolm Drilling Company, Inc. (Malcolm) herein provides pricing to furnish labor, materials and equipment to drill 30" diameter holes, install beams and concrete and drill and install ground anchors at 3 separate retaining wall locations for the above referenced project. Our pricing is based upon the acknowledgements listed below, our scope of work outlined herein, and the attached Malcolm Standard Conditions.

ACKNOWLEDGEMENTS:

- Caltrans Special Provisions dated 10/10/16
- Caltrans Plans dated 05/18/15
- Foundation Report dated 11/06/14
- Addendum #2 dated 11/04/16

SCHEDULE
WALL #11 – 30" HOLE = 10 WD
– TIEBACKS = 8 WD
WALL #12 – 30" HOLE = 15 WD
– TIEBACK = 13 WD
WALL #14 – 30" HOLE = 4 WD
TIEBACK = 5 WD
TOTAL DURATION = 55 WD *
* DOES NOT INCLUDE MOBILIZATION & TIEBACK TESTING.

SCOPE OF WORK – DRILL AND INSTALL SOLDIER PILES:

- One mobilization.
- Drill 30" diameter holes.
- Hoist and install soldier piles into drilled holes (Steel material furnished by others).
- Furnish and place concrete backfill.
- Furnish and place lean concrete backfill.
- Pump water/slurry displaced during concreting soldier piles into Malcolm supplied Baker Tanks (disposal of tanks by others).

SCOPE OF WORK – FURNISH AND INSTALL GROUND ANCHORS:

- One mobilization.
- Furnish and install permanent ground anchors from roadway. **Excavator mount drill can reach all tiebacks including the bottom row of tiebacks (12' from top of pile at Wall #14).** Tiebacks installed through a blockout in the concrete waler.
- Furnish and install bearing plate and trumpet after installing tiebacks.
- Performance ten (10) production ground anchors and proof test remaining production ground anchors.
- Backfill ground anchor block out with non-shrink grout after lock off.

PROPOSAL PRICING:

Item No.	Description	Quantity		Unit Price	Total Amount	
95 (partial)	Mobilization (30" Hole & Anchors)	1	LS	$ 120,000.00	$ 120,000.00	Partial 24%
50 (F)	Concrete Backfill (Soldier Pile Wall)	975	CY	$ 280.00	$ 273,000.00	100%
51 (F)	Lean Concrete Backfill	54	CY	$ 280.00	$ 15,120.00	100%
69	Ground Anchor (Subhorizontal)	130	EA	$ 4,290.00	$ 557,700.00	100%
72	30" Diameter Hole	5,754	LF	$ 71.00	$ 408,534.00	Partial 94.2
				Total Amount	$ 1,374,354.00	

$1,374,354.00

Malcolm Drilling Company, Inc.
3503 Breakwater Court, Hayward, CA 94545
Tel. 510-780-9181 Fax 510-780-9167
Contractors License No. 259543 / DIR No. 1000003389

Alluvion Biological Consulting

2784 Homestead Road #327, Santa Clara, CA 95051
DGS: Small Micro 1741842 CUPC: DBE: 42030

DIR #1000011119
BID PROPOSAL

RE: Caltrans 01-0B4304 Restore Slope and Construct Retaining Walls in Humboldt County near Big Lagoon from 1.8 Miles to 2.2 Miles North of Georgia Pacific Road

Bid Date 11/15/16

Alluvion Biological Consulting is presenting this cost proposal to provide DBE support Caltrans 01-0B4304 Restore slope and construct retaining walls In Humboldt County. The purpose of this quote is to provide mandated Contracted Supplied Biologist and Natural Resources Protection Plan for activities associated project construction. Alluvion Biological Consulting is summiting quotes to bid of the following line items 30 and 31:

Spec Section	Description	Assumptions	Unit	Number	Cost per Unit	Total Cost
31 146003 NATURAL RESOURCE PROTECTION PLAN	Prepare a natural resource protection plan that defines measures you will take to maintain project compliance with all environmental laws, regulations, and PLAC requirements.	Assume preparation of a Natural Resource Protection plan that includes all regulated species and mitigation measurements. **Assume includes a Worker Education Program with training provided to all construction personnel.**	LS	1	$8,750	$8,750
30 146002 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 14-6.05A(2)(c) Pre-Construction Survey	Pre-Construction Survey Report Submit a pre-construction survey report within 14 days before starting construction activities.	Assume pre-construction for Migratory Birds The survey must be performed within 15 days before proposed vegetation removal. Assume report included.	LS	1	$3,360	$3,360

BI# 30 - $64,220 —
BI# 31 - $8,750 —

14-6.05C(2) Pre-construction Survey	Survey the work area for regulated species within 2 days before starting construction activities.	Assume pre-construction wildlife surveys for regulated species name Palid Bat, Silver-Haired Bat, Townsends Big-Eared Bat, Pacific Fisher Bald Eagle Osprey, Marbled Murrelet, Northern Spotted Owl, Del Norte Salamander, Northern Red-Legged Frog, and White-Footed Vole. Assume 2-3 biologist for these efforts. Assume report included.	LS	1	$4,360	$4,360
Contractor Biologist 14-6.02C(5)	For Del Norte Salamander, Northern Red-Legged Frog, and White-Footed Vole a Contractor – supplied Biologist will be on the project prior to and during clearing and grubbing and earthwork activities.	**Assume Daily monitoring doing any ground disturbance activities. Assume daily surveys before construction activities. Contractor should adjust amount of monitoring days according to their anticipated work schedule at $750 per day.**	Unit	300	$750	$225,000
14-6.05A(2)(f) Incident Report	Submit an Incident Report within 24 hours of the incident.	Assume included with daily monitoring rate.	Included			

14-6.05A(2)(g) Annual Monitoring Report	Submit no later than January 15 during each year of construction.	Assume annual report send no later than January 15th of each year of construction. Assume 2 reports.	Unit	2	$3200	$6400
14-6.05A(2)(h) Final Monitoring Report	Submit no later than 20 days after completion of the project.	Assume final report due no later than 20 days after completion of the project.	LS	1	$5100	$5100

Contractor is responsible for adjusting the number of days needed for monitoring according to their anticipated work schedule at $750 per day. In addition, the contractor should adjust the amount of annual reports needed at $3200 per report.

We trust that this quote a sufficient information for your needs. If there are any questions please contact us. Thank you for your consideration.

Jenerro Lockhart | Principal Ecologist
Alluvion Biological Consulting
Office: 408 784 4397 | email: Jenerro.lockhart@alluvionbc.com
DGS: Small Micro 1741842 | CPUC: 13020077 | CUPC: DBE: 42030

Back To Query Form

Search Returned 1 Records

Tue Nov 15 13:26:09 PST 2016

Query Criteria

Firm ID: 42030

Firm Type: DBE

Firm ID	42030
Firm/DBA Name	ALLUVION BIOLOGICAL CONSUTLING
Address Line1	1151 HARBOR BAY PARKWAY, SUITE 206A
Address Line2	
City	ALAMEDA
State	CA
Zip Code1	94502
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	jenerro.lockhart@alluvionbc.com
Contact Name	JENERRO D. LOCKHART
Area Code	(925)
Phone Number	989-7900
Alt Area Code	(510)
Alt Phone Number	306-2058
Fax Area Code	(510)
Fax Phone Number	373-2253
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	00;
Districts	00;
DBE NAICS	541620;
ACDBE NAICS	
Work Codes	C8713 CONSULTANT, ENVIRONMENTAL; C8792 Environmental - Biological Studies; C8793 Environmental - Environmental Impact Assessment; C8795 Environmental-Regulatory;
Licenses	
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Back To Query Form

Good Faith Efforts Documentation

#'s 4, 5, 6, 7 & 8 Advertising, Solicitation & Agency Back-Up

TX Result Report

11/07/2016 13:00
Serial No. A2X001100026 8
TC: 1075458

Addressee	Start Time	Time	Prints	Result	Note
92212140	11-07 12:59	00:01:22	002/002	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error, PRINT:Compulsory Memory Document Print, DEL:Compulsory Memory Document Delete, SEND:Compulsory Memory Document Send.

221-2140

Listing Only ☒ Place Ad ☑

AEOE, MBE, WBE, SBE, DBE & DVBE REQUEST FORM

LISTING ONLY

Date _____ Time _____

Company Name: J. F. Shea Construction, Inc.

Phone: 530) 246-4292

Fax: 530) 246-9940

Contact Person:

Job Location:
Job Name:
Job Number:
Bid Date: _____ Bid Time: _____

Job Location:
Job Name:
Job Number:
Bid Date: _____ Bid Time: _____

Members $20/Week Non-Members $40/Week

Non-Member Payment

Payment:
Mailed
Amount $
Date Received

Bulletin

Date Listing Was Done:
Date Ad Was Done:

LISTING & AD

Date 11/7/16 Time 1:00 PM

Company Name: J. F. Shea Construction, Inc.

Address: P. O. Box 494519

City, State, Zip: Redding, Ca. 96049-4519

Phone: 530) 246-4292

Fax: 530) 246-9940

License #: 769989 A

Per:

Contact Person: Stacy Dutra

Place Ad on These Dates: ASAP - please run until bid date, thanks!

Job Location: Humboldt County
Job Name: Restore Slope and Construct Retaining Walls
Job Number: Contract #: 01-0B4304
Bid Date: 11/15/16 Time: 2:00 PM

Place Ad on These Dates:

Job Location:
Job Name:
Job Number:
Bid Date: _____ Time: _____

Fax #: (530) 221-2140

221-2140

Listing Only ☒ Place Ad ☑

AEOE, MBE, WBE, SBE, DBE & DVBE REQUEST FORM

LISTING ONLY

Date _____ Time _____

Company Name: J. F. Shea Construction, Inc.

Phone: 530) 246-4292

Fax: 530) 246-9940

Contact Person:

Job Location:

Job Name:

Job Number:

Bid Date: _____ Bid Time: _____

Job Location:

Job Name:

Job Number:

Bid Date: _____ Bid Time: _____

Members $20/Week Non-Members $40/Week

Non-Member Payment

Payment Mailed

Amount $ _____

Date Received _____

Bulletin

Date Listing Was Done: _____

Date Ad Was Done: _____

LISTING & AD

Date 11/7/16 Time 1:00 PM

Company Name: J. F. Shea Construction, Inc.

Address: P. O. Box 494519

City, State, Zip: Redding, Ca. 96049-4519

Phone: 530) 246-4292

Fax: 530) 246-9940

License #: 769989 A

Per:

Contact Person: Stacy Dutra

Place Ad on These Dates: ASAP - please run until bid date, thanks!

Job Location: Humboldt County

Job Name: Restore Slope and Construct Retaining Walls

Job Number: Contract #: 01-0B4304

Bid Date: 11/15/16 Time: 2:00 PM

Place Ad on These Dates:

Job Location:

Job Name:

Job Number:

Bid Date: _____ Time: _____

Fax #: (530) 221-2140

REQUEST FOR QUALIFIED DBE
SUBCONTRACTORS & SUPPLIERS FOR:

INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Restore Slope and Construct Retaining Walls
FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR BIG LAGOON FROM 1.8 MILES TO 2.2 MILES NORTH OF GEORGIA PACIFIC ROAD
Contract #: 01-0B4304
Engineers Estimate: $5,400,000.00
Bid Date: 11/15/2016 @ 2 PM
Goal: 6 % DBE

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified **DBE** firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (LS)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TEMPORARY PAVEMENT MARKING (PAINT)
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 TEMPORARY SIGNAL SYSTEM
10 PORTABLE CHANGEABLE MESSAGE SIGN (EA)
11 TEMPORARY RAILING (TYPE K)
12 TEMPORARY CRASH CUSHION SYSTEM
13 JOB SITE MANAGEMENT
14 PREPARE STORM WATER POLLUTION PREVENTION PLAN
15 RAIN EVENT ACTION PLAN
16 STORM WATER SAMPLING AND ANALYSIS DAY
17 STORM WATER ANNUAL REPORT
18 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL)
19 TEMPORARY COVER
20 TEMPORARY CHECK DAM
21 TEMPORARY DRAINAGE INLET PROTECTION
22 TEMPORARY FIBER ROLL
23 TEMPORARY GRAVEL BAG BERM
24 TEMPORARY SILT FENCE
25 TEMPORARY CONSTRUCTION ENTRANCE
26 STREET SWEEPING
27 TEMPORARY CONCRETE WASHOUT
28 TEMPORARY FENCE (TYPE ESA)
29 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
30 CONTRACTOR-SUPPLIED BIOLOGIST (LS)
31 NATURAL RESOURCE PROTECTION PLAN
32 DESTROY WELL
33 REMOVE PAINTED TRAFFIC STRIPE
34 REMOVE PAINTED PAVEMENT MARKING
35 REMOVE THERMOPLASTIC TRAFFIC STRIPE
36 REMOVE PAVEMENT MARKER
37 REMOVE ASPHALT CONCRETE DIKE
38 REMOVE CULVERT (LF)
39 REMOVE PIPE (EA)
40 REMOVE DOWNDRAIN (EA)
41 RESET MILEPOST MARKER
42 RESET ROADSIDE SIGN (ONE POST)
43 COLD PLANE ASPHALT CONCRETE PAVEMENT
44 CLEARING AND GRUBBING (LS)
45 DEVELOP WATER SUPPLY
46 ROADWAY EXCAVATION
47 SHOULDER BACKING
48(F) STRUCTURE EXCAVATION (SOLDIER PILE WALL)
49(F) STRUCTURE BACKFILL (SOLDIER PILE WALL)
50(F) CONCRETE BACKFILL (SOLDIER PILE WALL)
51(F) LEAN CONCRETE BACKFILL
52 INVASIVE SPECIES REMOVAL
53 CONTRACTOR SUPPLIED ARBORIST
54 SOIL AMENDMENT (CF)
55 ORGANIC FERTILIZER
56 PLANT ESTABLISHMENT WORK
57 WOOD MULCH
58 DUFF (SQFT)
59 ROLLED EROSION CONTROL PRODUCT (JUTE MESH)
60 ROLLED EROSION CONTROL PRODUCT (NETTING)
61 CLASS 2 AGGREGATE BASE (CY)
62 HOT MIX ASPHALT (TYPE A)
63 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER)
64 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC)
65 CENTERLINE RUMBLE STRIP (SINUSOIDAL)
66 PLACE HOT MIX ASPHALT DIKE (TYPE A)
67 PLACE HOT MIX ASPHALT DIKE (TYPE E)
68 TACK COAT
69 GROUND ANCHOR (SUBHORIZONTAL)
70 STEEL SOLDIER PILE (HP 14 X 73)
71 STEEL SOLDIER PILE (W 14 X 90)
72 30" DRILLED HOLE
73(F) STRUCTURAL CONCRETE, BUTTRESS
74(F) STRUCTURAL CONCRETE, BARRIER SLAB
75(F) STRUCTURAL CONCRETE, WALER
76(F) BAR REINFORCING STEEL (BUTTRESS)
77(F) BAR REINFORCING STEEL (EPOXY COATED) (WALER)
78(F) TIMBER LAGGING
79 CLEAN AND PAINT STEEL SOLDIER PILING
80 PREPARE AND STAIN CONCRETE
81 24" CORRUGATED STEEL PIPE (.109" THICK)
82 6" PERFORATED PLASTIC PIPE UNDERDRAIN
83 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN
84 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK)
85 24" ANCHOR ASSEMBLY
86 ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY)
87 ROCK SLOPE PROTECTION (FACING, METHOD B) (CY)
88 ROCK SLOPE PROTECTION FABRIC (CLASS 8)
89 MARKER (CULVERT)
90 OBJECT MARKER (TYPE P)
91 CRASH CUSHION (TYPE TRACC)
92(F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING
93 4" THERMOPLASTIC TRAFFIC STRIPE
94 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
95 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. **Women and Minority Employees are encouraged to apply.**

J. F. SHEA CONSTRUCTION, INC.
P.O. Box 494519 - Redding, CA 96049
Phone: (530) 246-4292 Fax: (530) 246-9940
An Equal Opportunity Employer

PUBLICATION AFFIDAVIT
DECLARATION OF PUBLICATION

FILE COPY

STATE OF CALIFORNIA

FILED

Suzie Davidson /Art Director

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR:
INVITATION TO BID TO: DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Restore Slope and Construct Retaining Walls
FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR BIG LAGOON FROM 1.8 MILES TO 2.2 MILES NORTH OF GEORGIA PACIFIC ROAD
Contract #: 01-0B4304 - Engineer's Estimate: $5,400,000.00
BID DATE: 11/15/2016 @ 2 PM
Goal: 6% DBE

J.F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; PROGRESS SCHEDULE (CRITICAL PATH METHOD); TIME-RELATED OVERHEAD (LS); CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; TEMPORARY PAVEMENT MARKING (PAINT); TEMPORARY TRAFFIC STRIPE (PAINT); CHANNELIZER (SURFACE MOUNTED); TEMPORARY SIGNAL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY CRASH CUSHION SYSTEM; JOB SITE MANAGEMENT; PREPARE STORM WATER POLLUTION PREVENTION PLAN; RAIN EVENT ACTION PLAN; STORM WATER SAMPLING AND ANALYSIS DAY; STORM WATER ANNUAL REPORT; MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL); TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY GRAVEL BAG BERM; TEMPORARY SILT FENCE; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; TEMPORARY FENCE (TYPE ESA); REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); CONTRACTOR-SUPPLIED BIOLOGIST (LS); NATURAL RESOURCE PROTECTION PLAN; DESTROY WELL; REMOVE PAINED TRAFFIC STRIPE; REMOVE PAINTED PAVEMENT MARKING; REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE DIKE; REMOVE CULVERT (LS); REMOVE PIPE (EA); REMOVE DOWNDRAIN (EA); RESET MILEPOST MARKER; RESET ROADSIDE SIGN (ONE POST); COLD PLANE ASPHALT CONCRETE PAVEMENT; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION; SHOULDER BACKING; STRUCTURE EXCAVATION (SOLDIER PILE WALL); STRUCTURE BACKFILL (SOLDIER PILE WALL); CONCRETE BACKFILL (SOLDIER PILE WALL); LEAN CONCRETE BACKFILL; INVASIVE SPECIES REMOVAL; CONTRACTOR SUPPLIED ARBORIST; SOIL AMENDMENT (CF); ORGANIC FERTILIZER; PLANT ESTABLISHMENT WORK; WOOD MULCH; DUFF (SQFT); ROLLED EROSION CONTROL PRODUCT (JUTE MESH); ROLLED EROSION CONTROL PRODUCT (NETTING); CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER); GEOSYNHETIC PAVEMENT INTERLAYER (PAVING FABRIC); CENTERLINE RUMBLE STRIP (SINUSOIDAL); PLACE HOT MIX ASPHALT DIKE (TYPE A); PLACE HOT MIX ASPHALT DIKE (TYPE E); TACK COAT; GROUND ANCHOR (SUBHORIZONTAL); STEEL SOLDIER PILE (HP 14 X 73); STEEL SOLDIER PILE (W 14 X 90); 30" DRILLED HOLE; STRUCTURAL CONCRETE BUTTRESS; STRUCTURAL CONCRETE BARRIER SLAB; STRUCTURAL CONCRETE, WALER; BAR REINFORCING STEEL (BUTTRESS); BAR REINFORCING STEEL (EPOXY COATED) (WALER); TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 24" CORRUGATED STEEL PIPE (.109" THICK); 6" PERFORATED PLASTIC PIPE UNDERDRAIN; 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN; 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK); 24" ANCHOR ASSEMBLY; ROCK SLOPE PROTECTION (LIGHT, METHOD B (CY); ROCK SLOPE PROTECTION (FACING, METHOD B) (CY); ROCK SLOPE PROTECTION FABRIC (CLASS 8); MARKER (CULVERT); OBJECT MARKER (TYPE P); CRASH CUSHION (TYPE TRACC); CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING; 4" THERMOPLASTIC TRAFFIC STRIPE; PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J.F. Shea Construction, Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, CA 96001 or call for any additional needed project information. J.F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. **Women and Minority Employees are encouraged to apply.**

J.F. SHEA CONSTRUCTION, INC.
P.O. Box 494519, Redding, CA 96049
Phone: (530) 246-4292 • Fax: (530) 246-9940
An Equal Opportunity Employer

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penality of perjury that the foregoing is true and correct.
Executed at San Diego, California

Suzie Davidson
signature

CONSTRUCTION UP-DATE INC.

DATES PUBLISHED

Minority Bidders Bulletin C.U. Inc.'s

11/10/16, 11/17/16
TRADE PUBLICATION

11/7/16, 11/14/16
FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ *http://www.goodfaitheffort.com*

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR:
INVITATION TO BID TO: DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Restore Slope and Construct Retaining Walls
FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR BIG LAGOON FROM 1.8 MILES TO 2.2 MILES NORTH OF GEORGIA PACIFIC ROAD
Contract #: 01-0B4304 - Engineer's Estimate: $5,400,000.00
BID DATE: 11/15/2016 @ 2 PM
Goal: 6% DBE

J.F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; PROGRESS SCHEDULE (CRITICAL PATH METHOD); TIME-RELATED OVERHEAD (LS); CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; TEMPORARY PAVEMENT MARKING (PAINT); TEMPORARY TRAFFIC STRIPE (PAINT); CHANNELIZER (SURFACE MOUNTED); TEMPORARY SIGNAL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (EA); TEMPORARY RAILING (TYPE K); TEMPORARY CRASH CUSHION SYSTEM; JOB SITE MANAGEMENT; PREPARE STORM WATER POLLUTION PREVENTION PLAN; RAIN EVENT ACTION PLAN; STORM WATER SAMPLING AND ANALYSIS DAY; STORM WATER ANNUAL REPORT; MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL); TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY GRAVEL BAG BERM; TEMPORARY SILT FENCE; TEMPORARY CONSTRUCTION ENTRANCE; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; TEMPORARY FENCE (TYPE ESA); REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); CONTRACTOR-SUPPLIED BIOLOGIST (LS); NATURAL RESOURCE PROTECTION PLAN; DESTROY WELL; REMOVE PAINED TRAFFIC STRIPE; REMOVE PAINTED PAVEMENT MARKING; REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE DIKE; REMOVE CULVERT (LS); REMOVE PIPE (EA); REMOVE DOWNDRAIN (EA); RESET MILEPOST MARKER; RESET ROADSIDE SIGN (ONE POST); COLD PLANE ASPHALT CONCRETE PAVEMENT; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION; SHOULDER BACKING; STRUCTURE EXCAVATION (SOLDIER PILE WALL); STRUCTURE BACKFILL (SOLDIER PILE WALL); CONCRETE BACKFILL (SOLDIER PILE WALL); LEAN CONCRETE BACKFILL; INVASIVE SPECIES REMOVAL; CONTRACTOR SUPPLIED ARBORIST; SOIL AMENDMENT (CF); ORGANIC FERTILIZER; PLANT ESTABLISHMENT WORK; WOOD MULCH; DUFF (SQFT); ROLLED EROSION CONTROL PRODUCT (JUTE MESH); ROLLED EROSION CONTROL PRODUCT (NETTING); CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER); GEOSYNEHETIC PAVEMENT INTERLAYER (PAVING FABRIC); CENTERLINE RUMBLE STRIP (SINUSOIDAL); PLACE HOT MIX ASPHALT DIKE (TYPE A); PLACE HOT MIX ASPHALT DIKE (TYPE E); TACK COAT; GROUND ANCHOR (SUBHORIZONTAL); STEEL SOLDIER PILE (HP 14 X 73); STEEL SOLDIER PILE (W 14 X 90); 30" DRILLED HOLE; STRUCTURAL CONCRETE BUTTRESS; STRUCTURAL CONCRETE BARRIER SLAB; STRUCTURAL CONCRETE, WALER; BAR REINFORCING STEEL (BUTTRESS); BAR REINFORCING STEEL (EPOXY COATED) (WALER); TIMBER LAGGING; CLEAN AND PAINT STEEL SOLDIER PILING; PREPARE AND STAIN CONCRETE; 24" CORRUGATED STEEL PIPE (.109" THICK); 6" PERFORATED PLASTIC PIPE UNDERDRAIN; 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN; 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK); 24" ANCHOR ASSEMBLY; ROCK SLOPE PROTECTION (LIGHT, METHOD B (CY); ROCK SLOPE PROTECTION (FACING, METHOD B) (CY); ROCK SLOPE PROTECTION FABRIC (CLASS 8); MARKER (CULVERT); OBJECT MARKER (TYPE P); CRASH CUSHION (TYPE TRACC); CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING; 4" THERMOPLASTIC TRAFFIC STRIPE; PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J.F. Shea Construction, Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, CA 96001 or call for any additional needed project information. J.F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. **Women and Minority Employees are encouraged to apply.**

J.F. SHEA CONSTRUCTION, INC.
P.O. Box 494519, Redding, CA 96049
Phone: (530) 246-4292 • Fax: (530) 246-9940
An Equal Opportunity Employer

TX Result Report

P 1
11/07/2016 13:01
Serial No. A2X0011000268
TC: 1075459

Addressee	Start Time	Time	Prints	Result	Note
918584873500	11-07 13:00	00:00:50	002/002	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error, PRINT:Compulsory Memory Document Print, DEL:Compulsory Memory Document Delete, SEND:Compulsory Memory Document Send.

PAGE 1/2

PRINT OUT THIS PAGE AND FAX IT TO: 858/487-3500

AD INFORMATION

SUB BIDS REQUESTED FROM QUALIFIED M/W/DBE/DVBE SUBCONTRACTORS AND SUPPLIERS

Project
* Restore Slope and Construct Retaining Walls *

Project Number
Contract #: 01-0B4304

Project Location Humboldt County

Bid Date and Time
11/15/16 @ 2:00 PM

Respond By
ASAP

Company Name
J.F. SHEA CONSTRUCTION

Contact Name
Stacy Dutra

Address/City/State/Zip
P.O. BOX 494519 REDDING, CA. 96049

Phone
(530) 246-4292

Fax
(530) 246-9940

Additional Information
— SEE ATTACHED —

GOAL: 6% DBE

Run Ad On Following Dates
PLEASE RUN UNTIL BID DATE

Special Program Rate is only
$48.00
$24.00 each insertion - min 2

Publishing Dates & Advertising Deadlines
We publish every Monday and Thursday
To place and ad in Monday's Minority Bidder's Bulletin the deadline is 4:00 P.M. on Friday
To Place an ad in Thursday's Construction Update the deadline is 4:00 P.M. on Wednesday

PRINT OUT THIS PAGE AND FAX IT TO: 858/487-3500

AD INFORMATION

SUB BIDS REQUESTED FROM QUALIFIED M/W/DBE/DVBE SUBCONTRACTORS AND SUPPLIERS

Project

* Restore Slope and Construct Retaining Walls *

Project Number Contract #: 01-0B4304	Project Location Humboldt County
Bid Date and Time 11/15/16 @ 2:00 PM	Respond By ASAP
Company Name J.F. SHEA CONSTRUCTION	Contact Name Stacy Dutra

Address/City/State/Zip

P.O. BOX 494519 REDDING, CA. 96049

Phone (530) 246-4292	Fax (530) 246-9940

Additional Information

- SEE ATTACHED -

GOAL: 6 % DBE

Run Ad On Following Dates

PLEASE RUN UNTIL BID DATE

Special Program Rate is only

$48.00

$24.00 each insertion - min 2

Publishing Dates & Advertising Deadlines
We publish every Monday and Thursday
To place and ad in Monday's Minority Bidder's Bulletin
the deadline is 4:00 P.M. on Friday
To Place an ad in Thursday's Construction Update
the deadline is 4:00 P.M. on Wednesday

REQUEST FOR QUALIFIED DBE
SUBCONTRACTORS & SUPPLIERS FOR:

INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Restore Slope and Construct Retaining Walls
FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR BIG LAGOON FROM 1.8 MILES TO 2.2 MILES NORTH OF GEORGIA PACIFIC ROAD
Contract #: 01-0B4304
Engineers Estimate: $5,400,000.00
Bid Date: 11/15/2016 @ 2 PM
Goal: 6 % DBE

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified **DBE** firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (LS)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TEMPORARY PAVEMENT MARKING (PAINT)
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 TEMPORARY SIGNAL SYSTEM
10 PORTABLE CHANGEABLE MESSAGE SIGN (EA)
11 TEMPORARY RAILING (TYPE K)
12 TEMPORARY CRASH CUSHION SYSTEM
13 JOB SITE MANAGEMENT
14 PREPARE STORM WATER POLLUTION PREVENTION PLAN
15 RAIN EVENT ACTION PLAN
16 STORM WATER SAMPLING AND ANALYSIS DAY
17 STORM WATER ANNUAL REPORT
18 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL)
19 TEMPORARY COVER
20 TEMPORARY CHECK DAM
21 TEMPORARY DRAINAGE INLET PROTECTION
22 TEMPORARY FIBER ROLL
23 TEMPORARY GRAVEL BAG BERM
24 TEMPORARY SILT FENCE
25 TEMPORARY CONSTRUCTION ENTRANCE
26 STREET SWEEPING
27 TEMPORARY CONCRETE WASHOUT
28 TEMPORARY FENCE (TYPE ESA)
29 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
30 CONTRACTOR-SUPPLIED BIOLOGIST (LS)
31 NATURAL RESOURCE PROTECTION PLAN
32 DESTROY WELL
33 REMOVE PAINTED TRAFFIC STRIPE
34 REMOVE PAINTED PAVEMENT MARKING
35 REMOVE THERMOPLASTIC TRAFFIC STRIPE
36 REMOVE PAVEMENT MARKER
37 REMOVE ASPHALT CONCRETE DIKE
38 REMOVE CULVERT (LF)
39 REMOVE PIPE (EA)
40 REMOVE DOWNDRAIN (EA)
41 RESET MILEPOST MARKER
42 RESET ROADSIDE SIGN (ONE POST)
43 COLD PLANE ASPHALT CONCRETE PAVEMENT
44 CLEARING AND GRUBBING (LS)
45 DEVELOP WATER SUPPLY
46 ROADWAY EXCAVATION
47 SHOULDER BACKING
48(F) STRUCTURE EXCAVATION (SOLDIER PILE WALL)
49(F) STRUCTURE BACKFILL (SOLDIER PILE WALL)
50(F) CONCRETE BACKFILL (SOLDIER PILE WALL)
51(F) LEAN CONCRETE BACKFILL
52 INVASIVE SPECIES REMOVAL
53 CONTRACTOR SUPPLIED ARBORIST
54 SOIL AMENDMENT (CF)
55 ORGANIC FERTILIZER
56 PLANT ESTABLISHMENT WORK
57 WOOD MULCH
58 DUFF (SQFT)
59 ROLLED EROSION CONTROL PRODUCT (JUTE MESH)
60 ROLLED EROSION CONTROL PRODUCT (NETTING)
61 CLASS 2 AGGREGATE BASE (CY)
62 HOT MIX ASPHALT (TYPE A)
63 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER)
64 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC)
65 CENTERLINE RUMBLE STRIP (SINUSOIDAL)
66 PLACE HOT MIX ASPHALT DIKE (TYPE A)
67 PLACE HOT MIX ASPHALT DIKE (TYPE E)
68 TACK COAT
69 GROUND ANCHOR (SUBHORIZONTAL)
70 STEEL SOLDIER PILE (HP 14 X 73)
71 STEEL SOLDIER PILE (W 14 X 90)
72 30" DRILLED HOLE
73(F) STRUCTURAL CONCRETE, BUTTRESS
74(F) STRUCTURAL CONCRETE, BARRIER SLAB
75(F) STRUCTURAL CONCRETE, WALER
76(F) BAR REINFORCING STEEL (BUTTRESS)
77(F) BAR REINFORCING STEEL (EPOXY COATED) (WALER)
78(F) TIMBER LAGGING
79 CLEAN AND PAINT STEEL SOLDIER PILING
80 PREPARE AND STAIN CONCRETE
81 24" CORRUGATED STEEL PIPE (.109" THICK)
82 6" PERFORATED PLASTIC PIPE UNDERDRAIN
83 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN
84 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK)
85 24" ANCHOR ASSEMBLY
86 ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY)
87 ROCK SLOPE PROTECTION (FACING, METHOD B) (CY)
88 ROCK SLOPE PROTECTION FABRIC (CLASS 8)
89 MARKER (CULVERT)
90 OBJECT MARKER (TYPE P)
91 CRASH CUSHION (TYPE TRACC)
92(F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING
93 4" THERMOPLASTIC TRAFFIC STRIPE
94 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
95 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. **Women and Minority Employees are encouraged to apply.**

J. F. SHEA CONSTRUCTION, INC.
P.O. Box 494519 - Redding, CA 96049
Phone: (530) 246-4292 Fax: (530) 246-9940
An Equal Opportunity Employer

TX Result Report

P 1
11/07/2016 13:03
Serial No. A2X0011000268
TC: 1075460

Addressee	Start Time	Time	Prints	Result	Note
918006422437	11-07 13:02	00:01:32	002/002	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error, PRINT:Compulsory Memory Document Print, DEL:Compulsory Memory Document Delete, SEND:Compulsory Memory Document Send.

Reed Construction Data

Fax 800-642-2437

To Be Listed As A Bidder In
Daily Construction Service, Northern California

Bid Date	Owner	CMD Project No.	Project Title/Location
11/15/16 2:00 PM	Caltrans	Contract # 01-0B4304	* Restore Slope and Construct Retaining Walls * Humboldt County

☐ Please call me for M/W/D/DVBE Advertising (or call Vikki direct at 800-242-9747)

Company Name: J. F. Shea Construction, Inc.

Address: PO Box 494519 - Redding, Ca. 96049-4519

Phr (530) 246-4292 Fax: (530) 246-9940 Requested By: Stacy Dutra

Reed Construction Data

Fax 800-642-2437

To Be Listed As A Bidder in
Daily Construction Service, Northern California

Bid Date	Owner	CMD Project No.	Project Title/Location
11/15/16 2:00 PM	Caltrans	Contract # 01-0B4304	* Restore Slope and Construct Retaining Walls * Humboldt County

☐ Please call me for M/W/D/DVBE Advertising (or call Vikki direct at 800-242-9747)

Company Name: J. F. Shea Construction, Inc.

Address: PO Box 494519 - Redding, Ca. 96049-4519

Phr (530) 246-4292 Fax: (530) 246-9940 Requested By: Stacy Dutra

REQUEST FOR QUALIFIED DBE
SUBCONTRACTORS & SUPPLIERS FOR:

INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Restore Slope and Construct Retaining Walls
FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR BIG LAGOON FROM 1.8 MILES TO 2.2 MILES NORTH OF GEORGIA PACIFIC ROAD
Contract #: 01-0B4304
Engineers Estimate: $5,400,000.00
Bid Date: 11/15/2016 @ 2 PM
Goal: 6 % DBE

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified **DBE** firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (LS)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TEMPORARY PAVEMENT MARKING (PAINT)
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 TEMPORARY SIGNAL SYSTEM
10 PORTABLE CHANGEABLE MESSAGE SIGN (EA)
11 TEMPORARY RAILING (TYPE K)
12 TEMPORARY CRASH CUSHION SYSTEM
13 JOB SITE MANAGEMENT
14 PREPARE STORM WATER POLLUTION PREVENTION PLAN
15 RAIN EVENT ACTION PLAN
16 STORM WATER SAMPLING AND ANALYSIS DAY
17 STORM WATER ANNUAL REPORT
18 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL)
19 TEMPORARY COVER
20 TEMPORARY CHECK DAM
21 TEMPORARY DRAINAGE INLET PROTECTION
22 TEMPORARY FIBER ROLL
23 TEMPORARY GRAVEL BAG BERM
24 TEMPORARY SILT FENCE
25 TEMPORARY CONSTRUCTION ENTRANCE
26 STREET SWEEPING
27 TEMPORARY CONCRETE WASHOUT
28 TEMPORARY FENCE (TYPE ESA)
29 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
30 CONTRACTOR-SUPPLIED BIOLOGIST (LS)
31 NATURAL RESOURCE PROTECTION PLAN
32 DESTROY WELL
33 REMOVE PAINTED TRAFFIC STRIPE
34 REMOVE PAINTED PAVEMENT MARKING
35 REMOVE THERMOPLASTIC TRAFFIC STRIPE
36 REMOVE PAVEMENT MARKER
37 REMOVE ASPHALT CONCRETE DIKE
38 REMOVE CULVERT (LF)
39 REMOVE PIPE (EA)
40 REMOVE DOWNDRAIN (EA)
41 RESET MILEPOST MARKER
42 RESET ROADSIDE SIGN (ONE POST)
43 COLD PLANE ASPHALT CONCRETE PAVEMENT
44 CLEARING AND GRUBBING (LS)
45 DEVELOP WATER SUPPLY
46 ROADWAY EXCAVATION
47 SHOULDER BACKING
48(F) STRUCTURE EXCAVATION (SOLDIER PILE WALL)
49(F) STRUCTURE BACKFILL (SOLDIER PILE WALL)
50(F) CONCRETE BACKFILL (SOLDIER PILE WALL)
51(F) LEAN CONCRETE BACKFILL
52 INVASIVE SPECIES REMOVAL
53 CONTRACTOR SUPPLIED ARBORIST
54 SOIL AMENDMENT (CF)
55 ORGANIC FERTILIZER
56 PLANT ESTABLISHMENT WORK
57 WOOD MULCH
58 DUFF (SQFT)
59 ROLLED EROSION CONTROL PRODUCT (JUTE MESH)
60 ROLLED EROSION CONTROL PRODUCT (NETTING)
61 CLASS 2 AGGREGATE BASE (CY)
62 HOT MIX ASPHALT (TYPE A)
63 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER)
64 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC)
65 CENTERLINE RUMBLE STRIP (SINUSOIDAL)
66 PLACE HOT MIX ASPHALT DIKE (TYPE A)
67 PLACE HOT MIX ASPHALT DIKE (TYPE E)
68 TACK COAT
69 GROUND ANCHOR (SUBHORIZONTAL)
70 STEEL SOLDIER PILE (HP 14 X 73)
71 STEEL SOLDIER PILE (W 14 X 90)
72 30" DRILLED HOLE
73(F) STRUCTURAL CONCRETE, BUTTRESS
74(F) STRUCTURAL CONCRETE, BARRIER SLAB
75(F) STRUCTURAL CONCRETE, WALER
76(F) BAR REINFORCING STEEL (BUTTRESS)
77(F) BAR REINFORCING STEEL (EPOXY COATED) (WALER)
78(F) TIMBER LAGGING
79 CLEAN AND PAINT STEEL SOLDIER PILING
80 PREPARE AND STAIN CONCRETE
81 24" CORRUGATED STEEL PIPE (.109" THICK)
82 6" PERFORATED PLASTIC PIPE UNDERDRAIN
83 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN
84 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK)
85 24" ANCHOR ASSEMBLY
86 ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY)
87 ROCK SLOPE PROTECTION (FACING, METHOD B) (CY)
88 ROCK SLOPE PROTECTION FABRIC (CLASS 8)
89 MARKER (CULVERT)
90 OBJECT MARKER (TYPE P)
91 CRASH CUSHION (TYPE TRACC)
92(F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING
93 4" THERMOPLASTIC TRAFFIC STRIPE
94 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
95 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. **Women and Minority Employees are encouraged to apply.**

J. F. SHEA CONSTRUCTION, INC.
P.O. Box 494519 - Redding, CA 96049
Phone: (530) 246-4292 Fax: (530) 246-9940
An Equal Opportunity Employer

Contractor: J. F. Shea Construction, Inc. **Contact:** Stacy Dutra
Address: 17400 Clear Creek Road Redding, CA 96001
Phone: 530-246-4292 **Fax:** 530-246-9940 **Email:** Stacy.Dutra@jfshea.com
Services needed: REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Restore Slope and Construct Retaining Walls FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR BIG LAGOON FROM 1.8 MILES TO 2.2 MILES NORTH OF GEORGIA PACIFIC ROAD Contract #: 01-0B4304 Engineers Estimate: $5,400,000.00 Bid Date: 11/15/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (LS) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TEMPORARY PAVEMENT MARKING (PAINT) 7 TEMPORARY TRAFFIC STRIPE (PAINT) 8 CHANNELIZER (SURFACE MOUNTED) 9 TEMPORARY SIGNAL SYSTEM 10 PORTABLE CHANGEABLE MESSAGE SIGN (EA) 11 TEMPORARY RAILING (TYPE K) 12 TEMPORARY CRASH CUSHION SYSTEM 13 JOB SITE MANAGEMENT 14 PREPARE STORM WATER POLLUTION PREVENTION PLAN 15 RAIN EVENT ACTION PLAN 16 STORM WATER SAMPLING AND ANALYSIS DAY 17 STORM WATER ANNUAL REPORT 18 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) 19 TEMPORARY COVER 20 TEMPORARY CHECK DAM 21 TEMPORARY DRAINAGE INLET PROTECTION 22 TEMPORARY FIBER ROLL 23 TEMPORARY GRAVEL BAG BERM 24 TEMPORARY SILT FENCE 25 TEMPORARY CONSTRUCTION ENTRANCE 26 STREET SWEEPING 27 TEMPORARY CONCRETE WASHOUT 28 TEMPORARY FENCE (TYPE ESA) 29 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 30 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 31 NATURAL RESOURCE PROTECTION PLAN 32 DESTROY WELL 33 REMOVE PAINTED TRAFFIC STRIPE 34 REMOVE PAINTED PAVEMENT MARKING 35 REMOVE THERMOPLASTIC TRAFFIC STRIPE 36 REMOVE PAVEMENT MARKER 37 REMOVE ASPHALT CONCRETE DIKE 38 REMOVE CULVERT (LF) 39 REMOVE PIPE (EA) 40 REMOVE DOWNDRAIN (EA) 41 RESET MILEPOST MARKER 42 RESET ROADSIDE SIGN (ONE POST) 43 COLD PLANE ASPHALT CONCRETE PAVEMENT 44 CLEARING AND GRUBBING (LS) 45 DEVELOP WATER SUPPLY 46 ROADWAY EXCAVATION 47 SHOULDER BACKING 48(F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 49(F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 50(F) CONCRETE BACKFILL (SOLDIER PILE WALL) 51(F) LEAN CONCRETE BACKFILL 52 INVASIVE SPECIES REMOVAL 53 CONTRACTOR SUPPLIED ARBORIST 54 SOIL AMENDMENT (CF) 55 ORGANIC FERTILIZER 56 PLANT ESTABLISHMENT WORK 57 WOOD MULCH 58 DUFF (SQFT) 59 ROLLED EROSION CONTROL PRODUCT (JUTE MESH) 60 ROLLED EROSION CONTROL PRODUCT (NETTING) 61 CLASS 2 AGGREGATE BASE (CY) 62 HOT MIX ASPHALT (TYPE A) 63 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 64 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 65 CENTERLINE RUMBLE STRIP (SINUSOIDAL) 66 PLACE HOT MIX ASPHALT DIKE (TYPE A) 67 PLACE HOT MIX ASPHALT DIKE (TYPE E) 68 TACK COAT 69 GROUND ANCHOR (SUBHORIZONTAL) 70 STEEL SOLDIER PILE (HP 14 X 73) 71 STEEL SOLDIER PILE (W 14 X 90) 72 30" DRILLED HOLE 73(F) STRUCTURAL CONCRETE, BUTTRESS 74(F) STRUCTURAL CONCRETE, BARRIER SLAB 75(F) STRUCTURAL CONCRETE, WALER 76(F) BAR REINFORCING STEEL (BUTTRESS) 77(F) BAR REINFORCING STEEL (EPOXY COATED) (WALER) 78(F) TIMBER LAGGING 79 CLEAN AND PAINT STEEL SOLDIER PILING 80 PREPARE AND STAIN CONCRETE 81 24" CORRUGATED STEEL PIPE (.109" THICK) 82 6" PERFORATED PLASTIC PIPE UNDERDRAIN 83 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 84 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) 85 24" ANCHOR ASSEMBLY 86 ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY) 87 ROCK SLOPE PROTECTION (FACING, METHOD B) (CY) 88 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 89 MARKER (CULVERT) 90 OBJECT MARKER (TYPE P) 91 CRASH CUSHION (TYPE TRACC) 92(F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 93 4" THERMOPLASTIC TRAFFIC STRIPE 94 PAVEMENT MARKER (RETROREFLECTIVE-

RECESSED) 95 MOBILIZATION
Requirements: J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor?s license, insurance coverage and worker?s compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer
Date posted: 11/07/2016

DBEGoodFaith
your bid outreach solution

P.O. Box 14912 • Oakland, CA 94614
T. (877) 802-3394 • **F.** (510) 751-0780

THANK YOU!

Transaction Date
11/07/2016 12:27 PM

Order No.
2734-36833

Billed to
J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA 96001
T. (530) 246-4292 ext.
F. (530) 246-9940
stacy.dutra@jfshea.com

Project Name
Restore Slope and Construct Retaining Walls

Project/Contract #
01-0B4304

Transaction Summary

Gold Package ▪ Focus Journal Notice ▪ Trade Journal Notice ▪ 50 Faxes & Emails ▪ Initial & Follow-up Phone Solicitations	$220.00
DBEGoodFaith Select	$0.00
	TOTAL: $220.00

FOCUS JOURNAL AD

The advertisement below was published in the DBE GoodFaith Minority, Women, Small, & Disabled Veteran Business Focus Journal at www.dbegoodfaith.com on 11/07/2016 12:27 PM. The ad ran from the publication date until the bid date listed on the notice.

J.F. Shea Co., Inc.
Caring since 1881

Outreach Coordinator

Stacy Dutra

Project Estimator

Luke Anderson

Contact Information

17400 Clear Creek Rd.
Redding, CA 96001
Tel: (530) 246-4292 ext.
Fax: (530) 246-9940
Email: stacy.dutra@jfshea.com

J. F. Shea Construction, Inc.

is seeking qualified DBE

Project Name

Restore Slope and Construct Retaining Walls

Bid/Contract #

01-0B4304

Awarding Agency

State of California Department of Transportation - Caltrans

Project Location

Near Big Lagoon, Humboldt County, CA

Bid Date

11/15/2016 at 02:00

Project Details

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Restore Slope and Construct Retaining Walls FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR BIG LAGOON FROM 1.8 MILES TO 2.2 MILES NORTH OF GEORGIA PACIFIC ROAD Contract #: 01-0B4304 Engineers Estimate: $5,400,000.00 Bid Date: 11/15/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (LS) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TEMPORARY PAVEMENT MARKING (PAINT) 7 TEMPORARY TRAFFIC STRIPE (PAINT) 8 CHANNELIZER (SURFACE MOUNTED) 9 TEMPORARY SIGNAL SYSTEM 10 PORTABLE CHANGEABLE MESSAGE SIGN (EA) 11 TEMPORARY RAILING (TYPE K) 12 TEMPORARY CRASH CUSHION SYSTEM 13 JOB SITE MANAGEMENT 14 PREPARE STORM WATER POLLUTION PREVENTION PLAN 15 RAIN EVENT ACTION PLAN 16 STORM WATER SAMPLING AND ANALYSIS DAY 17 STORM WATER ANNUAL REPORT 18 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) 19 TEMPORARY COVER 20 TEMPORARY CHECK DAM 21 TEMPORARY DRAINAGE INLET PROTECTION 22 TEMPORARY

FIBER ROLL 23 TEMPORARY GRAVEL BAG BERM 24 TEMPORARY SILT FENCE 25 TEMPORARY CONSTRUCTION ENTRANCE 26 STREET SWEEPING 27 TEMPORARY CONCRETE WASHOUT 28 TEMPORARY FENCE (TYPE ESA) 29 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 30 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 31 NATURAL RESOURCE PROTECTION PLAN 32 DESTROY WELL 33 REMOVE PAINTED TRAFFIC STRIPE 34 REMOVE PAINTED PAVEMENT MARKING 35 REMOVE THERMOPLASTIC TRAFFIC STRIPE 36 REMOVE PAVEMENT MARKER 37 REMOVE ASPHALT CONCRETE DIKE 38 REMOVE CULVERT (LF) 39 REMOVE PIPE (EA) 40 REMOVE DOWNDRAIN (EA) 41 RESET MILEPOST MARKER 42 RESET ROADSIDE SIGN (ONE POST) 43 COLD PLANE ASPHALT CONCRETE PAVEMENT 44 CLEARING AND GRUBBING (LS) 45 DEVELOP WATER SUPPLY 46 ROADWAY EXCAVATION 47 SHOULDER BACKING 48(F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 49(F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 50 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 51(F) LEAN CONCRETE BACKFILL 52 INVASIVE SPECIES REMOVAL 53 CONTRACTOR SUPPLIED ARBORIST 54 SOIL AMENDMENT (CF) 55 ORGANIC FERTILIZER 56 PLANT ESTABLISHMENT WORK 57 WOOD MULCH 58 DUFF (SQFT) 59 ROLLED EROSION CONTROL PRODUCT (JUTE MESH) 60 ROLLED EROSION CONTROL PRODUCT (NETTING) 61 CLASS 2 AGGREGATE BASE (CY) 62 HOT MIX ASPHALT (TYPE A) 63 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 64 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 65 CENTERLINE RUMBLE STRIP (SINUSOIDAL) 66 PLACE HOT MIX ASPHALT DIKE (TYPE A) 67 PLACE HOT MIX ASPHALT DIKE (TYPE E) 68 TACK COAT 69 GROUND ANCHOR (SUBHORIZONTAL) 70 STEEL SOLDIER PILE (HP 14 X 73) 71 STEEL SOLDIER PILE (W 14 X 90) 72 30" DRILLED HOLE 73(F) STRUCTURAL CONCRETE, BUTTRESS 74(F) STRUCTURAL CONCRETE, BARRIER SLAB 75(F) STRUCTURAL CONCRETE, WALER 76(F) BAR REINFORCING STEEL (BUTTRESS) 77(F) BAR REINFORCING STEEL (EPOXY COATED) (WALER) 78(F) TIMBER LAGGING 79 CLEAN AND PAINT STEEL SOLDIER PILING 80 PREPARE AND STAIN CONCRETE 81 24" CORRUGATED STEEL PIPE (.109" THICK) 82 6" PERFORATED PLASTIC PIPE UNDERDRAIN 83 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 84 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) 85 24" ANCHOR ASSEMBLY 86 ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY) 87 ROCK SLOPE PROTECTION (FACING, METHOD B) (CY) 88 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 89 MARKER (CULVERT) 90 OBJECT MARKER (TYPE P) 91 CRASH CUSHION (TYPE TRACC) 92 (F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 93 4" THERMOPLASTIC TRAFFIC STRIPE 94 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 95 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Women, Small, & Disabled Veteran Business Trade Journal, Outreach Impact, at www.trade.dbegoodfaith.com on 11/07/2016 12:27 PM. The ad ran from the publication date until the bid date listed on the notice.

J.F. Shea Co., Inc.
Caring since 1881

Outreach Coordinator
Stacy Dutra

Project Estimator
Luke Anderson

Contact Information
17400 Clear Creek Rd.
Redding, CA 96001
Tel: (530) 246-4292 ext.
Fax: (530) 246-9940
Email: stacy.dutra@jfshea.com

J. F. Shea Construction, Inc.

is seeking qualified DBE

Project Name

Restore Slope and Construct Retaining Walls

Bid/Contract #

01-0B4304

Awarding Agency

State of California Department of Transportation - Caltrans

Project Location

Near Big Lagoon, Humboldt County, CA

Bid Date

11/15/2016 at 02:00

Project Details

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Restore Slope and Construct Retaining Walls FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR BIG LAGOON FROM 1.8 MILES TO 2.2 MILES NORTH OF GEORGIA PACIFIC ROAD Contract #: 01-0B4304 Engineers Estimate: $5,400,000.00 Bid Date: 11/15/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (LS) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TEMPORARY PAVEMENT MARKING (PAINT) 7 TEMPORARY TRAFFIC STRIPE (PAINT) 8 CHANNELIZER (SURFACE MOUNTED) 9 TEMPORARY SIGNAL SYSTEM 10 PORTABLE CHANGEABLE MESSAGE SIGN (EA) 11 TEMPORARY RAILING (TYPE K) 12 TEMPORARY CRASH CUSHION SYSTEM 13 JOB SITE MANAGEMENT 14 PREPARE STORM WATER POLLUTION PREVENTION PLAN 15 RAIN EVENT ACTION PLAN 16 STORM WATER SAMPLING AND ANALYSIS DAY 17 STORM WATER ANNUAL REPORT 18 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) 19 TEMPORARY COVER 20 TEMPORARY CHECK DAM 21 TEMPORARY DRAINAGE INLET PROTECTION 22 TEMPORARY

FIBER ROLL 23 TEMPORARY GRAVEL BAG BERM 24 TEMPORARY SILT FENCE 25 TEMPORARY CONSTRUCTION ENTRANCE 26 STREET SWEEPING 27 TEMPORARY CONCRETE WASHOUT 28 TEMPORARY FENCE (TYPE ESA) 29 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 30 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 31 NATURAL RESOURCE PROTECTION PLAN 32 DESTROY WELL 33 REMOVE PAINTED TRAFFIC STRIPE 34 REMOVE PAINTED PAVEMENT MARKING 35 REMOVE THERMOPLASTIC TRAFFIC STRIPE 36 REMOVE PAVEMENT MARKER 37 REMOVE ASPHALT CONCRETE DIKE 38 REMOVE CULVERT (LF) 39 REMOVE PIPE (EA) 40 REMOVE DOWNDRAIN (EA) 41 RESET MILEPOST MARKER 42 RESET ROADSIDE SIGN (ONE POST) 43 COLD PLANE ASPHALT CONCRETE PAVEMENT 44 CLEARING AND GRUBBING (LS) 45 DEVELOP WATER SUPPLY 46 ROADWAY EXCAVATION 47 SHOULDER BACKING 48(F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 49(F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 50 (F) CONCRETE BACKFILL (SOLDIER PILE WALL) 51(F) LEAN CONCRETE BACKFILL 52 INVASIVE SPECIES REMOVAL 53 CONTRACTOR SUPPLIED ARBORIST 54 SOIL AMENDMENT (CF) 55 ORGANIC FERTILIZER 56 PLANT ESTABLISHMENT WORK 57 WOOD MULCH 58 DUFF (SQFT) 59 ROLLED EROSION CONTROL PRODUCT (JUTE MESH) 60 ROLLED EROSION CONTROL PRODUCT (NETTING) 61 CLASS 2 AGGREGATE BASE (CY) 62 HOT MIX ASPHALT (TYPE A) 63 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 64 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 65 CENTERLINE RUMBLE STRIP (SINUSOIDAL) 66 PLACE HOT MIX ASPHALT DIKE (TYPE A) 67 PLACE HOT MIX ASPHALT DIKE (TYPE E) 68 TACK COAT 69 GROUND ANCHOR (SUBHORIZONTAL) 70 STEEL SOLDIER PILE (HP 14 X 73) 71 STEEL SOLDIER PILE (W 14 X 90) 72 30" DRILLED HOLE 73(F) STRUCTURAL CONCRETE, BUTTRESS 74(F) STRUCTURAL CONCRETE, BARRIER SLAB 75(F) STRUCTURAL CONCRETE, WALER 76(F) BAR REINFORCING STEEL (BUTTRESS) 77(F) BAR REINFORCING STEEL (EPOXY COATED) (WALER) 78(F) TIMBER LAGGING 79 CLEAN AND PAINT STEEL SOLDIER PILING 80 PREPARE AND STAIN CONCRETE 81 24" CORRUGATED STEEL PIPE (.109" THICK) 82 6" PERFORATED PLASTIC PIPE UNDERDRAIN 83 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 84 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) 85 24" ANCHOR ASSEMBLY 86 ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY) 87 ROCK SLOPE PROTECTION (FACING, METHOD B) (CY) 88 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 89 MARKER (CULVERT) 90 OBJECT MARKER (TYPE P) 91 CRASH CUSHION (TYPE TRACC) 92 (F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 93 4" THERMOPLASTIC TRAFFIC STRIPE 94 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 95 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

TWITTER POST

The Twitter post below was published at www.twitter.com/dbegoodfaith on 11/07/2016 12:27 PM.

J. F. Shea Construction, Inc. is seeking DBE s in Near Big L...
dbegoodfaith.com/ads/Restore-Sl...

12:11 PM - 07 Nov 2016

SOLICITATION LOG

This document contains the solictations logs for:

Project: Restore Slope and Construct Retaining Walls
Contract/Bid #: 01-0B4304
Awarding Agency/Owner: State of California Department of Transportation - Caltrans

Certification Count

Disadvantaged Business Enterprise (DBE) - 50
- Minority-Owned (MBE) - 25
- Women-Owned (WBE) - 25

TOTAL SOLICITED - 50

6 RIVERS CONSTRUCTION, INC.

200 REDWOOD GROVE RD • HOOPA, CA, 95546

Cert. #41039 (Minority-owned) was identified in the California Unified Certification Program database on 11/07/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
6riversconstruction@gmail.com	2016-11-07 12:57:32	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 625-5423	2016-11-07 13:12:03	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 515-7563	2016-11-08 08:02:37	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 515-7563	2016-11-10 09:35:43	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

ALERT-O-LITE, INC

2379 S G STREET • FRESNO, CA, 93721

Cert. #16345 (Women-owned) was identified in the California Unified Certification Program database on 11/07/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
debbieh@alertolite.com	2016-11-07 12:57:32	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 453-3250	2016-11-07 13:10:55	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 453-2474	2016-11-08 08:03:40	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 453-2474	2016-11-10 09:36:57	Jamie	N

Comments: No, not submitting a quote for this project.

ALLUVION BIOLOGICAL CONSUTLING

1151 HARBOR BAY PARKWAY, SUITE 206A • ALAMEDA, CA, 94502

Cert. #42030 (Minority-owned) was identified in the California Unified Certification Program database on 11/07/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
jenerro.lockhart@alluvionbc.com	2016-11-07 12:57:32	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 373-2253	2016-11-07 14:16:47	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 989-7900	2016-11-08 08:04:30	Jenerro	Y

Comments: Yes, they intend to submit a quote. They will send it over before the bid due date.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 989-7900	2016-11-10 09:37:44	Estimator	Y

Comments: Yes, they intend to submit a quote. They will send it over before the bid due date.

ANCHOR SINGH PAINTING

3030 BUCHANAN STREET • SACRAMENTO, CA, 95833

Cert. #42891 (Minority-owned) was identified in the California Unified Certification Program database on 11/07/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
anchorspainting@gmail.com	2016-11-07 12:57:32	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 595-1837	2016-11-08 08:05:49	Anchor	M

Comments: May be interested in submitting a quote, but they would like you to contact them so they can learn more about the project.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 595-1837	2016-11-10 09:38:49	Estimator	N

Comments: No, not submitting a quote for this project.

APADANA ENGINEERING, INC.

5 THOMAS MELLON CIRCLE, SUITE 154 • SAN FRANCISCO, CA, 94134

Cert. #37715 (Women-owned) was identified in the California Unified Certification Program database on 11/07/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
apadana1@sbcglobal.net	2016-11-07 12:57:32	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 467-7721	2016-11-07 13:10:41	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 300-6600	2016-11-08 08:08:11	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 300-6600	2016-11-10 09:41:03	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

BAY LINE CUTTING & CORING, INC.

1635 FOURTH STREET • BERKELEY, CA, 94710

Cert. #21117 (Minority-owned) was identified in the California Unified Certification Program database on 11/07/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
office@baylinecutting.com	2016-11-07 12:57:32	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 508-1811	2016-11-07 13:11:44	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 508-1800	2016-11-08 08:09:23	Fransico	N

Comments: No, not submitting a quote for this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

BC SCHMIDT CONSTRUCTION, INC.

P.O. BOX 1557 • WILLIAMS, CA, 95987

Cert. #33659 (Women-owned) was identified in the California Unified Certification Program database on 11/07/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
bcschmidt@frontiernet.net	2016-11-07 12:57:32	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 473-2749	2016-11-07 13:10:55	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 473-5423	2016-11-08 08:11:00	Katie	N

Comments: No, not submitting a quote for this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

BLACK DIAMOND ASPHALT, INC.

118 MAIN STREET • VACAVILLE, CA, 95688

Cert. #22999 (Women-owned) was identified in the California Unified Certification Program database on 11/07/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
aragan@blackdiamondasphalt.com	2016-11-07 12:57:32	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 448-9407	2016-11-07 13:10:33	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 448-9402	2016-11-08 08:12:26	Receptionist	Y

Comments: Yes, they intend to submit a quote. They will send it over before the bid due date.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 448-9402	2016-11-10 09:41:56	Allison	Y

Comments: Yes, they intend to submit a quote. They will send it over before the bid due date.

BOUTHILLIER CONSTRUCTION, INC

1571 SOUTH MAIN STREET • WILLITS, CA, 95490

Cert. #39963 (Women-owned) was identified in the California Unified Certification Program database on 11/07/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
wecandigit@onemain.com	2016-11-07 12:57:32	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 459-8775	2016-11-07 13:10:53	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 459-4041	2016-11-08 08:13:26	Jamie	N

Comments: No, not submitting a quote for this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

BRAY TRUCKING

5959 HIGHWAY 175 • HOPLAND, CA, 95449

Cert. #32220 (Women-owned) was identified in the California Unified Certification Program database on 11/07/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
tammy@braytruckinginc.com	2016-11-07 12:57:32	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 744-1630	2016-11-07 13:10:55	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 744-1640	2016-11-08 08:14:13	Receptionist	M

Comments: May be interested in submitting a quote, however the call would not connect.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 744-1640	2016-11-10 09:42:50	Tammy	N

Comments: No, not submitting a quote for this project.

CALIFORNIAN ENVIRONMENTAL SERVICES, INC

4127 BAY STREET, SUITE B • FREMONT, CA, 94538

Cert. #40306 (Women-owned) was identified in the California Unified Certification Program database on 11/07/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
gpf@calenv.com	2016-11-07 12:57:32	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 573-2184	2016-11-07 13:10:44	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 789-7459	2016-11-08 08:15:06	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 789-7459	2016-11-10 09:44:04	Voicemail full	M

Comments: May be interested in submitting a quote, however unable to leave a voicemail because the inbox is full.

CLEAR CREEK CONSTRUCTION INC.

10402 DAYSTAR WAY • PALO CEDRO, CA, 96073

Cert. #41250 (Minority-owned) was identified in the California Unified Certification Program database on 11/07/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
clearcreekadam@gmail.com	2016-11-07 12:57:32	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 547-4938	2016-11-08 08:16:22	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 547-4938	2016-11-10 09:45:00	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

COLEMAN ENVIRONMENTAL ENGINEERING INC

85 EAST HIGHWAY 20 • UPPERLAKE, CA, 95485

Cert. #42591 (Minority-owned) was identified in the California Unified Certification Program database on 11/07/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
barbara@colemanconst.net	2016-11-07 12:57:32	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 275-9025	2016-11-07 13:10:56	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 275-9016	2016-11-08 08:17:53	Lisa	M

Comments: May be interested in submitting a quote, but they would like you to contact them so they can learn more about the project.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 275-9016	2016-11-10 09:45:57	Receptionist	N

Comments: No, not submitting a quote for this project.

CONTRACTOR SERVICES GROUP, INC.

3960 INDUSTRIAL BLVD SUITE 500 • WEST SACRAMENTO, CA, 95691

Cert. #36742 (Women-owned) was identified in the California Unified Certification Program database on 11/07/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
shelli@csg-web.com	2016-11-07 12:57:32	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(866) 366-6646	2016-11-07 13:10:54	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 371-7303	2016-11-08 08:18:46	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 371-7303	2016-11-10 09:47:12	Voicemail	M

Comments: May be interested in submitting a quote, however no one picked up and the call did not connect to a voicemail.

DON GARCIA EXCAVATING & PAVING, INC.

2020 E STREET • SOUTH LAKE TAHOE, CA, 96150

Cert. #425 (Minority-owned) was identified in the California Unified Certification Program database on 11/07/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
dgarcia287@aol.com	2016-11-07 12:57:32	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 577-0221	2016-11-07 13:11:58	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 577-0558	2016-11-08 08:19:35	Dana	N

Comments: No, not submitting a quote for this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

ECHELON-CES MANAGEMENT & CONSULTING

1018 SWAN RIVER CT • VACAVILLE, CA, 95687

Cert. #42132 (Minority-owned) was identified in the California Unified Certification Program database on 11/07/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
echelon-ces@att.net	2016-11-07 12:57:32	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)

(707) 344-4518	2016-11-08 08:20:58	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 344-4518	2016-11-10 09:47:26	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

FRANK MEDINA GENERAL ENGINEERING CONTRACTOR

10096 AHART ROAD • OROVILLE, CA, 95966

Cert. #14717 (Minority-owned) was identified in the California Unified Certification Program database on 11/07/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
toni.medina@att.net	2016-11-07 12:57:32	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 743-9352	2016-11-07 13:16:27	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 743-0744	2016-11-08 08:21:39	Receptionist	N

Comments: No, not submitting a quote for this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

FRANK ZABEL TRUCKING, INC.

4726 CUMMINGS ROAD • EUREKA, CA, 95503

Cert. #4823 (Minority-owned) was identified in the California Unified Certification Program database on 11/07/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
zabeltrucking@gmail.com	2016-11-07 12:57:32	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 443-4267	2016-11-07 13:12:42	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 443-4277	2016-11-08 08:22:12	Not Available	M

Comments: May be interested in submitting a quote, however the call would not connect.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 443-4277	2016-11-10 09:48:24	Barbara	M

Comments: They are still deciding whether they are interested in this project.

GENERAL SUPPLY COMPANY

971 87TH AVENUE • OAKLAND, CA, 94621

Cert. #1170 (Minority-owned) was identified in the California Unified Certification Program database on 11/07/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
generalsupply@sbcglobal.net	2016-11-07 12:57:32	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 632-2315	2016-11-07 13:10:35	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 632-5229	2016-11-08 08:23:27	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 632-5229	2016-11-10 09:50:23	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

GR SUNDBERG, INC.

5211 BOYD ROAD • ARCATA, CA, 95521

Cert. #31060 (Minority-owned) was identified in the California Unified Certification Program database on 11/07/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
randy@grsinc.biz	2016-11-07 12:57:32	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 825-6563	2016-11-07 13:10:32	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 825-6565	2016-11-08 08:24:35	Jayce	N

Comments: No, not submitting a quote for this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

GREEN BUILDING PRODUCTS, INC

6105 MAIN AVENUE, SUITE 4 • ORANGEVALE, CA, 95662

Cert. #38126 (Women-owned) was identified in the California Unified Certification Program database on 11/07/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
carole@greenbpi.com	2016-11-07 12:57:32	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 374-7998	2016-11-07 13:10:24	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 333-0557	2016-11-08 08:25:19	Receptionist	N

Comments: No, not submitting a quote for this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

GREEN VALLEY CONSULTING ENGINEERS

335 TESCONI CIRCLE • SANTA ROSA, CA, 95401

Cert. #29202 (Women-owned) was identified in the California Unified Certification Program database on 11/07/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
lizellis@gvalley.com	2016-11-07 12:57:32	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 579-3877	2016-11-07 13:10:21	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 579-0388	2016-11-08 08:26:06	Kelly	N

Comments: No, not submitting a quote for this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

HILLSIDE DRILLING, INC.

539 S. 11TH STREET • RICHMOND, CA, 94804

Cert. #42048 (Women-owned) was identified in the California Unified Certification Program database on 11/07/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
cheryl@hillsidedrilling.com	2016-11-07 12:57:32	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 234-3131	2016-11-07 13:10:21	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 234-6532	2016-11-08 08:27:07	Cheryl	Y

Comments: Yes, they intend to submit a quote. They will send it over before the bid due date.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 234-6532	2016-11-10 09:51:54	Cheryl	Y

Comments: Yes, will be interested in bidding.

JAHN ENGINEERING, INC

32 WEST SOUTHWOOD DRIVE • WOODLAND, CA, 95695

Cert. #43169 (Women-owned) was identified in the California Unified Certification Program database on 11/07/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
jahnengineering@gmail.com	2016-11-07 12:57:32	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 596-4075	2016-11-07 13:11:02	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 599-2379	2016-11-08 08:28:02	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 599-2379	2016-11-10 13:11:06	No answer	M

Comments: May be interested in submitting a quote, however no one picked up and the call did not connect to a voicemail.

JON PITTMAN TRUCKING

17015 N GRANITE DR • COTTONWOOD, CA, 96022

Cert. #40945 (Minority-owned) was identified in the California Unified Certification Program database on 11/07/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
pittmanheavyhaul@aol.com	2016-11-07 12:57:32	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 529-1214	2016-11-07 13:10:44	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 496-2586	2016-11-08 08:29:09	Receptionist	N

Comments: No, not submitting a quote for this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

K & K CONSTRUCTION SUPPLY, INC

11280 SUNRISE PARK DR., STE B • RANCHO CORDOVA, CA, 95742

Cert. #40197 (Women-owned) was identified in the California Unified Certification Program database on 11/07/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
tracyloveland@aol.com	2016-11-07 12:57:32	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 851-0999	2016-11-07 13:11:11	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 851-0965	2016-11-08 08:30:02	None	M

Comments: May be interested in submitting a quote, however the call would not connect.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 851-0965	2016-11-10 14:20:24	No answer	M

Comments: May be interested in submitting a quote, however no one picked up and the call did not connect to a voicemail.

KA`PEL CONSTRUCTION INC.

691 PONY EXPRESS WAY, LOT 31 • BURNT RANCH, CA, 95527

Cert. #37235 (Minority-owned) was identified in the California Unified Certification Program database on 11/07/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
lrobbins@kapelconstruction.com	2016-11-07 12:57:32	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 629-3300	2016-11-07 13:12:51	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 629-3300	2016-11-08 08:30:59	Mary Ann	N

Comments: No, not submitting a quote for this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

KIONA LANDSCAPING

3889 F STREET, APT 2 • EUREKA, CA, 95503

Cert. #40497 (Minority-owned) was identified in the California Unified Certification Program database on 11/07/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
egruetzmacherjr@gmail.com	2016-11-07 12:57:32	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 616-4340	2016-11-08 08:31:25	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 616-4340	2016-11-10 14:20:52	No answer	M

Comments: May be interested in submitting a quote, however no one picked up and the call did not connect to a voicemail.

MAY & ASSOCIATES

528 NAPA ROAD • SONOMA, CA, 95476

Cert. #27217 (Women-owned) was identified in the California Unified Certification Program database on 11/07/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
loran@maybio.com	2016-11-07 12:57:32	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 876-1111	2016-11-07 14:16:57	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 391-1000	2016-11-08 08:32:57	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 391-1000	2016-11-10 14:22:23	Receptionist	N

Comments: No, not submitting a quote for this project.

MC CULLOUGH CONSTRUCTION INC

57 ALDER GROVE ROAD • ARCATA, CA, 95521

Cert. #27969 (Minority-owned) was identified in the California Unified Certification Program database on 11/07/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
denamccullough@mcculloughconstructioninc.com	2016-11-07 12:57:32	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 825-1769	2016-11-07 13:12:17	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 825-1014	2016-11-08 08:34:03	Dena	Y

Comments: Yes, they intend to submit a quote. They will send it over before the bid due date.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 825-1014	2016-11-10 14:23:20	Receptionist	Y

Comments: Yes, they intend to submit a quote. They will send it over before the bid due date.

MRB CALIFORNIA ENTERPRISES, INC.

PO BOX 110452 • CAMPBELL, CA, 95011

Cert. #34229 (Women-owned) was identified in the California Unified Certification Program database on 11/07/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
mrbcalifornia@yahoo.com	2016-11-07 12:57:32	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 401-7002	2016-11-08 08:35:15	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 401-7002	2016-11-10 14:25:10	Receptionist	Y

Comments: Yes, they intend to submit a quote. They will send it over before the bid due date.

NITTA EROSION CONTROL

3778 DEL MAR AVENUE • LOOMIS, CA, 95650

Cert. #217 (Women-owned) was identified in the California Unified Certification Program database on 11/07/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
nittaec@gmail.com	2016-11-07 12:57:32	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 652-4376	2016-11-07 13:11:11	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 652-7459	2016-11-08 08:36:41	Laura	M

Comments: They are still deciding whether they are interested in this project.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 652-7459	2016-11-10 14:25:58	Valerie	M

Comments: They are still deciding whether they are interested in this project.

NOR-CAL PUMP & WELL DRILLING, INC.

1325 BARRY ROAD • YUBA CITY, CA, 95993

Cert. #34182 (Minority-owned) was identified in the California Unified Certification Program database on 11/07/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
norcalpump@yahoo.com	2016-11-07 12:57:32	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 674-1525	2016-11-07 13:11:17	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 674-5861	2016-11-08 08:37:29	Receptionist	N

Comments: No, not submitting a quote for this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

NORTHERN INDUSTRIAL ELECTRIC

2435 RADIO LANE • REDDING, CA, 96001

Cert. #34396 (Women-owned) was identified in the California Unified Certification Program database on 11/07/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
nie01@sbcglobal.net	2016-11-07 12:57:32	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 246-2368	2016-11-07 13:11:13	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 246-2366	2016-11-08 08:38:37	Dory	M

Comments: They are still deciding whether they are interested in this project.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 246-2366	2016-11-10 14:26:23	Receptionist	N

Comments: No, not submitting a quote for this project.

PARMETER GENERAL ENGINEERS & SERVICES, INC

21025 KING RIDGE ROAD • CAZADERO, CA, 95421

Cert. #40051 (Women-owned) was identified in the California Unified Certification Program database on 11/07/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
parmeter@parameterges.com	2016-11-07 12:57:32	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 566-7411	2016-11-07 13:11:20	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 566-7437	2016-11-08 08:39:42	Jenna	N

Comments: No, not submitting a quote for this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

PROCURA 360 GROUP LLC

2020 X STREET, UNIT A • SACRAMENTO, CA, 95818

Cert. #43153 (Minority-owned) was identified in the California Unified Certification Program database on 11/07/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
george.hunter@procura360group.com	2016-11-07 12:57:32	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 224-9812	2016-11-08 08:40:53	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 224-9812	2016-11-10 14:27:17	George	N

Comments: No, not submitting a quote for this project.

PRUNUSKE CHATHAM, INC

400 MORRIS STREET SUITE G • SESBASTOPOL, CA, 95472

Cert. #42531 (Women-owned) was identified in the California Unified Certification Program database on 11/07/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
liza@pcz.com	2016-11-07 12:57:32	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 824-6854	2016-11-07 13:11:20	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To		Interested? (Yes/No/Maybe)
(707) 824-4600	2016-11-08 08:42:24	Ginna	M	

Comments: They are still deciding whether they are interested in this project.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To		Interested? (Yes/No/Maybe)
(707) 824-4600	2016-11-10 14:28:19	Receptionist	M	

Comments: They are still deciding whether they are interested in this project.

RUPERT CONSTRUCTION SUPPLY, LP

12405 GOLD FLAKE CT. • RANCHO CORDOVA, CA, 95741

Cert. #32785 (Women-owned) was identified in the California Unified Certification Program database on 11/07/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
estimating.rupert@gmail.com	2016-11-07 12:57:32	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(925) 269-2861	2016-11-07 13:11:26	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To		Interested? (Yes/No/Maybe)
(925) 229-5577	2016-11-08 08:43:32	Karen	M	

Comments: They are still deciding whether they are interested in this project.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To		Interested? (Yes/No/Maybe)
(925) 229-5577	2016-11-10 14:28:55	Voicemail	M	

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

S.T. RHOADES CONSTRUCTION, INC.

8585 COMMERCIAL WAY • REDDING, CA, 96002

Cert. #37693 (Minority-owned) was identified in the California Unified Certification Program database on 11/07/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
steve@strhoadesinc.com	2016-11-07 12:57:32	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 223-9222	2016-11-07 13:11:26	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 223-9322	2016-11-08 08:44:22	Brian	Y

Comments: Yes, they intend to submit a quote. They will send it over before the bid due date.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 223-9322	2016-11-10 14:29:48	Jayson	Y

Comments: Yes, they intend to submit a quote. They will send it over before the bid due date.

SITE WORK SOLUTIONS

2665 BECHELLI LANE • REDDING, CA, 96002

Cert. #38758 (Minority-owned) was identified in the California Unified Certification Program database on 11/07/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
cwhitmer@swsgc.com	2016-11-07 12:57:32	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 222-3337	2016-11-07 13:11:29	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 222-2229	2016-11-08 08:45:14	Francessa	N

Comments: No, not submitting a quote for this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

SPECIALTY TRAFFIC SYSTEMS

2431 BROADWAY • EUREKA, CA, 95501

Cert. #23745 (Women-owned) was identified in the California Unified Certification Program database on 11/07/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
specialtytraffic@yahoo.com	2016-11-07 12:57:32	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 445-1856	2016-11-07 13:11:24	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 441-8420	2016-11-08 08:46:05	Receptionist	M

Comments: They are still deciding whether they are interested in this project.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 441-8420	2016-11-10 14:30:10	No answer	M

Comments: May be interested in submitting a quote, however no one picked up and the call did not connect to a voicemail.

STONY CREEK GENERAL ENGINEERING

5321 COUNTY RD 206 • ORLAND, CA, 95963

Cert. #39899 (Minority-owned) was identified in the California Unified Certification Program database on 11/07/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
luke@scgeinc.com	2016-11-07 12:57:32	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 988-5092	2016-11-07 13:17:30	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 526-3191	2016-11-08 08:47:05	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 526-3191	2016-11-10 14:31:01	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

TRAFFIC CONTROL PROS

4070 NELSON AVE. STE. A • CONCORD, CA, 94520

Cert. #42433 (Minority-owned) was identified in the California Unified Certification Program database on 11/07/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
estimating@tcpros.net	2016-11-07 12:57:32	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(925) 405-3833	2016-11-07 13:11:26	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 270-4580	2016-11-08 08:48:23	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 270-4580	2016-11-10 14:32:24	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

TRINITY VALLEY CONSULTING ENGINEERS, INC

67 WALNUT WAY • WILLOW CREEK, CA, 95573

Cert. #40665 (Minority-owned) was identified in the California Unified Certification Program database on 11/07/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
tvce@tvce.biz	2016-11-07 12:57:32	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 629-3011	2016-11-07 13:11:27	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 629-3000	2016-11-08 08:49:42	Receptionist	N

Comments: No, not submitting a quote for this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

UMA HINMAN CONSULTING

11143 BRUNSWICK DRIVE • GRASS VALLEY, CA, 95945

Cert. #40714 (Women-owned) was identified in the California Unified Certification Program database on 11/07/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
uhinman@comcast.net	2016-11-07 12:57:32	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 813-0818	2016-11-08 08:50:37	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 813-0818	2016-11-10 14:33:09	No answer M	

Comments: May be interested in submitting a quote, however no one picked up and the call did not connect to a voicemail.

WALLACE STRUCTURES

2515 TAWNDALE LN • HYDESVILLE, CA, 95547

Cert. #41176 (Minority-owned) was identified in the California Unified Certification Program database on 11/07/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
wallacestr@aol.com	2016-11-07 12:57:32	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 768-3386	2016-11-07 13:23:45	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 834-4992	2016-11-08 15:04:51	Voicemail M	

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 834-4992	2016-11-10 14:34:01	Voicemail M	

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

WATER COMPONENTS & BUILDING SUPPLY, INC

44 SIMMS STREET • SAN RAFAEL, CA, 94901

Cert. #27363 (Women-owned) was identified in the California Unified Certification Program database on 11/07/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
jane@watercomponents.com	2016-11-07 12:57:32	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 524-8293	2016-11-07 13:11:36	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 524-8290	2016-11-08 15:06:21	Voicemail M	

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 524-8290	2016-11-10 14:34:52	Estimator	M

Comments: They are still deciding whether they are interested in this project.

WHITE CAP READY MIX, INC.

73880 HIGHWAY 70 • PORTOLA, CA, 96122

Cert. #9433 (Women-owned) was identified in the California Unified Certification Program database on 11/07/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
whitecaprm@sbcglobal.net	2016-11-07 12:57:32	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 832-5847	2016-11-07 13:11:36	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 832-4225	2016-11-08 15:07:29	Receptionist	N

Comments: No, not submitting a quote for this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

WILLIS REBAR

2333 COURAGE DRIVE, STE H, ROOM #9 • FAIRFIELD, CA, 94585

Cert. #42610 (Minority-owned) was identified in the California Unified Certification Program database on 11/07/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
willisrebar@gmail.com	2016-11-07 12:57:32	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 759-3483	2016-11-07 13:11:29	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 419-5949	2016-11-08 15:11:08	Raymond	M

Comments: Re-sent an email to the address on record. They will take a look at it and respond if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 419-5949	2016-11-10 14:35:35	Estimator	M

Comments: Re-sent an email to the address on record. They will take a look at it and respond if interested.

WOODWARD DRILLING CO, INC

221 MONTEZUMA • RIO VISTA, CA, 94571

Cert. #37887 (Women-owned) was identified in the California Unified Certification Program database on 11/07/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
connie@woodwarddrilling.com	2016-11-07 12:57:32	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 374-5677	2016-11-07 13:11:38	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 374-4300	2016-11-08 15:18:30	Judy	M

Comments: Re-sent an email to sales@woodwarddrilling.com. They will take a look at it and respond if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 374-4300	2016-11-10 14:42:06	Receptionist	M

Comments: Re-sent a fax to the number on record. They will take a look at it and respond if interested.

FAX & EMAIL PROOFS

This document contains a copy of the email notice sent and a copy of each fax notice sent to solicited companies.

EMAIL PROOF

J. F. Shea Construction, Inc. is seeking qualified DBE and invites you to bid on the following contract.

PROJECT NAME: Restore Slope and Construct Retaining Walls
BID #: 01-0B4304
BID DUE DATE: 2016-11-15 at 02:00
AWARDING AGENCY/OWNER: State of California Department of Transportation - Caltrans
PROJECT LOCATION: Near Big Lagoon, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Restore Slope and Construct Retaining Walls FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR BIG LAGOON FROM 1.8 MILES TO 2.2 MILES NORTH OF GEORGIA PACIFIC ROAD Contract #: 01-0B4304 Engineers Estimate: $5,400,000.00 Bid Date: 11/15/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (LS) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TEMPORARY PAVEMENT MARKING (PAINT) 7 TEMPORARY TRAFFIC STRIPE (PAINT) 8 CHANNELIZER (SURFACE MOUNTED) 9 TEMPORARY SIGNAL SYSTEM 10 PORTABLE CHANGEABLE MESSAGE SIGN (EA) 11 TEMPORARY RAILING (TYPE K) 12 TEMPORARY CRASH CUSHION SYSTEM 13 JOB SITE MANAGEMENT 14 PREPARE STORM WATER POLLUTION PREVENTION PLAN 15 RAIN EVENT ACTION PLAN 16 STORM WATER SAMPLING AND ANALYSIS DAY 17 STORM WATER ANNUAL REPORT 18 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) 19 TEMPORARY COVER 20 TEMPORARY CHECK DAM 21 TEMPORARY DRAINAGE INLET PROTECTION 22 TEMPORARY FIBER ROLL 23 TEMPORARY GRAVEL BAG BERM 24 TEMPORARY SILT FENCE 25 TEMPORARY CONSTRUCTION ENTRANCE 26 STREET SWEEPING 27 TEMPORARY CONCRETE WASHOUT 28 TEMPORARY FENCE (TYPE ESA) 29 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 30 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 31 NATURAL RESOURCE PROTECTION PLAN 32 DESTROY WELL 33 REMOVE PAINTED TRAFFIC STRIPE 34 REMOVE PAINTED PAVEMENT MARKING 35 REMOVE THERMOPLASTIC TRAFFIC STRIPE 36 REMOVE PAVEMENT MARKER 37 REMOVE ASPHALT CONCRETE DIKE 38 REMOVE CULVERT (LF) 39 REMOVE PIPE (EA) 40 REMOVE DOWNDRAIN (EA) 41 RESET MILEPOST MARKER 42 RESET ROADSIDE SIGN (ONE POST) 43 COLD PLANE ASPHALT CONCRETE PAVEMENT 44 CLEARING AND GRUBBING (LS) 45 DEVELOP WATER SUPPLY 46 ROADWAY EXCAVATION 47 SHOULDER BACKING 48(F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 49(F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 50(F) CONCRETE BACKFILL (SOLDIER PILE WALL) 51(F) LEAN CONCRETE BACKFILL 52 INVASIVE SPECIES REMOVAL 53 CONTRACTOR SUPPLIED ARBORIST 54 SOIL AMENDMENT (CF) 55 ORGANIC FERTILIZER 56 PLANT ESTABLISHMENT WORK 57 WOOD MULCH 58 DUFF (SQFT) 59 ROLLED EROSION CONTROL PRODUCT (JUTE MESH) 60 ROLLED EROSION CONTROL PRODUCT (NETTING) 61 CLASS 2 AGGREGATE BASE (CY) 62 HOT MIX ASPHALT (TYPE A) 63 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 64 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 65 CENTERLINE RUMBLE STRIP (SINUSOIDAL) 66 PLACE HOT MIX ASPHALT DIKE (TYPE A) 67 PLACE HOT MIX ASPHALT DIKE (TYPE E) 68 TACK COAT 69 GROUND ANCHOR (SUBHORIZONTAL) 70 STEEL SOLDIER PILE (HP 14 X 73) 71 STEEL SOLDIER PILE (W 14 X 90) 72 30" DRILLED HOLE 73(F) STRUCTURAL CONCRETE, BUTTRESS 74(F) STRUCTURAL CONCRETE, BARRIER SLAB 75(F) STRUCTURAL CONCRETE, WALER 76(F) BAR

REINFORCING STEEL (BUTTRESS) 77(F) BAR REINFORCING STEEL (EPOXY COATED) (WALER) 78(F) TIMBER LAGGING 79 CLEAN AND PAINT STEEL SOLDIER PILING 80 PREPARE AND STAIN CONCRETE 81 24" CORRUGATED STEEL PIPE (.109" THICK) 82 6" PERFORATED PLASTIC PIPE UNDERDRAIN 83 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 84 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) 85 24" ANCHOR ASSEMBLY 86 ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY) 87 ROCK SLOPE PROTECTION (FACING, METHOD B) (CY) 88 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 89 MARKER (CULVERT) 90 OBJECT MARKER (TYPE P) 91 CRASH CUSHION (TYPE TRACC) 92(F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 93 4" THERMOPLASTIC TRAFFIC STRIPE 94 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 95 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

If interested please contact:

Stacy Dutra
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: 5302464292
Fax: 5302469940
Email: stacy.dutra@jfshea.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: 6 RIVERS CONSTRUCTION, INC.
Tel: (530) 515-7563
Fax: (530) 625-5423

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-11-15 at 02:00

BID No.: 01-0B4304

PROJECT NAME: Restore Slope and Construct Retaining Walls

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Big Lagoon, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Restore Slope and Construct Retaining Walls FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR BIG LAGOON FROM 1.8 MILES TO 2.2 MILES NORTH OF GEORGIA PACIFIC ROAD Contract #: 01-0B4304 Engineers Estimate: $5,400,000.00 Bid Date: 11/15/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (LS) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TEMPORARY PAVEMENT MARKING (PAINT) 7 TEMPORARY TRAFFIC STRIPE (PAINT) 8 CHANNELIZER (SURFACE MOUNTED) 9 TEMPORARY SIGNAL SYSTEM 10 PORTABLE CHANGEABLE MESSAGE SIGN (EA) 11 TEMPORARY RAILING (TYPE K) 12 TEMPORARY CRASH CUSHION SYSTEM 13 JOB SITE MANAGEMENT 14 PREPARE STORM WATER POLLUTION PREVENTION PLAN 15 RAIN EVENT ACTION PLAN 16 STORM WATER SAMPLING AND ANALYSIS DAY 17 STORM WATER ANNUAL REPORT 18 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) 19 TEMPORARY COVER 20 TEMPORARY CHECK DAM 21 TEMPORARY DRAINAGE INLET PROTECTION 22 TEMPORARY FIBER ROLL 23 TEMPORARY GRAVEL BAG BERM 24 TEMPORARY SILT FENCE 25 TEMPORARY CONSTRUCTION ENTRANCE 26 STREET SWEEPING 27 TEMPORARY CONCRETE WASHOUT 28 TEMPORARY FENCE (TYPE ESA) 29 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 30 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 31 NATURAL RESOURCE PROTECTION PLAN 32 DESTROY WELL 33 REMOVE PAINTED TRAFFIC STRIPE 34 REMOVE PAINTED PAVEMENT MARKING 35 REMOVE THERMOPLASTIC TRAFFIC STRIPE 36 REMOVE PAVEMENT MARKER 37 REMOVE ASPHALT CONCRETE DIKE 38 REMOVE CULVERT (LF) 39 REMOVE PIPE (EA) 40 REMOVE DOWNDRAIN (EA) 41 RESET MILEPOST MARKER 42 RESET ROADSIDE SIGN (ONE POST) 43 COLD PLANE ASPHALT CONCRETE PAVEMENT 44 CLEARING AND GRUBBING (LS) 45 DEVELOP WATER SUPPLY 46 ROADWAY EXCAVATION 47 SHOULDER BACKING 48(F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 49(F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 50(F) CONCRETE BACKFILL (SOLDIER PILE WALL) 51(F) LEAN CONCRETE BACKFILL 52 INVASIVE SPECIES REMOVAL 53 CONTRACTOR SUPPLIED ARBORIST 54 SOIL AMENDMENT (CF) 55 ORGANIC FERTILIZER 56 PLANT ESTABLISHMENT WORK 57 WOOD MULCH 58 DUFF (SQFT) 59 ROLLED EROSION CONTROL PRODUCT (JUTE MESH) 60 ROLLED EROSION CONTROL PRODUCT (NETTING) 61 CLASS 2 AGGREGATE BASE (CY) 62 HOT MIX ASPHALT (TYPE A) 63 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 64 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 65 CENTERLINE RUMBLE STRIP (SINUSOIDAL) 66 PLACE HOT MIX ASPHALT DIKE (TYPE A) 67 PLACE HOT MIX ASPHALT DIKE (TYPE E) 68 TACK COAT 69 GROUND ANCHOR (SUBHORIZONTAL) 70 STEEL SOLDIER PILE (HP 14 X 73) 71 STEEL SOLDIER PILE (W 14 X 90) 72 30" DRILLED HOLE 73(F) STRUCTURAL CONCRETE, BUTTRESS 74(F) STRUCTURAL CONCRETE, BARRIER SLAB 75(F) STRUCTURAL CONCRETE, WALER 76(F) BAR REINFORCING STEEL (BUTTRESS) 77(F) BAR REINFORCING STEEL (EPOXY COATED) (WALER) 78(F) TIMBER LAGGING 79

CLEAN AND PAINT STEEL SOLDIER PILING 80 PREPARE AND STAIN CONCRETE 81 24" CORRUGATED STEEL PIPE (.109" THICK) 82 6" PERFORATED PLASTIC PIPE UNDERDRAIN 83 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 84 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) 85 24" ANCHOR ASSEMBLY 86 ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY) 87 ROCK SLOPE PROTECTION (FACING, METHOD B) (CY) 88 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 89 MARKER (CULVERT) 90 OBJECT MARKER (TYPE P) 91 CRASH CUSHION (TYPE TRACC) 92(F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 93 4" THERMOPLASTIC TRAFFIC STRIPE 94 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 95 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
505127-36833

-- OR --

Fax back this invitation with your response to: (530) 246-9940
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/07/2016 01:12:03 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: ALERT-O-LITE, INC
Tel: (559) 453-2474
Fax: (559) 453-3250

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-11-15 at 02:00

BID No.: 01-0B4304

PROJECT NAME: Restore Slope and Construct Retaining Walls

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Big Lagoon, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Restore Slope and Construct Retaining Walls FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR BIG LAGOON FROM 1.8 MILES TO 2.2 MILES NORTH OF GEORGIA PACIFIC ROAD Contract #: 01-0B4304 Engineers Estimate: $5,400,000.00 Bid Date: 11/15/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (LS) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TEMPORARY PAVEMENT MARKING (PAINT) 7 TEMPORARY TRAFFIC STRIPE (PAINT) 8 CHANNELIZER (SURFACE MOUNTED) 9 TEMPORARY SIGNAL SYSTEM 10 PORTABLE CHANGEABLE MESSAGE SIGN (EA) 11 TEMPORARY RAILING (TYPE K) 12 TEMPORARY CRASH CUSHION SYSTEM 13 JOB SITE MANAGEMENT 14 PREPARE STORM WATER POLLUTION PREVENTION PLAN 15 RAIN EVENT ACTION PLAN 16 STORM WATER SAMPLING AND ANALYSIS DAY 17 STORM WATER ANNUAL REPORT 18 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) 19 TEMPORARY COVER 20 TEMPORARY CHECK DAM 21 TEMPORARY DRAINAGE INLET PROTECTION 22 TEMPORARY FIBER ROLL 23 TEMPORARY GRAVEL BAG BERM 24 TEMPORARY SILT FENCE 25 TEMPORARY CONSTRUCTION ENTRANCE 26 STREET SWEEPING 27 TEMPORARY CONCRETE WASHOUT 28 TEMPORARY FENCE (TYPE ESA) 29 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 30 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 31 NATURAL RESOURCE PROTECTION PLAN 32 DESTROY WELL 33 REMOVE PAINTED TRAFFIC STRIPE 34 REMOVE PAINTED PAVEMENT MARKING 35 REMOVE THERMOPLASTIC TRAFFIC STRIPE 36 REMOVE PAVEMENT MARKER 37 REMOVE ASPHALT CONCRETE DIKE 38 REMOVE CULVERT (LF) 39 REMOVE PIPE (EA) 40 REMOVE DOWNDRAIN (EA) 41 RESET MILEPOST MARKER 42 RESET ROADSIDE SIGN (ONE POST) 43 COLD PLANE ASPHALT CONCRETE PAVEMENT 44 CLEARING AND GRUBBING (LS) 45 DEVELOP WATER SUPPLY 46 ROADWAY EXCAVATION 47 SHOULDER BACKING 48(F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 49(F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 50(F) CONCRETE BACKFILL (SOLDIER PILE WALL) 51(F) LEAN CONCRETE BACKFILL 52 INVASIVE SPECIES REMOVAL 53 CONTRACTOR SUPPLIED ARBORIST 54 SOIL AMENDMENT (CF) 55 ORGANIC FERTILIZER 56 PLANT ESTABLISHMENT WORK 57 WOOD MULCH 58 DUFF (SQFT) 59 ROLLED EROSION CONTROL PRODUCT (JUTE MESH) 60 ROLLED EROSION CONTROL PRODUCT (NETTING) 61 CLASS 2 AGGREGATE BASE (CY) 62 HOT MIX ASPHALT (TYPE A) 63 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 64 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 65 CENTERLINE RUMBLE STRIP (SINUSOIDAL) 66 PLACE HOT MIX ASPHALT DIKE (TYPE A) 67 PLACE HOT MIX ASPHALT DIKE (TYPE E) 68 TACK COAT 69 GROUND ANCHOR (SUBHORIZONTAL) 70 STEEL SOLDIER PILE (HP 14 X 73) 71 STEEL SOLDIER PILE (W 14 X 90) 72 30" DRILLED HOLE 73(F) STRUCTURAL CONCRETE, BUTTRESS 74(F) STRUCTURAL CONCRETE, BARRIER SLAB 75(F) STRUCTURAL CONCRETE, WALER 76(F) BAR REINFORCING STEEL (BUTTRESS) 77(F) BAR REINFORCING STEEL (EPOXY COATED) (WALER) 78(F) TIMBER LAGGING 79

CLEAN AND PAINT STEEL SOLDIER PILING 80 PREPARE AND STAIN CONCRETE 81 24" CORRUGATED STEEL PIPE (.109" THICK) 82 6" PERFORATED PLASTIC PIPE UNDERDRAIN 83 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 84 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) 85 24" ANCHOR ASSEMBLY 86 ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY) 87 ROCK SLOPE PROTECTION (FACING, METHOD B) (CY) 88 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 89 MARKER (CULVERT) 90 OBJECT MARKER (TYPE P) 91 CRASH CUSHION (TYPE TRACC) 92(F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 93 4" THERMOPLASTIC TRAFFIC STRIPE 94 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 95 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 505137-36833
-- OR --
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/07/2016 01:10:55 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: ALLUVION BIOLOGICAL CONSUTLING
Tel: (925) 989-7900
Fax: (510) 373-2253

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-11-15 at 02:00

BID No.: 01-0B4304

PROJECT NAME: Restore Slope and Construct Retaining Walls

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Big Lagoon, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Restore Slope and Construct Retaining Walls FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR BIG LAGOON FROM 1.8 MILES TO 2.2 MILES NORTH OF GEORGIA PACIFIC ROAD Contract #: 01-0B4304 Engineers Estimate: $5,400,000.00 Bid Date: 11/15/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (LS) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TEMPORARY PAVEMENT MARKING (PAINT) 7 TEMPORARY TRAFFIC STRIPE (PAINT) 8 CHANNELIZER (SURFACE MOUNTED) 9 TEMPORARY SIGNAL SYSTEM 10 PORTABLE CHANGEABLE MESSAGE SIGN (EA) 11 TEMPORARY RAILING (TYPE K) 12 TEMPORARY CRASH CUSHION SYSTEM 13 JOB SITE MANAGEMENT 14 PREPARE STORM WATER POLLUTION PREVENTION PLAN 15 RAIN EVENT ACTION PLAN 16 STORM WATER SAMPLING AND ANALYSIS DAY 17 STORM WATER ANNUAL REPORT 18 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) 19 TEMPORARY COVER 20 TEMPORARY CHECK DAM 21 TEMPORARY DRAINAGE INLET PROTECTION 22 TEMPORARY FIBER ROLL 23 TEMPORARY GRAVEL BAG BERM 24 TEMPORARY SILT FENCE 25 TEMPORARY CONSTRUCTION ENTRANCE 26 STREET SWEEPING 27 TEMPORARY CONCRETE WASHOUT 28 TEMPORARY FENCE (TYPE ESA) 29 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 30 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 31 NATURAL RESOURCE PROTECTION PLAN 32 DESTROY WELL 33 REMOVE PAINTED TRAFFIC STRIPE 34 REMOVE PAINTED PAVEMENT MARKING 35 REMOVE THERMOPLASTIC TRAFFIC STRIPE 36 REMOVE PAVEMENT MARKER 37 REMOVE ASPHALT CONCRETE DIKE 38 REMOVE CULVERT (LF) 39 REMOVE PIPE (EA) 40 REMOVE DOWNDRAIN (EA) 41 RESET MILEPOST MARKER 42 RESET ROADSIDE SIGN (ONE POST) 43 COLD PLANE ASPHALT CONCRETE PAVEMENT 44 CLEARING AND GRUBBING (LS) 45 DEVELOP WATER SUPPLY 46 ROADWAY EXCAVATION 47 SHOULDER BACKING 48(F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 49(F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 50(F) CONCRETE BACKFILL (SOLDIER PILE WALL) 51(F) LEAN CONCRETE BACKFILL 52 INVASIVE SPECIES REMOVAL 53 CONTRACTOR SUPPLIED ARBORIST 54 SOIL AMENDMENT (CF) 55 ORGANIC FERTILIZER 56 PLANT ESTABLISHMENT WORK 57 WOOD MULCH 58 DUFF (SQFT) 59 ROLLED EROSION CONTROL PRODUCT (JUTE MESH) 60 ROLLED EROSION CONTROL PRODUCT (NETTING) 61 CLASS 2 AGGREGATE BASE (CY) 62 HOT MIX ASPHALT (TYPE A) 63 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 64 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 65 CENTERLINE RUMBLE STRIP (SINUSOIDAL) 66 PLACE HOT MIX ASPHALT DIKE (TYPE A) 67 PLACE HOT MIX ASPHALT DIKE (TYPE E) 68 TACK COAT 69 GROUND ANCHOR (SUBHORIZONTAL) 70 STEEL SOLDIER PILE (HP 14 X 73) 71 STEEL SOLDIER PILE (W 14 X 90) 72 30" DRILLED HOLE 73(F) STRUCTURAL CONCRETE, BUTTRESS 74(F) STRUCTURAL CONCRETE, BARRIER SLAB 75(F) STRUCTURAL CONCRETE, WALER 76(F) BAR REINFORCING STEEL (BUTTRESS) 77(F) BAR REINFORCING STEEL (EPOXY COATED) (WALER) 78(F) TIMBER LAGGING 79

CLEAN AND PAINT STEEL SOLDIER PILING 80 PREPARE AND STAIN CONCRETE 81 24" CORRUGATED STEEL PIPE (.109" THICK) 82 6" PERFORATED PLASTIC PIPE UNDERDRAIN 83 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 84 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) 85 24" ANCHOR ASSEMBLY 86 ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY) 87 ROCK SLOPE PROTECTION (FACING, METHOD B) (CY) 88 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 89 MARKER (CULVERT) 90 OBJECT MARKER (TYPE P) 91 CRASH CUSHION (TYPE TRACC) 92(F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 93 4" THERMOPLASTIC TRAFFIC STRIPE 94 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 95 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
505139-36833

-- OR --

Fax back this invitation with your response to: (530) 246-9940
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/07/2016 02:16:47 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: ANCHOR SINGH PAINTING
Tel: (916) 595-1837
Fax: () -

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-11-15 at 02:00

BID No.: 01-0B4304

PROJECT NAME: Restore Slope and Construct Retaining Walls

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Big Lagoon, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Restore Slope and Construct Retaining Walls FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR BIG LAGOON FROM 1.8 MILES TO 2.2 MILES NORTH OF GEORGIA PACIFIC ROAD Contract #: 01-0B4304 Engineers Estimate: $5,400,000.00 Bid Date: 11/15/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (LS) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TEMPORARY PAVEMENT MARKING (PAINT) 7 TEMPORARY TRAFFIC STRIPE (PAINT) 8 CHANNELIZER (SURFACE MOUNTED) 9 TEMPORARY SIGNAL SYSTEM 10 PORTABLE CHANGEABLE MESSAGE SIGN (EA) 11 TEMPORARY RAILING (TYPE K) 12 TEMPORARY CRASH CUSHION SYSTEM 13 JOB SITE MANAGEMENT 14 PREPARE STORM WATER POLLUTION PREVENTION PLAN 15 RAIN EVENT ACTION PLAN 16 STORM WATER SAMPLING AND ANALYSIS DAY 17 STORM WATER ANNUAL REPORT 18 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) 19 TEMPORARY COVER 20 TEMPORARY CHECK DAM 21 TEMPORARY DRAINAGE INLET PROTECTION 22 TEMPORARY FIBER ROLL 23 TEMPORARY GRAVEL BAG BERM 24 TEMPORARY SILT FENCE 25 TEMPORARY CONSTRUCTION ENTRANCE 26 STREET SWEEPING 27 TEMPORARY CONCRETE WASHOUT 28 TEMPORARY FENCE (TYPE ESA) 29 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 30 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 31 NATURAL RESOURCE PROTECTION PLAN 32 DESTROY WELL 33 REMOVE PAINTED TRAFFIC STRIPE 34 REMOVE PAINTED PAVEMENT MARKING 35 REMOVE THERMOPLASTIC TRAFFIC STRIPE 36 REMOVE PAVEMENT MARKER 37 REMOVE ASPHALT CONCRETE DIKE 38 REMOVE CULVERT (LF) 39 REMOVE PIPE (EA) 40 REMOVE DOWNDRAIN (EA) 41 RESET MILEPOST MARKER 42 RESET ROADSIDE SIGN (ONE POST) 43 COLD PLANE ASPHALT CONCRETE PAVEMENT 44 CLEARING AND GRUBBING (LS) 45 DEVELOP WATER SUPPLY 46 ROADWAY EXCAVATION 47 SHOULDER BACKING 48(F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 49(F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 50(F) CONCRETE BACKFILL (SOLDIER PILE WALL) 51(F) LEAN CONCRETE BACKFILL 52 INVASIVE SPECIES REMOVAL 53 CONTRACTOR SUPPLIED ARBORIST 54 SOIL AMENDMENT (CF) 55 ORGANIC FERTILIZER 56 PLANT ESTABLISHMENT WORK 57 WOOD MULCH 58 DUFF (SQFT) 59 ROLLED EROSION CONTROL PRODUCT (JUTE MESH) 60 ROLLED EROSION CONTROL PRODUCT (NETTING) 61 CLASS 2 AGGREGATE BASE (CY) 62 HOT MIX ASPHALT (TYPE A) 63 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 64 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 65 CENTERLINE RUMBLE STRIP (SINUSOIDAL) 66 PLACE HOT MIX ASPHALT DIKE (TYPE A) 67 PLACE HOT MIX ASPHALT DIKE (TYPE E) 68 TACK COAT 69 GROUND ANCHOR (SUBHORIZONTAL) 70 STEEL SOLDIER PILE (HP 14 X 73) 71 STEEL SOLDIER PILE (W 14 X 90) 72 30" DRILLED HOLE 73(F) STRUCTURAL CONCRETE, BUTTRESS 74(F) STRUCTURAL CONCRETE, BARRIER SLAB 75(F) STRUCTURAL CONCRETE, WALER 76(F) BAR REINFORCING STEEL (BUTTRESS) 77(F) BAR REINFORCING STEEL (EPOXY COATED) (WALER) 78(F) TIMBER LAGGING 79

CLEAN AND PAINT STEEL SOLDIER PILING 80 PREPARE AND STAIN CONCRETE 81 24" CORRUGATED STEEL PIPE (.109" THICK) 82 6" PERFORATED PLASTIC PIPE UNDERDRAIN 83 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 84 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) 85 24" ANCHOR ASSEMBLY 86 ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY) 87 ROCK SLOPE PROTECTION (FACING, METHOD B) (CY) 88 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 89 MARKER (CULVERT) 90 OBJECT MARKER (TYPE P) 91 CRASH CUSHION (TYPE TRACC) 92(F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 93 4" THERMOPLASTIC TRAFFIC STRIPE 94 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 95 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
505142-36833

-- OR --

Fax back this invitation with your response to: (530) 246-9940
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/07/2016 01:11:19 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: APADANA ENGINEERING, INC.
Tel: (415) 300-6600
Fax: (415) 467-7721

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-11-15 at 02:00

BID No.: 01-0B4304

PROJECT NAME: Restore Slope and Construct Retaining Walls

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Big Lagoon, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Restore Slope and Construct Retaining Walls FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR BIG LAGOON FROM 1.8 MILES TO 2.2 MILES NORTH OF GEORGIA PACIFIC ROAD Contract #: 01-0B4304 Engineers Estimate: $5,400,000.00 Bid Date: 11/15/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (LS) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TEMPORARY PAVEMENT MARKING (PAINT) 7 TEMPORARY TRAFFIC STRIPE (PAINT) 8 CHANNELIZER (SURFACE MOUNTED) 9 TEMPORARY SIGNAL SYSTEM 10 PORTABLE CHANGEABLE MESSAGE SIGN (EA) 11 TEMPORARY RAILING (TYPE K) 12 TEMPORARY CRASH CUSHION SYSTEM 13 JOB SITE MANAGEMENT 14 PREPARE STORM WATER POLLUTION PREVENTION PLAN 15 RAIN EVENT ACTION PLAN 16 STORM WATER SAMPLING AND ANALYSIS DAY 17 STORM WATER ANNUAL REPORT 18 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) 19 TEMPORARY COVER 20 TEMPORARY CHECK DAM 21 TEMPORARY DRAINAGE INLET PROTECTION 22 TEMPORARY FIBER ROLL 23 TEMPORARY GRAVEL BAG BERM 24 TEMPORARY SILT FENCE 25 TEMPORARY CONSTRUCTION ENTRANCE 26 STREET SWEEPING 27 TEMPORARY CONCRETE WASHOUT 28 TEMPORARY FENCE (TYPE ESA) 29 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 30 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 31 NATURAL RESOURCE PROTECTION PLAN 32 DESTROY WELL 33 REMOVE PAINTED TRAFFIC STRIPE 34 REMOVE PAINTED PAVEMENT MARKING 35 REMOVE THERMOPLASTIC TRAFFIC STRIPE 36 REMOVE PAVEMENT MARKER 37 REMOVE ASPHALT CONCRETE DIKE 38 REMOVE CULVERT (LF) 39 REMOVE PIPE (EA) 40 REMOVE DOWNDRAIN (EA) 41 RESET MILEPOST MARKER 42 RESET ROADSIDE SIGN (ONE POST) 43 COLD PLANE ASPHALT CONCRETE PAVEMENT 44 CLEARING AND GRUBBING (LS) 45 DEVELOP WATER SUPPLY 46 ROADWAY EXCAVATION 47 SHOULDER BACKING 48(F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 49(F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 50(F) CONCRETE BACKFILL (SOLDIER PILE WALL) 51(F) LEAN CONCRETE BACKFILL 52 INVASIVE SPECIES REMOVAL 53 CONTRACTOR SUPPLIED ARBORIST 54 SOIL AMENDMENT (CF) 55 ORGANIC FERTILIZER 56 PLANT ESTABLISHMENT WORK 57 WOOD MULCH 58 DUFF (SQFT) 59 ROLLED EROSION CONTROL PRODUCT (JUTE MESH) 60 ROLLED EROSION CONTROL PRODUCT (NETTING) 61 CLASS 2 AGGREGATE BASE (CY) 62 HOT MIX ASPHALT (TYPE A) 63 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 64 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 65 CENTERLINE RUMBLE STRIP (SINUSOIDAL) 66 PLACE HOT MIX ASPHALT DIKE (TYPE A) 67 PLACE HOT MIX ASPHALT DIKE (TYPE E) 68 TACK COAT 69 GROUND ANCHOR (SUBHORIZONTAL) 70 STEEL SOLDIER PILE (HP 14 X 73) 71 STEEL SOLDIER PILE (W 14 X 90) 72 30" DRILLED HOLE 73(F) STRUCTURAL CONCRETE, BUTTRESS 74(F) STRUCTURAL CONCRETE, BARRIER SLAB 75(F) STRUCTURAL CONCRETE, WALER 76(F) BAR REINFORCING STEEL (BUTTRESS) 77(F) BAR REINFORCING STEEL (EPOXY COATED) (WALER) 78(F) TIMBER LAGGING 79

CLEAN AND PAINT STEEL SOLDIER PILING 80 PREPARE AND STAIN CONCRETE 81 24" CORRUGATED STEEL PIPE (.109" THICK) 82 6" PERFORATED PLASTIC PIPE UNDERDRAIN 83 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 84 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) 85 24" ANCHOR ASSEMBLY 86 ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY) 87 ROCK SLOPE PROTECTION (FACING, METHOD B) (CY) 88 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 89 MARKER (CULVERT) 90 OBJECT MARKER (TYPE P) 91 CRASH CUSHION (TYPE TRACC) 92(F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 93 4" THERMOPLASTIC TRAFFIC STRIPE 94 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 95 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
505143-36833

-- OR --

Fax back this invitation with your response to: (530) 246-9940
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/07/2016 01:10:41 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: BAY LINE CUTTING & CORING, INC.
Tel: (415) 508-1800
Fax: (415) 508-1811

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-11-15 at 02:00

BID No.: 01-0B4304

PROJECT NAME: Restore Slope and Construct Retaining Walls

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Big Lagoon, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Restore Slope and Construct Retaining Walls FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR BIG LAGOON FROM 1.8 MILES TO 2.2 MILES NORTH OF GEORGIA PACIFIC ROAD Contract #: 01-0B4304 Engineers Estimate: $5,400,000.00 Bid Date: 11/15/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (LS) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TEMPORARY PAVEMENT MARKING (PAINT) 7 TEMPORARY TRAFFIC STRIPE (PAINT) 8 CHANNELIZER (SURFACE MOUNTED) 9 TEMPORARY SIGNAL SYSTEM 10 PORTABLE CHANGEABLE MESSAGE SIGN (EA) 11 TEMPORARY RAILING (TYPE K) 12 TEMPORARY CRASH CUSHION SYSTEM 13 JOB SITE MANAGEMENT 14 PREPARE STORM WATER POLLUTION PREVENTION PLAN 15 RAIN EVENT ACTION PLAN 16 STORM WATER SAMPLING AND ANALYSIS DAY 17 STORM WATER ANNUAL REPORT 18 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) 19 TEMPORARY COVER 20 TEMPORARY CHECK DAM 21 TEMPORARY DRAINAGE INLET PROTECTION 22 TEMPORARY FIBER ROLL 23 TEMPORARY GRAVEL BAG BERM 24 TEMPORARY SILT FENCE 25 TEMPORARY CONSTRUCTION ENTRANCE 26 STREET SWEEPING 27 TEMPORARY CONCRETE WASHOUT 28 TEMPORARY FENCE (TYPE ESA) 29 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 30 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 31 NATURAL RESOURCE PROTECTION PLAN 32 DESTROY WELL 33 REMOVE PAINTED TRAFFIC STRIPE 34 REMOVE PAINTED PAVEMENT MARKING 35 REMOVE THERMOPLASTIC TRAFFIC STRIPE 36 REMOVE PAVEMENT MARKER 37 REMOVE ASPHALT CONCRETE DIKE 38 REMOVE CULVERT (LF) 39 REMOVE PIPE (EA) 40 REMOVE DOWNDRAIN (EA) 41 RESET MILEPOST MARKER 42 RESET ROADSIDE SIGN (ONE POST) 43 COLD PLANE ASPHALT CONCRETE PAVEMENT 44 CLEARING AND GRUBBING (LS) 45 DEVELOP WATER SUPPLY 46 ROADWAY EXCAVATION 47 SHOULDER BACKING 48(F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 49(F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 50(F) CONCRETE BACKFILL (SOLDIER PILE WALL) 51(F) LEAN CONCRETE BACKFILL 52 INVASIVE SPECIES REMOVAL 53 CONTRACTOR SUPPLIED ARBORIST 54 SOIL AMENDMENT (CF) 55 ORGANIC FERTILIZER 56 PLANT ESTABLISHMENT WORK 57 WOOD MULCH 58 DUFF (SQFT) 59 ROLLED EROSION CONTROL PRODUCT (JUTE MESH) 60 ROLLED EROSION CONTROL PRODUCT (NETTING) 61 CLASS 2 AGGREGATE BASE (CY) 62 HOT MIX ASPHALT (TYPE A) 63 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 64 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 65 CENTERLINE RUMBLE STRIP (SINUSOIDAL) 66 PLACE HOT MIX ASPHALT DIKE (TYPE A) 67 PLACE HOT MIX ASPHALT DIKE (TYPE E) 68 TACK COAT 69 GROUND ANCHOR (SUBHORIZONTAL) 70 STEEL SOLDIER PILE (HP 14 X 73) 71 STEEL SOLDIER PILE (W 14 X 90) 72 30" DRILLED HOLE 73(F) STRUCTURAL CONCRETE, BUTTRESS 74(F) STRUCTURAL CONCRETE, BARRIER SLAB 75(F) STRUCTURAL CONCRETE, WALER 76(F) BAR REINFORCING STEEL (BUTTRESS) 77(F) BAR REINFORCING STEEL (EPOXY COATED) (WALER) 78(F) TIMBER LAGGING 79

CLEAN AND PAINT STEEL SOLDIER PILING 80 PREPARE AND STAIN CONCRETE 81 24" CORRUGATED STEEL PIPE (.109" THICK) 82 6" PERFORATED PLASTIC PIPE UNDERDRAIN 83 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 84 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) 85 24" ANCHOR ASSEMBLY 86 ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY) 87 ROCK SLOPE PROTECTION (FACING, METHOD B) (CY) 88 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 89 MARKER (CULVERT) 90 OBJECT MARKER (TYPE P) 91 CRASH CUSHION (TYPE TRACC) 92(F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 93 4" THERMOPLASTIC TRAFFIC STRIPE 94 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 95 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 505147-36833
-- OR --
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/07/2016 01:11:44 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: BC SCHMIDT CONSTRUCTION, INC.
Tel: (530) 473-5423
Fax: (530) 473-2749

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-11-15 at 02:00

BID No.: 01-0B4304

PROJECT NAME: Restore Slope and Construct Retaining Walls

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Big Lagoon, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Restore Slope and Construct Retaining Walls FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR BIG LAGOON FROM 1.8 MILES TO 2.2 MILES NORTH OF GEORGIA PACIFIC ROAD Contract #: 01-0B4304 Engineers Estimate: $5,400,000.00 Bid Date: 11/15/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (LS) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TEMPORARY PAVEMENT MARKING (PAINT) 7 TEMPORARY TRAFFIC STRIPE (PAINT) 8 CHANNELIZER (SURFACE MOUNTED) 9 TEMPORARY SIGNAL SYSTEM 10 PORTABLE CHANGEABLE MESSAGE SIGN (EA) 11 TEMPORARY RAILING (TYPE K) 12 TEMPORARY CRASH CUSHION SYSTEM 13 JOB SITE MANAGEMENT 14 PREPARE STORM WATER POLLUTION PREVENTION PLAN 15 RAIN EVENT ACTION PLAN 16 STORM WATER SAMPLING AND ANALYSIS DAY 17 STORM WATER ANNUAL REPORT 18 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) 19 TEMPORARY COVER 20 TEMPORARY CHECK DAM 21 TEMPORARY DRAINAGE INLET PROTECTION 22 TEMPORARY FIBER ROLL 23 TEMPORARY GRAVEL BAG BERM 24 TEMPORARY SILT FENCE 25 TEMPORARY CONSTRUCTION ENTRANCE 26 STREET SWEEPING 27 TEMPORARY CONCRETE WASHOUT 28 TEMPORARY FENCE (TYPE ESA) 29 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 30 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 31 NATURAL RESOURCE PROTECTION PLAN 32 DESTROY WELL 33 REMOVE PAINTED TRAFFIC STRIPE 34 REMOVE PAINTED PAVEMENT MARKING 35 REMOVE THERMOPLASTIC TRAFFIC STRIPE 36 REMOVE PAVEMENT MARKER 37 REMOVE ASPHALT CONCRETE DIKE 38 REMOVE CULVERT (LF) 39 REMOVE PIPE (EA) 40 REMOVE DOWNDRAIN (EA) 41 RESET MILEPOST MARKER 42 RESET ROADSIDE SIGN (ONE POST) 43 COLD PLANE ASPHALT CONCRETE PAVEMENT 44 CLEARING AND GRUBBING (LS) 45 DEVELOP WATER SUPPLY 46 ROADWAY EXCAVATION 47 SHOULDER BACKING 48(F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 49(F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 50(F) CONCRETE BACKFILL (SOLDIER PILE WALL) 51(F) LEAN CONCRETE BACKFILL 52 INVASIVE SPECIES REMOVAL 53 CONTRACTOR SUPPLIED ARBORIST 54 SOIL AMENDMENT (CF) 55 ORGANIC FERTILIZER 56 PLANT ESTABLISHMENT WORK 57 WOOD MULCH 58 DUFF (SQFT) 59 ROLLED EROSION CONTROL PRODUCT (JUTE MESH) 60 ROLLED EROSION CONTROL PRODUCT (NETTING) 61 CLASS 2 AGGREGATE BASE (CY) 62 HOT MIX ASPHALT (TYPE A) 63 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 64 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 65 CENTERLINE RUMBLE STRIP (SINUSOIDAL) 66 PLACE HOT MIX ASPHALT DIKE (TYPE A) 67 PLACE HOT MIX ASPHALT DIKE (TYPE E) 68 TACK COAT 69 GROUND ANCHOR (SUBHORIZONTAL) 70 STEEL SOLDIER PILE (HP 14 X 73) 71 STEEL SOLDIER PILE (W 14 X 90) 72 30" DRILLED HOLE 73(F) STRUCTURAL CONCRETE, BUTTRESS 74(F) STRUCTURAL CONCRETE, BARRIER SLAB 75(F) STRUCTURAL CONCRETE, WALER 76(F) BAR REINFORCING STEEL (BUTTRESS) 77(F) BAR REINFORCING STEEL (EPOXY COATED) (WALER) 78(F) TIMBER LAGGING 79

CLEAN AND PAINT STEEL SOLDIER PILING 80 PREPARE AND STAIN CONCRETE 81 24" CORRUGATED STEEL PIPE (.109" THICK) 82 6" PERFORATED PLASTIC PIPE UNDERDRAIN 83 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 84 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) 85 24" ANCHOR ASSEMBLY 86 ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY) 87 ROCK SLOPE PROTECTION (FACING, METHOD B) (CY) 88 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 89 MARKER (CULVERT) 90 OBJECT MARKER (TYPE P) 91 CRASH CUSHION (TYPE TRACC) 92(F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 93 4" THERMOPLASTIC TRAFFIC STRIPE 94 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 95 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
505148-36833

-- OR --

Fax back this invitation with your response to: (530) 246-9940
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/07/2016 01:10:55 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: BLACK DIAMOND ASPHALT, INC.
Tel: (707) 448-9402
Fax: (707) 448-9407

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-11-15 at 02:00

BID No.: 01-0B4304

PROJECT NAME: Restore Slope and Construct Retaining Walls

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Big Lagoon, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Restore Slope and Construct Retaining Walls FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR BIG LAGOON FROM 1.8 MILES TO 2.2 MILES NORTH OF GEORGIA PACIFIC ROAD Contract #: 01-0B4304 Engineers Estimate: $5,400,000.00 Bid Date: 11/15/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (LS) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TEMPORARY PAVEMENT MARKING (PAINT) 7 TEMPORARY TRAFFIC STRIPE (PAINT) 8 CHANNELIZER (SURFACE MOUNTED) 9 TEMPORARY SIGNAL SYSTEM 10 PORTABLE CHANGEABLE MESSAGE SIGN (EA) 11 TEMPORARY RAILING (TYPE K) 12 TEMPORARY CRASH CUSHION SYSTEM 13 JOB SITE MANAGEMENT 14 PREPARE STORM WATER POLLUTION PREVENTION PLAN 15 RAIN EVENT ACTION PLAN 16 STORM WATER SAMPLING AND ANALYSIS DAY 17 STORM WATER ANNUAL REPORT 18 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) 19 TEMPORARY COVER 20 TEMPORARY CHECK DAM 21 TEMPORARY DRAINAGE INLET PROTECTION 22 TEMPORARY FIBER ROLL 23 TEMPORARY GRAVEL BAG BERM 24 TEMPORARY SILT FENCE 25 TEMPORARY CONSTRUCTION ENTRANCE 26 STREET SWEEPING 27 TEMPORARY CONCRETE WASHOUT 28 TEMPORARY FENCE (TYPE ESA) 29 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 30 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 31 NATURAL RESOURCE PROTECTION PLAN 32 DESTROY WELL 33 REMOVE PAINTED TRAFFIC STRIPE 34 REMOVE PAINTED PAVEMENT MARKING 35 REMOVE THERMOPLASTIC TRAFFIC STRIPE 36 REMOVE PAVEMENT MARKER 37 REMOVE ASPHALT CONCRETE DIKE 38 REMOVE CULVERT (LF) 39 REMOVE PIPE (EA) 40 REMOVE DOWNDRAIN (EA) 41 RESET MILEPOST MARKER 42 RESET ROADSIDE SIGN (ONE POST) 43 COLD PLANE ASPHALT CONCRETE PAVEMENT 44 CLEARING AND GRUBBING (LS) 45 DEVELOP WATER SUPPLY 46 ROADWAY EXCAVATION 47 SHOULDER BACKING 48(F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 49(F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 50(F) CONCRETE BACKFILL (SOLDIER PILE WALL) 51(F) LEAN CONCRETE BACKFILL 52 INVASIVE SPECIES REMOVAL 53 CONTRACTOR SUPPLIED ARBORIST 54 SOIL AMENDMENT (CF) 55 ORGANIC FERTILIZER 56 PLANT ESTABLISHMENT WORK 57 WOOD MULCH 58 DUFF (SQFT) 59 ROLLED EROSION CONTROL PRODUCT (JUTE MESH) 60 ROLLED EROSION CONTROL PRODUCT (NETTING) 61 CLASS 2 AGGREGATE BASE (CY) 62 HOT MIX ASPHALT (TYPE A) 63 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 64 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 65 CENTERLINE RUMBLE STRIP (SINUSOIDAL) 66 PLACE HOT MIX ASPHALT DIKE (TYPE A) 67 PLACE HOT MIX ASPHALT DIKE (TYPE E) 68 TACK COAT 69 GROUND ANCHOR (SUBHORIZONTAL) 70 STEEL SOLDIER PILE (HP 14 X 73) 71 STEEL SOLDIER PILE (W 14 X 90) 72 30" DRILLED HOLE 73(F) STRUCTURAL CONCRETE, BUTTRESS 74(F) STRUCTURAL CONCRETE, BARRIER SLAB 75(F) STRUCTURAL CONCRETE, WALER 76(F) BAR REINFORCING STEEL (BUTTRESS) 77(F) BAR REINFORCING STEEL (EPOXY COATED) (WALER) 78(F) TIMBER LAGGING 79

CLEAN AND PAINT STEEL SOLDIER PILING 80 PREPARE AND STAIN CONCRETE 81 24" CORRUGATED STEEL PIPE (.109" THICK) 82 6" PERFORATED PLASTIC PIPE UNDERDRAIN 83 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 84 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) 85 24" ANCHOR ASSEMBLY 86 ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY) 87 ROCK SLOPE PROTECTION (FACING, METHOD B) (CY) 88 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 89 MARKER (CULVERT) 90 OBJECT MARKER (TYPE P) 91 CRASH CUSHION (TYPE TRACC) 92(F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 93 4" THERMOPLASTIC TRAFFIC STRIPE 94 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 95 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 505151-36833
-- OR --
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/07/2016 01:10:33 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: BOUTHILLIER CONSTRUCTION, INC
Tel: (707) 459-4041
Fax: (707) 459-8775

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-11-15 at 02:00

BID No.: 01-0B4304

PROJECT NAME: Restore Slope and Construct Retaining Walls

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Big Lagoon, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Restore Slope and Construct Retaining Walls FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR BIG LAGOON FROM 1.8 MILES TO 2.2 MILES NORTH OF GEORGIA PACIFIC ROAD Contract #: 01-0B4304 Engineers Estimate: $5,400,000.00 Bid Date: 11/15/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (LS) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TEMPORARY PAVEMENT MARKING (PAINT) 7 TEMPORARY TRAFFIC STRIPE (PAINT) 8 CHANNELIZER (SURFACE MOUNTED) 9 TEMPORARY SIGNAL SYSTEM 10 PORTABLE CHANGEABLE MESSAGE SIGN (EA) 11 TEMPORARY RAILING (TYPE K) 12 TEMPORARY CRASH CUSHION SYSTEM 13 JOB SITE MANAGEMENT 14 PREPARE STORM WATER POLLUTION PREVENTION PLAN 15 RAIN EVENT ACTION PLAN 16 STORM WATER SAMPLING AND ANALYSIS DAY 17 STORM WATER ANNUAL REPORT 18 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) 19 TEMPORARY COVER 20 TEMPORARY CHECK DAM 21 TEMPORARY DRAINAGE INLET PROTECTION 22 TEMPORARY FIBER ROLL 23 TEMPORARY GRAVEL BAG BERM 24 TEMPORARY SILT FENCE 25 TEMPORARY CONSTRUCTION ENTRANCE 26 STREET SWEEPING 27 TEMPORARY CONCRETE WASHOUT 28 TEMPORARY FENCE (TYPE ESA) 29 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 30 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 31 NATURAL RESOURCE PROTECTION PLAN 32 DESTROY WELL 33 REMOVE PAINTED TRAFFIC STRIPE 34 REMOVE PAINTED PAVEMENT MARKING 35 REMOVE THERMOPLASTIC TRAFFIC STRIPE 36 REMOVE PAVEMENT MARKER 37 REMOVE ASPHALT CONCRETE DIKE 38 REMOVE CULVERT (LF) 39 REMOVE PIPE (EA) 40 REMOVE DOWNDRAIN (EA) 41 RESET MILEPOST MARKER 42 RESET ROADSIDE SIGN (ONE POST) 43 COLD PLANE ASPHALT CONCRETE PAVEMENT 44 CLEARING AND GRUBBING (LS) 45 DEVELOP WATER SUPPLY 46 ROADWAY EXCAVATION 47 SHOULDER BACKING 48(F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 49(F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 50(F) CONCRETE BACKFILL (SOLDIER PILE WALL) 51(F) LEAN CONCRETE BACKFILL 52 INVASIVE SPECIES REMOVAL 53 CONTRACTOR SUPPLIED ARBORIST 54 SOIL AMENDMENT (CF) 55 ORGANIC FERTILIZER 56 PLANT ESTABLISHMENT WORK 57 WOOD MULCH 58 DUFF (SQFT) 59 ROLLED EROSION CONTROL PRODUCT (JUTE MESH) 60 ROLLED EROSION CONTROL PRODUCT (NETTING) 61 CLASS 2 AGGREGATE BASE (CY) 62 HOT MIX ASPHALT (TYPE A) 63 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 64 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 65 CENTERLINE RUMBLE STRIP (SINUSOIDAL) 66 PLACE HOT MIX ASPHALT DIKE (TYPE A) 67 PLACE HOT MIX ASPHALT DIKE (TYPE E) 68 TACK COAT 69 GROUND ANCHOR (SUBHORIZONTAL) 70 STEEL SOLDIER PILE (HP 14 X 73) 71 STEEL SOLDIER PILE (W 14 X 90) 72 30" DRILLED HOLE 73(F) STRUCTURAL CONCRETE, BUTTRESS 74(F) STRUCTURAL CONCRETE, BARRIER SLAB 75(F) STRUCTURAL CONCRETE, WALER 76(F) BAR REINFORCING STEEL (BUTTRESS) 77(F) BAR REINFORCING STEEL (EPOXY COATED) (WALER) 78(F) TIMBER LAGGING 79

CLEAN AND PAINT STEEL SOLDIER PILING 80 PREPARE AND STAIN CONCRETE 81 24" CORRUGATED STEEL PIPE (.109" THICK) 82 6" PERFORATED PLASTIC PIPE UNDERDRAIN 83 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 84 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) 85 24" ANCHOR ASSEMBLY 86 ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY) 87 ROCK SLOPE PROTECTION (FACING, METHOD B) (CY) 88 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 89 MARKER (CULVERT) 90 OBJECT MARKER (TYPE P) 91 CRASH CUSHION (TYPE TRACC) 92(F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 93 4" THERMOPLASTIC TRAFFIC STRIPE 94 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 95 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 505155-36833
-- OR --
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/07/2016 01:10:53 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: BRAY TRUCKING
Tel: (707) 744-1640
Fax: (707) 744-1630

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-11-15 at 02:00

BID No.: 01-0B4304

PROJECT NAME: Restore Slope and Construct Retaining Walls

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Big Lagoon, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Restore Slope and Construct Retaining Walls FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR BIG LAGOON FROM 1.8 MILES TO 2.2 MILES NORTH OF GEORGIA PACIFIC ROAD Contract #: 01-0B4304 Engineers Estimate: $5,400,000.00 Bid Date: 11/15/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (LS) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TEMPORARY PAVEMENT MARKING (PAINT) 7 TEMPORARY TRAFFIC STRIPE (PAINT) 8 CHANNELIZER (SURFACE MOUNTED) 9 TEMPORARY SIGNAL SYSTEM 10 PORTABLE CHANGEABLE MESSAGE SIGN (EA) 11 TEMPORARY RAILING (TYPE K) 12 TEMPORARY CRASH CUSHION SYSTEM 13 JOB SITE MANAGEMENT 14 PREPARE STORM WATER POLLUTION PREVENTION PLAN 15 RAIN EVENT ACTION PLAN 16 STORM WATER SAMPLING AND ANALYSIS DAY 17 STORM WATER ANNUAL REPORT 18 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) 19 TEMPORARY COVER 20 TEMPORARY CHECK DAM 21 TEMPORARY DRAINAGE INLET PROTECTION 22 TEMPORARY FIBER ROLL 23 TEMPORARY GRAVEL BAG BERM 24 TEMPORARY SILT FENCE 25 TEMPORARY CONSTRUCTION ENTRANCE 26 STREET SWEEPING 27 TEMPORARY CONCRETE WASHOUT 28 TEMPORARY FENCE (TYPE ESA) 29 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 30 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 31 NATURAL RESOURCE PROTECTION PLAN 32 DESTROY WELL 33 REMOVE PAINTED TRAFFIC STRIPE 34 REMOVE PAINTED PAVEMENT MARKING 35 REMOVE THERMOPLASTIC TRAFFIC STRIPE 36 REMOVE PAVEMENT MARKER 37 REMOVE ASPHALT CONCRETE DIKE 38 REMOVE CULVERT (LF) 39 REMOVE PIPE (EA) 40 REMOVE DOWNDRAIN (EA) 41 RESET MILEPOST MARKER 42 RESET ROADSIDE SIGN (ONE POST) 43 COLD PLANE ASPHALT CONCRETE PAVEMENT 44 CLEARING AND GRUBBING (LS) 45 DEVELOP WATER SUPPLY 46 ROADWAY EXCAVATION 47 SHOULDER BACKING 48(F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 49(F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 50(F) CONCRETE BACKFILL (SOLDIER PILE WALL) 51(F) LEAN CONCRETE BACKFILL 52 INVASIVE SPECIES REMOVAL 53 CONTRACTOR SUPPLIED ARBORIST 54 SOIL AMENDMENT (CF) 55 ORGANIC FERTILIZER 56 PLANT ESTABLISHMENT WORK 57 WOOD MULCH 58 DUFF (SQFT) 59 ROLLED EROSION CONTROL PRODUCT (JUTE MESH) 60 ROLLED EROSION CONTROL PRODUCT (NETTING) 61 CLASS 2 AGGREGATE BASE (CY) 62 HOT MIX ASPHALT (TYPE A) 63 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 64 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 65 CENTERLINE RUMBLE STRIP (SINUSOIDAL) 66 PLACE HOT MIX ASPHALT DIKE (TYPE A) 67 PLACE HOT MIX ASPHALT DIKE (TYPE E) 68 TACK COAT 69 GROUND ANCHOR (SUBHORIZONTAL) 70 STEEL SOLDIER PILE (HP 14 X 73) 71 STEEL SOLDIER PILE (W 14 X 90) 72 30" DRILLED HOLE 73(F) STRUCTURAL CONCRETE, BUTTRESS 74(F) STRUCTURAL CONCRETE, BARRIER SLAB 75(F) STRUCTURAL CONCRETE, WALER 76(F) BAR REINFORCING STEEL (BUTTRESS) 77(F) BAR REINFORCING STEEL (EPOXY COATED) (WALER) 78(F) TIMBER LAGGING 79

CLEAN AND PAINT STEEL SOLDIER PILING 80 PREPARE AND STAIN CONCRETE 81 24" CORRUGATED STEEL PIPE (.109" THICK) 82 6" PERFORATED PLASTIC PIPE UNDERDRAIN 83 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 84 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) 85 24" ANCHOR ASSEMBLY 86 ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY) 87 ROCK SLOPE PROTECTION (FACING, METHOD B) (CY) 88 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 89 MARKER (CULVERT) 90 OBJECT MARKER (TYPE P) 91 CRASH CUSHION (TYPE TRACC) 92(F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 93 4" THERMOPLASTIC TRAFFIC STRIPE 94 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 95 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 505296-36833
-- OR --
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/07/2016 01:10:55 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: CALIFORNIAN ENVIRONMENTAL SERVICES, INC
Tel: (925) 789-7459
Fax: (510) 573-2184

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-11-15 at 02:00

BID No.: 01-0B4304

PROJECT NAME: Restore Slope and Construct Retaining Walls

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Big Lagoon, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Restore Slope and Construct Retaining Walls FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR BIG LAGOON FROM 1.8 MILES TO 2.2 MILES NORTH OF GEORGIA PACIFIC ROAD Contract #: 01-0B4304 Engineers Estimate: $5,400,000.00 Bid Date: 11/15/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (LS) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TEMPORARY PAVEMENT MARKING (PAINT) 7 TEMPORARY TRAFFIC STRIPE (PAINT) 8 CHANNELIZER (SURFACE MOUNTED) 9 TEMPORARY SIGNAL SYSTEM 10 PORTABLE CHANGEABLE MESSAGE SIGN (EA) 11 TEMPORARY RAILING (TYPE K) 12 TEMPORARY CRASH CUSHION SYSTEM 13 JOB SITE MANAGEMENT 14 PREPARE STORM WATER POLLUTION PREVENTION PLAN 15 RAIN EVENT ACTION PLAN 16 STORM WATER SAMPLING AND ANALYSIS DAY 17 STORM WATER ANNUAL REPORT 18 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) 19 TEMPORARY COVER 20 TEMPORARY CHECK DAM 21 TEMPORARY DRAINAGE INLET PROTECTION 22 TEMPORARY FIBER ROLL 23 TEMPORARY GRAVEL BAG BERM 24 TEMPORARY SILT FENCE 25 TEMPORARY CONSTRUCTION ENTRANCE 26 STREET SWEEPING 27 TEMPORARY CONCRETE WASHOUT 28 TEMPORARY FENCE (TYPE ESA) 29 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 30 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 31 NATURAL RESOURCE PROTECTION PLAN 32 DESTROY WELL 33 REMOVE PAINTED TRAFFIC STRIPE 34 REMOVE PAINTED PAVEMENT MARKING 35 REMOVE THERMOPLASTIC TRAFFIC STRIPE 36 REMOVE PAVEMENT MARKER 37 REMOVE ASPHALT CONCRETE DIKE 38 REMOVE CULVERT (LF) 39 REMOVE PIPE (EA) 40 REMOVE DOWNDRAIN (EA) 41 RESET MILEPOST MARKER 42 RESET ROADSIDE SIGN (ONE POST) 43 COLD PLANE ASPHALT CONCRETE PAVEMENT 44 CLEARING AND GRUBBING (LS) 45 DEVELOP WATER SUPPLY 46 ROADWAY EXCAVATION 47 SHOULDER BACKING 48(F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 49(F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 50(F) CONCRETE BACKFILL (SOLDIER PILE WALL) 51(F) LEAN CONCRETE BACKFILL 52 INVASIVE SPECIES REMOVAL 53 CONTRACTOR SUPPLIED ARBORIST 54 SOIL AMENDMENT (CF) 55 ORGANIC FERTILIZER 56 PLANT ESTABLISHMENT WORK 57 WOOD MULCH 58 DUFF (SQFT) 59 ROLLED EROSION CONTROL PRODUCT (JUTE MESH) 60 ROLLED EROSION CONTROL PRODUCT (NETTING) 61 CLASS 2 AGGREGATE BASE (CY) 62 HOT MIX ASPHALT (TYPE A) 63 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 64 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 65 CENTERLINE RUMBLE STRIP (SINUSOIDAL) 66 PLACE HOT MIX ASPHALT DIKE (TYPE A) 67 PLACE HOT MIX ASPHALT DIKE (TYPE E) 68 TACK COAT 69 GROUND ANCHOR (SUBHORIZONTAL) 70 STEEL SOLDIER PILE (HP 14 X 73) 71 STEEL SOLDIER PILE (W 14 X 90) 72 30" DRILLED HOLE 73(F) STRUCTURAL CONCRETE, BUTTRESS 74(F) STRUCTURAL CONCRETE, BARRIER SLAB 75(F) STRUCTURAL CONCRETE, WALER 76(F) BAR REINFORCING STEEL (BUTTRESS) 77(F) BAR REINFORCING STEEL (EPOXY COATED) (WALER) 78(F) TIMBER LAGGING 79

CLEAN AND PAINT STEEL SOLDIER PILING 80 PREPARE AND STAIN CONCRETE 81 24" CORRUGATED STEEL PIPE (.109" THICK) 82 6" PERFORATED PLASTIC PIPE UNDERDRAIN 83 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 84 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) 85 24" ANCHOR ASSEMBLY 86 ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY) 87 ROCK SLOPE PROTECTION (FACING, METHOD B) (CY) 88 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 89 MARKER (CULVERT) 90 OBJECT MARKER (TYPE P) 91 CRASH CUSHION (TYPE TRACC) 92(F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 93 4" THERMOPLASTIC TRAFFIC STRIPE 94 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 95 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 505162-36833
-- OR --
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/07/2016 01:10:44 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: CLEAR CREEK CONSTRUCTION INC.
Tel: (530) 547-4938
Fax: () -

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-11-15 at 02:00

BID No.: 01-0B4304

PROJECT NAME: Restore Slope and Construct Retaining Walls

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Big Lagoon, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Restore Slope and Construct Retaining Walls FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR BIG LAGOON FROM 1.8 MILES TO 2.2 MILES NORTH OF GEORGIA PACIFIC ROAD Contract #: 01-0B4304 Engineers Estimate: $5,400,000.00 Bid Date: 11/15/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (LS) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TEMPORARY PAVEMENT MARKING (PAINT) 7 TEMPORARY TRAFFIC STRIPE (PAINT) 8 CHANNELIZER (SURFACE MOUNTED) 9 TEMPORARY SIGNAL SYSTEM 10 PORTABLE CHANGEABLE MESSAGE SIGN (EA) 11 TEMPORARY RAILING (TYPE K) 12 TEMPORARY CRASH CUSHION SYSTEM 13 JOB SITE MANAGEMENT 14 PREPARE STORM WATER POLLUTION PREVENTION PLAN 15 RAIN EVENT ACTION PLAN 16 STORM WATER SAMPLING AND ANALYSIS DAY 17 STORM WATER ANNUAL REPORT 18 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) 19 TEMPORARY COVER 20 TEMPORARY CHECK DAM 21 TEMPORARY DRAINAGE INLET PROTECTION 22 TEMPORARY FIBER ROLL 23 TEMPORARY GRAVEL BAG BERM 24 TEMPORARY SILT FENCE 25 TEMPORARY CONSTRUCTION ENTRANCE 26 STREET SWEEPING 27 TEMPORARY CONCRETE WASHOUT 28 TEMPORARY FENCE (TYPE ESA) 29 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 30 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 31 NATURAL RESOURCE PROTECTION PLAN 32 DESTROY WELL 33 REMOVE PAINTED TRAFFIC STRIPE 34 REMOVE PAINTED PAVEMENT MARKING 35 REMOVE THERMOPLASTIC TRAFFIC STRIPE 36 REMOVE PAVEMENT MARKER 37 REMOVE ASPHALT CONCRETE DIKE 38 REMOVE CULVERT (LF) 39 REMOVE PIPE (EA) 40 REMOVE DOWNDRAIN (EA) 41 RESET MILEPOST MARKER 42 RESET ROADSIDE SIGN (ONE POST) 43 COLD PLANE ASPHALT CONCRETE PAVEMENT 44 CLEARING AND GRUBBING (LS) 45 DEVELOP WATER SUPPLY 46 ROADWAY EXCAVATION 47 SHOULDER BACKING 48(F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 49(F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 50(F) CONCRETE BACKFILL (SOLDIER PILE WALL) 51(F) LEAN CONCRETE BACKFILL 52 INVASIVE SPECIES REMOVAL 53 CONTRACTOR SUPPLIED ARBORIST 54 SOIL AMENDMENT (CF) 55 ORGANIC FERTILIZER 56 PLANT ESTABLISHMENT WORK 57 WOOD MULCH 58 DUFF (SQFT) 59 ROLLED EROSION CONTROL PRODUCT (JUTE MESH) 60 ROLLED EROSION CONTROL PRODUCT (NETTING) 61 CLASS 2 AGGREGATE BASE (CY) 62 HOT MIX ASPHALT (TYPE A) 63 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 64 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 65 CENTERLINE RUMBLE STRIP (SINUSOIDAL) 66 PLACE HOT MIX ASPHALT DIKE (TYPE A) 67 PLACE HOT MIX ASPHALT DIKE (TYPE E) 68 TACK COAT 69 GROUND ANCHOR (SUBHORIZONTAL) 70 STEEL SOLDIER PILE (HP 14 X 73) 71 STEEL SOLDIER PILE (W 14 X 90) 72 30" DRILLED HOLE 73(F) STRUCTURAL CONCRETE, BUTTRESS 74(F) STRUCTURAL CONCRETE, BARRIER SLAB 75(F) STRUCTURAL CONCRETE, WALER 76(F) BAR REINFORCING STEEL (BUTTRESS) 77(F) BAR REINFORCING STEEL (EPOXY COATED) (WALER) 78(F) TIMBER LAGGING 79

CLEAN AND PAINT STEEL SOLDIER PILING 80 PREPARE AND STAIN CONCRETE 81 24" CORRUGATED STEEL PIPE (.109" THICK) 82 6" PERFORATED PLASTIC PIPE UNDERDRAIN 83 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 84 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) 85 24" ANCHOR ASSEMBLY 86 ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY) 87 ROCK SLOPE PROTECTION (FACING, METHOD B) (CY) 88 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 89 MARKER (CULVERT) 90 OBJECT MARKER (TYPE P) 91 CRASH CUSHION (TYPE TRACC) 92(F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 93 4" THERMOPLASTIC TRAFFIC STRIPE 94 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 95 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 505164-36833
-- OR --
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/07/2016 01:11:19 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: COLEMAN ENVIRONMENTAL ENGINEERING INC
Tel: (707) 275-9016
Fax: (707) 275-9025

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-11-15 at 02:00

BID No.: 01-0B4304

PROJECT NAME: Restore Slope and Construct Retaining Walls

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Big Lagoon, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Restore Slope and Construct Retaining Walls FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR BIG LAGOON FROM 1.8 MILES TO 2.2 MILES NORTH OF GEORGIA PACIFIC ROAD Contract #: 01-0B4304 Engineers Estimate: $5,400,000.00 Bid Date: 11/15/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (LS) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TEMPORARY PAVEMENT MARKING (PAINT) 7 TEMPORARY TRAFFIC STRIPE (PAINT) 8 CHANNELIZER (SURFACE MOUNTED) 9 TEMPORARY SIGNAL SYSTEM 10 PORTABLE CHANGEABLE MESSAGE SIGN (EA) 11 TEMPORARY RAILING (TYPE K) 12 TEMPORARY CRASH CUSHION SYSTEM 13 JOB SITE MANAGEMENT 14 PREPARE STORM WATER POLLUTION PREVENTION PLAN 15 RAIN EVENT ACTION PLAN 16 STORM WATER SAMPLING AND ANALYSIS DAY 17 STORM WATER ANNUAL REPORT 18 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) 19 TEMPORARY COVER 20 TEMPORARY CHECK DAM 21 TEMPORARY DRAINAGE INLET PROTECTION 22 TEMPORARY FIBER ROLL 23 TEMPORARY GRAVEL BAG BERM 24 TEMPORARY SILT FENCE 25 TEMPORARY CONSTRUCTION ENTRANCE 26 STREET SWEEPING 27 TEMPORARY CONCRETE WASHOUT 28 TEMPORARY FENCE (TYPE ESA) 29 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 30 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 31 NATURAL RESOURCE PROTECTION PLAN 32 DESTROY WELL 33 REMOVE PAINTED TRAFFIC STRIPE 34 REMOVE PAINTED PAVEMENT MARKING 35 REMOVE THERMOPLASTIC TRAFFIC STRIPE 36 REMOVE PAVEMENT MARKER 37 REMOVE ASPHALT CONCRETE DIKE 38 REMOVE CULVERT (LF) 39 REMOVE PIPE (EA) 40 REMOVE DOWNDRAIN (EA) 41 RESET MILEPOST MARKER 42 RESET ROADSIDE SIGN (ONE POST) 43 COLD PLANE ASPHALT CONCRETE PAVEMENT 44 CLEARING AND GRUBBING (LS) 45 DEVELOP WATER SUPPLY 46 ROADWAY EXCAVATION 47 SHOULDER BACKING 48(F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 49(F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 50(F) CONCRETE BACKFILL (SOLDIER PILE WALL) 51(F) LEAN CONCRETE BACKFILL 52 INVASIVE SPECIES REMOVAL 53 CONTRACTOR SUPPLIED ARBORIST 54 SOIL AMENDMENT (CF) 55 ORGANIC FERTILIZER 56 PLANT ESTABLISHMENT WORK 57 WOOD MULCH 58 DUFF (SQFT) 59 ROLLED EROSION CONTROL PRODUCT (JUTE MESH) 60 ROLLED EROSION CONTROL PRODUCT (NETTING) 61 CLASS 2 AGGREGATE BASE (CY) 62 HOT MIX ASPHALT (TYPE A) 63 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 64 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 65 CENTERLINE RUMBLE STRIP (SINUSOIDAL) 66 PLACE HOT MIX ASPHALT DIKE (TYPE A) 67 PLACE HOT MIX ASPHALT DIKE (TYPE E) 68 TACK COAT 69 GROUND ANCHOR (SUBHORIZONTAL) 70 STEEL SOLDIER PILE (HP 14 X 73) 71 STEEL SOLDIER PILE (W 14 X 90) 72 30" DRILLED HOLE 73(F) STRUCTURAL CONCRETE, BUTTRESS 74(F) STRUCTURAL CONCRETE, BARRIER SLAB 75(F) STRUCTURAL CONCRETE, WALER 76(F) BAR REINFORCING STEEL (BUTTRESS) 77(F) BAR REINFORCING STEEL (EPOXY COATED) (WALER) 78(F) TIMBER LAGGING 79

CLEAN AND PAINT STEEL SOLDIER PILING 80 PREPARE AND STAIN CONCRETE 81 24" CORRUGATED STEEL PIPE (.109" THICK) 82 6" PERFORATED PLASTIC PIPE UNDERDRAIN 83 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 84 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) 85 24" ANCHOR ASSEMBLY 86 ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY) 87 ROCK SLOPE PROTECTION (FACING, METHOD B) (CY) 88 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 89 MARKER (CULVERT) 90 OBJECT MARKER (TYPE P) 91 CRASH CUSHION (TYPE TRACC) 92(F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 93 4" THERMOPLASTIC TRAFFIC STRIPE 94 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 95 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
505167-36833

-- OR --

Fax back this invitation with your response to: (530) 246-9940
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/07/2016 01:10:56 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: CONTRACTOR SERVICES GROUP, INC.
Tel: (916) 371-7303
Fax: (866) 366-6646

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-11-15 at 02:00

BID No.: 01-0B4304

PROJECT NAME: Restore Slope and Construct Retaining Walls

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Big Lagoon, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Restore Slope and Construct Retaining Walls FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR BIG LAGOON FROM 1.8 MILES TO 2.2 MILES NORTH OF GEORGIA PACIFIC ROAD Contract #: 01-0B4304 Engineers Estimate: $5,400,000.00 Bid Date: 11/15/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (LS) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TEMPORARY PAVEMENT MARKING (PAINT) 7 TEMPORARY TRAFFIC STRIPE (PAINT) 8 CHANNELIZER (SURFACE MOUNTED) 9 TEMPORARY SIGNAL SYSTEM 10 PORTABLE CHANGEABLE MESSAGE SIGN (EA) 11 TEMPORARY RAILING (TYPE K) 12 TEMPORARY CRASH CUSHION SYSTEM 13 JOB SITE MANAGEMENT 14 PREPARE STORM WATER POLLUTION PREVENTION PLAN 15 RAIN EVENT ACTION PLAN 16 STORM WATER SAMPLING AND ANALYSIS DAY 17 STORM WATER ANNUAL REPORT 18 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) 19 TEMPORARY COVER 20 TEMPORARY CHECK DAM 21 TEMPORARY DRAINAGE INLET PROTECTION 22 TEMPORARY FIBER ROLL 23 TEMPORARY GRAVEL BAG BERM 24 TEMPORARY SILT FENCE 25 TEMPORARY CONSTRUCTION ENTRANCE 26 STREET SWEEPING 27 TEMPORARY CONCRETE WASHOUT 28 TEMPORARY FENCE (TYPE ESA) 29 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 30 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 31 NATURAL RESOURCE PROTECTION PLAN 32 DESTROY WELL 33 REMOVE PAINTED TRAFFIC STRIPE 34 REMOVE PAINTED PAVEMENT MARKING 35 REMOVE THERMOPLASTIC TRAFFIC STRIPE 36 REMOVE PAVEMENT MARKER 37 REMOVE ASPHALT CONCRETE DIKE 38 REMOVE CULVERT (LF) 39 REMOVE PIPE (EA) 40 REMOVE DOWNDRAIN (EA) 41 RESET MILEPOST MARKER 42 RESET ROADSIDE SIGN (ONE POST) 43 COLD PLANE ASPHALT CONCRETE PAVEMENT 44 CLEARING AND GRUBBING (LS) 45 DEVELOP WATER SUPPLY 46 ROADWAY EXCAVATION 47 SHOULDER BACKING 48(F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 49(F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 50(F) CONCRETE BACKFILL (SOLDIER PILE WALL) 51(F) LEAN CONCRETE BACKFILL 52 INVASIVE SPECIES REMOVAL 53 CONTRACTOR SUPPLIED ARBORIST 54 SOIL AMENDMENT (CF) 55 ORGANIC FERTILIZER 56 PLANT ESTABLISHMENT WORK 57 WOOD MULCH 58 DUFF (SQFT) 59 ROLLED EROSION CONTROL PRODUCT (JUTE MESH) 60 ROLLED EROSION CONTROL PRODUCT (NETTING) 61 CLASS 2 AGGREGATE BASE (CY) 62 HOT MIX ASPHALT (TYPE A) 63 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 64 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 65 CENTERLINE RUMBLE STRIP (SINUSOIDAL) 66 PLACE HOT MIX ASPHALT DIKE (TYPE A) 67 PLACE HOT MIX ASPHALT DIKE (TYPE E) 68 TACK COAT 69 GROUND ANCHOR (SUBHORIZONTAL) 70 STEEL SOLDIER PILE (HP 14 X 73) 71 STEEL SOLDIER PILE (W 14 X 90) 72 30" DRILLED HOLE 73(F) STRUCTURAL CONCRETE, BUTTRESS 74(F) STRUCTURAL CONCRETE, BARRIER SLAB 75(F) STRUCTURAL CONCRETE, WALER 76(F) BAR REINFORCING STEEL (BUTTRESS) 77(F) BAR REINFORCING STEEL (EPOXY COATED) (WALER) 78(F) TIMBER LAGGING 79

CLEAN AND PAINT STEEL SOLDIER PILING 80 PREPARE AND STAIN CONCRETE 81 24" CORRUGATED STEEL PIPE (.109" THICK) 82 6" PERFORATED PLASTIC PIPE UNDERDRAIN 83 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 84 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) 85 24" ANCHOR ASSEMBLY 86 ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY) 87 ROCK SLOPE PROTECTION (FACING, METHOD B) (CY) 88 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 89 MARKER (CULVERT) 90 OBJECT MARKER (TYPE P) 91 CRASH CUSHION (TYPE TRACC) 92(F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 93 4" THERMOPLASTIC TRAFFIC STRIPE 94 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 95 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 505173-36833
-- OR --
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/07/2016 01:10:54 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: DON GARCIA EXCAVATING & PAVING, INC.
Tel: (530) 577-0558
Fax: (530) 577-0221

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-11-15 at 02:00

BID No.: 01-0B4304

PROJECT NAME: Restore Slope and Construct Retaining Walls

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Big Lagoon, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Restore Slope and Construct Retaining Walls FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR BIG LAGOON FROM 1.8 MILES TO 2.2 MILES NORTH OF GEORGIA PACIFIC ROAD Contract #: 01-0B4304 Engineers Estimate: $5,400,000.00 Bid Date: 11/15/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (LS) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TEMPORARY PAVEMENT MARKING (PAINT) 7 TEMPORARY TRAFFIC STRIPE (PAINT) 8 CHANNELIZER (SURFACE MOUNTED) 9 TEMPORARY SIGNAL SYSTEM 10 PORTABLE CHANGEABLE MESSAGE SIGN (EA) 11 TEMPORARY RAILING (TYPE K) 12 TEMPORARY CRASH CUSHION SYSTEM 13 JOB SITE MANAGEMENT 14 PREPARE STORM WATER POLLUTION PREVENTION PLAN 15 RAIN EVENT ACTION PLAN 16 STORM WATER SAMPLING AND ANALYSIS DAY 17 STORM WATER ANNUAL REPORT 18 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) 19 TEMPORARY COVER 20 TEMPORARY CHECK DAM 21 TEMPORARY DRAINAGE INLET PROTECTION 22 TEMPORARY FIBER ROLL 23 TEMPORARY GRAVEL BAG BERM 24 TEMPORARY SILT FENCE 25 TEMPORARY CONSTRUCTION ENTRANCE 26 STREET SWEEPING 27 TEMPORARY CONCRETE WASHOUT 28 TEMPORARY FENCE (TYPE ESA) 29 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 30 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 31 NATURAL RESOURCE PROTECTION PLAN 32 DESTROY WELL 33 REMOVE PAINTED TRAFFIC STRIPE 34 REMOVE PAINTED PAVEMENT MARKING 35 REMOVE THERMOPLASTIC TRAFFIC STRIPE 36 REMOVE PAVEMENT MARKER 37 REMOVE ASPHALT CONCRETE DIKE 38 REMOVE CULVERT (LF) 39 REMOVE PIPE (EA) 40 REMOVE DOWNDRAIN (EA) 41 RESET MILEPOST MARKER 42 RESET ROADSIDE SIGN (ONE POST) 43 COLD PLANE ASPHALT CONCRETE PAVEMENT 44 CLEARING AND GRUBBING (LS) 45 DEVELOP WATER SUPPLY 46 ROADWAY EXCAVATION 47 SHOULDER BACKING 48(F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 49(F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 50(F) CONCRETE BACKFILL (SOLDIER PILE WALL) 51(F) LEAN CONCRETE BACKFILL 52 INVASIVE SPECIES REMOVAL 53 CONTRACTOR SUPPLIED ARBORIST 54 SOIL AMENDMENT (CF) 55 ORGANIC FERTILIZER 56 PLANT ESTABLISHMENT WORK 57 WOOD MULCH 58 DUFF (SQFT) 59 ROLLED EROSION CONTROL PRODUCT (JUTE MESH) 60 ROLLED EROSION CONTROL PRODUCT (NETTING) 61 CLASS 2 AGGREGATE BASE (CY) 62 HOT MIX ASPHALT (TYPE A) 63 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 64 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 65 CENTERLINE RUMBLE STRIP (SINUSOIDAL) 66 PLACE HOT MIX ASPHALT DIKE (TYPE A) 67 PLACE HOT MIX ASPHALT DIKE (TYPE E) 68 TACK COAT 69 GROUND ANCHOR (SUBHORIZONTAL) 70 STEEL SOLDIER PILE (HP 14 X 73) 71 STEEL SOLDIER PILE (W 14 X 90) 72 30" DRILLED HOLE 73(F) STRUCTURAL CONCRETE, BUTTRESS 74(F) STRUCTURAL CONCRETE, BARRIER SLAB 75(F) STRUCTURAL CONCRETE, WALER 76(F) BAR REINFORCING STEEL (BUTTRESS) 77(F) BAR REINFORCING STEEL (EPOXY COATED) (WALER) 78(F) TIMBER LAGGING 79

CLEAN AND PAINT STEEL SOLDIER PILING 80 PREPARE AND STAIN CONCRETE 81 24" CORRUGATED STEEL PIPE (.109" THICK) 82 6" PERFORATED PLASTIC PIPE UNDERDRAIN 83 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 84 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) 85 24" ANCHOR ASSEMBLY 86 ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY) 87 ROCK SLOPE PROTECTION (FACING, METHOD B) (CY) 88 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 89 MARKER (CULVERT) 90 OBJECT MARKER (TYPE P) 91 CRASH CUSHION (TYPE TRACC) 92(F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 93 4" THERMOPLASTIC TRAFFIC STRIPE 94 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 95 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 505184-36833
-- OR --
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/07/2016 01:11:58 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: ECHELON-CES MANAGEMENT & CONSULTING
Tel: (707) 344-4518
Fax: () -

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-11-15 at 02:00

BID No.: 01-0B4304

PROJECT NAME: Restore Slope and Construct Retaining Walls

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Big Lagoon, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Restore Slope and Construct Retaining Walls FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR BIG LAGOON FROM 1.8 MILES TO 2.2 MILES NORTH OF GEORGIA PACIFIC ROAD Contract #: 01-0B4304 Engineers Estimate: $5,400,000.00 Bid Date: 11/15/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (LS) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TEMPORARY PAVEMENT MARKING (PAINT) 7 TEMPORARY TRAFFIC STRIPE (PAINT) 8 CHANNELIZER (SURFACE MOUNTED) 9 TEMPORARY SIGNAL SYSTEM 10 PORTABLE CHANGEABLE MESSAGE SIGN (EA) 11 TEMPORARY RAILING (TYPE K) 12 TEMPORARY CRASH CUSHION SYSTEM 13 JOB SITE MANAGEMENT 14 PREPARE STORM WATER POLLUTION PREVENTION PLAN 15 RAIN EVENT ACTION PLAN 16 STORM WATER SAMPLING AND ANALYSIS DAY 17 STORM WATER ANNUAL REPORT 18 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) 19 TEMPORARY COVER 20 TEMPORARY CHECK DAM 21 TEMPORARY DRAINAGE INLET PROTECTION 22 TEMPORARY FIBER ROLL 23 TEMPORARY GRAVEL BAG BERM 24 TEMPORARY SILT FENCE 25 TEMPORARY CONSTRUCTION ENTRANCE 26 STREET SWEEPING 27 TEMPORARY CONCRETE WASHOUT 28 TEMPORARY FENCE (TYPE ESA) 29 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 30 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 31 NATURAL RESOURCE PROTECTION PLAN 32 DESTROY WELL 33 REMOVE PAINTED TRAFFIC STRIPE 34 REMOVE PAINTED PAVEMENT MARKING 35 REMOVE THERMOPLASTIC TRAFFIC STRIPE 36 REMOVE PAVEMENT MARKER 37 REMOVE ASPHALT CONCRETE DIKE 38 REMOVE CULVERT (LF) 39 REMOVE PIPE (EA) 40 REMOVE DOWNDRAIN (EA) 41 RESET MILEPOST MARKER 42 RESET ROADSIDE SIGN (ONE POST) 43 COLD PLANE ASPHALT CONCRETE PAVEMENT 44 CLEARING AND GRUBBING (LS) 45 DEVELOP WATER SUPPLY 46 ROADWAY EXCAVATION 47 SHOULDER BACKING 48(F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 49(F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 50(F) CONCRETE BACKFILL (SOLDIER PILE WALL) 51(F) LEAN CONCRETE BACKFILL 52 INVASIVE SPECIES REMOVAL 53 CONTRACTOR SUPPLIED ARBORIST 54 SOIL AMENDMENT (CF) 55 ORGANIC FERTILIZER 56 PLANT ESTABLISHMENT WORK 57 WOOD MULCH 58 DUFF (SQFT) 59 ROLLED EROSION CONTROL PRODUCT (JUTE MESH) 60 ROLLED EROSION CONTROL PRODUCT (NETTING) 61 CLASS 2 AGGREGATE BASE (CY) 62 HOT MIX ASPHALT (TYPE A) 63 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 64 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 65 CENTERLINE RUMBLE STRIP (SINUSOIDAL) 66 PLACE HOT MIX ASPHALT DIKE (TYPE A) 67 PLACE HOT MIX ASPHALT DIKE (TYPE E) 68 TACK COAT 69 GROUND ANCHOR (SUBHORIZONTAL) 70 STEEL SOLDIER PILE (HP 14 X 73) 71 STEEL SOLDIER PILE (W 14 X 90) 72 30" DRILLED HOLE 73(F) STRUCTURAL CONCRETE, BUTTRESS 74(F) STRUCTURAL CONCRETE, BARRIER SLAB 75(F) STRUCTURAL CONCRETE, WALER 76(F) BAR REINFORCING STEEL (BUTTRESS) 77(F) BAR REINFORCING STEEL (EPOXY COATED) (WALER) 78(F) TIMBER LAGGING 79

CLEAN AND PAINT STEEL SOLDIER PILING 80 PREPARE AND STAIN CONCRETE 81 24" CORRUGATED STEEL PIPE (.109" THICK) 82 6" PERFORATED PLASTIC PIPE UNDERDRAIN 83 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 84 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) 85 24" ANCHOR ASSEMBLY 86 ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY) 87 ROCK SLOPE PROTECTION (FACING, METHOD B) (CY) 88 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 89 MARKER (CULVERT) 90 OBJECT MARKER (TYPE P) 91 CRASH CUSHION (TYPE TRACC) 92(F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 93 4" THERMOPLASTIC TRAFFIC STRIPE 94 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 95 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
505191-36833

-- OR --

Fax back this invitation with your response to: (530) 246-9940
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/07/2016 01:11:19 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: FRANK MEDINA GENERAL ENGINEERING CONTRACTOR
Tel: (530) 743-0744
Fax: (530) 743-9352

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-11-15 at 02:00

BID No.: 01-0B4304

PROJECT NAME: Restore Slope and Construct Retaining Walls

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Big Lagoon, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Restore Slope and Construct Retaining Walls FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR BIG LAGOON FROM 1.8 MILES TO 2.2 MILES NORTH OF GEORGIA PACIFIC ROAD Contract #: 01-0B4304 Engineers Estimate: $5,400,000.00 Bid Date: 11/15/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (LS) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TEMPORARY PAVEMENT MARKING (PAINT) 7 TEMPORARY TRAFFIC STRIPE (PAINT) 8 CHANNELIZER (SURFACE MOUNTED) 9 TEMPORARY SIGNAL SYSTEM 10 PORTABLE CHANGEABLE MESSAGE SIGN (EA) 11 TEMPORARY RAILING (TYPE K) 12 TEMPORARY CRASH CUSHION SYSTEM 13 JOB SITE MANAGEMENT 14 PREPARE STORM WATER POLLUTION PREVENTION PLAN 15 RAIN EVENT ACTION PLAN 16 STORM WATER SAMPLING AND ANALYSIS DAY 17 STORM WATER ANNUAL REPORT 18 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) 19 TEMPORARY COVER 20 TEMPORARY CHECK DAM 21 TEMPORARY DRAINAGE INLET PROTECTION 22 TEMPORARY FIBER ROLL 23 TEMPORARY GRAVEL BAG BERM 24 TEMPORARY SILT FENCE 25 TEMPORARY CONSTRUCTION ENTRANCE 26 STREET SWEEPING 27 TEMPORARY CONCRETE WASHOUT 28 TEMPORARY FENCE (TYPE ESA) 29 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 30 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 31 NATURAL RESOURCE PROTECTION PLAN 32 DESTROY WELL 33 REMOVE PAINTED TRAFFIC STRIPE 34 REMOVE PAINTED PAVEMENT MARKING 35 REMOVE THERMOPLASTIC TRAFFIC STRIPE 36 REMOVE PAVEMENT MARKER 37 REMOVE ASPHALT CONCRETE DIKE 38 REMOVE CULVERT (LF) 39 REMOVE PIPE (EA) 40 REMOVE DOWNDRAIN (EA) 41 RESET MILEPOST MARKER 42 RESET ROADSIDE SIGN (ONE POST) 43 COLD PLANE ASPHALT CONCRETE PAVEMENT 44 CLEARING AND GRUBBING (LS) 45 DEVELOP WATER SUPPLY 46 ROADWAY EXCAVATION 47 SHOULDER BACKING 48(F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 49(F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 50(F) CONCRETE BACKFILL (SOLDIER PILE WALL) 51(F) LEAN CONCRETE BACKFILL 52 INVASIVE SPECIES REMOVAL 53 CONTRACTOR SUPPLIED ARBORIST 54 SOIL AMENDMENT (CF) 55 ORGANIC FERTILIZER 56 PLANT ESTABLISHMENT WORK 57 WOOD MULCH 58 DUFF (SQFT) 59 ROLLED EROSION CONTROL PRODUCT (JUTE MESH) 60 ROLLED EROSION CONTROL PRODUCT (NETTING) 61 CLASS 2 AGGREGATE BASE (CY) 62 HOT MIX ASPHALT (TYPE A) 63 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 64 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 65 CENTERLINE RUMBLE STRIP (SINUSOIDAL) 66 PLACE HOT MIX ASPHALT DIKE (TYPE A) 67 PLACE HOT MIX ASPHALT DIKE (TYPE E) 68 TACK COAT 69 GROUND ANCHOR (SUBHORIZONTAL) 70 STEEL SOLDIER PILE (HP 14 X 73) 71 STEEL SOLDIER PILE (W 14 X 90) 72 30" DRILLED HOLE 73(F) STRUCTURAL CONCRETE, BUTTRESS 74(F) STRUCTURAL CONCRETE, BARRIER SLAB 75(F) STRUCTURAL CONCRETE, WALER 76(F) BAR REINFORCING STEEL (BUTTRESS) 77(F) BAR REINFORCING STEEL (EPOXY COATED) (WALER) 78(F) TIMBER LAGGING 79

CLEAN AND PAINT STEEL SOLDIER PILING 80 PREPARE AND STAIN CONCRETE 81 24" CORRUGATED STEEL PIPE (.109" THICK) 82 6" PERFORATED PLASTIC PIPE UNDERDRAIN 83 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 84 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) 85 24" ANCHOR ASSEMBLY 86 ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY) 87 ROCK SLOPE PROTECTION (FACING, METHOD B) (CY) 88 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 89 MARKER (CULVERT) 90 OBJECT MARKER (TYPE P) 91 CRASH CUSHION (TYPE TRACC) 92(F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 93 4" THERMOPLASTIC TRAFFIC STRIPE 94 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 95 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
505200-36833

-- OR --

Fax back this invitation with your response to: (530) 246-9940
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/07/2016 01:16:27 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: FRANK ZABEL TRUCKING, INC.
Tel: (707) 443-4277
Fax: (707) 443-4267

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-11-15 at 02:00

BID No.: 01-0B4304

PROJECT NAME: Restore Slope and Construct Retaining Walls

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Big Lagoon, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Restore Slope and Construct Retaining Walls FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR BIG LAGOON FROM 1.8 MILES TO 2.2 MILES NORTH OF GEORGIA PACIFIC ROAD Contract #: 01-0B4304 Engineers Estimate: $5,400,000.00 Bid Date: 11/15/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (LS) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TEMPORARY PAVEMENT MARKING (PAINT) 7 TEMPORARY TRAFFIC STRIPE (PAINT) 8 CHANNELIZER (SURFACE MOUNTED) 9 TEMPORARY SIGNAL SYSTEM 10 PORTABLE CHANGEABLE MESSAGE SIGN (EA) 11 TEMPORARY RAILING (TYPE K) 12 TEMPORARY CRASH CUSHION SYSTEM 13 JOB SITE MANAGEMENT 14 PREPARE STORM WATER POLLUTION PREVENTION PLAN 15 RAIN EVENT ACTION PLAN 16 STORM WATER SAMPLING AND ANALYSIS DAY 17 STORM WATER ANNUAL REPORT 18 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) 19 TEMPORARY COVER 20 TEMPORARY CHECK DAM 21 TEMPORARY DRAINAGE INLET PROTECTION 22 TEMPORARY FIBER ROLL 23 TEMPORARY GRAVEL BAG BERM 24 TEMPORARY SILT FENCE 25 TEMPORARY CONSTRUCTION ENTRANCE 26 STREET SWEEPING 27 TEMPORARY CONCRETE WASHOUT 28 TEMPORARY FENCE (TYPE ESA) 29 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 30 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 31 NATURAL RESOURCE PROTECTION PLAN 32 DESTROY WELL 33 REMOVE PAINTED TRAFFIC STRIPE 34 REMOVE PAINTED PAVEMENT MARKING 35 REMOVE THERMOPLASTIC TRAFFIC STRIPE 36 REMOVE PAVEMENT MARKER 37 REMOVE ASPHALT CONCRETE DIKE 38 REMOVE CULVERT (LF) 39 REMOVE PIPE (EA) 40 REMOVE DOWNDRAIN (EA) 41 RESET MILEPOST MARKER 42 RESET ROADSIDE SIGN (ONE POST) 43 COLD PLANE ASPHALT CONCRETE PAVEMENT 44 CLEARING AND GRUBBING (LS) 45 DEVELOP WATER SUPPLY 46 ROADWAY EXCAVATION 47 SHOULDER BACKING 48(F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 49(F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 50(F) CONCRETE BACKFILL (SOLDIER PILE WALL) 51(F) LEAN CONCRETE BACKFILL 52 INVASIVE SPECIES REMOVAL 53 CONTRACTOR SUPPLIED ARBORIST 54 SOIL AMENDMENT (CF) 55 ORGANIC FERTILIZER 56 PLANT ESTABLISHMENT WORK 57 WOOD MULCH 58 DUFF (SQFT) 59 ROLLED EROSION CONTROL PRODUCT (JUTE MESH) 60 ROLLED EROSION CONTROL PRODUCT (NETTING) 61 CLASS 2 AGGREGATE BASE (CY) 62 HOT MIX ASPHALT (TYPE A) 63 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 64 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 65 CENTERLINE RUMBLE STRIP (SINUSOIDAL) 66 PLACE HOT MIX ASPHALT DIKE (TYPE A) 67 PLACE HOT MIX ASPHALT DIKE (TYPE E) 68 TACK COAT 69 GROUND ANCHOR (SUBHORIZONTAL) 70 STEEL SOLDIER PILE (HP 14 X 73) 71 STEEL SOLDIER PILE (W 14 X 90) 72 30" DRILLED HOLE 73(F) STRUCTURAL CONCRETE, BUTTRESS 74(F) STRUCTURAL CONCRETE, BARRIER SLAB 75(F) STRUCTURAL CONCRETE, WALER 76(F) BAR REINFORCING STEEL (BUTTRESS) 77(F) BAR REINFORCING STEEL (EPOXY COATED) (WALER) 78(F) TIMBER LAGGING 79

CLEAN AND PAINT STEEL SOLDIER PILING 80 PREPARE AND STAIN CONCRETE 81 24" CORRUGATED STEEL PIPE (.109" THICK) 82 6" PERFORATED PLASTIC PIPE UNDERDRAIN 83 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 84 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) 85 24" ANCHOR ASSEMBLY 86 ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY) 87 ROCK SLOPE PROTECTION (FACING, METHOD B) (CY) 88 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 89 MARKER (CULVERT) 90 OBJECT MARKER (TYPE P) 91 CRASH CUSHION (TYPE TRACC) 92(F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 93 4" THERMOPLASTIC TRAFFIC STRIPE 94 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 95 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 505201-36833
-- OR --
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/07/2016 01:12:42 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: GENERAL SUPPLY COMPANY
Tel: (510) 632-5229
Fax: (510) 632-2315

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-11-15 at 02:00

BID No.: 01-0B4304

PROJECT NAME: Restore Slope and Construct Retaining Walls

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Big Lagoon, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Restore Slope and Construct Retaining Walls FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR BIG LAGOON FROM 1.8 MILES TO 2.2 MILES NORTH OF GEORGIA PACIFIC ROAD Contract #: 01-0B4304 Engineers Estimate: $5,400,000.00 Bid Date: 11/15/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (LS) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TEMPORARY PAVEMENT MARKING (PAINT) 7 TEMPORARY TRAFFIC STRIPE (PAINT) 8 CHANNELIZER (SURFACE MOUNTED) 9 TEMPORARY SIGNAL SYSTEM 10 PORTABLE CHANGEABLE MESSAGE SIGN (EA) 11 TEMPORARY RAILING (TYPE K) 12 TEMPORARY CRASH CUSHION SYSTEM 13 JOB SITE MANAGEMENT 14 PREPARE STORM WATER POLLUTION PREVENTION PLAN 15 RAIN EVENT ACTION PLAN 16 STORM WATER SAMPLING AND ANALYSIS DAY 17 STORM WATER ANNUAL REPORT 18 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) 19 TEMPORARY COVER 20 TEMPORARY CHECK DAM 21 TEMPORARY DRAINAGE INLET PROTECTION 22 TEMPORARY FIBER ROLL 23 TEMPORARY GRAVEL BAG BERM 24 TEMPORARY SILT FENCE 25 TEMPORARY CONSTRUCTION ENTRANCE 26 STREET SWEEPING 27 TEMPORARY CONCRETE WASHOUT 28 TEMPORARY FENCE (TYPE ESA) 29 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 30 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 31 NATURAL RESOURCE PROTECTION PLAN 32 DESTROY WELL 33 REMOVE PAINTED TRAFFIC STRIPE 34 REMOVE PAINTED PAVEMENT MARKING 35 REMOVE THERMOPLASTIC TRAFFIC STRIPE 36 REMOVE PAVEMENT MARKER 37 REMOVE ASPHALT CONCRETE DIKE 38 REMOVE CULVERT (LF) 39 REMOVE PIPE (EA) 40 REMOVE DOWNDRAIN (EA) 41 RESET MILEPOST MARKER 42 RESET ROADSIDE SIGN (ONE POST) 43 COLD PLANE ASPHALT CONCRETE PAVEMENT 44 CLEARING AND GRUBBING (LS) 45 DEVELOP WATER SUPPLY 46 ROADWAY EXCAVATION 47 SHOULDER BACKING 48(F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 49(F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 50(F) CONCRETE BACKFILL (SOLDIER PILE WALL) 51(F) LEAN CONCRETE BACKFILL 52 INVASIVE SPECIES REMOVAL 53 CONTRACTOR SUPPLIED ARBORIST 54 SOIL AMENDMENT (CF) 55 ORGANIC FERTILIZER 56 PLANT ESTABLISHMENT WORK 57 WOOD MULCH 58 DUFF (SQFT) 59 ROLLED EROSION CONTROL PRODUCT (JUTE MESH) 60 ROLLED EROSION CONTROL PRODUCT (NETTING) 61 CLASS 2 AGGREGATE BASE (CY) 62 HOT MIX ASPHALT (TYPE A) 63 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 64 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 65 CENTERLINE RUMBLE STRIP (SINUSOIDAL) 66 PLACE HOT MIX ASPHALT DIKE (TYPE A) 67 PLACE HOT MIX ASPHALT DIKE (TYPE E) 68 TACK COAT 69 GROUND ANCHOR (SUBHORIZONTAL) 70 STEEL SOLDIER PILE (HP 14 X 73) 71 STEEL SOLDIER PILE (W 14 X 90) 72 30" DRILLED HOLE 73(F) STRUCTURAL CONCRETE, BUTTRESS 74(F) STRUCTURAL CONCRETE, BARRIER SLAB 75(F) STRUCTURAL CONCRETE, WALER 76(F) BAR REINFORCING STEEL (BUTTRESS) 77(F) BAR REINFORCING STEEL (EPOXY COATED) (WALER) 78(F) TIMBER LAGGING 79

CLEAN AND PAINT STEEL SOLDIER PILING 80 PREPARE AND STAIN CONCRETE 81 24" CORRUGATED STEEL PIPE (.109" THICK) 82 6" PERFORATED PLASTIC PIPE UNDERDRAIN 83 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 84 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) 85 24" ANCHOR ASSEMBLY 86 ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY) 87 ROCK SLOPE PROTECTION (FACING, METHOD B) (CY) 88 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 89 MARKER (CULVERT) 90 OBJECT MARKER (TYPE P) 91 CRASH CUSHION (TYPE TRACC) 92(F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 93 4" THERMOPLASTIC TRAFFIC STRIPE 94 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 95 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 505204-36833
-- OR --
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/07/2016 01:10:35 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: GR SUNDBERG, INC.
Tel: (707) 825-6565
Fax: (707) 825-6563

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-11-15 at 02:00

BID No.: 01-0B4304

PROJECT NAME: Restore Slope and Construct Retaining Walls

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Big Lagoon, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Restore Slope and Construct Retaining Walls FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR BIG LAGOON FROM 1.8 MILES TO 2.2 MILES NORTH OF GEORGIA PACIFIC ROAD Contract #: 01-0B4304 Engineers Estimate: $5,400,000.00 Bid Date: 11/15/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (LS) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TEMPORARY PAVEMENT MARKING (PAINT) 7 TEMPORARY TRAFFIC STRIPE (PAINT) 8 CHANNELIZER (SURFACE MOUNTED) 9 TEMPORARY SIGNAL SYSTEM 10 PORTABLE CHANGEABLE MESSAGE SIGN (EA) 11 TEMPORARY RAILING (TYPE K) 12 TEMPORARY CRASH CUSHION SYSTEM 13 JOB SITE MANAGEMENT 14 PREPARE STORM WATER POLLUTION PREVENTION PLAN 15 RAIN EVENT ACTION PLAN 16 STORM WATER SAMPLING AND ANALYSIS DAY 17 STORM WATER ANNUAL REPORT 18 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) 19 TEMPORARY COVER 20 TEMPORARY CHECK DAM 21 TEMPORARY DRAINAGE INLET PROTECTION 22 TEMPORARY FIBER ROLL 23 TEMPORARY GRAVEL BAG BERM 24 TEMPORARY SILT FENCE 25 TEMPORARY CONSTRUCTION ENTRANCE 26 STREET SWEEPING 27 TEMPORARY CONCRETE WASHOUT 28 TEMPORARY FENCE (TYPE ESA) 29 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 30 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 31 NATURAL RESOURCE PROTECTION PLAN 32 DESTROY WELL 33 REMOVE PAINTED TRAFFIC STRIPE 34 REMOVE PAINTED PAVEMENT MARKING 35 REMOVE THERMOPLASTIC TRAFFIC STRIPE 36 REMOVE PAVEMENT MARKER 37 REMOVE ASPHALT CONCRETE DIKE 38 REMOVE CULVERT (LF) 39 REMOVE PIPE (EA) 40 REMOVE DOWNDRAIN (EA) 41 RESET MILEPOST MARKER 42 RESET ROADSIDE SIGN (ONE POST) 43 COLD PLANE ASPHALT CONCRETE PAVEMENT 44 CLEARING AND GRUBBING (LS) 45 DEVELOP WATER SUPPLY 46 ROADWAY EXCAVATION 47 SHOULDER BACKING 48(F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 49(F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 50(F) CONCRETE BACKFILL (SOLDIER PILE WALL) 51(F) LEAN CONCRETE BACKFILL 52 INVASIVE SPECIES REMOVAL 53 CONTRACTOR SUPPLIED ARBORIST 54 SOIL AMENDMENT (CF) 55 ORGANIC FERTILIZER 56 PLANT ESTABLISHMENT WORK 57 WOOD MULCH 58 DUFF (SQFT) 59 ROLLED EROSION CONTROL PRODUCT (JUTE MESH) 60 ROLLED EROSION CONTROL PRODUCT (NETTING) 61 CLASS 2 AGGREGATE BASE (CY) 62 HOT MIX ASPHALT (TYPE A) 63 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 64 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 65 CENTERLINE RUMBLE STRIP (SINUSOIDAL) 66 PLACE HOT MIX ASPHALT DIKE (TYPE A) 67 PLACE HOT MIX ASPHALT DIKE (TYPE E) 68 TACK COAT 69 GROUND ANCHOR (SUBHORIZONTAL) 70 STEEL SOLDIER PILE (HP 14 X 73) 71 STEEL SOLDIER PILE (W 14 X 90) 72 30" DRILLED HOLE 73(F) STRUCTURAL CONCRETE, BUTTRESS 74(F) STRUCTURAL CONCRETE, BARRIER SLAB 75(F) STRUCTURAL CONCRETE, WALER 76(F) BAR REINFORCING STEEL (BUTTRESS) 77(F) BAR REINFORCING STEEL (EPOXY COATED) (WALER) 78(F) TIMBER LAGGING 79

CLEAN AND PAINT STEEL SOLDIER PILING 80 PREPARE AND STAIN CONCRETE 81 24" CORRUGATED STEEL PIPE (.109" THICK) 82 6" PERFORATED PLASTIC PIPE UNDERDRAIN 83 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 84 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) 85 24" ANCHOR ASSEMBLY 86 ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY) 87 ROCK SLOPE PROTECTION (FACING, METHOD B) (CY) 88 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 89 MARKER (CULVERT) 90 OBJECT MARKER (TYPE P) 91 CRASH CUSHION (TYPE TRACC) 92(F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 93 4" THERMOPLASTIC TRAFFIC STRIPE 94 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 95 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 505209-36833
-- OR --
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/07/2016 01:10:32 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: GREEN BUILDING PRODUCTS, INC
Tel: (916) 333-0557
Fax: (916) 374-7998

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-11-15 at 02:00

BID No.: 01-0B4304

PROJECT NAME: Restore Slope and Construct Retaining Walls

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Big Lagoon, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Restore Slope and Construct Retaining Walls FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR BIG LAGOON FROM 1.8 MILES TO 2.2 MILES NORTH OF GEORGIA PACIFIC ROAD Contract #: 01-0B4304 Engineers Estimate: $5,400,000.00 Bid Date: 11/15/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (LS) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TEMPORARY PAVEMENT MARKING (PAINT) 7 TEMPORARY TRAFFIC STRIPE (PAINT) 8 CHANNELIZER (SURFACE MOUNTED) 9 TEMPORARY SIGNAL SYSTEM 10 PORTABLE CHANGEABLE MESSAGE SIGN (EA) 11 TEMPORARY RAILING (TYPE K) 12 TEMPORARY CRASH CUSHION SYSTEM 13 JOB SITE MANAGEMENT 14 PREPARE STORM WATER POLLUTION PREVENTION PLAN 15 RAIN EVENT ACTION PLAN 16 STORM WATER SAMPLING AND ANALYSIS DAY 17 STORM WATER ANNUAL REPORT 18 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) 19 TEMPORARY COVER 20 TEMPORARY CHECK DAM 21 TEMPORARY DRAINAGE INLET PROTECTION 22 TEMPORARY FIBER ROLL 23 TEMPORARY GRAVEL BAG BERM 24 TEMPORARY SILT FENCE 25 TEMPORARY CONSTRUCTION ENTRANCE 26 STREET SWEEPING 27 TEMPORARY CONCRETE WASHOUT 28 TEMPORARY FENCE (TYPE ESA) 29 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 30 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 31 NATURAL RESOURCE PROTECTION PLAN 32 DESTROY WELL 33 REMOVE PAINTED TRAFFIC STRIPE 34 REMOVE PAINTED PAVEMENT MARKING 35 REMOVE THERMOPLASTIC TRAFFIC STRIPE 36 REMOVE PAVEMENT MARKER 37 REMOVE ASPHALT CONCRETE DIKE 38 REMOVE CULVERT (LF) 39 REMOVE PIPE (EA) 40 REMOVE DOWNDRAIN (EA) 41 RESET MILEPOST MARKER 42 RESET ROADSIDE SIGN (ONE POST) 43 COLD PLANE ASPHALT CONCRETE PAVEMENT 44 CLEARING AND GRUBBING (LS) 45 DEVELOP WATER SUPPLY 46 ROADWAY EXCAVATION 47 SHOULDER BACKING 48(F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 49(F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 50(F) CONCRETE BACKFILL (SOLDIER PILE WALL) 51(F) LEAN CONCRETE BACKFILL 52 INVASIVE SPECIES REMOVAL 53 CONTRACTOR SUPPLIED ARBORIST 54 SOIL AMENDMENT (CF) 55 ORGANIC FERTILIZER 56 PLANT ESTABLISHMENT WORK 57 WOOD MULCH 58 DUFF (SQFT) 59 ROLLED EROSION CONTROL PRODUCT (JUTE MESH) 60 ROLLED EROSION CONTROL PRODUCT (NETTING) 61 CLASS 2 AGGREGATE BASE (CY) 62 HOT MIX ASPHALT (TYPE A) 63 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 64 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 65 CENTERLINE RUMBLE STRIP (SINUSOIDAL) 66 PLACE HOT MIX ASPHALT DIKE (TYPE A) 67 PLACE HOT MIX ASPHALT DIKE (TYPE E) 68 TACK COAT 69 GROUND ANCHOR (SUBHORIZONTAL) 70 STEEL SOLDIER PILE (HP 14 X 73) 71 STEEL SOLDIER PILE (W 14 X 90) 72 30" DRILLED HOLE 73(F) STRUCTURAL CONCRETE, BUTTRESS 74(F) STRUCTURAL CONCRETE, BARRIER SLAB 75(F) STRUCTURAL CONCRETE, WALER 76(F) BAR REINFORCING STEEL (BUTTRESS) 77(F) BAR REINFORCING STEEL (EPOXY COATED) (WALER) 78(F) TIMBER LAGGING 79

CLEAN AND PAINT STEEL SOLDIER PILING 80 PREPARE AND STAIN CONCRETE 81 24" CORRUGATED STEEL PIPE (.109" THICK) 82 6" PERFORATED PLASTIC PIPE UNDERDRAIN 83 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 84 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) 85 24" ANCHOR ASSEMBLY 86 ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY) 87 ROCK SLOPE PROTECTION (FACING, METHOD B) (CY) 88 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 89 MARKER (CULVERT) 90 OBJECT MARKER (TYPE P) 91 CRASH CUSHION (TYPE TRACC) 92(F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 93 4" THERMOPLASTIC TRAFFIC STRIPE 94 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 95 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 505210-36833
-- OR --
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/07/2016 01:10:24 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: GREEN VALLEY CONSULTING ENGINEERS
Tel: (707) 579-0388
Fax: (707) 579-3877

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-11-15 at 02:00

BID No.: 01-0B4304

PROJECT NAME: Restore Slope and Construct Retaining Walls

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Big Lagoon, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Restore Slope and Construct Retaining Walls FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR BIG LAGOON FROM 1.8 MILES TO 2.2 MILES NORTH OF GEORGIA PACIFIC ROAD Contract #: 01-0B4304 Engineers Estimate: $5,400,000.00 Bid Date: 11/15/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (LS) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TEMPORARY PAVEMENT MARKING (PAINT) 7 TEMPORARY TRAFFIC STRIPE (PAINT) 8 CHANNELIZER (SURFACE MOUNTED) 9 TEMPORARY SIGNAL SYSTEM 10 PORTABLE CHANGEABLE MESSAGE SIGN (EA) 11 TEMPORARY RAILING (TYPE K) 12 TEMPORARY CRASH CUSHION SYSTEM 13 JOB SITE MANAGEMENT 14 PREPARE STORM WATER POLLUTION PREVENTION PLAN 15 RAIN EVENT ACTION PLAN 16 STORM WATER SAMPLING AND ANALYSIS DAY 17 STORM WATER ANNUAL REPORT 18 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) 19 TEMPORARY COVER 20 TEMPORARY CHECK DAM 21 TEMPORARY DRAINAGE INLET PROTECTION 22 TEMPORARY FIBER ROLL 23 TEMPORARY GRAVEL BAG BERM 24 TEMPORARY SILT FENCE 25 TEMPORARY CONSTRUCTION ENTRANCE 26 STREET SWEEPING 27 TEMPORARY CONCRETE WASHOUT 28 TEMPORARY FENCE (TYPE ESA) 29 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 30 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 31 NATURAL RESOURCE PROTECTION PLAN 32 DESTROY WELL 33 REMOVE PAINTED TRAFFIC STRIPE 34 REMOVE PAINTED PAVEMENT MARKING 35 REMOVE THERMOPLASTIC TRAFFIC STRIPE 36 REMOVE PAVEMENT MARKER 37 REMOVE ASPHALT CONCRETE DIKE 38 REMOVE CULVERT (LF) 39 REMOVE PIPE (EA) 40 REMOVE DOWNDRAIN (EA) 41 RESET MILEPOST MARKER 42 RESET ROADSIDE SIGN (ONE POST) 43 COLD PLANE ASPHALT CONCRETE PAVEMENT 44 CLEARING AND GRUBBING (LS) 45 DEVELOP WATER SUPPLY 46 ROADWAY EXCAVATION 47 SHOULDER BACKING 48(F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 49(F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 50(F) CONCRETE BACKFILL (SOLDIER PILE WALL) 51(F) LEAN CONCRETE BACKFILL 52 INVASIVE SPECIES REMOVAL 53 CONTRACTOR SUPPLIED ARBORIST 54 SOIL AMENDMENT (CF) 55 ORGANIC FERTILIZER 56 PLANT ESTABLISHMENT WORK 57 WOOD MULCH 58 DUFF (SQFT) 59 ROLLED EROSION CONTROL PRODUCT (JUTE MESH) 60 ROLLED EROSION CONTROL PRODUCT (NETTING) 61 CLASS 2 AGGREGATE BASE (CY) 62 HOT MIX ASPHALT (TYPE A) 63 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 64 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 65 CENTERLINE RUMBLE STRIP (SINUSOIDAL) 66 PLACE HOT MIX ASPHALT DIKE (TYPE A) 67 PLACE HOT MIX ASPHALT DIKE (TYPE E) 68 TACK COAT 69 GROUND ANCHOR (SUBHORIZONTAL) 70 STEEL SOLDIER PILE (HP 14 X 73) 71 STEEL SOLDIER PILE (W 14 X 90) 72 30" DRILLED HOLE 73(F) STRUCTURAL CONCRETE, BUTTRESS 74(F) STRUCTURAL CONCRETE, BARRIER SLAB 75(F) STRUCTURAL CONCRETE, WALER 76(F) BAR REINFORCING STEEL (BUTTRESS) 77(F) BAR REINFORCING STEEL (EPOXY COATED) (WALER) 78(F) TIMBER LAGGING 79

CLEAN AND PAINT STEEL SOLDIER PILING 80 PREPARE AND STAIN CONCRETE 81 24" CORRUGATED STEEL PIPE (.109" THICK) 82 6" PERFORATED PLASTIC PIPE UNDERDRAIN 83 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 84 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) 85 24" ANCHOR ASSEMBLY 86 ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY) 87 ROCK SLOPE PROTECTION (FACING, METHOD B) (CY) 88 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 89 MARKER (CULVERT) 90 OBJECT MARKER (TYPE P) 91 CRASH CUSHION (TYPE TRACC) 92(F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 93 4" THERMOPLASTIC TRAFFIC STRIPE 94 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 95 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
505211-36833

-- OR --

Fax back this invitation with your response to: (530) 246-9940
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/07/2016 01:10:21 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: HILLSIDE DRILLING, INC.
Tel: (510) 234-6532
Fax: (510) 234-3131

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-11-15 at 02:00

BID No.: 01-0B4304

PROJECT NAME: Restore Slope and Construct Retaining Walls

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Big Lagoon, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Restore Slope and Construct Retaining Walls FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR BIG LAGOON FROM 1.8 MILES TO 2.2 MILES NORTH OF GEORGIA PACIFIC ROAD Contract #: 01-0B4304 Engineers Estimate: $5,400,000.00 Bid Date: 11/15/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (LS) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TEMPORARY PAVEMENT MARKING (PAINT) 7 TEMPORARY TRAFFIC STRIPE (PAINT) 8 CHANNELIZER (SURFACE MOUNTED) 9 TEMPORARY SIGNAL SYSTEM 10 PORTABLE CHANGEABLE MESSAGE SIGN (EA) 11 TEMPORARY RAILING (TYPE K) 12 TEMPORARY CRASH CUSHION SYSTEM 13 JOB SITE MANAGEMENT 14 PREPARE STORM WATER POLLUTION PREVENTION PLAN 15 RAIN EVENT ACTION PLAN 16 STORM WATER SAMPLING AND ANALYSIS DAY 17 STORM WATER ANNUAL REPORT 18 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) 19 TEMPORARY COVER 20 TEMPORARY CHECK DAM 21 TEMPORARY DRAINAGE INLET PROTECTION 22 TEMPORARY FIBER ROLL 23 TEMPORARY GRAVEL BAG BERM 24 TEMPORARY SILT FENCE 25 TEMPORARY CONSTRUCTION ENTRANCE 26 STREET SWEEPING 27 TEMPORARY CONCRETE WASHOUT 28 TEMPORARY FENCE (TYPE ESA) 29 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 30 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 31 NATURAL RESOURCE PROTECTION PLAN 32 DESTROY WELL 33 REMOVE PAINTED TRAFFIC STRIPE 34 REMOVE PAINTED PAVEMENT MARKING 35 REMOVE THERMOPLASTIC TRAFFIC STRIPE 36 REMOVE PAVEMENT MARKER 37 REMOVE ASPHALT CONCRETE DIKE 38 REMOVE CULVERT (LF) 39 REMOVE PIPE (EA) 40 REMOVE DOWNDRAIN (EA) 41 RESET MILEPOST MARKER 42 RESET ROADSIDE SIGN (ONE POST) 43 COLD PLANE ASPHALT CONCRETE PAVEMENT 44 CLEARING AND GRUBBING (LS) 45 DEVELOP WATER SUPPLY 46 ROADWAY EXCAVATION 47 SHOULDER BACKING 48(F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 49(F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 50(F) CONCRETE BACKFILL (SOLDIER PILE WALL) 51(F) LEAN CONCRETE BACKFILL 52 INVASIVE SPECIES REMOVAL 53 CONTRACTOR SUPPLIED ARBORIST 54 SOIL AMENDMENT (CF) 55 ORGANIC FERTILIZER 56 PLANT ESTABLISHMENT WORK 57 WOOD MULCH 58 DUFF (SQFT) 59 ROLLED EROSION CONTROL PRODUCT (JUTE MESH) 60 ROLLED EROSION CONTROL PRODUCT (NETTING) 61 CLASS 2 AGGREGATE BASE (CY) 62 HOT MIX ASPHALT (TYPE A) 63 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 64 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 65 CENTERLINE RUMBLE STRIP (SINUSOIDAL) 66 PLACE HOT MIX ASPHALT DIKE (TYPE A) 67 PLACE HOT MIX ASPHALT DIKE (TYPE E) 68 TACK COAT 69 GROUND ANCHOR (SUBHORIZONTAL) 70 STEEL SOLDIER PILE (HP 14 X 73) 71 STEEL SOLDIER PILE (W 14 X 90) 72 30" DRILLED HOLE 73(F) STRUCTURAL CONCRETE, BUTTRESS 74(F) STRUCTURAL CONCRETE, BARRIER SLAB 75(F) STRUCTURAL CONCRETE, WALER 76(F) BAR REINFORCING STEEL (BUTTRESS) 77(F) BAR REINFORCING STEEL (EPOXY COATED) (WALER) 78(F) TIMBER LAGGING 79

CLEAN AND PAINT STEEL SOLDIER PILING 80 PREPARE AND STAIN CONCRETE 81 24" CORRUGATED STEEL PIPE (.109" THICK) 82 6" PERFORATED PLASTIC PIPE UNDERDRAIN 83 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 84 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) 85 24" ANCHOR ASSEMBLY 86 ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY) 87 ROCK SLOPE PROTECTION (FACING, METHOD B) (CY) 88 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 89 MARKER (CULVERT) 90 OBJECT MARKER (TYPE P) 91 CRASH CUSHION (TYPE TRACC) 92(F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 93 4" THERMOPLASTIC TRAFFIC STRIPE 94 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 95 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 505216-36833
-- OR --
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/07/2016 01:10:21 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: JAHN ENGINEERING, INC
Tel: (916) 599-2379
Fax: (916) 596-4075

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-11-15 at 02:00

BID No.: 01-0B4304

PROJECT NAME: Restore Slope and Construct Retaining Walls

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Big Lagoon, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Restore Slope and Construct Retaining Walls FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR BIG LAGOON FROM 1.8 MILES TO 2.2 MILES NORTH OF GEORGIA PACIFIC ROAD Contract #: 01-0B4304 Engineers Estimate: $5,400,000.00 Bid Date: 11/15/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (LS) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TEMPORARY PAVEMENT MARKING (PAINT) 7 TEMPORARY TRAFFIC STRIPE (PAINT) 8 CHANNELIZER (SURFACE MOUNTED) 9 TEMPORARY SIGNAL SYSTEM 10 PORTABLE CHANGEABLE MESSAGE SIGN (EA) 11 TEMPORARY RAILING (TYPE K) 12 TEMPORARY CRASH CUSHION SYSTEM 13 JOB SITE MANAGEMENT 14 PREPARE STORM WATER POLLUTION PREVENTION PLAN 15 RAIN EVENT ACTION PLAN 16 STORM WATER SAMPLING AND ANALYSIS DAY 17 STORM WATER ANNUAL REPORT 18 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) 19 TEMPORARY COVER 20 TEMPORARY CHECK DAM 21 TEMPORARY DRAINAGE INLET PROTECTION 22 TEMPORARY FIBER ROLL 23 TEMPORARY GRAVEL BAG BERM 24 TEMPORARY SILT FENCE 25 TEMPORARY CONSTRUCTION ENTRANCE 26 STREET SWEEPING 27 TEMPORARY CONCRETE WASHOUT 28 TEMPORARY FENCE (TYPE ESA) 29 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 30 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 31 NATURAL RESOURCE PROTECTION PLAN 32 DESTROY WELL 33 REMOVE PAINTED TRAFFIC STRIPE 34 REMOVE PAINTED PAVEMENT MARKING 35 REMOVE THERMOPLASTIC TRAFFIC STRIPE 36 REMOVE PAVEMENT MARKER 37 REMOVE ASPHALT CONCRETE DIKE 38 REMOVE CULVERT (LF) 39 REMOVE PIPE (EA) 40 REMOVE DOWNDRAIN (EA) 41 RESET MILEPOST MARKER 42 RESET ROADSIDE SIGN (ONE POST) 43 COLD PLANE ASPHALT CONCRETE PAVEMENT 44 CLEARING AND GRUBBING (LS) 45 DEVELOP WATER SUPPLY 46 ROADWAY EXCAVATION 47 SHOULDER BACKING 48(F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 49(F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 50(F) CONCRETE BACKFILL (SOLDIER PILE WALL) 51(F) LEAN CONCRETE BACKFILL 52 INVASIVE SPECIES REMOVAL 53 CONTRACTOR SUPPLIED ARBORIST 54 SOIL AMENDMENT (CF) 55 ORGANIC FERTILIZER 56 PLANT ESTABLISHMENT WORK 57 WOOD MULCH 58 DUFF (SQFT) 59 ROLLED EROSION CONTROL PRODUCT (JUTE MESH) 60 ROLLED EROSION CONTROL PRODUCT (NETTING) 61 CLASS 2 AGGREGATE BASE (CY) 62 HOT MIX ASPHALT (TYPE A) 63 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 64 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 65 CENTERLINE RUMBLE STRIP (SINUSOIDAL) 66 PLACE HOT MIX ASPHALT DIKE (TYPE A) 67 PLACE HOT MIX ASPHALT DIKE (TYPE E) 68 TACK COAT 69 GROUND ANCHOR (SUBHORIZONTAL) 70 STEEL SOLDIER PILE (HP 14 X 73) 71 STEEL SOLDIER PILE (W 14 X 90) 72 30" DRILLED HOLE 73(F) STRUCTURAL CONCRETE, BUTTRESS 74(F) STRUCTURAL CONCRETE, BARRIER SLAB 75(F) STRUCTURAL CONCRETE, WALER 76(F) BAR REINFORCING STEEL (BUTTRESS) 77(F) BAR REINFORCING STEEL (EPOXY COATED) (WALER) 78(F) TIMBER LAGGING 79

CLEAN AND PAINT STEEL SOLDIER PILING 80 PREPARE AND STAIN CONCRETE 81 24" CORRUGATED STEEL PIPE (.109" THICK) 82 6" PERFORATED PLASTIC PIPE UNDERDRAIN 83 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 84 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) 85 24" ANCHOR ASSEMBLY 86 ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY) 87 ROCK SLOPE PROTECTION (FACING, METHOD B) (CY) 88 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 89 MARKER (CULVERT) 90 OBJECT MARKER (TYPE P) 91 CRASH CUSHION (TYPE TRACC) 92(F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 93 4" THERMOPLASTIC TRAFFIC STRIPE 94 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 95 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 505222-36833
-- OR --
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/07/2016 01:11:02 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: JON PITTMAN TRUCKING
Tel: (707) 496-2586
Fax: (530) 529-1214

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-11-15 at 02:00

BID No.: 01-0B4304

PROJECT NAME: Restore Slope and Construct Retaining Walls

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Big Lagoon, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Restore Slope and Construct Retaining Walls FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR BIG LAGOON FROM 1.8 MILES TO 2.2 MILES NORTH OF GEORGIA PACIFIC ROAD Contract #: 01-0B4304 Engineers Estimate: $5,400,000.00 Bid Date: 11/15/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (LS) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TEMPORARY PAVEMENT MARKING (PAINT) 7 TEMPORARY TRAFFIC STRIPE (PAINT) 8 CHANNELIZER (SURFACE MOUNTED) 9 TEMPORARY SIGNAL SYSTEM 10 PORTABLE CHANGEABLE MESSAGE SIGN (EA) 11 TEMPORARY RAILING (TYPE K) 12 TEMPORARY CRASH CUSHION SYSTEM 13 JOB SITE MANAGEMENT 14 PREPARE STORM WATER POLLUTION PREVENTION PLAN 15 RAIN EVENT ACTION PLAN 16 STORM WATER SAMPLING AND ANALYSIS DAY 17 STORM WATER ANNUAL REPORT 18 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) 19 TEMPORARY COVER 20 TEMPORARY CHECK DAM 21 TEMPORARY DRAINAGE INLET PROTECTION 22 TEMPORARY FIBER ROLL 23 TEMPORARY GRAVEL BAG BERM 24 TEMPORARY SILT FENCE 25 TEMPORARY CONSTRUCTION ENTRANCE 26 STREET SWEEPING 27 TEMPORARY CONCRETE WASHOUT 28 TEMPORARY FENCE (TYPE ESA) 29 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 30 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 31 NATURAL RESOURCE PROTECTION PLAN 32 DESTROY WELL 33 REMOVE PAINTED TRAFFIC STRIPE 34 REMOVE PAINTED PAVEMENT MARKING 35 REMOVE THERMOPLASTIC TRAFFIC STRIPE 36 REMOVE PAVEMENT MARKER 37 REMOVE ASPHALT CONCRETE DIKE 38 REMOVE CULVERT (LF) 39 REMOVE PIPE (EA) 40 REMOVE DOWNDRAIN (EA) 41 RESET MILEPOST MARKER 42 RESET ROADSIDE SIGN (ONE POST) 43 COLD PLANE ASPHALT CONCRETE PAVEMENT 44 CLEARING AND GRUBBING (LS) 45 DEVELOP WATER SUPPLY 46 ROADWAY EXCAVATION 47 SHOULDER BACKING 48(F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 49(F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 50(F) CONCRETE BACKFILL (SOLDIER PILE WALL) 51(F) LEAN CONCRETE BACKFILL 52 INVASIVE SPECIES REMOVAL 53 CONTRACTOR SUPPLIED ARBORIST 54 SOIL AMENDMENT (CF) 55 ORGANIC FERTILIZER 56 PLANT ESTABLISHMENT WORK 57 WOOD MULCH 58 DUFF (SQFT) 59 ROLLED EROSION CONTROL PRODUCT (JUTE MESH) 60 ROLLED EROSION CONTROL PRODUCT (NETTING) 61 CLASS 2 AGGREGATE BASE (CY) 62 HOT MIX ASPHALT (TYPE A) 63 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 64 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 65 CENTERLINE RUMBLE STRIP (SINUSOIDAL) 66 PLACE HOT MIX ASPHALT DIKE (TYPE A) 67 PLACE HOT MIX ASPHALT DIKE (TYPE E) 68 TACK COAT 69 GROUND ANCHOR (SUBHORIZONTAL) 70 STEEL SOLDIER PILE (HP 14 X 73) 71 STEEL SOLDIER PILE (W 14 X 90) 72 30" DRILLED HOLE 73(F) STRUCTURAL CONCRETE, BUTTRESS 74(F) STRUCTURAL CONCRETE, BARRIER SLAB 75(F) STRUCTURAL CONCRETE, WALER 76(F) BAR REINFORCING STEEL (BUTTRESS) 77(F) BAR REINFORCING STEEL (EPOXY COATED) (WALER) 78(F) TIMBER LAGGING 79

CLEAN AND PAINT STEEL SOLDIER PILING 80 PREPARE AND STAIN CONCRETE 81 24" CORRUGATED STEEL PIPE (.109" THICK) 82 6" PERFORATED PLASTIC PIPE UNDERDRAIN 83 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 84 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) 85 24" ANCHOR ASSEMBLY 86 ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY) 87 ROCK SLOPE PROTECTION (FACING, METHOD B) (CY) 88 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 89 MARKER (CULVERT) 90 OBJECT MARKER (TYPE P) 91 CRASH CUSHION (TYPE TRACC) 92(F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 93 4" THERMOPLASTIC TRAFFIC STRIPE 94 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 95 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
505297-36833

-- OR --

Fax back this invitation with your response to: (530) 246-9940
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/07/2016 01:10:44 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: K & K CONSTRUCTION SUPPLY, INC
Tel: (916) 851-0965
Fax: (916) 851-0999

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-11-15 at 02:00

BID No.: 01-0B4304

PROJECT NAME: Restore Slope and Construct Retaining Walls

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Big Lagoon, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Restore Slope and Construct Retaining Walls FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR BIG LAGOON FROM 1.8 MILES TO 2.2 MILES NORTH OF GEORGIA PACIFIC ROAD Contract #: 01-0B4304 Engineers Estimate: $5,400,000.00 Bid Date: 11/15/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (LS) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TEMPORARY PAVEMENT MARKING (PAINT) 7 TEMPORARY TRAFFIC STRIPE (PAINT) 8 CHANNELIZER (SURFACE MOUNTED) 9 TEMPORARY SIGNAL SYSTEM 10 PORTABLE CHANGEABLE MESSAGE SIGN (EA) 11 TEMPORARY RAILING (TYPE K) 12 TEMPORARY CRASH CUSHION SYSTEM 13 JOB SITE MANAGEMENT 14 PREPARE STORM WATER POLLUTION PREVENTION PLAN 15 RAIN EVENT ACTION PLAN 16 STORM WATER SAMPLING AND ANALYSIS DAY 17 STORM WATER ANNUAL REPORT 18 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) 19 TEMPORARY COVER 20 TEMPORARY CHECK DAM 21 TEMPORARY DRAINAGE INLET PROTECTION 22 TEMPORARY FIBER ROLL 23 TEMPORARY GRAVEL BAG BERM 24 TEMPORARY SILT FENCE 25 TEMPORARY CONSTRUCTION ENTRANCE 26 STREET SWEEPING 27 TEMPORARY CONCRETE WASHOUT 28 TEMPORARY FENCE (TYPE ESA) 29 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 30 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 31 NATURAL RESOURCE PROTECTION PLAN 32 DESTROY WELL 33 REMOVE PAINTED TRAFFIC STRIPE 34 REMOVE PAINTED PAVEMENT MARKING 35 REMOVE THERMOPLASTIC TRAFFIC STRIPE 36 REMOVE PAVEMENT MARKER 37 REMOVE ASPHALT CONCRETE DIKE 38 REMOVE CULVERT (LF) 39 REMOVE PIPE (EA) 40 REMOVE DOWNDRAIN (EA) 41 RESET MILEPOST MARKER 42 RESET ROADSIDE SIGN (ONE POST) 43 COLD PLANE ASPHALT CONCRETE PAVEMENT 44 CLEARING AND GRUBBING (LS) 45 DEVELOP WATER SUPPLY 46 ROADWAY EXCAVATION 47 SHOULDER BACKING 48(F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 49(F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 50(F) CONCRETE BACKFILL (SOLDIER PILE WALL) 51(F) LEAN CONCRETE BACKFILL 52 INVASIVE SPECIES REMOVAL 53 CONTRACTOR SUPPLIED ARBORIST 54 SOIL AMENDMENT (CF) 55 ORGANIC FERTILIZER 56 PLANT ESTABLISHMENT WORK 57 WOOD MULCH 58 DUFF (SQFT) 59 ROLLED EROSION CONTROL PRODUCT (JUTE MESH) 60 ROLLED EROSION CONTROL PRODUCT (NETTING) 61 CLASS 2 AGGREGATE BASE (CY) 62 HOT MIX ASPHALT (TYPE A) 63 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 64 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 65 CENTERLINE RUMBLE STRIP (SINUSOIDAL) 66 PLACE HOT MIX ASPHALT DIKE (TYPE A) 67 PLACE HOT MIX ASPHALT DIKE (TYPE E) 68 TACK COAT 69 GROUND ANCHOR (SUBHORIZONTAL) 70 STEEL SOLDIER PILE (HP 14 X 73) 71 STEEL SOLDIER PILE (W 14 X 90) 72 30" DRILLED HOLE 73(F) STRUCTURAL CONCRETE, BUTTRESS 74(F) STRUCTURAL CONCRETE, BARRIER SLAB 75(F) STRUCTURAL CONCRETE, WALER 76(F) BAR REINFORCING STEEL (BUTTRESS) 77(F) BAR REINFORCING STEEL (EPOXY COATED) (WALER) 78(F) TIMBER LAGGING 79

CLEAN AND PAINT STEEL SOLDIER PILING 80 PREPARE AND STAIN CONCRETE 81 24" CORRUGATED STEEL PIPE (.109" THICK) 82 6" PERFORATED PLASTIC PIPE UNDERDRAIN 83 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 84 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) 85 24" ANCHOR ASSEMBLY 86 ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY) 87 ROCK SLOPE PROTECTION (FACING, METHOD B) (CY) 88 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 89 MARKER (CULVERT) 90 OBJECT MARKER (TYPE P) 91 CRASH CUSHION (TYPE TRACC) 92(F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 93 4" THERMOPLASTIC TRAFFIC STRIPE 94 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 95 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
505224-36833

-- OR --

Fax back this invitation with your response to: (530) 246-9940
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/07/2016 01:11:11 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: KA`PEL CONSTRUCTION INC.
Tel: (530) 629-3300
Fax: (530) 629-3300

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-11-15 at 02:00

BID No.: 01-0B4304

PROJECT NAME: Restore Slope and Construct Retaining Walls

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Big Lagoon, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Restore Slope and Construct Retaining Walls FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR BIG LAGOON FROM 1.8 MILES TO 2.2 MILES NORTH OF GEORGIA PACIFIC ROAD Contract #: 01-0B4304 Engineers Estimate: $5,400,000.00 Bid Date: 11/15/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (LS) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TEMPORARY PAVEMENT MARKING (PAINT) 7 TEMPORARY TRAFFIC STRIPE (PAINT) 8 CHANNELIZER (SURFACE MOUNTED) 9 TEMPORARY SIGNAL SYSTEM 10 PORTABLE CHANGEABLE MESSAGE SIGN (EA) 11 TEMPORARY RAILING (TYPE K) 12 TEMPORARY CRASH CUSHION SYSTEM 13 JOB SITE MANAGEMENT 14 PREPARE STORM WATER POLLUTION PREVENTION PLAN 15 RAIN EVENT ACTION PLAN 16 STORM WATER SAMPLING AND ANALYSIS DAY 17 STORM WATER ANNUAL REPORT 18 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) 19 TEMPORARY COVER 20 TEMPORARY CHECK DAM 21 TEMPORARY DRAINAGE INLET PROTECTION 22 TEMPORARY FIBER ROLL 23 TEMPORARY GRAVEL BAG BERM 24 TEMPORARY SILT FENCE 25 TEMPORARY CONSTRUCTION ENTRANCE 26 STREET SWEEPING 27 TEMPORARY CONCRETE WASHOUT 28 TEMPORARY FENCE (TYPE ESA) 29 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 30 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 31 NATURAL RESOURCE PROTECTION PLAN 32 DESTROY WELL 33 REMOVE PAINTED TRAFFIC STRIPE 34 REMOVE PAINTED PAVEMENT MARKING 35 REMOVE THERMOPLASTIC TRAFFIC STRIPE 36 REMOVE PAVEMENT MARKER 37 REMOVE ASPHALT CONCRETE DIKE 38 REMOVE CULVERT (LF) 39 REMOVE PIPE (EA) 40 REMOVE DOWNDRAIN (EA) 41 RESET MILEPOST MARKER 42 RESET ROADSIDE SIGN (ONE POST) 43 COLD PLANE ASPHALT CONCRETE PAVEMENT 44 CLEARING AND GRUBBING (LS) 45 DEVELOP WATER SUPPLY 46 ROADWAY EXCAVATION 47 SHOULDER BACKING 48(F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 49(F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 50(F) CONCRETE BACKFILL (SOLDIER PILE WALL) 51(F) LEAN CONCRETE BACKFILL 52 INVASIVE SPECIES REMOVAL 53 CONTRACTOR SUPPLIED ARBORIST 54 SOIL AMENDMENT (CF) 55 ORGANIC FERTILIZER 56 PLANT ESTABLISHMENT WORK 57 WOOD MULCH 58 DUFF (SQFT) 59 ROLLED EROSION CONTROL PRODUCT (JUTE MESH) 60 ROLLED EROSION CONTROL PRODUCT (NETTING) 61 CLASS 2 AGGREGATE BASE (CY) 62 HOT MIX ASPHALT (TYPE A) 63 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 64 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 65 CENTERLINE RUMBLE STRIP (SINUSOIDAL) 66 PLACE HOT MIX ASPHALT DIKE (TYPE A) 67 PLACE HOT MIX ASPHALT DIKE (TYPE E) 68 TACK COAT 69 GROUND ANCHOR (SUBHORIZONTAL) 70 STEEL SOLDIER PILE (HP 14 X 73) 71 STEEL SOLDIER PILE (W 14 X 90) 72 30" DRILLED HOLE 73(F) STRUCTURAL CONCRETE, BUTTRESS 74(F) STRUCTURAL CONCRETE, BARRIER SLAB 75(F) STRUCTURAL CONCRETE, WALER 76(F) BAR REINFORCING STEEL (BUTTRESS) 77(F) BAR REINFORCING STEEL (EPOXY COATED) (WALER) 78(F) TIMBER LAGGING 79

CLEAN AND PAINT STEEL SOLDIER PILING 80 PREPARE AND STAIN CONCRETE 81 24" CORRUGATED STEEL PIPE (.109" THICK) 82 6" PERFORATED PLASTIC PIPE UNDERDRAIN 83 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 84 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) 85 24" ANCHOR ASSEMBLY 86 ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY) 87 ROCK SLOPE PROTECTION (FACING, METHOD B) (CY) 88 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 89 MARKER (CULVERT) 90 OBJECT MARKER (TYPE P) 91 CRASH CUSHION (TYPE TRACC) 92(F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 93 4" THERMOPLASTIC TRAFFIC STRIPE 94 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 95 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 505226-36833
-- OR --
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/07/2016 01:12:51 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: KIONA LANDSCAPING
Tel: (707) 616-4340
Fax: () -

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-11-15 at 02:00

BID No.: 01-0B4304

PROJECT NAME: Restore Slope and Construct Retaining Walls

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Big Lagoon, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Restore Slope and Construct Retaining Walls FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR BIG LAGOON FROM 1.8 MILES TO 2.2 MILES NORTH OF GEORGIA PACIFIC ROAD Contract #: 01-0B4304 Engineers Estimate: $5,400,000.00 Bid Date: 11/15/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (LS) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TEMPORARY PAVEMENT MARKING (PAINT) 7 TEMPORARY TRAFFIC STRIPE (PAINT) 8 CHANNELIZER (SURFACE MOUNTED) 9 TEMPORARY SIGNAL SYSTEM 10 PORTABLE CHANGEABLE MESSAGE SIGN (EA) 11 TEMPORARY RAILING (TYPE K) 12 TEMPORARY CRASH CUSHION SYSTEM 13 JOB SITE MANAGEMENT 14 PREPARE STORM WATER POLLUTION PREVENTION PLAN 15 RAIN EVENT ACTION PLAN 16 STORM WATER SAMPLING AND ANALYSIS DAY 17 STORM WATER ANNUAL REPORT 18 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) 19 TEMPORARY COVER 20 TEMPORARY CHECK DAM 21 TEMPORARY DRAINAGE INLET PROTECTION 22 TEMPORARY FIBER ROLL 23 TEMPORARY GRAVEL BAG BERM 24 TEMPORARY SILT FENCE 25 TEMPORARY CONSTRUCTION ENTRANCE 26 STREET SWEEPING 27 TEMPORARY CONCRETE WASHOUT 28 TEMPORARY FENCE (TYPE ESA) 29 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 30 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 31 NATURAL RESOURCE PROTECTION PLAN 32 DESTROY WELL 33 REMOVE PAINTED TRAFFIC STRIPE 34 REMOVE PAINTED PAVEMENT MARKING 35 REMOVE THERMOPLASTIC TRAFFIC STRIPE 36 REMOVE PAVEMENT MARKER 37 REMOVE ASPHALT CONCRETE DIKE 38 REMOVE CULVERT (LF) 39 REMOVE PIPE (EA) 40 REMOVE DOWNDRAIN (EA) 41 RESET MILEPOST MARKER 42 RESET ROADSIDE SIGN (ONE POST) 43 COLD PLANE ASPHALT CONCRETE PAVEMENT 44 CLEARING AND GRUBBING (LS) 45 DEVELOP WATER SUPPLY 46 ROADWAY EXCAVATION 47 SHOULDER BACKING 48(F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 49(F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 50(F) CONCRETE BACKFILL (SOLDIER PILE WALL) 51(F) LEAN CONCRETE BACKFILL 52 INVASIVE SPECIES REMOVAL 53 CONTRACTOR SUPPLIED ARBORIST 54 SOIL AMENDMENT (CF) 55 ORGANIC FERTILIZER 56 PLANT ESTABLISHMENT WORK 57 WOOD MULCH 58 DUFF (SQFT) 59 ROLLED EROSION CONTROL PRODUCT (JUTE MESH) 60 ROLLED EROSION CONTROL PRODUCT (NETTING) 61 CLASS 2 AGGREGATE BASE (CY) 62 HOT MIX ASPHALT (TYPE A) 63 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 64 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 65 CENTERLINE RUMBLE STRIP (SINUSOIDAL) 66 PLACE HOT MIX ASPHALT DIKE (TYPE A) 67 PLACE HOT MIX ASPHALT DIKE (TYPE E) 68 TACK COAT 69 GROUND ANCHOR (SUBHORIZONTAL) 70 STEEL SOLDIER PILE (HP 14 X 73) 71 STEEL SOLDIER PILE (W 14 X 90) 72 30" DRILLED HOLE 73(F) STRUCTURAL CONCRETE, BUTTRESS 74(F) STRUCTURAL CONCRETE, BARRIER SLAB 75(F) STRUCTURAL CONCRETE, WALER 76(F) BAR REINFORCING STEEL (BUTTRESS) 77(F) BAR REINFORCING STEEL (EPOXY COATED) (WALER) 78(F) TIMBER LAGGING 79

CLEAN AND PAINT STEEL SOLDIER PILING 80 PREPARE AND STAIN CONCRETE 81 24" CORRUGATED STEEL PIPE (.109" THICK) 82 6" PERFORATED PLASTIC PIPE UNDERDRAIN 83 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 84 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) 85 24" ANCHOR ASSEMBLY 86 ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY) 87 ROCK SLOPE PROTECTION (FACING, METHOD B) (CY) 88 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 89 MARKER (CULVERT) 90 OBJECT MARKER (TYPE P) 91 CRASH CUSHION (TYPE TRACC) 92(F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 93 4" THERMOPLASTIC TRAFFIC STRIPE 94 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 95 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 505228-36833
-- OR --
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/07/2016 01:11:19 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: MAY & ASSOCIATES
Tel: (415) 391-1000
Fax: (415) 876-1111

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-11-15 at 02:00

BID No.: 01-0B4304

PROJECT NAME: Restore Slope and Construct Retaining Walls

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Big Lagoon, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Restore Slope and Construct Retaining Walls FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR BIG LAGOON FROM 1.8 MILES TO 2.2 MILES NORTH OF GEORGIA PACIFIC ROAD Contract #: 01-0B4304 Engineers Estimate: $5,400,000.00 Bid Date: 11/15/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (LS) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TEMPORARY PAVEMENT MARKING (PAINT) 7 TEMPORARY TRAFFIC STRIPE (PAINT) 8 CHANNELIZER (SURFACE MOUNTED) 9 TEMPORARY SIGNAL SYSTEM 10 PORTABLE CHANGEABLE MESSAGE SIGN (EA) 11 TEMPORARY RAILING (TYPE K) 12 TEMPORARY CRASH CUSHION SYSTEM 13 JOB SITE MANAGEMENT 14 PREPARE STORM WATER POLLUTION PREVENTION PLAN 15 RAIN EVENT ACTION PLAN 16 STORM WATER SAMPLING AND ANALYSIS DAY 17 STORM WATER ANNUAL REPORT 18 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) 19 TEMPORARY COVER 20 TEMPORARY CHECK DAM 21 TEMPORARY DRAINAGE INLET PROTECTION 22 TEMPORARY FIBER ROLL 23 TEMPORARY GRAVEL BAG BERM 24 TEMPORARY SILT FENCE 25 TEMPORARY CONSTRUCTION ENTRANCE 26 STREET SWEEPING 27 TEMPORARY CONCRETE WASHOUT 28 TEMPORARY FENCE (TYPE ESA) 29 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 30 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 31 NATURAL RESOURCE PROTECTION PLAN 32 DESTROY WELL 33 REMOVE PAINTED TRAFFIC STRIPE 34 REMOVE PAINTED PAVEMENT MARKING 35 REMOVE THERMOPLASTIC TRAFFIC STRIPE 36 REMOVE PAVEMENT MARKER 37 REMOVE ASPHALT CONCRETE DIKE 38 REMOVE CULVERT (LF) 39 REMOVE PIPE (EA) 40 REMOVE DOWNDRAIN (EA) 41 RESET MILEPOST MARKER 42 RESET ROADSIDE SIGN (ONE POST) 43 COLD PLANE ASPHALT CONCRETE PAVEMENT 44 CLEARING AND GRUBBING (LS) 45 DEVELOP WATER SUPPLY 46 ROADWAY EXCAVATION 47 SHOULDER BACKING 48(F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 49(F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 50(F) CONCRETE BACKFILL (SOLDIER PILE WALL) 51(F) LEAN CONCRETE BACKFILL 52 INVASIVE SPECIES REMOVAL 53 CONTRACTOR SUPPLIED ARBORIST 54 SOIL AMENDMENT (CF) 55 ORGANIC FERTILIZER 56 PLANT ESTABLISHMENT WORK 57 WOOD MULCH 58 DUFF (SQFT) 59 ROLLED EROSION CONTROL PRODUCT (JUTE MESH) 60 ROLLED EROSION CONTROL PRODUCT (NETTING) 61 CLASS 2 AGGREGATE BASE (CY) 62 HOT MIX ASPHALT (TYPE A) 63 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 64 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 65 CENTERLINE RUMBLE STRIP (SINUSOIDAL) 66 PLACE HOT MIX ASPHALT DIKE (TYPE A) 67 PLACE HOT MIX ASPHALT DIKE (TYPE E) 68 TACK COAT 69 GROUND ANCHOR (SUBHORIZONTAL) 70 STEEL SOLDIER PILE (HP 14 X 73) 71 STEEL SOLDIER PILE (W 14 X 90) 72 30" DRILLED HOLE 73(F) STRUCTURAL CONCRETE, BUTTRESS 74(F) STRUCTURAL CONCRETE, BARRIER SLAB 75(F) STRUCTURAL CONCRETE, WALER 76(F) BAR REINFORCING STEEL (BUTTRESS) 77(F) BAR REINFORCING STEEL (EPOXY COATED) (WALER) 78(F) TIMBER LAGGING 79

CLEAN AND PAINT STEEL SOLDIER PILING 80 PREPARE AND STAIN CONCRETE 81 24" CORRUGATED STEEL PIPE (.109" THICK) 82 6" PERFORATED PLASTIC PIPE UNDERDRAIN 83 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 84 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) 85 24" ANCHOR ASSEMBLY 86 ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY) 87 ROCK SLOPE PROTECTION (FACING, METHOD B) (CY) 88 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 89 MARKER (CULVERT) 90 OBJECT MARKER (TYPE P) 91 CRASH CUSHION (TYPE TRACC) 92(F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 93 4" THERMOPLASTIC TRAFFIC STRIPE 94 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 95 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 505237-36833
-- OR --
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/07/2016 02:16:57 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: MC CULLOUGH CONSTRUCTION INC
Tel: (707) 825-1014
Fax: (707) 825-1769

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-11-15 at 02:00

BID No.: 01-0B4304

PROJECT NAME: Restore Slope and Construct Retaining Walls

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Big Lagoon, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Restore Slope and Construct Retaining Walls FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR BIG LAGOON FROM 1.8 MILES TO 2.2 MILES NORTH OF GEORGIA PACIFIC ROAD Contract #: 01-0B4304 Engineers Estimate: $5,400,000.00 Bid Date: 11/15/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (LS) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TEMPORARY PAVEMENT MARKING (PAINT) 7 TEMPORARY TRAFFIC STRIPE (PAINT) 8 CHANNELIZER (SURFACE MOUNTED) 9 TEMPORARY SIGNAL SYSTEM 10 PORTABLE CHANGEABLE MESSAGE SIGN (EA) 11 TEMPORARY RAILING (TYPE K) 12 TEMPORARY CRASH CUSHION SYSTEM 13 JOB SITE MANAGEMENT 14 PREPARE STORM WATER POLLUTION PREVENTION PLAN 15 RAIN EVENT ACTION PLAN 16 STORM WATER SAMPLING AND ANALYSIS DAY 17 STORM WATER ANNUAL REPORT 18 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) 19 TEMPORARY COVER 20 TEMPORARY CHECK DAM 21 TEMPORARY DRAINAGE INLET PROTECTION 22 TEMPORARY FIBER ROLL 23 TEMPORARY GRAVEL BAG BERM 24 TEMPORARY SILT FENCE 25 TEMPORARY CONSTRUCTION ENTRANCE 26 STREET SWEEPING 27 TEMPORARY CONCRETE WASHOUT 28 TEMPORARY FENCE (TYPE ESA) 29 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 30 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 31 NATURAL RESOURCE PROTECTION PLAN 32 DESTROY WELL 33 REMOVE PAINTED TRAFFIC STRIPE 34 REMOVE PAINTED PAVEMENT MARKING 35 REMOVE THERMOPLASTIC TRAFFIC STRIPE 36 REMOVE PAVEMENT MARKER 37 REMOVE ASPHALT CONCRETE DIKE 38 REMOVE CULVERT (LF) 39 REMOVE PIPE (EA) 40 REMOVE DOWNDRAIN (EA) 41 RESET MILEPOST MARKER 42 RESET ROADSIDE SIGN (ONE POST) 43 COLD PLANE ASPHALT CONCRETE PAVEMENT 44 CLEARING AND GRUBBING (LS) 45 DEVELOP WATER SUPPLY 46 ROADWAY EXCAVATION 47 SHOULDER BACKING 48(F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 49(F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 50(F) CONCRETE BACKFILL (SOLDIER PILE WALL) 51(F) LEAN CONCRETE BACKFILL 52 INVASIVE SPECIES REMOVAL 53 CONTRACTOR SUPPLIED ARBORIST 54 SOIL AMENDMENT (CF) 55 ORGANIC FERTILIZER 56 PLANT ESTABLISHMENT WORK 57 WOOD MULCH 58 DUFF (SQFT) 59 ROLLED EROSION CONTROL PRODUCT (JUTE MESH) 60 ROLLED EROSION CONTROL PRODUCT (NETTING) 61 CLASS 2 AGGREGATE BASE (CY) 62 HOT MIX ASPHALT (TYPE A) 63 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 64 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 65 CENTERLINE RUMBLE STRIP (SINUSOIDAL) 66 PLACE HOT MIX ASPHALT DIKE (TYPE A) 67 PLACE HOT MIX ASPHALT DIKE (TYPE E) 68 TACK COAT 69 GROUND ANCHOR (SUBHORIZONTAL) 70 STEEL SOLDIER PILE (HP 14 X 73) 71 STEEL SOLDIER PILE (W 14 X 90) 72 30" DRILLED HOLE 73(F) STRUCTURAL CONCRETE, BUTTRESS 74(F) STRUCTURAL CONCRETE, BARRIER SLAB 75(F) STRUCTURAL CONCRETE, WALER 76(F) BAR REINFORCING STEEL (BUTTRESS) 77(F) BAR REINFORCING STEEL (EPOXY COATED) (WALER) 78(F) TIMBER LAGGING 79

CLEAN AND PAINT STEEL SOLDIER PILING 80 PREPARE AND STAIN CONCRETE 81 24" CORRUGATED STEEL PIPE (.109" THICK) 82 6" PERFORATED PLASTIC PIPE UNDERDRAIN 83 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 84 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) 85 24" ANCHOR ASSEMBLY 86 ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY) 87 ROCK SLOPE PROTECTION (FACING, METHOD B) (CY) 88 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 89 MARKER (CULVERT) 90 OBJECT MARKER (TYPE P) 91 CRASH CUSHION (TYPE TRACC) 92(F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 93 4" THERMOPLASTIC TRAFFIC STRIPE 94 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 95 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 505238-36833
-- OR --
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/07/2016 01:12:17 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: MRB CALIFORNIA ENTERPRISES, INC.
Tel: (408) 401-7002
Fax: () -

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-11-15 at 02:00

BID No.: 01-0B4304

PROJECT NAME: Restore Slope and Construct Retaining Walls

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Big Lagoon, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Restore Slope and Construct Retaining Walls FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR BIG LAGOON FROM 1.8 MILES TO 2.2 MILES NORTH OF GEORGIA PACIFIC ROAD Contract #: 01-0B4304 Engineers Estimate: $5,400,000.00 Bid Date: 11/15/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (LS) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TEMPORARY PAVEMENT MARKING (PAINT) 7 TEMPORARY TRAFFIC STRIPE (PAINT) 8 CHANNELIZER (SURFACE MOUNTED) 9 TEMPORARY SIGNAL SYSTEM 10 PORTABLE CHANGEABLE MESSAGE SIGN (EA) 11 TEMPORARY RAILING (TYPE K) 12 TEMPORARY CRASH CUSHION SYSTEM 13 JOB SITE MANAGEMENT 14 PREPARE STORM WATER POLLUTION PREVENTION PLAN 15 RAIN EVENT ACTION PLAN 16 STORM WATER SAMPLING AND ANALYSIS DAY 17 STORM WATER ANNUAL REPORT 18 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) 19 TEMPORARY COVER 20 TEMPORARY CHECK DAM 21 TEMPORARY DRAINAGE INLET PROTECTION 22 TEMPORARY FIBER ROLL 23 TEMPORARY GRAVEL BAG BERM 24 TEMPORARY SILT FENCE 25 TEMPORARY CONSTRUCTION ENTRANCE 26 STREET SWEEPING 27 TEMPORARY CONCRETE WASHOUT 28 TEMPORARY FENCE (TYPE ESA) 29 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 30 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 31 NATURAL RESOURCE PROTECTION PLAN 32 DESTROY WELL 33 REMOVE PAINTED TRAFFIC STRIPE 34 REMOVE PAINTED PAVEMENT MARKING 35 REMOVE THERMOPLASTIC TRAFFIC STRIPE 36 REMOVE PAVEMENT MARKER 37 REMOVE ASPHALT CONCRETE DIKE 38 REMOVE CULVERT (LF) 39 REMOVE PIPE (EA) 40 REMOVE DOWNDRAIN (EA) 41 RESET MILEPOST MARKER 42 RESET ROADSIDE SIGN (ONE POST) 43 COLD PLANE ASPHALT CONCRETE PAVEMENT 44 CLEARING AND GRUBBING (LS) 45 DEVELOP WATER SUPPLY 46 ROADWAY EXCAVATION 47 SHOULDER BACKING 48(F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 49(F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 50(F) CONCRETE BACKFILL (SOLDIER PILE WALL) 51(F) LEAN CONCRETE BACKFILL 52 INVASIVE SPECIES REMOVAL 53 CONTRACTOR SUPPLIED ARBORIST 54 SOIL AMENDMENT (CF) 55 ORGANIC FERTILIZER 56 PLANT ESTABLISHMENT WORK 57 WOOD MULCH 58 DUFF (SQFT) 59 ROLLED EROSION CONTROL PRODUCT (JUTE MESH) 60 ROLLED EROSION CONTROL PRODUCT (NETTING) 61 CLASS 2 AGGREGATE BASE (CY) 62 HOT MIX ASPHALT (TYPE A) 63 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 64 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 65 CENTERLINE RUMBLE STRIP (SINUSOIDAL) 66 PLACE HOT MIX ASPHALT DIKE (TYPE A) 67 PLACE HOT MIX ASPHALT DIKE (TYPE E) 68 TACK COAT 69 GROUND ANCHOR (SUBHORIZONTAL) 70 STEEL SOLDIER PILE (HP 14 X 73) 71 STEEL SOLDIER PILE (W 14 X 90) 72 30" DRILLED HOLE 73(F) STRUCTURAL CONCRETE, BUTTRESS 74(F) STRUCTURAL CONCRETE, BARRIER SLAB 75(F) STRUCTURAL CONCRETE, WALER 76(F) BAR REINFORCING STEEL (BUTTRESS) 77(F) BAR REINFORCING STEEL (EPOXY COATED) (WALER) 78(F) TIMBER LAGGING 79

CLEAN AND PAINT STEEL SOLDIER PILING 80 PREPARE AND STAIN CONCRETE 81 24" CORRUGATED STEEL PIPE (.109" THICK) 82 6" PERFORATED PLASTIC PIPE UNDERDRAIN 83 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 84 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) 85 24" ANCHOR ASSEMBLY 86 ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY) 87 ROCK SLOPE PROTECTION (FACING, METHOD B) (CY) 88 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 89 MARKER (CULVERT) 90 OBJECT MARKER (TYPE P) 91 CRASH CUSHION (TYPE TRACC) 92(F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 93 4" THERMOPLASTIC TRAFFIC STRIPE 94 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 95 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 505241-36833
-- OR --
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/07/2016 01:11:19 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: NITTA EROSION CONTROL
Tel: (916) 652-7459
Fax: (916) 652-4376

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-11-15 at 02:00

BID No.: 01-0B4304

PROJECT NAME: Restore Slope and Construct Retaining Walls

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Big Lagoon, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Restore Slope and Construct Retaining Walls FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR BIG LAGOON FROM 1.8 MILES TO 2.2 MILES NORTH OF GEORGIA PACIFIC ROAD Contract #: 01-0B4304 Engineers Estimate: $5,400,000.00 Bid Date: 11/15/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (LS) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TEMPORARY PAVEMENT MARKING (PAINT) 7 TEMPORARY TRAFFIC STRIPE (PAINT) 8 CHANNELIZER (SURFACE MOUNTED) 9 TEMPORARY SIGNAL SYSTEM 10 PORTABLE CHANGEABLE MESSAGE SIGN (EA) 11 TEMPORARY RAILING (TYPE K) 12 TEMPORARY CRASH CUSHION SYSTEM 13 JOB SITE MANAGEMENT 14 PREPARE STORM WATER POLLUTION PREVENTION PLAN 15 RAIN EVENT ACTION PLAN 16 STORM WATER SAMPLING AND ANALYSIS DAY 17 STORM WATER ANNUAL REPORT 18 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) 19 TEMPORARY COVER 20 TEMPORARY CHECK DAM 21 TEMPORARY DRAINAGE INLET PROTECTION 22 TEMPORARY FIBER ROLL 23 TEMPORARY GRAVEL BAG BERM 24 TEMPORARY SILT FENCE 25 TEMPORARY CONSTRUCTION ENTRANCE 26 STREET SWEEPING 27 TEMPORARY CONCRETE WASHOUT 28 TEMPORARY FENCE (TYPE ESA) 29 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 30 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 31 NATURAL RESOURCE PROTECTION PLAN 32 DESTROY WELL 33 REMOVE PAINTED TRAFFIC STRIPE 34 REMOVE PAINTED PAVEMENT MARKING 35 REMOVE THERMOPLASTIC TRAFFIC STRIPE 36 REMOVE PAVEMENT MARKER 37 REMOVE ASPHALT CONCRETE DIKE 38 REMOVE CULVERT (LF) 39 REMOVE PIPE (EA) 40 REMOVE DOWNDRAIN (EA) 41 RESET MILEPOST MARKER 42 RESET ROADSIDE SIGN (ONE POST) 43 COLD PLANE ASPHALT CONCRETE PAVEMENT 44 CLEARING AND GRUBBING (LS) 45 DEVELOP WATER SUPPLY 46 ROADWAY EXCAVATION 47 SHOULDER BACKING 48(F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 49(F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 50(F) CONCRETE BACKFILL (SOLDIER PILE WALL) 51(F) LEAN CONCRETE BACKFILL 52 INVASIVE SPECIES REMOVAL 53 CONTRACTOR SUPPLIED ARBORIST 54 SOIL AMENDMENT (CF) 55 ORGANIC FERTILIZER 56 PLANT ESTABLISHMENT WORK 57 WOOD MULCH 58 DUFF (SQFT) 59 ROLLED EROSION CONTROL PRODUCT (JUTE MESH) 60 ROLLED EROSION CONTROL PRODUCT (NETTING) 61 CLASS 2 AGGREGATE BASE (CY) 62 HOT MIX ASPHALT (TYPE A) 63 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 64 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 65 CENTERLINE RUMBLE STRIP (SINUSOIDAL) 66 PLACE HOT MIX ASPHALT DIKE (TYPE A) 67 PLACE HOT MIX ASPHALT DIKE (TYPE E) 68 TACK COAT 69 GROUND ANCHOR (SUBHORIZONTAL) 70 STEEL SOLDIER PILE (HP 14 X 73) 71 STEEL SOLDIER PILE (W 14 X 90) 72 30" DRILLED HOLE 73(F) STRUCTURAL CONCRETE, BUTTRESS 74(F) STRUCTURAL CONCRETE, BARRIER SLAB 75(F) STRUCTURAL CONCRETE, WALER 76(F) BAR REINFORCING STEEL (BUTTRESS) 77(F) BAR REINFORCING STEEL (EPOXY COATED) (WALER) 78(F) TIMBER LAGGING 79

CLEAN AND PAINT STEEL SOLDIER PILING 80 PREPARE AND STAIN CONCRETE 81 24" CORRUGATED STEEL PIPE (.109" THICK) 82 6" PERFORATED PLASTIC PIPE UNDERDRAIN 83 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 84 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) 85 24" ANCHOR ASSEMBLY 86 ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY) 87 ROCK SLOPE PROTECTION (FACING, METHOD B) (CY) 88 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 89 MARKER (CULVERT) 90 OBJECT MARKER (TYPE P) 91 CRASH CUSHION (TYPE TRACC) 92(F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 93 4" THERMOPLASTIC TRAFFIC STRIPE 94 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 95 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 505246-36833
-- OR --
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/07/2016 01:11:11 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: NOR-CAL PUMP & WELL DRILLING, INC.
Tel: (530) 674-5861
Fax: (530) 674-1525

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-11-15 at 02:00

BID No.: 01-0B4304

PROJECT NAME: Restore Slope and Construct Retaining Walls

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Big Lagoon, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Restore Slope and Construct Retaining Walls FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR BIG LAGOON FROM 1.8 MILES TO 2.2 MILES NORTH OF GEORGIA PACIFIC ROAD Contract #: 01-0B4304 Engineers Estimate: $5,400,000.00 Bid Date: 11/15/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (LS) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TEMPORARY PAVEMENT MARKING (PAINT) 7 TEMPORARY TRAFFIC STRIPE (PAINT) 8 CHANNELIZER (SURFACE MOUNTED) 9 TEMPORARY SIGNAL SYSTEM 10 PORTABLE CHANGEABLE MESSAGE SIGN (EA) 11 TEMPORARY RAILING (TYPE K) 12 TEMPORARY CRASH CUSHION SYSTEM 13 JOB SITE MANAGEMENT 14 PREPARE STORM WATER POLLUTION PREVENTION PLAN 15 RAIN EVENT ACTION PLAN 16 STORM WATER SAMPLING AND ANALYSIS DAY 17 STORM WATER ANNUAL REPORT 18 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) 19 TEMPORARY COVER 20 TEMPORARY CHECK DAM 21 TEMPORARY DRAINAGE INLET PROTECTION 22 TEMPORARY FIBER ROLL 23 TEMPORARY GRAVEL BAG BERM 24 TEMPORARY SILT FENCE 25 TEMPORARY CONSTRUCTION ENTRANCE 26 STREET SWEEPING 27 TEMPORARY CONCRETE WASHOUT 28 TEMPORARY FENCE (TYPE ESA) 29 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 30 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 31 NATURAL RESOURCE PROTECTION PLAN 32 DESTROY WELL 33 REMOVE PAINTED TRAFFIC STRIPE 34 REMOVE PAINTED PAVEMENT MARKING 35 REMOVE THERMOPLASTIC TRAFFIC STRIPE 36 REMOVE PAVEMENT MARKER 37 REMOVE ASPHALT CONCRETE DIKE 38 REMOVE CULVERT (LF) 39 REMOVE PIPE (EA) 40 REMOVE DOWNDRAIN (EA) 41 RESET MILEPOST MARKER 42 RESET ROADSIDE SIGN (ONE POST) 43 COLD PLANE ASPHALT CONCRETE PAVEMENT 44 CLEARING AND GRUBBING (LS) 45 DEVELOP WATER SUPPLY 46 ROADWAY EXCAVATION 47 SHOULDER BACKING 48(F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 49(F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 50(F) CONCRETE BACKFILL (SOLDIER PILE WALL) 51(F) LEAN CONCRETE BACKFILL 52 INVASIVE SPECIES REMOVAL 53 CONTRACTOR SUPPLIED ARBORIST 54 SOIL AMENDMENT (CF) 55 ORGANIC FERTILIZER 56 PLANT ESTABLISHMENT WORK 57 WOOD MULCH 58 DUFF (SQFT) 59 ROLLED EROSION CONTROL PRODUCT (JUTE MESH) 60 ROLLED EROSION CONTROL PRODUCT (NETTING) 61 CLASS 2 AGGREGATE BASE (CY) 62 HOT MIX ASPHALT (TYPE A) 63 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 64 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 65 CENTERLINE RUMBLE STRIP (SINUSOIDAL) 66 PLACE HOT MIX ASPHALT DIKE (TYPE A) 67 PLACE HOT MIX ASPHALT DIKE (TYPE E) 68 TACK COAT 69 GROUND ANCHOR (SUBHORIZONTAL) 70 STEEL SOLDIER PILE (HP 14 X 73) 71 STEEL SOLDIER PILE (W 14 X 90) 72 30" DRILLED HOLE 73(F) STRUCTURAL CONCRETE, BUTTRESS 74(F) STRUCTURAL CONCRETE, BARRIER SLAB 75(F) STRUCTURAL CONCRETE, WALER 76(F) BAR REINFORCING STEEL (BUTTRESS) 77(F) BAR REINFORCING STEEL (EPOXY COATED) (WALER) 78(F) TIMBER LAGGING 79

CLEAN AND PAINT STEEL SOLDIER PILING 80 PREPARE AND STAIN CONCRETE 81 24" CORRUGATED STEEL PIPE (.109" THICK) 82 6" PERFORATED PLASTIC PIPE UNDERDRAIN 83 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 84 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) 85 24" ANCHOR ASSEMBLY 86 ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY) 87 ROCK SLOPE PROTECTION (FACING, METHOD B) (CY) 88 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 89 MARKER (CULVERT) 90 OBJECT MARKER (TYPE P) 91 CRASH CUSHION (TYPE TRACC) 92(F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 93 4" THERMOPLASTIC TRAFFIC STRIPE 94 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 95 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 505247-36833
-- OR --
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/07/2016 01:11:17 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: NORTHERN INDUSTRIAL ELECTRIC
Tel: (530) 246-2366
Fax: (530) 246-2368

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-11-15 at 02:00

BID No.: 01-0B4304

PROJECT NAME: Restore Slope and Construct Retaining Walls

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Big Lagoon, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Restore Slope and Construct Retaining Walls FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR BIG LAGOON FROM 1.8 MILES TO 2.2 MILES NORTH OF GEORGIA PACIFIC ROAD Contract #: 01-0B4304 Engineers Estimate: $5,400,000.00 Bid Date: 11/15/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (LS) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TEMPORARY PAVEMENT MARKING (PAINT) 7 TEMPORARY TRAFFIC STRIPE (PAINT) 8 CHANNELIZER (SURFACE MOUNTED) 9 TEMPORARY SIGNAL SYSTEM 10 PORTABLE CHANGEABLE MESSAGE SIGN (EA) 11 TEMPORARY RAILING (TYPE K) 12 TEMPORARY CRASH CUSHION SYSTEM 13 JOB SITE MANAGEMENT 14 PREPARE STORM WATER POLLUTION PREVENTION PLAN 15 RAIN EVENT ACTION PLAN 16 STORM WATER SAMPLING AND ANALYSIS DAY 17 STORM WATER ANNUAL REPORT 18 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) 19 TEMPORARY COVER 20 TEMPORARY CHECK DAM 21 TEMPORARY DRAINAGE INLET PROTECTION 22 TEMPORARY FIBER ROLL 23 TEMPORARY GRAVEL BAG BERM 24 TEMPORARY SILT FENCE 25 TEMPORARY CONSTRUCTION ENTRANCE 26 STREET SWEEPING 27 TEMPORARY CONCRETE WASHOUT 28 TEMPORARY FENCE (TYPE ESA) 29 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 30 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 31 NATURAL RESOURCE PROTECTION PLAN 32 DESTROY WELL 33 REMOVE PAINTED TRAFFIC STRIPE 34 REMOVE PAINTED PAVEMENT MARKING 35 REMOVE THERMOPLASTIC TRAFFIC STRIPE 36 REMOVE PAVEMENT MARKER 37 REMOVE ASPHALT CONCRETE DIKE 38 REMOVE CULVERT (LF) 39 REMOVE PIPE (EA) 40 REMOVE DOWNDRAIN (EA) 41 RESET MILEPOST MARKER 42 RESET ROADSIDE SIGN (ONE POST) 43 COLD PLANE ASPHALT CONCRETE PAVEMENT 44 CLEARING AND GRUBBING (LS) 45 DEVELOP WATER SUPPLY 46 ROADWAY EXCAVATION 47 SHOULDER BACKING 48(F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 49(F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 50(F) CONCRETE BACKFILL (SOLDIER PILE WALL) 51(F) LEAN CONCRETE BACKFILL 52 INVASIVE SPECIES REMOVAL 53 CONTRACTOR SUPPLIED ARBORIST 54 SOIL AMENDMENT (CF) 55 ORGANIC FERTILIZER 56 PLANT ESTABLISHMENT WORK 57 WOOD MULCH 58 DUFF (SQFT) 59 ROLLED EROSION CONTROL PRODUCT (JUTE MESH) 60 ROLLED EROSION CONTROL PRODUCT (NETTING) 61 CLASS 2 AGGREGATE BASE (CY) 62 HOT MIX ASPHALT (TYPE A) 63 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 64 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 65 CENTERLINE RUMBLE STRIP (SINUSOIDAL) 66 PLACE HOT MIX ASPHALT DIKE (TYPE A) 67 PLACE HOT MIX ASPHALT DIKE (TYPE E) 68 TACK COAT 69 GROUND ANCHOR (SUBHORIZONTAL) 70 STEEL SOLDIER PILE (HP 14 X 73) 71 STEEL SOLDIER PILE (W 14 X 90) 72 30" DRILLED HOLE 73(F) STRUCTURAL CONCRETE, BUTTRESS 74(F) STRUCTURAL CONCRETE, BARRIER SLAB 75(F) STRUCTURAL CONCRETE, WALER 76(F) BAR REINFORCING STEEL (BUTTRESS) 77(F) BAR REINFORCING STEEL (EPOXY COATED) (WALER) 78(F) TIMBER LAGGING 79

CLEAN AND PAINT STEEL SOLDIER PILING 80 PREPARE AND STAIN CONCRETE 81 24" CORRUGATED STEEL PIPE (.109" THICK) 82 6" PERFORATED PLASTIC PIPE UNDERDRAIN 83 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 84 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) 85 24" ANCHOR ASSEMBLY 86 ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY) 87 ROCK SLOPE PROTECTION (FACING, METHOD B) (CY) 88 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 89 MARKER (CULVERT) 90 OBJECT MARKER (TYPE P) 91 CRASH CUSHION (TYPE TRACC) 92(F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 93 4" THERMOPLASTIC TRAFFIC STRIPE 94 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 95 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 505248-36833
-- OR --
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/07/2016 01:11:13 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: PARMETER GENERAL ENGINEERS & SERVICES, INC
Tel: (707) 566-7437
Fax: (707) 566-7411

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-11-15 at 02:00

BID No.: 01-0B4304

PROJECT NAME: Restore Slope and Construct Retaining Walls

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Big Lagoon, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Restore Slope and Construct Retaining Walls FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR BIG LAGOON FROM 1.8 MILES TO 2.2 MILES NORTH OF GEORGIA PACIFIC ROAD Contract #: 01-0B4304 Engineers Estimate: $5,400,000.00 Bid Date: 11/15/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (LS) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TEMPORARY PAVEMENT MARKING (PAINT) 7 TEMPORARY TRAFFIC STRIPE (PAINT) 8 CHANNELIZER (SURFACE MOUNTED) 9 TEMPORARY SIGNAL SYSTEM 10 PORTABLE CHANGEABLE MESSAGE SIGN (EA) 11 TEMPORARY RAILING (TYPE K) 12 TEMPORARY CRASH CUSHION SYSTEM 13 JOB SITE MANAGEMENT 14 PREPARE STORM WATER POLLUTION PREVENTION PLAN 15 RAIN EVENT ACTION PLAN 16 STORM WATER SAMPLING AND ANALYSIS DAY 17 STORM WATER ANNUAL REPORT 18 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) 19 TEMPORARY COVER 20 TEMPORARY CHECK DAM 21 TEMPORARY DRAINAGE INLET PROTECTION 22 TEMPORARY FIBER ROLL 23 TEMPORARY GRAVEL BAG BERM 24 TEMPORARY SILT FENCE 25 TEMPORARY CONSTRUCTION ENTRANCE 26 STREET SWEEPING 27 TEMPORARY CONCRETE WASHOUT 28 TEMPORARY FENCE (TYPE ESA) 29 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 30 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 31 NATURAL RESOURCE PROTECTION PLAN 32 DESTROY WELL 33 REMOVE PAINTED TRAFFIC STRIPE 34 REMOVE PAINTED PAVEMENT MARKING 35 REMOVE THERMOPLASTIC TRAFFIC STRIPE 36 REMOVE PAVEMENT MARKER 37 REMOVE ASPHALT CONCRETE DIKE 38 REMOVE CULVERT (LF) 39 REMOVE PIPE (EA) 40 REMOVE DOWNDRAIN (EA) 41 RESET MILEPOST MARKER 42 RESET ROADSIDE SIGN (ONE POST) 43 COLD PLANE ASPHALT CONCRETE PAVEMENT 44 CLEARING AND GRUBBING (LS) 45 DEVELOP WATER SUPPLY 46 ROADWAY EXCAVATION 47 SHOULDER BACKING 48(F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 49(F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 50(F) CONCRETE BACKFILL (SOLDIER PILE WALL) 51(F) LEAN CONCRETE BACKFILL 52 INVASIVE SPECIES REMOVAL 53 CONTRACTOR SUPPLIED ARBORIST 54 SOIL AMENDMENT (CF) 55 ORGANIC FERTILIZER 56 PLANT ESTABLISHMENT WORK 57 WOOD MULCH 58 DUFF (SQFT) 59 ROLLED EROSION CONTROL PRODUCT (JUTE MESH) 60 ROLLED EROSION CONTROL PRODUCT (NETTING) 61 CLASS 2 AGGREGATE BASE (CY) 62 HOT MIX ASPHALT (TYPE A) 63 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 64 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 65 CENTERLINE RUMBLE STRIP (SINUSOIDAL) 66 PLACE HOT MIX ASPHALT DIKE (TYPE A) 67 PLACE HOT MIX ASPHALT DIKE (TYPE E) 68 TACK COAT 69 GROUND ANCHOR (SUBHORIZONTAL) 70 STEEL SOLDIER PILE (HP 14 X 73) 71 STEEL SOLDIER PILE (W 14 X 90) 72 30" DRILLED HOLE 73(F) STRUCTURAL CONCRETE, BUTTRESS 74(F) STRUCTURAL CONCRETE, BARRIER SLAB 75(F) STRUCTURAL CONCRETE, WALER 76(F) BAR REINFORCING STEEL (BUTTRESS) 77(F) BAR REINFORCING STEEL (EPOXY COATED) (WALER) 78(F) TIMBER LAGGING 79

CLEAN AND PAINT STEEL SOLDIER PILING 80 PREPARE AND STAIN CONCRETE 81 24" CORRUGATED STEEL PIPE (.109" THICK) 82 6" PERFORATED PLASTIC PIPE UNDERDRAIN 83 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 84 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) 85 24" ANCHOR ASSEMBLY 86 ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY) 87 ROCK SLOPE PROTECTION (FACING, METHOD B) (CY) 88 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 89 MARKER (CULVERT) 90 OBJECT MARKER (TYPE P) 91 CRASH CUSHION (TYPE TRACC) 92(F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 93 4" THERMOPLASTIC TRAFFIC STRIPE 94 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 95 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 505250-36833
-- OR --
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/07/2016 01:11:20 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: PROCURA 360 GROUP LLC
Tel: (916) 224-9812
Fax: () -

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-11-15 at 02:00

BID No.: 01-0B4304

PROJECT NAME: Restore Slope and Construct Retaining Walls

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Big Lagoon, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Restore Slope and Construct Retaining Walls FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR BIG LAGOON FROM 1.8 MILES TO 2.2 MILES NORTH OF GEORGIA PACIFIC ROAD Contract #: 01-0B4304 Engineers Estimate: $5,400,000.00 Bid Date: 11/15/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (LS) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TEMPORARY PAVEMENT MARKING (PAINT) 7 TEMPORARY TRAFFIC STRIPE (PAINT) 8 CHANNELIZER (SURFACE MOUNTED) 9 TEMPORARY SIGNAL SYSTEM 10 PORTABLE CHANGEABLE MESSAGE SIGN (EA) 11 TEMPORARY RAILING (TYPE K) 12 TEMPORARY CRASH CUSHION SYSTEM 13 JOB SITE MANAGEMENT 14 PREPARE STORM WATER POLLUTION PREVENTION PLAN 15 RAIN EVENT ACTION PLAN 16 STORM WATER SAMPLING AND ANALYSIS DAY 17 STORM WATER ANNUAL REPORT 18 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) 19 TEMPORARY COVER 20 TEMPORARY CHECK DAM 21 TEMPORARY DRAINAGE INLET PROTECTION 22 TEMPORARY FIBER ROLL 23 TEMPORARY GRAVEL BAG BERM 24 TEMPORARY SILT FENCE 25 TEMPORARY CONSTRUCTION ENTRANCE 26 STREET SWEEPING 27 TEMPORARY CONCRETE WASHOUT 28 TEMPORARY FENCE (TYPE ESA) 29 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 30 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 31 NATURAL RESOURCE PROTECTION PLAN 32 DESTROY WELL 33 REMOVE PAINTED TRAFFIC STRIPE 34 REMOVE PAINTED PAVEMENT MARKING 35 REMOVE THERMOPLASTIC TRAFFIC STRIPE 36 REMOVE PAVEMENT MARKER 37 REMOVE ASPHALT CONCRETE DIKE 38 REMOVE CULVERT (LF) 39 REMOVE PIPE (EA) 40 REMOVE DOWNDRAIN (EA) 41 RESET MILEPOST MARKER 42 RESET ROADSIDE SIGN (ONE POST) 43 COLD PLANE ASPHALT CONCRETE PAVEMENT 44 CLEARING AND GRUBBING (LS) 45 DEVELOP WATER SUPPLY 46 ROADWAY EXCAVATION 47 SHOULDER BACKING 48(F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 49(F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 50(F) CONCRETE BACKFILL (SOLDIER PILE WALL) 51(F) LEAN CONCRETE BACKFILL 52 INVASIVE SPECIES REMOVAL 53 CONTRACTOR SUPPLIED ARBORIST 54 SOIL AMENDMENT (CF) 55 ORGANIC FERTILIZER 56 PLANT ESTABLISHMENT WORK 57 WOOD MULCH 58 DUFF (SQFT) 59 ROLLED EROSION CONTROL PRODUCT (JUTE MESH) 60 ROLLED EROSION CONTROL PRODUCT (NETTING) 61 CLASS 2 AGGREGATE BASE (CY) 62 HOT MIX ASPHALT (TYPE A) 63 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 64 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 65 CENTERLINE RUMBLE STRIP (SINUSOIDAL) 66 PLACE HOT MIX ASPHALT DIKE (TYPE A) 67 PLACE HOT MIX ASPHALT DIKE (TYPE E) 68 TACK COAT 69 GROUND ANCHOR (SUBHORIZONTAL) 70 STEEL SOLDIER PILE (HP 14 X 73) 71 STEEL SOLDIER PILE (W 14 X 90) 72 30" DRILLED HOLE 73(F) STRUCTURAL CONCRETE, BUTTRESS 74(F) STRUCTURAL CONCRETE, BARRIER SLAB 75(F) STRUCTURAL CONCRETE, WALER 76(F) BAR REINFORCING STEEL (BUTTRESS) 77(F) BAR REINFORCING STEEL (EPOXY COATED) (WALER) 78(F) TIMBER LAGGING 79

CLEAN AND PAINT STEEL SOLDIER PILING 80 PREPARE AND STAIN CONCRETE 81 24" CORRUGATED STEEL PIPE (.109" THICK) 82 6" PERFORATED PLASTIC PIPE UNDERDRAIN 83 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 84 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) 85 24" ANCHOR ASSEMBLY 86 ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY) 87 ROCK SLOPE PROTECTION (FACING, METHOD B) (CY) 88 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 89 MARKER (CULVERT) 90 OBJECT MARKER (TYPE P) 91 CRASH CUSHION (TYPE TRACC) 92(F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 93 4" THERMOPLASTIC TRAFFIC STRIPE 94 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 95 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
505251-36833

-- OR --

Fax back this invitation with your response to: (530) 246-9940
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/07/2016 01:11:19 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: PRUNUSKE CHATHAM, INC
Tel: (707) 824-4600
Fax: (707) 824-6854

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-11-15 at 02:00

BID No.: 01-0B4304

PROJECT NAME: Restore Slope and Construct Retaining Walls

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Big Lagoon, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Restore Slope and Construct Retaining Walls FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR BIG LAGOON FROM 1.8 MILES TO 2.2 MILES NORTH OF GEORGIA PACIFIC ROAD Contract #: 01-0B4304 Engineers Estimate: $5,400,000.00 Bid Date: 11/15/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (LS) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TEMPORARY PAVEMENT MARKING (PAINT) 7 TEMPORARY TRAFFIC STRIPE (PAINT) 8 CHANNELIZER (SURFACE MOUNTED) 9 TEMPORARY SIGNAL SYSTEM 10 PORTABLE CHANGEABLE MESSAGE SIGN (EA) 11 TEMPORARY RAILING (TYPE K) 12 TEMPORARY CRASH CUSHION SYSTEM 13 JOB SITE MANAGEMENT 14 PREPARE STORM WATER POLLUTION PREVENTION PLAN 15 RAIN EVENT ACTION PLAN 16 STORM WATER SAMPLING AND ANALYSIS DAY 17 STORM WATER ANNUAL REPORT 18 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) 19 TEMPORARY COVER 20 TEMPORARY CHECK DAM 21 TEMPORARY DRAINAGE INLET PROTECTION 22 TEMPORARY FIBER ROLL 23 TEMPORARY GRAVEL BAG BERM 24 TEMPORARY SILT FENCE 25 TEMPORARY CONSTRUCTION ENTRANCE 26 STREET SWEEPING 27 TEMPORARY CONCRETE WASHOUT 28 TEMPORARY FENCE (TYPE ESA) 29 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 30 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 31 NATURAL RESOURCE PROTECTION PLAN 32 DESTROY WELL 33 REMOVE PAINTED TRAFFIC STRIPE 34 REMOVE PAINTED PAVEMENT MARKING 35 REMOVE THERMOPLASTIC TRAFFIC STRIPE 36 REMOVE PAVEMENT MARKER 37 REMOVE ASPHALT CONCRETE DIKE 38 REMOVE CULVERT (LF) 39 REMOVE PIPE (EA) 40 REMOVE DOWNDRAIN (EA) 41 RESET MILEPOST MARKER 42 RESET ROADSIDE SIGN (ONE POST) 43 COLD PLANE ASPHALT CONCRETE PAVEMENT 44 CLEARING AND GRUBBING (LS) 45 DEVELOP WATER SUPPLY 46 ROADWAY EXCAVATION 47 SHOULDER BACKING 48(F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 49(F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 50(F) CONCRETE BACKFILL (SOLDIER PILE WALL) 51(F) LEAN CONCRETE BACKFILL 52 INVASIVE SPECIES REMOVAL 53 CONTRACTOR SUPPLIED ARBORIST 54 SOIL AMENDMENT (CF) 55 ORGANIC FERTILIZER 56 PLANT ESTABLISHMENT WORK 57 WOOD MULCH 58 DUFF (SQFT) 59 ROLLED EROSION CONTROL PRODUCT (JUTE MESH) 60 ROLLED EROSION CONTROL PRODUCT (NETTING) 61 CLASS 2 AGGREGATE BASE (CY) 62 HOT MIX ASPHALT (TYPE A) 63 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 64 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 65 CENTERLINE RUMBLE STRIP (SINUSOIDAL) 66 PLACE HOT MIX ASPHALT DIKE (TYPE A) 67 PLACE HOT MIX ASPHALT DIKE (TYPE E) 68 TACK COAT 69 GROUND ANCHOR (SUBHORIZONTAL) 70 STEEL SOLDIER PILE (HP 14 X 73) 71 STEEL SOLDIER PILE (W 14 X 90) 72 30" DRILLED HOLE 73(F) STRUCTURAL CONCRETE, BUTTRESS 74(F) STRUCTURAL CONCRETE, BARRIER SLAB 75(F) STRUCTURAL CONCRETE, WALER 76(F) BAR REINFORCING STEEL (BUTTRESS) 77(F) BAR REINFORCING STEEL (EPOXY COATED) (WALER) 78(F) TIMBER LAGGING 79

CLEAN AND PAINT STEEL SOLDIER PILING 80 PREPARE AND STAIN CONCRETE 81 24" CORRUGATED STEEL PIPE (.109" THICK) 82 6" PERFORATED PLASTIC PIPE UNDERDRAIN 83 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 84 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) 85 24" ANCHOR ASSEMBLY 86 ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY) 87 ROCK SLOPE PROTECTION (FACING, METHOD B) (CY) 88 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 89 MARKER (CULVERT) 90 OBJECT MARKER (TYPE P) 91 CRASH CUSHION (TYPE TRACC) 92(F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 93 4" THERMOPLASTIC TRAFFIC STRIPE 94 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 95 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 505253-36833
-- OR --
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/07/2016 01:11:20 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: RUPERT CONSTRUCTION SUPPLY, LP
Tel: (925) 229-5577
Fax: (925) 269-2861

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-11-15 at 02:00

BID No.: 01-0B4304

PROJECT NAME: Restore Slope and Construct Retaining Walls

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Big Lagoon, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Restore Slope and Construct Retaining Walls FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR BIG LAGOON FROM 1.8 MILES TO 2.2 MILES NORTH OF GEORGIA PACIFIC ROAD Contract #: 01-0B4304 Engineers Estimate: $5,400,000.00 Bid Date: 11/15/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (LS) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TEMPORARY PAVEMENT MARKING (PAINT) 7 TEMPORARY TRAFFIC STRIPE (PAINT) 8 CHANNELIZER (SURFACE MOUNTED) 9 TEMPORARY SIGNAL SYSTEM 10 PORTABLE CHANGEABLE MESSAGE SIGN (EA) 11 TEMPORARY RAILING (TYPE K) 12 TEMPORARY CRASH CUSHION SYSTEM 13 JOB SITE MANAGEMENT 14 PREPARE STORM WATER POLLUTION PREVENTION PLAN 15 RAIN EVENT ACTION PLAN 16 STORM WATER SAMPLING AND ANALYSIS DAY 17 STORM WATER ANNUAL REPORT 18 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) 19 TEMPORARY COVER 20 TEMPORARY CHECK DAM 21 TEMPORARY DRAINAGE INLET PROTECTION 22 TEMPORARY FIBER ROLL 23 TEMPORARY GRAVEL BAG BERM 24 TEMPORARY SILT FENCE 25 TEMPORARY CONSTRUCTION ENTRANCE 26 STREET SWEEPING 27 TEMPORARY CONCRETE WASHOUT 28 TEMPORARY FENCE (TYPE ESA) 29 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 30 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 31 NATURAL RESOURCE PROTECTION PLAN 32 DESTROY WELL 33 REMOVE PAINTED TRAFFIC STRIPE 34 REMOVE PAINTED PAVEMENT MARKING 35 REMOVE THERMOPLASTIC TRAFFIC STRIPE 36 REMOVE PAVEMENT MARKER 37 REMOVE ASPHALT CONCRETE DIKE 38 REMOVE CULVERT (LF) 39 REMOVE PIPE (EA) 40 REMOVE DOWNDRAIN (EA) 41 RESET MILEPOST MARKER 42 RESET ROADSIDE SIGN (ONE POST) 43 COLD PLANE ASPHALT CONCRETE PAVEMENT 44 CLEARING AND GRUBBING (LS) 45 DEVELOP WATER SUPPLY 46 ROADWAY EXCAVATION 47 SHOULDER BACKING 48(F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 49(F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 50(F) CONCRETE BACKFILL (SOLDIER PILE WALL) 51(F) LEAN CONCRETE BACKFILL 52 INVASIVE SPECIES REMOVAL 53 CONTRACTOR SUPPLIED ARBORIST 54 SOIL AMENDMENT (CF) 55 ORGANIC FERTILIZER 56 PLANT ESTABLISHMENT WORK 57 WOOD MULCH 58 DUFF (SQFT) 59 ROLLED EROSION CONTROL PRODUCT (JUTE MESH) 60 ROLLED EROSION CONTROL PRODUCT (NETTING) 61 CLASS 2 AGGREGATE BASE (CY) 62 HOT MIX ASPHALT (TYPE A) 63 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 64 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 65 CENTERLINE RUMBLE STRIP (SINUSOIDAL) 66 PLACE HOT MIX ASPHALT DIKE (TYPE A) 67 PLACE HOT MIX ASPHALT DIKE (TYPE E) 68 TACK COAT 69 GROUND ANCHOR (SUBHORIZONTAL) 70 STEEL SOLDIER PILE (HP 14 X 73) 71 STEEL SOLDIER PILE (W 14 X 90) 72 30" DRILLED HOLE 73(F) STRUCTURAL CONCRETE, BUTTRESS 74(F) STRUCTURAL CONCRETE, BARRIER SLAB 75(F) STRUCTURAL CONCRETE, WALER 76(F) BAR REINFORCING STEEL (BUTTRESS) 77(F) BAR REINFORCING STEEL (EPOXY COATED) (WALER) 78(F) TIMBER LAGGING 79

CLEAN AND PAINT STEEL SOLDIER PILING 80 PREPARE AND STAIN CONCRETE 81 24" CORRUGATED STEEL PIPE (.109" THICK) 82 6" PERFORATED PLASTIC PIPE UNDERDRAIN 83 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 84 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) 85 24" ANCHOR ASSEMBLY 86 ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY) 87 ROCK SLOPE PROTECTION (FACING, METHOD B) (CY) 88 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 89 MARKER (CULVERT) 90 OBJECT MARKER (TYPE P) 91 CRASH CUSHION (TYPE TRACC) 92(F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 93 4" THERMOPLASTIC TRAFFIC STRIPE 94 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 95 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 505260-36833
-- OR --
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/07/2016 01:11:26 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: S.T. RHOADES CONSTRUCTION, INC.
Tel: (530) 223-9322
Fax: (530) 223-9222

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-11-15 at 02:00

BID No.: 01-0B4304

PROJECT NAME: Restore Slope and Construct Retaining Walls

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Big Lagoon, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Restore Slope and Construct Retaining Walls FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR BIG LAGOON FROM 1.8 MILES TO 2.2 MILES NORTH OF GEORGIA PACIFIC ROAD Contract #: 01-0B4304 Engineers Estimate: $5,400,000.00 Bid Date: 11/15/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (LS) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TEMPORARY PAVEMENT MARKING (PAINT) 7 TEMPORARY TRAFFIC STRIPE (PAINT) 8 CHANNELIZER (SURFACE MOUNTED) 9 TEMPORARY SIGNAL SYSTEM 10 PORTABLE CHANGEABLE MESSAGE SIGN (EA) 11 TEMPORARY RAILING (TYPE K) 12 TEMPORARY CRASH CUSHION SYSTEM 13 JOB SITE MANAGEMENT 14 PREPARE STORM WATER POLLUTION PREVENTION PLAN 15 RAIN EVENT ACTION PLAN 16 STORM WATER SAMPLING AND ANALYSIS DAY 17 STORM WATER ANNUAL REPORT 18 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) 19 TEMPORARY COVER 20 TEMPORARY CHECK DAM 21 TEMPORARY DRAINAGE INLET PROTECTION 22 TEMPORARY FIBER ROLL 23 TEMPORARY GRAVEL BAG BERM 24 TEMPORARY SILT FENCE 25 TEMPORARY CONSTRUCTION ENTRANCE 26 STREET SWEEPING 27 TEMPORARY CONCRETE WASHOUT 28 TEMPORARY FENCE (TYPE ESA) 29 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 30 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 31 NATURAL RESOURCE PROTECTION PLAN 32 DESTROY WELL 33 REMOVE PAINTED TRAFFIC STRIPE 34 REMOVE PAINTED PAVEMENT MARKING 35 REMOVE THERMOPLASTIC TRAFFIC STRIPE 36 REMOVE PAVEMENT MARKER 37 REMOVE ASPHALT CONCRETE DIKE 38 REMOVE CULVERT (LF) 39 REMOVE PIPE (EA) 40 REMOVE DOWNDRAIN (EA) 41 RESET MILEPOST MARKER 42 RESET ROADSIDE SIGN (ONE POST) 43 COLD PLANE ASPHALT CONCRETE PAVEMENT 44 CLEARING AND GRUBBING (LS) 45 DEVELOP WATER SUPPLY 46 ROADWAY EXCAVATION 47 SHOULDER BACKING 48(F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 49(F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 50(F) CONCRETE BACKFILL (SOLDIER PILE WALL) 51(F) LEAN CONCRETE BACKFILL 52 INVASIVE SPECIES REMOVAL 53 CONTRACTOR SUPPLIED ARBORIST 54 SOIL AMENDMENT (CF) 55 ORGANIC FERTILIZER 56 PLANT ESTABLISHMENT WORK 57 WOOD MULCH 58 DUFF (SQFT) 59 ROLLED EROSION CONTROL PRODUCT (JUTE MESH) 60 ROLLED EROSION CONTROL PRODUCT (NETTING) 61 CLASS 2 AGGREGATE BASE (CY) 62 HOT MIX ASPHALT (TYPE A) 63 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 64 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 65 CENTERLINE RUMBLE STRIP (SINUSOIDAL) 66 PLACE HOT MIX ASPHALT DIKE (TYPE A) 67 PLACE HOT MIX ASPHALT DIKE (TYPE E) 68 TACK COAT 69 GROUND ANCHOR (SUBHORIZONTAL) 70 STEEL SOLDIER PILE (HP 14 X 73) 71 STEEL SOLDIER PILE (W 14 X 90) 72 30" DRILLED HOLE 73(F) STRUCTURAL CONCRETE, BUTTRESS 74(F) STRUCTURAL CONCRETE, BARRIER SLAB 75(F) STRUCTURAL CONCRETE, WALER 76(F) BAR REINFORCING STEEL (BUTTRESS) 77(F) BAR REINFORCING STEEL (EPOXY COATED) (WALER) 78(F) TIMBER LAGGING 79

CLEAN AND PAINT STEEL SOLDIER PILING 80 PREPARE AND STAIN CONCRETE 81 24" CORRUGATED STEEL PIPE (.109" THICK) 82 6" PERFORATED PLASTIC PIPE UNDERDRAIN 83 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 84 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) 85 24" ANCHOR ASSEMBLY 86 ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY) 87 ROCK SLOPE PROTECTION (FACING, METHOD B) (CY) 88 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 89 MARKER (CULVERT) 90 OBJECT MARKER (TYPE P) 91 CRASH CUSHION (TYPE TRACC) 92(F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 93 4" THERMOPLASTIC TRAFFIC STRIPE 94 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 95 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
505261-36833

-- OR --

Fax back this invitation with your response to: (530) 246-9940
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/07/2016 01:11:26 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: SITE WORK SOLUTIONS
Tel: (530) 222-2229
Fax: (530) 222-3337

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-11-15 at 02:00

BID No.: 01-0B4304

PROJECT NAME: Restore Slope and Construct Retaining Walls

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Big Lagoon, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Restore Slope and Construct Retaining Walls FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR BIG LAGOON FROM 1.8 MILES TO 2.2 MILES NORTH OF GEORGIA PACIFIC ROAD Contract #: 01-0B4304 Engineers Estimate: $5,400,000.00 Bid Date: 11/15/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (LS) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TEMPORARY PAVEMENT MARKING (PAINT) 7 TEMPORARY TRAFFIC STRIPE (PAINT) 8 CHANNELIZER (SURFACE MOUNTED) 9 TEMPORARY SIGNAL SYSTEM 10 PORTABLE CHANGEABLE MESSAGE SIGN (EA) 11 TEMPORARY RAILING (TYPE K) 12 TEMPORARY CRASH CUSHION SYSTEM 13 JOB SITE MANAGEMENT 14 PREPARE STORM WATER POLLUTION PREVENTION PLAN 15 RAIN EVENT ACTION PLAN 16 STORM WATER SAMPLING AND ANALYSIS DAY 17 STORM WATER ANNUAL REPORT 18 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) 19 TEMPORARY COVER 20 TEMPORARY CHECK DAM 21 TEMPORARY DRAINAGE INLET PROTECTION 22 TEMPORARY FIBER ROLL 23 TEMPORARY GRAVEL BAG BERM 24 TEMPORARY SILT FENCE 25 TEMPORARY CONSTRUCTION ENTRANCE 26 STREET SWEEPING 27 TEMPORARY CONCRETE WASHOUT 28 TEMPORARY FENCE (TYPE ESA) 29 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 30 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 31 NATURAL RESOURCE PROTECTION PLAN 32 DESTROY WELL 33 REMOVE PAINTED TRAFFIC STRIPE 34 REMOVE PAINTED PAVEMENT MARKING 35 REMOVE THERMOPLASTIC TRAFFIC STRIPE 36 REMOVE PAVEMENT MARKER 37 REMOVE ASPHALT CONCRETE DIKE 38 REMOVE CULVERT (LF) 39 REMOVE PIPE (EA) 40 REMOVE DOWNDRAIN (EA) 41 RESET MILEPOST MARKER 42 RESET ROADSIDE SIGN (ONE POST) 43 COLD PLANE ASPHALT CONCRETE PAVEMENT 44 CLEARING AND GRUBBING (LS) 45 DEVELOP WATER SUPPLY 46 ROADWAY EXCAVATION 47 SHOULDER BACKING 48(F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 49(F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 50(F) CONCRETE BACKFILL (SOLDIER PILE WALL) 51(F) LEAN CONCRETE BACKFILL 52 INVASIVE SPECIES REMOVAL 53 CONTRACTOR SUPPLIED ARBORIST 54 SOIL AMENDMENT (CF) 55 ORGANIC FERTILIZER 56 PLANT ESTABLISHMENT WORK 57 WOOD MULCH 58 DUFF (SQFT) 59 ROLLED EROSION CONTROL PRODUCT (JUTE MESH) 60 ROLLED EROSION CONTROL PRODUCT (NETTING) 61 CLASS 2 AGGREGATE BASE (CY) 62 HOT MIX ASPHALT (TYPE A) 63 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 64 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 65 CENTERLINE RUMBLE STRIP (SINUSOIDAL) 66 PLACE HOT MIX ASPHALT DIKE (TYPE A) 67 PLACE HOT MIX ASPHALT DIKE (TYPE E) 68 TACK COAT 69 GROUND ANCHOR (SUBHORIZONTAL) 70 STEEL SOLDIER PILE (HP 14 X 73) 71 STEEL SOLDIER PILE (W 14 X 90) 72 30" DRILLED HOLE 73(F) STRUCTURAL CONCRETE, BUTTRESS 74(F) STRUCTURAL CONCRETE, BARRIER SLAB 75(F) STRUCTURAL CONCRETE, WALER 76(F) BAR REINFORCING STEEL (BUTTRESS) 77(F) BAR REINFORCING STEEL (EPOXY COATED) (WALER) 78(F) TIMBER LAGGING 79

CLEAN AND PAINT STEEL SOLDIER PILING 80 PREPARE AND STAIN CONCRETE 81 24" CORRUGATED STEEL PIPE (.109" THICK) 82 6" PERFORATED PLASTIC PIPE UNDERDRAIN 83 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 84 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) 85 24" ANCHOR ASSEMBLY 86 ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY) 87 ROCK SLOPE PROTECTION (FACING, METHOD B) (CY) 88 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 89 MARKER (CULVERT) 90 OBJECT MARKER (TYPE P) 91 CRASH CUSHION (TYPE TRACC) 92(F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 93 4" THERMOPLASTIC TRAFFIC STRIPE 94 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 95 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 505264-36833
-- OR --
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/07/2016 01:11:29 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: SPECIALTY TRAFFIC SYSTEMS
Tel: (707) 441-8420
Fax: (707) 445-1856

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-11-15 at 02:00

BID No.: 01-0B4304

PROJECT NAME: Restore Slope and Construct Retaining Walls

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Big Lagoon, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Restore Slope and Construct Retaining Walls FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR BIG LAGOON FROM 1.8 MILES TO 2.2 MILES NORTH OF GEORGIA PACIFIC ROAD Contract #: 01-0B4304 Engineers Estimate: $5,400,000.00 Bid Date: 11/15/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (LS) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TEMPORARY PAVEMENT MARKING (PAINT) 7 TEMPORARY TRAFFIC STRIPE (PAINT) 8 CHANNELIZER (SURFACE MOUNTED) 9 TEMPORARY SIGNAL SYSTEM 10 PORTABLE CHANGEABLE MESSAGE SIGN (EA) 11 TEMPORARY RAILING (TYPE K) 12 TEMPORARY CRASH CUSHION SYSTEM 13 JOB SITE MANAGEMENT 14 PREPARE STORM WATER POLLUTION PREVENTION PLAN 15 RAIN EVENT ACTION PLAN 16 STORM WATER SAMPLING AND ANALYSIS DAY 17 STORM WATER ANNUAL REPORT 18 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) 19 TEMPORARY COVER 20 TEMPORARY CHECK DAM 21 TEMPORARY DRAINAGE INLET PROTECTION 22 TEMPORARY FIBER ROLL 23 TEMPORARY GRAVEL BAG BERM 24 TEMPORARY SILT FENCE 25 TEMPORARY CONSTRUCTION ENTRANCE 26 STREET SWEEPING 27 TEMPORARY CONCRETE WASHOUT 28 TEMPORARY FENCE (TYPE ESA) 29 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 30 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 31 NATURAL RESOURCE PROTECTION PLAN 32 DESTROY WELL 33 REMOVE PAINTED TRAFFIC STRIPE 34 REMOVE PAINTED PAVEMENT MARKING 35 REMOVE THERMOPLASTIC TRAFFIC STRIPE 36 REMOVE PAVEMENT MARKER 37 REMOVE ASPHALT CONCRETE DIKE 38 REMOVE CULVERT (LF) 39 REMOVE PIPE (EA) 40 REMOVE DOWNDRAIN (EA) 41 RESET MILEPOST MARKER 42 RESET ROADSIDE SIGN (ONE POST) 43 COLD PLANE ASPHALT CONCRETE PAVEMENT 44 CLEARING AND GRUBBING (LS) 45 DEVELOP WATER SUPPLY 46 ROADWAY EXCAVATION 47 SHOULDER BACKING 48(F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 49(F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 50(F) CONCRETE BACKFILL (SOLDIER PILE WALL) 51(F) LEAN CONCRETE BACKFILL 52 INVASIVE SPECIES REMOVAL 53 CONTRACTOR SUPPLIED ARBORIST 54 SOIL AMENDMENT (CF) 55 ORGANIC FERTILIZER 56 PLANT ESTABLISHMENT WORK 57 WOOD MULCH 58 DUFF (SQFT) 59 ROLLED EROSION CONTROL PRODUCT (JUTE MESH) 60 ROLLED EROSION CONTROL PRODUCT (NETTING) 61 CLASS 2 AGGREGATE BASE (CY) 62 HOT MIX ASPHALT (TYPE A) 63 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 64 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 65 CENTERLINE RUMBLE STRIP (SINUSOIDAL) 66 PLACE HOT MIX ASPHALT DIKE (TYPE A) 67 PLACE HOT MIX ASPHALT DIKE (TYPE E) 68 TACK COAT 69 GROUND ANCHOR (SUBHORIZONTAL) 70 STEEL SOLDIER PILE (HP 14 X 73) 71 STEEL SOLDIER PILE (W 14 X 90) 72 30" DRILLED HOLE 73(F) STRUCTURAL CONCRETE, BUTTRESS 74(F) STRUCTURAL CONCRETE, BARRIER SLAB 75(F) STRUCTURAL CONCRETE, WALER 76(F) BAR REINFORCING STEEL (BUTTRESS) 77(F) BAR REINFORCING STEEL (EPOXY COATED) (WALER) 78(F) TIMBER LAGGING 79

CLEAN AND PAINT STEEL SOLDIER PILING 80 PREPARE AND STAIN CONCRETE 81 24" CORRUGATED STEEL PIPE (.109" THICK) 82 6" PERFORATED PLASTIC PIPE UNDERDRAIN 83 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 84 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) 85 24" ANCHOR ASSEMBLY 86 ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY) 87 ROCK SLOPE PROTECTION (FACING, METHOD B) (CY) 88 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 89 MARKER (CULVERT) 90 OBJECT MARKER (TYPE P) 91 CRASH CUSHION (TYPE TRACC) 92(F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 93 4" THERMOPLASTIC TRAFFIC STRIPE 94 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 95 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
505267-36833

-- OR --

Fax back this invitation with your response to: (530) 246-9940
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/07/2016 01:11:24 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: STONY CREEK GENERAL ENGINEERING
Tel: (530) 526-3191
Fax: (530) 988-5092

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-11-15 at 02:00

BID No.: 01-0B4304

PROJECT NAME: Restore Slope and Construct Retaining Walls

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Big Lagoon, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Restore Slope and Construct Retaining Walls FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR BIG LAGOON FROM 1.8 MILES TO 2.2 MILES NORTH OF GEORGIA PACIFIC ROAD Contract #: 01-0B4304 Engineers Estimate: $5,400,000.00 Bid Date: 11/15/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (LS) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TEMPORARY PAVEMENT MARKING (PAINT) 7 TEMPORARY TRAFFIC STRIPE (PAINT) 8 CHANNELIZER (SURFACE MOUNTED) 9 TEMPORARY SIGNAL SYSTEM 10 PORTABLE CHANGEABLE MESSAGE SIGN (EA) 11 TEMPORARY RAILING (TYPE K) 12 TEMPORARY CRASH CUSHION SYSTEM 13 JOB SITE MANAGEMENT 14 PREPARE STORM WATER POLLUTION PREVENTION PLAN 15 RAIN EVENT ACTION PLAN 16 STORM WATER SAMPLING AND ANALYSIS DAY 17 STORM WATER ANNUAL REPORT 18 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) 19 TEMPORARY COVER 20 TEMPORARY CHECK DAM 21 TEMPORARY DRAINAGE INLET PROTECTION 22 TEMPORARY FIBER ROLL 23 TEMPORARY GRAVEL BAG BERM 24 TEMPORARY SILT FENCE 25 TEMPORARY CONSTRUCTION ENTRANCE 26 STREET SWEEPING 27 TEMPORARY CONCRETE WASHOUT 28 TEMPORARY FENCE (TYPE ESA) 29 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 30 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 31 NATURAL RESOURCE PROTECTION PLAN 32 DESTROY WELL 33 REMOVE PAINTED TRAFFIC STRIPE 34 REMOVE PAINTED PAVEMENT MARKING 35 REMOVE THERMOPLASTIC TRAFFIC STRIPE 36 REMOVE PAVEMENT MARKER 37 REMOVE ASPHALT CONCRETE DIKE 38 REMOVE CULVERT (LF) 39 REMOVE PIPE (EA) 40 REMOVE DOWNDRAIN (EA) 41 RESET MILEPOST MARKER 42 RESET ROADSIDE SIGN (ONE POST) 43 COLD PLANE ASPHALT CONCRETE PAVEMENT 44 CLEARING AND GRUBBING (LS) 45 DEVELOP WATER SUPPLY 46 ROADWAY EXCAVATION 47 SHOULDER BACKING 48(F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 49(F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 50(F) CONCRETE BACKFILL (SOLDIER PILE WALL) 51(F) LEAN CONCRETE BACKFILL 52 INVASIVE SPECIES REMOVAL 53 CONTRACTOR SUPPLIED ARBORIST 54 SOIL AMENDMENT (CF) 55 ORGANIC FERTILIZER 56 PLANT ESTABLISHMENT WORK 57 WOOD MULCH 58 DUFF (SQFT) 59 ROLLED EROSION CONTROL PRODUCT (JUTE MESH) 60 ROLLED EROSION CONTROL PRODUCT (NETTING) 61 CLASS 2 AGGREGATE BASE (CY) 62 HOT MIX ASPHALT (TYPE A) 63 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 64 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 65 CENTERLINE RUMBLE STRIP (SINUSOIDAL) 66 PLACE HOT MIX ASPHALT DIKE (TYPE A) 67 PLACE HOT MIX ASPHALT DIKE (TYPE E) 68 TACK COAT 69 GROUND ANCHOR (SUBHORIZONTAL) 70 STEEL SOLDIER PILE (HP 14 X 73) 71 STEEL SOLDIER PILE (W 14 X 90) 72 30" DRILLED HOLE 73(F) STRUCTURAL CONCRETE, BUTTRESS 74(F) STRUCTURAL CONCRETE, BARRIER SLAB 75(F) STRUCTURAL CONCRETE, WALER 76(F) BAR REINFORCING STEEL (BUTTRESS) 77(F) BAR REINFORCING STEEL (EPOXY COATED) (WALER) 78(F) TIMBER LAGGING 79

CLEAN AND PAINT STEEL SOLDIER PILING 80 PREPARE AND STAIN CONCRETE 81 24" CORRUGATED STEEL PIPE (.109" THICK) 82 6" PERFORATED PLASTIC PIPE UNDERDRAIN 83 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 84 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) 85 24" ANCHOR ASSEMBLY 86 ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY) 87 ROCK SLOPE PROTECTION (FACING, METHOD B) (CY) 88 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 89 MARKER (CULVERT) 90 OBJECT MARKER (TYPE P) 91 CRASH CUSHION (TYPE TRACC) 92(F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 93 4" THERMOPLASTIC TRAFFIC STRIPE 94 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 95 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 505269-36833
-- OR --
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/07/2016 01:17:30 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: TRAFFIC CONTROL PROS
Tel: (925) 270-4580
Fax: (925) 405-3833

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-11-15 at 02:00

BID No.: 01-0B4304

PROJECT NAME: Restore Slope and Construct Retaining Walls

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Big Lagoon, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Restore Slope and Construct Retaining Walls FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR BIG LAGOON FROM 1.8 MILES TO 2.2 MILES NORTH OF GEORGIA PACIFIC ROAD Contract #: 01-0B4304 Engineers Estimate: $5,400,000.00 Bid Date: 11/15/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (LS) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TEMPORARY PAVEMENT MARKING (PAINT) 7 TEMPORARY TRAFFIC STRIPE (PAINT) 8 CHANNELIZER (SURFACE MOUNTED) 9 TEMPORARY SIGNAL SYSTEM 10 PORTABLE CHANGEABLE MESSAGE SIGN (EA) 11 TEMPORARY RAILING (TYPE K) 12 TEMPORARY CRASH CUSHION SYSTEM 13 JOB SITE MANAGEMENT 14 PREPARE STORM WATER POLLUTION PREVENTION PLAN 15 RAIN EVENT ACTION PLAN 16 STORM WATER SAMPLING AND ANALYSIS DAY 17 STORM WATER ANNUAL REPORT 18 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) 19 TEMPORARY COVER 20 TEMPORARY CHECK DAM 21 TEMPORARY DRAINAGE INLET PROTECTION 22 TEMPORARY FIBER ROLL 23 TEMPORARY GRAVEL BAG BERM 24 TEMPORARY SILT FENCE 25 TEMPORARY CONSTRUCTION ENTRANCE 26 STREET SWEEPING 27 TEMPORARY CONCRETE WASHOUT 28 TEMPORARY FENCE (TYPE ESA) 29 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 30 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 31 NATURAL RESOURCE PROTECTION PLAN 32 DESTROY WELL 33 REMOVE PAINTED TRAFFIC STRIPE 34 REMOVE PAINTED PAVEMENT MARKING 35 REMOVE THERMOPLASTIC TRAFFIC STRIPE 36 REMOVE PAVEMENT MARKER 37 REMOVE ASPHALT CONCRETE DIKE 38 REMOVE CULVERT (LF) 39 REMOVE PIPE (EA) 40 REMOVE DOWNDRAIN (EA) 41 RESET MILEPOST MARKER 42 RESET ROADSIDE SIGN (ONE POST) 43 COLD PLANE ASPHALT CONCRETE PAVEMENT 44 CLEARING AND GRUBBING (LS) 45 DEVELOP WATER SUPPLY 46 ROADWAY EXCAVATION 47 SHOULDER BACKING 48(F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 49(F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 50(F) CONCRETE BACKFILL (SOLDIER PILE WALL) 51(F) LEAN CONCRETE BACKFILL 52 INVASIVE SPECIES REMOVAL 53 CONTRACTOR SUPPLIED ARBORIST 54 SOIL AMENDMENT (CF) 55 ORGANIC FERTILIZER 56 PLANT ESTABLISHMENT WORK 57 WOOD MULCH 58 DUFF (SQFT) 59 ROLLED EROSION CONTROL PRODUCT (JUTE MESH) 60 ROLLED EROSION CONTROL PRODUCT (NETTING) 61 CLASS 2 AGGREGATE BASE (CY) 62 HOT MIX ASPHALT (TYPE A) 63 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 64 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 65 CENTERLINE RUMBLE STRIP (SINUSOIDAL) 66 PLACE HOT MIX ASPHALT DIKE (TYPE A) 67 PLACE HOT MIX ASPHALT DIKE (TYPE E) 68 TACK COAT 69 GROUND ANCHOR (SUBHORIZONTAL) 70 STEEL SOLDIER PILE (HP 14 X 73) 71 STEEL SOLDIER PILE (W 14 X 90) 72 30" DRILLED HOLE 73(F) STRUCTURAL CONCRETE, BUTTRESS 74(F) STRUCTURAL CONCRETE, BARRIER SLAB 75(F) STRUCTURAL CONCRETE, WALER 76(F) BAR REINFORCING STEEL (BUTTRESS) 77(F) BAR REINFORCING STEEL (EPOXY COATED) (WALER) 78(F) TIMBER LAGGING 79

CLEAN AND PAINT STEEL SOLDIER PILING 80 PREPARE AND STAIN CONCRETE 81 24" CORRUGATED STEEL PIPE (.109" THICK) 82 6" PERFORATED PLASTIC PIPE UNDERDRAIN 83 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 84 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) 85 24" ANCHOR ASSEMBLY 86 ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY) 87 ROCK SLOPE PROTECTION (FACING, METHOD B) (CY) 88 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 89 MARKER (CULVERT) 90 OBJECT MARKER (TYPE P) 91 CRASH CUSHION (TYPE TRACC) 92(F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 93 4" THERMOPLASTIC TRAFFIC STRIPE 94 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 95 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 505272-36833
-- OR --
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/07/2016 01:11:26 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: TRINITY VALLEY CONSULTING ENGINEERS, INC
Tel: (530) 629-3000
Fax: (530) 629-3011

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-11-15 at 02:00

BID No.: 01-0B4304

PROJECT NAME: Restore Slope and Construct Retaining Walls

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Big Lagoon, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Restore Slope and Construct Retaining Walls FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR BIG LAGOON FROM 1.8 MILES TO 2.2 MILES NORTH OF GEORGIA PACIFIC ROAD Contract #: 01-0B4304 Engineers Estimate: $5,400,000.00 Bid Date: 11/15/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (LS) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TEMPORARY PAVEMENT MARKING (PAINT) 7 TEMPORARY TRAFFIC STRIPE (PAINT) 8 CHANNELIZER (SURFACE MOUNTED) 9 TEMPORARY SIGNAL SYSTEM 10 PORTABLE CHANGEABLE MESSAGE SIGN (EA) 11 TEMPORARY RAILING (TYPE K) 12 TEMPORARY CRASH CUSHION SYSTEM 13 JOB SITE MANAGEMENT 14 PREPARE STORM WATER POLLUTION PREVENTION PLAN 15 RAIN EVENT ACTION PLAN 16 STORM WATER SAMPLING AND ANALYSIS DAY 17 STORM WATER ANNUAL REPORT 18 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) 19 TEMPORARY COVER 20 TEMPORARY CHECK DAM 21 TEMPORARY DRAINAGE INLET PROTECTION 22 TEMPORARY FIBER ROLL 23 TEMPORARY GRAVEL BAG BERM 24 TEMPORARY SILT FENCE 25 TEMPORARY CONSTRUCTION ENTRANCE 26 STREET SWEEPING 27 TEMPORARY CONCRETE WASHOUT 28 TEMPORARY FENCE (TYPE ESA) 29 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 30 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 31 NATURAL RESOURCE PROTECTION PLAN 32 DESTROY WELL 33 REMOVE PAINTED TRAFFIC STRIPE 34 REMOVE PAINTED PAVEMENT MARKING 35 REMOVE THERMOPLASTIC TRAFFIC STRIPE 36 REMOVE PAVEMENT MARKER 37 REMOVE ASPHALT CONCRETE DIKE 38 REMOVE CULVERT (LF) 39 REMOVE PIPE (EA) 40 REMOVE DOWNDRAIN (EA) 41 RESET MILEPOST MARKER 42 RESET ROADSIDE SIGN (ONE POST) 43 COLD PLANE ASPHALT CONCRETE PAVEMENT 44 CLEARING AND GRUBBING (LS) 45 DEVELOP WATER SUPPLY 46 ROADWAY EXCAVATION 47 SHOULDER BACKING 48(F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 49(F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 50(F) CONCRETE BACKFILL (SOLDIER PILE WALL) 51(F) LEAN CONCRETE BACKFILL 52 INVASIVE SPECIES REMOVAL 53 CONTRACTOR SUPPLIED ARBORIST 54 SOIL AMENDMENT (CF) 55 ORGANIC FERTILIZER 56 PLANT ESTABLISHMENT WORK 57 WOOD MULCH 58 DUFF (SQFT) 59 ROLLED EROSION CONTROL PRODUCT (JUTE MESH) 60 ROLLED EROSION CONTROL PRODUCT (NETTING) 61 CLASS 2 AGGREGATE BASE (CY) 62 HOT MIX ASPHALT (TYPE A) 63 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 64 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 65 CENTERLINE RUMBLE STRIP (SINUSOIDAL) 66 PLACE HOT MIX ASPHALT DIKE (TYPE A) 67 PLACE HOT MIX ASPHALT DIKE (TYPE E) 68 TACK COAT 69 GROUND ANCHOR (SUBHORIZONTAL) 70 STEEL SOLDIER PILE (HP 14 X 73) 71 STEEL SOLDIER PILE (W 14 X 90) 72 30" DRILLED HOLE 73(F) STRUCTURAL CONCRETE, BUTTRESS 74(F) STRUCTURAL CONCRETE, BARRIER SLAB 75(F) STRUCTURAL CONCRETE, WALER 76(F) BAR REINFORCING STEEL (BUTTRESS) 77(F) BAR REINFORCING STEEL (EPOXY COATED) (WALER) 78(F) TIMBER LAGGING 79

CLEAN AND PAINT STEEL SOLDIER PILING 80 PREPARE AND STAIN CONCRETE 81 24" CORRUGATED STEEL PIPE (.109" THICK) 82 6" PERFORATED PLASTIC PIPE UNDERDRAIN 83 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 84 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) 85 24" ANCHOR ASSEMBLY 86 ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY) 87 ROCK SLOPE PROTECTION (FACING, METHOD B) (CY) 88 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 89 MARKER (CULVERT) 90 OBJECT MARKER (TYPE P) 91 CRASH CUSHION (TYPE TRACC) 92(F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 93 4" THERMOPLASTIC TRAFFIC STRIPE 94 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 95 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 505276-36833
-- OR --
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/07/2016 01:11:27 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: UMA HINMAN CONSULTING
Tel: (916) 813-0818
Fax: () -

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-11-15 at 02:00

BID No.: 01-0B4304

PROJECT NAME: Restore Slope and Construct Retaining Walls

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Big Lagoon, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Restore Slope and Construct Retaining Walls FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR BIG LAGOON FROM 1.8 MILES TO 2.2 MILES NORTH OF GEORGIA PACIFIC ROAD Contract #: 01-0B4304 Engineers Estimate: $5,400,000.00 Bid Date: 11/15/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (LS) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TEMPORARY PAVEMENT MARKING (PAINT) 7 TEMPORARY TRAFFIC STRIPE (PAINT) 8 CHANNELIZER (SURFACE MOUNTED) 9 TEMPORARY SIGNAL SYSTEM 10 PORTABLE CHANGEABLE MESSAGE SIGN (EA) 11 TEMPORARY RAILING (TYPE K) 12 TEMPORARY CRASH CUSHION SYSTEM 13 JOB SITE MANAGEMENT 14 PREPARE STORM WATER POLLUTION PREVENTION PLAN 15 RAIN EVENT ACTION PLAN 16 STORM WATER SAMPLING AND ANALYSIS DAY 17 STORM WATER ANNUAL REPORT 18 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) 19 TEMPORARY COVER 20 TEMPORARY CHECK DAM 21 TEMPORARY DRAINAGE INLET PROTECTION 22 TEMPORARY FIBER ROLL 23 TEMPORARY GRAVEL BAG BERM 24 TEMPORARY SILT FENCE 25 TEMPORARY CONSTRUCTION ENTRANCE 26 STREET SWEEPING 27 TEMPORARY CONCRETE WASHOUT 28 TEMPORARY FENCE (TYPE ESA) 29 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 30 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 31 NATURAL RESOURCE PROTECTION PLAN 32 DESTROY WELL 33 REMOVE PAINTED TRAFFIC STRIPE 34 REMOVE PAINTED PAVEMENT MARKING 35 REMOVE THERMOPLASTIC TRAFFIC STRIPE 36 REMOVE PAVEMENT MARKER 37 REMOVE ASPHALT CONCRETE DIKE 38 REMOVE CULVERT (LF) 39 REMOVE PIPE (EA) 40 REMOVE DOWNDRAIN (EA) 41 RESET MILEPOST MARKER 42 RESET ROADSIDE SIGN (ONE POST) 43 COLD PLANE ASPHALT CONCRETE PAVEMENT 44 CLEARING AND GRUBBING (LS) 45 DEVELOP WATER SUPPLY 46 ROADWAY EXCAVATION 47 SHOULDER BACKING 48(F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 49(F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 50(F) CONCRETE BACKFILL (SOLDIER PILE WALL) 51(F) LEAN CONCRETE BACKFILL 52 INVASIVE SPECIES REMOVAL 53 CONTRACTOR SUPPLIED ARBORIST 54 SOIL AMENDMENT (CF) 55 ORGANIC FERTILIZER 56 PLANT ESTABLISHMENT WORK 57 WOOD MULCH 58 DUFF (SQFT) 59 ROLLED EROSION CONTROL PRODUCT (JUTE MESH) 60 ROLLED EROSION CONTROL PRODUCT (NETTING) 61 CLASS 2 AGGREGATE BASE (CY) 62 HOT MIX ASPHALT (TYPE A) 63 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 64 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 65 CENTERLINE RUMBLE STRIP (SINUSOIDAL) 66 PLACE HOT MIX ASPHALT DIKE (TYPE A) 67 PLACE HOT MIX ASPHALT DIKE (TYPE E) 68 TACK COAT 69 GROUND ANCHOR (SUBHORIZONTAL) 70 STEEL SOLDIER PILE (HP 14 X 73) 71 STEEL SOLDIER PILE (W 14 X 90) 72 30" DRILLED HOLE 73(F) STRUCTURAL CONCRETE, BUTTRESS 74(F) STRUCTURAL CONCRETE, BARRIER SLAB 75(F) STRUCTURAL CONCRETE, WALER 76(F) BAR REINFORCING STEEL (BUTTRESS) 77(F) BAR REINFORCING STEEL (EPOXY COATED) (WALER) 78(F) TIMBER LAGGING 79

CLEAN AND PAINT STEEL SOLDIER PILING 80 PREPARE AND STAIN CONCRETE 81 24" CORRUGATED STEEL PIPE (.109" THICK) 82 6" PERFORATED PLASTIC PIPE UNDERDRAIN 83 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 84 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) 85 24" ANCHOR ASSEMBLY 86 ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY) 87 ROCK SLOPE PROTECTION (FACING, METHOD B) (CY) 88 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 89 MARKER (CULVERT) 90 OBJECT MARKER (TYPE P) 91 CRASH CUSHION (TYPE TRACC) 92(F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 93 4" THERMOPLASTIC TRAFFIC STRIPE 94 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 95 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 505280-36833
-- OR --
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/07/2016 01:11:19 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: WALLACE STRUCTURES
Tel: (707) 834-4992
Fax: (707) 768-3386

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-11-15 at 02:00

BID No.: 01-0B4304

PROJECT NAME: Restore Slope and Construct Retaining Walls

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Big Lagoon, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Restore Slope and Construct Retaining Walls FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR BIG LAGOON FROM 1.8 MILES TO 2.2 MILES NORTH OF GEORGIA PACIFIC ROAD Contract #: 01-0B4304 Engineers Estimate: $5,400,000.00 Bid Date: 11/15/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (LS) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TEMPORARY PAVEMENT MARKING (PAINT) 7 TEMPORARY TRAFFIC STRIPE (PAINT) 8 CHANNELIZER (SURFACE MOUNTED) 9 TEMPORARY SIGNAL SYSTEM 10 PORTABLE CHANGEABLE MESSAGE SIGN (EA) 11 TEMPORARY RAILING (TYPE K) 12 TEMPORARY CRASH CUSHION SYSTEM 13 JOB SITE MANAGEMENT 14 PREPARE STORM WATER POLLUTION PREVENTION PLAN 15 RAIN EVENT ACTION PLAN 16 STORM WATER SAMPLING AND ANALYSIS DAY 17 STORM WATER ANNUAL REPORT 18 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) 19 TEMPORARY COVER 20 TEMPORARY CHECK DAM 21 TEMPORARY DRAINAGE INLET PROTECTION 22 TEMPORARY FIBER ROLL 23 TEMPORARY GRAVEL BAG BERM 24 TEMPORARY SILT FENCE 25 TEMPORARY CONSTRUCTION ENTRANCE 26 STREET SWEEPING 27 TEMPORARY CONCRETE WASHOUT 28 TEMPORARY FENCE (TYPE ESA) 29 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 30 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 31 NATURAL RESOURCE PROTECTION PLAN 32 DESTROY WELL 33 REMOVE PAINTED TRAFFIC STRIPE 34 REMOVE PAINTED PAVEMENT MARKING 35 REMOVE THERMOPLASTIC TRAFFIC STRIPE 36 REMOVE PAVEMENT MARKER 37 REMOVE ASPHALT CONCRETE DIKE 38 REMOVE CULVERT (LF) 39 REMOVE PIPE (EA) 40 REMOVE DOWNDRAIN (EA) 41 RESET MILEPOST MARKER 42 RESET ROADSIDE SIGN (ONE POST) 43 COLD PLANE ASPHALT CONCRETE PAVEMENT 44 CLEARING AND GRUBBING (LS) 45 DEVELOP WATER SUPPLY 46 ROADWAY EXCAVATION 47 SHOULDER BACKING 48(F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 49(F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 50(F) CONCRETE BACKFILL (SOLDIER PILE WALL) 51(F) LEAN CONCRETE BACKFILL 52 INVASIVE SPECIES REMOVAL 53 CONTRACTOR SUPPLIED ARBORIST 54 SOIL AMENDMENT (CF) 55 ORGANIC FERTILIZER 56 PLANT ESTABLISHMENT WORK 57 WOOD MULCH 58 DUFF (SQFT) 59 ROLLED EROSION CONTROL PRODUCT (JUTE MESH) 60 ROLLED EROSION CONTROL PRODUCT (NETTING) 61 CLASS 2 AGGREGATE BASE (CY) 62 HOT MIX ASPHALT (TYPE A) 63 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 64 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 65 CENTERLINE RUMBLE STRIP (SINUSOIDAL) 66 PLACE HOT MIX ASPHALT DIKE (TYPE A) 67 PLACE HOT MIX ASPHALT DIKE (TYPE E) 68 TACK COAT 69 GROUND ANCHOR (SUBHORIZONTAL) 70 STEEL SOLDIER PILE (HP 14 X 73) 71 STEEL SOLDIER PILE (W 14 X 90) 72 30" DRILLED HOLE 73(F) STRUCTURAL CONCRETE, BUTTRESS 74(F) STRUCTURAL CONCRETE, BARRIER SLAB 75(F) STRUCTURAL CONCRETE, WALER 76(F) BAR REINFORCING STEEL (BUTTRESS) 77(F) BAR REINFORCING STEEL (EPOXY COATED) (WALER) 78(F) TIMBER LAGGING 79

CLEAN AND PAINT STEEL SOLDIER PILING 80 PREPARE AND STAIN CONCRETE 81 24" CORRUGATED STEEL PIPE (.109" THICK) 82 6" PERFORATED PLASTIC PIPE UNDERDRAIN 83 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 84 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) 85 24" ANCHOR ASSEMBLY 86 ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY) 87 ROCK SLOPE PROTECTION (FACING, METHOD B) (CY) 88 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 89 MARKER (CULVERT) 90 OBJECT MARKER (TYPE P) 91 CRASH CUSHION (TYPE TRACC) 92(F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 93 4" THERMOPLASTIC TRAFFIC STRIPE 94 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 95 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 505284-36833
-- OR --
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/07/2016 01:23:45 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: WATER COMPONENTS & BUILDING SUPPLY, INC
Tel: (415) 524-8290
Fax: (415) 524-8293

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-11-15 at 02:00

BID No.: 01-0B4304

PROJECT NAME: Restore Slope and Construct Retaining Walls

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Big Lagoon, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Restore Slope and Construct Retaining Walls FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR BIG LAGOON FROM 1.8 MILES TO 2.2 MILES NORTH OF GEORGIA PACIFIC ROAD Contract #: 01-0B4304 Engineers Estimate: $5,400,000.00 Bid Date: 11/15/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (LS) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TEMPORARY PAVEMENT MARKING (PAINT) 7 TEMPORARY TRAFFIC STRIPE (PAINT) 8 CHANNELIZER (SURFACE MOUNTED) 9 TEMPORARY SIGNAL SYSTEM 10 PORTABLE CHANGEABLE MESSAGE SIGN (EA) 11 TEMPORARY RAILING (TYPE K) 12 TEMPORARY CRASH CUSHION SYSTEM 13 JOB SITE MANAGEMENT 14 PREPARE STORM WATER POLLUTION PREVENTION PLAN 15 RAIN EVENT ACTION PLAN 16 STORM WATER SAMPLING AND ANALYSIS DAY 17 STORM WATER ANNUAL REPORT 18 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) 19 TEMPORARY COVER 20 TEMPORARY CHECK DAM 21 TEMPORARY DRAINAGE INLET PROTECTION 22 TEMPORARY FIBER ROLL 23 TEMPORARY GRAVEL BAG BERM 24 TEMPORARY SILT FENCE 25 TEMPORARY CONSTRUCTION ENTRANCE 26 STREET SWEEPING 27 TEMPORARY CONCRETE WASHOUT 28 TEMPORARY FENCE (TYPE ESA) 29 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 30 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 31 NATURAL RESOURCE PROTECTION PLAN 32 DESTROY WELL 33 REMOVE PAINTED TRAFFIC STRIPE 34 REMOVE PAINTED PAVEMENT MARKING 35 REMOVE THERMOPLASTIC TRAFFIC STRIPE 36 REMOVE PAVEMENT MARKER 37 REMOVE ASPHALT CONCRETE DIKE 38 REMOVE CULVERT (LF) 39 REMOVE PIPE (EA) 40 REMOVE DOWNDRAIN (EA) 41 RESET MILEPOST MARKER 42 RESET ROADSIDE SIGN (ONE POST) 43 COLD PLANE ASPHALT CONCRETE PAVEMENT 44 CLEARING AND GRUBBING (LS) 45 DEVELOP WATER SUPPLY 46 ROADWAY EXCAVATION 47 SHOULDER BACKING 48(F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 49(F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 50(F) CONCRETE BACKFILL (SOLDIER PILE WALL) 51(F) LEAN CONCRETE BACKFILL 52 INVASIVE SPECIES REMOVAL 53 CONTRACTOR SUPPLIED ARBORIST 54 SOIL AMENDMENT (CF) 55 ORGANIC FERTILIZER 56 PLANT ESTABLISHMENT WORK 57 WOOD MULCH 58 DUFF (SQFT) 59 ROLLED EROSION CONTROL PRODUCT (JUTE MESH) 60 ROLLED EROSION CONTROL PRODUCT (NETTING) 61 CLASS 2 AGGREGATE BASE (CY) 62 HOT MIX ASPHALT (TYPE A) 63 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 64 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 65 CENTERLINE RUMBLE STRIP (SINUSOIDAL) 66 PLACE HOT MIX ASPHALT DIKE (TYPE A) 67 PLACE HOT MIX ASPHALT DIKE (TYPE E) 68 TACK COAT 69 GROUND ANCHOR (SUBHORIZONTAL) 70 STEEL SOLDIER PILE (HP 14 X 73) 71 STEEL SOLDIER PILE (W 14 X 90) 72 30" DRILLED HOLE 73(F) STRUCTURAL CONCRETE, BUTTRESS 74(F) STRUCTURAL CONCRETE, BARRIER SLAB 75(F) STRUCTURAL CONCRETE, WALER 76(F) BAR REINFORCING STEEL (BUTTRESS) 77(F) BAR REINFORCING STEEL (EPOXY COATED) (WALER) 78(F) TIMBER LAGGING 79

CLEAN AND PAINT STEEL SOLDIER PILING 80 PREPARE AND STAIN CONCRETE 81 24" CORRUGATED STEEL PIPE (.109" THICK) 82 6" PERFORATED PLASTIC PIPE UNDERDRAIN 83 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 84 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) 85 24" ANCHOR ASSEMBLY 86 ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY) 87 ROCK SLOPE PROTECTION (FACING, METHOD B) (CY) 88 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 89 MARKER (CULVERT) 90 OBJECT MARKER (TYPE P) 91 CRASH CUSHION (TYPE TRACC) 92(F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 93 4" THERMOPLASTIC TRAFFIC STRIPE 94 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 95 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 505286-36833
-- OR --
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/07/2016 01:11:36 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: WHITE CAP READY MIX, INC.
Tel: (530) 832-4225
Fax: (530) 832-5847

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-11-15 at 02:00

BID No.: 01-0B4304

PROJECT NAME: Restore Slope and Construct Retaining Walls

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Big Lagoon, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Restore Slope and Construct Retaining Walls FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR BIG LAGOON FROM 1.8 MILES TO 2.2 MILES NORTH OF GEORGIA PACIFIC ROAD Contract #: 01-0B4304 Engineers Estimate: $5,400,000.00 Bid Date: 11/15/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (LS) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TEMPORARY PAVEMENT MARKING (PAINT) 7 TEMPORARY TRAFFIC STRIPE (PAINT) 8 CHANNELIZER (SURFACE MOUNTED) 9 TEMPORARY SIGNAL SYSTEM 10 PORTABLE CHANGEABLE MESSAGE SIGN (EA) 11 TEMPORARY RAILING (TYPE K) 12 TEMPORARY CRASH CUSHION SYSTEM 13 JOB SITE MANAGEMENT 14 PREPARE STORM WATER POLLUTION PREVENTION PLAN 15 RAIN EVENT ACTION PLAN 16 STORM WATER SAMPLING AND ANALYSIS DAY 17 STORM WATER ANNUAL REPORT 18 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) 19 TEMPORARY COVER 20 TEMPORARY CHECK DAM 21 TEMPORARY DRAINAGE INLET PROTECTION 22 TEMPORARY FIBER ROLL 23 TEMPORARY GRAVEL BAG BERM 24 TEMPORARY SILT FENCE 25 TEMPORARY CONSTRUCTION ENTRANCE 26 STREET SWEEPING 27 TEMPORARY CONCRETE WASHOUT 28 TEMPORARY FENCE (TYPE ESA) 29 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 30 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 31 NATURAL RESOURCE PROTECTION PLAN 32 DESTROY WELL 33 REMOVE PAINTED TRAFFIC STRIPE 34 REMOVE PAINTED PAVEMENT MARKING 35 REMOVE THERMOPLASTIC TRAFFIC STRIPE 36 REMOVE PAVEMENT MARKER 37 REMOVE ASPHALT CONCRETE DIKE 38 REMOVE CULVERT (LF) 39 REMOVE PIPE (EA) 40 REMOVE DOWNDRAIN (EA) 41 RESET MILEPOST MARKER 42 RESET ROADSIDE SIGN (ONE POST) 43 COLD PLANE ASPHALT CONCRETE PAVEMENT 44 CLEARING AND GRUBBING (LS) 45 DEVELOP WATER SUPPLY 46 ROADWAY EXCAVATION 47 SHOULDER BACKING 48(F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 49(F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 50(F) CONCRETE BACKFILL (SOLDIER PILE WALL) 51(F) LEAN CONCRETE BACKFILL 52 INVASIVE SPECIES REMOVAL 53 CONTRACTOR SUPPLIED ARBORIST 54 SOIL AMENDMENT (CF) 55 ORGANIC FERTILIZER 56 PLANT ESTABLISHMENT WORK 57 WOOD MULCH 58 DUFF (SQFT) 59 ROLLED EROSION CONTROL PRODUCT (JUTE MESH) 60 ROLLED EROSION CONTROL PRODUCT (NETTING) 61 CLASS 2 AGGREGATE BASE (CY) 62 HOT MIX ASPHALT (TYPE A) 63 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 64 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 65 CENTERLINE RUMBLE STRIP (SINUSOIDAL) 66 PLACE HOT MIX ASPHALT DIKE (TYPE A) 67 PLACE HOT MIX ASPHALT DIKE (TYPE E) 68 TACK COAT 69 GROUND ANCHOR (SUBHORIZONTAL) 70 STEEL SOLDIER PILE (HP 14 X 73) 71 STEEL SOLDIER PILE (W 14 X 90) 72 30" DRILLED HOLE 73(F) STRUCTURAL CONCRETE, BUTTRESS 74(F) STRUCTURAL CONCRETE, BARRIER SLAB 75(F) STRUCTURAL CONCRETE, WALER 76(F) BAR REINFORCING STEEL (BUTTRESS) 77(F) BAR REINFORCING STEEL (EPOXY COATED) (WALER) 78(F) TIMBER LAGGING 79

CLEAN AND PAINT STEEL SOLDIER PILING 80 PREPARE AND STAIN CONCRETE 81 24" CORRUGATED STEEL PIPE (.109" THICK) 82 6" PERFORATED PLASTIC PIPE UNDERDRAIN 83 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 84 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) 85 24" ANCHOR ASSEMBLY 86 ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY) 87 ROCK SLOPE PROTECTION (FACING, METHOD B) (CY) 88 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 89 MARKER (CULVERT) 90 OBJECT MARKER (TYPE P) 91 CRASH CUSHION (TYPE TRACC) 92(F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 93 4" THERMOPLASTIC TRAFFIC STRIPE 94 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 95 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 505291-36833
-- OR --
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/07/2016 01:11:36 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: WILLIS REBAR
Tel: (707) 419-5949
Fax: (707) 759-3483

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-11-15 at 02:00

BID No.: 01-0B4304

PROJECT NAME: Restore Slope and Construct Retaining Walls

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Big Lagoon, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Restore Slope and Construct Retaining Walls FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR BIG LAGOON FROM 1.8 MILES TO 2.2 MILES NORTH OF GEORGIA PACIFIC ROAD Contract #: 01-0B4304 Engineers Estimate: $5,400,000.00 Bid Date: 11/15/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (LS) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TEMPORARY PAVEMENT MARKING (PAINT) 7 TEMPORARY TRAFFIC STRIPE (PAINT) 8 CHANNELIZER (SURFACE MOUNTED) 9 TEMPORARY SIGNAL SYSTEM 10 PORTABLE CHANGEABLE MESSAGE SIGN (EA) 11 TEMPORARY RAILING (TYPE K) 12 TEMPORARY CRASH CUSHION SYSTEM 13 JOB SITE MANAGEMENT 14 PREPARE STORM WATER POLLUTION PREVENTION PLAN 15 RAIN EVENT ACTION PLAN 16 STORM WATER SAMPLING AND ANALYSIS DAY 17 STORM WATER ANNUAL REPORT 18 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) 19 TEMPORARY COVER 20 TEMPORARY CHECK DAM 21 TEMPORARY DRAINAGE INLET PROTECTION 22 TEMPORARY FIBER ROLL 23 TEMPORARY GRAVEL BAG BERM 24 TEMPORARY SILT FENCE 25 TEMPORARY CONSTRUCTION ENTRANCE 26 STREET SWEEPING 27 TEMPORARY CONCRETE WASHOUT 28 TEMPORARY FENCE (TYPE ESA) 29 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 30 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 31 NATURAL RESOURCE PROTECTION PLAN 32 DESTROY WELL 33 REMOVE PAINTED TRAFFIC STRIPE 34 REMOVE PAINTED PAVEMENT MARKING 35 REMOVE THERMOPLASTIC TRAFFIC STRIPE 36 REMOVE PAVEMENT MARKER 37 REMOVE ASPHALT CONCRETE DIKE 38 REMOVE CULVERT (LF) 39 REMOVE PIPE (EA) 40 REMOVE DOWNDRAIN (EA) 41 RESET MILEPOST MARKER 42 RESET ROADSIDE SIGN (ONE POST) 43 COLD PLANE ASPHALT CONCRETE PAVEMENT 44 CLEARING AND GRUBBING (LS) 45 DEVELOP WATER SUPPLY 46 ROADWAY EXCAVATION 47 SHOULDER BACKING 48(F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 49(F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 50(F) CONCRETE BACKFILL (SOLDIER PILE WALL) 51(F) LEAN CONCRETE BACKFILL 52 INVASIVE SPECIES REMOVAL 53 CONTRACTOR SUPPLIED ARBORIST 54 SOIL AMENDMENT (CF) 55 ORGANIC FERTILIZER 56 PLANT ESTABLISHMENT WORK 57 WOOD MULCH 58 DUFF (SQFT) 59 ROLLED EROSION CONTROL PRODUCT (JUTE MESH) 60 ROLLED EROSION CONTROL PRODUCT (NETTING) 61 CLASS 2 AGGREGATE BASE (CY) 62 HOT MIX ASPHALT (TYPE A) 63 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 64 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 65 CENTERLINE RUMBLE STRIP (SINUSOIDAL) 66 PLACE HOT MIX ASPHALT DIKE (TYPE A) 67 PLACE HOT MIX ASPHALT DIKE (TYPE E) 68 TACK COAT 69 GROUND ANCHOR (SUBHORIZONTAL) 70 STEEL SOLDIER PILE (HP 14 X 73) 71 STEEL SOLDIER PILE (W 14 X 90) 72 30" DRILLED HOLE 73(F) STRUCTURAL CONCRETE, BUTTRESS 74(F) STRUCTURAL CONCRETE, BARRIER SLAB 75(F) STRUCTURAL CONCRETE, WALER 76(F) BAR REINFORCING STEEL (BUTTRESS) 77(F) BAR REINFORCING STEEL (EPOXY COATED) (WALER) 78(F) TIMBER LAGGING 79

CLEAN AND PAINT STEEL SOLDIER PILING 80 PREPARE AND STAIN CONCRETE 81 24" CORRUGATED STEEL PIPE (.109" THICK) 82 6" PERFORATED PLASTIC PIPE UNDERDRAIN 83 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 84 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) 85 24" ANCHOR ASSEMBLY 86 ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY) 87 ROCK SLOPE PROTECTION (FACING, METHOD B) (CY) 88 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 89 MARKER (CULVERT) 90 OBJECT MARKER (TYPE P) 91 CRASH CUSHION (TYPE TRACC) 92(F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 93 4" THERMOPLASTIC TRAFFIC STRIPE 94 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 95 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 505292-36833
-- OR --
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/07/2016 01:11:29 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: WOODWARD DRILLING CO, INC
Tel: (707) 374-4300
Fax: (707) 374-5677

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-11-15 at 02:00

BID No.: 01-0B4304

PROJECT NAME: Restore Slope and Construct Retaining Walls

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Near Big Lagoon, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Restore Slope and Construct Retaining Walls FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR BIG LAGOON FROM 1.8 MILES TO 2.2 MILES NORTH OF GEORGIA PACIFIC ROAD Contract #: 01-0B4304 Engineers Estimate: $5,400,000.00 Bid Date: 11/15/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (LS) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TEMPORARY PAVEMENT MARKING (PAINT) 7 TEMPORARY TRAFFIC STRIPE (PAINT) 8 CHANNELIZER (SURFACE MOUNTED) 9 TEMPORARY SIGNAL SYSTEM 10 PORTABLE CHANGEABLE MESSAGE SIGN (EA) 11 TEMPORARY RAILING (TYPE K) 12 TEMPORARY CRASH CUSHION SYSTEM 13 JOB SITE MANAGEMENT 14 PREPARE STORM WATER POLLUTION PREVENTION PLAN 15 RAIN EVENT ACTION PLAN 16 STORM WATER SAMPLING AND ANALYSIS DAY 17 STORM WATER ANNUAL REPORT 18 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) 19 TEMPORARY COVER 20 TEMPORARY CHECK DAM 21 TEMPORARY DRAINAGE INLET PROTECTION 22 TEMPORARY FIBER ROLL 23 TEMPORARY GRAVEL BAG BERM 24 TEMPORARY SILT FENCE 25 TEMPORARY CONSTRUCTION ENTRANCE 26 STREET SWEEPING 27 TEMPORARY CONCRETE WASHOUT 28 TEMPORARY FENCE (TYPE ESA) 29 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 30 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 31 NATURAL RESOURCE PROTECTION PLAN 32 DESTROY WELL 33 REMOVE PAINTED TRAFFIC STRIPE 34 REMOVE PAINTED PAVEMENT MARKING 35 REMOVE THERMOPLASTIC TRAFFIC STRIPE 36 REMOVE PAVEMENT MARKER 37 REMOVE ASPHALT CONCRETE DIKE 38 REMOVE CULVERT (LF) 39 REMOVE PIPE (EA) 40 REMOVE DOWNDRAIN (EA) 41 RESET MILEPOST MARKER 42 RESET ROADSIDE SIGN (ONE POST) 43 COLD PLANE ASPHALT CONCRETE PAVEMENT 44 CLEARING AND GRUBBING (LS) 45 DEVELOP WATER SUPPLY 46 ROADWAY EXCAVATION 47 SHOULDER BACKING 48(F) STRUCTURE EXCAVATION (SOLDIER PILE WALL) 49(F) STRUCTURE BACKFILL (SOLDIER PILE WALL) 50(F) CONCRETE BACKFILL (SOLDIER PILE WALL) 51(F) LEAN CONCRETE BACKFILL 52 INVASIVE SPECIES REMOVAL 53 CONTRACTOR SUPPLIED ARBORIST 54 SOIL AMENDMENT (CF) 55 ORGANIC FERTILIZER 56 PLANT ESTABLISHMENT WORK 57 WOOD MULCH 58 DUFF (SQFT) 59 ROLLED EROSION CONTROL PRODUCT (JUTE MESH) 60 ROLLED EROSION CONTROL PRODUCT (NETTING) 61 CLASS 2 AGGREGATE BASE (CY) 62 HOT MIX ASPHALT (TYPE A) 63 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 64 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 65 CENTERLINE RUMBLE STRIP (SINUSOIDAL) 66 PLACE HOT MIX ASPHALT DIKE (TYPE A) 67 PLACE HOT MIX ASPHALT DIKE (TYPE E) 68 TACK COAT 69 GROUND ANCHOR (SUBHORIZONTAL) 70 STEEL SOLDIER PILE (HP 14 X 73) 71 STEEL SOLDIER PILE (W 14 X 90) 72 30" DRILLED HOLE 73(F) STRUCTURAL CONCRETE, BUTTRESS 74(F) STRUCTURAL CONCRETE, BARRIER SLAB 75(F) STRUCTURAL CONCRETE, WALER 76(F) BAR REINFORCING STEEL (BUTTRESS) 77(F) BAR REINFORCING STEEL (EPOXY COATED) (WALER) 78(F) TIMBER LAGGING 79

CLEAN AND PAINT STEEL SOLDIER PILING 80 PREPARE AND STAIN CONCRETE 81 24" CORRUGATED STEEL PIPE (.109" THICK) 82 6" PERFORATED PLASTIC PIPE UNDERDRAIN 83 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN 84 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) 85 24" ANCHOR ASSEMBLY 86 ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY) 87 ROCK SLOPE PROTECTION (FACING, METHOD B) (CY) 88 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 89 MARKER (CULVERT) 90 OBJECT MARKER (TYPE P) 91 CRASH CUSHION (TYPE TRACC) 92(F) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) WITH BICYCLE RAILING 93 4" THERMOPLASTIC TRAFFIC STRIPE 94 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 95 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 505293-36833
-- OR --
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/07/2016 01:11:38 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

01

STATE OF CALIFORNIA

DEPARTMENT OF TRANSPORTATION

FORMS FOR

BID

FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY NEAR BIG LAGOON FROM 1.8 MILES TO 2.2 MILES NORTH OF GEORGIA PACIFIC ROAD

In District 01 On Route 101

Under

Notice to Bidders and Special Provisions **dated October 10, 2016**	***Standard Specifications*** **dated 2010**
Project plans approved June 20, 2016	***Standard Plans*** **dated 2010**

Applicable to

Electronic *Bid* book dated October 10, 2016

Identified by

Contract No. 01-0B4304

01-Hum-101-111.3/111.7

Project ID 0112000127

Federal-Aid Project
ACNH-ER-19D3(004)E

Bids open Tuesday, November 15, 2016

Dated October 10, 2016
AADD