

# Second Bidder

DISTRICT-COUNTY-ROUTE: 01-Hum-36, 96, 101, 254-VAR

TOTAL BID: 713,011.00

BID OPENING DATE: 05-21-15

DVBE PRIME CONTRACTOR CERTIFICATION:

05-26-15 11:39 RCVD

Submit to:

MSC 43  
Office Engineer  
Department of Transportation  
1727 30th Street  
Sacramento, CA 95816-7005

Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractors List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form.

If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

Total Claimed Participation \$ 59,445.00  
% 8.00

Contact Person: Brock Kernaghan  
(Type or Print)

(Area Code) Telephone Number: 530-246-4292

*Brock Kernaghan*

*5/22/15*

Signature of Bidder

Date

Bid Item Number:

1, 9

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

Lead Compliance Plan, Remove Yellow Thermoplastic Traffic Stripe  
FOR CALTRANS USE ONLY

DVBE Name: Mallard Construction Inc.  
DVBE Telephone Number: 7147855394  
DVBE Certification Number: 1748928  
\$Amount: 8,800.00

05-26-15 A 11:39 RCVD

Bid Item Number:

11, 12

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

Remove Thermoplastic Traffic Stripe, Remove Pavement Marker  
FOR CALTRANS USE ONLY

DVBE Name: Mallard Construction Inc.  
DVBE Telephone Number: 7147855394  
DVBE Certification Number: 1748928  
\$Amount: 13,650.00

Bid Item Number:

32, 33

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

4" Thermoplastic Traffic Stripe, 6" Thermoplastic Traffic Stripe  
FOR CALTRANS USE ONLY

DVBE Name: Mallard Construction Inc.  
DVBE Telephone Number: 7147855394  
DVBE Certification Number: 1748928  
\$Amount: 13,650.00

Bid Item Number:

34, 35

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

Thermoplastic Pavement Marker, 4" Thermoplastic Traffic Stripe (broken 36-12)  
FOR CALTRANS USE ONLY

DVBE Name: Mallard Construction Inc  
DVBE Telephone Number: 7147855394  
DVBE Certification Number: 1748928  
\$Amount: 4,625.00

Bid Item Number:

36, 37

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by  
DVBE:

4" Thermoplastic Traffic Stripe (Broken 17-7), Pavement Marker (Nonreflective)  
FOR CALTRANS USE ONLY

DVBE Name: Mallard Construction Inc

DVBE Telephone Number: 7147855394

DVBE Certification Number: 1748928

\$Amount: 875.00

05-26-15A11:39 RCVD

Bid Item Number:

38, 39

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by  
DVBE:

Pavement Marker (Retroreflective), Pavement Marker (Retroreflective-Recessed)  
FOR CALTRANS USE ONLY

DVBE Name: Mallard Construction Inc

DVBE Telephone Number: 7147855394

DVBE Certification Number: 1748928

\$Amount: 4,160.00

Bid Item Number:

40

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by  
DVBE:

Mobilization  
FOR CALTRANS USE ONLY

DVBE Name: Mallard Construction Inc

DVBE Telephone Number: 7147855394

DVBE Certification Number: 1748928

\$Amount: 15,000.00

Bid Item Number:

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by  
DVBE:

FOR CALTRANS USE ONLY

DVBE Name:

DVBE Telephone Number:

DVBE Certification Number:

\$Amount:

CERTIFIED DVBE SUMMARY

DES-OE-102.5 (REV 3/2008)

Bid Item Number:

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

FOR CALTRANS USE ONLY

DVBE Name:

DVBE Telephone Number:

DVBE Certification Number:

\$Amount:

05-26-15A11:39 RCVD

DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).



# MALLARD CONSTRUCTION INC.

MAY 21 2015

**A DVBE UNION CONTRACTOR - Laborers Local # 1184**

a SB/DVBE/SDVOSB Company DGS CERT # 1748928 CSLB # 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64

638 W. Southern Ave. Orange CA. 92865  
Ph. (714) 785-5394 Fax (714) 974-1753  
E-MAIL: GARY@MALLARDINC.COM

Quote No: GR-1405

Agency: Caltrans

Addenda Noted: 1 Is noted

DIR Number: 100007027

Project: Contract - 01-0E2104 - Bridge Deck Repair

Estimator: Gary Rivers

Email Address: [gary@mallardinc.com](mailto:gary@mallardinc.com)

Bid Date: 5/21/2015

Cell Phone 714-785-5394

Item	Item Description	Quantity	Unit	Unit Price	Extended Price
1	Lead Compliance Plan (For Yellow Removals Only)	1	LS	\$ 1,500.00	\$ 1,500.00
9	Remove Yellow Thermoplastic Traffic Stripe	730	LF	\$ 10.00	\$ 7,300.00
11	Remove Thermoplastic Traffic Stripe	6,540	LF	\$ 2.00	\$ 13,080.00
12	Remove Pavement Marker	190	EA	\$ 3.00	\$ 570.00
32	4" Thermoplastic Traffic Stripe	6,420	LF	\$ 1.75	\$ 11,235.00
33	6" Thermoplastic Traffic Stripe	550	LF	\$ 2.00	\$ 1,100.00
34	Thermoplastic Pavement Marker	25	SF	\$ 100.00	\$ 2,500.00
35	4" Thermoplastic Traffic Stripe (Broken 36-12)	1,700	LF	\$ 1.25	\$ 2,125.00
36	4" Thermoplastic Traffic Stripe (Broken 17-7)	380	LF	\$ 1.25	\$ 475.00
37	Pavement Marker (Nonreflective)	80	EA	\$ 5.00	\$ 400.00
38	Pavement Marker (Retroreflective)	76	EA	\$ 10.00	\$ 760.00
39	Pavement Marker (Retroreflective-Recessed)	68	EA	\$ 50.00	\$ 3,400.00
40	Mobilization	1	LS	\$ 15,000.00	\$ 15,000.00
	Excludes Traffic Control for Mallard Construction. A Total of six shifts will be required to complete the above stated line items				\$ -
					\$ -
					\$ -
					\$ -
					\$ -
<b>BID TOTAL:</b>					<b>\$ 59,445.00</b>

### Project Terms & Conditions:

A minimum of 15 working days prior notification is required for each move-in. Mallard Const. will not be impacted by liquidated damages assessed by the Contractor / Agency due to an inadequate amount of time to completed Mallard Construction Operations.

The following materials and services are included in this quote: Thermoplastic [Yes], Paint [No], Markers [Yes], Traffic Signs-Striping Plans Only [No], Mast Arm Signs - To be Supplied Only [No], Thermo/ Paint removal [Yes], Marker removal [Yes], Temporary striping [No], Temp tab removal [No], Post "No Parking" Signs [No], Curb Painting [No], Channelizers [No]

[ 1 ] Total move-ins included in this quote for permanent striping. Additional move in charge. \$6,950.00

[ 1 ] Total move-ins included in this quote for Striping Removals. Additional move in charge. \$6,950.00

No Traffic control is included in this quote. Traffic control when included in this quote is only for Mallard Const. Operations.

If General Contractor or any of its sub-contractors work within Mallard Const. traffic control, the expense will be shared accordingly at Mallard Const. discretion. No advance posting, signing, or CMS is included for Mallard Const. traffic control.

Prime Contractor to provide us with a JOBSITE secure area for temporary storage of all hazardous stripe removal debris.

Prime Contractor to provide disposal area & dispose of all non-hazardous stripe & marker debris. Disposal area to be on site.

Pre-striping pavement preparation, including sweeping, concrete curing material removal are to be provided by others.

If Bonding is required Please add 3% to the total bid price. A minimum price of \$ 400.00 will be required for all bonds.

Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to install & remove USA Markings.

**Payment Terms:**

MAY 21 2015

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by Mallard Const. no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payments to Mallard Const. Full retention to be released no later than thirty (30) days after completion of Mallard Const. work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.

**General Terms & Conditions**

**NOTE: All contracts must be written to our legal corporate name "Mallard Construction, Inc."**

Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work.

Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Mallard Const. at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.

Mallard Const. is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, owner, contractor, vendors, suppliers, other subcontractors and other factors not in direct control of Mallard Const. For the delays caused by the aforementioned, Mallard Const. will be reimbursed for all direct and indirect costs plus a mark up of forty percent (40%), or as specified and allowed by the Prime Contract if the delays are caused by the Owner / Agency. Mallard Const. will be granted an extension of time to perform its work tantamount to the delays.

Price Includes General Liability Insurance coverage up to Two Million Dollars, Auto Liability up to One Million Dollars, and Umbrella liability up to Five Million Dollars. Bid Price does not includes cost for insurance requirement beyond that requirement. Price does not include any special insurance requirement (i.e. Railroad Insurance, etc). An additional cost will be required for this type of policy.

Mallard Const. requires fifteen (15) working days notice prior to commencement of any production activity. If any of Mallard Const. work will be a controlling operation on the critical path of this project, Mallard Const. must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Mallard Const. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Mallard Const. performing this work.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.

Mallard Const. must receive a letter of intent to award us the subcontract no later than (30) calendar days after bid date or this Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases orders related to the project. Violation of this action can nullify this proposal.

Submitted by: Gary Rivers, Estimating Manager  
Cell Phone 714-785-5394, Fax Number 714-974-1753

I hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements

Signature: \_\_\_\_\_ Print Name: \_\_\_\_\_  
Company: \_\_\_\_\_ Position: \_\_\_\_\_

Second Bidder

List the description of work, name, telephone number, certification number and dollar amount of each certified small business who will be employed on this project. Failure to provide this information may be cause for denial of the non-small business subcontractor preference. Attach additional sheets if necessary.

Submit to:

05-26-15A11:39 RCVD

MSC43  
Office Engineer  
Department of Transportation  
1727 30th Street  
Sacramento, CA 95816-7005

Person to contact: Brock Kernaghan  
(Please Type or Print)

(Area Code) Telephone number: 530-246-4292

Total Claimed Participation:

\$253,715.58  
36 % of Contract

Bid Item Number

13, 14, 24, 25

Description of Work, Service, or Materials:

Remove Asphalt Concrete, Cold Plane Asphalt, Hot Mix Asphalt, Tack Coat

Certified Small Business Name

Darren Taylor

Telephone No 5303782211 Certification No. 54213

\$Amount 66,690.00

Bid Item Number

2

Description of Work, Service, or Materials:

Construction Area Signs

Certified Small Business Name

Independent Structures Inc

Telephone No. 5302235238 Certification No. 1464280

\$Amount 9,150.00

Bid Item Number

23

Description of Work, Service, or Materials:

Remove Chip Seal

Certified Small Business Name

ABSL Construction

Telephone No. 5107270900 Certification No. 005270

\$Amount 25,572.00

Bid Item Number

1, 9, 11, 12

Description of Work, Service, or Materials:

Lead Compliance Plan, Remove Stripe, Remove Pavement Marker,  
Certified Small Business Name

Mallard Construction Inc

Telephone No. 7147855394 Certification No. 1748928

\$Amount 22,450.00

05-26-15A11:39 RCVD

Bid Item Number

32, 33, 34

Description of Work, Service, or Materials:

4" Thermo Traffic Stripe, 6" Thermo Traffic Stripe, Thermo Pavement Marker

Certified Small Business Name

Mallard Construction Inc

Telephone No. 7147855394 Certification No. 1748928

\$Amount 14,835.00

Bid Item Number

35, 36, 37, 38, 39, 40

Description of Work, Service, or Materials:

4" Thermo Traffic Stripe Broken, Pavement Markers, Mobilization

Certified Small Business Name

Mallard Construction Inc

Telephone No. 7147855394 Certification No. 1748928

\$Amount 22,160.00

Bid Item Number

19, 22

Description of Work, Service, or Materials:

Furnish Polyester Concrete Overlay, Furnish Bridge Deck Treatment Material

Certified Small Business Name

NAPSCO

Telephone No. 8054642067 Certification No. 1795560

\$Amount 92,858.58

Bid Item Number

Description of Work, Service, or Materials:

Certified Small Business Name

Telephone No. Certification No.

\$Amount

**DARREN TAYLOR CONSTRUCTION, Inc.**

5750 Pleasant View Drive  
Anderson, CA 96007

**Paving - Asphalt Milling - Trucking Services**

Contractor Lic No. 903262 A erti ie S all usness  
Unions - Operators, Laborers

MAY 21 2015

**BID PROPOSAL**

Date	Project	Bid Date	Bid Time
05-21-2015	01-0B2104	5-19-2015	2:00 PM
Proposed To	Attention	Agency	Location
BIDDING CONTRACTOR	ESTIMATING DEPT.	CAL TRANS	HUMBOLDT CO. VARIOUS

Addendum No. 1 Acknowledged

Item No	Description	Unit	Qty.	Unit Price	Total
13	REMOVE ASPHALT CONCRETE SURFACING (SEE DAILY RENTAL SHEET MICRO DRUM BRIDGE DECK)	SF	468	12400	<del>6200</del> Part 2c1
14	COLD PLAN ASPHALT CONCRETE PAVEMENT	SY	1070	\$12.00	\$12,840.00
24	HOT MIX ASPHALT (TYPE A)	TON	150	\$275.00	\$41,250.00
25	TACK COAT	TON	1	\$1,000.00	\$200.00
<b>TOTAL PROPOSAL</b>					<b>\$54,290.00</b>

**SCOPE**

ITEM 13 REMOVE ASPHALT CONCRETE SURFACING

Included: SEE DAILY RENTAL SHEETS

ITEM 14 COLD PLAN ASPHALT CONCRETE PAVEMENT

Included: Equipment, Labor, Mobilization, Off Haul Trucking, Sweep & Clean, Dump Site, Traffic Control

ITEM 24 HOT MIX ASPHALT (TYPE A)

Included: Equipment, Labor, Mobilization, Asphalt Mix, Trucking, Traffic Control, PCMB As Needed.

ITEM 25 TACK COAT

Included: Equipment, Labor, Mobilization, Material.

Schedule - 15 Day Notice Required

Exclusions - Erosion Control, Water Pollution Control Plan,

Accepted By: \_\_\_\_\_ Date \_\_\_\_\_

Respectfully Submitted,  
Brom Barker  
Project Manager  
Darren Taylor Construction

**DARREN TAYLOR CONSTRUCTION**  
 5750 Pleasant View Drive  
 Anderson, CA 96007

**Paving – Asphalt Milling – Trucking Services**  
 Contractor Lic No. 903262 A Certified Small Business No. 54213  
 Unions – Operators, Laborers

MAY 21 2015

**Rental Rates**

As Of January 1, 2015

Grinding / Milling Machines			
Machine	Operator (s)	Daily Rate	Overtime Rate (Per Hour)
Wirtgen 4'-0" Mill / Grinder W9000	2	\$3,000.00	\$450.00
Wirtgen 6'-0" Mill / Grinder W1900	2	\$3,400.00	\$520.00
Wirtgen 6'-6" Mill / Grinder W2000	2	\$3,400.00	\$520.00
Wirtgen 6'-6" Mill / Grinder W2000	2	\$3,200.00	\$520.00
Wirtgen 6'-6" Micro Drum	2	\$6,200.00	\$775.00
Wirtgen 6'-6" Micro Drum**	2	\$5,500.00	\$625.00

\*Charge Applies For Asphalt Removal From Bridge Deck

\*\* Charge Applies For Asphalt Removal From Roadway

FUEL CHARGE – An Additional Fuel Charge Of 5% May Apply At Time Work Is Done

- 1) Daily Rate Includes Cutting Teeth (8 Hour Shift)
- 2) Mobilization Billed @ \$120.00 Per Hour Portal To Portal
- 3) Pilot Car Billed At \$90.00 Per Hour (If Required) All Mobilization Permits Billed On An As Needed Basis

**WATER REQUIREMENTS:** Milling/Grinding Operations Reqlres 425 gal. per hour +/- Contractor To Supply Water Source and Water Truck.

The grinding / planning process produces airborne and surface particulates, water runoff and mud. Grinding Machines have a decibel rating of 90 dba at 25', and the prime contractor acknowledges the scope of Darren Taylor Constructions work including changing the elevation of the existing roadway. By accepting this proposal, the contractor releases and agrees to hold Darren Taylor Construction harmless for claims or damages arising out of or related to these or other by products of its normal use.

**EXCLUSIONS:** Water Source, Clean Up, Handwork, Sweeping, Permits, Bonds, Off Haul Trucking, Areas The Machine Will Not Reach, Portland Cement Grinding, Cobbles.

Darren Taylor Construction accepts NO responsibility for notifying Underground Service Alert, locating pipes, utilities, monuments, property markers, concrete or metal valve boxes, manholes, any obstacle above or below the surface. Repair charges for damage to the machine or property will be the Prime Contractors responsibility. The grinding / planning machine will not be operated in rock or cobble conditions.

**SCHEDULING:** 10 Days Notice Projects may take longer than anticipated, schedule is subject to change.

**PAYMENT:** Payment, in full due 90 days from invoice date

**EXTRA / ADDITIONAL WORK:** Darren Taylor Construction, pursuant to this agreement, will perform extra work (subject to our prior approval) at Cal Trans rental / force account rates.

**ADDITIONAL CHARGES:** Shifts lasting longer than 8 hours will have an additional charge of \$275.00 For Replacement Teeth. If an overnight stay is required, travel and or subsistence will be billed at \$150.00 Per Man Per Day.

Respectfully Submitted,  
 Brom Barker  
 Estimator  
 brom@darrentaylorconstruction.com

# INDEPENDENT Structures



Redding, Ca.

Estimating Dept.

## Quote

Independent Structures Inc.  
License #951126  
SBE #1464280  
8490 Hartmeyer lane  
Redding, Ca. 96002  
PH (530) 223-5238  
Fax (530) 223-5432  
Cell (530) 941-9006

Bid Date: 5/21/2015  
Contract Info:  
01-OE2104  
01-HUM-36,96,101,  
254-VAR  
Estimator:  
Scott Langum  
Dir# 1000008422

160

ITEM #	ITEM DESCRIPTION	QUANTITY	UNIT PRICE	TOTAL
2	CONSTRUCTION AREA SIGN	LUMP SUM	\$9,150.00	\$9,150.00
<del>3</del>	<del>TRAFFIC CONTROL</del> SEE ATTACHMENT			
<del>4</del>	<del>P.C.M.S.</del> SEE ATTACHMENT			
<b>TOTAL</b>				<b>\$9,150.00</b>

MAY 21 2015

# INDEPENDENT Structures Inc

Redding, Ca

TO: Estimating Dept.

## Quote

INDEPENDENT STRUCTURES INC Bid Date:  
 License # 951126 Contract Info:  
 SBE #1464280  
 8490 Hartmeyer Lane  
 Redding, CA. 96002  
 Ph (530) 223-5238 Estimator :  
 Fax (530) 223-5432 **SCOTT LANGUM**  
 CELL (530) 941-9006 Dir# 1000008422

TRAFFIC CONTROL SYSTEM IS A FOUR (4) HOUR MINIMUM CHARGE AT 70% OF RATES.  
 FULL RATE CHARGED AFTER FOUR (4) HOURS.

MAY 21 2015

TRAFFIC CONTROL -- LANE CLOSURES	DAY OR NIGHT
1 LANE, 1 DIRECTION, 1 MILE, 1 T.C. TRUCK, 2 MEN - includes two (2) standard ramp closures -	\$1225.00/8hr
1 LANE, 1 DIRECTION, 1 MILE, 1 T.C. TRUCK, 1 MAN **	\$825.00/8hr
Connector/Ramp closure with Detour during lane closure	*\$150.00/each
Additional lanes, ramps and/or miles	*\$50.00/each
IMPACT ATTENUATOR VEHICLE, WITH DRIVER	\$850.00/8hr
Pilot Car With Driver	\$700.00/8hr
FLAGGING - 2 MEN / DAY (T-13) / NO Rumble Strips	\$1100.00/8hr
FLAGGING - 2 MEN / NIGHT (T-13) / NO Rumble Strips	\$1250.00/8hr
FLAGGING - 2 MEN / DAY (T-13) / INCLUDES Rumble Strips	\$1250.00/8hr
FLAGGING - 2 MEN / NIGHT (T-13) / INCLUDES Rumble Strips	\$1400.00/8hr
NIGHT flagging includes two light sources	

Overtime is \$95.00 Per Hour Per Person over 8 hours  
 Doubletime is \$115.00 Per Hour Per Person.

IMPACT ATTENUATOR VEHICLE RENTAL RATES; -20 miles included per day - No Driver  
 \$350.00/day, \$1,200.00/1 week, \$3,000.00/4 weeks; \$150.00 delivery & \$150.00 pickup each.  
 (Surcharge \$0.75 per mile, portal to portal)

### CHANGEABLE MESSAGE SIGN RENTAL RATES

\$150.00/day, \$400.00/1 week, \$950.00/4 weeks; \$150.00 delivery & \$150.00 pickup each.  
 NO delivery or pick up charge if Independent Structures performs traffic control .

**ABSL Construction****DIR Registration No. 1000002818**29393 Pacific Street, Hayward, CA 94544  
TE: (510) 727-0900 Fax: (510) 727-0912Contractors License A 621781  
SMBE & DBE Certification CT-005270**Bid Quotation  
AC Grinding**

**Project Name:** CA/DOT Bridge Deck Repair  
**Project Number:** 01-0E2104  
**Bid Date:** 05/20/2015  
**Location:** Humboldt County, CA

**BID -Grinding****Item 23: Remove Chip Seal**

**Quantity:** 26,918 SF      **Unit Price:** 0.95/SF      **Price:** \$25,572

**This work to be completed in 2-3 day shifts.**

**This price includes grinding and trucking only. Contractor to provide dump site within 20 miles of job site.**

**Contractor to remove buttons, provide water, traffic control, temporary markings and all other items not specifically included.**

**ABSL will provide slurry disposal for an additional \$0.60/SF**

**Water to be supplied by contractor within 15 miles of job limits.**

**Exclusions: Bonding, Surveying, Testing, Traffic Control and other items not specifically included in this quote.**

MAY 21 2015

**ABSL Construction**

**DIR Registration No. 1000002818**

29393 Pacific Street, Hayward, CA 94544  
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781  
SMBE & DBE Certification CT-005270

**Bid Quotation  
AC Grinding**

**Project Name:** CA/DOT Bridge Deck Repair  
**Project Number:** 01-0E2104  
**Bid Date:** 05/21/2015  
**Location:** Humboldt County, CA

**BID – Cold Planing**

**Item 13: Remove Asphalt Concrete Surfacing**

**Quantity:** 468 SF **Lump Sum Price:** \$7,600

*This price includes cut, load, initial sweep, haul and one mobilization.  
This price is based on weekday work (Monday thru Friday).  
Contractor to perform detail work in areas inaccessible with a cold planing machine.*

ABSL Construction should be allowed to work a minimum of 8 hours per shift in a continuous operation.

MAY 21 2015

**ABSL Construction**

29393 Pacific Street, Hayward, CA 94544  
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781  
MBE & DBE Certification CT-005270

Portland cement concrete grinding is excluded from this quotation unless specifically quoted.

Removal of Asphalt Concrete over gutter damages can't be guaranteed by ABSL.

ABSL Construction will cold plane as close as possible to existing manholes, water valves, and other obstructions in cutting plane. Handwork and placing temporary asphalt tapers around these objects or at pavement edge for safety requirements are excluded.

Contractor to post streets with "No Parking" signs prior to subcontractor's phase of work, provide water or water meter and provide traffic control during cold planing operation.

All areas to be ground shall be clearly marked by the general or the job inspector.

A minimum of two weeks notice is requested prior to move in.

Anything not specifically included in this price should be considered excluded.

ABSL Construction does not accept backcharges due to machine breakdown during operation above the machine's daily rental fee.

Back charges will only be based on the time the machine is broken and will reflect the cost of the equipment for that time. All others costs due to the equipment breakdown will not be charged to ABSL Construction.

All teeth over one complete set will be charge to the contractor.

ABSL does not accept force account rates or retention.

This quotation will be part of our contract or purchase order agreement and is valid till a new change of the rates.

If you have any questions regarding the above quote please call me at (510) 727-0900 or fax at (510) 727-0912.

Sincerely,

**Daryl Vorne**

MAY 21 2015

**ABSL Construction**

29393 Pacific Street, Hayward, CA 94544  
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781  
SMBE & DBE Certification CT-005270

**GRINDING JOB AGREEMENT**

The prices set forth above are based on the following assumptions and are subject to change under conditions set forth below.

- 1) A minimum daily rate is any part of an 8 hour day and overtime will be charged for work done other than a regular weekday shift.
- 2) Modification to the work may require a change in the quote.
- 3) Unless otherwise indicated the unit prices are based on ABSL performing all the work included on the proposal. If ABSL does not receive a contract for all the work, the unit prices are subject to adjustment.
- 4) The unit prices are based on the estimated quantities in the bid proposal. If the quantity of the item changes by 25% or more the unit price is subject to equitable adjustment.
- 5) All teeth over one complete set will be charge to the contractor.
- 6) Prices are good for 30 days from the date of this proposal, after that date the prices are subject to adjustment.
- 7) In the event there is an increase in the cost of fuel of more than \$0.50 per gallon during the performance of this contract, ABSL will be entitled to a \$75.00 per day fuel surcharge. The base cost of fuel shall be established on the bid date of the contract by reference to the Weekly Retail On-Highway Diesel Prices for California, as published by the U.S. Department of Energy on its web site at [www.tonto.eia.doe.gov/oog/info/wohdp/diesel.asp](http://www.tonto.eia.doe.gov/oog/info/wohdp/diesel.asp).
- 8) If ABSL cannot proceed with its work as scheduled due to others, standby time will be charged at the following rate: \$425.00 per hour.
- 9) Downtime for equipment becoming stuck in wet or muddy sub-grade conditions will be charged at a stand-by time rate until removed. Additional equipment required for removal will be charged at a time and materials basis.
- 10) This proposal to be attached and made part of any and all resulting contracts.
- 11) The above price does not include permits, fees, bonding, state or local taxes.
- 12) This is a proposal only for the purpose of establishing a price for work as outlined. In the event ABSL is the low bidder a formal contract or PO suitable to both parties shall be prepared and fully executed.
- 13) Repairs of damage to ABSL equipment due to unmarked or buried obstructions; i.e. valve boxes, manholes covers, concrete, steel fence posts, steel pipe or excessive depth asphalt will be billed at time and material for repairs.
- 14) Backcharges to ABSL must be communicated by contractor in a written notice within 72 hours from the time of occurrence for backcharges.
- 15) Unless otherwise agreed to in writing prior to start of work, payment is due and payable within 30 days of billing, and no retention to be withheld on payments.
- 16) All utilities within mill grade are to be located and marked by customer. It is the sole responsibility of the lessee or renter (customer) to follow the requirements of the regional notification center law pursuant to Article 2 (Commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the California Government Code. Customer assumes sole responsibility for, and all subsequent liabilities coincident with following the requirements of the regional notification center law. Furthermore, customer agrees to be responsible for all damage to both utilities themselves and to our company's equipment by reason of ABSL equipment encountering unmarked utilities.
- 17) Items not specifically included are considered to be excluded. If you have any questions please call.

Thank You,

*Daryl Vorne*

MAY 21 2015



# MALLARD CONSTRUCTION INC.

MAY 21 2015

**A DVBE UNION CONTRACTOR - Laborers Local # 1184**

a SB/DVBE/SDVOSB Company DGS CERT # 1748928 CSLB # 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64

638 W. Southern Ave. Orange CA. 92865  
Ph. (714) 785-5394 Fax (714) 974-1753  
E-MAIL: GARY@MALLARDINC.COM

Quote No: GR-1405

Agency: Caltrans

Addenda Noted: 1 Is noted

DIR Number: 100007027

Project: Contract - 01-0E2104 - Bridge Deck Repair

Estimator: Gary Rivers

Email Address: [gary@mallardinc.com](mailto:gary@mallardinc.com)

Bid Date: 5/21/2015

Cell Phone 714-785-5394

Item	Item Description	Quantity	Unit	Unit Price	Extended Price
1	Lead Compliance Plan (For Yellow Removals Only)	1	LS	\$ 1,500.00	\$ 1,500.00
9	Remove Yellow Thermoplastic Traffic Stripe	730	LF	\$ 10.00	\$ 7,300.00
11	Remove Thermoplastic Traffic Stripe	6,540	LF	\$ 2.00	\$ 13,080.00
12	Remove Pavement Marker	190	EA	\$ 3.00	\$ 570.00
32	4" Thermoplastic Traffic Stripe	6,420	LF	\$ 1.75	\$ 11,235.00
33	6" Thermoplastic Traffic Stripe	550	LF	\$ 2.00	\$ 1,100.00
34	Thermoplastic Pavement Marker	25	SF	\$ 100.00	\$ 2,500.00
35	4" Thermoplastic Traffic Stripe (Broken 36-12)	1,700	LF	\$ 1.25	\$ 2,125.00
36	4" Thermoplastic Traffic Stripe (Broken 17-7)	380	LF	\$ 1.25	\$ 475.00
37	Pavement Marker (Nonreflective)	80	EA	\$ 5.00	\$ 400.00
38	Pavement Marker (Retroreflective)	76	EA	\$ 10.00	\$ 760.00
39	Pavement Marker (Retroreflective-Recessed)	68	EA	\$ 50.00	\$ 3,400.00
40	Mobilization	1	LS	\$ 15,000.00	\$ 15,000.00
	Excludes Traffic Control for Mallard Construction. A Total of six shifts will be required to complete the above stated line items				\$ -
					\$ -
					\$ -
					\$ -
					\$ -
					\$ -
<b>BID TOTAL:</b>					<b>\$ 59,445.00</b>

### Project Terms & Conditions:

A minimum of 15 working days prior notification is required for each move-in. Mallard Const. will not be impacted by liquidated damages assessed by the Contractor / Agency due to an inadequate amount of time to complete Mallard Construction Operations.

The following materials and services are included in this quote: Thermoplastic [Yes], Paint [No], Markers [Yes], Traffic Signs-Striping Plans Only [No], Mast Arm Signs - To be Supplied Only [No], Thermo/ Paint removal [Yes], Marker removal [Yes], Temporary striping [No], Temp tab removal [No], Post "No Parking" Signs [No], Curb Painting [No], Channelizers [No]

[1] Total move-ins included in this quote for permanent striping. Additional move in charge. \$6,950.00

[1] Total move-ins included in this quote for Striping Removals. Additional move in charge. \$6,950.00

No Traffic control is included in this quote. Traffic control when included in this quote is only for Mallard Const. Operations. If General Contractor or any of its sub-contractors work within Mallard Const. traffic control, the expense will be shared accordingly at Mallard Const. discretion. No advance posting, signing, or CMS is included for Mallard Const. traffic control.

Prime Contractor to provide us with a JOBSITE secure area for temporary storage of all hazardous stripe removal debris.

Prime Contractor to provide disposal area & dispose of all non-hazardous stripe & marker debris. Disposal area to be on site.

Pre-striping pavement preparation, including sweeping, concrete curing material removal are to be provided by others.

If Bonding is required Please add 3% to the total bid price. A minimum price of \$ 400.00 will be required for all bonds.

Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to install & remove USA Markings.

**Payment Terms:**

MAY 21 2015

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by Mallard Const. no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payments to Mallard Const. Full retention to be released no later than thirty (30) days after completion of Mallard Const. work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.

**General Terms & Conditions**

NOTE: All contracts must be written to our legal corporate name "Mallard Construction, Inc."

Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work.

Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Mallard Const. at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.

Mallard Const. is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, owner, contractor, vendors, suppliers, other subcontractors and other factors not in direct control of Mallard Const. For the delays caused by the aforementioned, Mallard Const. will be reimbursed for all direct and indirect costs plus a mark up of forty percent (40%), or as specified and allowed by the Prime Contract if the delays are caused by the Owner / Agency. Mallard Const. will be granted an extension of time to perform its work tantamount to the delays.

Price Includes General Liability Insurance coverage up to Two Million Dollars, Auto Liability up to One Million Dollars, and Umbrella Liability up to Five Million Dollars. Bid Price does not include cost for insurance requirement beyond that requirement. Price does not include any special insurance requirement (i.e. Railroad Insurance, etc). An additional cost will be required for this type of policy.

Mallard Const. requires fifteen (15) working days notice prior to commencement of any production activity. If any of Mallard Const. work will be a controlling operation on the critical path of this project, Mallard Const. must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Mallard Const. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Mallard Const. performing this work.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.

Mallard Const. must receive a letter of intent to award us the subcontract no later than (30) calendar days after bid date or this Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchase orders related to the project. Violation of this action can nullify this proposal.

Submitted by: Gary Rivers, Estimating Manager  
Cell Phone 714-785-5394, Fax Number 714-974-1753

I hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements

Signature: \_\_\_\_\_ Print Name: \_\_\_\_\_  
Company: \_\_\_\_\_ Position: \_\_\_\_\_

# NAPSCO

# PERFORMANCE COMPOSITES

**Proposal for** Polyester Concrete, HMWM  
**Project Name** BRIDGE DECK REPAIR  
**Project Owner** California Department of Transportation  
**Contract No.** 01-0E2104  
**Bids On** 05/21/2015

MATERIAL	QUANTITY	UNIT PRICE	NOTES	PRICE
N2860 Polyester Concrete (CF)	951	\$51.00	(Incl. 134 GAL MEKP)	\$48,501.00
N2875 HMWM (GAL)	800	\$40.00	(Incl. Top Sand)	\$32,000.00
	Subtotal:			<b>\$80,501.00</b>
	Tax:			\$6,037.58
	Estimated Freight:		From MFR	\$6,320.00
	Estimated Total:			<b>\$92,858.58</b>



NAPSCO N2860 Polyester Concrete and N2860H Polyester High Friction Surface Treatment materials are produced in alliance with Interplastic Corporation, a leader in resin research, design and development since 1959.

Interplastic Corporation resins are produced in ISO 9001:2008 and ISO 14001:2004 certified facilities.

**Tanker Rate:** \$2.50/Mile, \$190.00/Day  
**Tankers From:** Hawthorne, CA 90250

**Polymer Volumetric Mixer Rentals:** \$2,500/Day\*, \$10,000/Wk\*

\*Request details, each project differs. Additional operator and mobilization fees may apply. A separate proposal must be agreed prior to dispatch of polymer volumetric mixers.

Please carefully read through NAPSCO's Standard Terms & Conditions. The Terms & Conditions will assist your firm in the estimating process and outline the support NAPSCO can provide customers.

MAY 20 2015

MINERALS  
COMPOSITES  
MACHINERY

Visit us at [www.NAPSCO.co](http://www.NAPSCO.co)

**North American Poly Supply Co., Inc.**

1680 El Camino Real #3  
Atascadero, CA 93422

Toll Free: (800) 571-4109  
Tel: (805) 464-2067  
Fax: (888) 511-0659

# NAPSCO

# PERFORMANCE COMPOSITES

**NAPSCO composites are used around the world**

From California to inland Asia, NAPSCO composite materials such as NAPSCO's N2860 Polyester Concrete have been used globally as a solution for quick and cost effective rehabilitation of physical infrastructure. Formulated to US DOT specification, NAPSCO composites have brought positive light to an effective product previously restricted by costly distribution methods. NAPSCO's conglomerated mineral and polymer resources allow for efficient import of specialty components, and export of materials world-round.

**Ready-mix polymers**

NAPSCO sells and provides customers on a per-project basis efficient access to polymer volumetric mixers, both truck and larger trailer mounted units. Additionally, NAPSCO constructs job-ready fluid handling and mixing equipment to accommodate the majority of polymer products used in commercial and DOT applications including epoxies, HMWMM, MMA, polyesters and aggregate distribution devices.

NAPSCO is a dealer of many leading brands of pneumatic, paving, pump, metering and finishing equipment with distribution locations throughout the United States.

**Contact NAPSCO at (800) 571-4109.**

MAY 20 2015

**MINERALS  
COMPOSITES  
MACHINERY**

Visit us at [www.NAPSCO.co](http://www.NAPSCO.co)

**North American Poly Supply Co., Inc.**

1680 El Camino Real #3  
Atascadero, CA 93422

Toll Free: (800) 571-4109  
Tel: (805) 464-2067  
Fax: (888) 511-0659

Page 2 of 3

# NAPSCO

# PERFORMANCE COMPOSITES

I, \_\_\_\_\_ [PRINT NAME], hereby agree to this proposal and attached Terms and Conditions of North American Poly Supply Co., Inc. (NAPSCO):

Signature:	_____
Title:	_____
Date:	____/____/____
Company:	_____ <input type="checkbox"/> Corporation <input type="checkbox"/> LLC <input type="checkbox"/> Sole Proprietorship <input type="checkbox"/> Government (Check one) State of Incorporation (if any): _____
Address:	_____ _____ _____
Telephone:	(____) _____ - _____
Fax:	(____) _____ - _____
Email:	_____

MAY 20 2015

MINERALS  
COMPOSITES  
MACHINERY

Visit us at [www.NAPSCO.co](http://www.NAPSCO.co)

North American Poly Supply Co., Inc.

1680 El Camino Real #3  
Atascadero, CA 93422

Toll Free: (800) 571-4109  
Tel: (805) 464-2067  
Fax: (888) 511-0659

Second Bidder

Small Business

Subcontractors

# NAPSCO

# PERFORMANCE COMPOSITES

**Proposal for** Polyester Concrete, HMWM  
**Project Name** BRIDGE DECK REPAIR  
**Project Owner** California Department of Transportation  
**Contract No.** 01-0E2104  
**Bids On** 05/21/2015

MATERIAL	QUANTITY	UNIT PRICE	NOTES	PRICE
N2860 Polyester Concrete (CF)	951	\$51.00	(Incl. 134 GAL MEKP)	\$48,501.00
N2875 HMWM (GAL)	800	\$40.00	(Incl. Top Sand)	\$32,000.00
	Subtotal:			<b>\$80,501.00</b>
	Tax:			\$6,037.58
	Estimated Freight:		From MFR	\$6,320.00
	Estimated Total:			<b>\$92,858.58</b>



NAPSCO N2860 Polyester Concrete and N2860H Polyester High Friction Surface Treatment materials are produced in alliance with Interplastic Corporation, a leader in resin research, design and development since 1959.

Interplastic Corporation resins are produced in ISO 9001:2008 and ISO 14001:2004 certified facilities.

**Tanker Rate:** \$2.50/Mile, \$190.00/Day  
**Tankers From:** Hawthorne, CA 90250

**Polymer Volumetric Mixer Rentals:** \$2,500/Day\*, \$10,000/Wk\*

\*Request details, each project differs. Additional operator and mobilization fees may apply. A separate proposal must be agreed prior to dispatch of polymer volumetric mixers.

Please carefully read through NAPSCO's Standard Terms & Conditions. The Terms & Conditions will assist your firm in the estimating process and outline the support NAPSCO can provide customers.

MAY 20 2015

MINERALS  
COMPOSITES  
MACHINERY

Visit us at [www.NAPSCO.co](http://www.NAPSCO.co)

**North American Poly Supply Co., Inc.**

1680 El Camino Real #3  
Atascadero, CA 93422

Toll Free: (800) 571-4109  
Tel: (805) 464-2067  
Fax: (888) 511-0659

# NAPSCO

# PERFORMANCE COMPOSITES

## NAPSCO composites are used around the world

From California to inland Asia, NAPSCO composite materials such as NAPSCO's N2860 Polyester Concrete have been used globally as a solution for quick and cost effective rehabilitation of physical infrastructure. Formulated to US DOT specification, NAPSCO composites have brought positive light to an effective product previously restricted by costly distribution methods. NAPSCO's conglomerated mineral and polymer resources allow for efficient import of specialty components, and export of materials world-round.

## Ready-mix polymers

NAPSCO sells and provides customers on a per-project basis efficient access to polymer volumetric mixers, both truck and larger trailer mounted units. Additionally, NAPSCO constructs job-ready fluid handling and mixing equipment to accommodate the majority of polymer products used in commercial and DOT applications including epoxies, HMWM, MMA, polyesters and aggregate distribution devices.

NAPSCO is a dealer of many leading brands of pneumatic, paving, pump, metering and finishing equipment with distribution locations throughout the United States.

Contact NAPSCO at (800) 571-4109.

MAY 20 2015

MINERALS  
COMPOSITES  
MACHINERY

Visit us at [www.NAPSCO.co](http://www.NAPSCO.co)

North American Poly Supply Co., Inc.

1680 El Camino Real #3  
Atascadero, CA 93422

Toll Free: (800) 571-4109  
Tel: (805) 464-2067  
Fax: (888) 511-0659

# NAPSCO

# PERFORMANCE COMPOSITES

I, \_\_\_\_\_ [PRINT NAME], hereby agree to this proposal and attached Terms and Conditions of North American Poly Supply Co., Inc. (NAPSCO):

Signature:	_____
Title:	_____
Date:	____/____/____
Company:	_____ <input type="checkbox"/> Corporation <input type="checkbox"/> LLC <input type="checkbox"/> Sole Proprietorship <input type="checkbox"/> Government (Check one) State of Incorporation (if any): _____
Address:	_____ _____ _____
Telephone:	(____) _____ - _____
Fax:	(____) _____ - _____
Email:	_____

MAY 20 2015

MINERALS  
COMPOSITES  
MACHINERY

Visit us at [www.NAPSCO.co](http://www.NAPSCO.co)

**North American Poly Supply Co., Inc.**

1680 El Camino Real #3  
Atascadero, CA 93422

Toll Free: (800) 571-4109  
Tel: (805) 464-2067  
Fax: (888) 511-0659

**ABSL Construction****DIR Registration No. 1000002818**29393 Pacific Street, Hayward, CA 94544  
TE: (510) 727-0900 Fax: (510) 727-0912Contractors License A 621781  
SMBE & DBE Certification CT-005270**Bid Quotation  
AC Grinding**

**Project Name:** CA/DOT Bridge Deck Repair  
**Project Number:** 01-0E2104  
**Bid Date:** 05/20/2015  
**Location:** Humboldt County, CA

**BID -Grinding****Item 23: Remove Chip Seal**

**Quantity:** 26,918 SF      **Unit Price:** 0.95/SF      **Price:** \$25,572

***This work to be completed in 2-3 day shifts.***

***This price includes grinding and trucking only. Contractor to provide dump site within 20 miles of job site.***

***Contractor to remove buttons, provide water, traffic control, temporary markings and all other items not specifically included.***

***ABSL will provide slurry disposal for an additional \$0.60/SF***

***Water to be supplied by contractor within 15 miles of job limits.***

**Exclusions:** Bonding, Surveying, Testing, Traffic Control and other items not specifically included in this quote.

MAY 21 2015,

**ABSL Construction**

**DIR Registration No. 100002818**

29393 Pacific Street, Hayward, CA 94544  
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781  
SMBE & DBE Certification CT-005270

**Bid Quotation  
AC Grinding**

**Project Name:** CA/DOT Bridge Deck Repair  
**Project Number:** 01-0E2104  
**Bid Date:** 05/21/2015  
**Location:** Humboldt County, CA

**BID – Cold Planing**

**Item 13: Remove Asphalt Concrete Surfacing**

**Quantity:** 468 SF **Lump Sum Price:** \$7,600

*This price includes cut, load, initial sweep, haul and one mobilization.  
This price is based on weekday work (Monday thru Friday).  
Contractor to perform detail work in areas inaccessible with a cold planing machine.*

ABSL Construction should be allowed to work a minimum of 8 hours per shift in a continuous operation.

MAY 21 2015

**ABSL Construction**

29393 Pacific Street, Hayward, CA 94544  
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781  
MBE & DBE Certification CT-005270

Portland cement concrete grinding is excluded from this quotation unless specifically quoted.

Removal of Asphalt Concrete over gutter damages can't be guaranteed by ABSL.

ABSL Construction will cold plane as close as possible to existing manholes, water valves, and other obstructions in cutting plane. Handwork and placing temporary asphalt tapers around these objects or at pavement edge for safety requirements are excluded.

Contractor to post streets with "No Parking" signs prior to subcontractor's phase of work, provide water or water meter and provide traffic control during cold planing operation.

All areas to be ground shall be clearly marked by the general or the job inspector.

A minimum of two weeks notice is requested prior to move in.

Anything not specifically included in this price should be considered excluded.

ABSL Construction does not accept backcharges due to machine breakdown during operation above the machine's daily rental fee.

Back charges will only be based on the time the machine is broken and will reflect the cost of the equipment for that time. All others costs due to the equipment breakdown will not be charged to ABSL Construction.

All teeth over one complete set will be charge to the contractor.

ABSL does not accept force account rates or retention.

This quotation will be part of our contract or purchase order agreement and is valid till a new change of the rates.

If you have any questions regarding the above quote please call me at (510) 727-0900 or fax at (510) 727-0912.

Sincerely,

**Daryl Vorne**

MAY 21 2015

**ABSL Construction**

29393 Pacific Street, Hayward, CA 94544  
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781  
SMBE & DBE Certification CT-005270

**GRINDING JOB AGREEMENT**

The prices set forth above are based on the following assumptions and are subject to change under conditions set forth below.

- 1) A minimum daily rate is any part of an 8 hour day and overtime will be charged for work done other than a regular weekday shift.
- 2) Modification to the work may require a change in the quote.
- 3) Unless otherwise indicated the unit prices are based on ABSL performing all the work included on the proposal. If ABSL does not receive a contract for all the work, the unit prices are subject to adjustment.
- 4) The unit prices are based on the estimated quantities in the bid proposal. If the quantity of the item changes by 25% or more the unit price is subject to equitable adjustment.
- 5) All teeth over one complete set will be charge to the contractor.
- 6) Prices are good for 30 days from the date of this proposal, after that date the prices are subject to adjustment.
- 7) In the event there is an increase in the cost of fuel of more than \$0.50 per gallon during the performance of this contract, ABSL will be entitled to a \$75.00 per day fuel surcharge. The base cost of fuel shall be established on the bid date of the contract by reference to the Weekly Retail On-Highway Diesel Prices for California, as published by the U.S. Department of Energy on its web site at [www.tonto.eia.doe.gov/oog/info/wohdp/diesel.asp](http://www.tonto.eia.doe.gov/oog/info/wohdp/diesel.asp).
- 8) If ABSL cannot proceed with its work as scheduled due to others, standby time will be charged at the following rate: \$425.00 per hour.
- 9) Downtime for equipment becoming stuck in wet or muddy sub-grade conditions will be charged at a stand-by time rate until removed. Additional equipment required for removal will be charged at a time and materials basis.
- 10) This proposal to be attached and made part of any and all resulting contracts.
- 11) The above price does not include permits, fees, bonding, state or local taxes.
- 12) This is a proposal only for the purpose of establishing a price for work as outlined. In the event ABSL is the low bidder a formal contract or PO suitable to both parties shall be prepared and fully executed.
- 13) Repairs of damage to ABSL equipment due to unmarked or buried obstructions; i.e. valve boxes, manholes covers, concrete, steel fence posts, steel pipe or excessive depth asphalt will be billed at time and material for repairs.
- 14) Backcharges to ABSL must be communicated by contractor in a written notice within 72 hours from the time of occurrence for backcharges.
- 15) Unless otherwise agreed to in writing prior to start of work, payment is due and payable within 30 days of billing, and no retention to be withheld on payments.
- 16) All utilities within mill grade are to be located and marked by customer. It is the sole responsibility of the lessee or renter (customer) to follow the requirements of the regional notification center law pursuant to Article 2 (Commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the California Government Code. Customer assumes sole responsibility for, and all subsequent liabilities coincident with following the requirements of the regional notification center law. Furthermore, customer agrees to be responsible for all damage to both utilities themselves and to our company's equipment by reason of ABSL equipment encountering unmarked utilities.
- 17) Items not specifically included are considered to be excluded. If you have any questions please call.

Thank You,

*Daryl Vorne*

MAY 21 2015



# MALLARD CONSTRUCTION INC.

MAY 21 2015

**A DVBE UNION CONTRACTOR - Laborers Local # 1184**

a SB/DVBE/SDVOSB Company DGS CERT # 1748928 CSLB # 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64

638 W. Southern Ave. Orange CA. 92865  
Ph. (714) 785-5394 Fax (714) 974-1753  
E-MAIL: GARY@MALLARDINC.COM

Quote No: GR-1405

Agency: Caltrans

Addenda Noted: 1 Is noted

DIR Number: 1000007027

Project: Contract - 01-0E2104 - Bridge Deck Repair

Estimator: Gary Rivers

Email Address: [gary@mallardinc.com](mailto:gary@mallardinc.com)

Bid Date: 5/21/2015

Cell Phone 714-785-5394

Item	Item Description	Quantity	Unit	Unit Price	Extended Price
1	Lead Compliance Plan (For Yellow Removals Only)	1	LS	\$ 1,500.00	\$ 1,500.00
9	Remove Yellow Thermoplastic Traffic Stripe	730	LF	\$ 10.00	\$ 7,300.00
11	Remove Thermoplastic Traffic Stripe	6,540	LF	\$ 2.00	\$ 13,080.00
12	Remove Pavement Marker	190	EA	\$ 3.00	\$ 570.00
32	4" Thermoplastic Traffic Stripe	6,420	LF	\$ 1.75	\$ 11,235.00
33	6" Thermoplastic Traffic Stripe	550	LF	\$ 2.00	\$ 1,100.00
34	Thermoplastic Pavement Marker	25	SF	\$ 100.00	\$ 2,500.00
35	4" Thermoplastic Traffic Stripe (Broken 36-12)	1,700	LF	\$ 1.25	\$ 2,125.00
36	4" Thermoplastic Traffic Stripe (Broken 17-7)	380	LF	\$ 1.25	\$ 475.00
37	Pavement Marker (Nonreflective)	80	EA	\$ 5.00	\$ 400.00
38	Pavement Marker (Retroreflective)	76	EA	\$ 10.00	\$ 760.00
39	Pavement Marker (Retroreflective-Recessed)	68	EA	\$ 50.00	\$ 3,400.00
40	Mobilization	1	LS	\$ 15,000.00	\$ 15,000.00
	Excludes Traffic Control for Mallard Construction. A Total of six shifts will be required to complete the above stated line items				\$ -
					\$ -
					\$ -
					\$ -
					\$ -
					\$ -
<b>BID TOTAL:</b>					<b>\$ 59,445.00</b>

### Project Terms & Conditions:

- A. A minimum of 15 working days prior notification is required for each move-in. Mallard Const. will not be impacted by Liquidated Damages assessed by the Contractor / Agency due to an inadequate amount of time to completed Mallard Construction Operations.
- B. The following materials and services are included in this quote: Thermoplastic [Yes], Paint [No], Markers [Yes], Traffic Signs-Striping Plans Only [No], Mast Arm Signs - To be Supplied Only [No], Thermo/ Paint removal [Yes], Marker removal [Yes], Temporary striping [No], Temp tab removal [No], Post "No Parking" Signs [No], Curb Painting [No], Channelizers [No]
- C. [ 1 ] Total move-ins Included in this quote for permanent striping. Additional move in charge. \$6,950.00  
[ 1 ] Total move-ins included in this quote for Striping Removals. Additional move in charge. \$6,950.00
- D. No Traffic control is included in this quote. Traffic control when included in this quote is only for Mallard Const. Operations.
- E. If General Contractor or any of its sub-contractors work within Mallard Const. traffic control, the expense will be shared accordingly at Mallard Const. discretion. No advance posting, signing, or CMS is included for Mallard Const. traffic control.
- F. Prime Contractor to provide us with a JOBSITE secure area for temporary storage of all hazardous stripe removal debris.
- G. Prime Contractor to provide disposal area & dispose of all non-hazardous stripe & marker debris. Disposal area to be on site.
- H. Pre-striping pavement preparation, including sweeping, concrete curing material removal are to be provided by others.
- I. If Bonding is required Please add 3% to the total bid price. A minimum price of \$ 400.00 will be required for all bonds.
- J. Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to install & remove USA Markings.

**Payment Terms:**

MAY 21 2015

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by Mallard Const. no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payments to Mallard Const. Full retention to be released no later than thirty (30) days after completion of Mallard Const. work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.

**General Terms & Conditions**

**NOTE: All contracts must be written to our legal corporate name "Mallard Construction, Inc."**

Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work.

Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Mallard Const. at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.

Mallard Const. is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, owner, contractor, vendors, suppliers, other subcontractors and other factors not in direct control of Mallard Const. For the delays caused by the aforementioned, Mallard Const. will be reimbursed for all direct and indirect costs plus a mark up of forty percent (40%), or as specified and allowed by the Prime Contract if the delays are caused by the Owner / Agency. Mallard Const. will be granted an extension of time to perform its work tantamount to the delays.

Price Includes General Liability Insurance coverage up to Two Million Dollars, Auto Liability up to One Million Dollars, and Umbrella Liability up to Five Million Dollars. Bid Price does not include cost for insurance requirement beyond that requirement. Price does not include any special insurance requirement (i.e. Railroad Insurance, etc). An additional cost will be required for this type of policy.

Mallard Const. requires fifteen (15) working days notice prior to commencement of any production activity. If any of Mallard Const. work will be a controlling operation on the critical path of this project, Mallard Const. must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Mallard Const. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Mallard Const. performing this work.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.

Mallard Const. must receive a letter of intent to award us the subcontract no later than (30) calendar days after bid date or this Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases orders related to the project. Violation of this action can nullify this proposal.

Submitted by: Gary Rivers, Estimating Manager  
Cell Phone 714-785-5394, Fax Number 714-974-1753

I hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements

Signature: \_\_\_\_\_ Print Name: \_\_\_\_\_

Company: \_\_\_\_\_ Position: \_\_\_\_\_

## Alfred Civil Engineering

7604 Soquel Way  
Citrus Heights, CA 95610

5/19/2015

DBE Certification # 41902  
QSD/P Certification # 25398  
DIR Registration # 1000005898

Subject: 01-0E2104: - BRIDGE DECK REPAIR

Attn: Estimator

We have reviewed the plans and specifications for the above-referenced contract and submit for your consideration the following services:

BID ITEM	ITEM CODE	ITEM DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AMOUNT
6	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	1	\$500	\$500

Scope does not include WPCP manager; provision, transportation, or installation of BMP materials.  
Scope is good for 60 days after bid opening date.

Sincerely,

*Bori A Touray*

Bori A. Touray PE, QSD/QSP

[touray@alfredce.com](mailto:touray@alfredce.com)

Alfred Civil Engineering

(916) 241-5309

MAY 20 2015



Estimating Dept.

**Quote**

Independent Structures Inc.  
 License #951126  
 SBE #1464280  
 8490 Hartmeyer lane  
 Redding, Ca. 96002  
 PH (530) 223-5238  
 Fax (530) 223-5432  
 Cell (530) 941-9006

Bid Date: 5/21/2015  
 Contract Info:  
 01-OE2104  
 01-HUM-36,96,101,  
 254-VAR  
 Estimator:  
 Scott Langum  
 Dir# 1000008422

100

ITEM #	ITEM DESCRIPTION	QUANTITY	UNIT PRICE	TOTAL
2	CONSTRUCTION AREA SIGN	LUMP SUM	\$9,150.00	\$9,150.00
<del>3</del>	<del>TRAFFIC CONTROL</del> SEE ATTACHMENT			
<del>4</del>	<del>P.C.M.S.</del> SEE ATTACHMENT			
<b>TOTAL</b>				<b>\$9,150.00</b>

MAY 21 2015



Redding, Ca

TO: Estimating Dept.

### Quote

INDEPENDENT STRUCTURES INC Bid Date:  
 License # 951126 Contract Info:  
 SBE #1464280  
 8490 Hartmeyer Lane  
 Redding, CA. 96002  
 Ph (530) 223-5238 Estimator :  
 Fax (530) 223-5432 SCOTT LANGUM  
 CELL (530) 941-9006 Dir# 100008422

TRAFFIC CONTROL SYSTEM IS A FOUR (4) HOUR MINIMUM CHARGE AT 70% OF RATES.  
 FULL RATE CHARGED AFTER FOUR (4) HOURS.

MAY 21 2015

TRAFFIC CONTROL -- LANE CLOSURES	DAY OR NIGHT
1 LANE, 1 DIRECTION, 1 MILE, 1 T.C. TRUCK, 2 MEN - includes two (2) standard ramp closures -	\$1225.00/8hr
1 LANE, 1 DIRECTION, 1 MILE, 1 T.C. TRUCK, 1 MAN **	\$825.00/8hr
Connector/Ramp closure with Detour during lane closure	*\$150.00/each
Additional lanes, ramps and/or miles	*\$50.00/each
IMPACT ATTENUATOR VEHICLE, WITH DRIVER	\$850.00/8hr
Pilot Car With Driver	\$700.00/8hr
FLAGGING - 2 MEN / DAY (T-13) / NO Rumble Strips	\$1100.00/8hr
FLAGGING - 2 MEN / NIGHT (T-13) / NO Rumble Strips	\$1250.00/8hr
FLAGGING - 2 MEN / DAY (T-13) / INCLUDES Rumble Strips	\$1250.00/8hr
FLAGGING - 2 MEN / NIGHT (T-13) / INCLUDES Rumble Strips	\$1400.00/8hr
NIGHT flagging includes two light sources	

Overtime is \$95.00 Per Hour Per Person over 8 hours  
 Doubletime is \$115.00 Per Hour Per Person.

IMPACT ATTENUATOR VEHICLE RENTAL RATES; -20 miles included per day - No Driver  
 \$350.00/day, \$1,200.00/1 week, \$3,000.00/4 weeks; \$150.00 delivery & \$150.00 pickup each.  
 (Surcharge \$0.75 per mile, portal to portal)

#### CHANGEABLE MESSAGE SIGN RENTAL RATES

\$150.00/day, \$400.00/1 week, \$950.00/4 weeks; \$150.00 delivery & \$150.00 pickup each.  
 NO delivery or pick up charge if Independent Structures performs traffic control .

**DARREN TAYLOR CONSTRUCTION, Inc.**

5750 Pleasant View Drive  
Anderson, CA 96007

**Paving – Asphalt Milling – Trucking Services**

Contractor Lic No. 903262 A erti ie S all usness  
Unions – Operators, Laborers

MAY 21 2015

**BID PROPOSAL**

<b>Date</b>	<b>Project</b>	<b>Bid Date</b>	<b>Bld Time</b>
05-21-2015	01-0B2104	5-19-2015	2:00 PM
<b>Proposed To</b>	<b>Attention</b>	<b>Agency</b>	<b>Location</b>
BIDDING CONTRACTOR	ESTIMATING DEPT.	CAL TRANS	HUMBOLDT CO. VARIOUS

Addendum No. 1 Acknowledged

Item No	Description	Unit	Qty.	Unit Price	Total
13	REMOVE ASPHALT CONCRETE SURFACING (SEE DAILY RENTAL SHEET MICRO DRUM BRIDGE DECK)	SF	468	12400	<del>6200</del> Part 1, 2
14	COLD PLAN ASPHALT CONCRETE PAVEMENT	SY	1070	\$12.00	\$12,840.00
24	HOT MIX ASPHALT (TYPE A)	TON	150	\$275.00	\$41,250.00
25	TACK COAT	TON	1	\$1,000.00	\$200.00
<b>TOTAL PROPOSAL</b>					<b>\$54,290.00</b>

**SCOPE**

**ITEM 13 REMOVE ASPHALT CONCRETE SURFACING**

Included: SEE DAILY RENTAL SHEETS

**ITEM 14 COLD PLAN ASPHALT CONCRETE PAVEMENT**

Included: Equipment, Labor, Mobilization, Off Haul Trucking, Sweep & Clean, Dump Site, Traffic Control

**ITEM 24 HOT MIX ASPHALT (TYPE A)**

Included: Equipment, Labor, Mobilization, Asphalt Mix, Trucking, Traffic Control, PCMB As Needed.

**ITEM 25 TACK COAT**

Included: Equipment, Labor, Mobilization, Material.

Schedule – 15 Day Notice Required

Exclusions – Erosion Control, Water Pollution Control Plan,

Accepted By: \_\_\_\_\_ Date \_\_\_\_\_

Respectfully Submitted,  
Brom Barker  
Project Manager  
Darren Taylor Construction

DIR # 1000005101

**DARREN TAYLOR CONSTRUCTION**  
 5750 Pleasant View Drive  
 Anderson, CA 96007

**Paving – Asphalt Milling – Trucking Services**  
 Contractor Lic No. 903262 A Certified Small Business No. 54213  
 Unions – Operators, Laborers

MAY 21 2015

**Rental Rates**

As Of January 1, 2015

Grinding / Milling Machines			
Machine	Operator (s)	Daily Rate	Overtime Rate (Per Hour)
Wirtgen 4'-0" Mill / Grinder 1900DC	2	\$3,000.00	\$450.00
Wirtgen 6'-0" Mill / Grinder W1900	2	\$3,400.00	\$520.00
Wirtgen 6'-6" Mill / Grinder 1900DC	2	\$3,400.00	\$520.00
Wirtgen 6'-6" Mill / Grinder W2000	2	\$3,200.00	\$520.00
Wirtgen 6'-6" Micro Drum	2	\$6,200.00	\$775.00
Wirtgen 6'-6" Micro Drum**	2	\$5,500.00	\$625.00

\*Charge Applies For Asphalt Removal From Bridge Deck

\*\* Charge Applies For Asphalt Removal From Roadway

FUEL CHARGE – An Additional Fuel Charge Of 5% May Apply At Time Work Is Done

- 1) Daily Rate Includes Cutting Teeth (8 Hour Shift)
- 2) Mobilization Billed @ \$120.00 Per Hour Portal To Portal
- 3) Pilot Car Billed At \$90.00 Per Hour (If Required) All Mobilization Permits Billed On An As Needed Basis

**WATER REQUIREMENTS:** Milling/Grinding Operations Reqlres 425 gal. per hour +/- Contractor To Supply Water Source and Water Truck.

The grinding / planning process produces airborne and surface particulates, water runoff and mud. Grinding Machines have a decibel rating of 90 dba at 25', and the prime contractor acknowledges the scope of Darren Taylor Constructions work including changing the elevation of the existing roadway. By accepting this proposal, the contractor releases and agrees to hold Darren Taylor Construction harmless for claims or damages arising out of or related to these or other by products of its normal use.

**EXCLUSIONS:** Water Source, Clean Up, Handwork, Sweeping, Permits, Bonds, Off Haul Trucking, Areas The Machine Will Not Reach, Portland Cement Grinding, Cobbles.

Darren Taylor Construction accepts **NO** responsibility for notifying Underground Service Alert, locating pipes, utilities, monuments, property markers, concrete or metal valve boxes, manholes, any obstacle above or below the surface. Repair charges for damage to the machine or property will be the Prime Contractors responsibility. The grinding / planning machine will not be operated in rock or cobble conditions.

**SCHEDULING:** 10 Days Notice Projects may take longer than anticipated, schedule is subject to change.

**PAYMENT:** Payment, in full due 30 days from invoice date

**EXTRA / ADDITIONAL WORK:** Darren Taylor Construction, pursuant to this agreement, will perform extra work (subject to our prior approval) at Cal Trans rental / force account rates.

**ADDITIONAL CHARGES:** Shifts lasting longer than 8 hours will have an additional charge of \$275.00 For Replacement Teeth. If an overnight stay is required, travel and or subsistence will be billed at \$150.00 Per Man Per Day.

Respectfully Submitted,  
 Brom Barker  
 Estimator [brom@darrentaylorconstruction.com](mailto:brom@darrentaylorconstruction.com)

DVBE

Subcontractors



# MALLARD CONSTRUCTION INC.

MAY 21 2015

**A DVBE UNION CONTRACTOR - Laborers Local # 1184**

a SB/DVBE/SDVOSB Company DGS CERT # 1748928 CSLB # 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64

638 W. Southern Ave. Orange CA. 92865  
Ph. (714) 785-5394 Fax (714) 974-1753  
E-MAIL: GARY@MALLARDINC.COM

Quote No: GR-1405

Agency: Caltrans

Addenda Noted: 1 Is noted

DIR Number: 100007027

Project: Contract - 01-0E2104 - Bridge Deck Repair

Estimator: Gary Rivers

Email Address: [gary@mallardinc.com](mailto:gary@mallardinc.com)

Bid Date: 5/21/2015

Cell Phone 714-785-5394

Item	Item Description	Quantity	Unit	Unit Price	Extended Price
					\$ -
1	Lead Compliance Plan (For Yellow Removals Only)	1	LS	\$ 1,500.00	\$ 1,500.00
9	Remove Yellow Thermoplastic Traffic Stripe	730	LF	\$ 10.00	\$ 7,300.00
11	Remove Thermoplastic Traffic Stripe	6,540	LF	\$ 2.00	\$ 13,080.00
12	Remove Pavement Marker	190	EA	\$ 3.00	\$ 570.00
32	4" Thermoplastic Traffic Stripe	6,420	LF	\$ 1.75	\$ 11,235.00
33	6" Thermoplastic Traffic Stripe	550	LF	\$ 2.00	\$ 1,100.00
34	Thermoplastic Pavement Marker	25	SF	\$ 100.00	\$ 2,500.00
35	4" Thermoplastic Traffic Stripe (Broken 36-12)	1,700	LF	\$ 1.25	\$ 2,125.00
36	4" Thermoplastic Traffic Stripe (Broken 17-7)	380	LF	\$ 1.25	\$ 475.00
37	Pavement Marker (Nonreflective)	80	EA	\$ 5.00	\$ 400.00
38	Pavement Marker (Retroreflective)	76	EA	\$ 10.00	\$ 760.00
39	Pavement Marker (Retroreflective-Recessed)	68	EA	\$ 50.00	\$ 3,400.00
40	Mobilization	1	LS	\$ 15,000.00	\$ 15,000.00
	Excludes Traffic Control for Mallard Construction. A Total of six shifts will be required to complete the above stated line items				\$ -
					\$ -
					\$ -
					\$ -
					\$ -
<b>BID TOTAL:</b>					<b>\$ 59,445.00</b>

### Project Terms & Conditions:

- A. A minimum of 15 working days prior notification is required for each move-in. Mallard Const. will not be impacted by liquidated damages assessed by the Contractor / Agency due to an inadequate amount of time to complete Mallard Construction Operations.
- B. The following materials and services are included in this quote: Thermoplastic [Yes], Paint [No], Markers [Yes], Traffic Signs-Striping Plans Only [No], Mast Arm Signs - To be Supplied Only [No], Thermo/ Paint removal [Yes], Marker removal [Yes], Temporary striping [No], Temp tab removal [No], Post "No Parking" Signs [No], Curb Painting [No], Channelizers [No]
- C. [ 1 ] Total move-ins included in this quote for permanent striping. Additional move in charge. \$6,950.00  
[ 1 ] Total move-ins included in this quote for Striping Removals. Additional move in charge. \$6,950.00
- D. No Traffic control is included in this quote. Traffic control when included in this quote is only for Mallard Const. Operations.
- E. If General Contractor or any of its sub-contractors work within Mallard Const. traffic control, the expense will be shared accordingly at Mallard Const. discretion. No advance posting, signing, or CMS is included for Mallard Const. traffic control.
- F. Prime Contractor to provide us with a JOBSITE secure area for temporary storage of all hazardous stripe removal debris.
- G. Prime Contractor to provide disposal area & dispose of all non-hazardous stripe & marker debris. Disposal area to be on site.
- H. Pre-striping pavement preparation, including sweeping, concrete curing material removal are to be provided by others.
- I. If Bonding is required Please add 3% to the total bid price. A minimum price of \$ 400.00 will be required for all bonds.
- J. Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to install & remove USA Markings.

**Payment Terms:**

MAY 21 2015

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by Mallard Const. no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payments to Mallard Const. Full retention to be released no later than thirty (30) days after completion of Mallard Const. work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.

**General Terms & Conditions**

NOTE: All contracts must be written to our legal corporate name "Mallard Construction, Inc."

Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work.

Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Mallard Const. at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.

Mallard Const. is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, owner, contractor, vendors, suppliers, other subcontractors and other factors not in direct control of Mallard Const. For the delays caused by the aforementioned, Mallard Const. will be reimbursed for all direct and indirect costs plus a mark up of forty percent (40%), or as specified and allowed by the Prime Contract if the delays are caused by the Owner / Agency. Mallard Const. will be granted an extension of time to perform its work tantamount to the delays.

Price Includes General Liability Insurance coverage up to Two Million Dollars, Auto Liability up to One Million Dollars, and Umbrella Liability up to Five Million Dollars. Bid Price does not include cost for insurance requirement beyond that requirement. Price does not include any special insurance requirement (i.e. Railroad Insurance, etc). An additional cost will be required for this type of policy.

Mallard Const. requires fifteen (15) working days notice prior to commencement of any production activity. If any of Mallard Const. work will be a controlling operation on the critical path of this project, Mallard Const. must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Mallard Const. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Mallard Const. performing this work.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.

Mallard Const. must receive a letter of intent to award us the subcontract no later than (30) calendar days after bid date or this Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases orders related to the project. Violation of this action can nullify this proposal.

Submitted by: Gary Rivers, Estimating Manager  
Cell Phone 714-785-5394, Fax Number 714-974-1753

I hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements

Signature: \_\_\_\_\_ Print Name: \_\_\_\_\_  
Company: \_\_\_\_\_ Position: \_\_\_\_\_

Advertising

&

Solicitation

Addressee	Start Time	Time	Prints	Result	Note
92212140	04-29 12:28	00:00:47	002/002	OK	

**Note** TMR:Timer TX, PDL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mix Original TX, CALL:Manual TX, CSAC:CSAC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, Sp:Special Original, FCODE:F-code, RTX:Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

**Result** OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: Rx from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error, PRINT:Compulsory Memory Document Print, DEL:Compulsory Memory Document Delete, SEND:Compulsory Memory Document Send.

APR 29 2015

221-2140

Listing Only  Place Ad

**AEOE, MBE, WBE, SBE, DBE & DVBE REQUEST FORM**

**LISTING ONLY**

**LISTING & AD**

Date \_\_\_\_\_ Time \_\_\_\_\_

Date 4/29/15 Time \_\_\_\_\_ : \_\_\_\_\_ **M**

Company Name: J. F. Shea Construction, Inc.

Company Name: J. F. Shea Construction, Inc.

Phone: 530) 246-4292

Address: P. O. Box 494519

Fax: 530) 246-9940

City, State, Zip: Redding, Ca. 96049-4519

Contact Person: \_\_\_\_\_

Phone: 530) 246-4292

Job Location: \_\_\_\_\_

Fax: 530) 246-9940

Job Name: \_\_\_\_\_

License #: 799989 A

Job Number: \_\_\_\_\_

Per: \_\_\_\_\_

Bid Date: \_\_\_\_\_ Bid Time: \_\_\_\_\_

Contact Person: Stacy Dutra

Job Location: \_\_\_\_\_

Place Ad on These Dates: ASAP - please run until bid date, thanks!

Job Name: \_\_\_\_\_

Job Number: \_\_\_\_\_

Job Location: Humboldt County

Job Name: Bridge Deck Repair

Job Number: \_\_\_\_\_  
Contract #: 01-0E2104

Bid Date: 5/21/15 Time: 2:00 PM

Members \$20/Week Non-Members \$40/Week

Place Ad on These Dates: \_\_\_\_\_

Non-Member Payment

Payment: \_\_\_\_\_  
Total amount \$ \_\_\_\_\_  
Date Received \_\_\_\_\_

Job Location: \_\_\_\_\_

Job Name: \_\_\_\_\_

Job Number: \_\_\_\_\_

Bid Date: \_\_\_\_\_ Time: \_\_\_\_\_

Bulletin

Listing Was Done: \_\_\_\_\_

Ad Was Done: \_\_\_\_\_

Fax #: (530) 221-2140

# AEOE, MBE, WBE, SBE, DBE & DVBE REQUEST FORM

LISTING ONLY	LISTING & AD
Date _____ Time _____	Date <u>4/29/15</u> Time _____ : _____ M
Company Name: <u>J. F. Shea Construction, Inc.</u>	Company Name: <u>J. F. Shea Construction, Inc.</u>
Phone: <u>530) 246-4292</u>	Address: <u>P. O. Box 494519</u>
Fax: <u>530) 246-9940</u>	City, State, Zip: <u>Redding, Ca. 96049-4519</u>
Contact Person: _____	Phone: <u>530) 246-4292</u>
Job Location: _____	Fax: <u>530) 246-9940</u>
Job Name: _____	License #: <u>769989 A</u>
Job Number: _____	Per: _____
Bid Date: _____ Bid Time: _____	Contact Person: <u>Stacy Dutra</u>
Job Location: _____	Place Ad on These Dates: <u>ASAP - please run until bid date, thanks!</u>
Job Name: _____	Job Location: <u>Humboldt County</u>
Job Number: _____	Job Name: <u>Bridge Deck Repair</u>
Bid Date: _____ Bid Time: _____	Job Number: <u>Contract #: 01-0E2104</u>
Members \$20/Week    Non-Members \$40/Week	Bid Date: <u>5/21/15</u> Time: <u>2:00 PM</u>
Non-Member Payment	Place Ad on These Dates: _____
Payment: _____	Job Location: _____
Failed _____	Job Name: _____
Amount \$ _____	Job Number: _____
Date Received _____	Bid Date: _____ Time: _____
Bulletin	
Listing Was Done: _____	
Ad Was Done: _____	

**REQUEST FOR QUALIFIED DVBE  
SUBCONTRACTORS & SUPPLIERS FOR:**

**INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS**  
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
Bridge Deck Repair  
**FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS**  
Contract #: 01-0E2104  
Engineers Estimate: \$690,000.00  
Bid Date: 5/21/2015 @ 2 PM  
Goal: 5 % DVBE

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

1	LEAD COMPLIANCE PLAN	20 (F)	PLACE POLYESTER CONCRETE OVERLAY
2	CONSTRUCTION AREA SIGNS	21 (F)	TREAT BRIDGE DECK
3	TRAFFIC CONTROL SYSTEM	22	FURNISH BRIDGE DECK TREATMENT MATERIAL
4	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	23	REMOVE CHIP SEAL
5	JOB SITE MANAGEMENT	24	HOT MIX ASPHALT (TYPE A)
6	PREPARE WATER POLLUTION CONTROL PROGRAM	25	TACK COAT
7	STREET SWEEPING	26	CLEAN EXPANSION JOINT
8	TEMPORARY CONCRETE WASHOUT	27	JOINT SEAL (MR 1/2")
9	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	28	JOINT SEAL (MR 1")
10	RAPID SETTING CONCRETE (PATCH)	29	JOINT SEAL (MR 1 1/2")
11	REMOVE THERMOPLASTIC TRAFFIC STRIPE	30	JOINT SEAL (MR 2")
12	REMOVE PAVEMENT MARKER	31	BONDED JOINT SEAL (MR 1")
13	REMOVE ASPHALT CONCRETE SURFACING	32	4" THERMOPLASTIC TRAFFIC STRIPE
14	COLD PLANE ASPHALT CONCRETE PAVEMENT	33	6" THERMOPLASTIC TRAFFIC STRIPE
15	CONCRETE EXPANSION DAM	34	THERMOPLASTIC PAVEMENT MARKING
16	REMOVE UNSOUND CONCRETE	35	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)
17	POLYESTER CONCRETE EXPANSION DAM	36	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7)
18	PREPARE CONCRETE BRIDGE DECK SURFACE	37	PAVEMENT MARKER (NON-REFLECTIVE)
19	FURNISH POLYESTER CONCRETE OVERLAY	38	PAVEMENT MARKER (RETROREFLECTIVE)
		39	PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
		40	MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. **Women and Minority Employees are encouraged to apply.**

**J. F. SHEA CONSTRUCTION, INC.**  
P.O. Box 494519 - Redding, CA 96049  
Phone: (530) 246-4292 Fax: (530) 246-9940  
**An Equal Opportunity Employer**

# PUBLICATION AFFIDAVIT DECLARATION OF PUBLICATION

FILE COPY

STATE OF CALIFORNIA

APR 30 2015

FILED

Suzie Davidson /Art Director

## REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR:

INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
Bridge Deck Repair  
FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS  
LOCATIONS - Contract #: 01-0E2104  
Engineers Estimate: \$690,000.00 - Goal: 5% DVBE  
BID DATE: 5/21/2015 @ 2 PM

J.F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); RAPID SETTING CONCRETE (PATCH); REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; CONCRETE EXPANSION DAM; REMOVE UNSOUND CONCRETE; POLYESTER CONCRETE EXPANSION DAM; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; PLACE POLYESTER CONCRETE OVERLAY; TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; REMOVE CHIP SEAL; HOT MIX ASPHALT (TYPE A); TACK COAT; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); JOINT SEAL (MR 2"); BONDED JOINT SEAL (MR 1"); 4" THERMOPLASTIC TRAFFIC STRIPE; 6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 38-12); 4" THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.


J.F. Shea Construction, Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, CA 96001 or call for any additional needed project information. J.F. Shea Construction Inc. Intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply.

**J.F. SHEA CONSTRUCTION, INC.**  
P.O. Box 494519, Redding, CA 96049  
Phone: (530) 246-4292 • Fax: (530) 246-9940  
An Equal Opportunity Employer

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penalty of perjury that the foregoing is true and correct.  
Executed at San Diego, California

  
signature

**CONSTRUCTION  
UP-DATE**  
INC.

DATES PUBLISHED

**Minority  
Bidders  
Bulletin**  
C.U. Inc.'s

4/30/15, 5/17/15, 5/14/15, 5/21/15

5/14/15, 5/11/15, 5/18/15, 5/25/15

TRADE PUBLICATION

FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ <http://www.goodfaitheffort.com>

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127 • Phone No. (858) 487-2600 • Fax Number (858) 487-3500

TX Result Report

P 1  
 04/29/2015 12:31  
 Serial No. A2X0011000268  
 TC: 660805

Addressee	Start Time	Time	Prints	Result	Note
918584873500	04-29 12:30	00:00:50	002/002	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mix:ed Original TX, CALL:Manual TX, CSAC:CSAC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, Sp:Special Original, FCODE:F-code, RTX:Re-TX, RLV:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error, PRINT:Compulsory Memory Document Print, DEL:Compulsory Memory Document Delete, SEND:Compulsory Memory Document Send.

APR 29 2015

PAGE 1/2

PRINT OUT THIS PAGE AND FAX IT TO: 858/487-3500

AD INFORMATION	
SUB BIDS REQUESTED FROM QUALIFIED M/W/D/BE/DVBE SUBCONTRACTORS AND SUPPLIERS	
Project * Bridge Deck Repair *	
Project Number Contract #: 01-0E2104	Project Location Humboldt County
Bid Date and Time 5/21/15 @ 2:00 PM	Respond By ASAP
Company Name J.F. SHEA CONSTRUCTION	Contact Name Stacy Dutva
Address/City/State/Zip P.O. BOX 494519 REDDING, CA. 96049	
Phone (530) 246-4292	Fax (530) 246-9940
Additional Information - SEE ATTACHED -	
GOAL : 5% DVBE	
Run Ad On Following Dates PLEASE BUY UNTIL BID DATE	

Special Program Rate is only

**\$48.00**

\$24.00 each insertion - min 2

**Advertising Dates & Advertising Deadlines**  
 We publish every Monday and Thursday  
 To place an ad in Monday's Minority Bidder's Bulletin  
 the deadline is 4:00 P.M. on Friday  
 To Place an ad in Thursday's Construction Update  
 the deadline is 4:00 P.M. on Wednesday

PRINT OUT THIS PAGE AND FAX IT TO: 858/487-3500

AD INFORMATION

SUB BIDS REQUESTED FROM QUALIFIED M/W/DBE/DVBE SUBCONTRACTORS AND SUPPLIERS

Project \* Bridge Deck Repair \*

Project Number  
Contract #: 01-0E2104

Project Location Humboldt County

Bid Date and Time  
5/21/15 @ 2:00 PM

Respond By  
ASAP

Company Name  
J.F. SHEA CONSTRUCTION

Contact Name  
Stacy Dutva

Address/City/State/Zip  
P.O. BOX 494519 REDDING, CA. 96049

Phone  
(530) 246-4292

Fax  
(530) 246-9940

Additional Information

- SEE ATTACHED -

GOAL: 5% DVBE

Run Ad On Following Dates

PLEASE RUN UNTIL BID DATE

Special Program Rate is only  
**\$48.00**  
\$24.00 each insertion - min 2

Publishing Dates & Advertising Deadlines  
We publish every Monday and Thursday  
To place an ad in Monday's Minority Bidder's Bulletin  
the deadline is 4:00 P.M. on Friday  
To Place an ad in Thursday's Construction Update  
the deadline is 4:00 P.M. on Wednesday

**REQUEST FOR QUALIFIED DVBE  
SUBCONTRACTORS & SUPPLIERS FOR:**

**INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS**  
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

**State of California Department of Transportation - Caltrans**  
**Bridge Deck Repair**  
**FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS**  
**Contract #: 01-0E2104**  
**Engineers Estimate: \$690,000.00**  
**Bid Date: 5/21/2015 @ 2 PM**  
**Goal: 5 % DVBE**

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified **DVBE** firms for all items of work, including but not limited to:

- |    |  |        |  |
|----|--|--------|--|
| 1  | LEAD COMPLIANCE PLAN   | 20 (F) | PLACE POLYESTER CONCRETE OVERLAY               |
| 2  | CONSTRUCTION AREA SIGNS                                      | 21 (F) | TREAT BRIDGE DECK                              |
| 3  | TRAFFIC CONTROL SYSTEM                                       | 22     | FURNISH BRIDGE DECK TREATMENT MATERIAL         |
| 4  | PORTABLE CHANGEABLE MESSAGE SIGN (LS)                        | 23     | REMOVE CHIP SEAL                               |
| 5  | JOB SITE MANAGEMENT  | 24     | HOT MIX ASPHALT (TYPE A)                       |
| 6  | PREPARE WATER POLLUTION CONTROL PROGRAM                      | 25     | TACK COAT                                      |
| 7  | STREET SWEEPING  | 26     | CLEAN EXPANSION JOINT                          |
| 8  | TEMPORARY CONCRETE WASHOUT                                   | 27     | JOINT SEAL (MR 1/2")                           |
| 9  | REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) | 28     | JOINT SEAL (MR 1")                             |
| 10 | RAPID SETTING CONCRETE (PATCH)                               | 29     | JOINT SEAL (MR 1 1/2")                         |
| 11 | REMOVE THERMOPLASTIC TRAFFIC STRIPE                          | 30     | JOINT SEAL (MR 2")                             |
| 12 | REMOVE PAVEMENT MARKER                                       | 31     | BONDED JOINT SEAL (MR 1")                      |
| 13 | REMOVE ASPHALT CONCRETE SURFACING                            | 32     | 4" THERMOPLASTIC TRAFFIC STRIPE                |
| 14 | COLD PLANE ASPHALT CONCRETE PAVEMENT                         | 33     | 6" THERMOPLASTIC TRAFFIC STRIPE                |
| 15 | CONCRETE EXPANSION DAM                                       | 34     | THERMOPLASTIC PAVEMENT MARKING                 |
| 16 | REMOVE UNSOUND CONCRETE                                      | 35     | 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) |
| 17 | POLYESTER CONCRETE EXPANSION DAM                             | 36     | 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7)  |
| 18 | PREPARE CONCRETE BRIDGE DECK SURFACE                         | 37     | PAVEMENT MARKER (NON-REFLECTIVE)               |
| 19 | FURNISH POLYESTER CONCRETE OVERLAY                           | 38     | PAVEMENT MARKER (RETROREFLECTIVE)              |
|    |  | 39     | PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)     |
|    |  | 40     | MOBILIZATION                                   |

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. **Women and Minority Employees are encouraged to apply.**

**J. F. SHEA CONSTRUCTION, INC.**  
P.O. Box 494519 - Redding, CA 96049  
Phone: (530) 246-4292 Fax: (530) 246-9940  
**An Equal Opportunity Employer**

TX Result Report

P 1  
 04/29/2015 12:32  
 Serial No. A2X0011000268  
 TC: 660806

Addressee	Start Time	Time	Prints	Result	Note
918006422437	04-29 12:31	00:00:48	002/002	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixd Original TX, CALL:Manual TX, CSAC:CSAC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, Sp:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: Rx from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error, PRINT:Compulsory Memory Document Print, DEL:Compulsory Memory Document Delete, SEND:Compulsory Memory Document send.

APR 29 2015

Reed Construction Data

**Fax 800-642-2437**

To Be Listed As A Bidder in  
 Daily Construction Service, Northern California

Bid Date	Owner	CMD Project No.	Project Title/Location
5/21/15 2:00 PM	Caltrans	Contract # 01-0E2104	* Bridge Deck Repair * Humboldt County

Please call me for M/W/D/DVBE Advertising (or call Vikki direct at 800-242-9747)

Company Name: J. F. Shea Construction, Inc.

Address: PO Box 494519 - Redding, Ca. 96049-4519

hr (530) 246-4292

Fax: (530) 246-9840

Requested By: Stacy Dutra

Reed Construction Data

# Fax 800-642-2437

To Be Listed As A Bidder in  
Daily Construction Service, Northern California

Bid Date	Owner	CMD Project No.	Project Title/Location
5/21/15 2:00 PM	Caltrans	Contract # 01-0E2104	* Bridge Deck Repair * Humboldt County

Please call me for M/W/D/DVBE Advertising (or call Vikki direct at 800-242-9747)

Company Name: J. F. Shea Construction, Inc.

Address: PO Box 494519 - Redding, Ca. 96049-4519

Phr (530) 246-4292

Fax: (530) 246-9940

Requested By: Stacy Dutra

**REQUEST FOR QUALIFIED DVBE  
SUBCONTRACTORS & SUPPLIERS FOR:**

**INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS**  
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
Bridge Deck Repair  
FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS  
Contract #: 01-0E2104  
Engineers Estimate: \$690,000.00  
Bid Date: 5/21/2015 @ 2 PM  
Goal: 5 % DVBE

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- |    |  |        |  |
|----|--|--------|--|
| 1  | LEAD COMPLIANCE PLAN   | 20 (F) | PLACE POLYESTER CONCRETE OVERLAY               |
| 2  | CONSTRUCTION AREA SIGNS                                      | 21 (F) | TREAT BRIDGE DECK                              |
| 3  | TRAFFIC CONTROL SYSTEM                                       | 22     | FURNISH BRIDGE DECK TREATMENT MATERIAL         |
| 4  | PORTABLE CHANGEABLE MESSAGE SIGN (LS)                        | 23     | REMOVE CHIP SEAL                               |
| 5  | JOB SITE MANAGEMENT  | 24     | HOT MIX ASPHALT (TYPE A)                       |
| 6  | PREPARE WATER POLLUTION CONTROL PROGRAM                      | 25     | TACK COAT                                      |
| 7  | STREET SWEEPING  | 26     | CLEAN EXPANSION JOINT                          |
| 8  | TEMPORARY CONCRETE WASHOUT                                   | 27     | JOINT SEAL (MR 1/2")                           |
| 9  | REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) | 28     | JOINT SEAL (MR 1")                             |
| 10 | RAPID SETTING CONCRETE (PATCH)                               | 29     | JOINT SEAL (MR 1 1/2")                         |
| 11 | REMOVE THERMOPLASTIC TRAFFIC STRIPE                          | 30     | JOINT SEAL (MR 2")                             |
| 12 | REMOVE PAVEMENT MARKER                                       | 31     | BONDED JOINT SEAL (MR 1")                      |
| 13 | REMOVE ASPHALT CONCRETE SURFACING                            | 32     | 4" THERMOPLASTIC TRAFFIC STRIPE                |
| 14 | COLD PLANE ASPHALT CONCRETE PAVEMENT                         | 33     | 6" THERMOPLASTIC TRAFFIC STRIPE                |
| 15 | CONCRETE EXPANSION DAM                                       | 34     | THERMOPLASTIC PAVEMENT MARKING                 |
| 16 | REMOVE UNSOUND CONCRETE                                      | 35     | 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) |
| 17 | POLYESTER CONCRETE EXPANSION DAM                             | 36     | 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7)  |
| 18 | PREPARE CONCRETE BRIDGE DECK SURFACE                         | 37     | PAVEMENT MARKER (NON-REFLECTIVE)               |
| 19 | FURNISH POLYESTER CONCRETE OVERLAY                           | 38     | PAVEMENT MARKER (RETROREFLECTIVE)              |
|    |  | 39     | PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)     |
|    |  | 40     | MOBILIZATION                                   |

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. **Women and Minority Employees are encouraged to apply.**

**J. F. SHEA CONSTRUCTION, INC.**  
P.O. Box 494519 - Redding, CA 96049  
Phone: (530) 246-4292 Fax: (530) 246-9940  
**An Equal Opportunity Employer**

**Contractor:** J. F. Shea Construction, Inc. **Contact:** Stacy Dutra

**Address:** 17400 Clear Creek Road Redding, CA 96001

**Phone:** 530-246-4292 **Fax:** 530-246-9940 **Email:** [Stacy.Dutra@jfshea.com](mailto:Stacy.Dutra@jfshea.com)

**Services needed:** REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR:

INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Bridge Deck Repair FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS  
Contract #: 01-0E2104 Engineers Estimate: \$690,000.00 Bid Date: 5/21/2015 @ 2 PM Goal: 5 %  
DVBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 STREET SWEEPING 8 TEMPORARY CONCRETE WASHOUT 9 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE PAVEMENT MARKER 13 REMOVE ASPHALT CONCRETE SURFACING 14 COLD PLANE ASPHALT CONCRETE PAVEMENT 15 CONCRETE EXPANSION DAM 16 REMOVE UNSOUND CONCRETE 17 POLYESTER CONCRETE EXPANSION DAM 18 PREPARE CONCRETE BRIDGE DECK SURFACE 19 FURNISH POLYESTER CONCRETE OVERLAY 20 (F) PLACE POLYESTER CONCRETE OVERLAY 21 (F) TREAT BRIDGE DECK 22 FURNISH BRIDGE DECK TREATMENT MATERIAL 23 REMOVE CHIP SEAL 24 HOT MIX ASPHALT (TYPE A) 25 TACK COAT 26 CLEAN EXPANSION JOINT 27 JOINT SEAL (MR 1/2") 28 JOINT SEAL (MR 1") 29 JOINT SEAL (MR 1 1/2") 30 JOINT SEAL (MR 2") 31 BONDED JOINT SEAL (MR 1") 32 4" THERMOPLASTIC TRAFFIC STRIPE 33 6" THERMOPLASTIC TRAFFIC STRIPE 34 THERMOPLASTIC PAVEMENT MARKING 35 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 36 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7) 37 PAVEMENT MARKER (NON-REFLECTIVE) 38 PAVEMENT MARKER (RETROREFLECTIVE) 39 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 40 MOBILIZATION

**Requirements:** J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

**Date posted:** 04/29/2015

## Stacy Dutra

---

**From:** orders@dbegoodfaith.com  
**Sent:** Wednesday, April 29, 2015 1:02 PM  
**To:** Stacy Dutra  
**Subject:** Your Order - DBEGoodFaith.com

We have received your order. If you need to make a change to your order, have any questions, or require any other assistance, please contact us at (877) 802-3394 or [support@dbegoodfaith.com](mailto:support@dbegoodfaith.com).

A copy of your order can be found below.

Company Name	J.F. Shea Construction, Inc.
Address	17400 Clear Creek Road
City	Redding
State	California
Zip Code	96001
Phone	530-246-4292
Fax	530-246-9940
Certifications Sought - Separate by commas	DVBE
Project Name	Bridge Deck Repair
Agency Name	State of California Department of Transportation - CALTRANS
Project City	Various Locations
Project County	Humboldt
Project State	California
Bid/Contract No.	01-0E2104
Contract Bid Date	05/21/2015
Contract Bid Time	02:00 PM
Second Call Date - Only complete field if selecting a Gold Package	05/14/2015
Project Details	REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR:  INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:  State of California Department of Transportation - Caltrans

Bridge Deck Repair  
FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT  
VARIOUS LOCATIONS  
Contract #: 01-0E2104  
Engineers Estimate: \$690,000.00  
Bid Date: 5/21/2015 @ 2 PM  
Goal: 5 % DVBE

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 STREET SWEEPING
- 8 TEMPORARY CONCRETE WASHOUT
- 9 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
- 10 RAPID SETTING CONCRETE (PATCH)
- 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE
- 12 REMOVE PAVEMENT MARKER
- 13 REMOVE ASPHALT CONCRETE SURFACING
- 14 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 15 CONCRETE EXPANSION DAM
- 16 REMOVE UNSOUND CONCRETE
- 17 POLYESTER CONCRETE EXPANSION DAM
- 18 PREPARE CONCRETE BRIDGE DECK SURFACE
- 19 FURNISH POLYESTER CONCRETE OVERLAY
- 20 (F) PLACE POLYESTER CONCRETE OVERLAY
- 21 (F) TREAT BRIDGE DECK
- 22 FURNISH BRIDGE DECK TREATMENT MATERIAL
- 23 REMOVE CHIP SEAL
- 24 HOT MIX ASPHALT (TYPE A)
- 25 TACK COAT
- 26 CLEAN EXPANSION JOINT
- 27 JOINT SEAL (MR 1/2")
- 28 JOINT SEAL (MR 1")
- 29 JOINT SEAL (MR 1 1/2")
- 30 JOINT SEAL (MR 2")
- 31 BONDED JOINT SEAL (MR 1")
- 32 4" THERMOPLASTIC TRAFFIC STRIPE
- 33 6" THERMOPLASTIC TRAFFIC STRIPE
- 34 THERMOPLASTIC PAVEMENT MARKING
- 35 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)
- 36 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7)
- 37 PAVEMENT MARKER (NON-REFLECTIVE)
- 38 PAVEMENT MARKER (RETROREFLECTIVE)
- 39 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
- 40 MOBILIZATION

Project Terms

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance

coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply.

J. F. SHEA CONSTRUCTION, INC.  
P.O. Box 494519 - Redding, CA 96049  
Phone: (530) 246-4292 Fax: (530) 246-9940  
An Equal Opportunity Employer

Project Estimator	Brock Kernaghan
Project Coordinator	Stacy Dutra
Project Coordinator Email	<a href="mailto:stacy.dutra@jfshea.com">stacy.dutra@jfshea.com</a>
Project Coordinator Extension	530-246-4292
Package Type	Gold
Number of Firms to Solicit	75
Upload Spreadsheet	

Thank you for choosing DBEGoodFaith.com!

# FOCUS JOURNAL AD

The advertisement below was published in the DBE GoodFaith Minority, Women, Small, & Disabled Veteran Business Focus Journal at [www.dbegoodfaith.com](http://www.dbegoodfaith.com) on 04/29/2015 03:22 PM. The ad ran from the publication date until the bid date listed on the notice.

**J.F. Shea Co., Inc.**  
Caring since 1881

Outreach Coordinator

Stacy Dutra

Project Estimator

Brock Kemaghan

Contact Information

17400 Clear Creek Rd.  
Redding, CA 96001  
Tel: (530) 246-4292 ext.  
Fax: (530) 246-9940  
Email: [stacy.dutra@jfshea.com](mailto:stacy.dutra@jfshea.com)

## J. F. Shea Construction, Inc. is seeking qualified DVBE

Project Name

Bridge Deck Repair

Bid/Contract #

01-0E2104

Awarding Agency

State of California Department of Transportation - CALTRANS

Project Location

Various Locations, Humboldt County, CA

Bid Date

05/21/2015 at 02:00

Project Details

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans -- Bridge Deck Repair -- FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS -- Contract #: 01-0E2104 -- Engineers Estimate: \$690,000.00 -- Bid Date: 5/21/2015 @ 2 PM -- Goal: 5 % DVBE. J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); RAPID SETTING CONCRETE (PATCH); REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; CONCRETE EXPANSION DAM; REMOVE UNSOUND CONCRETE; POLYESTER CONCRETE EXPANSION DAM; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; REMOVE CHIP SEAL; HOT MIX ASPHALT

(TYPE A); TACK COAT; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); JOINT SEAL (MR 2"); BONDED JOINT SEAL (MR 1"); 4" THERMOPLASTIC TRAFFIC STRIPE; 6" THERMOPLASTIC TRAFFIC STRIPE; THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12); 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

# TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Women, Small, & Disabled Veteran Business Trade Journal, Outreach Impact, at [www.trade.dbegoodfaith.com](http://www.trade.dbegoodfaith.com) on 04/29/2015 03:22 PM. The ad ran from the publication date until the bid date listed on the notice.

**J.F. Shea Co., Inc.**  
Caring since 1881

Outreach Coordinator

Stacy Dutra

Project Estimator

Brock Kernaghan

Contact Information

17400 Clear Creek Rd.  
Redding, CA 96001  
Tel: (530) 246-4292 ext.  
Fax: (530) 246-9940  
Email: [stacy.dutra@jfshea.com](mailto:stacy.dutra@jfshea.com)

## J. F. Shea Construction, Inc. is seeking qualified DVBE

Project Name

Bridge Deck Repair

Bid/Contract #

01-0E2104

Awarding Agency

State of California Department of Transportation - CALTRANS

Project Location

Various Locations, Humboldt County, CA

Bid Date

05/21/2015 at 02:00

Project Details

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans -- Bridge Deck Repair -- FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS -- Contract #: 01-0E2104 -- Engineers Estimate: \$690,000.00 -- Bid Date: 5/21/2015 @ 2 PM -- Goal: 5 % DVBE. J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); RAPID SETTING CONCRETE (PATCH); REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; CONCRETE EXPANSION DAM; REMOVE UNSOUND CONCRETE; POLYESTER CONCRETE EXPANSION DAM; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; REMOVE CHIP SEAL; HOT MIX ASPHALT

(TYPE A); TACK COAT; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); JOINT SEAL (MR 2"); BONDED JOINT SEAL (MR 1"); 4" THERMOPLASTIC TRAFFIC STRIPE; 6" THERMOPLASTIC TRAFFIC STRIPE; THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12); 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

## TWITTER POST

The Twitter post below was published at [www.twitter.com/dbegoodfaith](http://www.twitter.com/dbegoodfaith) on 04/29/2015 03:22 PM.

---

J. F. Shea Construction, Inc. is seeking DVBE s in Various L...  
[dbegoodfaith.com/ads/Bridge-Dec...](http://dbegoodfaith.com/ads/Bridge-Dec...)

03:04 PM - 29 Apr 2015

# SOLICITATION LOG

This document contains the solicitations logs for this outreach effort.

Disabled Veteran Business Enterprise (DVBE) - 75

**TOTAL SOLICITED - 75**

## 24/7 CONCRETE INC

898 CANOAS CREEK CIRCLE • SAN JOSE, CA, 95136

Cert. #1752177 was identified in the California Department of General Services DVBE database on 04/29/2015.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
nathan@24-7concrete.com	2015-04-29 15:22:32	n/a

### Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(408) 267-1443	2015-04-29 16:44:19	Successful

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 426-1895	2015-05-11 09:51:56	Voicemail M	

Comments: May be interested, left a voicemail message.

### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 426-1895	2015-05-15 08:40:18	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

## 40 TRAFFIC & CONSTRUCTION INC

PO BOX 270321 • SUSANVILLE, CA, 96127

Cert. #1783819 was identified in the California Department of General Services DVBE database on 04/29/2015.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
taren.40traffic@yahoo.com	2015-04-29 15:22:32	n/a

### Fax Transmission

Fax Number	Send Date & Time	Transmission Status
No Fax Number	n/a	n/a

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 864-8105	2015-05-11 09:52:39	Estimator Y	

Comments: Yes, will be interested in bidding.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 864-8105	2015-05-15 08:42:37	Estimator Y	

Comments: Yes, will be intereted in bidding.

## ALLIED VETERAN LOGISTICAL SERVICES, INC.

PO Box 39 • FAIR OAKS, CA, 95628

Cert. #1732013 was identified in the California Department of General Services DVBE database on 04/29/2015.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
jerry@alliedvetlogistical.com	2015-04-29 15:22:32	n/a

## Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 725-9908	2015-04-29 16:44:19	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 459-4395	2015-05-11 09:54:02	Voicemail M	

Comments: May be interested, left a voicemail message.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 459-4395	2015-05-15 08:45:14	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

## ANTIOCH PAVING CO INC

PO BOX 1669 • ANTIOCH, CA, 94509

Cert. #57058 was identified in the California Department of General Services DVBE database on 04/29/2015.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
apc.rich@live.com	2015-04-29 15:22:32	n/a

## Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(925) 757-1286	2015-04-29 16:44:19	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)

(925) 757-0123      2015-05-11 09:56:08      Estimator      M

**Comments:** May be interested, the estimator will take a look at the project and fax a quote if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 757-0123	2015-05-15 08:46:19	Estimator	N

**Comments:** No, not interested in bidding.

## ANVIL BUILDERS INC

1475 DONNER AVE 2ND FLOOR • SAN FRANCISCO, CA, 94124

Cert. #1502820 was identified in the California Department of General Services DVBE database on 04/29/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
estimating@anvilbuilders.com	2015-04-29 15:22:32	n/a

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(415) 285-5005	2015-04-29 16:44:57	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 285-5000	2015-05-11 09:57:11	Receptionist	N

**Comments:** No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

## BAELIN, INC.

PO Box 392 • GRATON, CA, 95444

Cert. #60504 was identified in the California Department of General Services DVBE database on 04/29/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
baelin@baelin.com	2015-04-29 15:22:32	n/a

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 829-1147	2015-04-29 17:49:44	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 321-1859	2015-05-11 09:59:09	Voicemail	M

**Comments:** May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 321-1859	2015-05-15 08:47:31	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

## CACHE CREEK CONSTRUCTION INC

806 South Mount Shasta Blvd • MOUNT SHASTA, CA, 96067

Cert. #23213 was identified in the California Department of General Services DVBE database on 04/29/2015.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
pcash@charter.net	2015-04-29 15:22:32	n/a

### Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 275-1673	2015-04-29 16:44:19	Successful

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 239-4302	2015-05-11 09:59:50	Voicemail M	

Comments: May be interested, left a voicemail message.

### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 239-4302	2015-05-15 08:48:25	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

## CAL-VET CONSTRUCTION SERVICES

679 San Miguel Avenue • SANTA CLARA, CA, 95050

Cert. #1791297 was identified in the California Department of General Services DVBE database on 04/29/2015.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
bhair@calvetdvbe.com	2015-04-29 15:22:32	n/a

### Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(408) 931-6111	2015-04-29 16:46:17	Failed

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 499-0068	2015-05-11 10:01:12	Voicemail M	

Comments: May be interested, left a voicemail message.

### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 499-0068	2015-05-15 08:48:59	Voicemail M	

**Comments:** May be interested, left a voicemail with all the project details.

## CARL ALLEN NORTON

PO Box 1150 • COTTONWOOD, CA, 96022

Cert. #48268 was identified in the California Department of General Services DVBE database on 04/29/2015.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
sharnca@yahoo.com	2015-04-29 15:22:32	n/a

### Fax Transmission

Fax Number	Send Date & Time	Transmission Status
No Fax Number	n/a	n/a

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 489-4900	2015-05-11 10:02:37	Estimator	N

**Comments:** No, not interested in bidding.

### 2nd Call Solicitation

Said not bidding during first call, so second call not made.

## CHARLIE MIKE SAFETY SUPPLY, LLC

1732 Blue Jay Ct. • FORTUNA, CA, 95540

Cert. #1753953 was identified in the California Department of General Services DVBE database on 04/29/2015.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
safetysupplyresources@gmail.com	2015-04-29 15:22:32	n/a

### Fax Transmission

Fax Number	Send Date & Time	Transmission Status
No Fax Number	n/a	n/a

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 601-7184	2015-05-11 10:03:08	No answer	M

**Comments:** May be interested, however, we were unable to connect call.

### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 601-7184	2015-05-15 08:49:22	No answer	M

**Comments:** May be interested, however, we were unable to connect call.

**CITADEL CONSTRUCTION**

20537 Phoenix Lake Rd. • SONORA, CA, 95370

Cert. #55506 was identified in the California Department of General Services DVBE database on 04/29/2015.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
johnvass19@gmail.com	2015-04-29 15:22:32	n/a

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(209) 588-8955	2015-04-29 16:44:22	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 640-2128	2015-05-11 10:04:23	Estimator N	

**Comments:** No, not interested in bidding.

## 2nd Call Solicitation

Said not bidding during first call, so second call not made.

**D & L PUMPING SERVICE INC**

P O BOX 160027 • SACRAMENTO, CA, 95816

Cert. #1649060 was identified in the California Department of General Services DVBE database on 04/29/2015.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
dlpumpingservice@gmail.com	2015-04-29 15:22:32	n/a

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 677-9919	2015-04-29 16:44:19	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 397-7699	2015-05-11 10:05:57	No answer M	

**Comments:** May be interested, however, there was no answer to phone call.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 397-7699	2015-05-15 08:49:40	No answer M	

**Comments:** May be interested, however, there was no answer to phone call.**D. MERCURIO ENTERPRISES INC**

1876 LOURDES CT • TRACY, CA, 95304

Cert. #1759399 was identified in the California Department of General Services DVBE database on 04/29/2015.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
dmmmerc@aol.com	2015-04-29 15:22:32	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
No Fax Number	n/a	n/a

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 321-2531	2015-05-11 10:07:58	Voicemail M	

**Comments:** May be interested, left a voicemail message.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 321-2531	2015-05-15 08:50:51	Voicemail M	

**Comments:** May be interested, left a voicemail with all the project details.

## DEPENDABLE PETROLEUM PRODUCTS INC

312 ESSEX PLACE • VACAVILLE, CA, 95687

Cert. #61779 was identified in the California Department of General Services DVBE database on 04/29/2015.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
dppinc@comcast.net	2015-04-29 15:22:32	n/a

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 451-9665	2015-04-29 16:44:18	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 321-5524	2015-05-11 10:09:26	Estimator N	

**Comments:** No, not interested in bidding.

## 2nd Call Solicitation

Said not bidding during first call, so second call not made.

## DVBE SUPPLIERS

9362 Parkstone Circle • ROSEVILLE, CA, 95747

Cert. #1730675 was identified in the California Department of General Services DVBE database on 04/29/2015.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
n.cleaver@DVBEsuppliers.com	2015-04-29 15:22:32	n/a

## Fax Transmission

	<b>Fax Number</b>	<b>Send Date &amp; Time</b>	<b>Transmission Status</b>
	(866) 557-9571	2015-04-29 16:44:18	Successful

1st Call Solicitation

<b>Phone Number</b>	<b>Call Date &amp; Time</b>	<b>Spoke To</b>	<b>Interested? (Yes/No/Maybe)</b>
(916) 247-7930	2015-05-11 10:11:00	Voicemail M	

**Comments:** May be interested, left a voicemail message.

2nd Call Solicitation

<b>Phone Number</b>	<b>Call Date &amp; Time</b>	<b>Spoke To</b>	<b>Interested? (Yes/No/Maybe)</b>
(916) 247-7930	2015-05-15 08:55:58	Voicemail M	

**Comments:** May be interested, left a voicemail with all the project details.

## DVBE TRUCKING & CONSTRUCTION CO INC

1217 DELL AVE • CAMPBELL, CA, 95008

Cert. #41891 was identified in the California Department of General Services DVBE database on 04/29/2015.

Email Transmission

<b>Email Address</b>	<b>Send Date &amp; Time</b>	<b>Delivery Status</b>
herb@dvbeconstruction.com	2015-04-29 15:22:32	n/a

Fax Transmission

	<b>Fax Number</b>	<b>Send Date &amp; Time</b>	<b>Transmission Status</b>
	(408) 370-3551	2015-04-29 16:44:22	Successful

1st Call Solicitation

<b>Phone Number</b>	<b>Call Date &amp; Time</b>	<b>Spoke To</b>	<b>Interested? (Yes/No/Maybe)</b>
(408) 971-4430	2015-05-11 10:12:25	No answer M	

**Comments:** May be interested, however, there was no answer to phone call.

2nd Call Solicitation

<b>Phone Number</b>	<b>Call Date &amp; Time</b>	<b>Spoke To</b>	<b>Interested? (Yes/No/Maybe)</b>
(408) 971-4430	2015-05-15 08:57:15	No answer M	

**Comments:** May be interested, however, there was no answer to phone call.

## E T ABATEMENT INC

PO BOX 3958 • MODESTO, CA, 95352

Cert. #46231 was identified in the California Department of General Services DVBE database on 04/29/2015.

Email Transmission

<b>Email Address</b>	<b>Send Date &amp; Time</b>	<b>Delivery Status</b>
euline@etabatement.com	2015-04-29 15:22:32	n/a

Fax Transmission

	<b>Fax Number</b>	<b>Send Date &amp; Time</b>	<b>Transmission Status</b>
	(209) 523-3463	2015-04-29 16:48:49	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 524-0611	2015-05-11 10:14:51	Receptionist N	

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

## EASTER CONSTRUCTION

744 SOUTH MERCED ST • STOCKTON, CA, 95203

Cert. #1753194 was identified in the California Department of General Services DVBE database on 04/29/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
easterveteransforever@yahoo.com	2015-04-29 15:22:32	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(209) 952-9566	2015-04-29 16:49:29	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 518-8519	2015-05-11 10:16:32	Estimator M	

Comments: May be interested, resent mail upon request.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 518-8519	2015-05-15 08:59:27	Voicemail full M	

Comments: May be interested, however, voicemail is full.

## ELITE SIGN PROFESSIONALS

P O BOX 3029 • CITRUS HEIGHTS, CA, 95611

Cert. #42086 was identified in the California Department of General Services DVBE database on 04/29/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
elitesignpros@comcast.net	2015-04-29 15:22:32	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 967-7851	2015-04-29 16:44:44	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 967-7821	2015-05-11 10:17:39	Voicemail M	

Comments: May be interested, left a voicemail message.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 967-7821	2015-05-15 09:04:55	Estimator N	

Comments: No, not interested in bidding.

**FIRST VANGUARD RENTALS & SALES INC**

408 UNION AVE STE A • FAIRFIELD, CA, 94533

Cert. #1769627 was identified in the California Department of General Services DVBE database on 04/29/2015.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
rob@1stvg.com	2015-04-29 15:22:32	n/a

## Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 673-2789	2015-04-29 16:44:50	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 389-0135	2015-05-11 10:26:09	Estimator Y	

Comments: Yes, will be interested in bidding.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 389-0135	2015-05-15 09:06:56	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

**GLOBAL ENVIRONMENTAL NETWORK INC**

P O BOX 8068 • FOUNTAIN VALLEY, CA, 92728

Cert. #24765 was identified in the California Department of General Services DVBE database on 04/29/2015.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
michael@safetygeni.com	2015-04-29 15:22:32	n/a

## Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(714) 479-0809	2015-04-29 16:44:38	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(714) 479-1199	2015-05-11 10:21:51	Voicemail M	

Comments: May be interested, left a voicemail message.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)

(714) 479-1199 2015-05-15 09:08:10 Voicemail M

**Comments:** May be interested, however, we were unable to leave message.**GROUND LEVEL CONSTRUCTION, INC.**

1985 La Salle Street • MARTINEZ, CA, 94553

Cert. #1789568 was identified in the California Department of General Services DVBE database on 04/29/2015.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
mrogelstad@groundlevelconstruction.com	2015-04-29 15:22:32	n/a

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
No Fax Number	n/a	n/a

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 387-0820	2015-05-11 10:22:59	Estimator N	

**Comments:** No, not interested in bidding.

## 2nd Call Solicitation

Said not bidding during first call, so second call not made.

**GROUNDWORKS CONSTRUCTION INC.**

PO Box 2045 • JACKSON, CA, 95642

Cert. #1195640 was identified in the California Department of General Services DVBE database on 04/29/2015.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
mdorris@groundworks.info	2015-04-29 15:22:32	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(209) 231-2425	2015-04-29 16:44:52	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 231-2424	2015-05-11 10:24:17	Estimator N	

**Comments:** No, not interested in bidding.

## 2nd Call Solicitation

Said not bidding during first call, so second call not made.

**HANK REARDEN, INC.**

**2554 Millcreek Dr. • SACRAMENTO, CA, 95833**

Cert. #1512842 was identified in the California Department of General Services DVBE database on 04/29/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
Deweys@aol.com	2015-04-29 15:22:32	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 649-4512	2015-05-11 10:26:41	Voicemail M	

**Comments:** May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 649-4512	2015-05-15 09:23:07	Voicemail M	

**Comments:** May be interested, left a voicemail with all the project details.

## JAMES DAVID LAWRENCE

**635 MILL ROAD • AUBURN, CA, 95603**

Cert. #407 was identified in the California Department of General Services DVBE database on 04/29/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
jd_lawrence@wavecable.com	2015-04-29 15:22:32	n/a

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 885-9257	2015-05-11 10:27:57	Estimator M	

**Comments:** May be interested, the estimator will take a look at the project and fax a quote if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 885-9257	2015-05-15 09:20:29	Voicemail M	

**Comments:** May be interested, left a voicemail with all the project details.

## JERRY'S CARPET CARE

**10302 REIGL RD • WILTON, CA, 95693**

Cert. #25316 was identified in the California Department of General Services DVBE database on 04/29/2015.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
jerryscarpet@yahoo.com	2015-04-29 15:22:32	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 687-8622	2015-04-29 16:44:50	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 798-8319	2015-05-11 10:29:34	Voicemail M	

**Comments:** May be interested, left a voicemail message.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 798-8319	2015-05-15 09:26:01	Voicemail M	

**Comments:** May be interested, left a voicemail with all the project details.

## JR ABSOLUTE CLEANING SERVICE, LLC

4929 Dingman Circle • SACRAMENTO, CA, 95823

Cert. #1746385 was identified in the California Department of General Services DVBE database on 04/29/2015.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
bleecker4929@sbcglobal.net	2015-04-29 15:22:32	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 391-5476	2015-04-29 16:44:57	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 826-1911	2015-05-11 10:31:27	Voicemail M	

**Comments:** May be interested, left a voicemail message.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 826-1911	2015-05-15 09:26:48	Voicemail M	

**Comments:** May be interested, left a voicemail with all the project details.

## JT CORRAL CONSTRUCTION

568 EL PINTADO RD • DANVILLE, CA, 94526

Cert. #1769660 was identified in the California Department of General Services DVBE database on 04/29/2015.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
---------------	------------------	-----------------

colonel.papa@att.net 2015-04-29 15:22:32 n/a

## Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 820-3972	2015-05-11 10:34:31	Voicemail M	

**Comments:** May be interested, left a voicemail message.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 820-3972	2015-05-15 09:27:22	Voicemail M	

**Comments:** May be interested, left a voicemail with all the project details.

## KATCH ENVIRONMENTAL CONSTRUCTION

6348 E DAYTON • FRESNO, CA, 93727

Cert. #59233 was identified in the California Department of General Services DVBE database on 04/29/2015.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
pkatchtrk@aol.com	2015-04-29 15:22:32	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 272-3276	2015-04-29 16:44:31	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 260-2992	2015-05-11 12:11:21	Estimator N	

**Comments:** No, not interested in bidding.

## 2nd Call Solicitation

Said not bidding during first call, so second call not made.

## KATIN ENGINEERING CONSULTING

P. O. Box 4727 • ANTIOCH, CA, 94531

Cert. #28845 was identified in the California Department of General Services DVBE database on 04/29/2015.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
bobkatin@katinengineering.com	2015-04-29 15:22:32	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(925) 754-8524	2015-04-29 16:44:33	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 755-1150	2015-05-11 12:13:34	Voicemail M	

Comments: May be interested, left a voicemail message.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 755-1150	2015-05-15 09:33:34	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

## KITCHELL CONSTRUCTION INC

P O BOX 3118 • TURLOCK, CA, 95381

Cert. #1282200 was identified in the California Department of General Services DVBE database on 04/29/2015.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
kitchellconstruction@gmail.com	2015-04-29 15:22:32	n/a

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(209) 667-1201	2015-04-29 16:46:24	Failed

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 667-1454	2015-05-11 12:14:37	Voicemail M	

Comments: May be interested, left a voicemail message.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 667-1454	2015-05-15 09:34:31	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

## LINEAR WEST INC

4847 HOPYARD RD STE. 4-145 • PLEASANTON, CA, 94588

Cert. #1729931 was identified in the California Department of General Services DVBE database on 04/29/2015.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
kevin@linearwest.com	2015-04-29 15:22:32	n/a

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
No Fax Number	n/a	n/a

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)

(925) 699-7797      2015-05-11 12:16:10      Voicemail      M

**Comments:** May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 699-7797	2015-05-15 09:35:23	Voicemail      M	

**Comments:** May be interested, left a voicemail with all the project details.

## LML ENTERPRISES INC.

4361 Technology Dr Unit D • LIVERMORE, CA, 94551

Cert. #1574960 was identified in the California Department of General Services DVBE database on 04/29/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
sean@lmlenterprises.com	2015-04-29 15:22:32	Bounced

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(925) 270-1861	2015-04-29 16:58:41	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 270-1890	2015-05-11 14:42:09	Voicemail      M	

**Comments:** May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 270-1890	2015-05-15 09:36:52	No answer      M	

**Comments:** May be interested, however, we were unable to connect call.

## LUMINART DECORATIVE CONCRETE, INC.

1024 Serpentine Lane, Suite 105 • PLEASANTON, CA, 94566

Cert. #1132100 was identified in the California Department of General Services DVBE database on 04/29/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
gloomis@luminartconcrete.com	2015-04-29 15:22:32	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(925) 829-5310	2015-04-29 16:44:30	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 785-7020	2015-05-11 14:43:45	Voicemail      M	

**Comments:** May be interested, left a voicemail message.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 785-7020	2015-05-15 09:50:33	No answer M	

**Comments:** May be interested, however, there was no answer to phone call.

**M3 INTEGRATED SERVICES INC**

320 Tesconi Circle, Ste M • SANTA ROSA, CA, 95401

Cert. #1697620 was identified in the California Department of General Services DVBE database on 04/29/2015.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
mark@m3-co.com	2015-04-29 15:22:32	n/a

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
No Fax Number	n/a	n/a

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 495-6774	2015-05-11 14:45:30	Voicemail M	

**Comments:** May be interested, left a voicemail message.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 495-6774	2015-05-15 09:51:08	No answer M	

**Comments:** May be interested, however, we were unable to connect call.

**MAG-CON GENERAL ENGINEERING**

11230 GOLD EXPRESS DR 310-260 • GOLD RIVER, CA, 95670

Cert. #52760 was identified in the California Department of General Services DVBE database on 04/29/2015.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
kcho@mag-coninc.com	2015-04-29 15:22:32	n/a

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 638-1178	2015-04-29 16:46:24	Failed

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 638-1175	2015-05-11 14:45:59	No answer M	

**Comments:** May be interested, however, we were unable to connect call.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)

(916) 638-1175      2015-05-15 09:52:05      No answer      M

**Comments:** May be interested, however, we were unable to connect call.

## MALONEY CONSTRUCTION INC.

7445 Redwood Blvd.. • NOVATO, CA, 94111

Cert. #1552460 was identified in the California Department of General Services DVBE database on 04/29/2015.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
sean@maloneyconstruction.net	2015-04-29 15:22:32	Delivered

### Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(415) 493-6910	2015-04-29 16:46:29	Failed

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 895-5304	2015-05-11 14:46:39	Voicemail      M	

**Comments:** May be interested, left a voicemail message.

### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 895-5304	2015-05-15 09:54:50	Voicemail      M	

**Comments:** May be interested, left a voicemail with all the project details.

## MERZ MATERIAL AND SUPPLY INC.

PO BOX 797 • FOREST KNOLLS, CA, 94933

Cert. #1789598 was identified in the California Department of General Services DVBE database on 04/29/2015.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
jake@merzmaterial.com	2015-04-29 15:22:32	n/a

### Fax Transmission

Fax Number	Send Date & Time	Transmission Status
No Fax Number	n/a	n/a

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 747-1910	2015-05-11 14:47:58	Wrong number      N	

**Comments:** Not bidding, reached wrong number.

### 2nd Call Solicitation

Said not bidding during first call, so second call not made.

**MORENO GENERAL ENGINEERING CORPORATION**

39 CALIFORNIA STREET, PMB 107 • VALLEY SPRINGS, CA, 95252

Cert. #1141380 was identified in the California Department of General Services DVBE database on 04/29/2015.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
OFFICE@MORENOGEC.COM	2015-04-29 15:22:32	n/a

## Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(209) 920-3319	2015-04-29 16:44:35	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 920-3129	2015-05-11 14:49:15	Voicemail M	

Comments: May be interested, left a voicemail message.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 920-3129	2015-05-15 09:56:01	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

**MOTHERLODE CONCRETE CONSTRUCTION**

P O BOX 951 • SUTTER CREEK, CA, 95685

Cert. #327 was identified in the California Department of General Services DVBE database on 04/29/2015.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
motherlodeconcrete@att.net	2015-04-29 15:22:32	n/a

## Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(209) 267-1887	2015-04-29 16:44:42	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 223-2663	2015-05-11 14:49:47	Voicemail M	

Comments: May be interested, however, we were unable to leave a voicemail message.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 223-2663	2015-05-15 09:56:16	Voicemail M	

Comments: May be interested, however, we were unable to leave a voicemail message.

**MURPHY & COMPANY INC**

**2671 OAK ST • SUTTER, CA, 95982**

Cert. #8685 was identified in the California Department of General Services DVBE database on 04/29/2015.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
murphyandcompany@sbcglobal.net	2015-04-29 15:22:32	n/a

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 755-1271	2015-04-29 16:46:24	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 682-0734	2015-05-11 14:51:28	Voicemail M	

**Comments:** May be interested, left a voicemail message.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 682-0734	2015-05-15 09:56:41	Voicemail M	

**Comments:** May be interested, left a voicemail with all the project details.

**NORTH VALLEY BARRICADE INC**

**2192 Live Oak Blvd • YUBA CITY, CA, 95991**

Cert. #23245 was identified in the California Department of General Services DVBE database on 04/29/2015.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
bobnvh@sbcglobal.net	2015-04-29 15:22:32	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 751-7961	2015-04-29 16:46:15	Failed

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 751-7961	2015-05-11 14:52:42	Estimator M	

**Comments:** May be interested, the estimator will take a look at the project and fax a quote if interested.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 751-7961	2015-05-15 09:58:30	Bad connection M	

**Comments:** May be interested, however, there was bad connection.

**OUTBACK DVBE INC**

**P O BOX 1035 • RED BLUFF, CA, 96080**

Cert. #45165 was identified in the California Department of General Services DVBE database on 04/29/2015.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
fred@outbackdvbe.com	2015-04-29 15:22:32	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 528-2097	2015-04-29 16:44:50	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 528-2225	2015-05-11 14:53:28	Receptionist	N

**Comments:** No, not interested in bidding.

## 2nd Call Solicitation

Said not bidding during first call, so second call not made.

**P J MCNAMARA INC**

PO BOX 3128 • MARTINEZ, CA, 94553

Cert. #37170 was identified in the California Department of General Services DVBE database on 04/29/2015.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
mcsapes@aol.com	2015-04-29 15:22:32	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
No Fax Number	n/a	n/a

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 228-9558	2015-05-11 14:54:28	Voicemail	M

**Comments:** May be interested, left a voicemail message.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 228-9558	2015-05-15 09:59:28	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

**PACIFIC REGION CONTRACTING**

P.O. Box 4195 • EL DORADO HILLS, CA, 95762

Cert. #1371120 was identified in the California Department of General Services DVBE database on 04/29/2015.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
kenw@pacregion.com	2015-04-29 15:22:32	Bounced

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 939-2905	2015-04-29 16:44:51	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 458-6510	2015-05-11 14:55:22	No answer M	

**Comments:** May be interested, however, we were unable to connect call.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 458-6510	2015-05-15 10:00:05	No answer M	

**Comments:** May be interested, however, we were unable to connect call.

## PARUS CONSULTING INC

1508 Eureka Rd STE 170 • ROSEVILLE, CA, 95661

Cert. #38550 was identified in the California Department of General Services DVBE database on 04/29/2015.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
tom@parusconsulting.com	2015-04-29 15:22:32	n/a

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 782-5090	2015-04-29 16:45:45	Failed

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 782-5818	2015-05-11 14:56:25	Estimator N	

**Comments:** No, not interested in bidding.

## 2nd Call Solicitation

Said not bidding during first call, so second call not made.

## PATRIOT SUPPLY, INC.

11151 Trade Center Drive, Suite 201 • RANCHO CORDOVA, CA, 95670

Cert. #58261 was identified in the California Department of General Services DVBE database on 04/29/2015.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
sales@patriotsupply.biz	2015-04-29 15:22:32	n/a

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 859-0993	2015-04-29 16:44:50	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 859-0404	2015-05-11 14:56:44	Voicemail M	

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 859-0404	2015-05-15 10:00:53	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

## PDF SUPPLY

9362 Parkstone Circle • ROSEVILLE, CA, 95747

Cert. #1730723 was identified in the California Department of General Services DVBE database on 04/29/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
info@pdf-supply.com	2015-04-29 15:22:32	n/a

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(866) 557-9571	2015-04-29 16:45:11	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 960-5004	2015-05-11 14:57:47	Voicemail M	

Comments: May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 960-5004	2015-05-15 10:01:40	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

## PROSEED LANDSCAPE & EROSION CONTROL

967 HWY 128 • PHILO, CA, 95466

Cert. #20716 was identified in the California Department of General Services DVBE database on 04/29/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
shanley@mcn.org	2015-04-29 15:22:32	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 895-2200	2015-04-29 16:44:49	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 895-2100	2015-05-11 14:58:37	Voicemail M	

**Comments:** May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 895-2100	2015-05-15 10:02:53	Voicemail M	

**Comments:** May be interested, left a voicemail with all the project details.

## PSM ASSOCIATES

1326 Howard Ave. • SAN CARLOS, CA, 94070

Cert. #1766240 was identified in the California Department of General Services DVBE database on 04/29/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
peter@psm-assoc.com	2015-04-29 15:22:32	n/a

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(650) 596-9165	2015-04-29 16:45:17	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 868-4147	2015-05-11 14:59:22	Voicemail M	

**Comments:** May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 868-4147	2015-05-15 10:03:25	Voicemail M	

**Comments:** May be interested, left a voicemail with all the project details.

## ROEBBELEN CONTRACTING INC

1241 Hawks Flight Court • EL DORADO HILLS, CA, 95762

Cert. #1012610 was identified in the California Department of General Services DVBE database on 04/29/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
main@roebbelen.com	2015-04-29 15:22:32	n/a

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 939-4028	2015-04-29 16:44:59	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 939-4000	2015-05-11 15:06:24	Receptionist N	

**Comments:** No, not interested in bidding.

## 2nd Call Solicitation

Said not bidding during first call, so second call not made.

**ROLL'N ROCK CONSTRUCTION INC.**

825 Deetz Rd. • MOUNT SHASTA, CA, 96067

Cert. #1750745 was identified in the California Department of General Services DVBE database on 04/29/2015.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
rollnrockinc@nctv.com	2015-04-29 15:22:32	n/a

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
No Fax Number	n/a	n/a

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 925-1408	2015-05-11 15:07:03	Estimator Y	

Comments: Yes, will be interested in bidding.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 925-1408	2015-05-15 10:04:03	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

**ROSS INFRASTRUCTURE DEVELOPMENT**

555 4th Street #927 • SAN FRANCISCO, CA, 94107

Cert. #1786614 was identified in the California Department of General Services DVBE database on 04/29/2015.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
brian@ross-infra.com	2015-04-29 15:22:32	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
No Fax Number	n/a	n/a

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 312-2224	2015-05-11 15:07:22	Estimator M	

Comments: May be interested, the estimator will take a look at the project and fax a quote if interested.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 312-2224	2015-05-15 10:05:25	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

**SAFETY STRIPING SERVICE, INC**

PO BOX 1020 • GOSHEN, CA, 93227

Cert. #14354 was identified in the California Department of General Services DVBE database on 04/29/2015.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
david@safetystriping.com	2015-04-29 15:22:32	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(559) 651-1118	2015-04-29 16:45:02	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 651-1022	2015-05-11 15:08:37	Receptionist M	

**Comments:** May be interested, the estimator will take a look at the project and fax a quote if interested.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 651-1022	2015-05-15 10:06:01	Not available M	

**Comments:** May be interested, however, we were unable to connect call.**SAM'S EQUIPMENT & SUPPLIES**

PO BOX 7797 • FRESNO, CA, 93747

Cert. #27563 was identified in the California Department of General Services DVBE database on 04/29/2015.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
samsequipment@comcast.net	2015-04-29 15:22:32	n/a

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(559) 251-1119	2015-04-29 16:44:43	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 252-0354	2015-05-11 15:10:31	Estimator M	

**Comments:** May be interested, the estimator will take a look at the project and fax a quote if interested. Would like to receive a call from the estimator.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 252-0354	2015-05-15 10:07:10	Estimator Y	

**Comments:** Yes, will be intereted in bidding.**SAMBRANO TRAFFIC CONTROL INC**

**10057 COLLINGS RD • WILTON, CA, 95693**

Cert. #1159740 was identified in the California Department of General Services DVBE database on 04/29/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
straffic@frontier.com	2015-04-29 15:22:32	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(877) 513-2906	2015-04-29 16:44:45	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 687-6472	2015-05-14 16:45:14	Estimator Y	

**Comments:** Yes, will bid. Will send fax quote before bid date.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 687-6472	2015-05-15 10:08:34	Voicemail M	

**Comments:** May be interested, left a voicemail with all the project details.

## SANDAU ENGINEERING

**3569 Recycle Road Ste2 • RANCHO CORDOVA, CA, 95742**

Cert. #19756 was identified in the California Department of General Services DVBE database on 04/29/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
richard@sandauengineering.com	2015-04-29 15:22:32	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 853-9920	2015-04-29 16:44:48	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 853-9900	2015-05-14 16:46:23	Voicemail M	

**Comments:** May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 853-9900	2015-05-15 10:08:46	Voicemail M	

**Comments:** May be interested, left a voicemail with all the project details.

## SAPPER WEST INC

**1927 49TH STREET • SACRAMENTO, CA, 95819**

Cert. #1390180 was identified in the California Department of General Services DVBE database on 04/29/2015.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
mconrad@sapperwest.com	2015-04-29 15:22:32	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 379-9153	2015-04-29 16:44:44	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 736-2267	2015-05-14 16:48:03	Voicemail M	

**Comments:** May be interested, left a voicemail with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 736-2267	2015-05-15 10:10:17	Voicemail M	

**Comments:** May be interested, left a voicemail with all the project details.

## SEEGERT CONSTRUCTION

1108 Fremont Way • SACRAMENTO, CA, 95818

Cert. #1787804 was identified in the California Department of General Services DVBE database on 04/29/2015.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
steven.seegert@gmail.com	2015-04-29 15:22:32	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
No Fax Number	n/a	n/a

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 599-1782	2015-05-14 17:05:56	Estimator N	

**Comments:** No, not interested. Too far.

## 2nd Call Solicitation

Said not bidding during first call, so second call not made.

## SEQUOIA CONSTRUCTION & DEVELOPMENT INC

822 Alhambra Avenue #2 • MARTINEZ, CA, 94553

Cert. #53406 was identified in the California Department of General Services DVBE database on 04/29/2015.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
jim.sdg@gmail.com	2015-04-29 15:22:32	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(415) 744-1188	2015-04-29 16:46:07	Failed

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 957-6430	2015-05-14 17:09:42	Disconnected	M

**Comments:** Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 957-6430	2015-05-15 10:09:23	No answer	N

**Comments:** Line is disconnected.

## SHALLOW CREEK CONSTRUCTION CO

724-480 Hwy 395 • LITCHFIELD, CA, 96117

Cert. #1528980 was identified in the California Department of General Services DVBE database on 04/29/2015.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
Shallowcreek@frontiernet.net	2015-04-29 15:22:32	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 254-6983	2015-04-29 16:45:59	Failed

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 249-8592	2015-05-14 17:13:30	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 249-8592	2015-05-15 10:10:51	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## SIERRA SAFETY COMPANY

215 Taylor Road • NEWCASTLE, CA, 95658

Cert. #11775 was identified in the California Department of General Services DVBE database on 04/29/2015.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
dan@sierrasafetyco.com	2015-04-29 15:22:32	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 663-1858	2015-04-29 16:44:52	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 663-2026	2015-05-14 17:15:29	No answer M	

Comments: May be interested, not sure. No answer to call, no voicemail.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 663-2026	2015-05-15 10:11:56	Receptionist N	

Comments: No, not interested in bidding.

## SIERRA TAHOE SEALING & STRIPING

P.O. Box 1386 • TAHOE CITY, CA, 96145

Cert. #62160 was identified in the California Department of General Services DVBE database on 04/29/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
mtschwab@juno.com	2015-04-29 15:22:32	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 318-2508	2015-05-14 17:16:16	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 318-2508	2015-05-15 10:12:42	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

## SLS CONSTRUCTION INC

10769 WOODSIDE AVE STE 202 • SANTEE, CA, 92071

Cert. #1423660 was identified in the California Department of General Services DVBE database on 04/29/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
brian@sksdvbe.com	2015-04-29 15:22:32	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(866) 440-0002	2015-04-29 16:44:54	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(619) 448-8928	2015-05-14 17:20:28	Voicemail M	

**Comments:** May be interested, left a voicemail with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(619) 448-8928	2015-05-15 10:13:44	Estimator N	

**Comments:** No, not interested in bidding.

**T AND S DVBE INC**

PO BOX 270936 • SUSANVILLE, CA, 96127

Cert. #1753009 was identified in the California Department of General Services DVBE database on 04/29/2015.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
tandsdvbe@yahoo.com	2015-04-29 15:22:32	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
No Fax Number	n/a	n/a

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 864-8105	2015-05-14 17:21:12	No answer M	

**Comments:** May be interested, not sure. No answer to call, unable to leave a message.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 864-8105	2015-05-15 10:13:58	No answer M	

**Comments:** May be interested, not sure. No answer to call, unable to leave a message.

**TEAM EES, INC**

POB 189 • ALAMEDA, CA, 94501

Cert. #1677900 was identified in the California Department of General Services DVBE database on 04/29/2015.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
bbrown@team-ees.com	2015-04-29 15:22:32	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(510) 521-6956	2015-04-29 16:44:59	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)

(510) 263-9732      2015-05-14 17:23:40      Estimator      N

**Comments:** No, not bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

## TIMBERDOG CONSTRUCTION

1964 N. Pistachio Ave • CLOVIS, CA, 93619

Cert. #1742891 was identified in the California Department of General Services DVBE database on 04/29/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
jsidreid@msn.com	2015-04-29 15:22:32	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(559) 325-6000	2015-04-29 16:46:01	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 970-7373	2015-05-14 17:24:25	Estimator      N	

**Comments:** No, not bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

## TITAN DVBE INC

PO BOX 492336 • REDDING, CA, 96049

Cert. #1249460 was identified in the California Department of General Services DVBE database on 04/29/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
titandvbe@juno.com	2015-04-29 15:22:32	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 246-7837	2015-04-29 16:44:59	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 246-7836	2015-05-14 17:26:50	Voicemail      M	

**Comments:** May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 246-7836	2015-05-15 10:14:51	Estimator      Y	

**Comments:** Yes, will be intereted in bidding.

## TRUTTA EROSION CONTROL

5819 Beaumont Dr • REDDING, CA, 96003

Cert. #1751374 was identified in the California Department of General Services DVBE database on 04/29/2015.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
charral445@yahoo.com	2015-04-29 15:22:32	Delivered

### Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 524-5609	2015-05-14 17:38:58	Estimator	N

**Comments:** No, not bidding this project.

### 2nd Call Solicitation

Said not bidding during first call, so second call not made.

## USC SUPPLY / USC CSR

12305 Locksley Lane • AUBURN, CA, 95602

Cert. #1568820 was identified in the California Department of General Services DVBE database on 04/29/2015.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
projects@uscsupply.net	2015-04-29 15:22:32	Delivered

### Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 273-1740	2015-04-29 16:44:52	Successful

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 273-1639	2015-05-14 17:42:30	Dan	Y

**Comments:** Yes, will bid. Will send fax quote before bid date.

### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 273-1639	2015-05-15 10:16:19	Estimator	Y

**Comments:** Yes, will be intereted in bidding.

**VALENTINE CORPORATION**

111 PELICAN WAY • SAN RAFAEL, CA, 94901

Cert. #19255 was identified in the California Department of General Services DVBE database on 04/29/2015.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
bvalentine@valentinecorp.com	2015-04-29 15:22:32	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(415) 457-5820	2015-04-29 16:44:51	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 453-3732	2015-05-14 17:45:18	Voicemail M	

**Comments:** May be interested, left a voicemail with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 453-3732	2015-05-15 10:17:26	Voicemail M	

**Comments:** May be interested, left a voicemail with all the project details.**VALERIE LEWIS JANITORIAL**

7994 Capwell Drive • OAKLAND, CA, 94621

Cert. #44035 was identified in the California Department of General Services DVBE database on 04/29/2015.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
valerie@valerielewisjanitorial.com	2015-04-29 15:22:32	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(510) 382-9700	2015-04-29 16:44:54	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 382-9300	2015-05-14 17:46:20	Disconnected M	

**Comments:** Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 382-9300	2015-05-15 10:09:43	No answer N	

**Comments:** Line is disconnected.**VETCON INC**

**3830 rancho rd • REDDING, CA, 96002**

Cert. #1756516 was identified in the California Department of General Services DVBE database on 04/29/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
titandvbe@juno.com	2015-04-29 15:22:32	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 941-0788	2015-05-14 17:47:46	Voicemail M	

**Comments:** May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 941-0788	2015-05-15 10:18:13	Estimator Y	

**Comments:** Yes, will be intereted in bidding.

## WELLS SWEEPING COMPANY

**5425 MARMITH AVE • SACRAMENTO, CA, 95841**

Cert. #333 was identified in the California Department of General Services DVBE database on 04/29/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
jay@wellssweeping.com	2015-04-29 15:22:32	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 646-3760	2015-04-29 16:44:57	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 568-0104	2015-05-14 17:50:57	Voicemail M	

**Comments:** May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 568-0104	2015-05-15 10:18:59	Voicemail M	

**Comments:** May be interested, left a voicemail with all the project details.

## WILDFIRE LLC

**1153 Washington ST. • RED BLUFF, CA, 96080**

Cert. #52531 was identified in the California Department of General Services DVBE database on 04/29/2015.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
wildfire.llc@sbcglobal.net	2015-04-29 15:22:32	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
No Fax Number	n/a	n/a

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 527-9911	2015-05-14 17:52:26	Disconnected	M

**Comments:** Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 527-9911	2015-05-15 10:18:31	No answer	N

**Comments:** Line is disconnected.

# FAX & EMAIL PROOFS

This document contains a copy of the email notice sent and a copy of each fax notice sent to solicited companies.

---

## EMAIL PROOF

J. F. Shea Construction, Inc. is seeking qualified DVBE and invites you to bid on the following contract.

PROJECT NAME: Bridge Deck Repair

BID #: 01-0E2104

BID DUE DATE: 2015-05-21 at 02:00

AWARDING AGENCY/OWNER: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Various Locations, Humboldt , CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans – Bridge Deck Repair – FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS -- Contract #: 01-0E2104 -- Engineers Estimate: \$690,000.00 -- Bid Date: 5/21/2015 @ 2 PM – Goal: 5 % DVBE. J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); RAPID SETTING CONCRETE (PATCH); REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; CONCRETE EXPANSION DAM; REMOVE UNSOUND CONCRETE; POLYESTER CONCRETE EXPANSION DAM; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; REMOVE CHIP SEAL; HOT MIX ASPHALT (TYPE A); TACK COAT; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); JOINT SEAL (MR 2"); BONDED JOINT SEAL (MR 1"); 4" THERMOPLASTIC TRAFFIC STRIPE; 6" THERMOPLASTIC TRAFFIC STRIPE; THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12); 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

If interested please contact:

Stacy Dutra  
17400 Clear Creek Rd.

Redding, CA, 96001  
Tel: 5302464292  
Fax: 5302469940  
Email: stacy.dutra@jfshea.com

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: 24/7 CONCRETE INC  
 Tel: (408) 426-1895  
 Fax: (408) 267-1443

**J. F. Shea Construction, Inc. is Seeking Qualified DVBE**

BID DUE DATE: 2015-05-21 at 02:00

BID No.: 01-0E2104

PROJECT NAME: Bridge Deck Repair

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Various Locations, Humboldt , CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans -- Bridge Deck Repair -- FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS -- Contract #: 01-0E2104 -- Engineers Estimate: \$690,000.00 -- Bid Date: 5/21/2015 @ 2 PM -- Goal: 5 % DVBE. J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); RAPID SETTING CONCRETE (PATCH); REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; CONCRETE EXPANSION DAM; REMOVE UNSOUND CONCRETE; POLYESTER CONCRETE EXPANSION DAM; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; REMOVE CHIP SEAL; HOT MIX ASPHALT (TYPE A); TACK COAT; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); JOINT SEAL (MR 2"); BONDED JOINT SEAL (MR 1"); 4" THERMOPLASTIC TRAFFIC STRIPE; 6" THERMOPLASTIC TRAFFIC STRIPE; THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12); 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

### RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.  
 Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 04/29/2015 04:44:19 pm PST on behalf of J. F. Shea Construction, Inc.  
*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: 40 TRAFFIC & CONSTRUCTION INC  
 Tel: (530) 864-8105  
 Fax: () -

**J. F. Shea Construction, Inc. is Seeking Qualified DVBE**

BID DUE DATE: 2015-05-21 at 02:00

BID No.: 01-0E2104

PROJECT NAME: Bridge Deck Repair

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Various Locations, Humboldt , CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans -- Bridge Deck Repair -- FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS -- Contract #: 01-0E2104 -- Engineers Estimate: \$690,000.00 -- Bid Date: 5/21/2015 @ 2 PM -- Goal: 5 % DVBE. J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); RAPID SETTING CONCRETE (PATCH); REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; CONCRETE EXPANSION DAM; REMOVE UNSOUND CONCRETE; POLYESTER CONCRETE EXPANSION DAM; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; REMOVE CHIP SEAL; HOT MIX ASPHALT (TYPE A); TACK COAT; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); JOINT SEAL (MR 2"); BONDED JOINT SEAL (MR 1"); 4" THERMOPLASTIC TRAFFIC STRIPE; 6" THERMOPLASTIC TRAFFIC STRIPE; THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12); 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p><input type="checkbox"/> No, we are not interested.</p> <p><input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>
--

This solicitation was sent by DBE GoodFaith Inc. at 04/29/2015 03:44:48 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: ALLIED VETERAN LOGISTICAL SERVICES,  
 INC.  
 Tel: (916) 459-4395  
 Fax: (916) 725-9908

**J. F. Shea Construction, Inc. is Seeking Qualified DVBE**

BID DUE DATE: 2015-05-21 at 02:00

BID No.: 01-0E2104

PROJECT NAME: Bridge Deck Repair

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Various Locations, Humboldt , CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans -- Bridge Deck Repair -- FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS -- Contract #: 01-0E2104 -- Engineers Estimate: \$690,000.00 -- Bid Date: 5/21/2015 @ 2 PM -- Goal: 5 % DVBE. J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); RAPID SETTING CONCRETE (PATCH); REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; CONCRETE EXPANSION DAM; REMOVE UNSOUND CONCRETE; POLYESTER CONCRETE EXPANSION DAM; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; REMOVE CHIP SEAL; HOT MIX ASPHALT (TYPE A); TACK COAT; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); JOINT SEAL (MR 2"); BONDED JOINT SEAL (MR 1"); 4" THERMOPLASTIC TRAFFIC STRIPE; 6" THERMOPLASTIC TRAFFIC STRIPE; THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12); 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

### RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p><input type="checkbox"/> No, we are not interested.</p> <p><input type="checkbox"/> Interested, but we would like more information. Please contact us at _____</p>
---

This solicitation was sent by DBE GoodFaith Inc. at 04/29/2015 04:44:19 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: ANTIOCH PAVING CO INC  
 Tel: (925) 757-0123  
 Fax: (925) 757-1286

**J. F. Shea Construction, Inc. is Seeking Qualified DVBE**

BID DUE DATE: 2015-05-21 at 02:00

BID No.: 01-0E2104

PROJECT NAME: Bridge Deck Repair

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Various Locations, Humboldt , CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans -- Bridge Deck Repair -- FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS -- Contract #: 01-0E2104 -- Engineers Estimate: \$690,000.00 -- Bid Date: 5/21/2015 @ 2 PM -- Goal: 5 % DVBE. J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); RAPID SETTING CONCRETE (PATCH); REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; CONCRETE EXPANSION DAM; REMOVE UNSOUND CONCRETE; POLYESTER CONCRETE EXPANSION DAM; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; REMOVE CHIP SEAL; HOT MIX ASPHALT (TYPE A); TACK COAT; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); JOINT SEAL (MR 2"); BONDED JOINT SEAL (MR 1"); 4" THERMOPLASTIC TRAFFIC STRIPE; 6" THERMOPLASTIC TRAFFIC STRIPE; THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12); 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p><input type="checkbox"/> No, we are not interested.</p> <p><input type="checkbox"/> Interested, but we would like more information. Please contact us at</p>
---

This solicitation was sent by DBE GoodFaith Inc. at 04/29/2015 04:44:19 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: ANVIL BUILDERS INC  
 Tel: (415) 285-5000  
 Fax: (415) 285-5005

**J. F. Shea Construction, Inc. is Seeking Qualified DVBE**

BID DUE DATE: 2015-05-21 at 02:00

BID No.: 01-0E2104

PROJECT NAME: Bridge Deck Repair

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Various Locations, Humboldt , CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans -- Bridge Deck Repair -- FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS -- Contract #: 01-0E2104 -- Engineers Estimate: \$690,000.00 -- Bid Date: 5/21/2015 @ 2 PM -- Goal: 5 % DVBE. J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); RAPID SETTING CONCRETE (PATCH); REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; CONCRETE EXPANSION DAM; REMOVE UNSOUND CONCRETE; POLYESTER CONCRETE EXPANSION DAM; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; REMOVE CHIP SEAL; HOT MIX ASPHALT (TYPE A); TACK COAT; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); JOINT SEAL (MR 2"); BONDED JOINT SEAL (MR 1"); 4" THERMOPLASTIC TRAFFIC STRIPE; 6" THERMOPLASTIC TRAFFIC STRIPE; THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12); 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p><input type="checkbox"/> No, we are not interested.</p> <p><input type="checkbox"/> Interested, but we would like more information. Please contact us at</p>
---

This solicitation was sent by DBE GoodFaith Inc. at 04/29/2015 04:44:57 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: BAELIN, INC.  
 Tel: (707) 321-1859  
 Fax: (707) 829-1147

**J. F. Shea Construction, Inc. is Seeking Qualified DVBE**

BID DUE DATE: 2015-05-21 at 02:00

BID No.: 01-0E2104

PROJECT NAME: Bridge Deck Repair

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Various Locations, Humboldt , CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans -- Bridge Deck Repair -- FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS -- Contract #: 01-0E2104 -- Engineers Estimate: \$690,000.00 -- Bid Date: 5/21/2015 @ 2 PM -- Goal: 5 % DVBE. J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); RAPID SETTING CONCRETE (PATCH); REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; CONCRETE EXPANSION DAM; REMOVE UNSOUND CONCRETE; POLYESTER CONCRETE EXPANSION DAM; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; REMOVE CHIP SEAL; HOT MIX ASPHALT (TYPE A); TACK COAT; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); JOINT SEAL (MR 2"); BONDED JOINT SEAL (MR 1"); 4" THERMOPLASTIC TRAFFIC STRIPE; 6" THERMOPLASTIC TRAFFIC STRIPE; THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12); 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p><input type="checkbox"/> No, we are not interested.</p> <p><input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>
--

This solicitation was sent by DBE GoodFaith Inc. at 04/29/2015 05:49:44 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: CACHE CREEK CONSTRUCTION INC  
 Tel: (530) 239-4302  
 Fax: (530) 275-1673

**J. F. Shea Construction, Inc. is Seeking Qualified DVBE**

BID DUE DATE: 2015-05-21 at 02:00

BID No.: 01-0E2104

PROJECT NAME: Bridge Deck Repair

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Various Locations, Humboldt , CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans -- Bridge Deck Repair -- FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS -- Contract #: 01-0E2104 -- Engineers Estimate: \$690,000.00 -- Bid Date: 5/21/2015 @ 2 PM -- Goal: 5 % DVBE. J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); RAPID SETTING CONCRETE (PATCH); REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; CONCRETE EXPANSION DAM; REMOVE UNSOUND CONCRETE; POLYESTER CONCRETE EXPANSION DAM; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; REMOVE CHIP SEAL; HOT MIX ASPHALT (TYPE A); TACK COAT; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); JOINT SEAL (MR 2"); BONDED JOINT SEAL (MR 1"); 4" THERMOPLASTIC TRAFFIC STRIPE; 6" THERMOPLASTIC TRAFFIC STRIPE; THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12); 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>
---

This solicitation was sent by DBE GoodFaith Inc. at 04/29/2015 04:44:19 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: CAL-VET CONSTRUCTION SERVICES  
 Tel: (408) 499-0068  
 Fax: (408) 931-6111

**J. F. Shea Construction, Inc. is Seeking Qualified DVBE**

BID DUE DATE: 2015-05-21 at 02:00

BID No.: 01-0E2104

PROJECT NAME: Bridge Deck Repair

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Various Locations, Humboldt , CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans -- Bridge Deck Repair -- FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS -- Contract #: 01-0E2104 -- Engineers Estimate: \$690,000.00 -- Bid Date: 5/21/2015 @ 2 PM -- Goal: 5 % DVBE. J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); RAPID SETTING CONCRETE (PATCH); REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; CONCRETE EXPANSION DAM; REMOVE UNSOUND CONCRETE; POLYESTER CONCRETE EXPANSION DAM; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; REMOVE CHIP SEAL; HOT MIX ASPHALT (TYPE A); TACK COAT; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); JOINT SEAL (MR 2"); BONDED JOINT SEAL (MR 1"); 4" THERMOPLASTIC TRAFFIC STRIPE; 6" THERMOPLASTIC TRAFFIC STRIPE; THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12); 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p><input type="checkbox"/> No, we are not interested.</p> <p><input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>
--

This solicitation was sent by DBE GoodFaith Inc. at 04/29/2015 04:46:17 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: CARL ALLEN NORTON  
 Tel: (707) 489-4900  
 Fax: () -

**J. F. Shea Construction, Inc. is Seeking Qualified DVBE**

BID DUE DATE: 2015-05-21 at 02:00

BID No.: 01-0E2104

PROJECT NAME: Bridge Deck Repair

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Various Locations, Humboldt , CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans -- Bridge Deck Repair -- FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS -- Contract #: 01-0E2104 -- Engineers Estimate: \$690,000.00 -- Bid Date: 5/21/2015 @ 2 PM -- Goal: 5 % DVBE. J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); RAPID SETTING CONCRETE (PATCH); REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; CONCRETE EXPANSION DAM; REMOVE UNSOUND CONCRETE; POLYESTER CONCRETE EXPANSION DAM; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; REMOVE CHIP SEAL; HOT MIX ASPHALT (TYPE A); TACK COAT; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); JOINT SEAL (MR 2"); BONDED JOINT SEAL (MR 1"); 4" THERMOPLASTIC TRAFFIC STRIPE; 6" THERMOPLASTIC TRAFFIC STRIPE; THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12); 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p><input type="checkbox"/> No, we are not interested.</p> <p><input type="checkbox"/> Interested, but we would like more information. Please contact us at</p>
---

This solicitation was sent by DBE GoodFaith Inc. at 04/29/2015 03:44:48 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: CHARLIE MIKE SAFETY SUPPLY, LLC  
 Tel: (707) 601-7184  
 Fax: () -

**J. F. Shea Construction, Inc. is Seeking Qualified DVBE**

BID DUE DATE: 2015-05-21 at 02:00

BID No.: 01-0E2104

PROJECT NAME: Bridge Deck Repair

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Various Locations, Humboldt , CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans – Bridge Deck Repair – FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS -- Contract #: 01-0E2104 -- Engineers Estimate: \$690,000.00 -- Bid Date: 5/21/2015 @ 2 PM -- Goal: 5 % DVBE. J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); RAPID SETTING CONCRETE (PATCH); REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; CONCRETE EXPANSION DAM; REMOVE UNSOUND CONCRETE; POLYESTER CONCRETE EXPANSION DAM; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; REMOVE CHIP SEAL; HOT MIX ASPHALT (TYPE A); TACK COAT; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); JOINT SEAL (MR 2"); BONDED JOINT SEAL (MR 1"); 4" THERMOPLASTIC TRAFFIC STRIPE; 6" THERMOPLASTIC TRAFFIC STRIPE; THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12); 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>
---

This solicitation was sent by DBE GoodFaith Inc. at 04/29/2015 03:44:48 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
17400 Clear Creek Rd.  
Redding, CA, 96001  
Tel: (530) 246-4292  
Fax: (530) 246-9940  
CONTACT NAME: Stacy Dutra

TO: CITADEL CONSTRUCTION  
Tel: (530) 640-2128  
Fax: (209) 588-8955

**J. F. Shea Construction, Inc. is Seeking Qualified DVBE**

BID DUE DATE: 2015-05-21 at 02:00

BID No.: 01-0E2104

PROJECT NAME: Bridge Deck Repair

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans -- Bridge Deck Repair -- FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS -- Contract #: 01-0E2104 -- Engineers Estimate: \$690,000.00 -- Bid Date: 5/21/2015 @ 2 PM -- Goal: 5 % DVBE. J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); RAPID SETTING CONCRETE (PATCH); REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; CONCRETE EXPANSION DAM; REMOVE UNSOUND CONCRETE; POLYESTER CONCRETE EXPANSION DAM; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; REMOVE CHIP SEAL; HOT MIX ASPHALT (TYPE A); TACK COAT; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); JOINT SEAL (MR 2"); BONDED JOINT SEAL (MR 1"); 4" THERMOPLASTIC TRAFFIC STRIPE; 6" THERMOPLASTIC TRAFFIC STRIPE; THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12); 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p><input type="checkbox"/> No, we are not interested.</p> <p><input type="checkbox"/> Interested, but we would like more information. Please contact us at</p>
---

This solicitation was sent by DBE GoodFaith Inc. at 04/29/2015 04:44:22 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: D & L PUMPING SERVICE INC  
 Tel: (916) 397-7699  
 Fax: (530) 677-9919

**J. F. Shea Construction, Inc. is Seeking Qualified DVBE**

BID DUE DATE: 2015-05-21 at 02:00

BID No.: 01-0E2104

PROJECT NAME: Bridge Deck Repair

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Various Locations, Humboldt , CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans -- Bridge Deck Repair -- FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS -- Contract #: 01-0E2104 -- Engineers Estimate: \$690,000.00 -- Bid Date: 5/21/2015 @ 2 PM -- Goal: 5 % DVBE. J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); RAPID SETTING CONCRETE (PATCH); REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; CONCRETE EXPANSION DAM; REMOVE UNSOUND CONCRETE; POLYESTER CONCRETE EXPANSION DAM; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; REMOVE CHIP SEAL; HOT MIX ASPHALT (TYPE A); TACK COAT; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); JOINT SEAL (MR 2"); BONDED JOINT SEAL (MR 1"); 4" THERMOPLASTIC TRAFFIC STRIPE; 6" THERMOPLASTIC TRAFFIC STRIPE; THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12); 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p><input type="checkbox"/> No, we are not interested.</p> <p><input type="checkbox"/> Interested, but we would like more information. Please contact us at</p>
---

This solicitation was sent by DBE GoodFaith Inc. at 04/29/2015 04:44:19 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: D. MERCURIO ENTERPRISES INC  
 Tel: (209) 321-2531  
 Fax: () -

**J. F. Shea Construction, Inc. is Seeking Qualified DVBE**

BID DUE DATE: 2015-05-21 at 02:00

BID No.: 01-0E2104

PROJECT NAME: Bridge Deck Repair

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Various Locations, Humboldt , CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans -- Bridge Deck Repair -- FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS -- Contract #: 01-0E2104 -- Engineers Estimate: \$690,000.00 -- Bid Date: 5/21/2015 @ 2 PM -- Goal: 5 % DVBE. J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); RAPID SETTING CONCRETE (PATCH); REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; CONCRETE EXPANSION DAM; REMOVE UNSOUND CONCRETE; POLYESTER CONCRETE EXPANSION DAM; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; REMOVE CHIP SEAL; HOT MIX ASPHALT (TYPE A); TACK COAT; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); JOINT SEAL (MR 2"); BONDED JOINT SEAL (MR 1"); 4" THERMOPLASTIC TRAFFIC STRIPE; 6" THERMOPLASTIC TRAFFIC STRIPE; THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12); 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

### RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at</p>
--

This solicitation was sent by DBE GoodFaith Inc. at 04/29/2015 03:44:48 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

# INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
17400 Clear Creek Rd.  
Redding, CA, 96001  
Tel: (530) 246-4292  
Fax: (530) 246-9940  
CONTACT NAME: Stacy Dutra

TO: DEPENDABLE PETROLEUM PRODUCTS  
INC  
Tel: (707) 321-5524  
Fax: (707) 451-9665

**J. F. Shea Construction, Inc. is Seeking Qualified DVBE**

BID DUE DATE: 2015-05-21 at 02:00

BID No.: 01-0E2104

PROJECT NAME: Bridge Deck Repair

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Various Locations, Humboldt , CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans -- Bridge Deck Repair -- FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS -- Contract #: 01-0E2104 -- Engineers Estimate: \$690,000.00 -- Bid Date: 5/21/2015 @ 2 PM -- Goal: 5 % DVBE. J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); RAPID SETTING CONCRETE (PATCH); REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; CONCRETE EXPANSION DAM; REMOVE UNSOUND CONCRETE; POLYESTER CONCRETE EXPANSION DAM; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; REMOVE CHIP SEAL; HOT MIX ASPHALT (TYPE A); TACK COAT; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); JOINT SEAL (MR 2"); BONDED JOINT SEAL (MR 1"); 4" THERMOPLASTIC TRAFFIC STRIPE; 6" THERMOPLASTIC TRAFFIC STRIPE; THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12); 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

[ ] Yes, we will send a fax quote by the bid date.

<p><input type="checkbox"/> No, we are not interested.</p> <p><input type="checkbox"/> Interested, but we would like more information. Please contact us at</p>
---

This solicitation was sent by DBE GoodFaith Inc. at 04/29/2015 04:44:18 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: DVBE SUPPLIERS  
 Tel: (916) 247-7930  
 Fax: (866) 557-9571

**J. F. Shea Construction, Inc. is Seeking Qualified DVBE**

BID DUE DATE: 2015-05-21 at 02:00

BID No.: 01-0E2104

PROJECT NAME: Bridge Deck Repair

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans -- Bridge Deck Repair -- FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS -- Contract #: 01-0E2104 -- Engineers Estimate: \$690,000.00 -- Bid Date: 5/21/2015 @ 2 PM -- Goal: 5 % DVBE. J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); RAPID SETTING CONCRETE (PATCH); REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; CONCRETE EXPANSION DAM; REMOVE UNSOUND CONCRETE; POLYESTER CONCRETE EXPANSION DAM; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; REMOVE CHIP SEAL; HOT MIX ASPHALT (TYPE A); TACK COAT; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); JOINT SEAL (MR 2"); BONDED JOINT SEAL (MR 1"); 4" THERMOPLASTIC TRAFFIC STRIPE; 6" THERMOPLASTIC TRAFFIC STRIPE; THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12); 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

[ ] Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>
---

This solicitation was sent by DBE GoodFaith Inc. at 04/29/2015 04:44:18 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: DVBE TRUCKING & CONSTRUCTION CO  
 INC  
 Tel: (408) 971-4430  
 Fax: (408) 370-3551

**J. F. Shea Construction, Inc. is Seeking Qualified DVBE**

BID DUE DATE: 2015-05-21 at 02:00

BID No.: 01-0E2104

PROJECT NAME: Bridge Deck Repair

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Various Locations, Humboldt , CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans -- Bridge Deck Repair -- FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS -- Contract #: 01-0E2104 -- Engineers Estimate: \$690,000.00 -- Bid Date: 5/21/2015 @ 2 PM -- Goal: 5 % DVBE. J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); RAPID SETTING CONCRETE (PATCH); REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; CONCRETE EXPANSION DAM; REMOVE UNSOUND CONCRETE; POLYESTER CONCRETE EXPANSION DAM; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; REMOVE CHIP SEAL; HOT MIX ASPHALT (TYPE A); TACK COAT; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); JOINT SEAL (MR 2"); BONDED JOINT SEAL (MR 1"); 4" THERMOPLASTIC TRAFFIC STRIPE; 6" THERMOPLASTIC TRAFFIC STRIPE; THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12); 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

### RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>
---

This solicitation was sent by DBE GoodFaith Inc. at 04/29/2015 04:44:22 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: E T ABATEMENT INC  
 Tel: (209) 524-0611  
 Fax: (209) 523-3463

**J. F. Shea Construction, Inc. is Seeking Qualified DVBE**

BID DUE DATE: 2015-05-21 at 02:00

BID No.: 01-0E2104

PROJECT NAME: Bridge Deck Repair

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Various Locations, Humboldt , CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans -- Bridge Deck Repair -- FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS -- Contract #: 01-0E2104 -- Engineers Estimate: \$690,000.00 -- Bid Date: 5/21/2015 @ 2 PM -- Goal: 5 % DVBE. J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); RAPID SETTING CONCRETE (PATCH); REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; CONCRETE EXPANSION DAM; REMOVE UNSOUND CONCRETE; POLYESTER CONCRETE EXPANSION DAM; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; REMOVE CHIP SEAL; HOT MIX ASPHALT (TYPE A); TACK COAT; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); JOINT SEAL (MR 2"); BONDED JOINT SEAL (MR 1"); 4" THERMOPLASTIC TRAFFIC STRIPE; 6" THERMOPLASTIC TRAFFIC STRIPE; THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12); 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p><input type="checkbox"/> No, we are not interested.</p> <p><input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>
--

This solicitation was sent by DBE GoodFaith Inc. at 04/29/2015 04:48:49 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: EASTER CONSTRUCTION  
 Tel: (209) 518-8519  
 Fax: (209) 952-9566

**J. F. Shea Construction, Inc. is Seeking Qualified DVBE**

BID DUE DATE: 2015-05-21 at 02:00

BID No.: 01-0E2104

PROJECT NAME: Bridge Deck Repair

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans -- Bridge Deck Repair -- FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS -- Contract #: 01-0E2104 -- Engineers Estimate: \$690,000.00 -- Bid Date: 5/21/2015 @ 2 PM -- Goal: 5 % DVBE. J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); RAPID SETTING CONCRETE (PATCH); REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; CONCRETE EXPANSION DAM; REMOVE UNSOUND CONCRETE; POLYESTER CONCRETE EXPANSION DAM; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; REMOVE CHIP SEAL; HOT MIX ASPHALT (TYPE A); TACK COAT; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); JOINT SEAL (MR 2"); BONDED JOINT SEAL (MR 1"); 4" THERMOPLASTIC TRAFFIC STRIPE; 6" THERMOPLASTIC TRAFFIC STRIPE; THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12); 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p><input type="checkbox"/> No, we are not interested.</p> <p><input type="checkbox"/> Interested, but we would like more information. Please contact us at</p>
---

This solicitation was sent by DBE GoodFaith Inc. at 04/29/2015 04:49:29 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: ELITE SIGN PROFESSIONALS  
 Tel: (916) 967-7821  
 Fax: (916) 967-7851

**J. F. Shea Construction, Inc. is Seeking Qualified DVBE**

BID DUE DATE: 2015-05-21 at 02:00

BID No.: 01-0E2104

PROJECT NAME: Bridge Deck Repair

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Various Locations, Humboldt , CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans -- Bridge Deck Repair -- FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS -- Contract #: 01-0E2104 -- Engineers Estimate: \$690,000.00 -- Bid Date: 5/21/2015 @ 2 PM -- Goal: 5 % DVBE. J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); RAPID SETTING CONCRETE (PATCH); REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; CONCRETE EXPANSION DAM; REMOVE UNSOUND CONCRETE; POLYESTER CONCRETE EXPANSION DAM; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; REMOVE CHIP SEAL; HOT MIX ASPHALT (TYPE A); TACK COAT; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); JOINT SEAL (MR 2"); BONDED JOINT SEAL (MR 1"); 4" THERMOPLASTIC TRAFFIC STRIPE; 6" THERMOPLASTIC TRAFFIC STRIPE; THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12); 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p><input type="checkbox"/> No, we are not interested.</p> <p><input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>
--

This solicitation was sent by DBE GoodFaith Inc. at 04/29/2015 04:44:44 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: FIRST VANGUARD RENTALS & SALES INC  
 Tel: (707) 389-0135  
 Fax: (707) 673-2789

**J. F. Shea Construction, Inc. is Seeking Qualified DVBE**

BID DUE DATE: 2015-05-21 at 02:00

BID No.: 01-0E2104

PROJECT NAME: Bridge Deck Repair

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans -- Bridge Deck Repair -- FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS -- Contract #: 01-0E2104 -- Engineers Estimate: \$690,000.00 -- Bid Date: 5/21/2015 @ 2 PM -- Goal: 5 % DVBE. J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); RAPID SETTING CONCRETE (PATCH); REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; CONCRETE EXPANSION DAM; REMOVE UNSOUND CONCRETE; POLYESTER CONCRETE EXPANSION DAM; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; REMOVE CHIP SEAL; HOT MIX ASPHALT (TYPE A); TACK COAT; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); JOINT SEAL (MR 2"); BONDED JOINT SEAL (MR 1"); 4" THERMOPLASTIC TRAFFIC STRIPE; 6" THERMOPLASTIC TRAFFIC STRIPE; THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12); 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

[ ] Yes, we will send a fax quote by the bid date.

<p><input type="checkbox"/> No, we are not interested.</p> <p><input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>
--

This solicitation was sent by DBE GoodFaith Inc. at 04/29/2015 04:44:50 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: GLOBAL ENVIRONMENTAL NETWORK INC  
 Tel: (714) 479-1199  
 Fax: (714) 479-0809

**J. F. Shea Construction, Inc. is Seeking Qualified DVBE**

BID DUE DATE: 2015-05-21 at 02:00

BID No.: 01-0E2104

PROJECT NAME: Bridge Deck Repair

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Various Locations, Humboldt , CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans -- Bridge Deck Repair -- FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS -- Contract #: 01-0E2104 -- Engineers Estimate: \$690,000.00 -- Bid Date: 5/21/2015 @ 2 PM -- Goal: 5 % DVBE. J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); RAPID SETTING CONCRETE (PATCH); REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; CONCRETE EXPANSION DAM; REMOVE UNSOUND CONCRETE; POLYESTER CONCRETE EXPANSION DAM; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; REMOVE CHIP SEAL; HOT MIX ASPHALT (TYPE A); TACK COAT; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); JOINT SEAL (MR 2"); BONDED JOINT SEAL (MR 1"); 4" THERMOPLASTIC TRAFFIC STRIPE; 6" THERMOPLASTIC TRAFFIC STRIPE; THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12); 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>
---

This solicitation was sent by DBE GoodFaith Inc. at 04/29/2015 04:44:38 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: GROUND LEVEL CONSTRUCTION, INC.  
 Tel: (925) 387-0820  
 Fax: () -

**J. F. Shea Construction, Inc. is Seeking Qualified DVBE**

BID DUE DATE: 2015-05-21 at 02:00

BID No.: 01-0E2104

PROJECT NAME: Bridge Deck Repair

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Various Locations, Humboldt , CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans -- Bridge Deck Repair -- FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS -- Contract #: 01-0E2104 -- Engineers Estimate: \$690,000.00 -- Bid Date: 5/21/2015 @ 2 PM -- Goal: 5 % DVBE. J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); RAPID SETTING CONCRETE (PATCH); REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; CONCRETE EXPANSION DAM; REMOVE UNSOUND CONCRETE; POLYESTER CONCRETE EXPANSION DAM; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; REMOVE CHIP SEAL; HOT MIX ASPHALT (TYPE A); TACK COAT; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); JOINT SEAL (MR 2"); BONDED JOINT SEAL (MR 1"); 4" THERMOPLASTIC TRAFFIC STRIPE; 6" THERMOPLASTIC TRAFFIC STRIPE; THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12); 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

[ ] Yes, we will send a fax quote by the bid date.

<p><input type="checkbox"/> No, we are not interested.</p> <p><input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>
--

This solicitation was sent by DBE GoodFaith Inc. at 04/29/2015 03:44:48 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: GROUNDWORKS CONSTRUCTION INC.  
 Tel: (209) 231-2424  
 Fax: (209) 231-2425

**J. F. Shea Construction, Inc. is Seeking Qualified DVBE**

BID DUE DATE: 2015-05-21 at 02:00

BID No.: 01-0E2104

PROJECT NAME: Bridge Deck Repair

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Various Locations, Humboldt , CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans – Bridge Deck Repair -- FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS -- Contract #: 01-0E2104 – Engineers Estimate: \$690,000.00 – Bid Date: 5/21/2015 @ 2 PM -- Goal: 5 % DVBE. J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); RAPID SETTING CONCRETE (PATCH); REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; CONCRETE EXPANSION DAM; REMOVE UNSOUND CONCRETE; POLYESTER CONCRETE EXPANSION DAM; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; REMOVE CHIP SEAL; HOT MIX ASPHALT (TYPE A); TACK COAT; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); JOINT SEAL (MR 2"); BONDED JOINT SEAL (MR 1"); 4" THERMOPLASTIC TRAFFIC STRIPE; 6" THERMOPLASTIC TRAFFIC STRIPE; THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12); 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at</p>
--

This solicitation was sent by DBE GoodFaith Inc. at 04/29/2015 04:44:52 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: HANK REARDEN, INC.  
 Tel: (916) 649-4512  
 Fax: () -

**J. F. Shea Construction, Inc. is Seeking Qualified DVBE**

BID DUE DATE: 2015-05-21 at 02:00

BID No.: 01-0E2104

PROJECT NAME: Bridge Deck Repair

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans -- Bridge Deck Repair -- FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS -- Contract #: 01-0E2104 -- Engineers Estimate: \$690,000.00 -- Bid Date: 5/21/2015 @ 2 PM -- Goal: 5 % DVBE. J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); RAPID SETTING CONCRETE (PATCH); REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; CONCRETE EXPANSION DAM; REMOVE UNSOUND CONCRETE; POLYESTER CONCRETE EXPANSION DAM; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; REMOVE CHIP SEAL; HOT MIX ASPHALT (TYPE A); TACK COAT; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); JOINT SEAL (MR 2"); BONDED JOINT SEAL (MR 1"); 4" THERMOPLASTIC TRAFFIC STRIPE; 6" THERMOPLASTIC TRAFFIC STRIPE; THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12); 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

[ ] Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>
---

This solicitation was sent by DBE GoodFaith Inc. at 04/29/2015 03:44:48 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: JAMES DAVID LAWRENCE  
 Tel: (530) 885-9257  
 Fax: () -

**J. F. Shea Construction, Inc. is Seeking Qualified DVBE**

BID DUE DATE: 2015-05-21 at 02:00

BID No.: 01-0E2104

PROJECT NAME: Bridge Deck Repair

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Various Locations, Humboldt , CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans -- Bridge Deck Repair -- FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS -- Contract #: 01-0E2104 -- Engineers Estimate: \$690,000.00 -- Bid Date: 5/21/2015 @ 2 PM -- Goal: 5 % DVBE. J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); RAPID SETTING CONCRETE (PATCH); REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; CONCRETE EXPANSION DAM; REMOVE UNSOUND CONCRETE; POLYESTER CONCRETE EXPANSION DAM; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; REMOVE CHIP SEAL; HOT MIX ASPHALT (TYPE A); TACK COAT; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); JOINT SEAL (MR 2"); BONDED JOINT SEAL (MR 1"); 4" THERMOPLASTIC TRAFFIC STRIPE; 6" THERMOPLASTIC TRAFFIC STRIPE; THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12); 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p><input type="checkbox"/> No, we are not interested.</p> <p><input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>
--

This solicitation was sent by DBE GoodFaith Inc. at 04/29/2015 03:44:48 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: JERRY'S CARPET CARE  
 Tel: (916) 798-8319  
 Fax: (916) 687-8622

**J. F. Shea Construction, Inc. is Seeking Qualified DVBE**

BID DUE DATE: 2015-05-21 at 02:00

BID No.: 01-0E2104

PROJECT NAME: Bridge Deck Repair

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans -- Bridge Deck Repair -- FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS -- Contract #: 01-0E2104 -- Engineers Estimate: \$690,000.00 -- Bid Date: 5/21/2015 @ 2 PM -- Goal: 5 % DVBE. J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); RAPID SETTING CONCRETE (PATCH); REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; CONCRETE EXPANSION DAM; REMOVE UNSOUND CONCRETE; POLYESTER CONCRETE EXPANSION DAM; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; REMOVE CHIP SEAL; HOT MIX ASPHALT (TYPE A); TACK COAT; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); JOINT SEAL (MR 2"); BONDED JOINT SEAL (MR 1"); 4" THERMOPLASTIC TRAFFIC STRIPE; 6" THERMOPLASTIC TRAFFIC STRIPE; THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12); 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p><input type="checkbox"/> No, we are not interested.</p> <p><input type="checkbox"/> Interested, but we would like more information. Please contact us at _____</p>
---

This solicitation was sent by DBE GoodFaith Inc. at 04/29/2015 04:44:50 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

### INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
17400 Clear Creek Rd.  
Redding, CA, 96001  
Tel: (530) 246-4292  
Fax: (530) 246-9940  
CONTACT NAME: Stacy Dutra

TO: JR ABSOLUTE CLEANING SERVICE, LLC  
Tel: (916) 826-1911  
Fax: (916) 391-5476

**J. F. Shea Construction, Inc. is Seeking Qualified DVBE**

BID DUE DATE: 2015-05-21 at 02:00

BID No.: 01-0E2104

PROJECT NAME: Bridge Deck Repair

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Various Locations, Humboldt , CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans -- Bridge Deck Repair -- FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS -- Contract #: 01-0E2104 -- Engineers Estimate: \$690,000.00 -- Bid Date: 5/21/2015 @ 2 PM -- Goal: 5 % DVBE. J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); RAPID SETTING CONCRETE (PATCH); REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; CONCRETE EXPANSION DAM; REMOVE UNSOUND CONCRETE; POLYESTER CONCRETE EXPANSION DAM; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; REMOVE CHIP SEAL; HOT MIX ASPHALT (TYPE A); TACK COAT; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); JOINT SEAL (MR 2"); BONDED JOINT SEAL (MR 1"); 4" THERMOPLASTIC TRAFFIC STRIPE; 6" THERMOPLASTIC TRAFFIC STRIPE; THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12); 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>
---

This solicitation was sent by DBE GoodFaith Inc. at 04/29/2015 04:44:57 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
17400 Clear Creek Rd.  
Redding, CA, 96001  
Tel: (530) 246-4292  
Fax: (530) 246-9940  
CONTACT NAME: Stacy Dutra

TO: JT CORRAL CONSTRUCTION  
Tel: (925) 820-3972  
Fax: () -

**J. F. Shea Construction, Inc. is Seeking Qualified DVBE**

BID DUE DATE: 2015-05-21 at 02:00

BID No.: 01-0E2104

PROJECT NAME: Bridge Deck Repair

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Various Locations, Humboldt , CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans -- Bridge Deck Repair -- FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS -- Contract #: 01-0E2104 -- Engineers Estimate: \$690,000.00 -- Bid Date: 5/21/2015 @ 2 PM -- Goal: 5 % DVBE. J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); RAPID SETTING CONCRETE (PATCH); REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; CONCRETE EXPANSION DAM; REMOVE UNSOUND CONCRETE; POLYESTER CONCRETE EXPANSION DAM; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; REMOVE CHIP SEAL; HOT MIX ASPHALT (TYPE A); TACK COAT; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); JOINT SEAL (MR 2"); BONDED JOINT SEAL (MR 1"); 4" THERMOPLASTIC TRAFFIC STRIPE; 6" THERMOPLASTIC TRAFFIC STRIPE; THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12); 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

### RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____</p>
--

This solicitation was sent by DBE GoodFaith Inc. at 04/29/2015 03:44:48 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: KATCH ENVIRONMENTAL  
 CONSTRUCTION  
 Tel: (559) 260-2992  
 Fax: (559) 272-3276

**J. F. Shea Construction, Inc. is Seeking Qualified DVBE**

BID DUE DATE: 2015-05-21 at 02:00

BID No.: 01-0E2104

PROJECT NAME: Bridge Deck Repair

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans -- Bridge Deck Repair -- FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS -- Contract #: 01-0E2104 -- Engineers Estimate: \$690,000.00 -- Bid Date: 5/21/2015 @ 2 PM -- Goal: 5 % DVBE. J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); RAPID SETTING CONCRETE (PATCH); REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; CONCRETE EXPANSION DAM; REMOVE UNSOUND CONCRETE; POLYESTER CONCRETE EXPANSION DAM; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; REMOVE CHIP SEAL; HOT MIX ASPHALT (TYPE A); TACK COAT; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); JOINT SEAL (MR 2"); BONDED JOINT SEAL (MR 1"); 4" THERMOPLASTIC TRAFFIC STRIPE; 6" THERMOPLASTIC TRAFFIC STRIPE; THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12); 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>
---

This solicitation was sent by DBE GoodFaith Inc. at 04/29/2015 04:44:31 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: KATIN ENGINEERING CONSULTING  
 Tel: (925) 755-1150  
 Fax: (925) 754-8524

**J. F. Shea Construction, Inc. is Seeking Qualified DVBE**

BID DUE DATE: 2015-05-21 at 02:00

BID No.: 01-0E2104

PROJECT NAME: Bridge Deck Repair

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Various Locations, Humboldt , CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans -- Bridge Deck Repair -- FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS -- Contract #: 01-0E2104 -- Engineers Estimate: \$690,000.00 -- Bid Date: 5/21/2015 @ 2 PM -- Goal: 5 % DVBE. J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); RAPID SETTING CONCRETE (PATCH); REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; CONCRETE EXPANSION DAM; REMOVE UNSOUND CONCRETE; POLYESTER CONCRETE EXPANSION DAM; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; REMOVE CHIP SEAL; HOT MIX ASPHALT (TYPE A); TACK COAT; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); JOINT SEAL (MR 2"); BONDED JOINT SEAL (MR 1"); 4" THERMOPLASTIC TRAFFIC STRIPE; 6" THERMOPLASTIC TRAFFIC STRIPE; THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12); 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

### RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>
---

This solicitation was sent by DBE GoodFaith Inc. at 04/29/2015 04:44:33 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: KITCHELL CONSTRUCTION INC  
 Tel: (209) 667-1454  
 Fax: (209) 667-1201

**J. F. Shea Construction, Inc. is Seeking Qualified DVBE**

BID DUE DATE: 2015-05-21 at 02:00

BID No.: 01-0E2104

PROJECT NAME: Bridge Deck Repair

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Various Locations, Humboldt , CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans -- Bridge Deck Repair -- FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS -- Contract #: 01-0E2104 -- Engineers Estimate: \$690,000.00 -- Bid Date: 5/21/2015 @ 2 PM -- Goal: 5 % DVBE. J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); RAPID SETTING CONCRETE (PATCH); REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; CONCRETE EXPANSION DAM; REMOVE UNSOUND CONCRETE; POLYESTER CONCRETE EXPANSION DAM; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; REMOVE CHIP SEAL; HOT MIX ASPHALT (TYPE A); TACK COAT; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); JOINT SEAL (MR 2"); BONDED JOINT SEAL (MR 1"); 4" THERMOPLASTIC TRAFFIC STRIPE; 6" THERMOPLASTIC TRAFFIC STRIPE; THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12); 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

### RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>
---

This solicitation was sent by DBE GoodFaith Inc. at 04/29/2015 04:46:24 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: LINEAR WEST INC  
 Tel: (925) 699-7797  
 Fax: () -

**J. F. Shea Construction, Inc. is Seeking Qualified DVBE**

BID DUE DATE: 2015-05-21 at 02:00

BID No.: 01-0E2104

PROJECT NAME: Bridge Deck Repair

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Various Locations, Humboldt , CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans -- Bridge Deck Repair -- FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS -- Contract #: 01-0E2104 -- Engineers Estimate: \$690,000.00 -- Bid Date: 5/21/2015 @ 2 PM -- Goal: 5 % DVBE. J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); RAPID SETTING CONCRETE (PATCH); REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; CONCRETE EXPANSION DAM; REMOVE UNSOUND CONCRETE; POLYESTER CONCRETE EXPANSION DAM; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; REMOVE CHIP SEAL; HOT MIX ASPHALT (TYPE A); TACK COAT; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); JOINT SEAL (MR 2"); BONDED JOINT SEAL (MR 1"); 4" THERMOPLASTIC TRAFFIC STRIPE; 6" THERMOPLASTIC TRAFFIC STRIPE; THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12); 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

### RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p><input type="checkbox"/> No, we are not interested.</p> <p><input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>
--

This solicitation was sent by DBE GoodFaith Inc. at 04/29/2015 03:44:48 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: LML ENTERPRISES INC.  
 Tel: (925) 270-1890  
 Fax: (925) 270-1861

**J. F. Shea Construction, Inc. is Seeking Qualified DVBE**

BID DUE DATE: 2015-05-21 at 02:00

BID No.: 01-0E2104

PROJECT NAME: Bridge Deck Repair

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Various Locations, Humboldt , CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans -- Bridge Deck Repair -- FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS -- Contract #: 01-0E2104 -- Engineers Estimate: \$690,000.00 -- Bid Date: 5/21/2015 @ 2 PM -- Goal: 5 % DVBE. J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); RAPID SETTING CONCRETE (PATCH); REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; CONCRETE EXPANSION DAM; REMOVE UNSOUND CONCRETE; POLYESTER CONCRETE EXPANSION DAM; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; REMOVE CHIP SEAL; HOT MIX ASPHALT (TYPE A); TACK COAT; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); JOINT SEAL (MR 2"); BONDED JOINT SEAL (MR 1"); 4" THERMOPLASTIC TRAFFIC STRIPE; 6" THERMOPLASTIC TRAFFIC STRIPE; THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12); 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

### RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>
---

This solicitation was sent by DBE GoodFaith Inc. at 04/29/2015 04:58:41 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

### INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
17400 Clear Creek Rd.  
Redding, CA, 96001  
Tel: (530) 246-4292  
Fax: (530) 246-9940  
CONTACT NAME: Stacy Dutra

TO: LUMINART DECORATIVE CONCRETE, INC.  
Tel: (925) 785-7020  
Fax: (925) 829-5310

**J. F. Shea Construction, Inc. is Seeking Qualified DVBE**

BID DUE DATE: 2015-05-21 at 02:00

BID No.: 01-0E2104

PROJECT NAME: Bridge Deck Repair

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Various Locations, Humboldt , CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans -- Bridge Deck Repair -- FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS -- Contract #: 01-0E2104 -- Engineers Estimate: \$690,000.00 -- Bid Date: 5/21/2015 @ 2 PM -- Goal: 5 % DVBE. J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); RAPID SETTING CONCRETE (PATCH); REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; CONCRETE EXPANSION DAM; REMOVE UNSOUND CONCRETE; POLYESTER CONCRETE EXPANSION DAM; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; REMOVE CHIP SEAL; HOT MIX ASPHALT (TYPE A); TACK COAT; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); JOINT SEAL (MR 2"); BONDED JOINT SEAL (MR 1"); 4" THERMOPLASTIC TRAFFIC STRIPE; 6" THERMOPLASTIC TRAFFIC STRIPE; THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12); 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>
---

This solicitation was sent by DBE GoodFaith Inc. at 04/29/2015 04:44:30 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: M3 INTEGRATED SERVICES INC  
 Tel: (707) 495-6774  
 Fax: () -

**J. F. Shea Construction, Inc. is Seeking Qualified DVBE**

BID DUE DATE: 2015-05-21 at 02:00

BID No.: 01-0E2104

PROJECT NAME: Bridge Deck Repair

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Various Locations, Humboldt , CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans -- Bridge Deck Repair -- FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS -- Contract #: 01-0E2104 -- Engineers Estimate: \$690,000.00 -- Bid Date: 5/21/2015 @ 2 PM -- Goal: 5 % DVBE. J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); RAPID SETTING CONCRETE (PATCH); REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; CONCRETE EXPANSION DAM; REMOVE UNSOUND CONCRETE; POLYESTER CONCRETE EXPANSION DAM; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; REMOVE CHIP SEAL; HOT MIX ASPHALT (TYPE A); TACK COAT; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); JOINT SEAL (MR 2"); BONDED JOINT SEAL (MR 1"); 4" THERMOPLASTIC TRAFFIC STRIPE; 6" THERMOPLASTIC TRAFFIC STRIPE; THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12); 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p><input type="checkbox"/> No, we are not interested.</p> <p><input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>
--

This solicitation was sent by DBE GoodFaith Inc. at 04/29/2015 03:44:48 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: MAG-CON GENERAL ENGINEERING  
 Tel: (916) 638-1175  
 Fax: (916) 638-1178

**J. F. Shea Construction, Inc. is Seeking Qualified DVBE**

BID DUE DATE: 2015-05-21 at 02:00

BID No.: 01-0E2104

PROJECT NAME: Bridge Deck Repair

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Various Locations, Humboldt , CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans -- Bridge Deck Repair -- FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS -- Contract #: 01-0E2104 -- Engineers Estimate: \$690,000.00 -- Bid Date: 5/21/2015 @ 2 PM -- Goal: 5 % DVBE. J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); RAPID SETTING CONCRETE (PATCH); REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; CONCRETE EXPANSION DAM; REMOVE UNSOUND CONCRETE; POLYESTER CONCRETE EXPANSION DAM; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; REMOVE CHIP SEAL; HOT MIX ASPHALT (TYPE A); TACK COAT; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); JOINT SEAL (MR 2"); BONDED JOINT SEAL (MR 1"); 4" THERMOPLASTIC TRAFFIC STRIPE; 6" THERMOPLASTIC TRAFFIC STRIPE; THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12); 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>
---

This solicitation was sent by DBE GoodFaith Inc. at 04/29/2015 04:46:24 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

### INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
17400 Clear Creek Rd.  
Redding, CA, 96001  
Tel: (530) 246-4292  
Fax: (530) 246-9940  
CONTACT NAME: Stacy Dutra

TO: MALONEY CONSTRUCTION INC.  
Tel: (415) 895-5304  
Fax: (415) 493-6910

**J. F. Shea Construction, Inc. is Seeking Qualified DVBE**

BID DUE DATE: 2015-05-21 at 02:00

BID No.: 01-0E2104

PROJECT NAME: Bridge Deck Repair

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Various Locations, Humboldt , CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans -- Bridge Deck Repair -- FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS -- Contract #: 01-0E2104 -- Engineers Estimate: \$690,000.00 -- Bid Date: 5/21/2015 @ 2 PM -- Goal: 5 % DVBE. J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); RAPID SETTING CONCRETE (PATCH); REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; CONCRETE EXPANSION DAM; REMOVE UNSOUND CONCRETE; POLYESTER CONCRETE EXPANSION DAM; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; REMOVE CHIP SEAL; HOT MIX ASPHALT (TYPE A); TACK COAT; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); JOINT SEAL (MR 2"); BONDED JOINT SEAL (MR 1"); 4" THERMOPLASTIC TRAFFIC STRIPE; 6" THERMOPLASTIC TRAFFIC STRIPE; THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12); 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>
---

This solicitation was sent by DBE GoodFaith Inc. at 04/29/2015 04:46:29 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: MERZ MATERIAL AND SUPPLY INC.  
 Tel: (415) 747-1910  
 Fax: () -

**J. F. Shea Construction, Inc. is Seeking Qualified DVBE**

BID DUE DATE: 2015-05-21 at 02:00

BID No.: 01-0E2104

PROJECT NAME: Bridge Deck Repair

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Various Locations, Humboldt , CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans -- Bridge Deck Repair -- FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS -- Contract #: 01-0E2104 -- Engineers Estimate: \$690,000.00 -- Bid Date: 5/21/2015 @ 2 PM -- Goal: 5 % DVBE. J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); RAPID SETTING CONCRETE (PATCH); REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; CONCRETE EXPANSION DAM; REMOVE UNSOUND CONCRETE; POLYESTER CONCRETE EXPANSION DAM; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; REMOVE CHIP SEAL; HOT MIX ASPHALT (TYPE A); TACK COAT; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); JOINT SEAL (MR 2"); BONDED JOINT SEAL (MR 1"); 4" THERMOPLASTIC TRAFFIC STRIPE; 6" THERMOPLASTIC TRAFFIC STRIPE; THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12); 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p><input type="checkbox"/> No, we are not interested.</p> <p><input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>
--

This solicitation was sent by DBE GoodFaith Inc. at 04/29/2015 03:44:48 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

### INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
17400 Clear Creek Rd.  
Redding, CA, 96001  
Tel: (530) 246-4292  
Fax: (530) 246-9940  
CONTACT NAME: Stacy Dutra

TO: MORENO GENERAL ENGINEERING  
CORPORATION  
Tel: (209) 920-3129  
Fax: (209) 920-3319

**J. F. Shea Construction, Inc. is Seeking Qualified DVBE**

BID DUE DATE: 2015-05-21 at 02:00

BID No.: 01-0E2104

PROJECT NAME: Bridge Deck Repair

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Various Locations, Humboldt , CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans -- Bridge Deck Repair -- FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS -- Contract #: 01-0E2104 -- Engineers Estimate: \$690,000.00 -- Bid Date: 5/21/2015 @ 2 PM -- Goal: 5 % DVBE. J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); RAPID SETTING CONCRETE (PATCH); REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; CONCRETE EXPANSION DAM; REMOVE UNSOUND CONCRETE; POLYESTER CONCRETE EXPANSION DAM; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; REMOVE CHIP SEAL; HOT MIX ASPHALT (TYPE A); TACK COAT; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); JOINT SEAL (MR 2"); BONDED JOINT SEAL (MR 1"); 4" THERMOPLASTIC TRAFFIC STRIPE; 6" THERMOPLASTIC TRAFFIC STRIPE; THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12); 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>
---

This solicitation was sent by DBE GoodFaith Inc. at 04/29/2015 04:44:35 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: MOTHERLODE CONCRETE  
 CONSTRUCTION  
 Tel: (209) 223-2663  
 Fax: (209) 267-1887

**J. F. Shea Construction, Inc. is Seeking Qualified DVBE**

BID DUE DATE: 2015-05-21 at 02:00

BID No.: 01-0E2104

PROJECT NAME: Bridge Deck Repair

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Various Locations, Humboldt , CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans -- Bridge Deck Repair -- FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS -- Contract #: 01-0E2104 -- Engineers Estimate: \$690,000.00 -- Bid Date: 5/21/2015 @ 2 PM -- Goal: 5 % DVBE. J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); RAPID SETTING CONCRETE (PATCH); REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; CONCRETE EXPANSION DAM; REMOVE UNSOUND CONCRETE; POLYESTER CONCRETE EXPANSION DAM; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; REMOVE CHIP SEAL; HOT MIX ASPHALT (TYPE A); TACK COAT; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); JOINT SEAL (MR 2"); BONDED JOINT SEAL (MR 1"); 4" THERMOPLASTIC TRAFFIC STRIPE; 6" THERMOPLASTIC TRAFFIC STRIPE; THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12); 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>
---

This solicitation was sent by DBE GoodFaith Inc. at 04/29/2015 04:44:42 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: MURPHY & COMPANY INC  
 Tel: (530) 682-0734  
 Fax: (530) 755-1271

**J. F. Shea Construction, Inc. is Seeking Qualified DVBE**

BID DUE DATE: 2015-05-21 at 02:00

BID No.: 01-0E2104

PROJECT NAME: Bridge Deck Repair

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Various Locations, Humboldt , CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans -- Bridge Deck Repair -- FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS -- Contract #: 01-0E2104 -- Engineers Estimate: \$690,000.00 -- Bid Date: 5/21/2015 @ 2 PM -- Goal: 5 % DVBE. J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); RAPID SETTING CONCRETE (PATCH); REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; CONCRETE EXPANSION DAM; REMOVE UNSOUND CONCRETE; POLYESTER CONCRETE EXPANSION DAM; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; REMOVE CHIP SEAL; HOT MIX ASPHALT (TYPE A); TACK COAT; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); JOINT SEAL (MR 2"); BONDED JOINT SEAL (MR 1"); 4" THERMOPLASTIC TRAFFIC STRIPE; 6" THERMOPLASTIC TRAFFIC STRIPE; THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12); 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>
---

This solicitation was sent by DBE GoodFaith Inc. at 04/29/2015 04:46:24 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: NORTH VALLEY BARRICADE INC  
 Tel: (530) 751-7961  
 Fax: (530) 751-7961

**J. F. Shea Construction, Inc. is Seeking Qualified DVBE**

BID DUE DATE: 2015-05-21 at 02:00

BID No.: 01-0E2104

PROJECT NAME: Bridge Deck Repair

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Various Locations, Humboldt , CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans -- Bridge Deck Repair -- FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS -- Contract #: 01-0E2104 -- Engineers Estimate: \$690,000.00 -- Bid Date: 5/21/2015 @ 2 PM -- Goal: 5 % DVBE. J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); RAPID SETTING CONCRETE (PATCH); REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; CONCRETE EXPANSION DAM; REMOVE UNSOUND CONCRETE; POLYESTER CONCRETE EXPANSION DAM; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; REMOVE CHIP SEAL; HOT MIX ASPHALT (TYPE A); TACK COAT; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); JOINT SEAL (MR 2"); BONDED JOINT SEAL (MR 1"); 4" THERMOPLASTIC TRAFFIC STRIPE; 6" THERMOPLASTIC TRAFFIC STRIPE; THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12); 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>
---

This solicitation was sent by DBE GoodFaith Inc. at 04/29/2015 04:46:15 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: OUTBACK DVBE INC  
 Tel: (530) 528-2225  
 Fax: (530) 528-2097

**J. F. Shea Construction, Inc. is Seeking Qualified DVBE**

BID DUE DATE: 2015-05-21 at 02:00

BID No.: 01-0E2104

PROJECT NAME: Bridge Deck Repair

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Various Locations, Humboldt , CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans -- Bridge Deck Repair -- FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS -- Contract #: 01-0E2104 -- Engineers Estimate: \$690,000.00 -- Bid Date: 5/21/2015 @ 2 PM -- Goal: 5 % DVBE. J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); RAPID SETTING CONCRETE (PATCH); REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; CONCRETE EXPANSION DAM; REMOVE UNSOUND CONCRETE; POLYESTER CONCRETE EXPANSION DAM; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; REMOVE CHIP SEAL; HOT MIX ASPHALT (TYPE A); TACK COAT; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); JOINT SEAL (MR 2"); BONDED JOINT SEAL (MR 1"); 4" THERMOPLASTIC TRAFFIC STRIPE; 6" THERMOPLASTIC TRAFFIC STRIPE; THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12); 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

### RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____</p>
--

This solicitation was sent by DBE GoodFaith Inc. at 04/29/2015 04:44:50 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: P J MCNAMARA INC  
 Tel: (925) 228-9558  
 Fax: () -

**J. F. Shea Construction, Inc. is Seeking Qualified DVBE**

BID DUE DATE: 2015-05-21 at 02:00

BID No.: 01-0E2104

PROJECT NAME: Bridge Deck Repair

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans -- Bridge Deck Repair -- FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS -- Contract #: 01-0E2104 -- Engineers Estimate: \$690,000.00 -- Bid Date: 5/21/2015 @ 2 PM -- Goal: 5 % DVBE. J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); RAPID SETTING CONCRETE (PATCH); REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; CONCRETE EXPANSION DAM; REMOVE UNSOUND CONCRETE; POLYESTER CONCRETE EXPANSION DAM; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; REMOVE CHIP SEAL; HOT MIX ASPHALT (TYPE A); TACK COAT; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); JOINT SEAL (MR 2"); BONDED JOINT SEAL (MR 1"); 4" THERMOPLASTIC TRAFFIC STRIPE; 6" THERMOPLASTIC TRAFFIC STRIPE; THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12); 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>
---

This solicitation was sent by DBE GoodFaith Inc. at 04/29/2015 03:44:48 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: PACIFIC REGION CONTRACTING  
 Tel: (916) 458-6510  
 Fax: (916) 939-2905

**J. F. Shea Construction, Inc. is Seeking Qualified DVBE**

BID DUE DATE: 2015-05-21 at 02:00

BID No.: 01-0E2104

PROJECT NAME: Bridge Deck Repair

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Various Locations, Humboldt , CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans -- Bridge Deck Repair -- FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS -- Contract #: 01-0E2104 -- Engineers Estimate: \$690,000.00 -- Bid Date: 5/21/2015 @ 2 PM -- Goal: 5 % DVBE. J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); RAPID SETTING CONCRETE (PATCH); REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; CONCRETE EXPANSION DAM; REMOVE UNSOUND CONCRETE; POLYESTER CONCRETE EXPANSION DAM; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; REMOVE CHIP SEAL; HOT MIX ASPHALT (TYPE A); TACK COAT; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); JOINT SEAL (MR 2"); BONDED JOINT SEAL (MR 1"); 4" THERMOPLASTIC TRAFFIC STRIPE; 6" THERMOPLASTIC TRAFFIC STRIPE; THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12); 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p><input type="checkbox"/> No, we are not interested.</p> <p><input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>
--

This solicitation was sent by DBE GoodFaith Inc. at 04/29/2015 04:44:51 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: PARUS CONSULTING INC  
 Tel: (916) 782-5818  
 Fax: (916) 782-5090

**J. F. Shea Construction, Inc. is Seeking Qualified DVBE**

BID DUE DATE: 2015-05-21 at 02:00

BID No.: 01-0E2104

PROJECT NAME: Bridge Deck Repair

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Various Locations, Humboldt , CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans -- Bridge Deck Repair -- FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS -- Contract #: 01-0E2104 -- Engineers Estimate: \$690,000.00 -- Bid Date: 5/21/2015 @ 2 PM -- Goal: 5 % DVBE. J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); RAPID SETTING CONCRETE (PATCH); REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; CONCRETE EXPANSION DAM; REMOVE UNSOUND CONCRETE; POLYESTER CONCRETE EXPANSION DAM; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; REMOVE CHIP SEAL; HOT MIX ASPHALT (TYPE A); TACK COAT; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); JOINT SEAL (MR 2"); BONDED JOINT SEAL (MR 1"); 4" THERMOPLASTIC TRAFFIC STRIPE; 6" THERMOPLASTIC TRAFFIC STRIPE; THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12); 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p><input type="checkbox"/> No, we are not interested.</p> <p><input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>
--

This solicitation was sent by DBE GoodFaith Inc. at 04/29/2015 04:45:45 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: PATRIOT SUPPLY, INC.  
 Tel: (916) 859-0404  
 Fax: (916) 859-0993

**J. F. Shea Construction, Inc. is Seeking Qualified DVBE**

BID DUE DATE: 2015-05-21 at 02:00

BID No.: 01-0E2104

PROJECT NAME: Bridge Deck Repair

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans -- Bridge Deck Repair -- FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS -- Contract #: 01-0E2104 -- Engineers Estimate: \$690,000.00 -- Bid Date: 5/21/2015 @ 2 PM -- Goal: 5 % DVBE. J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); RAPID SETTING CONCRETE (PATCH); REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; CONCRETE EXPANSION DAM; REMOVE UNSOUND CONCRETE; POLYESTER CONCRETE EXPANSION DAM; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; REMOVE CHIP SEAL; HOT MIX ASPHALT (TYPE A); TACK COAT; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); JOINT SEAL (MR 2"); BONDED JOINT SEAL (MR 1"); 4" THERMOPLASTIC TRAFFIC STRIPE; 6" THERMOPLASTIC TRAFFIC STRIPE; THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12); 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p><input type="checkbox"/> No, we are not interested.</p> <p><input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>
--

This solicitation was sent by DBE GoodFaith Inc. at 04/29/2015 04:44:50 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: PDF SUPPLY  
 Tel: (916) 960-5004  
 Fax: (866) 557-9571

**J. F. Shea Construction, Inc. is Seeking Qualified DVBE**

**BID DUE DATE:** 2015-05-21 at 02:00

**BID No.:** 01-0E2104

**PROJECT NAME:** Bridge Deck Repair

**AGENCY NAME:** State of California Department of Transportation - CALTRANS

**PROJECT LOCATION:** Various Locations, Humboldt , CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans -- Bridge Deck Repair -- FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS -- Contract #: 01-0E2104 -- Engineers Estimate: \$690,000.00 -- Bid Date: 5/21/2015 @ 2 PM -- Goal: 5 % DVBE. J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); RAPID SETTING CONCRETE (PATCH); REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; CONCRETE EXPANSION DAM; REMOVE UNSOUND CONCRETE; POLYESTER CONCRETE EXPANSION DAM; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; REMOVE CHIP SEAL; HOT MIX ASPHALT (TYPE A); TACK COAT; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); JOINT SEAL (MR 2"); BONDED JOINT SEAL (MR 1"); 4" THERMOPLASTIC TRAFFIC STRIPE; 6" THERMOPLASTIC TRAFFIC STRIPE; THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12); 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>
---

This solicitation was sent by DBE GoodFaith Inc. at 04/29/2015 04:45:11 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: PROSEED LANDSCAPE & EROSION  
 CONTROL  
 Tel: (707) 895-2100  
 Fax: (707) 895-2200

**J. F. Shea Construction, Inc. is Seeking Qualified DVBE**

BID DUE DATE: 2015-05-21 at 02:00

BID No.: 01-0E2104

PROJECT NAME: Bridge Deck Repair

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Various Locations, Humboldt , CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans -- Bridge Deck Repair -- FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS -- Contract #: 01-0E2104 -- Engineers Estimate: \$690,000.00 -- Bid Date: 5/21/2015 @ 2 PM -- Goal: 5 % DVBE. J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); RAPID SETTING CONCRETE (PATCH); REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; CONCRETE EXPANSION DAM; REMOVE UNSOUND CONCRETE; POLYESTER CONCRETE EXPANSION DAM; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; REMOVE CHIP SEAL; HOT MIX ASPHALT (TYPE A); TACK COAT; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); JOINT SEAL (MR 2"); BONDED JOINT SEAL (MR 1"); 4" THERMOPLASTIC TRAFFIC STRIPE; 6" THERMOPLASTIC TRAFFIC STRIPE; THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12); 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>
---

This solicitation was sent by DBE GoodFaith Inc. at 04/29/2015 04:44:49 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

### INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
17400 Clear Creek Rd.  
Redding, CA, 96001  
Tel: (530) 246-4292  
Fax: (530) 246-9940  
CONTACT NAME: Stacy Dutra

TO: PSM ASSOCIATES  
Tel: (650) 868-4147  
Fax: (650) 596-9165

**J. F. Shea Construction, Inc. is Seeking Qualified DVBE**

BID DUE DATE: 2015-05-21 at 02:00

BID No.: 01-0E2104

PROJECT NAME: Bridge Deck Repair

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Various Locations, Humboldt , CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans -- Bridge Deck Repair -- FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS -- Contract #: 01-0E2104 -- Engineers Estimate: \$690,000.00 -- Bid Date: 5/21/2015 @ 2 PM -- Goal: 5 % DVBE. J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); RAPID SETTING CONCRETE (PATCH); REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; CONCRETE EXPANSION DAM; REMOVE UNSOUND CONCRETE; POLYESTER CONCRETE EXPANSION DAM; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; REMOVE CHIP SEAL; HOT MIX ASPHALT (TYPE A); TACK COAT; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); JOINT SEAL (MR 2"); BONDED JOINT SEAL (MR 1"); 4" THERMOPLASTIC TRAFFIC STRIPE; 6" THERMOPLASTIC TRAFFIC STRIPE; THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12); 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p><input type="checkbox"/> No, we are not interested.</p> <p><input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>
--

This solicitation was sent by DBE GoodFaith Inc. at 04/29/2015 04:45:17 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: ROEBBELEN CONTRACTING INC  
 Tel: (916) 939-4000  
 Fax: (916) 939-4028

**J. F. Shea Construction, Inc. is Seeking Qualified DVBE**

BID DUE DATE: 2015-05-21 at 02:00

BID No.: 01-0E2104

PROJECT NAME: Bridge Deck Repair

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans -- Bridge Deck Repair -- FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS -- Contract #: 01-0E2104 -- Engineers Estimate: \$690,000.00 -- Bid Date: 5/21/2015 @ 2 PM -- Goal: 5 % DVBE. J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); RAPID SETTING CONCRETE (PATCH); REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; CONCRETE EXPANSION DAM; REMOVE UNSOUND CONCRETE; POLYESTER CONCRETE EXPANSION DAM; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; REMOVE CHIP SEAL; HOT MIX ASPHALT (TYPE A); TACK COAT; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); JOINT SEAL (MR 2"); BONDED JOINT SEAL (MR 1"); 4" THERMOPLASTIC TRAFFIC STRIPE; 6" THERMOPLASTIC TRAFFIC STRIPE; THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12); 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p><input type="checkbox"/> No, we are not interested.</p> <p><input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>
--

This solicitation was sent by DBE GoodFaith Inc. at 04/29/2015 04:44:59 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
17400 Clear Creek Rd.  
Redding, CA, 96001  
Tel: (530) 246-4292  
Fax: (530) 246-9940  
CONTACT NAME: Stacy Dutra

TO: ROLL'N ROCK CONSTRUCTION INC.  
Tel: (530) 925-1408  
Fax: () -

**J. F. Shea Construction, Inc. is Seeking Qualified DVBE**

BID DUE DATE: 2015-05-21 at 02:00

BID No.: 01-0E2104

PROJECT NAME: Bridge Deck Repair

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Various Locations, Humboldt , CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans -- Bridge Deck Repair -- FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS -- Contract #: 01-0E2104 -- Engineers Estimate: \$690,000.00 -- Bid Date: 5/21/2015 @ 2 PM -- Goal: 5 % DVBE. J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); RAPID SETTING CONCRETE (PATCH); REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; CONCRETE EXPANSION DAM; REMOVE UNSOUND CONCRETE; POLYESTER CONCRETE EXPANSION DAM; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; REMOVE CHIP SEAL; HOT MIX ASPHALT (TYPE A); TACK COAT; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); JOINT SEAL (MR 2"); BONDED JOINT SEAL (MR 1"); 4" THERMOPLASTIC TRAFFIC STRIPE; 6" THERMOPLASTIC TRAFFIC STRIPE; THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12); 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

### RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>
---

This solicitation was sent by DBE GoodFaith Inc. at 04/29/2015 03:44:48 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: ROSS INFRASTRUCTURE DEVELOPMENT  
 Tel: (415) 312-2224  
 Fax: () -

**J. F. Shea Construction, Inc. is Seeking Qualified DVBE**

BID DUE DATE: 2015-05-21 at 02:00

BID No.: 01-0E2104

PROJECT NAME: Bridge Deck Repair

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Various Locations, Humboldt , CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans -- Bridge Deck Repair -- FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS -- Contract #: 01-0E2104 -- Engineers Estimate: \$690,000.00 -- Bid Date: 5/21/2015 @ 2 PM -- Goal: 5 % DVBE. J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); RAPID SETTING CONCRETE (PATCH); REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; CONCRETE EXPANSION DAM; REMOVE UNSOUND CONCRETE; POLYESTER CONCRETE EXPANSION DAM; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; REMOVE CHIP SEAL; HOT MIX ASPHALT (TYPE A); TACK COAT; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); JOINT SEAL (MR 2"); BONDED JOINT SEAL (MR 1"); 4" THERMOPLASTIC TRAFFIC STRIPE; 6" THERMOPLASTIC TRAFFIC STRIPE; THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12); 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>
---

This solicitation was sent by DBE GoodFaith Inc. at 04/29/2015 03:44:48 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: SAFETY STRIPING SERVICE, INC  
 Tel: (559) 651-1022  
 Fax: (559) 651-1118

**J. F. Shea Construction, Inc. is Seeking Qualified DVBE**

BID DUE DATE: 2015-05-21 at 02:00

BID No.: 01-0E2104

PROJECT NAME: Bridge Deck Repair

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Various Locations, Humboldt , CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans -- Bridge Deck Repair -- FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS -- Contract #: 01-0E2104 -- Engineers Estimate: \$690,000.00 -- Bid Date: 5/21/2015 @ 2 PM -- Goal: 5 % DVBE. J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); RAPID SETTING CONCRETE (PATCH); REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; CONCRETE EXPANSION DAM; REMOVE UNSOUND CONCRETE; POLYESTER CONCRETE EXPANSION DAM; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; REMOVE CHIP SEAL; HOT MIX ASPHALT (TYPE A); TACK COAT; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); JOINT SEAL (MR 2"); BONDED JOINT SEAL (MR 1"); 4" THERMOPLASTIC TRAFFIC STRIPE; 6" THERMOPLASTIC TRAFFIC STRIPE; THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12); 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p><input type="checkbox"/> No, we are not interested.</p> <p><input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>
--

This solicitation was sent by DBE GoodFaith Inc. at 04/29/2015 04:45:02 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: SAM'S EQUIPMENT & SUPPLIES  
 Tel: (559) 252-0354  
 Fax: (559) 251-1119

**J. F. Shea Construction, Inc. is Seeking Qualified DVBE**

BID DUE DATE: 2015-05-21 at 02:00

BID No.: 01-0E2104

PROJECT NAME: Bridge Deck Repair

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Various Locations, Humboldt , CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans -- Bridge Deck Repair -- FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS -- Contract #: 01-0E2104 -- Engineers Estimate: \$690,000.00 -- Bid Date: 5/21/2015 @ 2 PM -- Goal: 5 % DVBE. J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); RAPID SETTING CONCRETE (PATCH); REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; CONCRETE EXPANSION DAM; REMOVE UNSOUND CONCRETE; POLYESTER CONCRETE EXPANSION DAM; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; REMOVE CHIP SEAL; HOT MIX ASPHALT (TYPE A); TACK COAT; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); JOINT SEAL (MR 2"); BONDED JOINT SEAL (MR 1"); 4" THERMOPLASTIC TRAFFIC STRIPE; 6" THERMOPLASTIC TRAFFIC STRIPE; THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12); 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p><input type="checkbox"/> No, we are not interested.</p> <p><input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>
--

This solicitation was sent by DBE GoodFaith Inc. at 04/29/2015 04:44:43 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: SAMBRANO TRAFFIC CONTROL INC  
 Tel: (916) 687-6472  
 Fax: (877) 513-2906

**J. F. Shea Construction, Inc. is Seeking Qualified DVBE**

**BID DUE DATE:** 2015-05-21 at 02:00

**BID No.:** 01-0E2104

**PROJECT NAME:** Bridge Deck Repair

**AGENCY NAME:** State of California Department of Transportation - CALTRANS

**PROJECT LOCATION:** Various Locations, Humboldt , CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans -- Bridge Deck Repair -- FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS -- Contract #: 01-0E2104 -- Engineers Estimate: \$690,000.00 -- Bid Date: 5/21/2015 @ 2 PM -- Goal: 5 % DVBE. J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); RAPID SETTING CONCRETE (PATCH); REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; CONCRETE EXPANSION DAM; REMOVE UNSOUND CONCRETE; POLYESTER CONCRETE EXPANSION DAM; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; REMOVE CHIP SEAL; HOT MIX ASPHALT (TYPE A); TACK COAT; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); JOINT SEAL (MR 2"); BONDED JOINT SEAL (MR 1"); 4" THERMOPLASTIC TRAFFIC STRIPE; 6" THERMOPLASTIC TRAFFIC STRIPE; THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12); 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p><input type="checkbox"/> No, we are not interested.</p> <p><input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>
--

This solicitation was sent by DBE GoodFaith Inc. at 04/29/2015 04:44:45 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: SANDAU ENGINEERING  
 Tel: (916) 853-9900  
 Fax: (916) 853-9920

**J. F. Shea Construction, Inc. is Seeking Qualified DVBE**

BID DUE DATE: 2015-05-21 at 02:00

BID No.: 01-0E2104

PROJECT NAME: Bridge Deck Repair

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Various Locations, Humboldt , CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans -- Bridge Deck Repair -- FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS -- Contract #: 01-0E2104 -- Engineers Estimate: \$690,000.00 -- Bid Date: 5/21/2015 @ 2 PM -- Goal: 5 % DVBE. J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); RAPID SETTING CONCRETE (PATCH); REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; CONCRETE EXPANSION DAM; REMOVE UNSOUND CONCRETE; POLYESTER CONCRETE EXPANSION DAM; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; REMOVE CHIP SEAL; HOT MIX ASPHALT (TYPE A); TACK COAT; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); JOINT SEAL (MR 2"); BONDED JOINT SEAL (MR 1"); 4" THERMOPLASTIC TRAFFIC STRIPE; 6" THERMOPLASTIC TRAFFIC STRIPE; THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12); 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>
---

This solicitation was sent by DBE GoodFaith Inc. at 04/29/2015 04:44:48 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
17400 Clear Creek Rd.  
Redding, CA, 96001  
Tel: (530) 246-4292  
Fax: (530) 246-9940  
CONTACT NAME: Stacy Dutra

TO: SAPPER WEST INC  
Tel: (916) 736-2267  
Fax: (916) 379-9153

**J. F. Shea Construction, Inc. is Seeking Qualified DVBE**

BID DUE DATE: 2015-05-21 at 02:00

BID No.: 01-0E2104

PROJECT NAME: Bridge Deck Repair

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Various Locations, Humboldt , CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans -- Bridge Deck Repair -- FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS -- Contract #: 01-0E2104 -- Engineers Estimate: \$690,000.00 -- Bid Date: 5/21/2015 @ 2 PM -- Goal: 5 % DVBE. J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); RAPID SETTING CONCRETE (PATCH); REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; CONCRETE EXPANSION DAM; REMOVE UNSOUND CONCRETE; POLYESTER CONCRETE EXPANSION DAM; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; REMOVE CHIP SEAL; HOT MIX ASPHALT (TYPE A); TACK COAT; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); JOINT SEAL (MR 2"); BONDED JOINT SEAL (MR 1"); 4" THERMOPLASTIC TRAFFIC STRIPE; 6" THERMOPLASTIC TRAFFIC STRIPE; THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12); 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p><input type="checkbox"/> No, we are not interested.</p> <p><input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>
--

This solicitation was sent by DBE GoodFaith Inc. at 04/29/2015 04:44:44 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: SEEGERT CONSTRUCTION  
 Tel: (916) 599-1782  
 Fax: () -

**J. F. Shea Construction, Inc. is Seeking Qualified DVBE**

BID DUE DATE: 2015-05-21 at 02:00

BID No.: 01-0E2104

PROJECT NAME: Bridge Deck Repair

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Various Locations, Humboldt , CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans -- Bridge Deck Repair -- FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS -- Contract #: 01-0E2104 -- Engineers Estimate: \$690,000.00 -- Bid Date: 5/21/2015 @ 2 PM -- Goal: 5 % DVBE. J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); RAPID SETTING CONCRETE (PATCH); REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; CONCRETE EXPANSION DAM; REMOVE UNSOUND CONCRETE; POLYESTER CONCRETE EXPANSION DAM; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; REMOVE CHIP SEAL; HOT MIX ASPHALT (TYPE A); TACK COAT; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); JOINT SEAL (MR 2"); BONDED JOINT SEAL (MR 1"); 4" THERMOPLASTIC TRAFFIC STRIPE; 6" THERMOPLASTIC TRAFFIC STRIPE; THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12); 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p><input type="checkbox"/> No, we are not interested.</p> <p><input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>
--

This solicitation was sent by DBE GoodFaith Inc. at 04/29/2015 03:44:48 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
17400 Clear Creek Rd.  
Redding, CA, 96001  
Tel: (530) 246-4292  
Fax: (530) 246-9940  
CONTACT NAME: Stacy Dutra

TO: SEQUOIA CONSTRUCTION &  
DEVELOPMENT INC  
Tel: (925) 957-6430  
Fax: (415) 744-1188

**J. F. Shea Construction, Inc. is Seeking Qualified DVBE**

BID DUE DATE: 2015-05-21 at 02:00

BID No.: 01-0E2104

PROJECT NAME: Bridge Deck Repair

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Various Locations, Humboldt , CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans -- Bridge Deck Repair -- FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS -- Contract #: 01-0E2104 -- Engineers Estimate: \$690,000.00 -- Bid Date: 5/21/2015 @ 2 PM -- Goal: 5 % DVBE. J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); RAPID SETTING CONCRETE (PATCH); REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; CONCRETE EXPANSION DAM; REMOVE UNSOUND CONCRETE; POLYESTER CONCRETE EXPANSION DAM; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; REMOVE CHIP SEAL; HOT MIX ASPHALT (TYPE A); TACK COAT; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); JOINT SEAL (MR 2"); BONDED JOINT SEAL (MR 1"); 4" THERMOPLASTIC TRAFFIC STRIPE; 6" THERMOPLASTIC TRAFFIC STRIPE; THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12); 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

### RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

] Yes, we will send a fax quote by the bid date.

<p><input type="checkbox"/> No, we are not interested.</p> <p><input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>
--

This solicitation was sent by DBE GoodFaith Inc. at 04/29/2015 04:46:07 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: SHALLOW CREEK CONSTRUCTION CO  
 Tel: (530) 249-8592  
 Fax: (530) 254-6983

**J. F. Shea Construction, Inc. is Seeking Qualified DVBE**

BID DUE DATE: 2015-05-21 at 02:00

BID No.: 01-0E2104

PROJECT NAME: Bridge Deck Repair

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans -- Bridge Deck Repair -- FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS -- Contract #: 01-0E2104 -- Engineers Estimate: \$690,000.00 -- Bid Date: 5/21/2015 @ 2 PM -- Goal: 5 % DVBE. J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); RAPID SETTING CONCRETE (PATCH); REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; CONCRETE EXPANSION DAM; REMOVE UNSOUND CONCRETE; POLYESTER CONCRETE EXPANSION DAM; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; REMOVE CHIP SEAL; HOT MIX ASPHALT (TYPE A); TACK COAT; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); JOINT SEAL (MR 2"); BONDED JOINT SEAL (MR 1"); 4" THERMOPLASTIC TRAFFIC STRIPE; 6" THERMOPLASTIC TRAFFIC STRIPE; THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12); 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p><input type="checkbox"/> No, we are not interested.</p> <p><input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>
--

This solicitation was sent by DBE GoodFaith Inc. at 04/29/2015 04:45:59 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: SIERRA SAFETY COMPANY  
 Tel: (916) 663-2026  
 Fax: (916) 663-1858

**J. F. Shea Construction, Inc. is Seeking Qualified DVBE**

BID DUE DATE: 2015-05-21 at 02:00

BID No.: 01-0E2104

PROJECT NAME: Bridge Deck Repair

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Various Locations, Humboldt , CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans -- Bridge Deck Repair -- FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS -- Contract #: 01-0E2104 -- Engineers Estimate: \$690,000.00 -- Bid Date: 5/21/2015 @ 2 PM -- Goal: 5 % DVBE. J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); RAPID SETTING CONCRETE (PATCH); REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; CONCRETE EXPANSION DAM; REMOVE UNSOUND CONCRETE; POLYESTER CONCRETE EXPANSION DAM; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; REMOVE CHIP SEAL; HOT MIX ASPHALT (TYPE A); TACK COAT; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); JOINT SEAL (MR 2"); BONDED JOINT SEAL (MR 1"); 4" THERMOPLASTIC TRAFFIC STRIPE; 6" THERMOPLASTIC TRAFFIC STRIPE; THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12); 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>
---

This solicitation was sent by DBE GoodFaith Inc. at 04/29/2015 04:44:52 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: SIERRA TAHOE SEALING & STRIPING  
 Tel: (530) 318-2508  
 Fax: () -

**J. F. Shea Construction, Inc. is Seeking Qualified DVBE**

BID DUE DATE: 2015-05-21 at 02:00

BID No.: 01-0E2104

PROJECT NAME: Bridge Deck Repair

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Various Locations, Humboldt , CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans -- Bridge Deck Repair -- FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS -- Contract #: 01-0E2104 -- Engineers Estimate: \$690,000.00 -- Bid Date: 5/21/2015 @ 2 PM -- Goal: 5 % DVBE. J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); RAPID SETTING CONCRETE (PATCH); REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; CONCRETE EXPANSION DAM; REMOVE UNSOUND CONCRETE; POLYESTER CONCRETE EXPANSION DAM; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; REMOVE CHIP SEAL; HOT MIX ASPHALT (TYPE A); TACK COAT; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); JOINT SEAL (MR 2"); BONDED JOINT SEAL (MR 1"); 4" THERMOPLASTIC TRAFFIC STRIPE; 6" THERMOPLASTIC TRAFFIC STRIPE; THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12); 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>
---

This solicitation was sent by DBE GoodFaith Inc. at 04/29/2015 03:44:48 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: SLS CONSTRUCTION INC  
 Tel: (619) 448-8928  
 Fax: (866) 440-0002

**J. F. Shea Construction, Inc. is Seeking Qualified DVBE**

BID DUE DATE: 2015-05-21 at 02:00

BID No.: 01-0E2104

PROJECT NAME: Bridge Deck Repair

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Various Locations, Humboldt , CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans -- Bridge Deck Repair -- FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS -- Contract #: 01-0E2104 -- Engineers Estimate: \$690,000.00 -- Bid Date: 5/21/2015 @ 2 PM -- Goal: 5 % DVBE. J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); RAPID SETTING CONCRETE (PATCH); REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; CONCRETE EXPANSION DAM; REMOVE UNSOUND CONCRETE; POLYESTER CONCRETE EXPANSION DAM; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; REMOVE CHIP SEAL; HOT MIX ASPHALT (TYPE A); TACK COAT; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); JOINT SEAL (MR 2"); BONDED JOINT SEAL (MR 1"); 4" THERMOPLASTIC TRAFFIC STRIPE; 6" THERMOPLASTIC TRAFFIC STRIPE; THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12); 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>
---

This solicitation was sent by DBE GoodFaith Inc. at 04/29/2015 04:44:54 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: T AND S DVBE INC  
 Tel: (530) 864-8105  
 Fax: () -

**J. F. Shea Construction, Inc. is Seeking Qualified DVBE**

BID DUE DATE: 2015-05-21 at 02:00

BID No.: 01-0E2104

PROJECT NAME: Bridge Deck Repair

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Various Locations, Humboldt , CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans -- Bridge Deck Repair -- FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS -- Contract #: 01-0E2104 -- Engineers Estimate: \$690,000.00 -- Bid Date: 5/21/2015 @ 2 PM -- Goal: 5 % DVBE. J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); RAPID SETTING CONCRETE (PATCH); REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; CONCRETE EXPANSION DAM; REMOVE UNSOUND CONCRETE; POLYESTER CONCRETE EXPANSION DAM; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; REMOVE CHIP SEAL; HOT MIX ASPHALT (TYPE A); TACK COAT; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); JOINT SEAL (MR 2"); BONDED JOINT SEAL (MR 1"); 4" THERMOPLASTIC TRAFFIC STRIPE; 6" THERMOPLASTIC TRAFFIC STRIPE; THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12); 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>
---

This solicitation was sent by DBE GoodFaith Inc. at 04/29/2015 03:44:48 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: TEAM EES, INC  
 Tel: (510) 263-9732  
 Fax: (510) 521-6956

**J. F. Shea Construction, Inc. is Seeking Qualified DVBE**

BID DUE DATE: 2015-05-21 at 02:00

BID No.: 01-0E2104

PROJECT NAME: Bridge Deck Repair

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Various Locations, Humboldt , CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans -- Bridge Deck Repair -- FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS -- Contract #: 01-0E2104 -- Engineers Estimate: \$690,000.00 -- Bid Date: 5/21/2015 @ 2 PM -- Goal: 5 % DVBE. J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); RAPID SETTING CONCRETE (PATCH); REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; CONCRETE EXPANSION DAM; REMOVE UNSOUND CONCRETE; POLYESTER CONCRETE EXPANSION DAM; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; REMOVE CHIP SEAL; HOT MIX ASPHALT (TYPE A); TACK COAT; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); JOINT SEAL (MR 2"); BONDED JOINT SEAL (MR 1"); 4" THERMOPLASTIC TRAFFIC STRIPE; 6" THERMOPLASTIC TRAFFIC STRIPE; THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12); 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p><input type="checkbox"/> No, we are not interested.</p> <p><input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>
--

This solicitation was sent by DBE GoodFaith Inc. at 04/29/2015 04:44:59 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
17400 Clear Creek Rd.  
Redding, CA, 96001  
Tel: (530) 246-4292  
Fax: (530) 246-9940  
CONTACT NAME: Stacy Dutra

TO: TIMBERDOG CONSTRUCTION  
Tel: (559) 970-7373  
Fax: (559) 325-6000

**J. F. Shea Construction, Inc. is Seeking Qualified DVBE**

BID DUE DATE: 2015-05-21 at 02:00

BID No.: 01-0E2104

PROJECT NAME: Bridge Deck Repair

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Various Locations, Humboldt , CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans -- Bridge Deck Repair -- FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS -- Contract #: 01-0E2104 -- Engineers Estimate: \$690,000.00 -- Bid Date: 5/21/2015 @ 2 PM -- Goal: 5 % DVBE. J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); RAPID SETTING CONCRETE (PATCH); REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; CONCRETE EXPANSION DAM; REMOVE UNSOUND CONCRETE; POLYESTER CONCRETE EXPANSION DAM; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; REMOVE CHIP SEAL; HOT MIX ASPHALT (TYPE A); TACK COAT; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); JOINT SEAL (MR 2"); BONDED JOINT SEAL (MR 1"); 4" THERMOPLASTIC TRAFFIC STRIPE; 6" THERMOPLASTIC TRAFFIC STRIPE; THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12); 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>
---

This solicitation was sent by DBE GoodFaith Inc. at 04/29/2015 04:46:01 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: TITAN DVBE INC  
 Tel: (530) 246-7836  
 Fax: (530) 246-7837

**J. F. Shea Construction, Inc. is Seeking Qualified DVBE**

BID DUE DATE: 2015-05-21 at 02:00

BID No.: 01-0E2104

PROJECT NAME: Bridge Deck Repair

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Various Locations, Humboldt , CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans -- Bridge Deck Repair -- FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS -- Contract #: 01-0E2104 -- Engineers Estimate: \$690,000.00 -- Bid Date: 5/21/2015 @ 2 PM -- Goal: 5 % DVBE. J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); RAPID SETTING CONCRETE (PATCH); REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; CONCRETE EXPANSION DAM; REMOVE UNSOUND CONCRETE; POLYESTER CONCRETE EXPANSION DAM; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; REMOVE CHIP SEAL; HOT MIX ASPHALT (TYPE A); TACK COAT; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); JOINT SEAL (MR 2"); BONDED JOINT SEAL (MR 1"); 4" THERMOPLASTIC TRAFFIC STRIPE; 6" THERMOPLASTIC TRAFFIC STRIPE; THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12); 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p><input type="checkbox"/> No, we are not interested.</p> <p><input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>
--

This solicitation was sent by DBE GoodFaith Inc. at 04/29/2015 04:44:59 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: TRUTTA EROSION CONTROL  
 Tel: (530) 524-5609  
 Fax: () -

**J. F. Shea Construction, Inc. is Seeking Qualified DVBE**

BID DUE DATE: 2015-05-21 at 02:00

BID No.: 01-0E2104

PROJECT NAME: Bridge Deck Repair

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Various Locations, Humboldt , CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans -- Bridge Deck Repair -- FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS -- Contract #: 01-0E2104 -- Engineers Estimate: \$690,000.00 -- Bid Date: 5/21/2015 @ 2 PM -- Goal: 5 % DVBE. J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); RAPID SETTING CONCRETE (PATCH); REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; CONCRETE EXPANSION DAM; REMOVE UNSOUND CONCRETE; POLYESTER CONCRETE EXPANSION DAM; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; REMOVE CHIP SEAL; HOT MIX ASPHALT (TYPE A); TACK COAT; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); JOINT SEAL (MR 2"); BONDED JOINT SEAL (MR 1"); 4" THERMOPLASTIC TRAFFIC STRIPE; 6" THERMOPLASTIC TRAFFIC STRIPE; THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12); 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>
---

This solicitation was sent by DBE GoodFaith Inc. at 04/29/2015 03:44:48 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

### INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
17400 Clear Creek Rd.  
Redding, CA, 96001  
Tel: (530) 246-4292  
Fax: (530) 246-9940  
CONTACT NAME: Stacy Dutra

TO: USC SUPPLY / USC CSR  
Tel: (530) 273-1639  
Fax: (530) 273-1740

**J. F. Shea Construction, Inc. is Seeking Qualified DVBE**

BID DUE DATE: 2015-05-21 at 02:00

BID No.: 01-0E2104

PROJECT NAME: Bridge Deck Repair

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Various Locations, Humboldt , CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans -- Bridge Deck Repair -- FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS -- Contract #: 01-0E2104 -- Engineers Estimate: \$690,000.00 -- Bid Date: 5/21/2015 @ 2 PM -- Goal: 5 % DVBE. J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); RAPID SETTING CONCRETE (PATCH); REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; CONCRETE EXPANSION DAM; REMOVE UNSOUND CONCRETE; POLYESTER CONCRETE EXPANSION DAM; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; REMOVE CHIP SEAL; HOT MIX ASPHALT (TYPE A); TACK COAT; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); JOINT SEAL (MR 2"); BONDED JOINT SEAL (MR 1"); 4" THERMOPLASTIC TRAFFIC STRIPE; 6" THERMOPLASTIC TRAFFIC STRIPE; THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12); 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>
---

This solicitation was sent by DBE GoodFaith Inc. at 04/29/2015 04:44:52 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: VALENTINE CORPORATION  
 Tel: (415) 453-3732  
 Fax: (415) 457-5820

**J. F. Shea Construction, Inc. is Seeking Qualified DVBE**

BID DUE DATE: 2015-05-21 at 02:00

BID No.: 01-0E2104

PROJECT NAME: Bridge Deck Repair

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Various Locations, Humboldt , CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans -- Bridge Deck Repair -- FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS -- Contract #: 01-0E2104 -- Engineers Estimate: \$690,000.00 -- Bid Date: 5/21/2015 @ 2 PM -- Goal: 5 % DVBE. J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); RAPID SETTING CONCRETE (PATCH); REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; CONCRETE EXPANSION DAM; REMOVE UNSOUND CONCRETE; POLYESTER CONCRETE EXPANSION DAM; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; REMOVE CHIP SEAL; HOT MIX ASPHALT (TYPE A); TACK COAT; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); JOINT SEAL (MR 2"); BONDED JOINT SEAL (MR 1"); 4" THERMOPLASTIC TRAFFIC STRIPE; 6" THERMOPLASTIC TRAFFIC STRIPE; THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12); 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

<p><b>RETURN SECTION</b></p> <p style="text-align: center;">Please fax back this invitation with your response to (530) 246-9940</p> <p style="text-align: center;">[ ] Yes, we will send a fax quote by the bid date.</p>
--

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>
---

This solicitation was sent by DBE GoodFaith Inc. at 04/29/2015 04:44:51 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: VALERIE LEWIS JANITORIAL  
 Tel: (510) 382-9300  
 Fax: (510) 382-9700

**J. F. Shea Construction, Inc. is Seeking Qualified DVBE**

BID DUE DATE: 2015-05-21 at 02:00

BID No.: 01-0E2104

PROJECT NAME: Bridge Deck Repair

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Various Locations, Humboldt , CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans -- Bridge Deck Repair -- FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS -- Contract #: 01-0E2104 -- Engineers Estimate: \$690,000.00 -- Bid Date: 5/21/2015 @ 2 PM -- Goal: 5 % DVBE. J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); RAPID SETTING CONCRETE (PATCH); REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; CONCRETE EXPANSION DAM; REMOVE UNSOUND CONCRETE; POLYESTER CONCRETE EXPANSION DAM; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; REMOVE CHIP SEAL; HOT MIX ASPHALT (TYPE A); TACK COAT; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); JOINT SEAL (MR 2"); BONDED JOINT SEAL (MR 1"); 4" THERMOPLASTIC TRAFFIC STRIPE; 6" THERMOPLASTIC TRAFFIC STRIPE; THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12); 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____</p>
--

This solicitation was sent by DBE GoodFaith Inc. at 04/29/2015 04:44:54 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: VETCON INC  
 Tel: (530) 941-0788  
 Fax: () -

**J. F. Shea Construction, Inc. is Seeking Qualified DVBE**

BID DUE DATE: 2015-05-21 at 02:00

BID No.: 01-0E2104

PROJECT NAME: Bridge Deck Repair

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Various Locations, Humboldt , CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans -- Bridge Deck Repair -- FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS -- Contract #: 01-0E2104 -- Engineers Estimate: \$690,000.00 -- Bid Date: 5/21/2015 @ 2 PM -- Goal: 5 % DVBE. J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); RAPID SETTING CONCRETE (PATCH); REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; CONCRETE EXPANSION DAM; REMOVE UNSOUND CONCRETE; POLYESTER CONCRETE EXPANSION DAM; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; REMOVE CHIP SEAL; HOT MIX ASPHALT (TYPE A); TACK COAT; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); JOINT SEAL (MR 2"); BONDED JOINT SEAL (MR 1"); 4" THERMOPLASTIC TRAFFIC STRIPE; 6" THERMOPLASTIC TRAFFIC STRIPE; THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12); 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>
---

This solicitation was sent by DBE GoodFaith Inc. at 04/29/2015 03:44:48 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: WELLS SWEEPING COMPANY  
 Tel: (916) 568-0104  
 Fax: (916) 646-3760

**J. F. Shea Construction, Inc. is Seeking Qualified DVBE**

BID DUE DATE: 2015-05-21 at 02:00

BID No.: 01-0E2104

PROJECT NAME: Bridge Deck Repair

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Various Locations, Humboldt , CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans -- Bridge Deck Repair -- FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS -- Contract #: 01-0E2104 -- Engineers Estimate: \$690,000.00 -- Bid Date: 5/21/2015 @ 2 PM -- Goal: 5 % DVBE. J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); RAPID SETTING CONCRETE (PATCH); REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; CONCRETE EXPANSION DAM; REMOVE UNSOUND CONCRETE; POLYESTER CONCRETE EXPANSION DAM; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; REMOVE CHIP SEAL; HOT MIX ASPHALT (TYPE A); TACK COAT; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); JOINT SEAL (MR 2"); BONDED JOINT SEAL (MR 1"); 4" THERMOPLASTIC TRAFFIC STRIPE; 6" THERMOPLASTIC TRAFFIC STRIPE; THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12); 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>
---

This solicitation was sent by DBE GoodFaith Inc. at 04/29/2015 04:44:57 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: WILDFIRE LLC  
 Tel: (530) 527-9911  
 Fax: () -

**J. F. Shea Construction, Inc. is Seeking Qualified DVBE**

BID DUE DATE: 2015-05-21 at 02:00

BID No.: 01-0E2104

PROJECT NAME: Bridge Deck Repair

AGENCY NAME: State of California Department of Transportation - CALTRANS

PROJECT LOCATION: Various Locations, Humboldt , CA

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans -- Bridge Deck Repair -- FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY AT VARIOUS LOCATIONS -- Contract #: 01-0E2104 -- Engineers Estimate: \$690,000.00 -- Bid Date: 5/21/2015 @ 2 PM -- Goal: 5 % DVBE. J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); RAPID SETTING CONCRETE (PATCH); REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ASPHALT CONCRETE SURFACING; COLD PLANE ASPHALT CONCRETE PAVEMENT; CONCRETE EXPANSION DAM; REMOVE UNSOUND CONCRETE; POLYESTER CONCRETE EXPANSION DAM; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; (F) PLACE POLYESTER CONCRETE OVERLAY; (F) TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; REMOVE CHIP SEAL; HOT MIX ASPHALT (TYPE A); TACK COAT; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); JOINT SEAL (MR 2"); BONDED JOINT SEAL (MR 1"); 4" THERMOPLASTIC TRAFFIC STRIPE; 6" THERMOPLASTIC TRAFFIC STRIPE; THERMOPLASTIC PAVEMENT MARKING; 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12); 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. We Are An Equal Opportunity Employer.

**RETURN SECTION**

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>
---

This solicitation was sent by DBE GoodFaith Inc. at 04/29/2015 03:44:48 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*



Welcome | [Logout](#)  
 Need assistance?  
**Contact us**  
 or call 800-990-9339

## MALLARD CONSTRUCTION INC - #1748928

### Supplier Profile

Legal Business Name	MALLARD CONSTRUCTION INC		
Doing Business As	MALLARD CONSTRUCTION INC		
Address	1762 N. NEVILLE ST ORANGE, CA 92865	Phone	(760) 550-1645
		FAX	(714) 974-1753
Email			
Business Types	Construction Non-Manufacturer		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	Highway Safety Road Signs Stripping Road Signs Road Sign Structures Road K-Rail Road Dividers Traffic Control Roofing Waterproofing Metal Roofing Siding Below Grade Waterproofing		
Construction License Types	B - General Building Contractor C-31 - Construction Zone Traffic Control Contractor C-32 - Parking and Highway Improvement C-39 - Roofing D-06 - Concrete Related Services D-38 - Sand and Water Blasting D-42 - Sign Installation D-64 - Non-specialized		
Classifications	721410 - Highway and road construction services		

### Active Certifications

TYPE	STATUS	FROM	TO
SB	Approved	Nov 4, 2013	Nov 30, 2016
DVBE	Approved	Nov 4, 2013	Nov 30, 2016

### Certification History

<b>TYPE</b>	<b>STATUS</b>	<b>FROM</b>	<b>TO</b>
DVBE	Expired	Dec 18, 2012	Dec 31, 2013
SB	Expired	Dec 18, 2012	Dec 31, 2013



Welcome | [Logout](#)  
 Need assistance?  
**Contact us**  
 or call 800-990-9339

## DARREN TAYLOR CONSTRUCTION, INC. - #54213

### Supplier Profile

Legal Business Name      DARREN TAYLOR CONSTRUCTION, INC.  
 Doing Business As      DARREN TAYLOR CONSTRUCTION, INC.  
 Address                      5750 Pleasant View Drive                      Phone                      (530) 378-2211  
    ANDERSON, CA 96007-8333                      FAX                      (530) 378-2212  
 Email                              [cheryl@darrentaylorconstruction.com](mailto:cheryl@darrentaylorconstruction.com)  
 Business Types              Construction  
 Service Areas                Butte, Colusa, Glenn, Humboldt, Lake, Lassen, Mendocino, Modoc, Placer, Plumas, Shasta, Sierra, Siskiyou, Sonoma, Sutter, Tehama, Trinity, Yuba,  
 Keywords                      Highway/Road Construction, Paving/Cold Planing, Trucking/Aggregate Material Transportation, Sweepers, Underground Utilities/Site Work, Water Transportation.  
 Construction License Types    A - General Engineering  
    C-12 - Excavation work and paving  
    C-32 - Parking and Highway Improvement  
 Classifications              721410 - Highway and road construction services

### Active Certifications

TYPE	STATUS	FROM	TO
SB	Approved	Jan 7, 2014	Jan 31, 2017

### Certification History

TYPE	STATUS	FROM	TO
SB (Micro)	Expired	Aug 21, 2011	Aug 31, 2013
SB (Micro)	Expired	Oct 29, 2009	Oct 31, 2011
SB (Micro)	Expired	Apr 17, 2008	Oct 31, 2009



Department of  
**General Services**  
BUILDING GREEN · BUYING GREEN · WORKING GREEN

Welcome | [Logout](#)  
**Need assistance?**  
**Contact us**  
or call 800-990-9339

## Napsco, Inc. - #1795560

### Supplier Profile

Legal Business Name North American Poly Supply Co., Inc.

Doing Business As Napsco, Inc.

Address PO Box 2827 Phone (805) 464-2067  
ATASCADERO, CA 93423 FAX (888) 511-0659

Email [jb@napsco.co](mailto:jb@napsco.co)

Web Page <http://www.napsco.co>

Business Types Manufacturer

Service Areas Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,

Keywords CONCRETE SEALER MANUFACTURING & DISTRIBUTION, MINERAL MANUFACTURING & DISTRIBUTION, POLYMER CONCRETE PRODUCTS, POLYESTER CONCRETE SUPPLIER POLYESTER CONCRETE MANUFACTURER, BRIDGE DECK REHABILITATION MATERIALS, CONCRETE REPAIR MATERIALS, DRY SAND, GRAVEL,

Classifications 131019 - Thermoset plastics  
131110 - Resins  
221016 - Paving equipment  
301118 - Aggregates  
312015 - Tape  
312016 - Other adhesives and sealants  
325211 - Plastics Material and Resin Manufacturing  
325520 - Adhesive Manufacturing  
325991 - Custom Compounding of Purchased Resins  
327992 - Ground or Treated Mineral and Earth Manufacturing  
721411 - Infrastructure building and surfacing and paving services

### Active Certifications

TYPE	STATUS	FROM	TO
SB (Micro)	Approved	Mar 18, 2015	Mar 31, 2017

### Certification History

**TYPE**

**STATUS**

**FROM**

**TO**