

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**CERTIFIED DVBE SUMMARY**  
 DES-OE-0102.5 (REV 3/2008)

DISTRICT-COUNTY-ROUTE: 01 - DN - 101

CONTRACT NO.: 01-0E4404

TOTAL BID: \$1,852,130.00

BID OPENING DATE: 4/9/2015

BIDDER'S NAME: Mercer-Fraser Company

DVBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> \_\_\_\_\_

04-13-15 P12:07 IN

# Second Bidder

Bid Item Number	Description of Work to Be Subcontracted to DVBE or Materials to Be Supplied by DVBE <sup>2</sup>	For Caltrans Only	DVBE (Name, Telephone No., and Certification No.)	\$ Amount
3	Traffic Control		Titan DVBE #1249460 530-246-7836	\$48,440.00
33	Maintain Existing Traffic System		Lee Contractors & Consultants #1535980 805-423-2505	\$1,500.00
15,16,26	Freight HMA Oil		Dependable Petroleum Products #61779 707-321-5524	\$30,000.00
1,5,6	LCP, WPCP		Sapper West #1390180 707-317-0002	\$3,870.00
Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractor List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form.				<b>Total Claimed Participation</b> \$ <u>83,810.00</u> <u>4.52</u> %

1. DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).

2. If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

Submit to:

MSC 43  
 OFFICE ENGINEER  
 DEPARTMENT OF TRANSPORTATION  
 1727 30TH STREET  
 SACRAMENTO, CA 95816-7005

Signature of Bidder \_\_\_\_\_ Date 4/9/2015

707-443-6371  
 (Area Code) Telephone Number

Charlie Anderson  
 Contact Person (Type or Print)



P.O. BOX 492336 Redding Ca. 96049

**SBE/DVBE REF# 1249460 Lic# 913725 DIR#1000006513**

CDOT # 01-0E4404

Bid Date 04/09/2015

**Bid item # 2 CONSTRUCTION AREA SIGNS furnish, install, remove (add \$850.00 to have Titan USA project)**

\$ 7000.00

**Bid item # 3 TRAFFIC CONTROL**

31.3%

**2 man lane closure:** Includes cones, 1 truck, 2 crew, advanced signs, beacons, arrow board. 1 mile 1 way. Additional miles @ \$50.00 (includes cones, signs, barricades etc, fuel)

8hr shift= \$1350.00

10hr shift= \$1730.00

12 hr shift= \$2110.00

Rate does not include TMA

**Additional lane/ ramp/ otherway= \$100.00 (includes arrow board, cones, signs, necessary barricades, beacons)**

24 hr traffic is subject to additional fuel charge

**Type III truck mounted Attenuator (bare rental) \$400.00 day \$1250.00 week \$3000.00 month**

**Attenuator Truck With Operator ( Contractor is Responsible For Fuel )**

8 Hr Shift = \$950.00 Overtime Billed at \$ 115.00 per Hr

**2 Man Flagging Crew:** Includes all cones and all advanced portable warning signs as needed for one mile one direction at a time (additional charges for additional cones and signs if needed)

Overtime billed at \$95.00 per man hr

RATES DO NOT INCLUDE .5 LUNCH REQUIRED IF NOT RELIEVED BY CONTRACTOR

**2 man flagging crew 8hr shift= \$1350.00**

**2 man flagging crew 10hr shift= \$1730.00**

**2 man flagging crew 12 hr shift= \$2110.00**

**Rumble strips \$1200 month \$800.00 week \$200.00 day (per each set)**

**Additional Flaggers- 8 hr shift \$650.00 over time billed at \$95.00 per man h**

**All Night Work** is billed an additional \$3.50 per man hr

**Pilot Car with Operator:** Includes operator (no mileage charge)

8 hour shift - \$750.00 overtime billed at \$115.00 per hr.

Signatory to Northern California Laborers

**Bid Item # 4 PORTABLE CHANGEABLE MESSAGE BOARDS**

\$1300.00 a month, \$750.00 week, \$300.00 a day, \$200 Delivery Charge Per Board.

**There will be no retention held on Traffic Control.** There MUST be a 2 week notice before start of work. If this project falls in a per diem area, contractor will be charged an additional \$24.00 per day per man. Traffic control bid item based on a minimum of 5 consecutive days. Anything less than 3 days will be charged an additional fee of \$500 per crew. **Items not specifically included are considered to be excluded.** All bid items are subject to a formal contract or PO suitable to both parties prior to any work

starting. All bid items are subject to availability at the time of project start date. Titan DVBE

Ref#1249460. Please call William Schroyer/ Gene Tucker with questions 530-246-7836.

# Lee Contractors and Consultants, Inc

Electrical Performance Contractors  
DVBE, and Micro SBE Certified

## Proposal

**Project: Cal Trans Project #01-0E4404, Route 101 @ Del Norte County, CA**

**Bid Date: April 9, 2015, 2:00 P.M. PST**

Proposal per the following: Design Reference Drawings Q-1 dated 02/02/2014, Specifications, (1) addendum

Item 34 Maintain Existing Traffic Management System Elements During Construction with the following scope:

1. Locate traffic systems in construction zone
2. Layout and mark areas of potential conflict
3. Monitor control systems prior to construction and record results
4. Monitor control system upon end of construction and record results
5. Any damage to systems after location, marking and monitoring will be repaired at a priced value for that particular damage.
6. Scheduling must be set by the GC

All work to comply with the 2010 Cal Trans Specs and project manual and applicable local codes. The total reflects the electrical installation as designed. Any major revisions will be subject to review and added costs. All payments to comply with State Statute 10262.5. Late payment penalties apply accordingly.

**Exclusions:**

- Liability Insurance standard 1,000,000-2,000,000 with additionally insured per LC&C's policy. Any modifications subject to added costs.
- No engineering, utility or permit fees included.
- Bonding not included
- No provisions for survey, staking, wall-lines, and wall layouts.
- No SWPPP
- Failure to schedule item 34 does not invalidate the line item pay amount either by Cal Trans or the GC.


Discription	Quantity	Measured	Unit	Total
Item 33 Maintain Existing TMS	1	LS	\$1,500.00	\$1,500.00
<b>Total</b>				<b>\$1,500.00</b>

*Odell Lee*

Odell Lee, President LC&C, Inc.

04/09/2015

Date



To: Charlie Anderson

Company: Mercer Fraser Company

EFT Transmittal

FAX Number: 707-443-0277

Date: 04/08/15

No Pages: 1

From: Peter Mosher

**Contract No. 01-0E4404**

**Project Name: Rt 101 At Smith River, HMA Overlay**

**Bid Date: April 9, 2015**

PRODUCT	US TONS	Refinery Location	Freight to Fortuna
PG64-16	+/- 75	Valero Benicia	\$ 66/ton
PG64-28M	+/- 400		\$ 66/ton
Totals			\$ 31,350

**Dependable Petroleum Products, Inc. (DPP, Inc) is a certified SB/DVBE/SDVOSB.**

**Certification Number: 61779 - Cage Code: 73KE6**

**Expiration Date: SB March 2016, DVBE March 2016**

- Above price for freight of product is based on full loads (**minimum 25 tons**)
- This quote does NOT include sales/use tax or oil spill fund.
- Terms: Net 30 Days; subject to credit approval
- Diesel Fuel Surcharge (DFSC) is included in this quote. 10% increase in DFSC if diesel costs reach \$5/gallon
- THESE PRICES ARE VALID FOR 15 DAYS FROM THE DATE OF THIS QUOTE
- THIS QUOTE DOES NOT GUARANTEE SUPPLY OR TRANSPORTATION UNTIL WE RECEIVE A SIGNED ACCEPTANCE TO CONFIRM THIS QUOTE. UPON ACCEPTANCE DPPINC GUARANTEES TRANSPORTATION.
- 100% of this quote may be applied to the DVBE goal

SIGNED ACCEPTANCE \_\_\_\_\_ DATE \_\_\_\_\_



Certified DVBE, #1390180 (expires 08/31/15)  
Qualified SWPPP Developer (QSD), Certificate # 25137

CA License # 939685  
A, B, & C-31  
DIR # 1000015923

1927 49<sup>th</sup> Street  
Sacramento, CA 95819

TEL: (707) 317-0002  
FAX: (707) 620-7000  
[tanenson@sapperwest.com](mailto:tanenson@sapperwest.com)

**Date: 8 APR 15**

**Contract #: 01-0E4404 – COLD PLANE AC PAVEMENT, HMA OVERLAY, RUMBLE STRIPS, DIKE STRIPING**

**Bid Date: 9 APR 2015**

Sapper West is pleased to provide the following contract pricing for the specified work scope items detailed in the subject contract solicitation:

Item No.	Item code	Item Description	Unit of Measure	Est Qty	Bid	Amount
1	070030	LEAD COMPLIANCE PLAN (GRINDING/COLD PLANING)	LS	LS	\$1,225.00	\$1,225.00
1	070030	LEAD COMPLIANCE PLAN (SOIL)	LS	LS	\$1,225.00	\$1,225.00
5	130100	JOB SITE MANAGEMENT - PARTIAL	LS	LS	\$1,650.00	<del>\$1,650.00</del> 825
6	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LS	\$595.00	\$595.00

**TERMS AND CONDITIONS:**

1. This quote and attached terms and conditions must become a binding part of any sub-contract.
2. A PURCHASE ORDER and 10 working days notice must be given prior to start of work. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.
3. TERMS: Due and payable within 30 days from date of installation and/or as per Business and Professional code 7108.5 and Public contract code 10262.5 (for progress payments) and/or as per Public contract Code 7107 (for retention due).
4. All change orders must be approved by agency/owner prior to work being performed by Sapper West.
5. Excludes any insurance requirements in excess of Caltrans Standard Specifications. Additional insured and/or waiver of subrogation requests will be an added cost.

**CERTIFIED SMALL BUSINESS LISTING FOR THE NON-SMALL BUSINESS PREFERENCE**

DES-OE-0102.8 (REV 2/2011)

**BIDDER NAME** Mercer-Fraser Company

**CONTRACT NO.** 01 - 0E4404

List the description of work, name, telephone number, certification number, and dollar amount of each certified small business who will be employed on this project. Failure to provide this information may be cause for denial of the non-small business subcontractor preference. Attach additional sheets if necessary.

Submit to:

MSC 43  
 OFFICE ENGINEER  
 DEPARTMENT OF TRANSPORTATION  
 1727 30TH STREET  
 SACRAMENTO, CA 95816-7005

Bid Item Number	Description of Work, Service, or Materials	Certified Small Business (Name, Telephone No., and Certification No.)	\$ Amount
3	Traffic Control	Titan DVBE #1249460	\$48,440.00
33	Maintain Existing TMS	Lee Contractors & Consultants #1535980	\$1,500.00
15,16,26	Freight HMA Oil	Dependable Petroleum Products #61779	\$30,000.00
1,5,6	LCP, WPCP	Sapper West #1390180	\$3,870.00
2	CAS	Independent Structures #1464280	\$3,400.00
15,26	Trucking	Frank Zabel Trucking #4823	\$377,150.00

Charlie Anderson  
 Person to Contact (Please Type or Print)  
 (707) 443-6371  
 (Area Code) Telephone Number

\$ 464,360.00

**Total Claimed Participation**

25 % of Contract



P.O. BOX 492336 Redding Ca. 96049

**SBE/DVBE REF# 1249460 Lic# 913725 DIR#1000006513**

CDOT # 01-0E4404

Bid Date 04/09/2015

**Bid item # 2 CONSTRUCTION AREA SIGNS furnish, install, remove (add \$850.00 to have Titan USA project)**

\$ 7000.00

**Bid item # 3 TRAFFIC CONTROL** 31.3%

**2 man lane closure:** Includes cones, 1 truck, 2 crew, advanced signs, beacons, arrow board. 1 mile 1 way. Additional miles @ \$50.00 (includes cones, signs, barricades etc, fuel)

8hr shift= \$1350.00

10hr shift= \$1730.00

12 hr shift= \$2110.00

Rate does not include TMA

**Additional lane/ ramp/ otherway= \$100.00 (includes arrow board, cones, signs, necessary barricades, beacons)**

24 hr traffic is subject to additional fuel charge

**Type III truck mounted Attenuator (bare rental) \$400.00 day \$1250.00 week \$3000.00 month**

**Attenuator Truck With Operator ( Contractor is Responsible For Fuel )**

8 Hr Shift = \$950.00 Overtime Billed at \$ 115.00 per Hr

**2 Man Flagging Crew:** Includes all cones and all advanced portable warning signs as needed for one mile one direction at a time (additional charges for additional cones and signs if needed)

Overtime billed at \$95.00 per man hr

**RATES DO NOT INCLUDE .5 LUNCH REQUIRED IF NOT RELIEVED BY CONTRACTOR**

**2 man flagging crew 8hr shift= \$1350.00**

**2 man flagging crew 10hr shift= \$1730.00**

**2 man flagging crew 12 hr shift= \$2110.00**

**Rumble strips \$1200 month \$800.00 week \$200.00 day (per each set)**

**Additional Flaggers- 8 hr shift \$650.00 over time billed at \$95.00 per man h**

**All Night Work** is billed an additional \$3.50 per man hr

**Pilot Car with Operator:** Includes operator (no mileage charge)

8 hour shift - \$750.00 overtime billed at \$115.00 per hr.

Signatory to Northern California Laborers

**Bid Item # 4 PORTABLE CHANGEABLE MESSAGE BOARDS**

\$1300.00 a month, \$750.00 week, \$300.00 a day, \$200 Delivery Charge Per Board.

**There will be no retention held on Traffic Control.** There MUST be a 2 week notice before start of work. If this project falls in a per diem area, contractor will be charged an additional \$24.00 per day per man. Traffic control bid item based on a minimum of 5 consecutive days. Anything less than 3 days will be charged an additional fee of \$500 per crew. **Items not specifically included are considered to be excluded.** All bid items are subject to a formal contract or PO suitable to both parties prior to any work

starting. All bid items are subject to availability at the time of project start date. Titan DVBE

Ref#1249460. Please call William Schroyer/ Gene Tucker with questions 530-246-7836.

# Lee Contractors and Consultants, Inc

Electrical Performance Contractors  
DVBE, and Micro SBE Certified

## Proposal

**Project: Cal Trans Project #01-0E4404, Route 101 @ Del Norte County, CA**

**Bid Date: April 9, 2015, 2:00 P.M. PST**

Proposal per the following: Design Reference Drawings Q-1 dated 02/02/2014, Specifications, (1) addendum

Item 34 Maintain Existing Traffic Management System Elements During Construction with the following scope:

1. Locate traffic systems in construction zone
2. Layout and mark areas of potential conflict
3. Monitor control systems prior to construction and record results
4. Monitor control system upon end of construction and record results
5. Any damage to systems after location, marking and monitoring will be repaired at a priced value for that particular damage.
6. Scheduling must be set by the GC

All work to comply with the 2010 Cal Trans Specs and project manual and applicable local codes. The total reflects the electrical installation as designed. Any major revisions will be subject to review and added costs. All payments to comply with State Statute 10262.5. Late payment penalties apply accordingly.

**Exclusions:**

- Liability Insurance standard 1,000,000-2,000,000 with additionally insured per LC&C's policy. Any modifications subject to added costs.
- No engineering, utility or permit fees included.
- Bonding not included
- No provisions for survey, staking, wall-lines, and wall layouts.
- No SWPPP
- Failure to schedule item 34 does not invalidate the line item pay amount either by Cal Trans or the GC.


Discription	Quantity	Measured	Unit	Total
Item 33 Maintain Existing TMS	1	LS	\$1,500.00	\$1,500.00
<b>Total</b>				<b>\$1,500.00</b>

*Odell Lee*

Odell Lee, President LC&C, Inc.

04/09/2015

Date



To: Charlie Anderson

Company: Mercer Fraser Company

EFT Transmittal

FAX Number: 707-443-0277

Date: 04/08/15

No Pages: 1

From: Peter Mosher

**Contract No. 01-0E4404**

**Project Name: Rt 101 At Smith River, HMA Overlay**

**Bid Date: April 9, 2015**

PRODUCT	US TONS	Refinery Location	Freight to Fortuna
PG64-16	+/- 75	Valero Benicia	\$ 66/ton
PG64-28M	+/- 400		\$ 66/ton
Totals			\$ 31,350

**Dependable Petroleum Products, Inc. (DPP, Inc) is a certified SB/DVBE/SDVOSB.**

**Certification Number: 61779 - Cage Code: 73KE6**

**Expiration Date: SB March 2016, DVBE March 2016**

- Above price for freight of product is based on full loads (**minimum 25 tons**)
- This quote does NOT include sales/use tax or oil spill fund.
- Terms: Net 30 Days; subject to credit approval
- Diesel Fuel Surcharge (DFSC) is included in this quote. 10% increase in DFSC if diesel costs reach \$5/gallon
- THESE PRICES ARE VALID FOR 15 DAYS FROM THE DATE OF THIS QUOTE
- THIS QUOTE DOES NOT GUARANTEE SUPPLY OR TRANSPORTATION UNTIL WE RECEIVE A SIGNED ACCEPTANCE TO CONFIRM THIS QUOTE. UPON ACCEPTANCE DPPINC GUARANTEES TRANSPORTATION.
- 100% of this quote may be applied to the DVBE goal

SIGNED ACCEPTANCE \_\_\_\_\_ DATE \_\_\_\_\_

312 Essex Place Vacaville, CA95687 Telephone: (707) 321-5524 Facsimile: (707) 451-9665

[dppinc@comcast.net](mailto:dppinc@comcast.net)



Certified DVBE, #1390180 (expires 08/31/15)  
Qualified SWPPP Developer (QSD), Certificate # 25137

CA License # 939685  
A, B, & C-31  
DIR # 1000015923

1927 49<sup>th</sup> Street  
Sacramento, CA 95819

TEL: (707) 317-0002  
FAX: (707) 620-7000  
[tanenson@sapperwest.com](mailto:tanenson@sapperwest.com)

Date: 8 APR 15

Contract #: 01-0E4404 – COLD PLANE AC PAVEMENT, HMA OVERLAY, RUMBLE STRIPS, DIKE STRIPING

Bid Date: 9 APR 2015

Sapper West is pleased to provide the following contract pricing for the specified work scope items detailed in the subject contract solicitation:

Item No.	Item code	Item Description	Unit of Measure	Est Qty	Bid	Amount
1	070030	LEAD COMPLIANCE PLAN (GRINDING/COLD PLANING)	LS	LS	\$1,225.00	\$1,225.00
1	070030	LEAD COMPLIANCE PLAN (SOIL)	LS	LS	\$1,225.00	\$1,225.00
5	130100	JOB SITE MANAGEMENT - PARTIAL	LS	LS	\$1,650.00	<del>\$1,650.00</del> 325
6	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LS	\$595.00	\$595.00

**TERMS AND CONDITIONS:**

1. This quote and attached terms and conditions must become a binding part of any sub-contract.
2. A PURCHASE ORDER and 10 working days notice must be given prior to start of work. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.
3. TERMS: Due and payable within 30 days from date of installation and/or as per Business and Professional code 7108.5 and Public contract code 10262.5 (for progress payments) and/or as per Public contract Code 7107 (for retention due).
4. All change orders must be approved by agency/owner prior to work being performed by Sapper West.
5. Excludes any insurance requirements in excess of Caltrans Standard Specifications. Additional insured and/or waiver of subrogation requests will be an added cost.



Estimating Dept.

### Quote

Independent Structures Inc.  
 License #951126  
 SBE #1464280  
 8490 Hartmeyer lane  
 Redding, Ca. 96002  
 PH (530) 223-5238  
 Fax (530) 223-5432  
 Cell (530) 941-9006

Bid Date: 4/9/2015  
 Contract Info:  
 01-0E4404  
 01-DN-101-35.7/39.9

Estimator:  
 Scott Langum  
 Dir# 1000008422

ITEM #	ITEM DESCRIPTION	QUANTITY	UNIT PRICE	TOTAL
2	CONSTRUCTION AREA SIGNS	LUMP SUM	\$3,400.00	\$3,400.00
3	TRAFFIC CONTROL SEE ATTACHMENT			
4	P.C.M.S. SEE ATTACHMENT			
			TOTAL	\$3,400.00

**FRANK ZABEL TRUCKING, INC.**  
CONSTRUCTION MATERIAL HAULING  
SINCE 1974

**P.O. BOX 6236**  
**EUREKA, CA 95502-6236**  
**(707) 443-4277 FAX-(707) 443-4267**

**EMAIL-zabeltrucking@gmail.com**

**MERCER-FRASER COMPANY**

April 08, 2015

Listed below are trucking quotes for: **CALTRANS CONTRACT #01-0E4404, DN-101-35.7/39.9, HMA OVERLAY.** Bid date April 09, 2015.

**5-Axle - Semi End/Bottom Dump Trucks, Transfers..\$ 110.00 per hour**

**3-Axle - Dump Trucks (10-Wheelers).....\$ 103.00 per hour**

**Travel Time first day**

Lowbeds, Flatbeds, Water Trucks and Heavy Equipment available

**FRANK ZABEL TRUCKING, INC. IS CERTIFIED WITH:**

**CALTRANS - D.B.E./S.M.B.E. #4823**  
**CA - D.G.S. S.B. #20582**  
**CA - P.U.C. M.B.E. #9CN00099**

8009 51  
74  
2/1/140

**01-0E4404**

**CERTIFIED DVBE SUMMARY**

**&**

**CERTIFIED SMALL BUSINESS  
LISTING FOR NON-SMALL  
BUSINESS PREFERENCE**

**FOR**

**MERCER-FRASER COMPANY**

04-13-15 P12:07 IN