STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 01-0E5604						
BID AMOUNT:			Hamilton II		_	
S				ES TO AND AND	1 1 1	1
BID OPENING DATE:				111	The state of the s	PA PA IN
12/14/16					A BORE BE	A Const
BIDDER'S NAME:	A CONTRACTOR OF THE PARTY OF TH		W 10 10 1	11 10		
Apply-A-Lin	e, Inc.					
5						
DBE PRIME CONTRACT	OR CERTIFICATION1:	TOTAL NUMBER OF AL	L SUBCONTRACTS (DBE &	NON-DBE)	TOTAL VALUE OF ALL SUBCONTRAC	TS (DBE & NON-DBE)
N/A			3		\$195,932.80	
BID ITEM NO.	SERVICES TO BE S	ID DESCRIPTION OF UBCONTRACTED OR D BE PROVIDED ²	WORK CATEGORY	opened.	NAME OF DBEs at be certified on the date bids are include Calitrans' certification no., DBE and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
2, 3	Traffic Control Sys		C1201,C1211	T&S DV PO Box	608	\$128,870.00
4, 5	Job Site Managen	ble Message Sign	C8852		on CA 96007 / 530.639-9987	\$120,070.00
4,0	Prepare Water Po	Ilution Control Prog			civil Engineering, Inc. Equel Way Its CA 95610 / 916.241-5309	\$16,662.80
each DBE shown statin shown for the specific a The names of the 1st to	er DBE subcontractors a	ing in the contract to pe	erform the specific work		Total Claimed Participation	\$ 145,532.80
Subcontractor List (Pub	Cont Code § 4100 et se	eq.).				
	ractor must enter its certi cluding work performed t		ow all work to be		er acknowledges that it is commi own on this form to meet the con	
² If 100% of an item is n the item to be performe		nished by the DBE, des	scribe the exact portion of		Jung Bres	l
³ Use Work Category Co	odes from the California	Unified Certification Pro	ogram database.	Sig	nature of Bidde	
				12 Da		80.365-4000 rea Code) Tel. No.
					teve Puderbaugh rson to Contact (Ple	ase Type or Print)

DES-0E-0102.13 (NEW				
Contract no.;				
01-0E5604				
Name of DBE business:	E Inc			
T and S DVB	E, ITIG.			
Taren F	orde			
38721				
Name of bidder:				
Apply-A-Line	, Inc.			
	of bidder or prime contractor:			
Steve Pudert	paugh			
Date: 12/14/16				
Bid item number	Item of work and description of services to be subcontr	acted or materials to be provided 1	Amount (\$)	
2	Traffic Control System-Flagging, Pilot (Car, Misc Rentals (partial)	\$123,870.00	
Portable Changeable Message Sign (partial)			\$5,000.00	
If 100% of an item is no portion of the item to be	to be performed or furnished by the DBE, describe the exact performed or furnished	Total	\$128,870.00	
		As an authorized representative of enterprise, I confirm that my busine prime contractor shown above regathe bidder is awarded the contract, contractual agreement with the bidd the type and dollar amount of work form. I certify under penalty of perjury that Signature of DBE's authorized reprinted name of DBE's authorized Printed name of DBE's authorized President	ss was contacted by the bidder or roling the contract shown above. It may business will enter into a ler or prime contractor to perform shown on the DBE Commitment at the foregoing is true and correct President	
		Title of DBE's authorized repres	sentative:	
		12-14-16 Date:		

ADA Notice For individuals with sensory disabilities, this document is evaluable in alternate formats. For alternate format information, contact the Forms Management Unit at (816) 445-1233. TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Secramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.:			
01-0E5604			
Alfrod Civil Er	agingoring Inc		
lame of DBE represental	ngineering, Inc.		
Bori A Touray			
BE certification number:			
41902 lame of bidder:			
Apply-A-Line,	Inc.		
	if different from the bidder:		
lame of representative of	f bidder or prime contractor:		
Steve Puderb			
Date: 12/14/16			
Bid item number	Item of work and description of services to be subcontra	acted or materials to be provided 1	Amount (\$)
4	Job Site Management - Inspection	ns	\$16,012.80
5 Prepare Water Pollution Control		Program	\$650.00
не по объемничний принципального дост			
If 100% of an item is not	to be performed or furnished by the DBE, describe the exact	Total	***
portion of the item to be	performed or furnished.		\$16,662.80
		enterprise, I confirm that my busin prime contractor shown above reg the bidder is awarded the contract	ider or prime contractor to perform
		I certify under penalty of perjury th	at the foregoing is true and correct.
		Signature of DBE's authorized	representative:
		Bori A Touray Printed name of DBE's author	ized representative:
		President Title of DBE's authorized repre	esentative:
		12/14/2016	
		Date:	

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION DBE GOOD FAITH EFFORTS DOCUMENTATION DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Apply-A-Line, Inc.
Contract No.: 01-0E5604

Page 1 of 3

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the 3idder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dolar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No		Item Broken Down to Facilitate Participation Yes/No		Established Flexible Timeframes for Performance and Delivery Schedules Yes/No		Amount (\$)	Percentage of Total Bid
2-Traffic Control System	K YES	NO	X YES	Пио	X YES	□ NO	\$123,870.00	6%
3-Portable Changeable Message Sign	X YES	□NO	X YES	□NO	X YES	□NO	\$5,000.00	0%
4-Job Site Management	YES	XNO	XYES	Пио	X YES	□ NO	\$16,012.80	1%
5-Prepare Water Pollution Control Program	YES	XNO	XYES	Пио	X YES	□ NO	\$650.00	0%
6-Remove Yellow Thermo Traffic Stripe (sweep)	X YES	□ NO	X YES	□ NO	X YES	□ NO	\$33,000.00	2%
13-Remove Thermo Traffic Stripe	XYES	□NO	XYES	□ NO	X YES	□ NO	\$16,800.00	1%
	YES	Пио	YES	Пио	YES	□ №		
	YES	Пио	YES	□ NO	YES	□ NO		
	YES	Пио	YES	No	YES	□ NO		
	YES	Пио	YES	□ NO	YES	□ NO		
	YES	Пио	YES	□ NO	YES	□ NO		
	YES	□ NO	YES	NO	YES	□ NO		
	YES	Пио	YES	Пио	YES	□NO		
	YES	Пио	YES	NO	YES	□ NO		
	YES	Пио	YES	□NO	YES	□ NO		
	YES	Пио	YES	□ NO	YES	□ NO		
	YES	Пио	YES	□ NO	YES	□ NO		
	YES	Пио	YES	□ NO	YES	□ NO		
	YES	Пио	YES	□ NO	YES	□ NO		
	YES	Пио	YES	□ NO	YES	□NO		

STATE OF CALIFORNIA · DEPARTMENT OF TRANSPORTATION **DBE GOOD FAITH EFFORTS DOCUMENTATION** DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Apply-A-Line, Inc.

Contract No.: 01-0E5604

Page 2 of 3

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations,

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
T and S DVBE, Inc.	11/30/16	2, 3	Rec'd Email Quote - 12/09/16
Alfred Civil Engineering	11/30/16	4, 5	Rec'd Email Quote - 12/05/16
UGE & ECS, Inc.	11/28/16 11/30/16	5	Rec'd Email Quote - 12/12/16
Tully Consulting Group	11/30/16	5	Rec'd Email Quote - 12/13/16
	P. H. Carlotte		

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Specifications	led Plans/ for Work Offered es/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
2	XYES	□NO	T and S DVBE	DBE	S T Rhoades Const.	\$123,870.00 \$125,950.00	\$2,080.00
3	XYES	NO	T and S DVBE	DBE	N/A	\$5,000.00	
4	XYES	□ NO	Alfred Civil Eng.	DBE	N/A	\$16,012.80	
5	X YES	NO	Alfred Civil Eng.	DBE	UGE & ECS, Inc. Vestra / TCG	\$650.00/\$950. \$750.00/\$625.	
6	XYES	NO	Wells Sweeping	Non DBE	N/A	\$33,600.00	
13	XYES	NO	Wells Sweeping	Non DBE	N/A	\$16,800.00	
	YES	□ NO					
	YES	□ NO					
	YES	□ NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

STATE OF CALIFORNIA · DEPARTMENT OF TRANSPORTATION DBE GOOD FAITH EFFORTS DOCUMENTATION DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Apply-A-Line, Inc.

Contract No.: 01-0E5604

Page 3 of 3

Description of Outreach	Dates	Location (if applicable)	Results
Registered as a planholder	11/21/16	N/A	Favorable
laced ad in Shasta Bldrs Exch	11/28/16	Redding, CA	Favorable
Advertised for assistance	11/30/16	N/A	Favorable
on CalTrans website			
. Describe the Bidder's efforts made to provide interest sponding to a solicitation. Identify the DBEs assisted,			
Bidder emailed DBE firms (T & S D	AND THE RESERVE OF THE PARTY OF		or supporting documents.
Describe the Bidder's efforts made to assist interested	d DBEs in obtaining bonding, lines	of credit, or insurance. Identify the DBEs as	sisted, the type of assistance offered, and the
etes. Provide copies of supporting documents. Bidders requested quotes and mad	e themselves available	e for any questions	
Practice requestion question aria man	o trioringory do available		
quipment the DBE purchases or leases from the prime ocuments. List efforts made to assist interested DBEs xcluding supplies and equipment the DBE subcontract	contractor or its affiliate. Identify t in obtaining bonding, lines of credi	upment, supplies, materials, or related assisted. The DBEs assisted, the type of assistance off the insurance, necessary equipment, supplies	ered, and the dates. Provide copies of supporting materials, or related assistance or services,
quipment the DBE purchases or leases from the prime ocuments. List efforts made to assist interested DBEs xcluding supplies and equipment the DBE subcontract rovide copies of supporting documents.	contractor or its affiliate, Identify t in obtaining bonding, lines of credi or purchases or leases from the pr	upment, supplies, materials, or related assiste DBEs assisted, the type of assistance off t, insurance, necessary equipment, supplies time contractor or its affiliate. Identify the DB	ered, and the dates. Provide copies of supporting materials, or related assistance or services,
quipment the DBE purchases or leases from the prime ocuments. List efforts made to assist interested DBEs xduding supplies and equipment the DBE subcontract rovide copies of supporting documents.	contractor or its affiliate, Identify t in obtaining bonding, lines of credi or purchases or leases from the pr	upment, supplies, materials, or related assiste DBEs assisted, the type of assistance off t, insurance, necessary equipment, supplies time contractor or its affiliate. Identify the DB	ered, and the dates. Provide copies of supporting materials, or related assistance or services,
quipment the DBE purchases or leases from the prime ocuments. List efforts made to assist interested DBEs xduding supplies and equipment the DBE subcontract rovide copies of supporting documents.	contractor or its affiliate, Identify t in obtaining bonding, lines of credi or purchases or leases from the pr	upment, supplies, materials, or related assiste DBEs assisted, the type of assistance off t, insurance, necessary equipment, supplies time contractor or its affiliate. Identify the DB	ered, and the dates. Provide copies of supporting materials, or related assistance or services,
quipment the DBE purchases or leases from the prime ocuments. List efforts made to assist interested DBEs xduding supplies and equipment the DBE subcontract trovide copies of supporting documents. DBE's had the necessary equipment. List the names of agencies and the dates on which the	contractor or its affiliate. Identify to in obtaining bonding, lines of cred or purchases or leases from the protection of the preform requested to preform requested.	upment, supplies, materials, or related assiste DBEs assisted, the type of assistance off t, insurance, necessary equipment, supplies ime contractor or its affiliate. Identify the DB d WOrk.	ered, and the dates. Provide copies of supporting materials, or related assistance or services, E assisted, the assistance offered, and the date.
quipment the DBE purchases or leases from the prime ocuments. List efforts made to assist interested DBEs ackleding supplies and equipment the DBE subcontract rovide copies of supporting documents. DBE's had the necessary equipment DBE's had the necessary equipment. List the names of agencies and the dates on which the rovide copies of supporting documents.	contractor or its affiliate. Identify to in obtaining bonding, lines of cred or purchases or leases from the protection of the preform requested to preform requested.	upment, supplies, materials, or related assiste DBEs assisted, the type of assistance off t, insurance, necessary equipment, supplies ime contractor or its affiliate. Identify the DB d WOrk.	ered, and the dates. Provide copies of supporting materials, or related assistance or services, E assisted, the assistance offered, and the date.
quipment the DBE purchases or leases from the prime ocuments. List efforts made to assist interested DBEs kcluding supplies and equipment the DBE subcontract rovide copies of supporting documents. DBE's had the necessary equipment List the names of agencies and the dates on which the rovide copies of supporting documents.	contractor or its affiliate. Identify to in obtaining bonding, lines of cred or purchases or leases from the protection of the preform requested to preform requested.	upment, supplies, materials, or related assiste DBEs assisted, the type of assistance off t, insurance, necessary equipment, supplies ime contractor or its affiliate. Identify the DB d WOrk.	ered, and the dates. Provide copies of supporting materials, or related assistance or services, Eleassisted, the assistance offered, and the date.
quipment the DBE purchases or leases from the prime ocuments. List efforts made to assist interested DBEs subcularing supplies and equipment the DBE subcontract rovide copies of supporting documents. DBE's had the necessary equipment the necessary equipment is the necessary equipment in the necessary equipment is the names of agencies and the dates on which the rovide copies of supporting documents.	contractor or its affiliate. Identify to notatining bonding, lines of cred or purchases or leases from the protection of the preference of the provide assistant of the pr	upment, supplies, materials, or related assiste DBEs assisted, the type of assistance off t, insurance, necessary equipment, supplies ime contractor or its affiliate. Identify the DB d WOrk.	ered, and the dates. Provide copies of supporting materials, or related assistance or services, Eleassisted, the assistance offered, and the date.
quipment the DBE purchases or leases from the prime occuments. List efforts made to assist interested DBEs adduding supplies and equipment the DBE subcontract revide copies of supporting documents. DBE's had the necessary equipment the necessary equipment of the	contractor or its affiliate. Identify to notatining bonding, lines of cred or purchases or leases from the protection of the preference of the provide assistant of the pr	upment, supplies, materials, or related assiste DBEs assisted, the type of assistance off t, insurance, necessary equipment, supplies ime contractor or its affiliate. Identify the DB d WOrk.	ered, and the dates. Provide copies of supporting materials, or related assistance or services, E assisted, the assistance offered, and the date.
Describe the Bidder's efforts made to assist interested requipment the DBE purchases or leases from the prime focuments. List efforts made to assist interested DBE's excluding supplies and equipment the DBE subcontract provide copies of supporting documents. DBE'S had the necessary equipment of the necessary equipment of the necessary equipment of the necessary equipment of the names of agencies and the dates on which the next of the necessary equipment of the names of agencies and the dates on which the next of the names of agencies and the dates on which the next described expects of supporting documents. N/A Include additional data to support a demonstration of the necessary expects of the necessar	contractor or its affiliate. Identify to nobtaining bonding, lines of cred for purchases or leases from the provided in the provided in the preference of the preference of the preference of the provided assistance of the provided in the provided assistance of the provided assistance of the provided in t	upment, supplies, materials, or related assiste DBEs assisted, the type of assistance off t, insurance, necessary equipment, supplies ime contractor or its affiliate. Identify the DB d WOrk.	ered, and the dates. Provide copies of supporting materials, or related assistance or services, Eleassisted, the assistance offered, and the date.



4952 S. Barney Rd. Anderson, CA 96007 OFF: (530)639-9987 FAX: (530)466-2613

983087 A, C31

DVBE Firm #1753009, DBE Firm #38721, DIR REG #1000007688, Union Contractor

SHEET 1 OF 2

ATTENTION ESTIMATOR:

CONTRACT:	Install Rumble Strips. 01-0E5604	_	December 14, 2016		
ITEM NUMBER		UNIT OF MEASURE	ESTIMATED QUANTITY	UNIT PRICE TOTAL PRIC	
	TRAFFIC CONTRO	L SYSTEM		TO BE A SECOND	
	2 FLAGGERS 8 HR MINIMUM WEEK			\$1,300.00	
	EACH ADDITIONAL FLAGGER 8 HR MINIMUM	WEE	CDAY	\$600.00	
	FLAG OVERTIME FOR EACH PERSON	но	OUR	\$95.00	
	PILOT CAR: 8 HR	WEE	CDAY	\$830.00	
	PILOT CAR OVERTIME FOR EACH PERSON	НС	UR	\$105.00	
3	LANE/SHOULDER CLOSURE: 1 TRUCK, 1 ARROW BOARD, CONES, 1 PERSON 8 HR MINIMUM	DAY		\$850.00	
	EACH ADDITIONAL L/C PERSON 8 HR MINIMUM	DAY		\$600.00	
	ADDITIONAL LANE CLOSURE: (1 ARROW BOARD, CONES AND SIGNAGE) EA		A	\$150.00	
	OVERTIME FOR LANE CLOSURE: PER PERSON & TRUCK HOL		UR	\$105.00	
	OVERTIME FOR LANE CLOSURE: PER PERSON	НС	UR	\$95.00	
		MONTH		\$3,000.00	
	TRUCK MOUNTED ATTENUATOR***	WE	EK	\$1,500.00	
		D	AY	\$500.00	
		МО	NTH	\$900.00	
10	PORTABLE CHANGEABLE MESSAGE BOARD SIGN	WEEK		\$400.00	
		D	AY	\$300.00	
	SET UP OF RENTAL EQUIPMENT CHARGE (\$100.00 PER HOUR)			INCLUDED W/TC	
UBSISTENCE (IF	SUB. AREA) PER PERSON, PER DAY			BOOK RATE	
	RSON, first 100 miles per week is free, beyond 100 miles is \$0.55 per mi f a T and S technician is operating the vehicle, delivery, fuel and mileag			8 hour shift \$95.00 per	
ADDITIONAL SERVICES	ASPHALT OIL HAULING (trucks and tanks owned by T&S), OPERATED SIGNS, TRAFFIC SAFETY PRODUCT SALES/RENTALS, END-DUMPS, FLITRAFFIC CONTROL		(S, ROADSIDE SI	GNS, CONSTRUCTION ARE	



4952 S. Barney Rd. Anderson, CA 96007 OFF: (530)639-9987 FAX: (530)466-2613

983087 A, C31

DVBE Supplier #1753009, DBE Firm #38721, DIR REG #1000007688, Union Contractor

John Bailey Estimator 530-949-0270

		Traffic Control and Sign Q	uote Provisions	sheet 2 of 2
CONTRACT#	01-0E6504		BID DATE:	12/14/2016
Acceptance of this qu	uote acknowledge:	s contracting T and S I bid openin		ed unless approved before
			as a subcontractor on this project we and in the descriptions below.	ct, the Prime Contractor
Radios: Our pilot car(s) and radios for communication w			y radios. Our pilot cars and flagg nt.	ers will be equipped with CB
for any damage or loss to/o this includes batteries. The difficulties and repairs brou	f the equipment due to Prime Contractor will N ght about by such traffi ble for all lost stolen or	traffic conflicts, vandalism, IOT be responsible for main ic conflicts, vandalism, acts of damaged equipment on job	theft, acts of nature or mishandli tenance of the operational capab of nature or mishandling by Prime o site. (Includes all non-powered e	vilities, except for operational econtractor's staff.
	kers Comp); any additio	onal coverage's required by	USDOT-FHWA, Caltrans (Comme the Prime Contractor can be acqu Liability umbrella).	
Mobilization: For this project	ct our initial advance no	otice requirements are 10 ca	lendar days for mobilization of C	MS boards, flaggers, pilot car, etc.
	ed within the Subcontr		either within the body of the Subo sion and /or referencing in no wa	contracts/Work Orders or ay obligates the Prime Contractor
Working Time:				
-				s T AND S DVBE Inc. less than full
1.5% per month on all past the purpose of this obligation payment is made.	every two weeks. Invoidue balances. Custome on shall be Lassen Coun ons regarding these qu	ice due and payable 30 days r further agrees to pay reasonty, CA. T AND S DVBE Inc. votations, please call our offi	s from date of invoice. Customer a onable attorney's fees and cost if will be paid within 30 days of invoice @ 530-639-9987. Call for additional control of the control of	oicing or work shall stop until
Acceptance of this quote is become a binding part of ar			if in conflict with any other contr	act documents. This quote must
Quote excludes any and all	electrical and water po	llution control work.		
No retention is to be held o	n Traffic Control and Ec	quipment Rental.		

8585 COMMERCIAL WAY REDDING, CA 96002 P.O. BOX 494520, REDDING, CA.,96049 530-223-9322, FAX 530-223-9222 License # 930684 MBE/SBE- 1247344, U/DBE-37693, UNIONS-OPERATORS, LABORE

DIR # 1000008025

Attn: ESTIMATORS

Project:

CT 0CT 01-0E5604

Date:	12/14/16

Dec 14 2016 OF

tem	Description	QTY	UM	Price	
	1 Man 1 Lane 1 Mile day or night (includes cones, 1 man,				
	traffic control truck, standard construction area signs. GC				
A	to provide Helper)	1	shift	\$	950.00
В	Additional lane same direction	1	ea	\$	150.00
C	Additional lane opposite direction	1	ea	\$	200.00
D	Additional mileage	1	ea	\$	85.00
E	Ramp closure with lane closure minor detour	1	ea	\$	75.00
F	Ramp closure w.o lane closure minor detour	1	ea	\$	925.00
G	1 man lane closure overtime rate	1	hr	\$	100.00
Н	Additional man	1	shift	\$	625.00
1	Pilot car	1	shift	\$	875.00
J	2 flaggers 8 hr shift, signs, cones	1	shift	\$	1,300.00
J.1	2 flaggers 8 hr shift, signs, cones, rumble strips	1	shift	\$	1,400.00
K	2 flaggers overtime rate	1	hr	\$	210.00
K.1	2 flaggers overtime rate w/rumble strips	1	hr	\$	210.00
L	2 flaggers 8 hr night/special shift	1	shift	\$	1,400.00
L.1	2 flaggers 8 hr night/special shift w/rumble strips	1	shift	\$	1,500.00
M	2 flaggers overtime night/special shift	1	hr	\$	225.00
M.1	2 flaggers overtime night/special shift w/rumble strips	1	hr	\$	225.00
N	Light Plant Rental (excludes fuel and mob to job)	1	day	\$	100.00
0 *	Portable changeable message sign	1	day	\$	200.00
		1	week	\$	450.00
		1	month	\$	900.00
Q	Shoulder closure	1	shift	\$	825.00
S	Pilot car overtime	1	hr	\$	95.00

Notes:

Exç

- 1 shift up to and minimum of 8hrs, up to 1 mile
- Rates valid for 2016 only.
- Quoted rates do not include .5 hr lunch requirement. GC to relieve Flagger
- GC to provide breaks and monitor for heat exposure
- Shift starts at placement of first sign and ends at removal of last sign
- Sunday/Saturday/Holiday rates available upon request
- Multiple move ins and outs may require additional charges
- Cancellations to be booked 24 hours in advance. Otherwise show up costs will be reimbursed.
- Mobilization of Message Boards @ \$400.00/each to site and \$400.00 Demob from site
- We will not participate in CT extra work for shared flagger costs.
- Bonds
- Permits
- Mobilization, call for rates

Respectively Submitted,

Brian Zarr

- No Retention to be held

- Theft and Vandalism Costs

Alfred Civil Engineering, Inc.

7604 Soquel Way Citrus Heights, CA 95610 Bid Date: 12/14/2016

DBE Certification # 41902 License # C 48604 QSD/P Certification # 25398 DIR Registration # 1000024191

Subject: 01-0E5604:- Install Rumble Strips.

Attn: Estimator

We submit for your consideration the following services:

BID ITEM	ITEM CODE	ITEM DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AMOUNT
5	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	1	\$650.00	\$650.00
3	130200	IMPLEMENT WATER POLLUTION CONTROL PROGRAM	Weeks	10	\$2,001.60	\$20,016.00
			Total			\$20,666.00

NOTE: Number of weeks for WPCP implementation is based on Engineer's estimate

See attached scope letter for inclusions and exclusions

Sincerely,

Bori A Touray
Bori A. Touray PE, QSD/QSP

touray@alfredce.com

Alfred Civil Engineering

(916) 241-5309

Scope Letter for Caltrans Contract No. 01-0E5604

I Inclusions

Scope includes the following:

- 1. Prepare Water Pollution Control Program (WPCP)
- 2. Implement Water Pollution Control Program (WPCP)
- 3. Insurance and Bonding

1. Prepare Water Pollution Control Program (WPCP)

- a) A WPCP will be prepared by a Qualified SWPPP Developer (QSD) or Practitioner (QSP).
- b) The WPCP will meet the requirements set forth in the contract special provisions, Caltrans Standard Specifications, and the Caltrans SWPPP/WPCP Preparation Manual. The WPCP will be prepared using the latest template posted on the Caltrans Construction stormwater website.
- c) The WPCP will be provided in pdf format.

2. Implement Water Pollution Control Program (WPCP)

- a) The Water Pollution Control Manager (WPCM) will be responsible for WPCP implementation and amending the WPCP in accordance with contract special provisions, Caltrans Standard Specifications, Construction Site Best Management Practices (BMPs) Manual and Construction Site Monitoring Program Guidance Manual. The WPCM will be a QSD/QSP who meets the qualifications and certifications specified in the National Pollutant Discharge Elimination System (NPDES) General Permit for Storm Water Discharges Associated with Construction and Land Disturbance Activities, Order No. 2009-0009-DWQ, NPDES No. CAS000002, Section VII, Training Qualifications and Certification Requirements.
- b) The WPCM will provide initial training in WPC rules and regulations for all employees and subcontractors who will be working at the job site before starting work at the job site unless there is documentation showing that employees and subcontractors have had the required WPC training.
- c) The WPCM will ensure that ongoing training, and tailgate meetings are provided. The training will include implementation and maintenance of best management practices (BMPs); spill prevention and control; material delivery, storage, usage, and disposal; waste management; and nonstormwater management procedures.
- d) The WPCM will monitor the weather forecast on a daily basis for predicted precipitation in accordance with the WPCP requirements.
- e) The WPCM will ensure that a prestorm inspection is conducted and the site is prepared for forecasted events when there is a forecasted fifty percent (50%) or greater chance of likely precipitation of 0.10 inch or more.
- f) The WPCM will prepare a weekly status report of the water pollution control BMPs installed on the project site and BMPs that will be deployed the following week.
- g) The WPCM will ensure that routine project site inspections of stormwater BMPs are conducted to identify that BMPs are properly installed; what BMPs need maintenance to operate effectively; what BMPs have failed; and what BMPs could fail to operate as intended. Routine stormwater site inspections will be conducted daily for required BMPs and on a predetermined schedule of at least once a week.
- h) The WPCM will ensure that stormwater site visual monitoring inspections will be conducted at the following minimum frequencies:
 - Prior to a forecasted storm event
 - At 24-hour intervals during extended forecasted storm events
 - · Post qualifying rain event that generated site runoff
 - · Quarterly for non-stormwater discharges
- If a discharge or evidence of a prior discharge is discovered, the WPCM will document the discharge on a Notice of Discharge Report for the Contractor to submit to the Resident Engineer.

j) Each year by July 15 the WPCM will certify that the water pollution control measures are being implemented in accordance with the accepted WPCP for the project, including accepted WPCP amendments for the Contractor to submit to the Resident Engineer for acceptance.

3. Insurance and Bonding

Insurance and bonding are provided as required by Prime Contractor

II Exclusions

Scope does not include:

- WPCP hard copies. (Any number of hard copies can be provided as an option, for cost of labor, materials and postage).
- 2. Routine daily stormwater inspection
- 3. Provision, transportation or installation of BMP materials

III About Alfred Civil Engineering, Inc.

Alfred Civil Engineering, Inc. is a DBE and SBE firm with annual revenue less than \$500,000. We provide general civil engineering and environmental consulting services. We are registered with DIR.

Alfred Civil Engineering, Inc. does not discriminate unlawfully against any employee or applicant for employment because of race, religious creed, color, national origin, ancestry, physical disability, mental disability, medical condition, genetic information, marital status, sex, gender, gender identity, gender expression, age, sexual orientation, or military and veteran status.

We can be reached at:

Phone: (916) 241-5309 or (916) 235-3967

Fax: (916) 374-7383 Email: touray@alfredce.com

Sandy Sablan

From:

Steve Puderbaugh

Sent:

Monday, December 12, 2016 2:15 PM

To:

Sandy Sablan

Subject:

FW: SUBJECT: QUOTES for Lead Compliance Plan and Water Pollution Control Plan:

Project # 01-0E5604

Attachments:

Scan==CUCP-2 SHEETS.pdf

From: Nancy Underwood [mailto:underwood1229@hotmail.com]

Sent: Monday, December 12, 2016 1:48 PM

Cc: Nancy Underwood

Subject: SUBJECT: QUOTES for Lead Compliance Plan and Water Pollution Control Plan: Project # 01-0E5604

Lead Compliance Plan: \$750

Water Pollution Control Plan: \$950

UGE & ECS, Inc.

550 N. Figueroa Street

Unit 6036

Los Angeles, Ca. 90012

T: (213) 625-1016

F: (310) 862-6879

C: (310) 894-3154

HUBZone Certified

Website: www.uge-ecs.com



EMAIL QUOTE

To: Carrie Belden, Apply-a-Line	From: Susan Goodwin, P.E. C61687, QSD/QSP #400		
Via email	Pages Including Cover: 1		
Job#: Caltrans Contract No. 01-0E5604	Date: November 30, 2016		
Re: Subcontractor Bid for the Preparation of a Water	Pollution Control Program		

VESTRA Resources Inc. is a California-certified Small Business Enterprise (No. 13183).

Item No.	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
5	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	\$750	\$750



Civil Engineering and Stormwater Solutions

December 13, 2016

RE: Proposal for WPCP for Caltrans 01-0E5604, bidding 12/14/16

Dear Prime Contractor,

Thank you for the opportunity to provide a proposal for this project. We provide civil engineering and stormwater management services.

Scope of Work:

A. Prepare Water Pollution Control Program (WPCP)

Prepare a Water Pollution Control Program (WPCP). The document will be prepared in accordance with Caltrans requirements. Water Pollution Control Drawings will be included.

Exclusions: Installation and implementation of water pollution practices, providing a WPC Manager, conducting training, and monitoring, inspection and correcting water pollution control practices are excluded. A WPC Manager, training, monitoring and inspection are available as an additional service upon request.

Fee:

The WPCP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A. Prepare WPCP (Part of Bid Item No. 5)

\$ 625

Fees will be due within 30 days of client's receipt of invoice. Late payments beyond 30 days past due can be subject to a 1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment installments.

Timing and deliverables:

Submittals will be provided in a timely manner; please contact us for scheduling so we can meet your deadline. The document will be provided in hard copy (4 copies) and electronic PDF format.

We appreciate the opportunity to present this proposal. Please feel free to contact me if you have any questions via cell at (707) 628-4219 or at our office number below.

Sincerely,

AUTHORIZATION TO PROCEED

Robin Tully, PE, QSD, President

Gohi Cully

Name:

Date:

License #: C64354

DBE/WBE/UDBE #38300, Exp. 2/4/2018, SBE (Micro) #60919, Exp. 1/31/2018 Annual Revenue Under \$1 Million, In Business Since 2005

Taxpayer Identification Number (TIN) 83-0499875; DIR Registration Number: 1000024960, Exp. 06/30/2017; Full legal name is Tully Inc., DBA Tully Consulting Group

MELLSWEEPING LLE

5425 Marmith Ave · Sacramento CA 95841 Office: 916-568-0104 · Fax: 916-646-3760

DIR #1000001335

November 30, 2016



Apply-A-Line Attn: Carrie Belden Tel: (530) 365-4000

Email: Carrie@applyaline.com

Re: Sweeping Rates Proposal - Sweeping Rates Proposal - CalTrans 01-0E5604

Dear Carrie,

We would like to thank you for your time giving us this opportunity to offer you our rates. All rates provided are on a contract to contract basis. We are willing to do what it takes to build strong business relationship and hope that you will continue to call us for assistance on all of your projects.

Service Rates *Per Operated Truck

Prevailing Sweeping Rate:	\$	145.00	per hour with a 8 hour minimum (2.5% max increase per year)
Overtime Rate:	S	30.00	per hour additional (Over 8 Hours on Job Site)

Surcharges *Per Operated Truc	k		
Travel Rate:	\$	125.00	per hour (Portal-to-portal)
Per Diem:	\$	135.00	per diem (Per Nightly Lodging if necessary)
Weekend Hold:	\$	80.00	per hour with a 6 hour minimum (Per day lodging onsite during weekend)
Cancelation:	S	95.00	per hour with a 6 hour minimum (Per scheduled day canceled when lodging)
Weekend Rate:	S	25.00	per hour additional (Saturday, Sunday, and Holidays)
Night Rate:	\$	15.00	per hour (8:00PM - 8:00AM)

We may be required to have equipment travel back to our shops for periodic servicing or operator exchange. Equipment may need to be serviced at our shop due to unexpected breakdowns. In the event we are unable to perform on the job due to breakdown or unavailability of equipment we may subcontract a local sweeper in at their rates which may vary higher than ours. We will make all attempts to quickly limit the expense in these events. In the event that we cannot perform or substitute a contractor to perform on this job, Wells Sweeping will not be held liable for any back charges, surcharges, and or costs related to delays. If dispatched equipment/driver is not able to perform on scheduled day and client is provided notice of the same, unless such circumstances exist that render such notice impossible, client will be responsible for acquiring a replacement. Client agrees to assume any and all liability for delay due to this circumstances. This clause remains in effect from the date of this proposal. (These circumstances are possible, but highly unlikely; we are performing work out of our normal area of operations and events out of our control can and may take place, we have a very high out-of-town success rate and our clients are extremely satisfied with our services) The parties agree that the contents herein are deemed a proposal until the contract is awarded to Wells Sweeping, at which time the terms and conditions stated herein become binding. "Small surcharge may be added to cover fluctuations in fuel costs. "Emergency call out rate \$165 per hour with a 6 hour minimum

We look forward to providing you with quality service.

Sincerely,

Aaron D. Ashcraft Chief Financial Officer

Office Contacts:

Aaron Ashcraft	CFO	916-265-8807
Anthony Duminy	COO	916-410-3735
Vasiliy Khoklan	OPS	916-439-3785



NOPS - Regional Jobs Bidding

MERCER-FRASER COMPANY

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WEBE/SBE/DBE/DVBE SUB-CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:

DOT 01-0C8404 REPLACE CRASH CUSHIONS & SAND BARREL ARRAYS

BID DATE: 01/05/2016 BID TIME: 2:00 PM

16-03746 Colusa: Replacement of One, 3- ton Three Phase A/C Package Unit

County of Colusa will receive sealed bids from licensed contractors for the Replacement

This Project, in its entirety, consists of a reinforced concrete access stairway from Howe

Drive at Stamps Way down onto the Crescent City Harbor beach; a reinforced concrete

parking lot ,and; 3 concrete slab picnic areas. Due to budget limitations, the project bid

consists of a Base Bid and five (5) alternatives that can be added to the awarded contract.

Phone

530-385-1778 530-385-1421

707-834-4992 707-768-3386

access ramp at Howe Park down onto the Crescent City Harbor beach; a 10 space

Mercer-Fraser Company PO Box 1006

Monday, November 28, 2016

CONTACT: County of Colusa

Tuesday, November 29, 2016

CONTACT: City of Crescent City

ENGINEER'S ESTIMATE: \$125,000

11/29/2016 - 4:00 PM - AD2

PHONE: 707-464-9506

CONFIRMED BIDDERS

Company Name*

Trent Construction

Wallace Structures

PHONE: 530-458-0437 FAX: 530-458-0438

of One, 3- ton Three Phase A/C Package Unit.

Prebid Conference: 11/21 @ 10 am Is Mandatory

PHONE: 707-443-6371 FAX: 707-443-0277

Eureka, CA 95502

11/28/2016 - 2:00 PM

CSL:105709

16-03761 Crescent City: Howe Drive Beach Access Project

AD RUN: 11/21/2016 TO 01/05/2016

CONTACT: City of Redding -- Public Works

PHONE: 530-245-7120

Apply-A-Line

19652 N Hirsch Ct.

Anderson, CA 96007

ENGINEER'S ESTIMATE: \$136,050

This project includes the removal of an existing 8-inch AC water main that is inside of a 15-inch steel casing within the Victor Avenue Bridge over Churn Creek. Once the existing pipe has been removed, additional steel casing shall be installed along with new 8-inch fusible C-900 water main as shown on the plans and detailed in the specifications The Contractor shall possess a Class A or C-34 license at the time bid is opened.

APPLY-A-LINE INC.

1s requesting quotations from all qualified mbe/webe/sbe/dbe/dvbe sub-

CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:

DOT 01-0E5604 - INSTALL RUMBLE STRIPS BID DATE: 12/14/2016 BID TIME: 2:00 PM

CSL:562762

CONFIRMED BIDDERS

Company Name* Allen Gill Construction Inc. Phone

Stimpel-Wiebelhaus

530-604-3337 530-547-3197 530-223-6605 530-223-3879

PHONE: 530-365-4000

AD RUN: 11/28/2016 TO 12/14/2016

FAX: 530-365-4060

16-03655 Redding: On-call Erosion Control Services At Various Locations In The City Of Redding

11/29/2016 - 3:00 PM

CONTACT: City of Redding -- Public Works

PHONE: 530-339-7316

ENGINEER'S ESTIMATE: \$120,000

Provide erosion control services at various locations within the City of Redding on an asneeded basis for Redding Electric Utility (REU). Work locations may be off-road requiring use of four wheel drive or other off-road type vehicles to access individual

CONFIRMED BIDDERS

Company Name* Phone 530-241-1418 530-241-9647 M & S Environmental Steelhead Constructors Inc. 530-226-6400 530-226-6401 530-223-6605 530-223-3879 Stimpel-Wiebelhaus

16-00390 Paradise: DOT 03-3F7604 Realign curves, widen shoulders

11/29/2016 - 2:00 PM - AD1

ENGINEER'S ESTIMATE: \$18,300,000 Prebid Conference: 11/15 @ 10 am Is Mandatory

Realign curves, widen shoulders In Butte County Near Paradise From 1.9 Miles North Of Clear Creek Bridge To Airport Road The Contractor must have either a Class A license or a combination of Class C licenses which constitutes a majority of the work.

CONFIRMED BIDDERS

Company Name* Phone J.F. Shea Construction 530-246-4292 530-246-9940 Steelhead Constructors Inc. 530-226-6400 530-226-6401 Steve Manning Construction, Inc. 530-222-0810 530-222-4908 Teichert Construction 916-757-6427 916-757-6499

16-03670 Ukiah: 2016 Sewer & Water Replacement Project 11/29/2016 - 2:00 PM - AD2

CONTACT: City of Ukiah

PHONE: 707-463-6233 FAX: 707-313-3621

ENGINEER'S ESTIMATE: \$4,306,410

The work involves the reconstruction of sewer and water mains and appurtenances located in Luce Ave., Observatory Ave., and Washington Ave. and the reconstruction of said streets and the installation or modification of pedestrian ramps.

CONFIRMED BIDDERS

Company Name* Fax

Wahlund Construction 707-268-0150 707-268-0137

16-03557 Yreka: Yreka Branch Library Carpet Replacement - Siskiyou County

11/29/2016 - 10:00 AM - AD2

CONTACT: County of Siskiyou Dept Public Works

PHONE: 530-842-8250

The Yreka Branch Library needs approximately 10,000 square feet of 1986 carpet replaced with carpet tiles. An extra 20 square yards of carpet tilesshall be provided for future repairs. Contractor shall be responsible for measuring and calculating the quantity of carpet needed.

CONFIRMED BIDDERS

Company Name* Fax Phone Carpet One of Redding 530-241-6896 530-241-1848

16-03613 Paradise: Module 5 Phase A Base Line System, Neal Road Recycling and Waste Facility

11/29/2016 - 11:00 AM - AD3

CONTACT: County of Butte Purchasing Services PHONE: 530-538-4353

Prebid Conference: Nov 2, 2016 10:00:00 AM

The work, located in Butte County, in general consists of preparing the subgrade for construction of the landfill liner, furnishing and installing the landfill liner components and related items, furnishing and installing the leachate collection and removal system components and related items, furnishing and installing a pan lysimeter within the limits of Module 5, Phase A, crushing, screening and placing operations layer soil, furnishing and installing drainage structures, all in conformance with the California Department of Transportation 2010 Standard Specifications, and these Special Provisions, unless specified herein. All work shall include furnishing all labor, tools, materials, equipment,

16-03585 Redding: Victor Avenue Water Main Replacement 11/29/2016 - 3:00 PM

> Review Legal Postings for the North State at: http://www.shastabe.com/members-only/ebulletin/legal-information/ Available to Members of the Shasta Builders' Exchange

Home - Construction Contract Awards - Advertised Projects This Week
Listing for all primes seeking assistance with project 01-0E5604. 3 results found.

Contractor: Apply-A-Line, Inc. Contact: Steve Puderbaugh

Address: 19652 N Hirsch Ct Anderson, CA, 96007

Phone: 530.365-4000 Fax: 530.365-4060 Email: steve@applyaline.com

Services needed: Stormwater Pollution Prevention Plan, Traffic Control & Sweeping

Requirements: this is a DBE 5% project

Date posted: 11/30/2016

Sandy Sablan

From:

Carrie Belden

Sent:

Wednesday, November 30, 2016 10:51 AM

To:

'tandsdvbe@yahoo.com'

Cc: Subject: Steve Puderbaugh; Sandy Sablan

Attachments:

Formal Quote Request 01-0E5604 DN-Hum-Lak-Men

01-0E5604 DN-Hum-Lak-Men Bid Date 12-14-2016.pdf

Hello,

We would like a formal quote from you for Traffic Control on the project I have attached. Please contact me if you have any questions.

Appreciatively,

Carrie Belden

Assistant Administrator

Apply-A-Line, Inc.

530-365-4000

Fax 530-365-2120

Sandy Sablan

From:

Carrie Belden

Sent:

Wednesday, November 30, 2016 10:49 AM

To:

touray@alfredce.com

Cc: Subject: Steve Puderbaugh; Sandy Sablan

Formal Quote Request 01-0E5604 DN-Hum-Lak-Men

Attachments:

01-0E5604 DN-Hum-Lak-Men Bid Date 12-14-2016.pdf

Hello Bori,

We would like a formal quote from you for SWPPP on the project I have attached. Please contact me if you have any questions.

Appreciatively,

Carrie Belden

Assistant Administrator

Apply-A-Line, Inc.

530-365-4000

Fax 530-365-2120

01



STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

FORMS FOR

FOR CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE, HUMBOLDT, LAKE AND MENDOCINO COUNTIES AT VARIOUS LOCATIONS

In District 01 On Route VAR

Under

Notice to Bidders and Special Provisions dated November 21, 2016

Standard Specifications dated 2015

Project plans approved August 1, 2016

Standard Plans dated 2015

Applicable to

Electronic *Bid* book dated November 21, 2016
Identified by
Contract No. 01-0E5604
01-DN,Hum,Lak,Men-VAR-VAR
Project ID 0114000100

Federal-Aid Project ACHSSTG-000C(448)E