

# Low Bidder

06-20-16A11:02 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE - COMMITMENT**  
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 01-293024

BID AMOUNT:  
 \$ 777,777.00

BID OPENING DATE: June 14, 2016

BIDDER'S NAME: MCM Construction, Inc.

DBE GOAL FROM CONTRACT % 5%

DBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	6	348,267.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
16	Treated Wood Waste	C8320	Dirt & Aggregate	1,640.00
20	Remove Guardrail	C8320	Interchange, Inc.	2,200.00
44	Midwest Guardrail System (Wood Post)	C8320	DBE No. 20 20905 NE Sandy Blvd	7,000.00
45	Midwest Guardrail System (Slope Ret. Wall)	C8320	Fairway, OR (503) 661-5093	6,700.00
48	Transition Railing (Type WB-31)	C8320		14,000.00
49	End Anchor Assembly	C8320		4,000.00
50	Alternative in Line Terminal System	C8320		7,800.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

<sup>3</sup>Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation

\$ 43,340.00

5.6 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

6/17/2016

Date

(916) 334-1221

(Area Code) Tel. No.

Ron Burch, Estimator

Person to Contact

(Please Type or Print)

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.





DIRT & AGGREGATE INTERCHANGE, INC.

# QUOTATION

DATE: 6/13/2016

TO: MCM CONSTRUCTION

Attn: ESTIMATOR

FAX: 916-334-0562

Project Name: 01-293024 UPGRADE BRIDGE RAIL  
 Owner: CALTRANS  
 Bid Date & Time: 6/14/16 2:00PM

<u>Item</u>	<u>Description</u>	<u>Qty</u>	<u>U/M</u>	<u>Unit Price</u>	<u>Extended</u>
16	Treated Wood Waste	3280	LBS	\$0.50	\$1,640.00
20	Remove Guardrail	220	LF	\$10.00	\$2,200.00
44	Midwest Guardrail System (Wood Post)	100	LF	\$70.00	\$7,000.00
45	Midwest Guardrail System (Slope Ret. Wall)	67	LF	\$100.00	\$6,700.00
48	Transition Railing (Type WB-31)	2	EA	\$4,500.00	\$9,000.00
49	End Anchor Assembly (Type SFT)	2	EA	\$2,000.00	\$4,000.00
50	Alternative In Line Terminal System	2	EA	\$3,900.00	\$7,800.00
55	Mobilization	1	LS	\$5,000.00	\$5,000.00
<b>TOTAL:</b>					<b>\$43,340.00</b> ✓

**Stipulations:**

- Bond not included.
- No traffic control. No Survey Work.
- Excludes all excavation, fabric & backfill for item 45. Includes ONLY supply & installation of wood posts & guardrail panels.
- Excludes all dirt work and concrete work on guardrail items.
- Excludes erosion control.
- Price based on 1 mobilization to project.
- Extra mobilization = \$5,000.00 per mobilization.
- 6 Working days.
- CA Contractor # 507828
- CA DBE # CT-000020
- CA DIR# 1000010905

Due to continued and unpredictable increases in material costs and resulting delays in delivery of such materials, the prices and delivery dates quoted herein will automatically expire thirty (30) days from the above date, unless accepted in writing prior to that date.

Thank you for your consideration.

DIRT and AGGREGATE INTERCHANGE, INC.

Signed: William Smith

*We are a Minority Business Enterprise*

OR DBE #493, OR CCB# 26599, WA CCB# DIRTAI192NP, WA DBE# D4 M0700 781  
 20905 NE Sandy Blvd, Fairview, OR 97024 Phone: 503-661-5093 Fax: 503-669-1192

RECEIVED TIME JUN. 13. 12:29PM



STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE GOOD FAITH EFFORTS DOCUMENTATION**  
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: MCM Construction, Inc.  
 Contract No.: 01-293024

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations. e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
<b>SEE EXHIBIT 2</b>			

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<b>SEE EXHIBIT 3</b>				
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE GOOD FAITH EFFORTS DOCUMENTATION**  
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: MCM Construction, Inc.  
 Contract No.: 01-293024

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
<b>SEE EXHIBIT 4</b>			

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

Although offered, no assistance was requested by any DBE firm. SEE EXHIBIT 5

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

Although offered, no assistance was requested by any DBE firm. SEE EXHIBIT 5

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Although offered, no assistance was requested by any DBE firm. SEE EXHIBIT 5

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

SEE EXHIBIT 6

9. Include additional data to support a demonstration of good faith efforts.

No Additional Data.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-88, Sacramento, CA 95814.

**EXHIBIT 1 - to Contract No. 01-293024 Good Faith Effort Submittal  
MCM CONSTRUCTION, INC.  
\$777,777.00 is MCM's Bid Total**

ITEM OF WORK OFFERED	BIDDER NORMALLY PERFORMS ITEM	Item Broken Down to Facilitate Participation	Established Flexible Timeframes for Performance and Delivery Schedules	Amount (\$)	Percentage of Contract
LEAD COMPLIANCE PLAN	YES	Yes	Yes	\$1,200.00	0.15%
CONSTRUCTION AREA SIGNS	NO	Yes	Yes	\$5,000.00	0.64%
TRAFFIC CONTROL SYSTEM	NO	Yes	Yes	\$10,000.00	1.29%
TEMPORARY TRAFFIC CONTROL	NO	Yes	Yes	\$38,570.00	4.96%
SWPPP	NO	Yes	Yes	\$650.00	0.08%
TEMPORARY EROSION CONTROL	NO	Yes	Yes	\$1,500.00	0.19%
TREATED WOOD WASTE	NO	Yes	Yes	\$1,640.00	0.21%
DUST CONTROL PLAN	NO	Yes	Yes	\$1,000.00	0.13%
REMOVALS/DEMO	YES	Yes	Yes	\$42,765.00	5.50%
POLYESTER CONCRETE OVERLAY	YES	Yes	Yes	\$13,140.00	1.69%
BRIDGE REMOVAL	YES	Yes	Yes	\$60,000.00	7.71%
CLEARING AND GRUBBING	NO	Yes	Yes	\$3,000.00	0.39%
HMA	NO	Yes	Yes	\$990.00	0.13%
HMA DIKE	NO	Yes	Yes	\$12,000.00	1.54%
FURNISH READY MIX	NO	Yes	Yes	\$17,400.00	2.24%
DRILL AND BOND DOWEL	NO	Yes	Yes	\$2,850.00	0.37%
REBAR	NO	Yes	Yes	\$2,720.00	0.35%
ROCK SLOPE PROTECTION	YES	Yes	Yes	\$560.00	0.07%
RAILING AND BARRIER	NO	Yes	Yes	\$199,812.00	25.69%
STRIPING AND MARKING	NO	Yes	Yes	\$9,040.00	1.16%
MARKER	NO	Yes	Yes	\$3,600.00	0.46%
<b>TOTALS</b>				<b>\$427,437.00</b>	<b>54.96%</b>

EXHIBIT "2"

CALTRANS CUCP FAXES SENT: 6/3/2016

CALTRANS CUCP CALLS MADE: 6/7/2016

COMPLIANCE NEWS FIRMS FAXES SENT: 6/2/2016

COMPLIANCE NEWS FIRMS CALLED: 6/7/2016

*faxed: June 3rd*



**Main Office**

P.O. BOX 620 / 6413 32nd Street / North Highlands / CA 95660  
(916) 334-1221      Estimating / Engineering FAX (916) 334-0562  
Accounting FAX (916) 334-8355

**Southern California Regional Office**

P.O. BOX 867 / 19010 Slover Ave. / Bloomington / CA 92316  
(909) 875-0533      Engineering / Accounting FAX (909) 875-2243

June 2, 2016

To: All Potential Subcontractors:

**SUB-QUOTES REQUESTED FROM  
QUALIFIED SUBCONTRACTORS, SUPPLIERS AND  
DBE FIRMS FOR:**

**UPGRADE BRIDGE RAIL ROUTE 101- WILLITS  
CALTRANS CONTRACT NO. 01-293024**

Engineers Estimate: \$970,000 / DBE Goal: 5%

**BID DATE & TIME: Tuesday June 14, 2016 @ 2:00 PM**

**SUB-QUOTES ARE BEING REQUESTED FOR VARIOUS ITEMS OF WORK INCLUDING, BUT NOT LIMITED TO:**

*Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Control, SWPPP, Temporary Erosion Control, Treated Wood Waste, Dust Control Plan, Removals/Demo, Polyester Concrete Overlay, Bridge Removal, Clearing and Grubbing, Backfill Material, HMA, HMA Dike, Furnish Ready Mix, Drill and Bond Dowel, Rebar, Rock Slope Protection, Railing and Barrier, Striping and Marking, Marker*

Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not the exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.

**MCM Construction, Inc.**

**P.O. Box 620/North Highlands, CA  
(916) 334-1221/Fax (916) 334-0562**

**Estimator: Ron Burch**

**Plans Contact: Marlana Stockton**

**An Equal Opportunity Employer & Union Contractor**

Will you be Bidding this project? Yes \_\_\_\_\_ No \_\_\_\_\_ Fax to (916) 334-0562

YOUR COMPANY NAME \_\_\_\_\_ CONTACT \_\_\_\_\_

\* \* \* COMMUNICATION FAILURE REPORT ( JUN. 3. 2016 11:31AM ) \* \* \*

FAX HEADER 1: MCM CONSTRUCTION  
FAX HEADER 2:

TRANSMITTED/STORED : JUN. 3. 2016 9:07AM  
MODE OPTION

MODE	OPTION	ADDRESS	RESULT	PAGE
8394	MEMORY TX	19098846032	E-3) 3)	0/1
		19516082050	E-2) 2) 2) 2) 2)	0/1
		15626900264	E-3) 3)	0/1
		1866366666646	E-2) 2) 2) 2) 2)	0/1
		13237548558	E-3) 3)	0/1
		19513248061	E-3) 3)	0/1
		15627771888	E-3) 3)	0/1
		151094125988	E-2) 2) 2) 2) 2)	0/1
		15194155988	E-3) 3)	0/1
		155197322684	E-3) 3)	0/1
		16613255590	E-3) 3)	0/1
		14154559960	E-3) 3)	0/1
		19512795020	E-3) 3)	0/1
		4057180	E-3) 3)	0/1
		15108362625	E-2) 2) 2) 2) 2)	0/1

REASON FOR ERROR  
E-1) HANG UP OR LINE FAIL  
E-3) NO ANSWER

E-2) BUSY  
E-4) NO FACSIMILE CONNECTION



**Main Office**

P.O. BOX 620 / 6413 32nd Street / North Highlands / CA 95660  
(916) 334-1221 Estimating / Engineering FAX (916) 334-0562  
Accounting FAX (916) 334-8355

**Southern California Regional Office**

P.O. BOX 867 / 19010 Slover Ave. / Bloomington / CA 92316  
(909) 875-0533 Engineering / Accounting FAX (909) 875-2243

June 2, 2016

To: All Potential Subcontractors:

**SUB-QUOTES REQUESTED FROM  
QUALIFIED SUBCONTRACTORS, SUPPLIERS AND  
DBE FIRMS FOR:**

**UPGRADE BRIDGE RAIL ROUTE 101- WILLITS  
CALTRANS CONTRACT NO. 01-293024**

Engineers Estimate: \$970,000 / DBE Goal: 5%

**BID DATE & TIME: Tuesday June 14, 2016 @ 2:00 PM**

**SUB-QUOTES ARE BEING REQUESTED FOR VARIOUS ITEMS OF WORK INCLUDING, BUT NOT LIMITED TO:**

*Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Control, SWPPP, Temporary Erosion Control, Treated Wood Waste, Dust Control Plan, Removals/Demo, Polyester Concrete Overlay, Bridge Removal, Clearing and Grubbing, Backfill Material, HMA, HMA Dike, Furnish Ready Mix, Drill and Bond Dowel, Rebar, Rock Slope Protection, Railing and Barrier, Striping and Marking, Marker*

Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not to exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.

**MCM Construction, Inc.**

P.O. Box 620/North Highlands, CA

(916) 334-1221/Fax (916) 334-0562

Estimator: Ron Burch

Plans Contact: Marlena Stockton

**An Equal Opportunity Employer & Union Contractor**

Will you be Bidding this project? Yes \_\_\_\_\_ No \_\_\_\_\_ Fax to (916) 334-0562

YOUR COMPANY NAME \_\_\_\_\_ CONTACT \_\_\_\_\_



**Main Office**  
P.O. BOX 620 / 6413 32nd Street / North Highlands / CA 95660  
(916) 334-1221 Estimating / Engineering FAX (916) 334-0662  
Accounting FAX (916) 334-8355

**Southern California Regional Office**  
P.O. BOX 867 / 19010 Slover Ave. / Bloomington / CA 92316  
(909) 875-0533 Engineering / Accounting FAX (909) 875-2243

To: All Potential Subcontractors:

June 2, 2016

**SUB-QUOTES REQUESTED FROM**  
**QUALIFIED SUBCONTRACTORS, SUPPLIERS AND**  
**DBE FIRMS FOR:**  
**UPGRADE BRIDGE RAIL ROUTE 101- WILLITS**  
**CALTRANS CONTRACT NO. 01-293024**  
Engineers Estimate: \$970,000 / DBE Goal: 5%  
**BID DATE & TIME: Tuesday June 14, 2016 @ 2:00 PM**

**SUB-QUOTES ARE BEING REQUESTED FOR VARIOUS ITEMS OF WORK INCLUDING, BUT NOT LIMITED TO:**

- Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Control, SWPPP, Temporary Erosion Control, Treated Wood Waste, Dust Control Plan, Removals/Demo, Polyester Concrete Overlay, Bridge Removal, Clearing and Grubbing, Backfill Material, HMA, HMA Dike, Furnish Ready Mix, Drill and Bond Dowel, Rebar, Rock Slope Protection, Railing and Barrier, Striping and Marking, Marker

Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not to exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.

**MCM Construction, Inc.**  
P.O. Box 620/North Highlands, CA  
(916) 334-1221/Fax (916) 334-0562  
Estimator: Ron Burch  
Plans Contact: Marlana Stockton  
An Equal Opportunity Employer & Union Contractor

Will you be Bidding this project? Yes  No  Fax to (916) 334-0562

YOUR COMPANY NAME Austin Enterprise CONTACT Ty

JUN. 3. 2016 10.41AM

MCM CONSTRUCTION

NO. 8394 P. 1/1



**Main Office**

P.O. BOX 620 / 6413 32nd Street / North Highlands / CA 95860  
 (916) 334-1221 Estimating / Engineering FAX (916) 334-0562  
 Accounting FAX (916) 334-8355

**Southern California Regional Office**

P.O. BOX 867 / 19010 Slover Ave. / Bloomington / CA 92316  
 (909) 875-0533 Engineering / Accounting FAX (909) 875-2243

To: All Potential Subcontractors:

June 2, 2016

**SUB-QUOTES REQUESTED FROM  
 QUALIFIED SUBCONTRACTORS, SUPPLIERS AND  
 DBE FIRMS FOR:**

**UPGRADE BRIDGE RAIL ROUTE 101- WILLITS  
 CALTRANS CONTRACT NO. 01-293024**

Engineers Estimate: \$970,000 / DBE Goal: 5%

**BID DATE & TIME: Tuesday June 14, 2016 @ 2:00 PM**

**SUB-QUOTES ARE BEING REQUESTED FOR VARIOUS ITEMS OF WORK INCLUDING, BUT NOT LIMITED TO:**

*Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Control, SWPPP, Temporary Erosion Control, Treated Wood Waste, Dust Control Plan, Removals/Demo, Polyester Concrete Overlay, Bridge Removal, Clearing and Grubbing, Backfill Material, HMA, HMA Dike, Furnish Ready Mix, Drill and Bond Dowel, Rebar, Rock Slope Protection, Railing and Barrier, Striping and Marking, Marker*

Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not the exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.

**MCM Construction, Inc.**

P.O. Box 620/North Highlands, CA

(916) 334-1221/Fax (916) 334-0562

Estimator: Ron Burch

Plans Contact: Marlana Stockton

**An Equal Opportunity Employer & Union Contractor**

Will you be Bidding this project? Yes  No  Fax to (916) 334-0562

YOUR COMPANY NAME Blanchard Construction CONTACT Raymond Jones  
 (YCAT-C)



**Main Office**

P.O. BOX 620 / 6413 32nd Street / North Highlands / CA 96660  
(916) 334-1221 Estimating / Engineering FAX (916) 334-0662  
Accounting FAX (916) 334-8355

**Southern California Regional Office**

P.O. BOX 867 / 19010 Slover Ave. / Bloomington / CA 92316  
(909) 875-0533 Engineering / Accounting FAX (909) 875-2249

To: All Potential Subcontractors:

June 2, 2016

DIRT & AGGREGATE

JUN 03 2016

RECEIVED

**SUB-QUOTES REQUESTED FROM  
QUALIFIED SUBCONTRACTORS, SUPPLIERS AND  
DBE FIRMS FOR:**

**UPGRADE BRIDGE RAIL ROUTE 101- WILLITS**

**CALTRANS CONTRACT NO. 01-293024**

Engineers Estimate: \$970,000 / DBE Goal: 5%

**BID DATE & TIME: Tuesday June 14, 2016 @ 2:00 PM**

**SUB-QUOTES ARE BEING REQUESTED FOR VARIOUS ITEMS OF WORK INCLUDING, BUT NOT LIMITED TO:**

*Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Control, SWPPP, Temporary Erosion Control, Treated Wood Waste, Dust Control Plan, Removals/Demo, Polyester Concrete Overlay, Bridge Removal, Clearing and Grubbing, Backfill Material, HMA, HMA Dike, Furnish Ready Mix, Drill and Bond Dowel, Rebar, Rock Slope Protection, Railing and Barrier, Striping and Marking, Marker*

Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not to exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.

**MCM Construction, Inc.**

P.O. Box 620/North Highlands, CA

(916) 334-1221/Fax (916) 334-0562

Estimator: Ron Burch

Plans Contact: Marlana Stockton

**An Equal Opportunity Employer & Union Contractor**

Will you be Bidding this project? Yes X No \_\_\_\_\_ Fax to (916) 334-0562

YOUR COMPANY NAME Dirt + Aggregate Interchange CONTACT Nichole

Back To Query Form

**Search Returned 89 Records**

Thu Jun 02 14:43:19 PDT 2016

**Query Criteria**

District: 01

Naics Category: 23 Construction

Work Codes: C0651 CONCRETE & CEMENT SUPPLIER C1200 CONSTRUCTION AREA SIGNS  
 C1201 TRAFFIC CONTROL SYSTEM C1290 TEMPORARY RAILING (TYPE K) C1575  
 REMOVE BRIDGE ITEM C1601 CLEARING & GRUBBING C1930 STRUCTURE BACKFILL  
 C2066 TEMPORARY EROSION CONTROL C3000 Concrete Pumping C3901 ASPHALT  
 CONCRETE C3910 PAVING ASPHALT (ASPHALT CONCRETE) C3940 PLACE ASPHALT  
 CONCRETE DIKE & MISC C5111 CONCRETE OVERLAY, DRILL & BOND C5201  
 REINFORCING STEEL C7200 ROCK SLOPE PROTECTION C8201 OBJECT MARKER C8320  
 METAL BEAM GUARD RAILING C8330 METAL RAILING C8331 CONCRETE BARRIER  
 C8391 METAL BEAM BARRIER C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING  
 C8851 Lead Compliance C8852 SWPPP Planning

Firm Type: DBE

<b>Firm ID</b>	41039
<b>Firm/DBA Name</b>	6 RIVERS CONSTRUCTION, INC.
<b>Address Line1</b>	200 REDWOOD GROVE RD
<b>Address Line2</b>	
<b>City</b>	HOOPA
<b>State</b>	CA
<b>Zip Code1</b>	95546
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	P O BOX 1431
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	HOOPA
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	95546
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E-Mail</b>	6riversconstruction@gmail.com
<b>Contact Name</b>	ZANE E JR GRANT
<b>Area Code</b>	( 530 )
<b>Phone Number</b>	515-7563
<b>Alt Area Code</b>	( 530 )
<b>Alt Phone Number</b>	625-4716
<b>Fax Area Code</b>	( 530 )
<b>Fax Phone Number</b>	625-5423
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	08; 12; 23; 45; 47; 53;
<b>Districts</b>	01; 02;
<b>DBE NAICS</b>	237310; 238110; 238910; 484220; 488490;

*Norma-Lane*

**ACDBE NAICS**

**Work Codes**

C1200 CONSTRUCTION AREA SIGNS; C1211 TRAFFIC FLAGGERS; C1601 CLEARING & GRUBBING;  
 C1901 ROADWAY EXCAVATION; C1910 GRADING; C1925 SHAPED BEDDING; C1930 STRUCTURE  
 BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C2030 EROSION  
 CONTROL; C2201 FINISHING ROADWAY; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE;  
 C2700 CEMENT TREATED BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT  
 CONCRETE); C3930 PAVEMENT REINFORCING FABRIC; C5110 CONCRETE SURFACE FINISH; C7200  
 ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC; C9602 BOTTOM DUMP  
 TRUCKING; C9606 WATER TRUCK ; C9607 END DUMP TRUCK ;

**Licenses**  
**Trucks**  
**Gender**  
**Ethnicity**

A General Engineering Contractor;  
 M  
 NATIVE AMERICAN  
 DBE

**Firm Type**

<b>Firm ID</b>	5270
<b>Firm/DBA Name</b>	A B S L CONSTRUCTION
<b>Address Line1</b>	29393 PACIFIC ST
<b>Address Line2</b>	
<b>City</b>	HAYWARD
<b>State</b>	CA
<b>Zip Code1</b>	94544
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	Daryl@abslconstruction.com
<b>Contact Name</b>	LUIS M. ALLENDE
<b>Area Code</b>	( 510 )
<b>Phone Number</b>	727-0900
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 510 )
<b>Fax Phone Number</b>	727-0910
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29;
<b>Districts</b>	30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
<b>DBE NAICS</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 237310; 238110; 238120; 238910;

*message*

**ACDBE NAICS**

**Work Codes**

C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;  
A General Engineering Contractor; B General Building Contractor;

**Licenses**

**Trucks**

**Gender**

**Ethnicity**

**Firm Type**

M  
HISPANIC  
DBE

<b>Firm ID</b>	40742
<b>Firm/DBA Name</b>	A S CONTRACTORS, INC.
<b>Address Line1</b>	5347 COLE ROAD
<b>Address Line2</b>	
<b>City</b>	MARIPOSA
<b>State</b>	CA
<b>Zip Code1</b>	95338
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	deni@sti.com
<b>Contact Name</b>	DENI SMITH
<b>Area Code</b>	( 209 )
<b>Phone Number</b>	742-6684
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 209 )
<b>Fax Phone Number</b>	966-2643

*message*

**Agency Name** CITY OF FRESNO  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 236115; 236116; 236118; 236210; 236220; 237110; 237120; 237130; 237210; 237310; 237990; 238110; 238120; 238130; 238140; 238170; 238190; 238350; 238390; 238990; 541620;

**ACDBE NAICS**

**Work Codes** C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1970 EMBANKMENT CONSTRUCTION; C6800 SUBSURFACE DRAIN; C6819 FILTER FABRIC; C6820 PERMEABLE MATERIAL; C7000 PLASTIC PIPE; C7180 CAST IRON SEWER PIPE; C7191 SEWER MANHOLE; C7200 ROCK SLOPE PROTECTION; C9801 BUILDING CONSTRUCTION; C9829 RETAINER WALLS; C9842 MASONRY;  
**Licenses** A General Engineering Contractor; B General Building Contractor;

**Trucks**  
**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

---

**Firm ID** 34153  
**Firm/DBA Name** ACE FENCE COMPANY  
**Address Line1** 727 N. GLENDORA AVENUE  
**Address Line2**  
**City** LA PUENTE  
**State** CA  
**Zip Code1** 91744  
**Zip Code2**

**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type**

DBE  
**EMail** KIM@acefencecompany.com  
**Contact Name** AMERICA TANG  
**Area Code** ( 626 )  
**Phone Number** 333-0727  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 626 )  
**Fax Phone Number** 333-7843  
**Agency Name** CITY OF LOS ANGELES  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 237310; 237990;

*Norma-Stephanie*

**ACDBE NAICS**

**Work Codes** C0680 FENCING SUPPLIER; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;  
**Licenses** A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor;

**Trucks**  
**Gender** F  
**Ethnicity** ASIAN PACIFIC  
**Firm Type** DBE

---

**Firm ID** 16345  
**Firm/DBA Name** ALERT-O-LITE, INC  
**Address Line1** 2379 S G STREET  
**Address Line2**  
**City** FRESNO  
**State** CA  
**Zip Code1** 93721  
**Zip Code2**  
**Mailing Address Line1** P.O. BOX 12224  
**Mailing Address Line2**

**Mailing City** FRESNO  
**Mailing State** CA  
**Mailing Zip Code1** 93777  
**Mailing Zip Code2** 2224  
**Certification Type** DBE  
**E-Mail** debbieh@alertolite.com  
**Contact Name** DEBBIE HUNSAKER  
**Area Code** ( 559 )  
**Phone Number** 453-2474  
**Alt Area Code** ( ) *message*  
**Alt Phone Number**  
**Fax Area Code** ( 559 )  
**Fax Phone Number** 453-3250  
**Agency Name** CITY OF FRESNO  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 238990; 423610; 423830; 423990; 532412;

**ACDBE NAICS**

**Work Codes**

C0612 SAFETY EQUIPMENT SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0686 ELECTRICAL & SIGNALS SUPPLIER; C0699 TOOLS Supplier; C1200 CONSTRUCTION AREA SIGNS; C1290 TEMPORARY RAILING (TYPE K); C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL (OWNED EQUIP ONLY); D3490 FABRICATED METAL PRODUCTS; D3990 MISC MANUFACTURES; F5070 HARDWARE, PLUMBING & HEATING EQUIPMENT; F5090 MISC DURABLE GOODS; C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;

**Licenses**

**Trucks**

**Gender**

F

**Ethnicity**

CAUCASIAN

**Firm Type**

DBE

**Firm ID** 12026  
**Firm/DBA Name** AMERC INC.  
**Address Line1** 23437 ABURY AVENUE  
**Address Line2**  
**City** MURRIETA  
**State** CA  
**Zip Code1** 92562  
**Zip Code2**

**Mailing Address Line1**

**Mailing Address Line2**

**Mailing City**

**Mailing State**

**Mailing Zip Code1**

**Mailing Zip Code2**

**Certification Type**

DBE

**E-Mail**

amercinc@hotmail.com

**Contact Name**

ASSUNTAETHEL (SUE) MURPHY

**Area Code**

( 951 )

**Phone Number**

677-1078

**Alt Area Code**

( ) *NOBID-RIAN*

**Alt Phone Number**

**Fax Area Code**

( 951 )

**Fax Phone Number**

698-1101

**Agency Name**

DEPARTMENT OF TRANSPORTATION

**Counties**

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;

**Districts**

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;

**DBE NAICS**

238110; 532412;

**ACDBE NAICS**

**Work Codes**

C0651 CONCRETE & CEMENT SUPPLIER; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL (OWNED EQUIP ONLY);

**Licenses**

A General Engineering Contractor;

**Trucks**

**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

---

**Firm ID** 33825  
**Firm/DBA Name** AMERICAN STEEL PLACERS, INC.  
**Address Line1** 603 S. ARROWHEAD AVENUE  
**Address Line2**  
**City** SAN BERNARDINO  
**State** CA  
**Zip Code1** 92408  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** Rusty@steelplacers.com  
**Contact Name** RUSSELL ROBERTSON  
**Area Code** ( 909 )  
**Phone Number** 884-6031  
**Alt Area Code** ( ) *Mailbox full*  
**Alt Phone Number**  
**Fax Area Code** ( 909 )  
**Fax Phone Number** 884-6032  
**Agency Name** LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 238120;

**ACDBE NAICS**

**Work Codes** C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C5201 REINFORCING STEEL; C9829 RETAINER WALLS;  
**Licenses** C50 Reinforcing Steel Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** NATIVE AMERICAN  
**Firm Type** DBE

---

**Firm ID** 37715  
**Firm/DBA Name** APADANA ENGINEERING, INC.  
**Address Line1** 5 THOMAS MELLON CIRCLE, SUITE 154  
**Address Line2**  
**City** SAN FRANCISCO  
**State** CA  
**Zip Code1** 94134  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** apadana1@sbcglobal.net; sopida@sbcglobal.net  
**Contact Name** SOPIDA SIADAT  
**Area Code** ( 415 )  
**Phone Number** 300-6600  
**Alt Area Code** ( ) *Normal sopida*  
**Alt Phone Number**  
**Fax Area Code** ( 415 )  
**Fax Phone Number** 467-7721  
**Agency Name** SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY  
**Counties** 00;

Districts 00;  
 DBE NAICS 237110; 237310; 237990; 531210;

ACDBE NAICS

Work Codes C1531 PLANE ASPHALT CONCRETE; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C4201 GROOVE & GRIND PAVEMENT; C8773 Construction Management - Highway, Street and Bridge Construction; H6530 REAL ESTATE AGENTS & MANAGERS;

Licenses A General Engineering Contractor;  
 Trucks  
 Gender F  
 Ethnicity OTHER  
 Firm Type DBE

---

Firm ID 21117  
 Firm/DBA Name BAY LINE CUTTING & CORING, INC.  
 Address Line1 1635 FOURTH STREET  
 Address Line2  
 City BERKELEY  
 State CA  
 Zip Code1 94710  
 Zip Code2  
 Mailing Address Line1 501 CESAR CHAVEZ STREET, SUITE 101B  
 Mailing Address Line2  
 Mailing City SAN FRANCISCO  
 Mailing State CA  
 Mailing Zip Code1 94124  
 Mailing Zip Code2  
 Certification Type DBE  
 EMail office@baylinecutting.com  
 Contact Name JUAN ARREGUIN  
 Area Code ( 415 )  
 Phone Number 508-1800  
 Alt Area Code ( )  
 Alt Phone Number  
 Fax Area Code ( 415 )  
 Fax Phone Number 508-1811  
 Agency Name DEPARTMENT OF TRANSPORTATION  
 Counties 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;  
 Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;  
 DBE NAICS 237310;

*Bidding Juan*

ACDBE NAICS

Work Codes C1580 MODIFY BRIDGE ITEM; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5190 JOINT SEAL - WATER STOP; C7602 SAW CUTTING;

Licenses A General Engineering Contractor;  
 Trucks  
 Gender M  
 Ethnicity HISPANIC  
 Firm Type DBE

---

Firm ID 33659  
 Firm/DBA Name BC SCHMIDT CONSTRUCTION, INC.  
 Address Line1 P.O. BOX 1557  
 Address Line2  
 City WILLIAMS  
 State CA  
 Zip Code1 95987  
 Zip Code2  
 Mailing Address Line1  
 Mailing Address Line2  
 Mailing City  
 Mailing State

**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type**  
**E-Mail**  
**Contact Name**  
**Area Code**  
**Phone Number**  
**Alt Area Code**  
**Alt Phone Number**  
**Fax Area Code**  
**Fax Phone Number**  
**Agency Name**  
**Counties**  
**Districts**  
**DBE NAICS**

DBE  
 bcschmidt@frontiernet.net  
 CARRIE SCHMIDT  
 ( 530 )  
 473-5423  
 ( ) *Normid-Dee Bee*  
 ( 530 )  
 473-2749  
 DEPARTMENT OF TRANSPORTATION  
 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29;  
 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;  
 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;  
 236210; 236220; 238110; 332321; 444190; 488119;

**ACDBE NAICS**

**Work Codes**

C0651 CONCRETE & CEMENT SUPPLIER; C0655 STEEL SUPPLIER; C0656 DOORS & FRAMES  
 SUPPLIER; C0657 LUMBER SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C1601 CLEARING &  
 GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE  
 BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL;  
 C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT  
 INFORMATION SYSTEMS; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822  
 CARPENTRY; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9980 DEMOLITION; F5210  
 LUMBER & OTHER BUILDING MATERIALS; I8740 MANAGEMENT & PUBLIC RELATIONS;  
 B General Building Contractor;

**Licenses**

**Trucks**  
**Gender**  
**Ethnicity**  
**Firm Type**

F  
 CAUCASIAN  
 DBE

**Firm ID**  
**Firm/DBA Name**  
**Address Line1**  
**Address Line2**  
**City**  
**State**  
**Zip Code1**  
**Zip Code2**

77  
 BERT W SALAS, INC.  
 10769 WOODSIDE AVENUE, SUITE 201  
 SANTEE  
 CA  
 92071  
 3175

**Mailing Address Line1**  
**Mailing Address Line2**

**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type**  
**E-Mail**

DBE  
 bsalaz@bertsalasinc.com  
 BOB E. SALAZ  
 ( 619 )  
 562-7711  
 ( 916 )  
 123-4567  
 ( 619 ) *Normid Sherry*  
 258-3515  
 DEPARTMENT OF TRANSPORTATION  
 00;  
 00;  
 237310; 238110; 238120; 238910; 238990;

**ACDBE NAICS**

**Work Codes**

C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;  
 C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5105 MINOR CONCRETE STRUCTURE;  
 C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C6200 ALTERNATIVE PIPE CULVERT; C6500  
 REINFORCED CONCRETE PIPE; C6650 CORRUGATED METAL PIPE (CSP); C6819 FILTER FABRIC;

C7065 DEBRIS RACK-DRAINAGE GATE; C7140 CLAY SEWER PIPE; C7191 SEWER MANHOLE; C7215 CONCRETED-ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C9980 DEMOLITION;  
A General Engineering Contractor;

**Licenses**  
**Trucks**  
**Gender**  
**Ethnicity**  
**Firm Type**

M  
HISPANIC  
DBE

**Firm ID**  
**Firm/DBA Name**  
**Address Line1**  
**Address Line2**  
**City**  
**State**  
**Zip Code1**  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type**

36219  
BLANCO CONSTRUCTION  
19320 DALLAS AVENUE  
RIVERSIDE  
CA  
92508

**E-mail**  
**Contact Name**  
**Area Code**  
**Phone Number**  
**Alt Area Code**  
**Alt Phone Number**  
**Fax Area Code**  
**Fax Phone Number**

DBE  
lawym2004@aol.com; blancoconst@aol.com  
LEONARDO BLANCO  
( 951 )  
250-6692  
( )  
( 951 )  
602-2050

*message*

**Agency Name**  
**Counties**  
**Districts**  
**DBE NAICS**

DEPARTMENT OF TRANSPORTATION  
10; 12; 13; 15; 19; 24; 30; 33; 36; 37; 40; 42; 43; 56;  
01; 04; 05; 06; 07; 08; 10; 11; 12;  
237110; 237310; 238110; 238120; 238190; 238390; 238910; 238990;

**ACDBE NAICS**

**Work Codes**

C1531 PLANE ASPHALT CONCRETE; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C5201 REINFORCING STEEL; E4952 SEWERAGE SYSTEMS;

**Licenses**  
**Trucks**  
**Gender**  
**Ethnicity**  
**Firm Type**

A General Engineering Contractor;  
M  
HISPANIC  
DBE

**Firm ID**  
**Firm/DBA Name**  
**Address Line1**  
**Address Line2**  
**City**  
**State**  
**Zip Code1**  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type**

39963  
BOUTHILLIER CONSTRUCTION, INC  
1571 SOUTH MAIN STREET  
WILLITS  
CA  
95490

**E-mail**  
**Contact Name**  
**Area Code**

DBE  
wecandigit@onemain.com  
JAMIE N. BOUTHILLIER  
( 707 )

**Phone Number** 459-4041  
**Alt Area Code** ( 707 )  
**Alt Phone Number** 272-2772  
**Fax Area Code** ( 707 )  
**Fax Phone Number** 459-8775  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 06; 12; 17;  
**Districts** 01; 03;  
**DBE NAICS** 237110; 237310; 237990; 238910; 238990;

*message*

**ACDBE NAICS**

**Work Codes** C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1970 EMBANKMENT CONSTRUCTION; C2201 FINISHING ROADWAY; C8773 Construction Management - Highway, Street and Bridge Construction;  
**Licenses** A General Engineering Contractor;

**Trucks**  
**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

---

**Firm ID** 10544  
**Firm/DBA Name** BUENA VISTA LANDSCAPE, INC  
**Address Line1** 1472 N HARDING ST.  
**Address Line2**  
**City** ORANGE  
**State** CA  
**Zip Code1** 92867  
**Zip Code2**

**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE

**E-mail** b.v.landscape@pacbell.net  
**Contact Name** ANGEL GOMEZ  
**Area Code** ( 714 )  
**Phone Number** 771-2563  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 714 )  
**Fax Phone Number** 771-2569  
**Agency Name** DEPARTMENT OF TRANSPORTATION

*nomid*

**Counties** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;  
**Districts** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;  
**DBE NAICS** 238910; 561730;

**ACDBE NAICS**

**Work Codes** C0700 CONSTRUCTION STAKING SUPPLIER; C1601 CLEARING & GRUBBING; C1940 DITCHES EXCAVATION; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS;  
**Licenses** C27 Landscaping Contractor;

**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

---

**Firm ID** 30173  
**Firm/DBA Name** BURKE CONSTRUCTION  
**Address Line1** 4421 TENNESSEE DRIVE  
**Address Line2**  
**City** SHINGLE SPRINGS  
**State** CA  
**Zip Code1** 95682

**Zip Code2**  
**Mailing Address Line1** P.O. BOX 921  
**Mailing Address Line2**  
**Mailing City** SHINGLE SPRINGS  
**Mailing State** CA  
**Mailing Zip Code1** 95682  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E-Mail** burkebid@gmail.com  
**Contact Name** MICHAEL J. BURKE  
**Area Code** ( 530 )  
**Phone Number** 676-1009  
**Alt Area Code** ( ) *Michael-Sandys*  
**Alt Phone Number**  
**Fax Area Code** ( 530 )  
**Fax Phone Number** 672-2411  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 237310; 238110; 238120; 238910; 562910;

**ACDBE NAICS**

**Work Codes**

C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;  
 C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570  
 STEEL CRIB WALL; C9980 DEMOLITION;  
 A General Engineering Contractor; HAZ Hazardous Waste;

**Licenses**

**Trucks**

**Gender**

M

**Ethnicity**

NATIVE AMERICAN

**Firm Type**

DBE

**Firm ID** 8268  
**Firm/DBA Name** C & L DRILLING CO  
**Address Line1** 600 E. LAMBERT ROAD  
**Address Line2**  
**City** LA HABRA  
**State** CA  
**Zip Code1** 90631  
**Zip Code2**  
**Mailing Address Line1** PO BOX 2484  
**Mailing Address Line2**  
**Mailing City** LA HABRA  
**Mailing State** CA  
**Mailing Zip Code1** 90631  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E-Mail** cldrilling@aol.com  
**Contact Name** CARLA WHITE  
**Area Code** ( 562 )  
**Phone Number** 691-3588  
**Alt Area Code** ( ) *Michael-Carla*  
**Alt Phone Number**  
**Fax Area Code** ( 562 )  
**Fax Phone Number** 690-0264  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 237990;

**ACDBE NAICS**

**Work Codes**

C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM;  
 C57 Well Drilling Contractor;

**Licenses**

**Trucks**

F

**Gender**  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

---

**Firm ID** 36919  
**Firm/DBA Name** CAL-CON PUMPING, LLC  
**Address Line1** 1 AVENUE OF THE PALMS AVE., STE 212  
**Address Line2**  
**City** SAN FRANCISCO  
**State** CA  
**Zip Code1** 94130  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E-Mail** jb.calcon@mac.com  
**Contact Name** JULIE BERRY  
**Area Code** ( 415 )  
**Phone Number** 401-9838  
**Alt Area Code** ( ) *message*  
**Alt Phone Number**  
**Fax Area Code** ( 415 )  
**Fax Phone Number** 401-7664  
**Agency Name** SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 238110;

**ACDBE NAICS**

**Work Codes** C3000 Concrete Pumping; C3910 PAVING ASPHALT (ASPHALT CONCRETE);  
**Licenses** C08 Concrete Contractor;

**Trucks**  
**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

---

**Firm ID** 13602  
**Firm/DBA Name** CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE  
**Address Line1** 13421 SNOW ROAD  
**Address Line2**  
**City** BAKERSFIELD  
**State** CA  
**Zip Code1** 93314  
**Zip Code2**  
**Mailing Address Line1** PO BOX 81926  
**Mailing Address Line2**  
**Mailing City** BAKERSFIELD  
**Mailing State** CA  
**Mailing Zip Code1** 93380  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E-Mail** paustin@austin-enterprise.com  
**Contact Name** PATTI AUSTIN  
**Area Code** ( 661 )  
**Phone Number** 589-1001  
**Alt Area Code** ( ) *Bidding-Patti*  
**Alt Phone Number**  
**Fax Area Code** ( 661 )  
**Fax Phone Number** 589-9509  
**Agency Name** CITY OF LOS ANGELES  
**Counties** 00;  
**Districts** 00;

**Districts**  
**DBE NAICS** 238110; 532412;

**ACDBE NAICS**

**Work Codes**

C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1901 ROADWAY EXCAVATION; C3701 SEAL COAT; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5190 JOINT SEAL - WATER STOP; C5620 ROADSIDE SIGN; C7301 CONCRETE CURB & SIDEWALK - MISC; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9904 CORING; C9905 CUTTING; C9907 CONSTRUCTION EQUIPMENT RENTAL;  
 A General Engineering Contractor; D06 Concrete Related Services;

**Licenses**

**Trucks**

**Gender**

**Ethnicity**

**Firm Type**

F  
 HISPANIC  
 DBE

**Firm ID**

**Firm/DBA Name**

**Address Line1**

**Address Line2**

**City**

**State**

**Zip Code1**

**Zip Code2**

**Mailing Address Line1**

**Mailing Address Line2**

**Mailing City**

**Mailing State**

**Mailing Zip Code1**

**Mailing Zip Code2**

**Certification Type**

**E-Mail**

**Contact Name**

**Area Code**

**Phone Number**

**Alt Area Code**

**Alt Phone Number**

**Fax Area Code**

**Fax Phone Number**

**Agency Name**

**Counties**

**Districts**

**DBE NAICS**

37820  
 CHARLIE'S CUSTOM EXCAVATING, INC  
 21113 GILBERT DRIVE  
 REDDING  
 CA  
 96002  
 PO BOX 1160  
 PALO CEDRO  
 CA  
 96073  
 DBE  
 office@ccexcavatinginc.com  
 CHARLES JURIN  
 ( 530 )  
 221-3626  
 ( )  
 ( 530 )  
 221-7563  
 DEPARTMENT OF TRANSPORTATION  
 04; 12; 18; 31; 34; 45; 47; 51; 52; 53; 54; 55; 57; 58;  
 01; 02; 03; 06; 10;  
 113310; 237110; 237310; 237990; 238910;

*message*

**ACDBE NAICS**

**Work Codes**

**Licenses**

**Trucks**

**Gender**

**Ethnicity**

**Firm Type**

C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1901 ROADWAY EXCAVATION; C1940 DITCHES EXCAVATION;  
 A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

M  
 NATIVE AMERICAN  
 DBE

**Firm ID**

**Firm/DBA Name**

**Address Line1**

**Address Line2**

**City**

**State**

**Zip Code1**

**Zip Code2**

**Mailing Address Line1**

**Mailing Address Line2**

33135  
 CINDY BALES ENGINEERING, INC.  
 1828 SHADY LANE  
 BIG BEAR CITY  
 CA  
 92314  
 P. O. BOX 1600  
 BIG BEAR CITY

**Mailing City**  
**Mailing State** CA  
**Mailing Zip Code1** 92314  
**Mailing Zip Code2** 1600  
**Certification Type** DBE  
**E Mail** airbears@balesengineering.com  
**Contact Name** CINDY BALES  
**Area Code** ( 909 )  
**Phone Number** 585-1557  
**Alt Area Code** ( ) *no md*  
**Alt Phone Number**  
**Fax Area Code** ( 909 )  
**Fax Phone Number** 752-7090  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29;  
**Districts** 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;  
**DBE NAICS** 238210;

**ACDBE NAICS**

**Work Codes** C1201 TRAFFIC CONTROL SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL;  
**Licenses** C10 Electrical Contractor;  
**Trucks**  
**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

**Firm ID** 41250  
**Firm/DBA Name** CLEAR CREEK CONSTRUCTION INC.  
**Address Line1** 10402 DAYSTAR WAY  
**Address Line2**  
**City** PALO CEDRO  
**State** CA  
**Zip Code1** 96073  
**Zip Code2**

**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E Mail** clearcreekadam@gmail.com  
**Contact Name** ADAM HARNDEN  
**Area Code** ( 530 )  
**Phone Number** 547-4938  
**Alt Area Code** ( ) *no md*  
**Alt Phone Number**  
**Fax Area Code** ( )  
**Fax Phone Number**  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 04; 06; 12; 17; 18; 23; 25; 32; 34; 45; 47; 51; 52; 53;  
**Districts** 01; 02; 03;  
**DBE NAICS** 237110; 237120; 237130; 237310; 237990; 238110; 238910;

**ACDBE NAICS**

**Work Codes** B1380 OIL & GAS FIELD SERVICES; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION;  
 C1920 STRUCTURE EXCAVATION; C8775 Construction Management - Oil and Gas Pipeline and Related  
**Licenses** Structure Construction; E4930 COMBINATION UTILITY SERVICES;  
 A General Engineering Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** NATIVE AMERICAN  
**Firm Type** DBE

**Firm ID** 33473  
**Firm/DBA Name** CMC TRAFFIC CONTROL SPECIALIST  
**Address Line1** 3450 THIRD STREET, UNIT 3 G  
**Address Line2**  
**City** SAN FRANCISCO  
**State** CA  
**Zip Code1** 94124  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E-Mail** crystal@cmctrffic.com  
**Contact Name** null CRYSTAL MIKS  
**Area Code** ( 415 )  
**Phone Number** 206-1700  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 415 )  
**Fax Phone Number** 206-1711  
**Agency Name** SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 238990;

*Norma Derrick*

**ACDBE NAICS**

**Work Codes** C1201 TRAFFIC CONTROL SYSTEM;  
**Licenses** A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;  
**Trucks**  
**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

---

**Firm ID** 42591  
**Firm/DBA Name** COLEMAN CONSTRUCTION  
**Address Line1** 85 EAST HIGHWAY 20  
**Address Line2**  
**City** UPPERLAKE  
**State** CA  
**Zip Code1** 95485  
**Zip Code2**  
**Mailing Address Line1** P.O. BOX 1020  
**Mailing Address Line2**  
**Mailing City** UPPER LAKE  
**Mailing State** CA  
**Mailing Zip Code1** 95485  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E-Mail** tcoleman2009@hotmail.com  
**Contact Name** TRACY A COLEMAN  
**Area Code** ( 707 )  
**Phone Number** 275-9016  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 707 )  
**Fax Phone Number** 275-9025  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29;  
**Districts** 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;  
**DBE NAICS** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;  
 237310; 238910; 484110; 484220;

*Norma Sandy*

**ACDBE NAICS**

**Work Codes** C1601 CLEARING & GRUBBING; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C2201 FINISHING ROADWAY; C9602 BOTTOM DUMP TRUCKING; C9603 TRANSFER DUMP TRUCK; C9605 FLAT BED TRUCKING; C9606 WATER TRUCK ; C9607 END DUMP TRUCK ; C9774 TRUCKER; C9980 DEMOLITION;

**Licenses** A General Engineering Contractor; ASB Asbestos; C21 Building Moving / Demolition Contractor; HAZ Hazardous Waste;

**Trucks** TRANSFER DUMP TRUCK - 1; END DUMP TRUCK - 2; FLAT BED TRUCK - 1; WATER TRUCKS - 2;

**Gender** M

**Ethnicity** NATIVE AMERICAN

**Firm Type** DBE

---

**Firm ID** 31969

**Firm/DBA Name** CONTECH CONCRETE TECHNIQUES, INC

**Address Line1** 5819 E. HARVARD

**Address Line2**

**City** FRESNO

**State** CA

**Zip Code1** 93727

**Zip Code2**

**Mailing Address Line1** 5819 E. HARVARD

**Mailing Address Line2**

**Mailing City** FRESNO

**Mailing State** CA

**Mailing Zip Code1** 93727

**Mailing Zip Code2**

**Certification Type** DBE

**EMail** contechg@gmail.com

**Contact Name** JIM GARCIA

**Area Code** ( 559 )

**Phone Number** 251-8818

**Alt Area Code** ( )

**Alt Phone Number**

**Fax Area Code** ( 559 )

**Fax Phone Number** 251-8821

**Agency Name** CITY OF FRESNO

**Counties** 00;

**Districts** 00;

**DBE NAICS** 238110;

*message*

**ACDBE NAICS**

**Work Codes** C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5136 REINFORCED CONCRETE CRIB WALL; C5190 JOINT SEAL - WATER STOP; C5201 REINFORCING STEEL; C7301 CONCRETE CURB & SIDEWALK - MISC;

**Licenses** C08 Concrete Contractor;

**Trucks**

**Gender** M

**Ethnicity** HISPANIC

**Firm Type** DBE

---

**Firm ID** 36742

**Firm/DBA Name** CONTRACTOR SERVICES GROUP, INC.

**Address Line1** 3960 INDUSTRIAL BLVD SUITE 500

**Address Line2**

**City** WEST SACRAMENTO

**State** CA

**Zip Code1** 95691

**Zip Code2**

**Mailing Address Line1** P.O. BOX 1505

**Mailing Address Line2**

**Mailing City** WEST SACRAMENTO

**Mailing State** CA

**Mailing Zip Code1** 95691

**Mailing Zip Code2**

**Certification Type** DBE

**EMail** shelli@csg-web.com

**Contact Name** CHERI THOMAS  
**Area Code** ( 916 )  
**Phone Number** 371-7303  
**Alt Area Code** ( ) *No bid Chelsea*  
**Alt Phone Number**  
**Fax Area Code** ( 866 )  
**Fax Phone Number** 366-6646  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 237310; 237990; 238910; 541611;

**ACDBE NAICS**

**Work Codes** C1901 ROADWAY EXCAVATION; C1910 GRADING; C1925 SHAPED BEDDING; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8776 Construction Management - Other Heavy and Civil Construction;  
**Licenses** A General Engineering Contractor;

**Trucks**  
**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

---

**Firm ID** 40072  
**Firm/DBA Name** COOKS AND SON INC.  
**Address Line1** 4134 ODIE LANE  
**Address Line2**  
**City** SANTA MARIA  
**State** CA  
**Zip Code1** 93455  
**Zip Code2**  
**Mailing Address Line1** 4134 ODIE LANE  
**Mailing Address Line2**  
**Mailing City** SANTA MARIA  
**Mailing State** CA  
**Mailing Zip Code1** 93455  
**Mailing Zip Code2**  
**Certification Type** DBE

**E-Mail** cooks\_son@mail.com  
**Contact Name** CHARLES E. HENDERSON JR.  
**Area Code** ( 805 )  
**Phone Number** 934-2705  
**Alt Area Code** ( ) *Message*  
**Alt Phone Number**  
**Fax Area Code** ( 805 )  
**Fax Phone Number** 937-5473  
**Agency Name** DEPARTMENT OF TRANSPORTATION

**Counties** 05; 07; 09; 10; 12; 15; 16; 19; 20; 23; 24; 27; 28; 29; 30; 31; 33; 34; 35; 36; 37; 38; 40; 41; 42; 43; 44; 46; 48; 49; 50; 54; 56;  
**Districts** 01; 03; 04; 05; 06; 07; 08; 10; 11; 12;  
**DBE NAICS** 237110; 237310; 238910;

**ACDBE NAICS**

**Work Codes** C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1940 DITCHES EXCAVATION; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3940 PLACE ASPHALT CONCRETE DIKE & MISC;  
**Licenses** A General Engineering Contractor;

**Trucks**  
**Gender** M  
**Ethnicity** BLACK  
**Firm Type** DBE

---

**Firm ID** 42226  
**Firm/DBA Name** DECO PAVE  
**Address Line1** 15535 E. ARROW HIGHWAY #D

**Address Line2**  
**City** IRWINDALE  
**State** CA  
**Zip Code1** 91706  
**Zip Code2**  
**Mailing Address Line1** P. O. BOX 2084  
**Mailing Address Line2**  
**Mailing City** IRWINDALE  
**Mailing State** CA  
**Mailing Zip Code1** 91706  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** Ferry@DecoPaveCorp.com  
**Contact Name** FERRY SOENDJOJO  
**Area Code** ( 626 )  
**Phone Number** 337-9580  
**Alt Area Code** ( 626 )  
**Alt Phone Number** 384-1550  
**Fax Area Code** ( 626 )  
**Fax Phone Number** 480-1557  
**Agency Name** LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 237310; 238990;

*Normid-FERRY*

**ACDBE NAICS**

**Work Codes** C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE);  
 D3530 CONSTRUCTION & RELATED MACHINERY;  
**Licenses** A General Engineering Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** ASIAN PACIFIC  
**Firm Type** DBE

---

**Firm ID** 7106  
**Firm/DBA Name** DILLARD ENVIRONMENTAL SERVICES  
**Address Line1** 3120 CAMINO DIABLO RD  
**Address Line2**  
**City** BYRON  
**State** CA  
**Zip Code1** 94514  
**Zip Code2**  
**Mailing Address Line1** P. O. BOX 579  
**Mailing Address Line2**  
**Mailing City** BYRON  
**Mailing State** CA  
**Mailing Zip Code1** 94514  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** patriciad@dillardenv.com  
**Contact Name** PATRICIA DILLARD  
**Area Code** ( 925 )  
**Phone Number** 634-6850  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 925 )  
**Fax Phone Number** 634-6858  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29;  
 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;  
**Districts** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;  
**DBE NAICS** 238910; 484110; 562112; 562211;

*Call Karen @ after lunch.  
Normid.*

**ACDBE NAICS**

**Work Codes** C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9774 TRUCKER; C9980 DEMOLITION; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL;

**Licenses** A General Engineering Contractor;

**Trucks** FOR HIRE - 21;

**Gender** F

**Ethnicity** CAUCASIAN

**Firm Type** DBE

---

**Firm ID** 20

**Firm/DBA Name** DIRT & AGGREGATE INTERCHANGE, INC

**Address Line1** 20905 N.E. SANDY BOULEVARD

**Address Line2**

**City** FAIRVIEW

**State** OR

**Zip Code1** 97024

**Zip Code2** 9772

**Mailing Address Line1**

**Mailing Address Line2**

**Mailing City**

**Mailing State**

**Mailing Zip Code1**

**Mailing Zip Code2**

**Certification Type** DBE

**EMail** contractor@dirtagg.com

**Contact Name** HENRY PELFREY

**Area Code** ( 503 )

**Phone Number** 661-5093

**Alt Area Code** ( )

**Alt Phone Number**

**Fax Area Code** ( 503 )

**Fax Phone Number** 669-1192

**Agency Name** DEPARTMENT OF TRANSPORTATION

**Counties** 02; 04; 06; 08; 09; 11; 12; 14; 17; 18; 23; 25; 26; 29; 31; 32; 34; 45; 46; 47; 51; 52; 53; 57; 58;

**Districts** 01; 02; 03; 09; 10;

**DBE NAICS** 237310;

*Bidding! 😊*

**ACDBE NAICS**

**Work Codes** C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; C1522 RESET, ADJUST ROADWAY ITEMS; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8330 METAL RAILING; C8391 METAL BEAM BARRIER;

**Licenses** A General Engineering Contractor; C32 Parking and Highway Improvement Contractor;

**Trucks**

**Gender** M

**Ethnicity** ASIAN PACIFIC

**Firm Type** DBE

---

**Firm ID** 31488

**Firm/DBA Name** DOMINGUEZ CONSTRUCTION COMPANY, INC.

**Address Line1** 16029 ARROW HWY, SUITE B

**Address Line2**

**City** IRWINDALE

**State** CA

**Zip Code1** 91702

**Zip Code2**

**Mailing Address Line1**

**Mailing Address Line2**

**Mailing City**

**Mailing State**

**Mailing Zip Code1**

**Mailing Zip Code2**

**Certification Type** DBE

**EMail** rsl@dominguezconstr.com

**Contact Name** RUDOLFO DOMINGUEZ

Area Code ( 626 )  
 Phone Number 962-5000  
 Alt Area Code ( ) *nommd*  
 Alt Phone Number  
 Fax Area Code ( 626 )  
 Fax Phone Number 962-5055  
 Agency Name CITY OF LOS ANGELES  
 Counties 00;  
 Districts 00;  
 DBE NAICS 238110; 238140;

**ACDBE NAICS**

**Work Codes** C0626 GRANITE & MARBLE SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C9842 MASONRY; C9846 ADDITIONS, ALTERATIONS OR REPAIRS;

**Licenses** B General Building Contractor; C08 Concrete Contractor; C29 Masonry Contractor;

**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

---

**Firm ID** 425  
**Firm/DBA Name** DON GARCIA EXCAVATING & PAVING, INC.  
**Address Line1** 2020 E STREET  
**Address Line2**  
**City** SOUTH LAKE TAHOE  
**State** CA  
**Zip Code1** 96150  
**Zip Code2**  
**Mailing Address Line1** P.O. BOX 7176  
**Mailing Address Line2**  
**Mailing City** SOUTH LAKE TAHOE  
**Mailing State** CA  
**Mailing Zip Code1** 96158  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E-Mail** dgarcia287@aol.com  
**Contact Name** MICHAEL GARCIA  
**Area Code** ( 530 )  
**Phone Number** 577-0558  
**Alt Area Code** ( ) *nommd-Dana*  
**Alt Phone Number**  
**Fax Area Code** ( 530 )  
**Fax Phone Number** 577-0221  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 02; 03; 04; 05; 06; 08; 09; 11; 12; 14; 16; 17; 22; 23; 24; 29; 31; 34; 39; 46; 48; 50; 51; 55; 57; 58;  
**Districts** 01; 03; 04; 06; 09; 10;  
**DBE NAICS** 237310; 238110; 238120; 238910;

**ACDBE NAICS**

**Work Codes** C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C1980 IMPORTED BORROW; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C2201 FINISHING ROADWAY; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C6200 ALTERNATIVE PIPE CULVERT; C6500 REINFORCED CONCRETE PIPE; C6650 CORRUGATED METAL PIPE (CSP); C6800 SUBSURFACE DRAIN; C6811 EDGE DRAIN; C7000 PLASTIC PIPE; C7200 ROCK SLOPE PROTECTION; C9980 DEMOLITION;

**Licenses** A General Engineering Contractor;

**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

---

**Firm ID** 38712

**Firm/DBA Name** DREAMBUILDER CONSTRUCTION CORP  
**Address Line1** 1324 E LAWSON LN.  
**Address Line2**  
**City** PLACENTIA  
**State** CA  
**Zip Code1** 92870  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E-Mail** alex.singh@dreambuildercorp.com  
**Contact Name** ANURAG SINGH  
**Area Code** ( 714 )  
**Phone Number** 646-3697  
**Alt Area Code** ( ) *Nomia-Alex*  
**Alt Phone Number**  
**Fax Area Code** ( 714 )  
**Fax Phone Number** 646-3698  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;  
**Districts** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;  
**DBE NAICS** 237110; 237310; 238110; 238910;

**ACDBE NAICS**

**Work Codes**

C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT; A General Engineering Contractor;

**Licenses**

**Trucks**

**Gender**

M

**Ethnicity**

ASIAN SUBCONTINENT

**Firm Type**

DBE

**Firm ID**

25021

**Firm/DBA Name**

E E ELECTRIC, INC

**Address Line1**

11127 CALABASH AVENUE

**Address Line2**

**City**

FONTANA

**State**

CA

**Zip Code1**

92337

**Zip Code2**

**Mailing Address Line1**

P. O. BOX 465

**Mailing Address Line2**

**Mailing City**

MIRA LOMA

**Mailing State**

CA

**Mailing Zip Code1**

91752

**Mailing Zip Code2**

**Certification Type**

DBE

**E-Mail**

eeelectric@earthlink.net

**Contact Name**

HENRY ESCAJEDA

**Area Code**

( 909 )

**Phone Number**

829-7818

**Alt Area Code**

( ) *Nomia-Emily*

**Alt Phone Number**

**Fax Area Code**

( 909 )

**Fax Phone Number**

829-0118

**Agency Name**

LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)

**Counties**

00;

**Districts**

00;

**DBE NAICS**

237130; 238210; 238990; 811310;

**ACDBE NAICS**

**Work Codes** C1201 TRAFFIC CONTROL SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; D3590 INDUSTRIAL MACHINERY MANUFACTURING;  
**Licenses** B General Building Contractor; C10 Electrical Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

---

**Firm ID** 31492  
**Firm/DBA Name** E. JASPER WRKG. (DEMO) & TRKG  
**Address Line1** 9326 S. VERMONT AVE.  
**Address Line2**  
**City** LOS ANGELES  
**State** CA  
**Zip Code1** 90044  
**Zip Code2**  
**Mailing Address Line1** 11515 S. WILTON PLACE  
**Mailing Address Line2**  
**Mailing City** HAWTHORNE  
**Mailing State** CA  
**Mailing Zip Code1** 90250  
**Mailing Zip Code2** 1902  
**Certification Type** DBE  
**EMail**  
**Contact Name** null LYNN JASPER  
**Area Code** ( 323 )  
**Phone Number** 754-9877  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 323 )  
**Fax Phone Number** 754-8558  
**Agency Name** CITY OF LOS ANGELES  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 238910; 484110;

*Nelma Jennifer*

**ACDBE NAICS**

**Work Codes** C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9980 DEMOLITION;  
**Licenses** C12 Earthwork and Paving Contractor; C21 Building Moving / Demolition Contractor;  
**Trucks**  
**Gender** F  
**Ethnicity** BLACK  
**Firm Type** DBE

---

**Firm ID** 24176  
**Firm/DBA Name** EAGLE ENGINEERING AND CONSTRUCTION, INC  
**Address Line1** 1175 PALOMAR DRIVE  
**Address Line2**  
**City** REDWOOD CITY  
**State** CA  
**Zip Code1** 94062  
**Zip Code2** 3834  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** brooks.curtis@att.net  
**Contact Name** CURTIS BROOKS

Area Code ( 650 )  
 Phone Number 367-8000  
 Alt Area Code ( )  
 Alt Phone Number  
 Fax Area Code ( 650 )  
 Fax Phone Number 367-8282  
 Agency Name DEPARTMENT OF TRANSPORTATION  
 Counties 00;  
 Districts 00;  
 DBE NAICS 221119; 237990; 238110; 238120; 238910; 333611; 517110;

*Wicemail not set up.*

**ACDBE NAICS**

**Work Codes**

C1200 CONSTRUCTION AREA SIGNS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7410 PUMPING PLANT ELECTRICAL EQUIPMENT; C7415 ENGINE GENERATOR SET; C8602 SIGNAL & LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8611 RAMP METERING SYSTEM; C8770 CONSTRUCTION MANAGEMENT; C9858 RESIDENTIAL ELECTRICAL; C9866 HEATING & AIR CONDITIONING; C9980 DEMOLITION; D3510 ENGINES & TURBINES; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES; A General Engineering Contractor; C07 Low Voltage Systems Contractor; C10 Electrical Contractor; C20 Warm-Air Heating, Ventilation and Air-conditioning Contracto;

**Licenses**

Trucks  
 Gender M  
 Ethnicity BLACK  
 Firm Type DBE

Firm ID 27500  
 Firm/DBA Name EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAGEMENT,  
 Address Line1 4097 TRAIL CREEK ROAD  
 Address Line2  
 City RIVERSIDE  
 State CA  
 Zip Code1 92505  
 Zip Code2  
 Mailing Address Line1  
 Mailing Address Line2  
 Mailing City  
 Mailing State  
 Mailing Zip Code1  
 Mailing Zip Code2  
 Certification Type DBE  
 EMail rpendurthi@earmanagement.com  
 Contact Name RAVINDRA PENDURTHI  
 Area Code ( 951 )  
 Phone Number 324-8060  
 Alt Area Code ( )  
 Alt Phone Number  
 Fax Area Code ( 951 )  
 Fax Phone Number 324-8061  
 Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)  
 Counties 00;  
 Districts 00;  
 DBE NAICS 236115; 236116; 236220; 237110; 562910;

*message*

**ACDBE NAICS**

**Work Codes**

C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9802 BUILDING CONSTRUCTION; C9980 DEMOLITION;  
 A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C10 Electrical Contractor; C12 Earthwork and Paving Contractor; C20 Warm-Air Heating, Ventilation and Air-conditioning Contracto; C21 Building Moving / Demolition Contractor; C33 Painting and Decorating Contractor; C36 Plumbing Contractor;

**Licenses**

**Trucks**

<b>Gender</b>	F
<b>Ethnicity</b>	OTHER
<b>Firm Type</b>	DBE

---

<b>Firm ID</b>	36272
<b>Firm/DBA Name</b>	EXBON DEVELOPMENT, INC.
<b>Address Line1</b>	13831 NEWHOPE STREET
<b>Address Line2</b>	
<b>City</b>	GARDEN GROVE
<b>State</b>	CA
<b>Zip Code1</b>	92843
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	13831 NEWHOPE STREET
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	GARDEN GROVE
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	92843
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	info@exbon.com
<b>Contact Name</b>	JANET LEE
<b>Area Code</b>	( 714 )
<b>Phone Number</b>	539-2222
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 562 )
<b>Fax Phone Number</b>	777-1888
<b>Agency Name</b>	CITY OF LOS ANGELES
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	236115; 236116; 236117; 236118; 236220; 237310; 238130; 238160; 238350; 238390; 238910; 238990;

*Norma Todd.*

**ACDBE NAICS**

**Work Codes**

C1575 REMOVE BRIDGE ITEM; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C2065 IRRIGATION SYSTEM; C8710 ENGINEERING; C9801 BUILDING CONSTRUCTION; C9822 CARPENTRY; C9837 ROOFING; C9846 ADDITIONS, ALTERATIONS OR REPAIRS; E4940 WATER SUPPLY; A General Engineering Contractor; B General Building Contractor; C39 Roofing Contractor;

**Licenses**

**Trucks**

**Gender**

**Ethnicity**

**Firm Type**

F  
ASIAN PACIFIC  
DBE

<b>Firm ID</b>	39845
<b>Firm/DBA Name</b>	FCS STRIPING, SEALING AND PAVING, INC.
<b>Address Line1</b>	206 THRASHER AVENUE
<b>Address Line2</b>	
<b>City</b>	LIVERMORE
<b>State</b>	CA
<b>Zip Code1</b>	94551
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	inesseoane@fcs-ssp.com
<b>Contact Name</b>	INES SEOANE
<b>Area Code</b>	( 925 )
<b>Phone Number</b>	373-6205
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 925 )
<b>Fax Phone Number</b>	373-6208

*message*

**Agency Name** BAY AREA RAPID TRANSIT DISTRICT (BART)  
**Counties** 01; 02; 04; 05; 22; 23; 31; 32; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;  
**Districts** 01; 02; 03; 04; 05; 06; 07; 10;  
**DBE NAICS** 237310; 238110;

**ACDBE NAICS**

**Work Codes** C0639 ASPHALT SUPPLIER; C1531 PLANE ASPHALT CONCRETE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE);  
**Licenses** C12 Earthwork and Paving Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

---

**Firm ID** 4952  
**Firm/DBA Name** FINE GRADE EQUIPMENT, INC.  
**Address Line1** 41729 CIELO VISTA DR  
**Address Line2**  
**City** PALMDALE  
**State** CA  
**Zip Code1** 93551  
**Zip Code2**  
**Mailing Address Line1** P.O. BOX 2798  
**Mailing Address Line2**  
**Mailing City** LANCASTER  
**Mailing State** CA  
**Mailing Zip Code1** 93539  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E-Mail** judy@finegradeinc.com  
**Contact Name** JUDY JOHNSTON  
**Area Code** ( 661 )  
**Phone Number** 949-8788  
**Alt Area Code** ( ) *Norma John*  
**Alt Phone Number**  
**Fax Area Code** ( 661 )  
**Fax Phone Number** 722-8900  
**Agency Name** CITY OF LOS ANGELES  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 237310;

**ACDBE NAICS**

**Work Codes** C1901 ROADWAY EXCAVATION; C1910 GRADING; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C9908 HEAVY EQUIPMENT RENTAL (OWNED EQUIP ONLY);  
**Licenses** C12 Earthwork and Paving Contractor;  
**Trucks**  
**Gender** F  
**Ethnicity** NATIVE AMERICAN  
**Firm Type** DBE

---

**Firm ID** 29335  
**Firm/DBA Name** FORCE TRAFFIC CONTROL, INC.  
**Address Line1** 1478-B NORTH BELMONT RD  
**Address Line2**  
**City** EXETER  
**State** CA  
**Zip Code1** 93221  
**Zip Code2**  
**Mailing Address Line1** P.O. BOX 1107  
**Mailing Address Line2**  
**Mailing City** EXETER  
**Mailing State** CA  
**Mailing Zip Code1** 93221

**Mailing Zip Code2**  
**Certification Type** DBE  
**E-Mail** forcetraffic@earthlink.net  
**Contact Name** ROSEMARY STIMPEL  
**Area Code** ( 559 )  
**Phone Number** 594-1062  
**Alt Area Code** ( ) *no data/ern*  
**Alt Phone Number**  
**Fax Area Code** ( 559 )  
**Fax Phone Number** 594-1056  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29;  
**Districts** 31; 32; 33; 34; 35; 36; 37; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;  
**DBE NAICS** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11;  
 238990;

**ACDBE NAICS**

**Work Codes** C1201 TRAFFIC CONTROL SYSTEM;  
**Licenses** C31 Construction Zone Traffic Control Contractor;  
**Trucks**  
**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

---

**Firm ID** 14717  
**Firm/DBA Name** FRANK MEDINA GENERAL ENGINEERING CONTRACTOR  
**Address Line1** 10096 AHART ROAD  
**Address Line2**  
**City** OROVILLE  
**State** CA  
**Zip Code1** 95966  
**Zip Code2**

**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E-Mail** toni.medina@att.net  
**Contact Name** FRANK MEDINA  
**Area Code** ( 530 )  
**Phone Number** 743-0744  
**Alt Area Code** ( ) *no data-toni*  
**Alt Phone Number**  
**Fax Area Code** ( 530 )  
**Fax Phone Number** 743-9352  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 01; 02; 03; 04; 05; 06; 07; 09; 10; 11; 12; 15; 16; 17; 18; 20; 21; 23; 24; 25; 26; 27; 28; 29; 31; 32; 34; 35; 38;  
**Districts** 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;  
**DBE NAICS** 01; 02; 03; 04; 05; 06; 09; 10;  
 237310; 237990; 238110; 238120; 238910; 238990;

**ACDBE NAICS**

**Work Codes** C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8391 METAL BEAM BARRIER; C9810 SMALL STRUCTURES; C9980 DEMOLITION;  
**Licenses** A General Engineering Contractor; C13 Fencing Contractor; C31 Construction Zone Traffic Control Contractor;  
**Trucks**

<b>Gender</b>	M
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE

---

<b>Firm ID</b>	29381
<b>Firm/DBA Name</b>	G. W. PEOPLES CONTRACTING CO., INC.
<b>Address Line1</b>	2011 CRYSTAL DRIVE, SUITE 400
<b>Address Line2</b>	
<b>City</b>	ARLINGTON
<b>State</b>	VA
<b>Zip Code1</b>	22202
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	meclarkjr21@aol.com
<b>Contact Name</b>	RENEE BANKS
<b>Area Code</b>	( 202 )
<b>Phone Number</b>	488-7185
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 703 )
<b>Fax Phone Number</b>	682-6804
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
<b>Districts</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
<b>DBE NAICS</b>	237990;

*NO CA License!*

**ACDBE NAICS**

**Work Codes** C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;  
**Licenses** NL CAUTION:FIRM NOT LICENSED IN CALIFORNIA;

<b>Trucks</b>	
<b>Gender</b>	M
<b>Ethnicity</b>	BLACK
<b>Firm Type</b>	DBE

---

<b>Firm ID</b>	37053
<b>Firm/DBA Name</b>	GATES ENTERPRISES, INC
<b>Address Line1</b>	6 HUTTON CENTRE DRIVE, SUITE 600
<b>Address Line2</b>	
<b>City</b>	SANTA ANA
<b>State</b>	CA
<b>Zip Code1</b>	92707
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	6 HUTTON CENTRE DRIVE, SUITE 600
<b>Mailing Address Line2</b>	SOUTH METRO AREA
<b>Mailing City</b>	SANTA ANA
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	92707
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	jgates.gei@gmail.com
<b>Contact Name</b>	JOE GATES
<b>Area Code</b>	( 714 )
<b>Phone Number</b>	382-6707
<b>Alt Area Code</b>	( 310 )
<b>Alt Phone Number</b>	592-5810
<b>Fax Area Code</b>	( 714 )
<b>Fax Phone Number</b>	382-6801
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION

*NO BID - JOE*

**Counties** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;  
**Districts** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;  
**DBE NAICS** 237310; 238910; 532412;

**ACDBE NAICS**

**Work Codes** C1901 ROADWAY EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C8700 CONSULTANT, NON ENGINEERING; C9771 TRUCK BROKER;  
**Licenses** C12 Earthwork and Paving Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** BLACK  
**Firm Type** DBE

---

**Firm ID** 34507  
**Firm/DBA Name** GERONIMO CONCRETE, INC.  
**Address Line1** 4560 N. HUNTINGTON DRIVE  
**Address Line2**  
**City** LOS ANGELES  
**State** CA  
**Zip Code1** 90032  
**Zip Code2**  
**Mailing Address Line1** P.O. BOX 42027  
**Mailing Address Line2**  
**Mailing City** LOS ANGELES  
**Mailing State** CA  
**Mailing Zip Code1** 90042  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** geronimo\_concrete@sbcglobal.net  
**Contact Name** LIDIA LOPEZ  
**Area Code** ( 323 )  
**Phone Number** 225-2016  
**Alt Area Code** ( ) *no bid*  
**Alt Phone Number**  
**Fax Area Code** ( 323 )  
**Fax Phone Number** 222-8312  
**Agency Name** CITY OF LOS ANGELES  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 237310; 238110; 238120; 238990;

**ACDBE NAICS**

**Work Codes** C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1910 GRADING; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE;  
**Licenses** A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C12 Earthwork and Paving Contractor; C23 Ornamental Metal Contractor;  
**Trucks**  
**Gender** F  
**Ethnicity** HISPANIC  
**Firm Type** DBE

---

**Firm ID** 31176  
**Firm/DBA Name** GLOBAL ROAD SEALING, INC  
**Address Line1** 10832 DOROTHY AVE  
**Address Line2**  
**City** GARDEN GROVE  
**State** CA  
**Zip Code1** 92843  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**

**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** grs@globalroadsealing.com  
**Contact Name** TRI LA  
**Area Code** ( 714 )  
**Phone Number** 893-0845  
**Alt Area Code** ( ) *NO Bid-TRI*  
**Alt Phone Number**  
**Fax Area Code** ( 714 )  
**Fax Phone Number** 893-0945  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 238210; 238910;

**ACDBE NAICS**

**Work Codes**

C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION;  
 C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION;  
 C3701 SEAL COAT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101  
 PAVEMENT SUBSEALING & JACKING; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP  
 METERING SYSTEM; C9858 RESIDENTIAL ELECTRICAL; C9980 DEMOLITION;  
 A General Engineering Contractor; C10 Electrical Contractor; C32 Parking and Highway Improvement  
 Contractor;

**Licenses**

**Trucks**

**Gender** M  
**Ethnicity** ASIAN PACIFIC  
**Firm Type** DBE

**Firm ID** 31060  
**Firm/DBA Name** GR SUNDBERG, INC.  
**Address Line1** 5211 BOYD ROAD  
**Address Line2**  
**City** ARCATA  
**State** CA  
**Zip Code1** 95521  
**Zip Code2**

**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**

**Certification Type** DBE  
**EMail** randy@grsinc.biz  
**Contact Name** GARTH RANDOLPH SUNDBERG JR.  
**Area Code** ( 707 )  
**Phone Number** 825-6565  
**Alt Area Code** ( ) *NO Bid-casey*  
**Alt Phone Number**  
**Fax Area Code** ( 707 )  
**Fax Phone Number** 825-6563  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 08; 12; 23; 53;  
**Districts** 01; 02;  
**DBE NAICS** 237310; 238910; 327390; 532412;

**ACDBE NAICS**

**Work Codes**

C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1701 DEVELOP  
 WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION;  
 C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE);  
 C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED  
 TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9907 CONSTRUCTION EQUIPMENT  
 RENTAL; C9908 HEAVY EQUIPMENT RENTAL (OWNED EQUIP ONLY);

**Licenses**

A General Engineering Contractor; ASB Asbestos; C32 Parking and Highway Improvement Contractor;

<b>Trucks</b>	FOR HIRE - 6;
<b>Gender</b>	M
<b>Ethnicity</b>	NATIVE AMERICAN
<b>Firm Type</b>	DBE

---

<b>Firm ID</b>	34675
<b>Firm/DBA Name</b>	GREGG SIMPSON TRUCKING
<b>Address Line1</b>	11 HIGHLAND CT
<b>Address Line2</b>	
<b>City</b>	UKIAH
<b>State</b>	CA
<b>Zip Code1</b>	95482
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	11 HIGHLAND CT
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	UKIAH
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	95482
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E-Mail</b>	gregg.simpson@comcast.net
<b>Contact Name</b>	ROBERTA WATKINS
<b>Area Code</b>	( 707 )
<b>Phone Number</b>	468-1654
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 707 )
<b>Fax Phone Number</b>	468-7448
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	17; 23;
<b>Districts</b>	01;
<b>DBE NAICS</b>	237310; 237990; 484110;

*NOBID Amanda*

**ACDBE NAICS**

<b>Work Codes</b>	C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER;
<b>Licenses</b>	A General Engineering Contractor;
<b>Trucks</b>	FOR HIRE - 10;
<b>Gender</b>	F
<b>Ethnicity</b>	CAUCASIAN
<b>Firm Type</b>	DBE

---

<b>Firm ID</b>	20535
<b>Firm/DBA Name</b>	HAMANAKA PAINTING CO.
<b>Address Line1</b>	1805 2ND STREET, SUITE A
<b>Address Line2</b>	
<b>City</b>	EUREKA
<b>State</b>	CA
<b>Zip Code1</b>	95501
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	PO BOX 6413
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	EUREKA
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	95502
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E-Mail</b>	glenn@hamanakapainting.com
<b>Contact Name</b>	GLENN HAMANAKA
<b>Area Code</b>	( 707 )
<b>Phone Number</b>	444-3340
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 707 )
<b>Fax Phone Number</b>	444-3346
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION

*NOBID.*

**Counties** 12; 23; 53;  
**Districts** 01; 02;  
**DBE NAICS** 237310; 238320; 238990;

**ACDBE NAICS**

**Work Codes** C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C9830 WALL COVERING; C9854 PAINTING STRUCTURES;  
**Licenses** B General Building Contractor; C32 Parking and Highway Improvement Contractor; C33 Painting and Decorating Contractor;

**Trucks**  
**Gender** M  
**Ethnicity** ASIAN PACIFIC  
**Firm Type** DBE

---

**Firm ID** 42780  
**Firm/DBA Name** HEIR & SON CONSTRUCTION, INC  
**Address Line1** 1180 SANBORN ROAD  
**Address Line2**  
**City** YUBA CITY  
**State** CA  
**Zip Code1** 95993  
**Zip Code2**  
**Mailing Address Line1** 1040 LINCOLN ROAD #160  
**Mailing Address Line2**  
**Mailing City** YUBA CITY  
**Mailing State** CA  
**Mailing Zip Code1** 95991  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** Heirandson@comcast.net  
**Contact Name** SUKHDEV SINGH HEIR  
**Area Code** ( 530 )  
**Phone Number** 415-4777 *Nomad*  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 916 )  
**Fax Phone Number** 463-9041  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;  
**Districts** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;  
**DBE NAICS** 237310; 488490;

**ACDBE NAICS**

**Work Codes** C1200 CONSTRUCTION AREA SIGNS; C1211 TRAFFIC FLAGGERS; C1901 ROADWAY EXCAVATION; C2201 FINISHING ROADWAY; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4201 GROOVE & GRIND PAVEMENT; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND;  
**Licenses** A General Engineering Contractor;

**Trucks**  
**Gender** M  
**Ethnicity** ASIAN SUBCONTINENT  
**Firm Type** DBE

---

**Firm ID** 33587  
**Firm/DBA Name** INDUSTRIAL BATTERY SERVICES  
**Address Line1** 673 ERLANDSON STREET  
**Address Line2**  
**City** RICHMOND  
**State** CA  
**Zip Code1** 94804  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**

**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E-Mail** ibsrecoder@aol.com  
**Contact Name** ELIZABETH RECORDER  
**Area Code** ( 510 )  
**Phone Number** 222-7719  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 510 )  
**Fax Phone Number** 412-5988  
**Agency Name** BAY AREA RAPID TRANSIT DISTRICT (BART)  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 238210; 441310;

*NO construction  
per Frank*

**ACDBE NAICS**

**Work Codes** C1201 TRAFFIC CONTROL SYSTEM; C8906 AUTO SERVICE; C9858 RESIDENTIAL ELECTRICAL;  
**Licenses** C10 Electrical Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

**Firm ID** 27378  
**Firm/DBA Name** INTERIOR DEMOLITION INC  
**Address Line1** 2621 HONOLULU AVE  
**Address Line2**  
**City** MONTROSE  
**State** CA  
**Zip Code1** 91020  
**Zip Code2**

**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E-Mail** maria@interiordemolition.net  
**Contact Name** GEORGE MOLINA  
**Area Code** ( 818 )  
**Phone Number** 249-4932  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 818 )  
**Fax Phone Number** 249-4937  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 01; 03; 07; 10; 12; 13; 14; 15; 17; 19; 21; 22; 24; 27; 28; 29; 30; 31; 36; 40; 43; 54; 56;  
**Districts** 01; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;  
**DBE NAICS** 238910; 238990;

*NO Bid-URI*

**ACDBE NAICS**

**Work Codes** C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920  
 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980  
 DEMOLITION;  
**Licenses** ASB Asbestos; C12 Earthwork and Paving Contractor; C21 Building Moving / Demolition Contractor;  
**Trucks** FOR HIRE - 4;  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE  
**Firm ID** 12174

**Firm/DBA Name** INTERWEST PACIFIC, LTD.  
**Address Line1** 990 HIGHLAND DR. STE. 212  
**Address Line2**  
**City** SOLANA BEACH  
**State** CA  
**Zip Code1** 92075  
**Zip Code2**  
**Mailing Address Line1** PO BOX 1450  
**Mailing Address Line2**  
**Mailing City** SOLANA BEACH  
**Mailing State** CA  
**Mailing Zip Code1** 92075  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** jack@interwestpacific.com; sales@interwestpac.ac.com  
**Contact Name** JACK NICKOLAISEN  
**Area Code** ( 858 )  
**Phone Number** 259-2062  
**Alt Area Code** ( ) *NO Bid-Jack*  
**Alt Phone Number**  
**Fax Area Code** ( 858 )  
**Fax Phone Number** 345-3737  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29;  
30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;  
**Districts** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;  
**DBE NAICS** 237310; 238110; 238120; 238910; 238990;

**ACDBE NAICS**

**Work Codes** C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;  
C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570  
STEEL CRIB WALL; C9980 DEMOLITION;  
**Licenses** A General Engineering Contractor; B General Building Contractor; C07 Low Voltage Systems Contractor; C21  
Building Moving / Demolition Contractor;

**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

---

**Firm ID** 38326  
**Firm/DBA Name** J FRANCIS COMPANY  
**Address Line1** 16197 KRAMERIA AVE  
**Address Line2**  
**City** RIVERSIDE  
**State** CA  
**Zip Code1** 92504  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** diana@jfranciscompany.com  
**Contact Name** DIANA HANNA  
**Area Code** ( 951 )  
**Phone Number** 776-9100  
**Alt Area Code** ( ) *NO Bid-Diana*  
**Alt Phone Number**  
**Fax Area Code** ( 951 )  
**Fax Phone Number** 776-9174  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 01; 07; 08; 10; 15; 19; 30; 33; 34; 36; 37; 38; 39; 40; 41; 42; 43; 44; 56;  
**Districts** 01; 03; 04; 05; 06; 07; 08; 10; 11; 12;  
**DBE NAICS** 238990;

**ACDBE NAICS**

**Work Codes** C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND; C5190 JOINT SEAL - WATER STOP; C5401 WATERPROOFING; C02 Insulation and Acoustical Contractor; C08 Concrete Contractor; C33 Painting and Decorating Contractor; D06 Concrete Related Services; D12 Synthetic Products; D38 Sand and Water Blasting; D51 Waterproofing and Weatherproofing;

**Licenses**

**Trucks**

**Gender** F

**Ethnicity** CAUCASIAN

**Firm Type** DBE

---

**Firm ID** 38962

**Firm/DBA Name** K & G CONCRETE INC

**Address Line1** 1079 SUNRISE AVENUE, SUITE B-353

**Address Line2**

**City** ROSEVILLE

**State** CA

**Zip Code1** 95661

**Zip Code2**

**Mailing Address Line1**

**Mailing Address Line2**

**Mailing City**

**Mailing State**

**Mailing Zip Code1**

**Mailing Zip Code2**

**Certification Type** DBE

**E-Mail** keaven@kgconcretepumping.com

**Contact Name** HERMAN (KEAVEN) GUILLORY

**Area Code** ( 916 )

**Phone Number** 539-6652

**Alt Area Code** ( 916 )

**Alt Phone Number** 216-1623

**Fax Area Code** ( 866 )

**Fax Phone Number** 878-2769

**Agency Name** DEPARTMENT OF TRANSPORTATION

**Counties** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;

**Districts** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;

**DBE NAICS** 238110; 484220;

*Bidding*

**ACDBE NAICS**

**Work Codes** C2800 CONCRETE BASE; C3000 Concrete Pumping; C5100 CONCRETE STRUCTURE;

**Licenses** C08 Concrete Contractor;

**Trucks**

**Gender** M

**Ethnicity** BLACK

**Firm Type** DBE

---

**Firm ID** 447

**Firm/DBA Name** K R C SAFETY CO. INC.

**Address Line1** 7821 WEST SUNNYVIEW

**Address Line2**

**City** VISALIA

**State** CA

**Zip Code1** 93291

**Zip Code2**

**Mailing Address Line1**

**Mailing Address Line2**

**Mailing City**

**Mailing State**

**Mailing Zip Code1**

**Mailing Zip Code2**

**Certification Type** DBE

**E-Mail** garyc@krcsafety.com

**Contact Name** GARY CASTRO  
**Area Code** ( 559 )  
**Phone Number** 732-0393  
**Alt Area Code** ( ) *NO Bid-cache*  
**Alt Phone Number**  
**Fax Area Code** ( 559 )  
**Fax Phone Number** 732-2684  
**Agency Name** CITY OF FRESNO  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;

**ACDBE NAICS**

**Work Codes**

C0612 SAFETY EQUIPMENT SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1290 TEMPORARY RAILING (TYPE K); C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5100 CONCRETE STRUCTURE; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL;  
 A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

**Licenses**

**Trucks**  
**Gender** M  
**Ethnicity** NATIVE AMERICAN  
**Firm Type** DBE

---

**Firm ID** 37235  
**Firm/DBA Name** KA'PEL CONSTRUCTION INC.  
**Address Line1** 691 PONY EXPRESS WAY, LOT 31  
**Address Line2**  
**City** BURNT RANCH  
**State** CA  
**Zip Code1** 95527  
**Zip Code2**  
**Mailing Address Line1** PO BOX 160  
**Mailing Address Line2**  
**Mailing City** BURNT RANCH  
**Mailing State** CA  
**Mailing Zip Code1** 95527  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** lrobbins@kapelconstruction.com  
**Contact Name** LANCE ERIC ROBBINS  
**Area Code** ( 530 )  
**Phone Number** 629-3300 *message*  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 530 )  
**Fax Phone Number** 629-3300  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 04; 05; 06; 08; 09; 11; 12; 17; 18; 20; 23; 29; 32; 45; 46; 47; 51; 52; 53; 57; 58;  
**Districts** 01; 02; 03; 06; 10;  
**DBE NAICS** 237110; 237310; 237990; 238910;

**ACDBE NAICS**

**Work Codes**

C1601 CLEARING & GRUBBING; C1801 DUST PALLIATIVE; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION;  
 A General Engineering Contractor;

**Licenses**

**Trucks**  
**Gender** M  
**Ethnicity** NATIVE AMERICAN  
**Firm Type** DBE

**Firm ID** 30847  
**Firm/DBA Name** KERN COUNTY CUSTOM CONCRETE  
**Address Line1** 4916 COLLEGE AVE  
**Address Line2**  
**City** BAKERSFIELD  
**State** CA  
**Zip Code1** 93306  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E-Mail** JerryKCCC@yahoo.com  
**Contact Name** MR. JERRY M. FUENTEZ  
**Area Code** ( 661 )  
**Phone Number** 872-4602  
**Alt Area Code** ( 661 )  
**Alt Phone Number** 865-7465  
**Fax Area Code** ( 661 )  
**Fax Phone Number** 325-5590  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 238110; 238120; 238990; 327390;

*message*

**ACDBE NAICS**

**Work Codes**

C2800 CONCRETE BASE; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5000 PRESTRESSING  
 CONCRETE CAST-IN-PLACE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE;  
 C5110 CONCRETE SURFACE FINISH; C5120 FURNISH PRECAST CONCRETE DECK UNIT; C5124  
 ERECT PRECAST CONCRETE; C5136 REINFORCED CONCRETE CRIB WALL; C5501 STEEL  
 STRUCTURES; C5570 STEEL CRIB WALL; C7301 CONCRETE CURB & SIDEWALK - MISC; C8331  
 CONCRETE BARRIER; D3460 METAL FORGINGS & STAMPINGS;  
 C08 Concrete Contractor;

**Licenses**

**Trucks**

**Gender**

**Ethnicity**

**Firm Type**

M  
 HISPANIC  
 DBE

**Firm ID** 39322  
**Firm/DBA Name** LA FIRMA INC.  
**Address Line1** 715 RIDGE ROAD  
**Address Line2**  
**City** NIPOMO  
**State** CA  
**Zip Code1** 93444  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E-Mail** estimating@theswppfirm.com  
**Contact Name** VICENTE CHAVEZ BRAVO  
**Area Code** ( 805 )  
**Phone Number** 748-8576  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 805 )  
**Fax Phone Number** 929-0501  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties**

*Bidding Vince.*

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29;  
 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;  
 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;  
 238990; 541620;

**Districts  
 DBE NAICS**

**ACDBE NAICS**

**Work Codes** C2021 HYDROSEEDING; C2030 EROSION CONTROL; C8700 CONSULTANT, NON ENGINEERING;  
 C8852 SWPPP Planning;  
**Licenses** B General Building Contractor; D64 Nonspecialized;  
**Trucks**  
**Gender** M  
**Ethnicity** NATIVE AMERICAN  
**Firm Type** DBE

---

**Firm ID** 29429  
**Firm/DBA Name** LARRANAGA TRUCKING, INC.  
**Address Line1** 2206 N. EAST STREET  
**Address Line2**  
**City** ALTURAS  
**State** CA  
**Zip Code1** 96101  
**Zip Code2**  
**Mailing Address Line1** PO BOX 1604  
**Mailing Address Line2**  
**Mailing City** ALTURAS  
**Mailing State** CA  
**Mailing Zip Code1** 96101  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** ltcvictoria14@gmail.com  
**Contact Name** FERNAND LARRANAGA  
**Area Code** ( 530 )  
**Phone Number** 233-3785  
**Alt Area Code** ( 530 )  
**Alt Phone Number** 708-0521  
**Fax Area Code** ( 530 )  
**Fax Phone Number** 233-3785  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 04; 06; 17; 18; 25; 26; 29; 31; 32; 45; 46; 47; 51; 52; 53; 58;  
**Districts** 01; 02; 03; 09;  
**DBE NAICS** 238110; 238120; 238910; 484110; 484220;

*"NO SALES CALLS"*

**ACDBE NAICS**

**Work Codes** B1440 SAND & GRAVEL; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1930  
 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2065 IRRIGATION SYSTEM; C2201 FINISHING  
 ROADWAY; C5201 REINFORCING STEEL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL;  
 C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9980 DEMOLITION;  
**Licenses** A General Engineering Contractor; C12 Earthwork and Paving Contractor;  
**Trucks** FOR HIRE - 4;  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

---

**Firm ID** 31286  
**Firm/DBA Name** LNA CONCRETE STRUCTURES, INC.  
**Address Line1** 15455 TERN STREET  
**Address Line2**  
**City** CHINO HILLS  
**State** CA  
**Zip Code1** 91709  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**

**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E-Mail** agarcialna@aol.com  
**Contact Name** HELIODORO GARCIA  
**Area Code** ( 909 )  
**Phone Number** 393-1493  
**Alt Area Code** ( ) *Maria Yolanda*  
**Alt Phone Number**  
**Fax Area Code** ( 909 )  
**Fax Phone Number** 393-9363  
**Agency Name** CITY OF LOS ANGELES  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 237310; 238110; 238120; 238990;

**ACDBE NAICS**

**Work Codes** C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1910 GRADING; C2201 FINISHING ROADWAY; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE);  
**Licenses** A General Engineering Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

---

**Firm ID** 30736  
**Firm/DBA Name** M & S ENVIRONMENTAL LANDSCAPES, INC  
**Address Line1** 12192 MACS ROAD  
**Address Line2**  
**City** REDDING  
**State** CA  
**Zip Code1** 96003  
**Zip Code2**

**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E-Mail** shelley@mandsenviron.com; michael@mandsenviron.com  
**Contact Name** MICHAEL A. SMITH  
**Area Code** ( 530 )  
**Phone Number** 241-1418  
**Alt Area Code** ( 530 ) *UNSURE*  
**Alt Phone Number** 941-1631  
**Fax Area Code** ( 530 )  
**Fax Phone Number** 241-9647  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 01; 03; 04; 05; 06; 07; 08; 09; 11; 12; 17; 18; 21; 23; 25; 27; 28; 29; 31; 32; 34; 38; 45; 46; 47; 48; 49; 51; 52;  
**Districts** 01; 02; 03; 04; 05; 10;  
**DBE NAICS** 238910; 561730;

**ACDBE NAICS**

**Work Codes** C0620 LANDSCAPING & NURSERY SUPPLIER; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS; C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM; C2066 TEMPORARY EROSION CONTROL;  
**Licenses** C27 Landscaping Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

---

**Firm ID** 34508

**Firm/DBA Name** MAD STEEL INC.  
**Address Line1** 277 WEST ALLEN AVENUE  
**Address Line2**  
**City** SAN DIMAS  
**State** CA  
**Zip Code1** 91773  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E-Mail** madsteelinc@aol.com  
**Contact Name** ALBERT DOMINGUEZ  
**Area Code** ( 909 )  
**Phone Number** 592-3443  
**Alt Area Code** ( ) *no mad.*  
**Alt Phone Number**  
**Fax Area Code** ( 909 )  
**Fax Phone Number** 394-0724  
**Agency Name** CITY OF LOS ANGELES  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 238120; 238990;

**ACDBE NAICS**

**Work Codes**

C0652 REINFORCING BAR SECTION SUPPLIER; C5180 SOUND WALL (MASONRY BLOCK - CONCRETE); C5201 REINFORCING STEEL; C9829 RETAINER WALLS; C50 Reinforcing Steel Contractor;

**Licenses**

**Trucks**

**Gender**

M

**Ethnicity**

HISPANIC

**Firm Type**

DBE

**Firm ID** 27969  
**Firm/DBA Name** MC CULLOUGH CONSTRUCTION INC  
**Address Line1** 57 ALDER GROVE ROAD  
**Address Line2**  
**City** ARCATA  
**State** CA  
**Zip Code1** 95521  
**Zip Code2**  
**Mailing Address Line1** 57 ALDER GROVE RD  
**Mailing Address Line2**  
**Mailing City** ARCATA  
**Mailing State** CA  
**Mailing Zip Code1** 95521  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E-Mail** denamccullough@mcculloughconstructioninc.com  
**Contact Name** MACKY MCCULLOUGH  
**Area Code** ( 707 )  
**Phone Number** 825-1014  
**Alt Area Code** ( ) *no mad-tammy.*  
**Alt Phone Number**  
**Fax Area Code** ( 707 )  
**Fax Phone Number** 825-1769  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 212321; 221310; 237310; 237990; 238120; 238910; 541330;

**ACDBE NAICS**

**Work Codes** B1440 SAND & GRAVEL; C1201 TRAFFIC CONTROL SYSTEM; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL (OWNED EQUIP ONLY); C9980 DEMOLITION; E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS;  
**Licenses** A General Engineering Contractor; C27 Landscaping Contractor;

**Trucks**  
**Gender** M  
**Ethnicity** NATIVE AMERICAN  
**Firm Type** DBE

---

**Firm ID** 14906  
**Firm/DBA Name** METCO  
**Address Line1** 2165 FRANCISCO BOULEVARD, #A1  
**Address Line2**  
**City** SAN RAFAEL  
**State** CA  
**Zip Code1** 94901  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E-Mail** c.martinez@metco-usa.com  
**Contact Name** CHRISTOPHER MARTINEZ  
**Area Code** ( 415 )  
**Phone Number** 455-9922  
**Alt Area Code** ( ) *message*  
**Alt Phone Number**  
**Fax Area Code** ( 415 )  
**Fax Phone Number** 455-9960  
**Agency Name** SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 221119; 238210; 238990; 423610; 561621;

**ACDBE NAICS**

**Work Codes** C0686 ELECTRICAL & SIGNALS SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C8703 TRAFFIC ENGINEER; C8707 FEASIBILITY STUDIES; C8716 ARCHITECTURAL ENGINEER; C8720 CIVIL ENGINEERING; C8730 SAFETY STUDIES; C8742 MECHANICAL ENGINEERS; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES; F5060 ELECTRICAL GOODS; F5085 COMPUTER EQUIPMENT & SUPPLIES; I7370 COMPUTER & DATA PROCESSING SERVICES; I7371 COMPUTER PROGRAMMING; I7382 SECURITY SYSTEMS SERVICES; I8740 MANAGEMENT & PUBLIC RELATIONS;  
**Licenses** C10 Electrical Contractor;

**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

---

**Firm ID** 35955  
**Firm/DBA Name** NEWLAND ENTITIES, INC  
**Address Line1** 500 OLIVE STREET  
**Address Line2**  
**City** MARYSVILLE  
**State** CA  
**Zip Code1** 95901  
**Zip Code2**  
**Mailing Address Line1** PO BOX 3102  
**Mailing Address Line2**  
**Mailing City** YUBA CITY

**Mailing State** CA  
**Mailing Zip Code1** 95992  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E-Mail** rcervantes@newlandentities.com  
**Contact Name** ROBERT CERVANTES  
**Area Code** ( 530 )  
**Phone Number** 755-1178  
**Alt Area Code** ( ) *helbid*  
**Alt Phone Number**  
**Fax Area Code** ( 530 )  
**Fax Phone Number** 674-0756  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 01; 03; 04; 05; 06; 07; 08; 09; 10; 13; 14; 15; 16; 18; 19; 20; 21; 22; 23; 24; 27; 28; 29; 31; 33; 34; 36; 37; 38;  
 39; 40; 41; 42; 43; 44; 48; 49; 51; 54; 55; 56; 57; 58;  
**Districts** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11;  
**DBE NAICS** 237110; 237130; 237310; 237990; 238910;

**ACDBE NAICS**

**Work Codes** C1580 MODIFY BRIDGE ITEM; C1901 ROADWAY EXCAVATION; C2201 FINISHING ROADWAY; C3901 ASPHALT CONCRETE; C9860 WATER METER & TEMP FACILITIES; C9872 SEWER CONNECTION;  
**Licenses** A General Engineering Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

---

**Firm ID** 32107  
**Firm/DBA Name** NIELSON CONSTRUCTION  
**Address Line1** 147 CAMINO ORUGA  
**Address Line2**  
**City** NAPA  
**State** CA  
**Zip Code1** 94558  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E-Mail** dnielson@nielsoninc.com  
**Contact Name** DIANN NIELSON  
**Area Code** ( 707 )  
**Phone Number** 253-8774  
**Alt Area Code** ( ) *NO Bid-Charlene*  
**Alt Phone Number**  
**Fax Area Code** ( 707 )  
**Fax Phone Number** 253-0131  
**Agency Name** BAY AREA RAPID TRANSIT DISTRICT (BART)  
**Counties** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 14; 15; 16; 17; 18; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 31; 32;  
 34; 38; 39; 40; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;  
**Districts** 01; 02; 03; 04; 05; 06; 09; 10;  
**DBE NAICS** 237310; 238910; 238990;

**ACDBE NAICS**

**Work Codes** C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;  
 C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;  
**Licenses** A General Engineering Contractor;  
**Trucks**  
**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

**Firm ID** 34182  
**Firm/DBA Name** NOR-CAL PUMP & WELL DRILLING, INC.  
**Address Line1** 1325 BARRY ROAD  
**Address Line2**  
**City** YUBA CITY  
**State** CA  
**Zip Code1** 95993  
**Zip Code2**  
**Mailing Address Line1** 1325 BARRY ROAD  
**Mailing Address Line2**  
**Mailing City** YUBA CITY  
**Mailing State** CA  
**Mailing Zip Code1** 95993  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E-Mail** norcalpump@yahoo.com  
**Contact Name** HEER HARKRISHAN  
**Area Code** ( 530 )  
**Phone Number** 674-5861  
**Alt Area Code** ( ) *NO Bid-Sandy*  
**Alt Phone Number**  
**Fax Area Code** ( 530 )  
**Fax Phone Number** 674-1525  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 237110; 238110; 238220; 238910;

**ACDBE NAICS**

**Work Codes** C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION;  
**Licenses** C57 Well Drilling Contractor; D21 Machinery and Pumps;  
**Trucks**  
**Gender** M  
**Ethnicity** ASIAN SUBCONTINENT  
**Firm Type** DBE

**Firm ID** 27179  
**Firm/DBA Name** P. A. WILSON, INC.  
**Address Line1** 9485 LA CUESTA DR  
**Address Line2**  
**City** LA MESA  
**State** CA  
**Zip Code1** 91941  
**Zip Code2**  
**Mailing Address Line1** 3131 INDIAN MILLS  
**Mailing Address Line2**  
**Mailing City** JAMUL  
**Mailing State** CA  
**Mailing Zip Code1** 91935  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E-Mail** pawilsoninc@gmail.com  
**Contact Name** PATRICK ALLEN WILSON  
**Area Code** ( 619 )  
**Phone Number** 654-0295  
**Alt Area Code** ( ) *no bid*  
**Alt Phone Number**  
**Fax Area Code** ( )  
**Fax Phone Number**  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 236210; 237110; 237120; 238110; 238120; 238910;

**ACDBE NAICS**

**Work Codes** C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9836 PLASTERING; C9980 DEMOLITION; E4952 SEWERAGE SYSTEMS;

**Licenses** A General Engineering Contractor; B General Building Contractor; C09 Drywall Contractor; C33 Painting and Decorating Contractor; D12 Synthetic Products;

**Trucks**

**Gender** M

**Ethnicity** NATIVE AMERICAN

**Firm Type** DBE

---

**Firm ID** 21950

**Firm/DBA Name** PAPILLON BUILDERS

**Address Line1** 20300 RIM ROCK CT

**Address Line2**

**City** FORESTHILL

**State** CA

**Zip Code1** 95631

**Zip Code2**

**Mailing Address Line1**

**Mailing Address Line2**

**Mailing City**

**Mailing State**

**Mailing Zip Code1**

**Mailing Zip Code2**

**Certification Type** DBE

**Email** jsellers@papillonbuilders.com

**Contact Name** JO ELLEN SELLERS

**Area Code** ( 916 )

**Phone Number** 580-7019

**Alt Area Code** ( ) *message*

**Alt Phone Number**

**Fax Area Code** ( 888 )

**Fax Phone Number** 717-7270

**Agency Name** DEPARTMENT OF TRANSPORTATION

**Counties** 03; 04; 06; 07; 09; 17; 28; 29; 31; 32; 34; 39; 45; 46; 48; 51; 57; 58;

**Districts** 01; 02; 03; 04; 10;

**DBE NAICS** 236115; 236117; 236210; 236220; 237110; 237210; 238120; 238190; 238350; 238910; 238990;

**ACDBE NAICS**

**Work Codes** C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9980 DEMOLITION;

**Licenses** A General Engineering Contractor; B General Building Contractor;

**Trucks**

**Gender** F

**Ethnicity** CAUCASIAN

**Firm Type** DBE

---

**Firm ID** 39218

**Firm/DBA Name** PC&N CONSTRUCTION, INC

**Address Line1** 5301-F BYRON HOT SPRINGS ROAD

**Address Line2**

**City** BYRON

**State** CA

**Zip Code1** 94514

**Zip Code2**

**Mailing Address Line1**

**Mailing Address Line2**

**Mailing City**

**Mailing State**

**Mailing Zip Code1**

**Mailing Zip Code2**

**Certification Type** DBE

**Email** cpalum@pcnconstructioninc.com

**Contact Name** CHRISTI PLUM  
**Area Code** ( 925 )  
**Phone Number** 634-4567  
**Alt Area Code** ( ) *NO Bid Christi*  
**Alt Phone Number**  
**Fax Area Code** ( 925 )  
**Fax Phone Number** 634-4339  
**Agency Name** BAY AREA RAPID TRANSIT DISTRICT (BART)  
**Counties** 01; 02; 03; 04; 05; 06; 07; 09; 10; 11; 12; 16; 17; 18; 20; 21; 22; 23; 24; 26; 27; 28; 29; 31; 32; 34; 35; 38; 39;  
**Districts** 40; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;  
**DBE NAICS** 01; 02; 03; 04; 05; 06; 09; 10;  
 237310;

**ACDBE NAICS**

**Work Codes** C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;  
**Licenses** A General Engineering Contractor;  
**Trucks**  
**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

---

**Firm ID** 34174  
**Firm/DBA Name** PROFESSIONAL CONCRETE SAWING INC.  
**Address Line1** P.O. BOX 3348  
**Address Line2**  
**City** MERCED  
**State** CA  
**Zip Code1** 95344  
**Zip Code2**  
**Mailing Address Line1** P.O. BOX 3348  
**Mailing Address Line2**  
**Mailing City** MERCED  
**Mailing State** CA  
**Mailing Zip Code1** 95344  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E-Mail** davidscott@gvni.com  
**Contact Name** DAVID SCOTT  
**Area Code** ( 209 )  
**Phone Number** 722-2226  
**Alt Area Code** ( 510 ) *message*  
**Alt Phone Number** 537-3781  
**Fax Area Code** ( 209 )  
**Fax Phone Number** 722-2227  
**Agency Name** SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/JPB  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 237310; 238110; 238910;

**ACDBE NAICS**

**Work Codes** C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;  
**Licenses** D06 Concrete Related Services;  
**Trucks**  
**Gender** M  
**Ethnicity** BLACK  
**Firm Type** DBE

---

**Firm ID** 33524  
**Firm/DBA Name** QUIMU CONTRACTING, INC.  
**Address Line1** 695 PRIDDY DRIVE  
**Address Line2**  
**City** DIXON  
**State** CA

**Zip Code1** 95620  
**Zip Code2**  
**Mailing Address Line1** P.O. BOX 1177  
**Mailing Address Line2**  
**Mailing City** DIXON  
**Mailing State** CA  
**Mailing Zip Code1** 95620  
**Mailing Zip Code2** 1177  
**Certification Type** DBE  
**EMail** quimu@sbcglobal.net  
**Contact Name** MIGUEL QUIROZ  
**Area Code** ( 707 )  
**Phone Number** 693-0289  
**Alt Area Code** ( ) *message*  
**Alt Phone Number**  
**Fax Area Code** ( 707 )  
**Fax Phone Number** 678-8384  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 03; 06; 07; 09; 17; 20; 21; 28; 29; 31; 32; 34; 39; 45; 46; 48; 49; 52; 57; 58;  
**Districts** 01; 02; 03; 04; 06; 10;  
**DBE NAICS** 237310; 237990; 238110; 238120; 238910;

**ACDBE NAICS**

**Work Codes**

C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2800 CONCRETE BASE; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;

**Licenses**

A General Engineering Contractor;

**Trucks**

**Gender**

M

**Ethnicity**

HISPANIC

**Firm Type**

DBE

**Firm ID**

37684

**Firm/DBA Name**

R.A. MARTIN CONSTRUCTORS, INC

**Address Line1**

4418 ALTA MESA DR.

**Address Line2**

**City**

REDDING

**State**

CA

**Zip Code1**

96002

**Zip Code2**

**Mailing Address Line1**

22717 SILVERLODE LANE

**Mailing Address Line2**

**Mailing City**

PALO CEDRO

**Mailing State**

CA

**Mailing Zip Code1**

96073

**Mailing Zip Code2**

**Certification Type**

DBE

**EMail**

ramartinconst.inc@sbcglobal.net

**Contact Name**

RANDY A. MARTIN

**Area Code**

( 530 )

**Phone Number**

547-1717

**Alt Area Code**

( ) *message*

**Alt Phone Number**

**Fax Area Code**

( 530 )

**Fax Phone Number**

547-2100

**Agency Name**

DEPARTMENT OF TRANSPORTATION

**Counties**

04; 06; 11; 12; 17; 18; 23; 25; 31; 32; 34; 45; 46; 47; 51; 52; 53; 58;

**Districts**

01; 02; 03;

**DBE NAICS**

237110; 238910;

**ACDBE NAICS**

**Work Codes**

C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1930 STRUCTURE BACKFILL;  
 C1940 DITCHES EXCAVATION; E4610 PIPELINES, EXCEPT NATURAL GAS;  
 A General Engineering Contractor;

**Licenses**  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

---

**Firm ID** 29224  
**Firm/DBA Name** RD CONSTRUCTION GENERAL ENGINEERING, INC.  
**Address Line1** 1026 MEADOW VIEW COURT  
**Address Line2**  
**City** CORONA  
**State** CA  
**Zip Code1** 92880  
**Zip Code2**  
**Mailing Address Line1** 1026 MEADOWVIEW COURT  
**Mailing Address Line2**  
**Mailing City** CORONA  
**Mailing State** CA  
**Mailing Zip Code1** 92880  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** rdconst69@netzero.com  
**Contact Name** RUBEN DIAZ  
**Area Code** ( 951 )  
**Phone Number** 279-5020 *no answer*  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 951 )  
**Fax Phone Number** 279-5020  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 238110; 238120;

**ACDBE NAICS**

**Work Codes** C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND;

**Licenses**  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

---

**Firm ID** 37693  
**Firm/DBA Name** S.T. RHOADES CONSTRUCTION, INC.  
**Address Line1** 8585 COMMERCIAL WAY  
**Address Line2**  
**City** REDDING  
**State** CA  
**Zip Code1** 96002  
**Zip Code2**  
**Mailing Address Line1** P O BOX 494520  
**Mailing Address Line2**  
**Mailing City** REDDING  
**Mailing State** CA  
**Mailing Zip Code1** 96049  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** steve@strhoadesinc.com  
**Contact Name** STEVE RHOADES  
**Area Code** ( 530 )  
**Phone Number** 223-9322 *no bid - Jason*  
**Alt Area Code** ( )  
**Alt Phone Number**

**Fax Area Code** ( 530 )  
**Fax Phone Number** 223-9222  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 02; 03; 04; 05; 06; 08; 09; 11; 12; 14; 17; 18; 23; 25; 26; 29; 31; 32; 34; 45; 46; 47; 51; 52; 53; 57; 58;  
**Districts** 01; 02; 03; 09; 10;  
**DBE NAICS** 237110; 237310; 237990; 238110; 238910;

**ACDBE NAICS**

**Work Codes**

C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1901 ROADWAY EXCAVATION; C1910 GRADING; C2066 TEMPORARY EROSION CONTROL; C2201 FINISHING ROADWAY; C2602 AGGREGATE BASE; C3600 PENETRATION TREATMENT & PRIME COAT; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFORCING FABRIC; C8001 TEMPORARY FENCING; C8852 SWPPP Planning;

**Licenses**

A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

**Trucks**

**Gender**

M

**Ethnicity**

NATIVE AMERICAN

**Firm Type**

DBE

**Firm ID**

33099

**Firm/DBA Name**

SCHOTKA CONSTRUCTION INC

**Address Line1**

5555 NAPA VALLEJO HWY

**Address Line2**

**City**

AMERICAN CANYON

**State**

CA

**Zip Code1**

94503

**Zip Code2**

**Mailing Address Line1**

**Mailing Address Line2**

**Mailing City**

**Mailing State**

**Mailing Zip Code1**

**Mailing Zip Code2**

**Certification Type**

DBE

**E-Mail**

dschotka@aol.com

**Contact Name**

DIANE SCHOTKA

**Area Code**

( 707 )

**Phone Number**

265-6977

**Alt Area Code**

( )

**Alt Phone Number**

**Fax Area Code**

( 707 )

**Fax Phone Number**

265-6856

**Agency Name**

SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY

**Counties**

01; 07; 17; 21; 23; 26; 28; 34; 38; 41; 43; 48; 49; 57;

**Districts**

01; 03; 04; 09;

**DBE NAICS**

237990; 238110; 238120; 238910; 238990;

*message*

**ACDBE NAICS**

**Work Codes**

C1200 CONSTRUCTION AREA SIGNS; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C9980 DEMOLITION;

**Licenses**

A General Engineering Contractor; HAZ Hazardous Waste;

**Trucks**

**Gender**

F

**Ethnicity**

CAUCASIAN

**Firm Type**

DBE

**Firm ID**

9241

**Firm/DBA Name**

SITWORKS CONSTRUCTION, INC

**Address Line1**

3634 BICKERSTAFF ST

**Address Line2**

**City**

LAFAYETTE

**State**

CA

94549

**Zip Code1**  
**Zip Code2**  
**Mailing Address Line1** PO BOX 1324  
**Mailing Address Line2**  
**Mailing City** LAFAYETTE  
**Mailing State** CA  
**Mailing Zip Code1** 94549  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E-Mail** kdesena@linkzone.com  
**Contact Name** KENT DESENA  
**Area Code** ( 925 )  
**Phone Number** 284-1437  
**Alt Area Code** ( ) *message*  
**Alt Phone Number**  
**Fax Area Code** ( 925 )  
**Fax Phone Number** 256-8357  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 01; 06; 07; 09; 10; 15; 16; 17; 20; 21; 22; 23; 24; 27; 28; 29; 31; 34; 35; 38; 39; 40; 41; 43; 44; 45; 48; 49; 50;  
**Districts** 51; 52; 53; 57; 58;  
**DBE NAICS** 01; 02; 03; 04; 05; 06; 10;  
 237310; 238110; 238120; 238910; 238990;

**ACDBE NAICS**

**Work Codes** C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;  
 C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570  
 STEEL CRIB WALL; C9980 DEMOLITION;  
**Licenses** A General Engineering Contractor;

**Trucks**  
**Gender** M  
**Ethnicity** ASIAN PACIFIC  
**Firm Type** DBE

---

**Firm ID** 32232  
**Firm/DBA Name** STATEWIDE STRIPES, INC  
**Address Line1** 7320 MISSION GORGE ROAD  
**Address Line2**  
**City** SAN DIEGO  
**State** CA  
**Zip Code1** 92120  
**Zip Code2**  
**Mailing Address Line1** P.O. BOX 600710  
**Mailing Address Line2**  
**Mailing City** SAN DIEGO  
**Mailing State** CA  
**Mailing Zip Code1** 92160  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E-Mail** dawn@statewidestripes.com  
**Contact Name** DAVID BRILHANTE  
**Area Code** ( 858 )  
**Phone Number** 560-6887  
**Alt Area Code** ( ) *no bid.*  
**Alt Phone Number**  
**Fax Area Code** ( 858 )  
**Fax Phone Number** 560-0158  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 238320; 238990; 561990;

**ACDBE NAICS**

**Work Codes**

C1522 RESET, ADJUST ROADWAY ITEMS; C5900 CLEAN & PAINT STEEL; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C9854 PAINTING STRUCTURES; C9906 SANDBLASTING;  
 C32 Parking and Highway Improvement Contractor; C33 Painting and Decorating Contractor; D38 Sand and Water Blasting;

**Licenses**

**Trucks**

**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

---

**Firm ID** 39899  
**Firm/DBA Name** STONY CREEK GENERAL ENGINEERING  
**Address Line1** 5321 COUNTY RD 206  
**Address Line2**  
**City** ORLAND  
**State** CA  
**Zip Code1** 95963  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** luke@scgeinc.com  
**Contact Name** LUKE ANDREWS  
**Area Code** ( 530 )  
**Phone Number** 526-3191  
**Alt Area Code** ( ) *message*  
**Alt Phone Number**  
**Fax Area Code** ( 530 )  
**Fax Phone Number** 988-5092  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 04; 06; 08; 11; 12; 17; 18; 23; 25; 32; 34; 45; 46; 47; 49; 51; 52; 53; 57; 58;  
**Districts** 01; 02; 03; 04;  
**DBE NAICS** 237130; 237310; 237990; 238910;

**ACDBE NAICS**

**Work Codes**

C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1940 DITCHES EXCAVATION; C2065 IRRIGATION SYSTEM; C6200 ALTERNATIVE PIPE CULVERT;  
 A General Engineering Contractor;

**Licenses**

**Trucks**

**Gender** M  
**Ethnicity** NATIVE AMERICAN  
**Firm Type** DBE

---

**Firm ID** 42109  
**Firm/DBA Name** STORMWATER SPECIALISTS INC  
**Address Line1** 8698 ELK GROVE BLVD, SUITE 224  
**Address Line2**  
**City** ELK GROVE  
**State** CA  
**Zip Code1** 95624  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** Mary@stormwaterspecialists.com  
**Contact Name** MARY A LARSEN  
**Area Code** ( 916 )  
**Phone Number** 230-0370  
**Alt Area Code** ( ) *message*

**Alt Phone Number**  
**Fax Area Code** ( 916 )  
**Fax Phone Number** 405-4180  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 15; 16; 17; 18; 20; 21; 22; 23; 24; 25; 27; 28; 29; 31; 32; 34; 38; 39;  
 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;  
**Districts** 01; 02; 03; 04; 05; 06; 10;  
**DBE NAICS** 237110; 519190; 541611; 541618; 541620; 611430;

**ACDBE NAICS**

**Work Codes** C8700 CONSULTANT, NON ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8770  
 CONSTRUCTION MANAGEMENT; C8776 Construction Management - Other Heavy and Civil Construction;  
 C8794 Environmental - Water Quality; C8852 SWPPP Planning;  
**Licenses** A General Engineering Contractor;

**Trucks**  
**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

---

**Firm ID** 42433  
**Firm/DBA Name** TRAFFIC CONTROL PROS  
**Address Line1** 2440 STANWELL DRIVE, SUITE A  
**Address Line2**  
**City** CONCORD  
**State** CA  
**Zip Code1** 94520  
**Zip Code2**

**Mailing Address Line1**  
**Mailing Address Line2**

**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**

**Certification Type** DBE  
**EMail** estimating@tcpros.net  
**Contact Name** JEFFREY PIKE

**Area Code** ( 925 )  
**Phone Number** 270-4580  
**Alt Area Code** ( 925 )  
**Alt Phone Number** 522-3723  
**Fax Area Code** ( 925 )  
**Fax Phone Number** 405-3833  
**Agency Name** CITY OF FRESNO

*NO BID - JEFF*

**Counties** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 20; 21; 22; 23; 24; 27; 28; 29; 31; 32; 34;  
 35; 38; 39; 41; 43; 44; 45; 46; 47; 48; 50; 51; 53; 54; 55; 57;  
**Districts** 01; 02; 03; 04; 05; 06; 09; 10; 11;  
**DBE NAICS** 238990;

**ACDBE NAICS**

**Work Codes** C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1211 TRAFFIC  
 FLAGGERS;  
**Licenses** C31 Construction Zone Traffic Control Contractor;

**Trucks**  
**Gender** M  
**Ethnicity** NATIVE AMERICAN  
**Firm Type** DBE

---

**Firm ID** 27723  
**Firm/DBA Name** TUCKER TECHNOLOGY INC  
**Address Line1** 300 FRANK OGAWA PLAZA, STE 235  
**Address Line2**  
**City** OAKLAND  
**State** CA  
**Zip Code1** 94612  
**Zip Code2** 2703

**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** frank@tuckertech.com  
**Contact Name** FRANK TUCKER  
**Area Code** ( 510 )  
**Phone Number** 836-0422  
**Alt Area Code** ( ) *NO BID-TUCKER*  
**Alt Phone Number**  
**Fax Area Code** ( 510 )  
**Fax Phone Number** 836-2625  
**Agency Name** BAY AREA RAPID TRANSIT DISTRICT (BART)  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 238210; 517110; 518111; 518210; 532310; 532420; 541511; 541519; 541618; 561499; 811212;

**ACDBE NAICS**

**Work Codes**

C1201 TRAFFIC CONTROL SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C9858 RESIDENTIAL ELECTRICAL; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; I7350 MISC EQUIPMENT RENTAL & LEASING; I7370 COMPUTER & DATA PROCESSING SERVICES; I7371 COMPUTER PROGRAMMING; I7375 INFORMATION RETRIEVAL SYSTEMS; I7377 COMPUTER RENTAL AND LEASING; I7378 COMPUTER MAINTENANCE & REPAIR; I7380 MISC BUSINESS SERVICES; I8740 MANAGEMENT & PUBLIC RELATIONS;  
 C07 Low Voltage Systems Contractor;

**Licenses**

**Trucks**  
**Gender** M  
**Ethnicity** BLACK  
**Firm Type** DBE

**Firm ID** 38294  
**Firm/DBA Name** U.S. CONCRETE CONSTRUCTION, INC  
**Address Line1** 30634 HASLEY CANYON ROAD  
**Address Line2**  
**City** CASTAIC  
**State** CA  
**Zip Code1** 91384  
**Zip Code2**

**Mailing Address Line1**  
**Mailing Address Line2**

**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**

**Certification Type** DBE  
**EMail** les@us-concrete.net

**Contact Name** ULISES SALAZAR  
**Area Code** ( 661 )  
**Phone Number** 259-3522  
**Alt Area Code** ( )

**Alt Phone Number**  
**Fax Area Code** ( 661 )  
**Fax Phone Number** 799-1038

**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;  
**Districts** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;  
**DBE NAICS** 238110;

**ACDBE NAICS**

*NOT CURRENTLY BIDDING  
CALTRANS*

**Work Codes**

C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C2700 CEMENT TREATED BASE; C2800 CONCRETE BASE; C3901 ASPHALT CONCRETE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5136 REINFORCED CONCRETE CRIB WALL; C5180 SOUND WALL (MASONRY BLOCK - CONCRETE);  
 B General Building Contractor; C08 Concrete Contractor;

**Licenses**

**Trucks**

**Gender**

M

**Ethnicity**

HISPANIC

**Firm Type**

DBE

**Firm ID**

39166

**Firm/DBA Name**

V A P CONSTRUCTION INC.

**Address Line1**

15705 BIRCHWOOD ST

**Address Line2**

**City**

LA MIRADA

**State**

CA

**Zip Code1**

90638

**Zip Code2**

**Mailing Address Line1**

**Mailing Address Line2**

**Mailing City**

**Mailing State**

**Mailing Zip Code1**

**Mailing Zip Code2**

**Certification Type**

DBE

**E-Mail**

arvind@vapci.com

**Contact Name**

ARVIND PRASAD

**Area Code**

(714)

**Phone Number**

253-3270

**Alt Area Code**

( )

**Alt Phone Number**

**Fax Area Code**

(714)

**Fax Phone Number**

551-9420

**Agency Name**

DEPARTMENT OF TRANSPORTATION

**Counties**

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;

**Districts**

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;

**DBE NAICS**

237110; 237310; 237990; 238110;

*nota subcontractor  
per Arvind.*

**ACDBE NAICS**

**Work Codes**

C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT; C7301 CONCRETE CURB & SIDEWALK - MISC; C8000 FENCING CONTRACTOR; C8331 CONCRETE BARRIER;

**Licenses**

A General Engineering Contractor;

**Trucks**

**Gender**

M

**Ethnicity**

ASIAN SUBCONTINENT

**Firm Type**

DBE

**Firm ID**

1045

**Firm/DBA Name**

VALVERDE CONSTRUCTION, INC

**Address Line1**

10918 SHOEMAKER AVE

**Address Line2**

**City**

SANTA FE SPRINGS

**State**

CA

**Zip Code1**

90670

**Zip Code2**

**Mailing Address Line1**

P.O. BOX 3223

**Mailing Address Line2**

**Mailing City**

SANTA FE SPRINGS

**Mailing State**

CA

**Mailing Zip Code1**

90670

**Mailing Zip Code2**

**Certification Type**

DBE

**E-Mail** joev@valverdeconst.com  
**Contact Name** JOE A. VALVERDE  
**Area Code** ( 562 )  
**Phone Number** 906-1826  
**Alt Area Code** ( ) *NO Bid - Paula.*  
**Alt Phone Number**  
**Fax Area Code** ( 562 )  
**Fax Phone Number** 906-1918  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 237110;

**ACDBE NAICS**

**Work Codes**

C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C7160 ASBESTOS-CEMENT SEWER PIPE; C9980 DEMOLITION;

**Licenses**

A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor; C16 Fire Protection Contractor; C36 Plumbing Contractor;

**Trucks**

**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

---

**Firm ID** 27011  
**Firm/DBA Name** VINTAGE PAVING COMPANY, INC.  
**Address Line1** 119 MAIN STREET  
**Address Line2**  
**City** WINTERS  
**State** CA  
**Zip Code1** 95694  
**Zip Code2**  
**Mailing Address Line1** P O BOX 461  
**Mailing Address Line2**  
**Mailing City** WINTERS  
**Mailing State** CA  
**Mailing Zip Code1** 95694  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E-Mail** edc@vintagepavingco.com  
**Contact Name** EDWARD CARBAHAL  
**Area Code** ( 530 )  
**Phone Number** 795-0132 *NO Bid - TORI*  
**Alt Area Code** ( 530 )  
**Alt Phone Number** 681-7796  
**Fax Area Code** ( 530 )  
**Fax Phone Number** 795-5734  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 01; 02; 03; 04; 05; 06; 07; 09; 10; 11; 17; 21; 24; 28; 29; 31; 32; 34; 39; 45; 46; 48; 49; 50; 51; 52; 57; 58;  
**Districts** 01; 02; 03; 04; 06; 10;  
**DBE NAICS** 237310;

**ACDBE NAICS**

**Work Codes**

C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C7218 AIR-BLOWN MORTAR (SLOPE PAVING); C9980 DEMOLITION;

**Licenses**

A General Engineering Contractor;

**Trucks**

**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

---

**Firm ID** 41176  
**Firm/DBA Name** WALLACE STRUCTURES

**Address Line1** 2515 TAWNDALE LN  
**Address Line2**  
**City** HYDESVILLE  
**State** CA  
**Zip Code1** 95547  
**Zip Code2**  
**Mailing Address Line1** PO BOX 629  
**Mailing Address Line2**  
**Mailing City** FORTUNA  
**Mailing State** CA  
**Mailing Zip Code1** 95540  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E Mail** wallacestr@aol.com  
**Contact Name** ERIC WALLACE  
**Area Code** ( 707 )  
**Phone Number** 834-4992 *IF Bidding will send*  
**Alt Area Code** ( ) *Quote*  
**Alt Phone Number**  
**Fax Area Code** ( 707 ) *- ERIC*  
**Fax Phone Number** 768-3386  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29;  
**Districts** 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;  
**DBE NAICS** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;  
 237110; 237310; 237990; 238910;

**ACDBE NAICS**

**Work Codes**

C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION;  
 C8770 CONSTRUCTION MANAGEMENT; C8773 Construction Management - Highway, Street and Bridge  
 Construction; C8776 Construction Management - Other Heavy and Civil Construction;  
 A General Engineering Contractor; B General Building Contractor;

**Licenses**

**Trucks**

**Gender**

**Ethnicity**

**Firm Type**

M  
 HISPANIC  
 DBE

**Firm ID** 42610  
**Firm/DBA Name** WILLIS REBAR  
**Address Line1** 2333 COURAGE DRIVE, STE H, ROOM #9  
**Address Line2**  
**City** FAIRFIELD  
**State** CA  
**Zip Code1** 94585  
**Zip Code2**

**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type**

DBE  
 willisrebar@gmail.com

**Contact Name** RAYMOND WILLIS III  
**Area Code** ( 707 )  
**Phone Number** 419-5949  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 707 )  
**Fax Phone Number** 759-3483

*Bidding! :)*

**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 01; 03; 04; 05; 06; 07; 12; 21; 24; 28; 34; 38; 39; 41; 43; 48; 49; 50; 51; 58;  
**Districts** 01; 03; 04; 10;  
**DBE NAICS** 238120;

**ACDBE NAICS**

<b>Work Codes</b>	C5201 REINFORCING STEEL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL;
<b>Licenses</b>	C50 Reinforcing Steel Contractor;
<b>Trucks</b>	
<b>Gender</b>	M
<b>Ethnicity</b>	BLACK
<b>Firm Type</b>	DBE

---

<b>Firm ID</b>	38612
<b>Firm/DBA Name</b>	YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC
<b>Address Line1</b>	280 NEWHALL STREET
<b>Address Line2</b>	
<b>City</b>	SAN FRANCISCO
<b>State</b>	CA
<b>Zip Code1</b>	94124
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	yjones@ycat-c.com
<b>Contact Name</b>	YOLANDA JONES
<b>Area Code</b>	( 415 )
<b>Phone Number</b>	647-2682
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 415 )
<b>Fax Phone Number</b>	647-2683
<b>Agency Name</b>	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
<b>Counties</b>	01; 07; 12; 23; 28; 34; 38; 41; 48; 49; 50;
<b>Districts</b>	01; 03; 04; 10;
<b>DBE NAICS</b>	238290; 532412; 532490; 541219; 541611; 541618; 561110; 561410; 561499;

*Bidding*

**ACDBE NAICS**

<b>Work Codes</b>	C1200 CONSTRUCTION AREA SIGNS; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8801 Construction Project and Document Control; F5088 TRANSPORTATION EQUIPMENT & SUPPLIES; I7350 MISC EQUIPMENT RENTAL & LEASING; I8720 ACCOUNTING, AUDITING, & BOOKKEEPING; I8740 MANAGEMENT & PUBLIC RELATIONS;
<b>Licenses</b>	
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	BLACK
<b>Firm Type</b>	DBE

[Back To Query Form](#)

**From: Compliance News Publishing Company**

<http://www.compliancencenews.com>

[info@compliancencenews.com](mailto:info@compliancencenews.com)

Tel: 562-439-2788 Fax: 562-439-1398

11 S. Termino, Suite 214, Long Beach, CA 90803

---

TO: MCM CONSTRUCTION, INC.

P.O. BOX 620

NORTH HIGHLANDS, CA, 95660

Phone: (916) 334-1221

Fax: (916) 334-0562

**RECEIPT for Ad: 57545**

Published on 06/02/2016

For Project:

Upgrade Bridge Rail Route 101- Willits

Caltrans Contract No. 01-293024

**Total Amount PAID: \$75.00**

**Compliance News Monthly Trade Journal**  
Publication Affidavit-Declaration of Publication -- State of California

<p>MCM CONSTRUCTION, INC. is seeking certified and qualified DBE subs and/or suppliers to provide Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Control, SWPPP, Temporary Erosion Control, Treated Wood Waste, Dust Control Plan, Removals/Demo, Polyester Concrete Overlay, Bridge Removal, Clearing and Grubbing, Backfill Material, HMA, HMA Dike, Furnish Ready Mix, Drill and Bond Dowel, Rebar, Rock Slope Protection, Railing and Barrier, Striping and Marking, Marker for Upgrade Bridge Rail Route 101- Willits Caltrans Contract No. 01-293024 in Willits ,CA</p> <p>MCM is an Equal Opportunity Employer and A Union Contractor. Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes.</p>	<p>Contact: Ron Burch P.O. BOX 620 NORTH HIGHLANDS,CA,95660 Phone:(916) 334-1221 Fax:(916) 334-0562 Email:mpena@mcmconstructioninc.com</p> <p>Bid Due on:06/14/2016 at 02:00 PM Solicitation Number: 01-293024</p>
--	--

The MCM CONSTRUCTION, INC. Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.  
Located Online at: [http://www.compliancencenews.com/classified\\_monthly](http://www.compliancencenews.com/classified_monthly)

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Thu Jun 02 21:13:19 +0000 2016

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

## Compliance News Daily Focus Journal

Publication Affidavit-Declaration of Publication -- State of California

<p>MCM CONSTRUCTION, INC. is seeking certified and qualified DBE subs and/or suppliers to provide Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Control, SWPPP, Temporary Erosion Control, Treated Wood Waste, Dust Control Plan, Removals/Demo, Polyester Concrete Overlay, Bridge Removal, Clearing and Grubbing, Backfill Material, HMA, HMA Dike, Furnish Ready Mix, Drill and Bond Dowel, Rebar, Rock Slope Protection, Railing and Barrier, Striping and Marking, Marker for Upgrade Bridge Rail Route 101- Willits Caltrans Contract No. 01-293024 in Willits ,CA</p> <p>MCM is an Equal Opportunity Employer and A Union Contractor. Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes.</p>	<p>Contact: Ron Burch P.O. BOX 620 NORTH HIGHLANDS,CA,95660 Phone:(916) 334-1221 Fax:(916) 334-0562 Email:mpena@mcmconstructioninc.com</p> <p>Bid Due on:06/14/2016 at 02:00 PM Solicitation Number: 01-293024</p>
--	--

The MCM CONSTRUCTION, INC. Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.  
Located Online at: [http://www.compliancencenews.com/classified\\_daily](http://www.compliancencenews.com/classified_daily)

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Thu Jun 02 21:13:19 +0000 2016

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

# MCM CONSTRUCTION, INC.

## LOG

Good Faith Effort for Bid Solicitation 01-293024  
Project: Upgrade Bridge Rail Route 101- Willits  
Caltrans Contract No. 01-293024

### Important Instructions

NOTE: If your bid-package includes form STD-840, you MUST write "See attached Log sections A, B, & C" on STD-840 and include STD-840 with your GFE documents.

- 1.) Read and complete Section A.
- 2.) We have completed Section B for you.
- 3.) Complete Section C by making follow-up phone calls to the firms listed below.  
->For DVBE firms, call at least 3 firms. ->For DBE, MBE, & WBE firms, call all of them.

### SPECIAL DIRECTIONS FOR CALTRANS PROJECTS:

As of June 1, 2010 Caltrans now requires primes that do not meet their UDBE & DBE goal to do the following:

1.
  - A. Go to the CalTrans project calendar webpage at <http://dap1.dot.ca.gov/hq/esc/oe/calendar> and log-in using your bid package registration and password.
  - B. Hit on the project number your bidding.
  - C. Hit "See Opt-in records".
  - D. Print this page. You must now contact these Opt-in DBE's as part of your search for participation.
2. Now hit your browser back-button and hit "Primes: Advertise for help" Be sure your listed in the CalTrans "Primes Seeking Assistance".

As of Sept. 2010, Caltrans suggests the following further steps to support Good Faith Effort (GFE).

1. Attend networking opportunity events at mandatory Caltrans pre-bids & district meetings. Include with your GFE, information that you attended the meeting along with the event brochure.
2. As you reach the bid opening date, ask yourself how likely you are to meeting the goal. If its apparent you may not, then do another GFE. This should be done 5 days of bid opening.

### SPECIAL DIRECTIONS FOR FEDERALLY FUNDED PROJECTS:

Review your bid documents and search for any references to the Small Business Administration (SBA) and the Minority Business Development Agency (MBDA). If the agencies are mentioned in the bid documents you MUST post your opportunity through their websites. Contact us for more details.

---

#### A. Awarding Department Contact Instructions

Many California Good-Faith Efforts may require the bidding contractor to CALL the awarding department or owner and talk with their Good-Faith representative. SEE YOUR CONTRACT DOCUMENTS FOR THIS TELEPHONE NO. Call it and record the result below.

#### Awarding Department Contact Action

MCM CONSTRUCTION, INC. contacted the awarding department issuing this contract at (tel number) \_\_\_\_\_ at (time) \_\_\_\_\_ on (date) \_\_\_\_\_ and discussed Good-Faith Effort with

(Awarding Department Contact) \_\_\_\_\_.

Remarks:(left message, etc.) \_\_\_\_\_.

Phone call was made by (Prime Rep's do \_signature) \_\_\_\_\_.

---

#### B. Federal, State, & Local Agencies Contacted

On 06/02/16, MCM CONSTRUCTION, INC. contacted:

1. Federal Agency: System for Award Management (SAM) at <https://www.sam.gov/portal/SAM/##11#1> at 09:13PM on 06/02/2016
  2. State Agency: Office of Small Business & DVBE Certification (OSDC) <http://www.pd.dgs.ca.gov/smbus> at 09:13PM on 06/02/2016
  3. California Unified Certification Program (CUCP) at <http://www.dot.ca.gov/ucp/GetLicenseForm.do> at 09:13PM on 06/02/2016
  4. Local referral organization: Compliance News ([www.compliancencenews.com](http://www.compliancencenews.com)) at 09:13PM on 06/02/2016
- 

See Next Page for Firms

**C. Summary of Firms Sent Bid Invitations**

16 total firms were sent invitations.

---

**Company Name:** Ka`pel Construction Inc  
**Address:** 691 PONY EXPRESS WAY, LOT 31  
BURNT RANCH, CA, 95573  
**Phone:** (530) 629-3300, **Fax:** (530) 629-3300

*duplicate*

**Work Categories:**

C1601 CLEARING & GRUBBING; C1801 DUST PALLIATIVE; C1901 ROADWAY EXCAVATION;  
C1910 GRADING; C1920 STRUCTURE EXCAVATION;

**Phone Solicitation Information**

**Date/s-Time/s Solicited by Phone:** \_\_\_\_\_

Person Contacted and Comments for Solicitation: 01-293024 Upgrade Bridge Rail Route 101- Willits  
Caltrans Contract No. 01-293024

---

**Company Name:** R.A. MARTIN CONSTRUCTORS, INC  
**Address:** 4418 ALTA MESA DR.  
REDDING, CA, 96002  
**Phone:** (530) 547-1717, **Fax:** (530) 547-2100

*duplicate*

**Work Categories:**

CLEARING & GRUBBING; ROADWAY EXCAVATION; STRUCTURE BACKFILL; DITCHES  
EXCAVATION; PIPELINES, EXCEPT NATURAL GAS;

**Phone Solicitation Information**

**Date/s-Time/s Solicited by Phone:** \_\_\_\_\_

Person Contacted and Comments for Solicitation: 01-293024 Upgrade Bridge Rail Route 101- Willits  
Caltrans Contract No. 01-293024

---

**Company Name:** PARMETER GENERAL ENGINEERS & SERVICES, INC.  
**Address:** 21025 KING RIDGE ROAD  
CAZADERO, CA, 95421  
**Phone:** (707) 566-7437, **Fax:** (707) 632-5074

*"please enter your remote access  
code"*

**Work Categories:**

Traffic Control System, All Other Support Services, 561990

**Phone Solicitation Information**

**Date/s-Time/s Solicited by Phone:** \_\_\_\_\_

Person Contacted and Comments for Solicitation: 01-293024 Upgrade Bridge Rail Route 101- Willits  
Caltrans Contract No. 01-293024

---

**Company Name:** WALLACE STRUCTURES  
**Address:** PO BOX 629  
FORTUNA, CA, 95540

Phone: (707) 834-4992, Fax: (707) 768-3386

**Work Categories:**

General Building Contractor General Engineering Contractor Wetland Construction , Construction Management, 237110, Water And Sewer Line And Related Structures Construction, Structure Excavation, Construction Management - Other Heavy And Civil Construction

**Phone Solicitation Information**

**Date/s-Time/s Solicited by Phone:** \_\_\_\_\_

Person Contacted and Comments for Solicitation: 01-293024 Upgrade Bridge Rail Route 101- Willits Caltrans Contract No. 01-293024

duplicate

---

**Company Name:** COLEMAN CONSTRUCTION

**Address:** 85 EAST HIGHWAY 20  
UPPERLAKE, CA, 95485

**Phone:** (707) 275-9016, **Fax:** (707) 275-9025

**Work Categories:**

CLEARING & GRUBBING; GRADING; STRUCTURE EXCAVATION; DITCHES EXCAVATION; FINISHING ROADWAY; BOTTOM DUMP TRUCKING; TRANSFER DUMP TRUCK; FLAT BED TRUCKING; WATER TRUCK ; END DUMP TRUCK; TRUCKER; DEMOLITION;

**Phone Solicitation Information**

**Date/s-Time/s Solicited by Phone:** \_\_\_\_\_

Person Contacted and Comments for Solicitation: 01-293024 Upgrade Bridge Rail Route 101- Willits Caltrans Contract No. 01-293024

duplicate

---

**Company Name:** PRUNUSKE CHATHAM, INC

**Address:** 400 MORRIS STREET SUITE G  
SESBASTOPOL, CA, 95472

**Phone:** (707) 824-4600, **Fax:** (707) 824-6854

**Work Categories:**

CONSULTANT, ENVIRONMENTAL; Environmental - Biological Studies; Environmental - Environmental Impact Assessment; Environmental - Water Quality; Environmental-Regulatory; Lead Compliance; SWPPP Planning; Biological Resources Studies;

**Phone Solicitation Information**

**Date/s-Time/s Solicited by Phone:** \_\_\_\_\_

Person Contacted and Comments for Solicitation: 01-293024 Upgrade Bridge Rail Route 101- Willits Caltrans Contract No. 01-293024

no bid

---

**Company Name:** Santos Excavating, Inc.

**Address:** 643 W. 4th Avenue  
Chico, CA, 95926

**Phone:** (530) 894-2274, **Fax:** (530) 894-7767

**Work Categories:**

duplicate

CLEARING & GRUBBING; ROADWAY EXCAVATION; STRUCTURE EXCAVATION; STRUCTURE BACKFILL; DITCHES EXCAVATION; STEEL STRUCTURES; STEEL CRIB WALL; DEMOLITION;

**Phone Solicitation Information**

**Date/s-Time/s Solicited by Phone:** \_\_\_\_\_

Person Contacted and Comments for Solicitation: 01-293024 Upgrade Bridge Rail Route 101- Willits  
Caltrans Contract No. 01-293024

---

**Company Name:** S.t. Rhoades Construction, Inc.

**Address:** 3468 Bechelli Lane, Suite E

Redding, CA, 96049

**Phone:** (530) 223-9322, **Fax:** (530) 223-9222

*duplicate*

**Work Categories:**

CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PLANE ASPHALT CONCRETE; ROADWAY EXCAVATION; GRADING; TEMPORARY EROSION CONTROL; FINISHING ROADWAY; AGGREGATE BASE; PENETRATION TREATMENT & PRIME COAT; SEAL COAT; ASPHALT CONCRETE; PAVING ASPHALT (ASPHALT CO

**Phone Solicitation Information**

**Date/s-Time/s Solicited by Phone:** \_\_\_\_\_

Person Contacted and Comments for Solicitation: 01-293024 Upgrade Bridge Rail Route 101- Willits  
Caltrans Contract No. 01-293024

---

**Company Name:** MANZANITA LANDSCAPING

**Address:** 859 Washington St Suite 198

RED BLUFF, CA, 96080

**Phone:** (530) 366-4333, **Fax:** (877) 601-9335

*mailbox full*

**Work Categories:**

Landscaping Grubbing Clearing Irrigation Mowing Tree Trimming Erosion Control 721029 - Facility Maintenance And Repair Services, Landscape & Horticultural Services, 561730, Landscaping Services

**Phone Solicitation Information**

**Date/s-Time/s Solicited by Phone:** \_\_\_\_\_

Person Contacted and Comments for Solicitation: 01-293024 Upgrade Bridge Rail Route 101- Willits  
Caltrans Contract No. 01-293024

---

**Company Name:** Bray Trucking

**Address:** 5959 Highway 175

Hopland, CA, 95449

**Phone:** (707) 744-1640, **Fax:** (707) 744-1630

*NO Bid - Tammy*

**Work Categories:**

Flat Bed Trucking, Water Transportation, Fire Suppression, Forestry, Trucking, Water Tender, Transfer Rock Class 2 Sand Dirt Gravel Permeable Hot Mix Asphalt Aggregate Base Remove U-dbe Wmbe Sbe Hub-zone 701516 - Forestry Industry 781018 - Road Cargo Tran

**Phone Solicitation Information**

**Date/s-Time/s Solicited by Phone:** \_\_\_\_\_

Person Contacted and Comments for Solicitation: 01-293024 Upgrade Bridge Rail Route 101- Willits  
Caltrans Contract No. 01-293024

---

**Company Name:** ARROW S COMPANY

**Address:** 177 CALIFORNIA AVENUE  
ARBUCKLE, CA, 95912

**Phone:** (707) 396-0073, **Fax:** (707) 437-2555

**Work Categories:**

Paving Asphalt (asphalt Concrete), Highway, Street, And Bridge Construction, 237310

*message*

**Phone Solicitation Information**

**Date/s-Time/s Solicited by Phone:** \_\_\_\_\_

Person Contacted and Comments for Solicitation: 01-293024 Upgrade Bridge Rail Route 101- Willits  
Caltrans Contract No. 01-293024

---

**Company Name:** GREGG SIMPSON TRUCKING

**Address:** 11 HIGHLAND CT  
UKIAH, CA, 95482

**Phone:** (707) 468-1654, **Fax:** (707) 468-7448

**Work Categories:**

General Engineering, Excavator, Dozer, Trucking, Roadway Construction Service, General Engineering  
251016 - Product And Material Transport Vehicles 781018 - Road Cargo Transport 801016 - Project  
Management, Trucker, 237310, Highway, Street, And Bridge Con

*duplicate*

**Phone Solicitation Information**

**Date/s-Time/s Solicited by Phone:** \_\_\_\_\_

Person Contacted and Comments for Solicitation: 01-293024 Upgrade Bridge Rail Route 101- Willits  
Caltrans Contract No. 01-293024

---

**Company Name:** Site Work Solutions, Inc

**Address:** 18981 Gravel Plant Rd  
Redding, CA, 96049

**Phone:** (530) 222-2229, **Fax:** (530) 222-3337

**Work Categories:**

Grading, Roadway Excavation, 237990, Other Heavy And Civil Engineering Construction, Subdividers &  
Developers

*Nobid-Francesca*

**Phone Solicitation Information**

**Date/s-Time/s Solicited by Phone:** \_\_\_\_\_

Person Contacted and Comments for Solicitation: 01-293024 Upgrade Bridge Rail Route 101- Willits  
Caltrans Contract No. 01-293024

---

**Company Name:** Bc Schmidt Construction, Inc.

**Address:** P.o. Box 1557  
Williams, CA, 95987

*duplicate*

**Phone:** (530) 473-5423, **Fax:** (530) 473-2749

**Work Categories:**

CONCRETE & CEMENT SUPPLIER; STEEL SUPPLIER; DOORS & FRAMES SUPPLIER; LUMBER SUPPLIER; BUILDING MATERIAL SUPPLIER; CLEARING & GRUBBING; ROADWAY EXCAVATION; STRUCTURE EXCAVATION; STRUCTURE BACKFILL; DITCHES EXCAVATION; STEEL STRUCTURES; STEEL CRIB WALL; CON

**Phone Solicitation Information**

**Date/s-Time/s Solicited by Phone:** \_\_\_\_\_

Person Contacted and Comments for Solicitation: 01-293024 Upgrade Bridge Rail Route 101- Willits  
Caltrans Contract No. 01-293024

---

**Company Name:** STONY CREEK GENERAL ENGINEERING

**Address:** 5321 COUNTY RD 206  
ORLAND, CA, 95963

*duplicate*

**Phone:** (530) 526-3191, **Fax:** (530) 988-5092

**Work Categories:**

CLEARING & GRUBBING; ROADWAY EXCAVATION; GRADING; DITCHES EXCAVATION; IRRIGATION SYSTEM; ALTERNATIVE PIPE CULVERT;

**Phone Solicitation Information**

**Date/s-Time/s Solicited by Phone:** \_\_\_\_\_

Person Contacted and Comments for Solicitation: 01-293024 Upgrade Bridge Rail Route 101- Willits  
Caltrans Contract No. 01-293024

---

**Company Name:** GREEN RIGHT O'WAY CONSTRUCTORS INC

**Address:** P O BOX 1119  
WILLITS, CA, 95490

**Phone:** (803) 414-0222, **Fax:** (707) 459-3400

*no longer Certified DBE*

**Work Categories:**

General Engineering, Tree Service, Hazardous Substance Removal Certification, Public Relations, 541820, Public Relations Agencies, Communications Services

**Phone Solicitation Information**

**Date/s-Time/s Solicited by Phone:** \_\_\_\_\_

Person Contacted and Comments for Solicitation: 01-293024 Upgrade Bridge Rail Route 101- Willits  
Caltrans Contract No. 01-293024

---

---

**Affidavit of Fax Solicitation**

The undersigned employee of Compliance News Publishing, located in the City of Long Beach, County of Los Angeles, and the State of California, declares that bid solicitation letters have been faxed to the following 16 firms listed below at 09:13PM on 06/02/2016. I am over the age of 18 years and a citizen of the United States. I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California.

**Henry Sprague III**

# MCM CONSTRUCTION, INC.

P.O. BOX 620  
NORTH HIGHLANDS, CA 95660  
Telephone: (916) 334-1221  
Fax: (916) 334-0562  
<http://www.mcmconstructioninc.com>

## INVITATION TO BID

June 02, 2016  
Ka`pel Construction Inc  
691 PONY EXPRESS WAY, LOT 31  
BURNT RANCH, CA, 95573

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

**Project:** Upgrade Bridge Rail Route 101- Willits  
Caltrans Contract No. 01-293024  
**Location:** Willits, CA  
**Bid Due Date:** 06/14/16 at 02:00 PM PST  
**Solicitation Number:** 01-293024  
**Contact:** Ron Burch

---

Quotes are needed for:

**Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Control, SWPPP, Temporary Erosion Control, Treated Wood Waste, Dust Control Plan, Removals/Demo, Polyester Concrete Overlay, Bridge Removal, Clearing and Grubbing, Backfill Material, HMA, HMA Dike, Furnish Ready Mix, Drill and Bond Dowel, Rebar, Rock Slope Protection, Railing and Barrier, Striping and Marking, Marker .**

---

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted. Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

---

### **Participation Response Form**

- We can participate in this contract  
TYPE OF SERVICE OR SUPPLIES: \_\_\_\_\_
- We cannot participate in the contract

\_\_\_\_\_  
Print Name of Business Owner

\_\_\_\_\_  
Signature

Date: \_\_\_\_\_

Please fax return this form by Jun 14, 2016  
with a copy of your certification to Ron Burch at (916) 334-0562



**MCM CONSTRUCTION, INC.**

P.O. BOX 620  
NORTH HIGHLANDS, CA 95660  
Telephone: (916) 334-1221  
Fax: (916) 334-0562  
http://www.mcmconstructioninc.com

**INVITATION TO BID**

June 02, 2016  
PARMETER GENERAL ENGINEERS & SERVICES, INC.  
21025 KING RIDGE ROAD  
CAZADERO, CA, 95421

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

**Project:** Upgrade Bridge Rail Route 101- Willits  
Caltrans Contract No. 01-293024  
**Location:** Willits, CA  
**Bid Due Date:** 06/14/16 at 02:00 PM PST  
**Solicitation Number:** 01-293024  
**Contact:** Ron Burch

---

Quotes are needed for:  
**Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Control, SWPPP, Temporary Erosion Control, Treated Wood Waste, Dust Control Plan, Removals/Demo, Polyester Concrete Overlay, Bridge Removal, Clearing and Grubbing, Backfill Material, HMA, HMA Dike, Furnish Ready Mix, Drill and Bond Dowel, Rebar, Rock Slope Protection, Railing and Barrier, Striping and Marking, Marker .**

---

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted. Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

---

**Participation Response Form**

- We can participate in this contract  
TYPE OF SERVICE OR SUPPLIES: \_\_\_\_\_
- We cannot participate in the contract

\_\_\_\_\_  
Print Name of Business Owner                      Signature

Date: \_\_\_\_\_

Please fax return this form by Jun 14, 2016  
with a copy of your certification to Ron Burch at (916) 334-0562

**MCM CONSTRUCTION, INC.**

P.O. BOX 620  
NORTH HIGHLANDS, CA 95660  
Telephone: (916) 334-1221  
Fax: (916) 334-0562  
<http://www.mcmconstructioninc.com>

**INVITATION TO BID**

June 02, 2016  
WALLACE STRUCTURES  
PO BOX 629  
FORTUNA, CA, 95540

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

**Project:** Upgrade Bridge Rail Route 101- Willits  
Caltrans Contract No. 01-293024  
**Location:** Willits, CA  
**Bid Due Date:** 06/14/16 at 02:00 PM PST  
**Solicitation Number:** 01-293024  
**Contact:** Ron Burch

Quotes are needed for:

**Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Control, SWPPP, Temporary Erosion Control, Treated Wood Waste, Dust Control Plan, Removals/Demo, Polyester Concrete Overlay, Bridge Removal, Clearing and Grubbing, Backfill Material, HMA, HMA Dike, Furnish Ready Mix, Drill and Bond Dowel, Rebar, Rock Slope Protection, Railing and Barrier, Striping and Marking, Marker .**

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted. Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

**Participation Response Form**

- We can participate in this contract  
TYPE OF SERVICE OR SUPPLIES: \_\_\_\_\_
- We cannot participate in the contract

\_\_\_\_\_  
Print Name of Business Owner

\_\_\_\_\_  
Signature

Date: \_\_\_\_\_

Please fax return this form by Jun 14, 2016  
with a copy of your certification to Ron Burch at (916) 334-0562

**MCM CONSTRUCTION, INC.**

P.O. BOX 620  
NORTH HIGHLANDS, CA 95660  
Telephone: (916) 334-1221  
Fax: (916) 334-0562  
http://www.mcmconstructioninc.com

**INVITATION TO BID**

June 02, 2016  
COLEMAN CONSTRUCTION  
85 EAST HIGHWAY 20  
UPPERLAKE, CA, 95485

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

**Project:** Upgrade Bridge Rail Route 101- Willits  
Caltrans Contract No. 01-293024  
**Location:** Willits, CA  
**Bid Due Date:** 06/14/16 at 02:00 PM PST  
**Solicitation Number:** 01-293024  
**Contact:** Ron Burch

---

Quotes are needed for:

**Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Control, SWPPP, Temporary Erosion Control, Treated Wood Waste, Dust Control Plan, Removals/Demo, Polyester Concrete Overlay, Bridge Removal, Clearing and Grubbing, Backfill Material, HMA, HMA Dike, Furnish Ready Mix, Drill and Bond Dowel, Rebar, Rock Slope Protection, Railing and Barrier, Striping and Marking, Marker .**

---

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted. Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

---

**Participation Response Form**

- We can participate in this contract  
TYPE OF SERVICE OR SUPPLIES: \_\_\_\_\_
- We cannot participate in the contract

\_\_\_\_\_  
Print Name of Business Owner

\_\_\_\_\_  
Signature

Date: \_\_\_\_\_

Please fax return this form by Jun 14, 2016  
with a copy of your certification to Ron Burch at (916) 334-0562

**MCM CONSTRUCTION, INC.**

P.O. BOX 620  
NORTH HIGHLANDS, CA 95660  
Telephone: (916) 334-1221  
Fax: (916) 334-0562  
<http://www.mcmconstructioninc.com>

**INVITATION TO BID**

June 02, 2016  
PRUNUSKE CHATHAM, INC  
400 MORRIS STREET SUITE G  
SESBASTOPOL, CA, 95472

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

**Project:** Upgrade Bridge Rail Route 101- Willits  
Caltrans Contract No. 01-293024  
**Location:** Willits, CA  
**Bid Due Date:** 06/14/16 at 02:00 PM PST  
**Solicitation Number:** 01-293024  
**Contact:** Ron Burch

Quotes are needed for:

**Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Control, SWPPP, Temporary Erosion Control, Treated Wood Waste, Dust Control Plan, Removals/Demo, Polyester Concrete Overlay, Bridge Removal, Clearing and Grubbing, Backfill Material, HMA, HMA Dike, Furnish Ready Mix, Drill and Bond Dowel, Rebar, Rock Slope Protection, Railing and Barrier, Striping and Marking, Marker .**

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted. Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

**Participation Response Form**

- We can participate in this contract  
TYPE OF SERVICE OR SUPPLIES: \_\_\_\_\_
- We cannot participate in the contract

\_\_\_\_\_  
Print Name of Business Owner

\_\_\_\_\_  
Signature

Date: \_\_\_\_\_

Please fax return this form by Jun 14, 2016  
with a copy of your certification to Ron Burch at (916) 334-0562

**MCM CONSTRUCTION, INC.**

P.O. BOX 620  
NORTH HIGHLANDS, CA 95660  
Telephone: (916) 334-1221  
Fax: (916) 334-0562  
http://www.mcmconstructioninc.com

**INVITATION TO BID**

June 02, 2016  
Santos Excavating, Inc.  
643 W. 4th Avenue  
Chico, CA, 95926

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

**Project:** Upgrade Bridge Rail Route 101- Willits  
Caltrans Contract No. 01-293024  
**Location:** Willits, CA  
**Bid Due Date:** 06/14/16 at 02:00 PM PST  
**Solicitation Number:** 01-293024  
**Contact:** Ron Burch

Quotes are needed for:

**Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Control, SWPPP, Temporary Erosion Control, Treated Wood Waste, Dust Control Plan, Removals/Demo, Polyester Concrete Overlay, Bridge Removal, Clearing and Grubbing, Backfill Material, HMA, HMA Dike, Furnish Ready Mix, Drill and Bond Dowel, Rebar, Rock Slope Protection, Railing and Barrier, Striping and Marking, Marker .**

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted. Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

**Participation Response Form**

- ( ) We can participate in this contract  
TYPE OF SERVICE OR SUPPLIES: \_\_\_\_\_
- ( ) We cannot participate in the contract

\_\_\_\_\_  
Print Name of Business Owner

\_\_\_\_\_  
Signature

Date: \_\_\_\_\_

Please fax return this form by Jun 14, 2016  
with a copy of your certification to Ron Burch at (916) 334-0562

**MCM CONSTRUCTION, INC.**

P.O. BOX 620  
NORTH HIGHLANDS, CA 95660  
Telephone: (916) 334-1221  
Fax: (916) 334-0562  
<http://www.mcmconstructioninc.com>

**INVITATION TO BID**

June 02, 2016  
S.t. Rhoades Construction, Inc.  
3468 Bechelli Lane, Suite E  
Redding, CA, 96049

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

**Project:** Upgrade Bridge Rail Route 101- Willits  
Caltrans Contract No. 01-293024  
**Location:** Willits, CA  
**Bid Due Date:** 06/14/16 at 02:00 PM PST  
**Solicitation Number:** 01-293024  
**Contact:** Ron Burch

Quotes are needed for:

**Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Control, SWPPP, Temporary Erosion Control, Treated Wood Waste, Dust Control Plan, Removals/Demo, Polyester Concrete Overlay, Bridge Removal, Clearing and Grubbing, Backfill Material, HMA, HMA Dike, Furnish Ready Mix, Drill and Bond Dowel, Rebar, Rock Slope Protection, Railing and Barrier, Striping and Marking, Marker .**

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted. Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

**Participation Response Form**

- We can participate in this contract  
TYPE OF SERVICE OR SUPPLIES: \_\_\_\_\_
- We cannot participate in the contract

\_\_\_\_\_  
Print Name of Business Owner

\_\_\_\_\_  
Signature

Date: \_\_\_\_\_

Please fax return this form by Jun 14, 2016  
with a copy of your certification to Ron Burch at (916) 334-0562

**MCM CONSTRUCTION, INC.**

P.O. BOX 620  
NORTH HIGHLANDS, CA 95660  
Telephone: (916) 334-1221  
Fax: (916) 334-0562  
http://www.mcmconstructioninc.com

**INVITATION TO BID**

June 02, 2016  
MANZANITA LANDSCAPING  
859 washington st suite 198  
RED BLUFF, CA, 96080

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

**Project:** Upgrade Bridge Rail Route 101- Willits  
Caltrans Contract No. 01-293024  
**Location:** Willits, CA  
**Bid Due Date:** 06/14/16 at 02:00 PM PST  
**Solicitation Number:** 01-293024  
**Contact:** Ron Burch

Quotes are needed for:

**Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Control, SWPPP, Temporary Erosion Control, Treated Wood Waste, Dust Control Plan, Removals/Demo, Polyester Concrete Overlay, Bridge Removal, Clearing and Grubbing, Backfill Material, HMA, HMA Dike, Furnish Ready Mix, Drill and Bond Dowel, Rebar, Rock Slope Protection, Railing and Barrier, Striping and Marking, Marker .**

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted. Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

**Participation Response Form**

- We can participate in this contract  
TYPE OF SERVICE OR SUPPLIES: \_\_\_\_\_
- We cannot participate in the contract

\_\_\_\_\_  
Print Name of Business Owner

\_\_\_\_\_  
Signature

Date: \_\_\_\_\_

Please fax return this form by Jun 14, 2016  
with a copy of your certification to Ron Burch at (916) 334-0562

**MCM CONSTRUCTION, INC.**

P.O. BOX 620  
NORTH HIGHLANDS, CA 95660  
Telephone: (916) 334-1221  
Fax: (916) 334-0562  
<http://www.mcmconstructioninc.com>

**INVITATION TO BID**

June 02, 2016  
Bray Trucking  
5959 Highway 175  
Hopland, CA, 95449

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

**Project:** Upgrade Bridge Rail Route 101- Willits  
Caltrans Contract No. 01-293024  
**Location:** Willits, CA  
**Bid Due Date:** 06/14/16 at 02:00 PM PST  
**Solicitation Number:** 01-293024  
**Contact:** Ron Burch

Quotes are needed for:

**Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Control, SWPPP, Temporary Erosion Control, Treated Wood Waste, Dust Control Plan, Removals/Demo, Polyester Concrete Overlay, Bridge Removal, Clearing and Grubbing, Backfill Material, HMA, HMA Dike, Furnish Ready Mix, Drill and Bond Dowel, Rebar, Rock Slope Protection, Railing and Barrier, Striping and Marking, Marker .**

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted. Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

**Participation Response Form**

- We can participate in this contract  
TYPE OF SERVICE OR SUPPLIES: \_\_\_\_\_
- We cannot participate in the contract

\_\_\_\_\_  
Print Name of Business Owner

\_\_\_\_\_  
Signature

Date: \_\_\_\_\_

Please fax return this form by Jun 14, 2016  
with a copy of your certification to Ron Burch at (916) 334-0562

**MCM CONSTRUCTION, INC.**

P.O. BOX 620  
NORTH HIGHLANDS, CA 95660  
Telephone: (916) 334-1221  
Fax: (916) 334-0562  
http://www.mcmconstructioninc.com

**INVITATION TO BID**

June 02, 2016  
ARROW S COMPANY  
177 CALIFORNIA AVENUE  
ARBUCKLE, CA, 95912

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

**Project:** Upgrade Bridge Rail Route 101- Willits  
Caltrans Contract No. 01-293024  
**Location:** Willits, CA  
**Bid Due Date:** 06/14/16 at 02:00 PM PST  
**Solicitation Number:** 01-293024  
**Contact:** Ron Burch

Quotes are needed for:

**Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Control, SWPPP, Temporary Erosion Control, Treated Wood Waste, Dust Control Plan, Removals/Demo, Polyester Concrete Overlay, Bridge Removal, Clearing and Grubbing, Backfill Material, HMA, HMA Dike, Furnish Ready Mix, Drill and Bond Dowel, Rebar, Rock Slope Protection, Railing and Barrier, Striping and Marking, Marker .**

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted. Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

**Participation Response Form**

- We can participate in this contract  
TYPE OF SERVICE OR SUPPLIES: \_\_\_\_\_
- We cannot participate in the contract

\_\_\_\_\_  
Print Name of Business Owner

\_\_\_\_\_  
Signature

Date: \_\_\_\_\_

Please fax return this form by Jun 14, 2016  
with a copy of your certification to Ron Burch at (916) 334-0562

**MCM CONSTRUCTION, INC.**

P.O. BOX 620  
NORTH HIGHLANDS, CA 95660  
Telephone: (916) 334-1221  
Fax: (916) 334-0562  
http://www.mcmconstructioninc.com

**INVITATION TO BID**

June 02, 2016  
GREGG SIMPSON TRUCKING  
11 HIGHLAND CT  
UKIAH, CA, 95482

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

**Project:** Upgrade Bridge Rail Route 101- Willits  
Caltrans Contract No. 01-293024  
**Location:** Willits, CA  
**Bid Due Date:** 06/14/16 at 02:00 PM PST  
**Solicitation Number:** 01-293024  
**Contact:** Ron Burch

Quotes are needed for:

**Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Control, SWPPP, Temporary Erosion Control, Treated Wood Waste, Dust Control Plan, Removals/Demo, Polyester Concrete Overlay, Bridge Removal, Clearing and Grubbing, Backfill Material, HMA, HMA Dike, Furnish Ready Mix, Drill and Bond Dowel, Rebar, Rock Slope Protection, Railing and Barrier, Striping and Marking, Marker .**

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted. Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

**Participation Response Form**

- We can participate in this contract  
TYPE OF SERVICE OR SUPPLIES: \_\_\_\_\_
- We cannot participate in the contract

\_\_\_\_\_  
Print Name of Business Owner

\_\_\_\_\_  
Signature

Date: \_\_\_\_\_

Please fax return this form by Jun 14, 2016  
with a copy of your certification to Ron Burch at (916) 334-0562

# MCM CONSTRUCTION, INC.

P.O. BOX 620  
NORTH HIGHLANDS, CA 95660  
Telephone: (916) 334-1221  
Fax: (916) 334-0562  
<http://www.mcmconstructioninc.com>

## INVITATION TO BID

June 02, 2016  
Site Work Solutions, Inc  
18981 Gravel Plant Rd  
Redding, CA, 96049

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

**Project:** Upgrade Bridge Rail Route 101- Willits  
Caltrans Contract No. 01-293024  
**Location:** Willits, CA  
**Bid Due Date:** 06/14/16 at 02:00 PM PST  
**Solicitation Number:** 01-293024  
**Contact:** Ron Burch

---

Quotes are needed for:

**Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Control, SWPPP, Temporary Erosion Control, Treated Wood Waste, Dust Control Plan, Removals/Demo, Polyester Concrete Overlay, Bridge Removal, Clearing and Grubbing, Backfill Material, HMA, HMA Dike, Furnish Ready Mix, Drill and Bond Dowel, Rebar, Rock Slope Protection, Railing and Barrier, Striping and Marking, Marker .**

---

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted. Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

---

### **Participation Response Form**

- We can participate in this contract  
TYPE OF SERVICE OR SUPPLIES: \_\_\_\_\_
- We cannot participate in the contract

\_\_\_\_\_  
Print Name of Business Owner

\_\_\_\_\_  
Signature

Date: \_\_\_\_\_

Please fax return this form by Jun 14, 2016  
with a copy of your certification to Ron Burch at (916) 334-0562

# MCM CONSTRUCTION, INC.

P.O. BOX 620  
NORTH HIGHLANDS, CA 95660  
Telephone: (916) 334-1221  
Fax: (916) 334-0562  
<http://www.mcmconstructioninc.com>

## INVITATION TO BID

June 02, 2016  
Bc Schmidt Construction, Inc.  
P.o. Box 1557  
Williams, CA, 95987

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

**Project:** Upgrade Bridge Rail Route 101- Willits  
Caltrans Contract No. 01-293024  
**Location:** Willits, CA  
**Bid Due Date:** 06/14/16 at 02:00 PM PST  
**Solicitation Number:** 01-293024  
**Contact:** Ron Burch

---

Quotes are needed for:

**Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Control, SWPPP, Temporary Erosion Control, Treated Wood Waste, Dust Control Plan, Removals/Demo, Polyester Concrete Overlay, Bridge Removal, Clearing and Grubbing, Backfill Material, HMA, HMA Dike, Furnish Ready Mix, Drill and Bond Dowel, Rebar, Rock Slope Protection, Railing and Barrier, Striping and Marking, Marker .**

---

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted. Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

---

### **Participation Response Form**

- We can participate in this contract  
TYPE OF SERVICE OR SUPPLIES: \_\_\_\_\_
- We cannot participate in the contract

\_\_\_\_\_  
Print Name of Business Owner

\_\_\_\_\_  
Signature

Date: \_\_\_\_\_

Please fax return this form by Jun 14, 2016  
with a copy of your certification to Ron Burch at (916) 334-0562

**MCM CONSTRUCTION, INC.**

P.O. BOX 620  
NORTH HIGHLANDS, CA 95660  
Telephone: (916) 334-1221  
Fax: (916) 334-0562  
<http://www.mcmconstructioninc.com>

**INVITATION TO BID**

June 02, 2016  
STONY CREEK GENERAL ENGINEERING  
5321 COUNTY RD 206  
ORLAND, CA, 95963

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

**Project:** Upgrade Bridge Rail Route 101- Willits  
Caltrans Contract No. 01-293024  
**Location:** Willits, CA  
**Bid Due Date:** 06/14/16 at 02:00 PM PST  
**Solicitation Number:** 01-293024  
**Contact:** Ron Burch

Quotes are needed for:

**Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Control, SWPPP, Temporary Erosion Control, Treated Wood Waste, Dust Control Plan, Removals/Demo, Polyester Concrete Overlay, Bridge Removal, Clearing and Grubbing, Backfill Material, HMA, HMA Dike, Furnish Ready Mix, Drill and Bond Dowel, Rebar, Rock Slope Protection, Railing and Barrier, Striping and Marking, Marker .**

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted. Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

**Participation Response Form**

- We can participate in this contract  
TYPE OF SERVICE OR SUPPLIES: \_\_\_\_\_
- We cannot participate in the contract

\_\_\_\_\_  
Print Name of Business Owner

\_\_\_\_\_  
Signature

Date: \_\_\_\_\_

Please fax return this form by Jun 14, 2016  
with a copy of your certification to Ron Burch at (916) 334-0562

**MCM CONSTRUCTION, INC.**

P.O. BOX 620  
NORTH HIGHLANDS, CA 95660  
Telephone: (916) 334-1221  
Fax: (916) 334-0562  
http://www.mcmconstructioninc.com

**INVITATION TO BID**

June 02, 2016  
GREEN RIGHT O'WAY CONSTRUCTORS INC  
P O BOX 1119  
WILLITS, CA, 95490

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

**Project:** Upgrade Bridge Rail Route 101- Willits  
Caltrans Contract No. 01-293024  
**Location:** Willits, CA  
**Bid Due Date:** 06/14/16 at 02:00 PM PST  
**Solicitation Number:** 01-293024  
**Contact:** Ron Burch

---

Quotes are needed for:

**Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Control, SWPPP, Temporary Erosion Control, Treated Wood Waste, Dust Control Plan, Removals/Demo, Polyester Concrete Overlay, Bridge Removal, Clearing and Grubbing, Backfill Material, HMA, HMA Dike, Furnish Ready Mix, Drill and Bond Dowel, Rebar, Rock Slope Protection, Railing and Barrier, Striping and Marking, Marker .**

---

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted. Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

---

**Participation Response Form**

- We can participate in this contract  
TYPE OF SERVICE OR SUPPLIES: \_\_\_\_\_  
 We cannot participate in the contract

\_\_\_\_\_  
Print Name of Business Owner

\_\_\_\_\_  
Signature

Date: \_\_\_\_\_

Please fax return this form by Jun 14, 2016  
with a copy of your certification to Ron Burch at (916) 334-0562

**EXHIBIT "3" to MCM Construction, Inc. Good Faith Efforts Submittal  
Caltrans Contract No. 01-293024**

Item of Work	Provided Plans/ Specifications for Work Offered	Name of Selected Firm	DBE or Non	Name of Rejected Firm	Quote (\$)	Price Difference (\$)	Reason For Rejection
32	No	VALENTINE CORPORATION	NON	AUSTIN ENTERPRISE	\$14,444.00	N/A	VALENTINE CORPORATION QUOTED COMPLETE ITEM, AUSTIN ENTERPRISE PARTIAL, CANNOT COMPARE PRICE
51	No	CAMBLIN STEEL	NON	REBAR INTERNATIONAL	\$27,643.00	\$12,603.00	HIGH PRICE
42, 51	No	CAMBLIN STEEL	NON	WILLIS REBAR	\$18,716.00	\$956.00	HIGH PRICE
16, 20, 44, 45, 46, 47, 48, 49, 50	No	DIRT & AGGREGATE INTERCHANGE, INC.	DBE	FRANK MEDINA GENERAL ENGINEERING	\$112,855.00	\$69,515.00	HIGH PRICE

Please see attached quotes for names, addresses and phone numbers of selected & rejected firms.

EXHIBIT "3"



**VALENTINE**

**GENERAL ENGINEERING CONTRACTORS**



**SELECTED**

DIR # 100000 3272  
License # 229225

**PROPOSAL LETTER**

June 16, 2016

General Contractors – Estimating Department

Total Number of Pages: 2

Attention: ESTIMATING DEPARTMENT

Subject: **Cal Trans – Contract No. 01-293024 Cal Trans In Mendocino County 4.9 Miles South of Willits @ the South Willits Overhead Bldg 6/14/2016**

Estimating Department,

Valentine Corporation is pleased to provide a quotation for the subject project as defined by the below scope of work:

- Contract Plan Set revision dated 01/25/2016
- Specification Section 15-5.10 Carbon Fiber Reinforced Polymer
- Addendums: 001

BID ITEM	DESCRIPTION OF WORK	QUANTITY	UNIT PRICE	EXTENSION
32	Item Code 045310, Carbon Fiber Reinforced Polymer Strip per Plan Sheet 43, 46 and 47 of 49	5,200 LF	\$28.77	\$149,604.00

**INCLUSIONS:**

- All labor, materials and equipment for the specific items listed above
- Engineering for CFRP design
- Sawcutting

**EXCLUSIONS:**

- Price of a performance bond has been excluded from this price. If a performance bond is required for Valentine's work, one can be obtained at an additional cost of 1.0%
- Epoxy injection & concrete restoration / patching work
- Access to all work locations; All scaffolding, hoisting of all equipment and materials to be provided by GC
- Structural concrete and concrete restoration
- Traffic control and protective barriers at all work locations
- Dust control and ventilation measures for work locations to be provided by GC.
- Any utility removal and relocation necessary for CFRP work.
- Any lead or hazardous material removal / abatement.
- Delays related to inclement weather or other operations
- Providing any type of enclosure for inclement weather
- Any SWPP or QSP responsibilities

**VALENTINE CORPORATION**

111 PELICAN WAY • SAN RAFAEL, CA 94901 • P.O. BOX 9337 • SAN RAFAEL, CA 94912 • (415) 453-3732 • FAX (415) 457-5820

RECEIVED TIME JUN. 14. 1:19PM

- Place to dump slurry water debris onsite.
- The removal and handling of all hazardous materials (concrete wash out).
- GC to provide sandbagging of all inlets, drains, gutters, etc.
- GC to provide access to edge of deck for pull testing.
- Any off-shift, weekend or non-revenue hour work. All FRP works has been estimated at straight time work.
- Secured lay down area large enough to store all Valentine's material and equipment required to complete the scope of work.
- Testing, inspection & survey
- Sanitary facilities
- Source of power 110v/20A Power

**GENERAL CONDITIONS:**

- We have figured 2 mobilizations to complete the above work. Additional mobilizations to be charged out at \$3,500.00 ea
- Standard 40 hour per week straight time shifts for all work working M-Fr, day work
- Retentions not to exceed 10% and to be released 35 days after substantial completion of Valentine's work.
- Price predicated on GC providing subcontractor approximately 800 SF laydown
- Payment to be made in monthly progress billing and final payment (including release of retentions) to be made to Valentine no later than 35 days after completion of Valentine's work. Late accounts to accrue interest at a rate of 1% per month.
- In the event the parties become involved in litigation or arbitration with each other arising out of this agreement in which the services of an attorney or other expert are reasonably required, the prevailing party shall be compensated for the cost of its participation in such proceedings, including the cost incurred for attorney's fees and expert's fees.
- Price firm for 30 days, otherwise delays in award may result in material escalation costs

Sincerely,

Ricky Bagby  
Project Manager  
Cell 415-720-4527



FAX COVER SHEET

# AUSTIN ENTERPRISE

License #764893  
P. O. Box 81926  
Bakersfield, CA, 93380  
661-589-1001

Estimating FAX 661-589-9904  
Certified DBE/MBE/WBE/UDBE CT-013602  
DIR #1000001896

## REJECTED

<b>Send to:</b> MCM Construction	<b>From:</b> Ty
<b>Attention:</b> Estimating/Ron Burch	<b>Date:</b> June 14, 2016
<b>Fax number:</b> 916-334-0562	<b>Phone number:</b> 916-334-1221

- Urgent  
 Reply ASAP  
 Please comment  
 Please review  
 For your information

Total pages, including cover: 2  
Comments

**Project:** CDOT #01-293024  
Rt. 101, Mendocino County

**Bid Date:** June 14, 2016

*This transmission may contain confidential and/or privileged information. If you are not the addressee or authorized to receive this for the addressee, you must not use, copy, disclose or take any action based on this message or any information herein. If you have received this transmission in error, please advise the sender immediately by reply and destroy the material in its entirety. Thank you*

# AUSTIN ENTERPRISE

License #764893  
P. O. Box 81926  
Bakersfield, CA, 93380  
661-589-1001

Estimating FAX 661-589-9904  
Certified DBE/MBE/WBE/UDBE CT-013602  
DIR #1000001896

## **BID PROPOSAL**

**Project: CDOT # 01-293024  
Rt 101, Mendocino County**

**BID DATE: June 14, 2016**

### **BID ITEM # 32 / Jointed Plain Concrete Pavement (portion):**

5,200 lf Sawcut & vacuum recess slot for polymer strip.....\$2.72 / lf.....\$14,444.00

#### **Conditions:**

1. Contractor to supply traffic control as needed. **7 shifts required**
2. Contractor to provide layout and clear access to work area.
3. Contractor to provide water source and approved slurry disposal site.
4. One move in included. Additional at \$3,500.00 each.

Note\*  
Union Signatory  
Insurance: \$5,000,000.00 Liability  
No Bonding

# Camblin Steel

SELECTED

SERVICE, INC. SINCE 1954

Reinforcing Service ~ Contractor License CA#218839 NV#0042078 OR#191866 DIR Reg #1000003852  
 4175 Cincinnati ~ Rocklin, California 95765 Ph (916) 644-1300 Fax (916) 408-6999

## JOB PROPOSAL

TO: \_\_\_\_\_

DATE: 6/14/16

JOB & LOCATION: BRIDGE RAIL UPGRADE MENDOCINO COUNTY

ADDENDUMS:

PLANS: 01-293024

ITEM	INCLUDE	EXCLUDE	FURNISH	INSTALL	PRICE (tax inc.) U.N.O.
REBAR	X		X	X	
MASONRY REBAR		X			
MASONRY REBAR LAYOUT		X			
POST TENSION MATERIAL, LABOR		X			
CONSTRUCTION JOINT DOWELS		X			
GROUT DOWELS	X		X		
WELDED WIRE FABRIC		X			
LIFTING OR CHAIRING W.W.F.		X			
TIED & STOCKPILED ITEMS/ CAISSONS		X			
WELDING & REBAR WELDED TO MISC.		X			
ANCHOR BOLT TIES & ADDED REINF		X			
INSPECTION/TESTING/ENGINEERING		X			
HOISTING		X			
REBAR PROTECTION CAPS		X			
SITE REINFORCING		X			
LINES, GRADES & TEMPLATES		X			
			<b>TOTAL PRICE: \$17,760.00</b>		
	ADD ALTERNATES	ADDS	DEDUCT		
ITEM 42 - 1360 @ \$2.00					
ITEM 51 - 376' @ \$40.00				\$ 15.040	

THIS PROPOSAL IS SUBJECT TO REVISION OR WITHDRAWAL IF NOT ACCEPTED IN WRITING OR BY FACSIMILE TRANSMISSION WITHIN THIRTY (30) DAYS. THIS PROPOSAL IS CONDITIONED UPON OUR APPROVAL OF FINAL QUANTITIES, CONTRACT DOCUMENTS, INSURANCE AND BONDING REQUIREMENTS, AND CONSTRUCTION SCHEDULES. CAMBLIN STEEL SERVICE, INC. SHALL BE ENTITLED TO RECOVER ITS COLLECTION COSTS AND ATTORNEY'S FEES IF PAYMENT IS NOT MADE AS REQUIRED UNDER THE BUSINESS & PROFESSIONS CODE. CHANGE ORDER NUMBER/WRITTEN AUTHORIZATION IS REQUIRED PRIOR TO ANY EXTRA WORK BEING PERFORMED. UPON AWARDED JOB PLEASE PROVIDE ONE SET OF CONTRACT PLANS AND SPECS.

Price is subject to change if Material is not shipped within (90) days

Very Truly Yours,  
 Camblin Steel Service, Inc.

By: \_\_\_\_\_

THE UNDERSIGNED ACCEPTS THIS PROPOSAL AND AGREES TO PROVIDE THE NAME, ADDRESS AND PHONE NUMBER OF THE PROJECT OWNER, PROJECT LENDER AND GENERAL CONTRACTOR. THE UNDERSIGNED ALSO AGREES TO PROVIDE A COPY OF THE GENERAL CONTRACTOR'S PAYMENT BOND AND REQUIREMENTS ON INSURANCE, BONDING AND INDEMNITY BEFORE FINAL CONTRACT DOCUMENTS ARE SUBMITTED.

Dated: \_\_\_\_\_ ACCEPTED BY: \_\_\_\_\_ DATE: \_\_\_\_\_

RECEIVED TIME JUN. 14. 11:44AM



CA LIC #983536  
CUCP DBE FIRM #41306  
CA PWC REG #1000026003

REJECTED



BID PROPOSAL  
CONCRETE REINFORCING

PROJECT: 01-293024, MENDOCINO BRIDGE RAIL DATE: 6/14/2016  
TO: MCM Construction LOCATION: WILLITS, CA  
ATTENTION: Ron Burch ESTIMATE NO: E2016-123  
PHONE: 916.334.1221 EST. CONTACT: CHRIS CARVAJAL  
FAX: 916.334.0562 EST. PHONE: 408.613.8713

WE ARE SUBMITTING FOR YOUR CONSIDERATION, THE FOLLOWING BID FOR THE FURNISH & INSTALLATION OF THE REINFORCING STEEL ON THE ABOVE REFERENCED PROJECT. WE PROPOSE TO INSTALL REINFORCING STEEL IN ACCORDANCE WITH THE DRAWINGS AND SPECIFICATIONS INSOFAR AS THEY APPLY TO THE SCOPE OF WORK BEING QUOTED. THIS PROPOSAL IS NOT SUBJECT TO UPWARD OR DOWNWARD REVISION BY APPLICATION OF ANY ESCALATOR OR DE-ESCALATOR.

REBAR INTERNATIONAL RESERVES THE RIGHT TO RENEGOTIATE PRICE INCREASES FOR ANY MATERIAL SHIPMENTS AND OR PLACING AFTER 11/30/2016.

BID ITEM	DESCRIPTION	UoM	EST QTY	COST/UNIT	TOTAL
51	CONCRETE BARRIER (TYPE 732 MOD)	LF	376	\$ 73.519	\$ 27,643.00
<b>GRAND TOTAL</b>					<b>\$ 27,643.00</b>

NOTES:

PRICES ARE BASED ON A TOTAL OF LUMP SUM AND/OR UNIT PRICED ITEMS PER ATTACHED SHEET. WE RESERVE THE RIGHT TO MODIFY/NEGOTIATE AMENDMENTS TO ANY CUSTOMER ISSUED FORMS OF AGREEMENT AS REQUIRED TO PROPERLY DESCRIBE SCOPE OF WORK, PRICING, AND MUTUALLY AGREED TERMS AND CONDITIONS. NO BACK-CHARGES WILL BE ACCEPTED WITHOUT PRIOR WRITTEN AGREEMENT.

STANDARD CONDITIONS OF BID:

- PROPOSAL IS BASED ON A 5 DAY 40 HOUR WORKWEEK PER EMPLOYEE. WORKWEEK IS MONDAY - FRIDAY 6:00AM - 5:00PM.
- MATERIAL IS TO BE DETAILED, LISTED, FABRICATED, BUNDLED, AND SHIPPED PER THE RECOMMENDATIONS IN THE CRSI, AND SHALL COINCIDE WITH THE CONCRETE POUR JOINTS SUPPLIED BY CONTRACTOR.
- TERMS: NET CASH 30 DAYS. 1 1/2% LATE FEE PER MONTH AFTER 30 DAYS.
- PRICE IS FIRM FOR 30 DAYS FROM DATE OF PROPOSAL.
- PRICES IF SEPARATE ARE NOT FOR SEPARATE ACCEPTANCE.
- PRICE INCLUDES A 1-HOUR MAXIMUM FOR PRE-EMPLOYMENT SAFETY AND ORIENTATION.

DRAWINGS & SPECS:

DATED: 1-25-16  
DESCRIPTION: B11-55, 44, 45, 46, 47, 48, 49,  
ADDENDUM: 1  
SPECIFICATION: SECTION 52, CALIFORNIA STATE STANDARD SPECIFICATIONS 2010  
ENGINEER: G. SLOCUM

RECEIVED TIME JUN. 14. 11:55AM

SPECIFIC INCLUSIONS:

1. FURNISH AND INSTALL REINFORCING STEEL PER PLANS AND SPECS LISTED IN THIS PROPOSAL
2. DRILL AND BOND REINFORCING STEEL DELIVERED (FOB) TO THE JOBSITE AND HANDLED BY OTHERS
3. PRICING BASED ON ONE DELIVERY OF MATERIAL, IF GENERAL CONTRACTOR IS NOT READY FOR INSTALLED MATERIAL PROVISIONS WILL BE MADE TO STORE, AND DELIVER TO POINT OF PLACEMENT BY THE GENERAL CONTRACTOR WHEN MATERIAL IS REQUIRED

SPECIFIC EXCLUSIONS:

1. HOISTING (UNLESS OTHERWISE NOTED)
2. DRILLING OR GROUTING OF REINFORCING STEEL
3. RELOCATING OF PREVIOUSLY DELIVERED MATERIAL

STANDARD EXCLUSIONS:

1. ALL HOISTING (ADEQUATE, FULLY OPERATED HOISTING EQUIPMENT FOR PLACING OF ALL MATERIALS AND EQUIPMENT, INCLUDING PRE-TIED CAGES AND ASSEMBLIES TO BE PROVIDED BY CONTRACTOR).
2. CONTRACTOR WILL WITHHOLD NO MORE RETENTION FROM SUBCONTRACTOR THAN THE AMOUNT OF RETENTION THAT IS BEING WITHHELD FROM CONTRACTOR WITH REGARD TO SUBCONTRACTOR'S WORK, AND SHALL IMMEDIATELY REDUCE RETENTION WITHHELD FROM SUBCONTRACTOR, BY A LIKE PERCENTAGE, WHEN REDUCED TO CONTRACTOR BY THE OWNER. NO FUNDS SHALL BE RETAINED FOR FOB AND/OR TIED AND STOCKPILED MATERIALS.
3. SUBCONTRACTOR AGREES TO INDEMNIFY, DEFEND, AND SAVE HARMLESS CONTRACTOR AND THE OWNER FROM SUBCONTRACTOR'S PROPORTIONATE SHARE OF LIABILITY, AS DETERMINED BY THE FACTS AT THE TIME OF INJURY OR DAMAGE, AGAINST THOSE CLAIMS, DEBTS, DEMANDS, JUDGMENTS, AWARDS, LOSSES, LIABILITIES, INTEREST, ATTORNEY FEES, COSTS AND EXPENSES, RELATED THERETO, PROVIDED THAT SUCH CLAIMS ARE ATTRIBUTABLE TO BODILY INJURY, SICKNESS, DISEASE OR DEATH, OR TO INJURY TO OR DESTRUCTION OF TANGIBLE PROPERTY (OTHER THAN THE WORK ITSELF) TO THE EXTENT CAUSED BY THE NEGLIGENT ACTS OR OMISSIONS OF SUBCONTRACTOR OR ANYONE DIRECTLY OR INDIRECTLY EMPLOYED BY SUBCONTRACTOR. INDEMNIFICATION AND INSURANCE COVERAGE SHALL BE LIMITED TO CONTRACTOR AND OWNER ONLY.
4. INDEMNIFICATION, INSURANCE COVERAGE AND ANY WAIVERS OF SUBROGATION PROVIDED BY SUBCONTRACTOR SHALL NOT EXTEND TO ARCHITECTS, ENGINEERS, OR OTHER DESIGN PROFESSIONALS.
5. LINES & GRADE, AND RIGID TEMPLATES
6. ALL WELDING (UNLESS NOTED OTHERWISE)
7. ACCESS, EGRESS, SCAFFOLDING AND STAGING
8. DRILLING AND/OR GROUTING OF REBAR
9. PAYMENT/PERFORMANCE BONDS
10. SUPPORT & RISER STEEL
11. ELECTRICAL DUCT BANKS
12. UTILITIES FOR DRYSHACK
13. TASK LIGHTING
14. ELECTRICAL POWER AT THE WORK AREA(S)
15. SANITARY FACILITIES
16. REMOVAL OF TIE WIRE CLIPPINGS FROM WORK AREA
17. WIRE MESH (UNLESS NOTED OTHERWISE)
18. BLOCKING AND PULLING OF WIRE MESH
19. ALL REBAR SAFETY CAPS
20. AS-BUILT DRAWINGS
21. PROTECTION OF PROTRUDING REINFORCING STEEL
22. ALL REBAR ATTACHED TO STRUCTURAL STEEL
23. PAVING AND JOINT DOWELS (SMOOTH ROUND)
24. MATERIAL IS TO BE TRANSPORTED ADJACENT TO POUR BY OTHERS
25. ALL TESTING AND INSPECTIONS
26. CLEANING, REWORKING, OR CUTTING OF EXISTING REINFORCEMENT
27. MASONRY REINFORCEMENT OF ANY KIND
28. TRAFFIC CONTROL, OVER-LENGTH OR SPECIAL PERMITS RELATED TO TRAVEL AND ACCESS
29. GROUND WIRE AND ANY CATHODIC PROTECTION
30. MECHANICAL COUPLERS (UNLESS NOTED OTHERWISE)
31. CONCRETE POUR WATCHMAN
32. 3D OR BIM DETAILING
33. SETTING OF PRE-TIED SHAFTS OR CAGES
34. THIRD PARTY INVOICING PROCESSING FEES OR ENROLLMENT IN THIRD PARTY INVOICING SERVICES

REBAR INTERNATIONAL INC  
2021 LAS POSITAS COURT SUITE 129  
LIVERMORE, CA 94551-7308  
(925) 215-7322 OFFICE


01-293024, MENDOCINO BRIDGE RAIL  
6/14/2016  
PAGE 2 OF 3

ESTIMATOR: CHRIS CARVAJAL  
CELL: 408.613.8713

RECEIVED TIME JUN. 14. 11:55AM

- 35. SITE SECURITY
- 36. PATCHING OR DRYPACKING
- 37. ENGINEER STAMPED REBAR OR PT SHOP DRAWINGS
- 38. EPOXY OR GALVANIZED COATINGS

SUBMITTED BY:

  
\_\_\_\_\_  
JODIE YOUNT

ACCEPTED BY:

POSITION:

DATE:

\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_

# Camblin Steel

SERVICE, INC. SINCE 1954

SELECTED

Reinforcing Service ~ Contractor License CA#218839 NV#0042078 OR#191866 DIR Reg #1000003852  
 4175 Cincinnati ~ Rocklin, California 95765 Ph (916) 644-1300 Fax (916) 408-6999

**JOB PROPOSAL**

TO: \_\_\_\_\_ DATE: 6/14/16

JOB & LOCATION: BRIDGE RAIL UPGRADE MENDOCINO COUNTY

ADDENDUMS: \_\_\_\_\_ PLANS: 01-293024

ITEM	INCLUDE	EXCLUDE	FURNISH	INSTALL	PRICE (tax Inc.) U.N.O.
REBAR	X		X	X	
MASONRY REBAR		X			
MASONRY REBAR LAYOUT		X			
POST TENSION MATERIAL, LABOR		X			
CONSTRUCTION JOINT DOWELS		X			
GROUT DOWELS	X		X		
WELDED WIRE FABRIC		X			
LIFTING OR CHAIRING W.W.F.		X			
TIED & STOCKPILED ITEMS/ CAISSONS		X			
WELDING & REBAR WELDED TO MISC.		X			
ANCHOR BOLT TIES & ADDED REINF		X			
INSPECTION/TESTING/ENGINEERING		X			
HOISTING		X			
REBAR PROTECTION CAPS		X			
SITE REINFORCING		X			
LINES, GRADES & TEMPLATES		X			
			<b>TOTAL PRICE: \$17,760.00</b>		
		ADD ALTERNATES	ADDS	DEDUCT	
ITEM 42 - 1360 @ \$2.00					
ITEM 51 - 376' @ \$40.00					

THIS PROPOSAL IS SUBJECT TO REVISION OR WITHDRAWAL IF NOT ACCEPTED IN WRITING OR BY FACSIMILE TRANSMISSION WITHIN THIRTY (30) DAYS. THIS PROPOSAL IS CONDITIONED UPON OUR APPROVAL OF FINAL QUANTITIES, CONTRACT DOCUMENTS, INSURANCE AND BONDING REQUIREMENTS, AND CONSTRUCTION SCHEDULES. CAMBLIN STEEL SERVICE, INC. SHALL BE ENTITLED TO RECOVER ITS COLLECTION COSTS AND ATTORNEY'S FEES IF PAYMENT IS NOT MADE AS REQUIRED UNDER THE BUSINESS & PROFESSIONS CODE. CHANGE ORDER NUMBER/Written AUTHORIZATION IS REQUIRED PRIOR TO ANY EXTRA WORK BEING PERFORMED. UPON AWARDED JOB PLEASE PROVIDE ONE SET OF CONTRACT PLANS AND SPECS.

Price is subject to change if Material is not shipped within (90) days

Very Truly Yours,  
 Camblin Steel Service, Inc.

By: \_\_\_\_\_

THE UNDERSIGNED ACCEPTS THIS PROPOSAL AND AGREES TO PROVIDE THE NAME, ADDRESS AND PHONE NUMBER OF THE PROJECT OWNER, PROJECT LENDER AND GENERAL CONTRACTOR, THE UNDERSIGNED ALSO AGREES TO PROVIDE A COPY OF THE GENERAL CONTRACTOR'S PAYMENT BOND AND REQUIREMENTS ON INSURANCE, BONDING AND INDEMNITY BEFORE FINAL CONTRACT DOCUMENTS ARE SUBMITTED.

Dated: \_\_\_\_\_ ACCEPTED BY: \_\_\_\_\_ DATE: \_\_\_\_\_

REJECTED



Reinforcing Service

2333 Courage Drive. Ste. H #9 Fairfield CA. 94533

Phone: 707-419-5949 – Fax: 707-759-3483

DBE # 42610, SBE # 1751707, DIR # 1000005999, Veteran Owned & Operated

Job Proposal

To:	Date: 06/14/16
Job: 01-293024	Location: Mendocino County Willits
Addendums:	Plans: 01-293024

Item	Include	Exclude	Furnish	Install	Price (Tax included) UNO
Rebar	X		X	X	
Masonry Rebar		X			
Post Tension Material, Labor		X			
Construction Joint Dowels		X			
Grout Dowels	X		X		
Welded Wire Fabric		X			
Lifting or Chairing WWF		X			
Tied & Stockpiled Items/ Caissons		X			
Welding & Rebar Welded to Misc		X			
Anchor Bolt Ties & Added Reinforcing		X			
Inspection/ Testing/ Engineering		X			
Hoisting		X			
Rebar Protection Caps		X			
Site Reinforcing		X			
Lines, Grades, & Templates		X			
Includes Fabricated steel, Shop drawings,					<b>Total \$18,716.00</b>

Bid Breakdown	Add Alternates	Adds	Deduct
Item 42 1360# @ \$2.15 per			
Item 51 376# @ \$42.00 per			

This proposal is subject to revision or withdrawal if not accepted in writing or by facsimile transmission within (30) days. This proposal is conditioned upon our approval of final quantities, contract documents, insurance and bonding requirements, and construction schedules.

Willis Rebar shall be entitled to recover its collection costs and attorney's fees if payment is not made as required under the business and professions code.

Change order number/ written authorization is required prior to any extra work being performed.

Upon awarded job, please provide one set of contract plans and specs.

Price is subject to change if material is not shipped within (90) days.

By Raymond Willis III

Date 06/14/16

The undersigned accepts the proposal and agrees to provide the name, address, and phone number of the project owner, project lender, and general contractor.

The undersigned also agrees to provide a copy of the general contractor's payment bond and requirements on insurance, bonding, and indemnity before final contract documents are submitted.

Accepted By

Date



DIRT & AGGREGATE INTERCHANGE, INC.

# QUOTATION

SELECTED

DATE: 6/13/2016

TO: MCM CONSTRUCTION

Attn: ESTIMATOR

FAX: 916-334-0562

Project Name: 01-293024 UPGRADE BRIDGE RAIL  
 Owner: CALTRANS  
 Bid Date & Time: 6/14/16 2:00PM

Item	Description	Qty	U/M	Unit Price	Extended
16	Treated Wood Waste	3280	LBS	\$0.50	\$1,640.00
20	Remove Guardrail	220	LF	\$10.00	\$2,200.00
44	Midwest Guardrail System (Wood Post)	100	LF	\$70.00	\$7,000.00
45	Midwest Guardrail System (Slope Ret. Wall)	67	LF	\$100.00	\$6,700.00
48	Transition Railing (Type WB-31)	2	EA	\$4,500.00	\$9,000.00
49	End Anchor Assembly (Type SFT)	2	EA	\$2,000.00	\$4,000.00
50	Alternative In Line Terminal System	2	EA	\$3,900.00	\$7,800.00
55	Mobilization	1	LS	\$5,000.00	\$5,000.00
				<b>TOTAL:</b>	<b>\$43,340.00</b> ✓

**Stipulations:**

- Bond not included.
- No traffic control. No Survey Work.
- Excludes all excavation, fabric & backfill for item 45. Includes ONLY supply & installation of wood posts & guardrail panels.
- Excludes all dirt work and concrete work on guardrail items.
- Excludes erosion control.
- Price based on 1 mobilization to project.
- Extra mobilization = \$5,000.00 per mobilization.
- 6 Working days.
- CA Contractor # 507828
- CA DBE # CT-000020
- CA DIR# 1000010905

Due to continued and unpredictable increases in material costs and resulting delays in delivery of such materials, the prices and delivery dates quoted herein will automatically expire thirty (30) days from the above date, unless accepted in writing prior to that date.

Thank you for your consideration.

DIRT and AGGREGATE INTERCHANGE, INC.

Signed: William Smith

*We are a Minority Business Enterprise*

OR DBE #493, OR CCB# 26599, WA CCB# DIRTAL192NP, WA DBE# D4 M0700 781  
 20905 NE Sandy Blvd, Fairview, OR 97024 Phone: 503-861-5093 Fax: 503-669-1192

RECEIVED TIME JUN. 13. 12:29PM

FRANK MEDINA GENERAL ENGINEERING  
 10096 AHART ROAD  
 OROVILLE, CA 95966  
 OFFICE - 530-743-0744; FAX - 530-743-9352

REJECTED

PROPOSAL

State Lic # 644373 Class A C13 C31 roxanne.medina@att.net

Certified DBE: CT014717 7/1/16 expires  
 Certified SBE: 8270  
 Certified ESBE: FRM5425230P

Laborers Local 185  
 Operators Local 3  
 Air Quality Compliant  
 Public Work Registration  
 #1000005534

FAXED ON 06/14/16  
 Bid Date: 06/14/16

PROJECT: 01-293024

Addendums: 0 Freight Included: Yes Sales Tax Included: Yes  
 Quote Valid: 30 Days Permits: No Construction Staking: No USA: No  
 Traffic Control: 0 Back Charges: No Retention Withheld: No Bond Premium: 2 1/2 %  
 Prevail Wage: YES Union: YES HazMat/Lead Compliance: NO

ANY QUESTIONS CONTACT ROXANNE VIA EMAIL

Item No.	Item	Item Price	Unit	Qty	Total
16	TREATED WOOD WASTE	1.00	LF	3280	\$3,280.00
20	REMOVE GUARDRAIL	15.00	LF	220	\$3,300.00
44	MIDWEST GRD RL WOOD	125.00	LF	100	\$12,500.00
45	MIDWEST GRD RL WALL	225.00	LF	67	\$15,075.00
46	VEGETATION CNTR MIN CRT	65.00	SQYD	180	\$11,700.00
47	TUBULAR BICYCLE RAIL	125.00	LF	376	\$47,000.00
48	TRANSITION RAIL WB 31	5000.00	EA	2	\$10,000.00
49	END ANC ASSEM SFT	1000.00	EA	2	\$2,000.00
50	ALT IN LINE TERM SYSTEM	4000.00	EA	2	\$8,000.00
			TOTAL		\$112,855.00

FRANK MEDINA GENERAL ENGINEERING  
10096 AHART ROAD  
OROVILLE, CA. 95966  
OFFICE 530-743-0744  
FAX 530-743-9352  
ROXANNE.MEDINA@ATT.NET

01-293024

- \*\*\* Quote is based on all items.
- \*\*\* Contractor is to provide Traffic Control per quote, per Item, if needed.
- \*\*\* Excluding any Painting or Electrical work on any items.
- \*\*\* Quote includes 3 Mobilizations. Additional mobilizations to be charged at \$1000.00 ea.
- \*\*\* Quote is based on Regular Shift hours M-F. Weekends, Holidays, and Night Work subject to wage.
- \*\*\*Stand by time: \$250.00 per hour excluding Weekend or Holiday Hours.
- \*\*\* Shop drawings: Contractor to supply drawings where applicable. General to verify and return same, approved, signed, and dated. Material fabrication will not be initiated prior to the receipt of the approved and signed shop drawings.
- \*\*\*Backcharges: General acknowledges that Contractor will not accept any backcharges unless prior mutual agreement is made in writing. Contractor reserves the right to repair and or replace any defective material at their discretion without liability from any circumstance.

DESCRIPTION OF OUTREACH	DATES	LOCATION (IF APPLICABLE)	RESULTS
Listed on Caltrans "Primes Seeking Assistance"	6/2/2016-Date of Bid	Caltrans Website, 01-293024	MADE GOAL
Posted ads through Weekly Bid Flash & Construction Star (updated as needed by addendums)	6/2/16-Date of Bid	ebidboard.com	MADE GOAL
Posted ad through dbesoutreach.com, Web Bulletin Focus Ad (Updated as needed by addendums)	6/2/2016-Date of Bid	dbesoutreach.com	MADE GOAL
Posted ad through dbesoutreach.com, Web Bulletin Trade Ad (updated as needed by addendums)	6/2/2016-Date of Bid	dbesoutreach.com	MADE GOAL
Ads posted in Daily Construction Service-Northern California	6/3, 6/6, 6/7, 6/8	Daily Construction Service Publication	MADE GOAL
Listed as Bidder in Daily Construction Service Free Ads	5/27/2016-Date of Bid	Daily Construction Service Publication	MADE GOAL
Sent copy of solicitation to American Indian Chamber of Commerce by email and USPS	6/2/2016	Los Angeles, CA	MADE GOAL
Sent copy of solicitation to California Black Chamber of Commerce by email and USPS	6/2/2016	Sacramento, CA	MADE GOAL
Sent copy of solicitation to California Hispanic Chamber of Commerce by Fax and USPS	6/2/2016	Sacramento, CA	MADE GOAL
Sent copy of solicitation to Latin Business Association (Southern California by Fax and USPS	6/2/2016	Sacramento, CA	MADE GOAL
Sent copy of solicitation to Latin Business Association (Northern California) by Fax and USPS	6/2/2016	Sacramento, CA	MADE GOAL
Faxed Solicitation Letter to DBE firms from Caltrans CUCP Database	6/3/2016	MCM Main Office North Highlands, CA	MADE GOAL, SEE EXHIBIT 2

EXHIBIT "4"

Sent ad to firms from Compliance News Publishing & Database	6/2/2016	compliancenes.com	MADE GOAL, SEE EXHIBIT 2
Called firms who had not yet responded to fax from CUCP Database	6/7/2016	MCM Main Office North Highlands, CA	MADE GOAL, SEE EXHIBIT 2
Called firms who had not yet responded to fax from Compliance News	6/7/2016	MCM Main Office North Highlands, CA	MADE GOAL, SEE EXHIBIT 2

Home → Construction Contract Awards → **Advertised Projects This Week**

Listing for all primes seeking assistance with project 01-293024. 8 results found.

---

**Contractor:** Steelhead Constructors, Inc **Contact:** Kelly Knight

**Address:** 2940 Innsbruck Drive Redding, CA 96003

**Phone:** 5302266400 **Fax:** 5302266401 **Email:** [kelly@steelheadconstructors.com](mailto:kelly@steelheadconstructors.com)

**Services needed:** We are requesting quotes from all qualified subcontractors and suppliers, including all certified DVBE/DBE/MBE/WBE/MB subcontractor. We are soliciting quotes for (including but not limited to): Prepare Concrete Bridge Deck Surface, Refinish Bridge Deck, Furnish Polyester Concrete Overlay, Carbon Fiber Reinforced Polymer Strip, Midwest Guardrail System (Wood Post), Midwest Guardrail System (Slope Retaining Wall), Tubular Bicycle Railing, Transition Railing (Type WB-31), End Anchor Assembly (Type SFT), Alternative In-Line Terminal System, Concrete Barrier (Type 732 Modified), 4? Thermoplastic Traffic Stripe, 4? Thermoplastic Traffic Stripe (Broken 36-12), and Pavement Marker (Retroreflective-Recessed). The quotations may be broken down into comparable units as reasonably necessary. Steelhead will work with suppliers and subcontractors to identify opportunities and break down items into economically feasible units.

**Requirements:** Steelhead Constructors, Inc. (Steelhead) will be bidding the referenced project as a prime contractor. Plans and specifications for this project may be viewed on the Caltrans Website, at your local builder's exchange and are available for review in our office. If you require additional information regarding the requirements of the contract, please don't hesitate to call our office. In order that we may give your bid maximum consideration, please supply us with a FAX letter prior to the bid describing the scope of your work. Steelhead is an Equal Employment Opportunity Employer. We encourage and actively solicit proposals from DVBE, DBE, MBE, WBE, DBE and MB subcontractors and suppliers on all our projects. All qualified DVBE, DBE, MBE, WBE, and MB subcontractors must be registered and certified by the California Department of Transportation. Steelhead is signatory to Operating Engineers, Laborers, Carpenters and Cement Masons Unions. All subcontractors must possess a current contractor's license, insurance, and workers' compensation coverage meeting Steelhead's requirements and will be required to sign Steelhead's Subcontract Agreement. Performance and payment bonds up to 100% may be required for the full amount of the subcontract price. Prior to the bid, upon request, you can contact our office if you require assistance in bonding, lines of credit, insurance, obtaining necessary equipment, supplies, materials or services etc., which may be required by the Owner. Please contact our office and advise us if you are interested in bidding on this project.

**Date posted:** 05/16/2016

---

**Contractor:** American Civil Constructors West Coast LLC **Contact:** Andrew Keough

**Address:** 2990 Bay Vista Court Benicia CA 94510

**Phone:** 707-746-8028 **Fax:** 707-747-0593 **Email:** [akeough@accbuilt.com](mailto:akeough@accbuilt.com)

**Services needed:** ACC West Coast would like to encourage all DBE companies whom are classified to perform any of the following scopes of work to submit quotes for this project. Scopes include, but are not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type III Barricade, Striping & Removal, Pavement Markers, Channelizer (Surface Mounted), PCMS Board Rental (LS), Temporary Railing (Type K), Temporary Crash Cushion System, Job Site Management, Prepare WPCP Program, Temporary Drainage Inlet Protection, Temporary Concrete Washout, Treated Wood Waste, Dust Control Plan (Naturally Occurring Asbestos), Repair Spalled Surface Area, Remove Marker, Remove Guardrail, Remove AC Dike, Relocate Temporary Railing (Type K), Relocate Temporary Crash Cushion System, Prepare Concrete Bridge Deck Surface, Refinish Bridge Deck, Furnish Polyester Concrete Overlay Material, Carbon Fiber Reinforced Polymer Strip, Bridge Removal (Portion), Clearing and Grubbing (LS), Structure Excavation (Bridge), Structure Backfill (Bridge), Slurry Cement Backfill, HMA (Type A), Place HMA Dike (Type F), Structural Concrete (Bridge), Drill and Bond Dowel, Bar Reinforcing Steel (Bridge), Rock Slope Protection Fabric (Class 8), Midwest Guardrail System (Wood Post, Slope Retaining Wall), Vegetation Control (Minor Concrete), Tubular Bicycle Railing, Transition Railing (Type WB-31), End Anchor Assembly (Type SFT), Alternative In-Line Terminal System, Concrete Barrier (Type 732 Modified), Construction

Rentals, Misc. Construction Supplies. We will also consider subcontracting other scopes of work offered by interested companies.

**Requirements:** ACC will work with interested subcontractors to identify opportunities to break down items into economically feasible packages. Please call to discuss how ACC West Coast can assist you in your bonding, credit and/or insurance needs. Assistance may include, but is not limited to: Contacting bonding and/or insurance companies on your behalf, arranging with sureties incremental or phased bonding, obtaining necessary equipment, supplies and/or materials. Subcontractors may be required to provide a bond and must have a valid contractor's license and current insurance coverage that meets ACC and project requirements. Selected subcontractors will be required to sign our standard subcontractor agreement. Please fax quotes no later than 10:00am on bid day. If you have any questions, please contact the project estimator. Plans and Specifications may be viewed at our Benicia office. Quotes must include inclusions and exclusions, and must be valid for a minimum of 60 days following the bid date. ACC is an equal opportunity employer.

**Date posted:** 05/16/2016

---

**Contractor:** Bugler Construction **Contact:** Glenn Bugler

**Address:** 4847 Hopyard Road, Suite 4 No. 395 Pleasanton, CA, 94588

**Phone:** (925) 416-0700 **Fax:** (925)416-7746 **Email:** [BUGLERCONST@COMCAST.NET](mailto:BUGLERCONST@COMCAST.NET)

**Services needed:** Equipment rental, construction area signs, traffic control, temporary and final pavement markings, PCMS, K Rail, prepare WPCP, job site management, MBGR end treatments, install asphalt dike, carbon fiber reinforced polymer strip, bridge removal (portion), reinforcing steel, tubular railing, concrete barrier (732 modified)

**Requirements:** Bugler is signatory to the Carpenters, Laborers, Operating Engineers and Cement Mason Unions. Subcontractors must possess a current California Contractors License, be registered with the DIR and have insurance that meets contract requirements. 100% performance and payment bonds may be required. Bugler will provide assistance in obtaining bonding and insurance. Bugler will also provide assistance in obtaining access to lines of credit, equipment, supplies, materials or other technical assistance to all potential subcontractors and suppliers. Bugler is willing to break out any reasonable portions of work to facilitate all subcontractors and suppliers the opportunity to participate. Plans and specifications are available for viewing at our Pleasanton Office and at [http://dot.ca.gov/hq/esc/oe/weekly\\_ads/all\\_advertised.php](http://dot.ca.gov/hq/esc/oe/weekly_ads/all_advertised.php). Bugler will work cooperatively with qualified firms seeking work on this project and is an equal opportunity employer.

**Date posted:** 05/23/2016

---

**Contractor:** Granite Construction **Contact:** Terry Richards

**Address:** 1324 S. State Street, Ukiah, CA 95482

**Phone:** 707-467-4100 **Fax:** 707-467-4143 **Email:** [terry.richards@gcinc.com](mailto:terry.richards@gcinc.com)

**Services needed:** Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Lead Compliance Plan; Construction Area Signs; Traffic Control System; Temporary Pavement Marking (Paint) & Traffic Stripe (Tape); Surface Mounted Channelizer; Portable Changeable Message Sign; Temporary Crash Cushion System; Prepare WPCP; Temporary Drainage Inlet Protection; Treated Wood Waste; Dust Control Plan (Naturally Occurring Asbestos); Remove Marker; Remove Guardrail; Remove Temporary Pavement Marking; Remove Thermoplastic Traffic Stripe; Remove Temporary Traffic Stripe (Paint & Tape); Remove AC Dike; Relocate Temporary Crash Cushion System; Prepare Concrete Bridge Deck Surface; Refinish Bridge Deck; Furnish Polyester Concrete Overlay; Carbon Fiber Reinforced Polymer Strip; Place HMA Dike (Type F); Bar Reinforcing Steel (Bridge); Midwest Guardrail System; Vegetation Control; Tubular Bicycle Railing; Transition Railing (Type WB-31); End Anchor Assembly; Alt. In-Line Terminal System; Concrete Barrier; Thermoplastic Traffic Stripe; Retroreflective-Recessed Pavement Marker; Trucking & Material Hauling. Quotations will be broken down into comparable packages as reasonably necessary. Granite will work with interested subcontractors to identify opportunities to break down items into economically feasible packages

**Requirements:** For any bid proposal submitted on or after March 1, 2015 and any contract for

public work entered into on or after April 1, 2015, the following registration requirements apply: Every Subcontractor is required to be registered to perform public work pursuant to Section 1725.5 of the Public Contract Code (?Section 1725.5?). No Contractor or Subcontractor shall be qualified to bid on, be listed in a bid proposal pursuant to Section 4104 of the Public Contract Code, or engage in the performance of any contract for public work, unless currently registered to perform public work pursuant to Section 1725.5. No bid shall be accepted nor any subcontract entered into without proof of the Subcontractor's current registration to perform public work pursuant to Section 1725.5. Granite Construction Company (Granite) is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Plans and specifications are available for viewing at our office located at 1324 S. State Street, Ukiah, CA 95482. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an equal opportunity employer. Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed.

**Date posted:** 05/24/2016

---

**Contractor:** Valentine Corporation **Contact:** Valorie McCauley

**Address:** 111 Pelican Way San Rafael, CA 94901

**Phone:** 415-453-3732 **Fax:** 415-457-5820 **Email:** [vmccauley@valentinecorp.com](mailto:vmccauley@valentinecorp.com)

**Services needed:** Valentine Corporation is committed to working with all qualified subcontractors, and would like to encourage all DBE companies whom are qualified to perform any of the following scopes of work to submit quotes for this project. Scopes include, but are not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type III Barricade, Striping & Removal, Pavement Markers, Channelizer (Surface Mounted), PCMS Board Rental (LS), Temporary Railing (Type K), Temporary Crash Cushion System, Job Site Management, Prepare WPCP Program, Temporary Drainage Inlet Protection, Temporary Concrete Washout, Treated Wood Waste, Dust Control Plan (Naturally Occurring Asbestos), Repair Spalled Surface Area, Remove Marker, Remove Guardrail, Remove AC Dike, Relocate Temporary Railing (Type K), Relocate Temporary Crash Cushion System, Prepare Concrete Bridge Deck Surface, Refinish Bridge Deck, Furnish Polyester Concrete Overlay Material, Carbon Fiber Reinforced Polymer Strip, Bridge Removal (Portion), Clearing and Grubbing (LS), Structure Excavation (Bridge), Structure Backfill (Bridge), Slurry Cement Backfill, HMA (Type A), Place HMA Dike (Type F), Structural Concrete (Bridge), Drill and Bond Dowel, Bar Reinforcing Steel (Bridge), Rock Slope Protection Fabric (Class 8), Midwest Guardrail System (Wood Post, Slope Retaining Wall), Vegetation Control (Minor Concrete), Tubular Bicycle Railing, Transition Railing (Type WB-31), End Anchor Assembly (Type SFT), Alternative In-Line Terminal System, Concrete Barrier (Type 732 Modified), Construction Rentals, Misc.

Construction Supplies. We will also consider subcontracting other scopes of work offered by interested companies. Requirements: Valentine Corporation will break items of work into smaller items to facilitate DBE contracting, a. Please call to discuss how we may assist you in your bonding, credit and/or insurance needs. Assistance may include, but is not limited to: Contacting bonding and/or insurance companies on your behalf, arranging with sureties incremental or phased bonding, obtaining necessary equipment, supplies and/or materials. Subcontractors may be required to provide a bond and must have a valid contractor's license and current insurance coverage that meets Valentine Corporation and project requirements. Selected subcontractors will be required to sign our standard subcontractor agreement. Please fax quotes no later than Noon on bid day. If you have any questions, please contact the project estimator. Plans and Specifications may be viewed at our San Rafael office. Quotes must include inclusions and exclusions, and must be valid for a minimum of 60 days following the bid date. Valentine Corporation is an equal opportunity employer.

**Requirements:** Valentine Corporation is committed to working with all qualified sub contractors on this project. We are available to assist with technical, bonding, and general questions. Bonds may

be required, if so Valentine is available to assist. We will break bid items into smaller parts to facilitate DBE participation. Please include your DIR number with your quote. You may view plans and specs at your local builders' exchange, or at our office 111 Pelican Way San Rafael, between 8am - 3pm Monday - Friday. Or if you would like us to send you a set of plans and specs please contact us.

**Date posted:** 05/25/2016

---

**Contractor:** MCM Construction, Inc. **Contact:** Marlena Pena

**Address:** 6413 32nd Street, P.O. Box 620, North Highlands CA 95660

**Phone:** (916) 334-1221 **Fax:** (916) 334-0562 **Email:** [mpena@mcmconstructioninc.com](mailto:mpena@mcmconstructioninc.com)

**Services needed:** Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Control, SWPPP, Temporary Erosion Control, Treated Wood Waste, Dust Control Plan, Removals/Demo, Polyester Concrete Overlay, Bridge Removal, Clearing and Grubbing, Backfill Material, HMA, HMA Dike, Furnish Ready Mix, Drill and Bond Dowel, Rebar, Rock Slope Protection, Railing and Barrier, Striping and Marking, Marker

**Requirements:** Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not to exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.

**Date posted:** 06/02/2016

---

**Contractor:** West Coast Structures, Inc. dba Western Structures **Contact:** Wolf Delgado

**Address:** 6005 Tyler St. Riverside, CA 92503

**Phone:** 951-352-4300 **Fax:** 951-509-9390 **Email:** [wdelgado4300@sbcglobal.net](mailto:wdelgado4300@sbcglobal.net)

**Services needed:** WESTERN STRUCTURES IS REQUESTING QUOTES FROM ALL QUALIFIED SUBCONTRACTORS AND SUPPLIERS INCLUDING CERTIFIED DBE FIRMS FOR THE FOLLOWING ITEMS OF WORK, INCLUDING BUT NOT LIMITED TO: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (TAPE), TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY CONCRETE WASHOUT, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS), REPAIR SPALLED SURFACE AREA, REMOVE MARKER, REMOVE GUARDRAIL, REMOVE TEMPORARY PAVEMENT MARKING (PAINT), REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE TEMPORARY TRAFFIC STRIPE (TAPE), REMOVE TEMPORARY TRAFFIC STRIPE (PAINT), REMOVE ASPHALT CONCRETE DIKE, RELOCATE TEMPORARY RAILING (TYPE K), RELOCATE TEMPORARY CRASH CUSHION SYSTEM, PREPARE CONCRETE BRIDGE DECK SURFACE, REFINISH BRIDGE DECK SQFT 140 30 153227 FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, CARBON FIBER REINFORCED POLYMER STRIP, BRIDGE REMOVAL (PORTION), CLEARING AND GRUBBING, STRUCTURE EXCAVATION (BRIDGE), STRUCTURE BACKFILL (BRIDGE), SLURRY CEMENT BACKFILL, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE F), STRUCTURAL CONCRETE, BRIDGE, DRILL AND BOND DOWEL, BAR REINFORCING STEEL (BRIDGE), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MIDWEST GUARDRAIL SYSTEM (WOOD POST), MIDWEST GUARDRAIL SYSTEM (SLOPE RETAINING WALL), VEGETATION CONTROL (MINOR CONCRETE), TUBULAR BICYCLE RAILING, TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, CONCRETE BARRIER (TYPE 732

MODIFIED), 4" THERMOPLASTIC TRAFFIC STRIPE, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MOBILIZATION

**Requirements:** Western Structures is a union signatory contractor. Subcontractors must have a current contractors license and insurance coverage that meets Western Structures requirements. Plans and Specifications are available for viewing at Western Structures office located at 6005 Tyler Street, Riverside CA 92503 or by viewing at [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/oe\\_project.php?q=01-293024](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=01-293024) Western Structures is an equal opportunity employer. Assistance such as bonding, insurance and/or necessary supplies and materials is available. Quotations will be broken down into comparable packages as reasonably necessary. DBE contractors are encouraged to submit quotations.

**Date posted:** 06/03/2016

**Contractor:** Mercer-Fraser Company **Contact:** Brianna Beaton

**Address:** PO Box 1006 Eureka, CA 95502

**Phone:** (707) 443-6371 **Fax:** (707) 443-0277 **Email:** [brianna@mercerfraser.com](mailto:brianna@mercerfraser.com)

**Services needed:** Mercer-Fraser is currently requesting quotes from all qualified DBE subcontractors and/or suppliers for the following items of work: LEAD COMPLIANCE PLAN CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM TYPE III BARRICADE TEMPORARY PAVEMENT MARKING TEMPORARY TRAFFIC STRIPE (TAPE) TEMPORARY TRAFFIC STRIPE (PAINT) CHANNELIZER (SURFACE MOUNTED) PORTABLE CHANGEABLE MESSAGE SIGN TEMPORARY RAILING TEMPORARY CRASH CUSHION SYSTEM PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY DRAINAGE INLET PROTECTION TEMPORARY CONCRETE WASHOUT TREATED WOOD WASTE DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS) REPAIR SPALLED SURFACE AREA REMOVE MARKER REMOVE GUARDRAIL REMOVE TEMPORARY PAVEMENT MARKING (PAINT) REMOVE THERMOPLASTIC TRAFFIC STRIPE REMOVE TEMPORARY TRAFFIC STRIPE (TAPE) REMOVE TEMPORARY TRAFFIC STRIPE (PAINT) REMOVE ASPHALT CONCRETE DIKE RELOCATE TEMPORARY RAILING (TYPE K) RELOCATE TEMPORARY CRASH CUSHION SYSTEM PREPARE CONCRETE BRIDGE DECK SURFACE REFINISH BRIDGE DECK FURNISH POLYESTER CONCRETE OVERLAY PLACE POLYESTER CONCRETE OVERLAY CARBON FIBER REINFORCED PLYMER STRIP BRIDGE REMOVAL (PORTION) CLEARING & GRUBBING STRUCTURE EXCAVATION (BRIDGE) STRUCTURE BACKFILL (BRIDGE) SLURRY CEMENT BACKFILL HOT MIX ASPHALT (TYPE A) PLACE HOT MIX ASPHALT DIKE (TYPE F) STRUCTURAL CONCRETE BRIDGE DRILL AND BOND DOWEL BAR REINFORCING STEEL (BRIDGE) ROCK SLOPE PROTECTION FABRIC (CLASS 8) MIDWEST GUARDRAIL SYSTEM (WOOD POST) MIDWEST GAURDRAIL SYSTEM (SLOPE RETAINING WALL) VEGETATION CONTROL (MINOR STRUCTURE) TUBULAR BICYCLE RAILING TRANSITION RAILING (TYPE WB-31) END ANCHOR ASSEMBLY (TYPE SFT) ALTERNATIVE IN-LINE TERMINAL SYSTEM CONCRETE BARRIER (TYPE 732 MODIFIED) 4" THERMOPLASTIC TRAFFIC STRIPE 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)

**Requirements:** Mercer-Fraser Company will work with interested subcontractors to identify opportunities to break down items into economically feasible packages. Mercer-Fraser Company is a union signatory contractor. Subcontractors must possess a current contractor's license, worker's compensation and insurance coverage during the entire length of the prime contract. 100% Performance and Payment Bonds may be required. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing. All Subcontractors will be required to sign our standard Subcontract Agreement. Plans and specifications are available for viewing at our office or you may call Mercer-Fraser Company for further assistance. Please call if assistance is needed in obtaining bonding, insurance, equipment, materials and supplies. Mercer-Fraser Company intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will consider all bids that may be submitted.

**Date posted:** 06/06/2016



## Marlena Pena

---

**From:** The Weekly Bid Flash [support@theweeklybidflash.com]  
**Sent:** Thursday, June 02, 2016 1:59 PM  
**To:** Marlena Pena  
**Subject:** Weekly Bid Flash DBE Ad Affidavit - UPGRADE BRIDGE RAIL ROUTE 101- WILLITS CALTRANS CONTRACT NO. 01-293024

### Proof of Publishing Affidavit

To Whom It May Concern:

Be it known that this is a sworn affidavit that **MCM Construction, Inc.** did place an advertisement we published on **1/1/2016** in our nationwide publications, Construction Star, Inc. and The Weekly Bid Flash, seeking Certified Disadvantaged subcontractors and/or material suppliers for the project **UPGRADE BRIDGE RAIL ROUTE 101- WILLITS CALTRANS CONTRACT NO. 01-293024**.

A copy of the advertisement is below:

Date Of Advertisement Placement: 6/2/2016 1:59:19 PM

MCM Construction, Inc.  
An Equal Opportunity Employer,  
is requesting quotations from all qualified  
**DBE**

sub-contractors and material suppliers for the following project:

UPGRADE BRIDGE RAIL ROUTE 101- WILLITS CALTRANS CONTRACT NO. 01-293024

City/Location: **WILLITS**  
County: **Mendocino**

Owner: **STATE OF CALIFORNIA DEPT OF TRANSPORTATION**

Bid Date: Tuesday 6/14/2016 at 2:00 PM

We are requesting bids for the following trades and/or supplies:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Control, SWPPP, Temporary Erosion Control, Treated Wood Waste, Dust Control Plan, Removals/Demo, Polyester Concrete Overlay, Bridge Removal, Clearing and Grubbing, Backfill Material, HMA, HMA Dike, Furnish Ready Mix, Drill and Bond Dowel, Rebar, Rock Slope Protection, Railing and Barrier, Striping and Marking, Marker

Bid documents can be viewed at or obtained from:

Please contact Marlena Stockton at [mpena@mcmconstructioninc.com](mailto:mpena@mcmconstructioninc.com) or (916) 334-1221x242

Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not to exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.

MCM Construction, Inc.  
PO Box 620  
North Highlands, CA 95660  
**Phone:** (916) 334-1221 **Fax:** (916) 334-0562  
Marlena Pena  
[mpena@mcmconstructioninc.com](mailto:mpena@mcmconstructioninc.com)

Published on 1/1/2016 1:00:00 AM  
by The Weekly Bid Flash and The Construction Star  
Trade and Focus Publications  
located at [www.theweeklybidflash.com](http://www.theweeklybidflash.com) and [www.constar1.com](http://www.constar1.com)  
Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date


Our publication is a listed approved source by the State of CA , Dept. of General Services, Office of Small Business Certification & Resources, in its Resource Packet.

Since, 1989 our firm has been proud to help businesses reach Certified Disadvantaged firms statewide.

If you should need any further information, please do not hesitate to contact us at 800-479-5314.

Thank you again!

Construction Bidboard Inc.  
11622 El Camino Real, Suite 100  
San Diego, CA 92130  
[www.theweeklybidflash.com](http://www.theweeklybidflash.com) 800-479-5314



# GOOD FAITH EFFORT OUTREACH REPORT

---

## MCM Construction, Inc.

### OUTREACH INFO.

---

PROJECT NAME	Upgrade Bridge Rail Route 101- Willits
CONTRACT NO.	01-293024
Bid Due Date/Time	Jun 14, 2016 @ 2:00 PM
OUTREACH BY	DBESOUTREACH, INC. WWW.DBESOUTREACH.COM
ON BEHALF OF	MCM Construction, Inc.
CONTACT INFO	<b>PHONE</b> : 916-334-1221 ( 242 ) <b>FAX</b> : 916-334-0562
CONTACT PERSON	Marlena Stockton
CONTACT E-MAIL	mpena@mcmconstructioninc.com
GOAL REQUIRED	5% DBE
ONLINE ADS	TWO WEB ADS: FOCUS AD, TRADE AD
ADDITIONAL EFFORT	Check the box if you are amending additional effort/documents and write description. <input type="checkbox"/>

---

### GOOD FAITH EFFORT NOTES

---

- MCM Construction, Inc. has authorized DBEsOutreach, Inc. to complete this good faith effort outreach per DBEsOutreach process on its behalf for the referenced project in the above summary.
- MCM Construction, Inc. is responsible for the accuracy of information sent to recipients by fax, e-mail, and phone, and published on web ads via the DBEsOutreach.com service.
- MCM Construction, Inc. should review the comments documented in the phone logs and follow-up reports and act accordingly, if required, to further show good faith effort.
- MCM Construction, Inc. can choose to solicit more than thirty firms as they see necessary to demonstrate more good faith effort. The count of thirty is not a standard number that is required by any agency.
- MCM Construction, Inc. is free to perform any other good faith effort in addition to that performed by DBEsOutreach, Inc. The additional efforts should be documented and amended to this report.

## Web Bulletin Focus Ad

### MCM Construction, Inc. Company is seeking Quotes & Sub-bids from Qualified & Certified DBE FIRMS

Published Jun 2, 2016 @ 2:02 PM by DBEsOutreach Business Enterprise Minority & Focus Web Bulletin [www.DBEsOutreach.com/Focus](http://www.DBEsOutreach.com/Focus)  
and expires on Jun 14, 2016 @ 2:00 PM

**MCM Construction, Inc.**

P.O. Box 620

North Highlands , SACRAMENTO California 95660

Ph: 916-334-1221 (242)

Fax: 916-334-0562

<http://www.mcmconstructioninc.com>

Primary Project Contact: Marlana Stockton

Estimator: Ron Burch

Phone: 916-334-1221 (211)

Email: [mpena@mcmconstructioninc.com](mailto:mpena@mcmconstructioninc.com)

Project Name: Upgrade Bridge Rail Route 101- Willits  
Project Location: Willits , MENDOCINO County, CA, 95490  
Awarding Agency Owner: State of California Dept of Transportation  
Contract Number: 01-293024  
Bid Due Date/Time: Jun 14, 2016 @ 2:00 PM

**Minority & BE Firms Participation Goal % Required**

DBE: 5%

**Outreach Description**

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Control, SWPPP, Temporary Erosion Control, Treated Wood Waste, Dust Control Plan, Removals/Demo, Polyester Concrete Overlay, Bridge Removal, Clearing and Grubbing, Backfill Material, HMA, HMA Dike, Furnish Ready Mix, Drill and Bond Dowel, Rebar, Rock Slope Protection, Railing and Barrier, Striping and Marking, Marker

**Outreach Terms & Requirements**

Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not to exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.

# GOOD FAITH EFFORT OUTREACH REPORT

## Web Bulletin Trade Ad

### MCM Construction, Inc. Company is seeking Quotes & Sub-bids from Qualified & Certified DBE FIRMS

Published Jun 2, 2016 @ 2:02 PM by DBEsOutreach Business Enterprise Trade Web Bulletin [www.DBEsOutreach.com/Trade](http://www.DBEsOutreach.com/Trade) and expires on Jun 14, 2016 @ 2:00 PM

MCM Construction, Inc.

P.O. Box 620

North Highlands, SACRAMENTO California 95660

Ph: 916-334-1221 (242)

Fax: 916-334-0562

<http://www.mcmconstructioninc.com>

Primary Project Contact: Marlena Stockton

Estimator: Ron Burch

Phone: 916-334-1221 (211)

Email: [mpena@mcmconstructioninc.com](mailto:mpena@mcmconstructioninc.com)

Project Name: Upgrade Bridge Rail Route 101- Willits  
Project Location: Willits, MENDOCINO County, CA, 95490  
Awarding Agency Owner: State of California Dept of Transportation  
Contract Number: 01-293024  
Bid Due Date/Time: Jun 14, 2016 @ 2:00 PM

#### Minority & BE Firms Participation Goal % Required

DBE: 5%

#### Outreach Description

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Control, SWPPP, Temporary Erosion Control, Treated Wood Waste, Dust Control Plan, Removals/Demo, Polyester Concrete Overlay, Bridge Removal, Clearing and Grubbing, Backfill Material, HMA, HMA Dike, Furnish Ready Mix, Drill and Bond Dowel, Rebar, Rock Slope Protection, Railing and Barrier, Striping and Marking, Marker

#### Terms & Requirements

Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not to exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.

**SUB-QUOTES REQUESTED FROM QUALIFIED  
SUBCONTRACTORS AND SUPPLIERS  
AND DBE FIRMS FOR:**

Upgrade Bridge Rail on Route 101 in Willits  
Caltrans Contract No. 01-293024 (Mendocino Co.)  
Engineer's Estimate: \$970,000  
DBE Goal: 5%

**BID DATE: JUNE 14, 2016 AT 2:00 PM**

Sub-quotes are being requested for various items of work including, but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Control, SWPPP, Temporary Erosion Control, Treated Wood Waste, Dust Control Plan, Removals/Demo, Polyester Concrete Overlay, Bridge Removal, Clearing and Grubbing, Backfill Material, HMA, HMA Dike, Furnish Ready Mix, Drill and Bond Dowel, Rebar, Rock Slope Protection, Railing and Barrier, Striping and Marking, Marker, etc.

Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.



**MCM CONSTRUCTION, INC.**  
P.o. Box 620  
North Highlands, CA 95660  
Phone: (916) 334-1221  
Fax: (916) 334-0562  
Estimator: Ron Burch  
Plans Contact: Marlana Stockton

An Equal Opportunity Employer & Union Contractor

**DAILY CONSTRUCTION SERVICE**


**Daily Construction Service  
Construction Market Data**  
P.O. Box 1748, Glen Ellen, CA 95442  
Phone: 800.242.9747  
Fax: 800.850.9009  
[Vikki.darmiento@cmdgroup.com](mailto:Vikki.darmiento@cmdgroup.com)

I am a citizen of the United States, over the age of eighteen years and not a party to or interested in the matter noticed. I am principal advertising clerk for the Daily Construction Service, a newspaper of general circulation, published five days per week in the County of San Francisco, State of California which newspaper has been adjudged a newspaper of general circulation by the Superior Court of the City and County of San Francisco, State of California, under the date of January 16, 1953, Court Decree Number 423039.

The Notice, of which the annexed is a printed copy, has been published on the following date(s):

JUNE 3<sup>rd</sup>, 10<sup>th</sup>, 7<sup>th</sup>, 8<sup>th</sup> 2016

I certify (or declare) under penalty of perjury that the foregoing is true and correct.

  
Signature

Dated at Glen Ellen, California, this 17<sup>th</sup> day of June, 2016

RECEIVED TIME JUN. 17. 10:53AM

## Marlena Pena

---

**From:** Marlena Pena [mpena@mcmconstructioninc.com]  
**Sent:** Friday, May 27, 2016 2:24 PM  
**To:** 'addbidders@cmdgroup.com'  
**Subject:** add bidder

Please add MCM Construction Inc as a prime bidder on the following:

8-June-16 2:00PM	LOWER SILVER CREEK AT DOBERN BRIDGE CROSSING-SAN JOSE SANTA CLARA VALLEY WATER DISTRICT CONTRACT NO. C0618 <b>Mandatory Prebid Meeting 10AM, May 26 -Jobsite</b>
13-June-16 3:00PM	PEACH TREE ROAD BRIDGE NO. 412-SAN ARDO COUNTY OF MONTEREY PROJECT NO. 2201
14-June-16 2:00PM	UPGRADE BRIDGE RAIL ROUTE 101-WILLITS CALTRANS CONTRACT NO. 01-293024

*Marlena Stockton*

Bid+Contract Administrator

CM Construction, Inc.  
6413 32nd Street/P.O. Box 620  
North Highlands, CA 95660  
P: (916) 334-1221 x 242  
F: (916) 334-0562





P.O. Box 620 / No. Highlands / CA 95660-0620

Hasler

06/02/2016

US POSTAGE \$000.46<sup>5</sup>



ZIP 95660  
011E11670822

Attn: American Indian Chamber of Commerce  
555 W. Fifth Street, 31<sup>st</sup> Flr.  
Los Angeles, Ca 90013



MCM Construction, Inc. / 6413 32<sup>nd</sup> Street / P.O. Box 620 / North Highlands, CA 95660  
(916) 334-1221 / Fax: (916) 334-0562

## FAX COVER SHEET

Date: 6/2/16

Pages: 2 (including cover)

**Attn: American Indian Chamber of Commerce**  
555 W. Fifth Street, 31st Flr  
Los Angeles, CA 90013  
stateadmin@aicccal.org

Re: MCM is seeking subcontractors for an upcoming Caltrans project 01-293024. If you can please post to your blog or bulletin board.

Thank you.



**Main Office**

P.O. BOX 620 / 6413 32nd Street / North Highlands / CA 95660  
(916) 334-1221      Estimating / Engineering FAX (916) 334-0562  
Accounting FAX (916) 334-8355

**Southern California Regional Office**

P.O. BOX 867 / 19010 Slover Ave. / Bloomington / CA 92316  
(909) 875-0533      Engineering / Accounting FAX (909) 875-2243

June 2, 2016

To: All Potential Subcontractors:

**SUB-QUOTES REQUESTED FROM**  
**QUALIFIED SUBCONTRACTORS, SUPPLIERS AND**  
**DBE FIRMS FOR:**  
**UPGRADE BRIDGE RAIL ROUTE 101- WILLITS**  
**CALTRANS CONTRACT NO. 01-293024**  
Engineers Estimate: \$970,000 / DBE Goal: 5%  
**BID DATE & TIME: Tuesday June 14, 2016 @ 2:00 PM**

**SUB-QUOTES ARE BEING REQUESTED FOR VARIOUS ITEMS OF WORK INCLUDING, BUT NOT LIMITED TO:**

*Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Control, SWPPP, Temporary Erosion Control, Treated Wood Waste, Dust Control Plan, Removals/Demo, Polyester Concrete Overlay, Bridge Removal, Clearing and Grubbing, Backfill Material, HMA, HMA Dike, Furnish Ready Mix, Drill and Bond Dowel, Rebar, Rock Slope Protection, Railing and Barrier, Striping and Marking, Marker*

Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not to exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.

**MCM Construction, Inc.**  
P.O. Box 620/North Highlands, CA  
(916) 334-1221/Fax (916) 334-0562  
Estimator: Ron Burch  
Plans Contact: Marlena Stockton  
An Equal Opportunity Employer & Union Contractor

Will you be Bidding this project? Yes \_\_\_\_\_ No \_\_\_\_\_ Fax to (916) 334-0562

YOUR COMPANY NAME \_\_\_\_\_ CONTACT \_\_\_\_\_

From: Pada Vang <pvang@mcmconstructioninc.com>  
To: kstevenson@esccal.org  
Received-On: Today 1:05 PM  
Subject: Caltrans 01-293024  
Attachments: SCMBT\_C55416660216280\_0001.jpg (1.8 MB) Download | Save

Hi,

We are seeking subcontractors for an upcoming Caltrans project 01-293024. If you can please post to your blog and/or bulletin. Please see attachment.

Thank you.

-Pada Vang  
Front Desk Receptionist

MCM Construction, Inc.  
6413 32nd Street / P.O. Box 620  
North Highlands, CA 95660  
Phone:(916)334-1221 x210 Fax:(916)334-0562

SCMBT\_C55416660216280\_0001.jpg Save (1.8 MB)



**Main Office**  
P.O. BOX 620 / 6413 32nd Street / North Highlands / CA 95660  
(916) 334-1221      Estimating / Engineering FAX (916) 334-0562  
Accounting FAX (916) 334-8355

---

**Southern California Regional Office**  
P.O. BOX 867 / 19010 Slover Ave. / Bloomington / CA 92316  
(909) 875-0533      Engineering / Accounting FAX (909) 875-2243




P.O. Box 620 / No. Highlands / CA 95660-0620

Hasler

06/02/2016

US POSTAGE \$000.46<sup>5</sup>



ZIP 95660  
011E11670822

Attn: California Black Chamber of Commerce  
Aubry Stone  
1600 Sacramento Inn Way, Suite 232  
Sacramento, Ca 95815



MCM Construction, Inc. / 6413 32<sup>nd</sup> Street / P.O. Box 620 / North Highlands, CA 95660  
(916) 334-1221 / Fax: (916) 334-0562

## FAX COVER SHEET

Date: 6/2/16

Pages: 2 (including cover)

**Attn: California Black Chamber of Commerce**

Attn: Aubry Stone

1600 Sacramento Inn Way, Suite 232

Sacramento, CA 95815

[cbcc@calbcc.org](mailto:cbcc@calbcc.org)

Re: MCM is seeking subcontractors for an upcoming Caltrans project 01-293024. If you can please post to your blog or bulletin board.

Thank you.



**Main Office**

P.O. BOX 620 / 6413 32nd Street / North Highlands / CA 95660  
(916) 334-1221 Estimating / Engineering FAX (916) 334-0562  
Accounting FAX (916) 334-8355

**Southern California Regional Office**

P.O. BOX 867 / 19010 Slover Ave. / Bloomington / CA 92316  
(909) 875-0533 Engineering / Accounting FAX (909) 875-2243

June 2, 2016

To: All Potential Subcontractors:

**SUB-QUOTES REQUESTED FROM**  
**QUALIFIED SUBCONTRACTORS, SUPPLIERS AND**  
**DBE FIRMS FOR:**  
**UPGRADE BRIDGE RAIL ROUTE 101- WILLITS**  
**CALTRANS CONTRACT NO. 01-293024**  
Engineers Estimate: \$970,000 / DBE Goal: 5%  
**BID DATE & TIME: Tuesday June 14, 2016 @ 2:00 PM**

**SUB-QUOTES ARE BEING REQUESTED FOR VARIOUS ITEMS OF WORK INCLUDING, BUT NOT LIMITED TO:**

*Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Control, SWPPP, Temporary Erosion Control, Treated Wood Waste, Dust Control Plan, Removals/Demo, Polyester Concrete Overlay, Bridge Removal, Clearing and Grubbing, Backfill Material, HMA, HMA Dike, Furnish Ready Mix, Drill and Bond Dowel, Rebar, Rock Slope Protection, Railing and Barrier, Striping and Marking, Marker*

Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not to exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.

**MCM Construction, Inc.**  
P.O. Box 620/North Highlands, CA  
(916) 334-1221/Fax (916) 334-0562  
Estimator: Ron Burch  
Plans Contact: Marlena Stockton  
An Equal Opportunity Employer & Union Contractor

Will you be Bidding this project? Yes \_\_\_\_\_ No \_\_\_\_\_ Fax to (916) 334-0562

YOUR COMPANY NAME \_\_\_\_\_ CONTACT \_\_\_\_\_

Pada Vang  
pvang@mcmconstructioninc.com

Classic | Home | Outlook | Help | Logout

Sent

Search Email | Send

**Mail**  
 Inbox (2)  
 Spam  
 Drafts  
 Deleted Items  
 Trash  
 Pictures

From: Pada Vang <pvang@mcmconstructioninc.com>  
 To: <cdcc@caltrans.ca.gov>  
 Received On: Today 3:15 PM  
 Subject: Caltrans 01-293024  
 View...

**SECRET** C55416060216200\_0001.jpg (1.8 MB) Download | See Source

Hi,

We are seeking subcontractors for an upcoming Caltrans project 01-293024. If you can please post to your blog and/or bulletin. Please see attachment.

Thank you.

-Pada Vang  
Front Desk Receptionist

MCM Construction, Inc.  
6413 32nd Street / P.O. Box 620  
North Highlands, CA 95660  
Phone:(916)334-1221 x210 Fax:(916)334-0562

**SECRET** C55416060216200\_0001.jpg Size (1.8 MB)

**Main Office**  
 P.O. BOX 620 / 6413 32nd Street / North Highlands / CA 95660  
 (916) 334-1221      Estimating / Engineering FAX (916) 334-0562  
 Accounting FAX (916) 334-8355

---

**Southern California Regional Office**  
 P.O. BOX 867 / 19010 Slover Ave. / Bloomington / CA 92316  
 (909) 875-0533      Engineering / Accounting FAX (909) 875-2243



P.O. Box 620 / No. Highlands / CA 95660-0620

Hasler

06/02/2016

US POSTAGE \$000.46<sup>5</sup>



ZIP 95660  
011E11670822

Attn: California Hispanic Chamber of  
Commerce

1510 J Street, Suite 110  
Sacramento, Ca 95814



MCM Construction, Inc. / 6413 32<sup>nd</sup> Street / P.O. Box 620 / North Highlands, CA 95660  
(916) 334-1221 / Fax: (916) 334-0562

## FAX COVER SHEET

Date: 6/2/16

Pages: 2 (including cover)

**Attn: California Hispanic Chamber of Commerce**  
1510 J Street, Suite 110  
Sacramento, CA 95814  
Fax: (916) 669-2870

Re: MCM is seeking subcontractors for an upcoming Caltrans project 01-293024. If you can please post to your blog or bulletin board.

Thank you.



**Main Office**

P.O. BOX 620 / 6413 32nd Street / North Highlands / CA 95660  
(916) 334-1221      Estimating / Engineering FAX (916) 334-0562  
Accounting FAX (916) 334-8355

**Southern California Regional Office**

P.O. BOX 867 / 19010 Slover Ave. / Bloomington / CA 92316  
(909) 875-0533      Engineering / Accounting FAX (909) 875-2243

June 2, 2016

To: All Potential Subcontractors:

**SUB-QUOTES REQUESTED FROM**  
**QUALIFIED SUBCONTRACTORS, SUPPLIERS AND**  
**DBE FIRMS FOR:**  
**UPGRADE BRIDGE RAIL ROUTE 101- WILLITS**  
**CALTRANS CONTRACT NO. 01-293024**  
Engineers Estimate: \$970,000 / DBE Goal: 5%  
**BID DATE & TIME: Tuesday June 14, 2016 @ 2:00 PM**

**SUB-QUOTES ARE BEING REQUESTED FOR VARIOUS ITEMS OF WORK INCLUDING, BUT NOT LIMITED TO:**

*Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Control, SWPPP, Temporary Erosion Control, Treated Wood Waste, Dust Control Plan, Removals/Demo, Polyester Concrete Overlay, Bridge Removal, Clearing and Grubbing, Backfill Material, HMA, HMA Dike, Furnish Ready Mix, Drill and Bond Dowel, Rebar, Rock Slope Protection, Railing and Barrier, Striping and Marking, Marker*

Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not to exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.

**MCM Construction, Inc.**  
P.O. Box 620/North Highlands, CA  
(916) 334-1221/Fax (916) 334-0562  
Estimator: Ron Burch  
Plans Contact: Marlana Stockton  
**An Equal Opportunity Employer & Union Contractor**

Will you be Bidding this project? Yes \_\_\_\_\_ No \_\_\_\_\_ Fax to (916) 334-0562

YOUR COMPANY NAME \_\_\_\_\_ CONTACT \_\_\_\_\_

\* \* \* PERSONAL JOURNAL ( JUN. 2. 2016 3:38PM ) \* \* \*

FAX HEADER 1: MCM CONSTRUCTION  
 FAX HEADER 2:

DATE) JUN. 2.

< TRANSMISSION >

DATE	TIME	ADDRESS	MODE	TIME	PAGE	RESULT	USER NAME	FILE
JUN. 2.	3:23PM		SM	0'44"	P.	1 OK	V29 96 MFFFFF0000	8385
	3:25PM	12136288519	ESM	0'17"	P.	1 OK	34V34 288 MFFFFF0000	8385
	3:26PM	5882652	ESM	0'31"	P.	1 OK	V17 144 MFFFFF0000	8385

< RECEPTION >

DATE	TIME	ADDRESS	MODE	TIME	PAGE	RESULT	USER NAME	FILE
JUN. 2.	6:50AM	9098201207	S	1'10"	P.	1 OK	V29 72 M00010100	8374
	9:41AM	17606457117	D	1'59"	P.	2 OK	V17 144 M00080700	8376
	10:17AM	3143832322	ED	0'55"	P.	1 OK	V17 144 M000A0081	8377
	10:44AM		ES	0'16"	P.	1 OK	32V34 264 M002B0000	8378
	11:20AM	3105136299	ES	1'30"	P.	1 E	34V34 96 M000000000	8379
	11:40AM	3105136299	ES	1'24"	P.	3 E	34V34 264 M007D0081	8380
	11:52AM	3105136299	ES	0'26"	P.	1 OK	34V34 264 M00300081	8381
	12:30PM	7077368368	ES	0'26"	P.	1 OK	34V34 288 M00340081	8382
	1:21PM Fax		ES	3'55"	P.	16 OK	32V34 264 M00420081	8383
	3:05PM	408 291 8888	ES	1'14"	P.	6 OK	32V34 240 M00230081	8384

TX 0050305

RX 0211114

# : BATCH  
 M : MEMORY TX  
 S : STANDARD  
 U : SUPER FINE  
 ! \$ : REMOTE TRANSFER  
 \* : RECEIPT. NOTICE REQ.

C : CONFIDENTIAL  
 L : SEND LATER  
 D : DETAIL  
 X : EXTRA SUPER FINE  
 B : FAX ON DEMAND  
 A : RECEIPT. NOTICE

\$ : TRANSFER  
 @ : FORWARDING  
 F : FINE  
 v : COLOR  
 \* : PC

P : POLLING  
 E : ECM  
 O : 300dpi  
 > : REDUCTION  
 + : ROUTING



P.O. Box 620 / No. Highlands / CA 95660-0620

Hasler

06/02/2016

US POSTAGE \$000.46<sup>5</sup>



ZIP 95660  
011E11670822

Attn: Latin Business Association  
120 S. San Pedro St, Suite 530  
Los Angeles, Ca 90012



MCM Construction, Inc. / 6413 32<sup>nd</sup> Street / P.O. Box 620 / North Highlands, CA 95660  
(916) 334-1221 / Fax: (916) 334-0562

## FAX COVER SHEET

Date: 6/2/16

Pages: 2 (including cover)

**Attn: Latin Business Association**  
120 S. San Pedro Street, Suite 530  
Los Angeles, CA 90012  
Fax: (213) 628-8519

Re: MCM is seeking subcontractors for an upcoming Caltrans project 01-293024. If you can please post to your blog or bulletin board.

Thank you.



**Main Office**

P.O. BOX 620 / 6413 32nd Street / North Highlands / CA 95660  
(916) 334-1221      Estimating / Engineering FAX (916) 334-0562  
Accounting FAX (916) 334-8355

**Southern California Regional Office**

P.O. BOX 867 / 19010 Slover Ave. / Bloomington / CA 92316  
(909) 875-0533      Engineering / Accounting FAX (909) 875-2243

June 2, 2016

To: All Potential Subcontractors:

**SUB-QUOTES REQUESTED FROM**  
**QUALIFIED SUBCONTRACTORS, SUPPLIERS AND**  
**DBE FIRMS FOR:**  
**UPGRADE BRIDGE RAIL ROUTE 101- WILLITS**  
**CALTRANS CONTRACT NO. 01-293024**  
Engineers Estimate: \$970,000 / DBE Goal: 5%  
**BID DATE & TIME: Tuesday June 14, 2016 @ 2:00 PM**

**SUB-QUOTES ARE BEING REQUESTED FOR VARIOUS ITEMS OF WORK INCLUDING, BUT NOT LIMITED TO:**

*Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Control, SWPPP, Temporary Erosion Control, Treated Wood Waste, Dust Control Plan, Removals/Demo, Polyester Concrete Overlay, Bridge Removal, Clearing and Grubbing, Backfill Material, HMA, HMA Dike, Furnish Ready Mix, Drill and Bond Dowel, Rebar, Rock Slope Protection, Railing and Barrier, Striping and Marking, Marker*

Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not to exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.

**MCM Construction, Inc.**

P.O. Box 620/North Highlands, CA  
(916) 334-1221/Fax (916) 334-0562

Estimator: Ron Burch

Plans Contact: Marlena Stockton

**An Equal Opportunity Employer & Union Contractor**

Will you be Bidding this project? Yes \_\_\_\_\_ No \_\_\_\_\_ Fax to (916) 334-0562

YOUR COMPANY NAME \_\_\_\_\_ CONTACT \_\_\_\_\_






P.O. Box 620 / No. Highlands / CA 95660-0620

Hasler

06/02/2016

US POSTAGE \$000.46<sup>5</sup>



ZIP 95660  
011E11670822

Latin Business Association  
Attn: Brenda Quintana  
1215 K Street Suite 1850  
Sacramento, Ca 95814



MCM Construction, Inc. / 6413 32<sup>nd</sup> Street / P.O. Box 620 / North Highlands, CA 95660  
(916) 334-1221 / Fax: (916) 334-0562

## FAX COVER SHEET

Date: 6/2/16

Pages: 2 (including cover)

**Attn: Latin Business Association**

Attn: Brenda Quintana  
1215 K Street, Suite 1850  
Sacramento, CA 95814  
(916) 588-2652

Re: MCM is seeking subcontractors for an upcoming Caltrans project 01-293024. If you can please post to your blog or bulletin board.

Thank you.



**Main Office**

P.O. BOX 620 / 6413 32nd Street / North Highlands / CA 95660  
(916) 334-1221      Estimating / Engineering FAX (916) 334-0562  
Accounting FAX (916) 334-8355

**Southern California Regional Office**

P.O. BOX 867 / 19010 Slover Ave. / Bloomington / CA 92316  
(909) 875-0533      Engineering / Accounting FAX (909) 875-2243

To: All Potential Subcontractors:

**SUB-QUOTES REQUESTED FROM**  
**QUALIFIED SUBCONTRACTORS, SUPPLIERS AND**  
**DBE FIRMS FOR:**  
**UPGRADE BRIDGE RAIL ROUTE 101- WILLITS**  
**CALTRANS CONTRACT NO. 01-293024**  
Engineers Estimate: \$970,000 / DBE Goal: 5%  
**BID DATE & TIME: Tuesday June 14, 2016 @ 2:00 PM**

**SUB-QUOTES ARE BEING REQUESTED FOR VARIOUS ITEMS OF WORK INCLUDING, BUT NOT LIMITED TO:**

*Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Control, SWPPP, Temporary Erosion Control, Treated Wood Waste, Dust Control Plan, Removals/Demo, Polyester Concrete Overlay, Bridge Removal, Clearing and Grubbing, Backfill Material, HMA, HMA Dike, Furnish Ready Mix, Drill and Bond Dowel, Rebar, Rock Slope Protection, Railing and Barrier, Striping and Marking, Marker*

Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not to exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.

**MCM Construction, Inc.**  
P.O. Box 620/North Highlands, CA  
(916) 334-1221/Fax (916) 334-0562  
Estimator: Ron Burch  
Plans Contact: Marlena Stockton  
**An Equal Opportunity Employer & Union Contractor**

Will you be Bidding this project? Yes \_\_\_\_\_ No \_\_\_\_\_ Fax to (916) 334-0562

YOUR COMPANY NAME \_\_\_\_\_ CONTACT \_\_\_\_\_

\* \* \* PERSONAL JOURNAL ( JUN. 2. 2016 3:38PM ) \* \* \*

FAX HEADER 1: MCM CONSTRUCTION  
FAX HEADER 2:

DATE) JUN. 2.

< TRANSMISSION >

DATE	TIME	ADDRESS	MODE	TIME	PAGE	RESULT	USER NAME	FILE
JUN. 2.	3:23PM		SM	0'44"	P.	1 OK	V29 96	MFFFF0000 8385
	3:25PM	12136288519	ESM	0'17"	P.	1 OK	34V34 288	MFFFF0000 8385
	3:26PM	5882652	ESM	0'31"	P.	1 OK	V17 144	MFFFF0000 8385

< RECEPTION >

DATE	TIME	ADDRESS	MODE	TIME	PAGE	RESULT	USER NAME	FILE
JUN. 2.	6:50AM	9098201207	S	1'10"	P.	1 OK	V29 72	M00010100 8374
	9:41AM	17606457117	D	1'59"	P.	2 OK	V17 144	M00080700 8376
	10:17AM	3143832322	ED	0'55"	P.	1 OK	V17 144	M000A0081 8377
	10:44AM		ES	0'16"	P.	1 OK	32V34 264	M002B0000 8378
	11:20AM	3105136299	ES	1'30"	P.	1 E	34V34 96	M00000000 8379
	11:40AM	3105136299	ES	1'24"	P.	3 E	34V34 264	M007D0081 8380
	11:52AM	3105136299	ES	0'26"	P.	1 OK	34V34 264	M00300081 8381
	12:30PM	7077368368	ED	0'26"	P.	1 OK	34V34 288	M00340081 8382
	1:21PM Fax		ED	3'55"	P.	16 OK	32V34 264	M00420081 8383
	3:05PM	408 291 8888	ES	1'14"	P.	6 OK	32V34 240	M00230081 8384

TX 0050305

# : BATCH  
M : MEMORY TX  
S : STANDARD  
U : SUPER FINE  
I : REMOTE TRANSFER  
R : RECEPT. NOTICE REQ.

C : CONFIDENTIAL  
L : SEND LATER  
D : DETAIL  
X : EXTRA SUPER FINE  
B : FAX ON DEMAND  
A : RECEPT. NOTICE

RX 0211114

\$ : TRANSFER  
@ : FORWARDING  
T : FINE  
V : COLOR  
\* : PC

P : POLLING  
E : ECM  
O : 300dpi  
) : REDUCTION  
+ : ROUTING



**Main Office**

P.O. BOX 620 / 6413 32nd Street / North Highlands / CA 95660  
(916) 334-1221      Estimating / Engineering FAX (916) 334-0562  
Accounting FAX (916) 334-8355

**Southern California Regional Office**

P.O. BOX 867 / 19010 Slover Ave. / Bloomington / CA 92316  
(909) 875-0533      Engineering / Accounting FAX (909) 875-2243

To: All Potential Subcontractors:

**SUB-QUOTES REQUESTED FROM**  
**QUALIFIED SUBCONTRACTORS, SUPPLIERS AND**  
**DBE FIRMS FOR:**  
**UPGRADE BRIDGE RAIL ROUTE 101- WILLITS**  
**CALTRANS CONTRACT NO. 01-293024**  
Engineers Estimate: \$970,000 / DBE Goal: 5%  
**BID DATE & TIME: Tuesday June 14, 2016 @ 2:00 PM**

**SUB-QUOTES ARE BEING REQUESTED FOR VARIOUS ITEMS OF WORK INCLUDING, BUT NOT LIMITED TO:**

*Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Control, SWPPP, Temporary Erosion Control, Treated Wood Waste, Dust Control Plan, Removals/Demo, Polyester Concrete Overlay, Bridge Removal, Clearing and Grubbing, Backfill Material, HMA, HMA Dike, Furnish Ready Mix, Drill and Bond Dowel, Rebar, Rock Slope Protection, Railing and Barrier, Striping and Marking, Marker*

Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not to exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.

**MCM Construction, Inc.**  
P.O. Box 620/North Highlands, CA  
(916) 334-1221/Fax (916) 334-0562  
Estimator: Ron Burch  
Plans Contact: Marlana Stockton  
**An Equal Opportunity Employer & Union Contractor**

Will you be Bidding this project? Yes \_\_\_\_\_ No \_\_\_\_\_ Fax to (916) 334-0562

YOUR COMPANY NAME \_\_\_\_\_ CONTACT \_\_\_\_\_

**From: Compliance News Publishing Company**

<http://www.compliancenes.com>

[info@compliancenes.com](mailto:info@compliancenes.com)

Tel: 562-439-2788 Fax: 562-439-1398

11 S. Termino, Suite 214, Long Beach, CA 90803

---

TO: MCM CONSTRUCTION, INC.

P.O. BOX 620

NORTH HIGHLANDS, CA, 95660

Phone: (916) 334-1221

Fax: (916) 334-0562

**RECEIPT for Ad: 57545**

Published on 06/02/2016

For Project:

Upgrade Bridge Rail Route 101- Willits

Caltrans Contract No. 01-293024

**Total Amount PAID: \$75.00**

**Compliance News Monthly Trade Journal**  
Publication Affidavit-Declaration of Publication -- State of California

<p>MCM CONSTRUCTION, INC. is seeking certified and qualified DBE subs and/or suppliers to provide Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Control, SWPPP, Temporary Erosion Control, Treated Wood Waste, Dust Control Plan, Removals/Demo, Polyester Concrete Overlay, Bridge Removal, Clearing and Grubbing, Backfill Material, HMA, HMA Dike, Furnish Ready Mix, Drill and Bond Dowel, Rebar, Rock Slope Protection, Railing and Barrier, Striping and Marking, Marker for Upgrade Bridge Rail Route 101- Willits Caltrans Contract No. 01-293024 in Willits ,CA</p> <p>MCM is an Equal Opportunity Employer and A Union Contractor. Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes.</p>	<p>Contact: Ron Burch P.O. BOX 620 NORTH HIGHLANDS,CA,95660 Phone:(916) 334-1221 Fax:(916) 334-0562 Email:mpena@mcmconstructioninc.com</p> <p>Bid Due on:06/14/2016 at 02:00 PM Solicitation Number: 01-293024</p>
--	--

The MCM CONSTRUCTION, INC. Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.  
Located Online at: [http://www.compliancencenews.com/classified\\_monthly](http://www.compliancencenews.com/classified_monthly)

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Thu Jun 02 21:13:19 +0000 2016

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

**Compliance News Daily Focus Journal**  
Publication Affidavit-Declaration of Publication -- State of California

<p>MCM CONSTRUCTION, INC. is seeking certified and qualified DBE subs and/or suppliers to provide Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Control, SWPPP, Temporary Erosion Control, Treated Wood Waste, Dust Control Plan, Removals/Demo, Polyester Concrete Overlay, Bridge Removal, Clearing and Grubbing, Backfill Material, HMA, HMA Dike, Furnish Ready Mix, Drill and Bond Dowel, Rebar, Rock Slope Protection, Railing and Barrier, Striping and Marking, Marker for Upgrade Bridge Rail Route 101- Willits Caltrans Contract No. 01-293024 in Willits ,CA</p> <p>MCM is an Equal Opportunity Employer and A Union Contractor. Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes.</p>	<p>Contact: Ron Burch P.O. BOX 620 NORTH HIGHLANDS,CA,95660 Phone:(916) 334-1221 Fax:(916) 334-0562 Email:mpena@mcmconstructioninc.com</p> <p>Bid Due on:06/14/2016 at 02:00 PM Solicitation Number: 01-293024</p>
--	--

The MCM CONSTRUCTION, INC. Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.  
Located Online at: [http://www.compliancencenews.com/classified\\_daily](http://www.compliancencenews.com/classified_daily)

The undersigned declares:  
I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Thu Jun 02 21:13:19 +0000 2016  
I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California  
Henry Sprague III  
Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

# MCM CONSTRUCTION, INC.

## LOG

Good Faith Effort for Bid Solicitation 01-293024  
Project: Upgrade Bridge Rail Route 101- Willits  
Caltrans Contract No. 01-293024

### Important Instructions

NOTE: If your bid-package includes form STD-840, you MUST write "See attached Log sections A, B, & C" on STD-840 and include STD-840 with your GFE documents.

- 1.) Read and complete Section A.
  - 2.) We have completed Section B for you.
  - 3.) Complete Section C by making follow-up phone calls to the firms listed below.
- >For DVBE firms, call at least 3 firms. ->For DBE, MBE, & WBE firms, call all of them.

### SPECIAL DIRECTIONS FOR CALTRANS PROJECTS:

As of June 1, 2010 Caltrans now requires primes that do not meet their UDBE & DBE goal to do the following:

1.
  - A. Go to the CalTrans project calendar webpage at <http://dap1.dot.ca.gov/hq/esc/oe/calendar> and log-in using your bid package registration and password.
  - B. Hit on the project number your bidding.
  - C. Hit "See Opt-in records".
  - D. Print this page. You must now contact these Opt-in DBE's as part of your search for participation.
2. Now hit your browser back-button and hit "Primes: Advertise for help" Be sure your listed in the CalTrans "Primes Seeking Assistance".

As of Sept. 2010, Caltrans suggests the following further steps to support Good Faith Effort (GFE).

1. Attend networking opportunity events at mandatory Caltrans pre-bids & district meetings. Include with your GFE, information that you attended the meeting along with the event brochure.
2. As you reach the bid opening date, ask yourself how likely you are to meeting the goal. If its apparent you may not, then do another GFE. This should be done 5 days of bid opening.

### SPECIAL DIRECTIONS FOR FEDERALLY FUNDED PROJECTS:

Review your bid documents and search for any references to the Small Business Administration (SBA) and the Minority Business Development Agency (MBDA). If the agencies are mentioned in the bid documents you MUST post your opportunity through their websites. Contact us for more details.

---

#### A. Awarding Department Contact Instructions

Many California Good-Faith Efforts may require the bidding contractor to CALL the awarding department or owner and talk with their Good-Faith representative. SEE YOUR CONTRACT DOCUMENTS FOR THIS TELEPHONE NO. Call it and record the result below.

#### Awarding Department Contact Action

MCM CONSTRUCTION, INC. contacted the awarding department issuing this contract at (tel number)

\_\_\_\_\_ at (time) \_\_\_\_\_ on (date) \_\_\_\_\_ and discussed Good-Faith Effort with  
(Awarding Department Contact) \_\_\_\_\_.

Remarks:(left message, etc.) \_\_\_\_\_.

Phone call was made by (Prime Rep's do\_signature) \_\_\_\_\_.

---

#### B. Federal, State, & Local Agencies Contacted

On 06/02/16, MCM CONSTRUCTION, INC. contacted:

1. Federal Agency: System for Award Management (SAM) at <https://www.sam.gov/portal/SAM/##11#1> at 09:13PM on 06/02/2016
2. State Agency: Office of Small Business & DVBE Certification (OSDC) <http://www.pd.dgs.ca.gov/smbus> at 09:13PM on 06/02/2016
3. California Unified Certification Program (CUCP) at <http://www.dot.ca.gov/ucp/GetLicenseForm.do> at 09:13PM on 06/02/2016
4. Local referral organization: Compliance News ([www.compliancenews.com](http://www.compliancenews.com)) at 09:13PM on 06/02/2016

---

See Next Page for Firms



**Main Office**

P.O. BOX 620 / 6413 32nd Street / North Highlands / CA 95660  
(916) 334-1221      Estimating / Engineering FAX (916) 334-0562  
Accounting FAX (916) 334-8355

**Southern California Regional Office**

P.O. BOX 867 / 19010 Slover Ave. / Bloomington / CA 92316  
(909) 875-0533      Engineering / Accounting FAX (909) 875-2243

To: All Potential Subcontractors:

**SUB-QUOTES REQUESTED FROM**  
**QUALIFIED SUBCONTRACTORS, SUPPLIERS AND**  
**DBE FIRMS FOR:**  
**UPGRADE BRIDGE RAIL ROUTE 101- WILLITS**  
**CALTRANS CONTRACT NO. 01-293024**  
Engineers Estimate: \$970,000 / DBE Goal: 5%  
**BID DATE & TIME: Tuesday June 14, 2016 @ 2:00 PM**

**SUB-QUOTES ARE BEING REQUESTED FOR VARIOUS ITEMS OF WORK INCLUDING, BUT NOT LIMITED TO:**

*Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Control, SWPPP, Temporary Erosion Control, Treated Wood Waste, Dust Control Plan, Removals/Demo, Polyester Concrete Overlay, Bridge Removal, Clearing and Grubbing, Backfill Material, HMA, HMA Dike, Furnish Ready Mix, Drill and Bond Dowel, Rebar, Rock Slope Protection, Railing and Barrier, Striping and Marking, Marker*

Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not the exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.

**MCM Construction, Inc.**

P.O. Box 620/North Highlands, CA  
(916) 334-1221/Fax (916) 334-0562

Estimator: Ron Burch

Plans Contact: Marlana Stockton

An Equal Opportunity Employer & Union Contractor

Will you be Bidding this project? Yes \_\_\_\_\_ No \_\_\_\_\_ Fax to (916) 334-0562

YOUR COMPANY NAME \_\_\_\_\_ CONTACT \_\_\_\_\_

# GOOD FAITH EFFORT OUTREACH REPORT

---

## MCM Construction, Inc.

### OUTREACH INFO.

---

PROJECT NAME	Upgrade Bridge Rail Route 101- Willits
CONTRACT NO.	01-293024
Bid Due Date/Time	Jun 14,2016 @ 2:00 PM
OUTREACH BY	DBESOUTREACH, INC. WWW.DBESOUTREACH.COM
ON BEHALF OF	MCM Construction, Inc.
CONTACT INFO	PHONE : 916-334-1221 ( 242 ) FAX : 916-334-0562
CONTACT PERSON	Marlena Stockton
CONTACT E-MAIL	mpena@mcmconstructioninc.com
GOAL REQUIRED	5% DBE
ONLINE ADS	TWO WEB ADS: FOCUS AD, TRADE AD
ADDITIONAL EFFORT	Check the box if you are amending additional effort/documents and write description. <input type="checkbox"/>

---

### GOOD FAITH EFFORT NOTES

---

- MCM Construction, Inc. has authorized DBEsOutreach, Inc. to complete this good faith effort outreach per DBEsOutreach process on its behalf for the referenced project in the above summary.
- MCM Construction, Inc. is responsible for the accuracy of information sent to recipients by fax, e-mail, and phone, and published on web ads via the DBEsOutreach.com service.
- MCM Construction, Inc. should review the comments documented in the phone logs and follow-up reports and act accordingly, if required, to further show good faith effort.
- MCM Construction, Inc. can choose to solicit more than thirty firms as they see necessary to demonstrate more good faith effort. The count of thirty is not a standard number that is required by any agency.
- MCM Construction, Inc. is free to perform any other good faith effort in addition to that performed by DBEsOutreach, Inc. The additional efforts should be documented and amended to this report.

## Web Bulletin Focus Ad

### MCM Construction, Inc. Company is seeking Quotes & Sub-bids from Qualified & Certified DBE FIRMS

Published Jun 2, 2016 @ 2:02 PM by DBEsOutreach Business Enterprise Minority & Focus Web Bulletin www.DBEsOutreach.com/Focus and expires on Jun 14, 2016 @ 2:00 PM

**MCM Construction, Inc.**  
P.O. Box 620  
North Highlands, SACRAMENTO California 95660  
Ph: 916-334-1221 (242)  
Fax: 916-334-0562  
<http://www.mcmconstructioninc.com>

Primary Project Contact: Marlena Stockton  
Estimator: Ren Bureh  
Phone: 916-334-1221 (211)  
Email: [mpena@mcmconstructioninc.com](mailto:mpena@mcmconstructioninc.com)

Project Name: Upgrade Bridge Rail Route 101- Willits  
Project Location: Willits, MENDOCINO County, CA, 95490  
Awarding Agency Owner: State of California Dept of Transportation  
Contract Number: 01-293024  
Bid Due Date/Time: Jun 14, 2016 @ 2:00 PM

#### Minority & BE Firms Participation Goal % Required

DBE: 5%

#### Outreach Description

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Control, SWPPP, Temporary Erosion Control, Treated Wood Waste, Dust Control Plan, Removals/Demo, Polyester Concrete Overlay, Bridge Removal, Clearing and Grubbing, Backfill Material, HMA, HMA Dike, Furnish Ready Mix, Drill and Bond Dowel, Rebar, Rock Slope Protection, Railing and Barrier, Striping and Marking, Marker

#### Outreach Terms & Requirements

Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not to exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.

## Web Bulletin Trade Ad

### MCM Construction, Inc. Company is seeking Quotes & Sub-bids from Qualified & Certified DBE FIRMS

Published Jun 2, 2016 @ 2:02 PM by DBEsOutreach Business Enterprise Trade Web Bulletin www.DBEsOutreach.com/Trade and expires on Jun 14, 2016 @ 2:00 PM

MCM Construction, Inc.  
P.O. Box 620  
North Highlands , SACRAMENTO California 95660  
Ph: 916-334-1221 (242)  
Fax: 916-334-0562  
<http://www.mcmconstructioninc.com>

Primary Project Contact: Marlena Stockton  
Estimator: Ron Burch  
Phone: 916-334-1221 (211)  
Email: [mpena@mcmconstructioninc.com](mailto:mpena@mcmconstructioninc.com)

Project Name: Upgrade Bridge Rail Route 101- Willits  
Project Location: Willits , MENDOCINO County, CA, 95490  
Awarding Agency Owner: State of California Dept of Transportation  
Contract Number: 01-293024  
Bid Due Date/Time: Jun 14, 2016 @ 2:00 PM

#### Minority & BE Firms Participation Goal % Required

DBE: 5%

#### Outreach Description

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Control, SWPPP, Temporary Erosion Control, Treated Wood Waste, Dust Control Plan, Removals/Demo, Polyester Concrete Overlay, Bridge Removal, Clearing and Grubbing, Backfill Material, HMA, HMA Dike, Furnish Ready Mix, Drill and Bond Dowel, Rebar, Rock Slope Protection, Railing and Barrier, Striping and Marking, Marker

#### Terms & Requirements

Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not to exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.

# Today's Opportunities ADVERTISING PROOF DAILY CONSTRUCTION SERVICE®

## Construction Market Data

Advertising  
P.O. Box 1748, Glen Ellen, CA 95442

Contact: Vikki D'Armiento  
800-242-9747 • Fax: 800-850-9009  
[Vikki.darmiento@cmdgroup.com](mailto:Vikki.darmiento@cmdgroup.com)

### SUB-QUOTES REQUESTED FROM QUALIFIED SUBCONTRACTORS AND SUPPLIERS AND DBE FIRMS FOR:

Upgrade Bridge Rail on Route 101 in Willits  
Caltrans Contract No. 01-293024 (Mendocino Co.)  
Engineer's Estimate: \$970,000  
DBE Goal: 5%

#### BID DATE: JUNE 14, 2016 AT 2:00 PM

Sub-quotes are being requested for various items of work including, but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Control, SWPPP, Temporary Erosion Control, Treated Wood Waste, Dust Control Plan, Removals/Demo, Polyester Concrete Overlay, Bridge Removal, Clearing and Grubbing, Backfill Material, HMA, HMA Dike, Furnish Ready Mix, Drill and Bond Dowel, Rebar, Rock Slope Protection, Railing and Barrier, ~~Striping and Marking, Marker, etc.~~

Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.



#### MCM CONSTRUCTION, INC.

P.O. Box 620  
North Highlands, CA 95660  
Phone: (916) 334-1221  
Fax: (916) 334-0562  
Estimator: Ron Burch  
Plans Contact: Marlena Stockton

An Equal Opportunity Employer & Union Contractor

CLIENT: MCM Construction.

To : **Marlena Stockton**

SIZE: 7" x 4 Days = 28"

DATES: 6/3, 6/6, 6/7, 6/8 2016

RATE: 315.00

TERMS: Net 30 days from Invoice Date.

SPECIAL INSTRUCTIONS:

APPROVAL: Please publish the attached advertisement in Daily Construction Service, Northern California Edition, per terms and conditions above. I have reviewed the ad copy and have marked any necessary corrections.

OK?

Signed: \_\_\_\_\_

Date: \_\_\_\_\_

**Marlena Pena**

**From:** The Weekly Bid Flash [support@theweeklybidflash.com]  
**Sent:** Thursday, June 02, 2016 1:59 PM  
**To:** Marlena Pena  
**Subject:** Weekly Bid Flash DBE Ad Affidavit - UPGRADE BRIDGE RAIL ROUTE 101- WILLITS CALTRANS CONTRACT NO. 01-293024

## Proof of Publishing Affidavit

To Whom It May Concern:

Be it known that this is a sworn affidavit that **MCM Construction, Inc.** did place an advertisement we published on **1/1/2016** in our nationwide publications, Construction Star, Inc. and The Weekly Bid Flash, seeking Certified Disadvantaged subcontractors and/or material suppliers for the project **UPGRADE BRIDGE RAIL ROUTE 101- WILLITS CALTRANS CONTRACT NO. 01-293024**.

A copy of the advertisement is below:

Date Of Advertisement Placement: 6/2/2016 1:59:19 PM

MCM Construction, Inc.  
An Equal Opportunity Employer,  
is requesting quotations from all qualified  
**DBE**

sub-contractors and material suppliers for the following project:

UPGRADE BRIDGE RAIL ROUTE 101- WILLITS CALTRANS CONTRACT NO. 01-293024

City/Location: **WILLITS**  
County: **Mendocino**

Owner: **STATE OF CALIFORNIA DEPT OF TRANSPORTATION**

Bid Date: Tuesday 6/14/2016 at 2:00 PM

We are requesting bids for the following trades and/or supplies:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Control, SWPPP, Temporary Erosion Control, Treated Wood Waste, Dust Control Plan, Removals/Demo, Polyester Concrete Overlay, Bridge Removal, Clearing and Grubbing, Backfill Material, HMA, HMA Dike, Furnish Ready Mix, Drill and Bond Dowel, Rebar, Rock Slope Protection, Railing and Barrier, Striping and Marking, Marker

Bid documents can be viewed at or obtained from:

Please contact Marlena Stockton at [mpena@mcmconstructioninc.com](mailto:mpena@mcmconstructioninc.com) or (916) 334-1221x242

Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not the exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.

MCM Construction, Inc.  
PO Box 620  
North Highlands, CA 95660  
**Phone:** (916) 334-1221 **Fax:** (916) 334-0562  
Marlena Pena  
[mpena@mcmconstructioninc.com](mailto:mpena@mcmconstructioninc.com)

Published on 1/1/2016 1:00:00 AM  
by The Weekly Bid Flash and The Construction Star  
Trade and Focus Publications  
located at [www.theweeklybidflash.com](http://www.theweeklybidflash.com) and [www.constar1.com](http://www.constar1.com)  
Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date

Our publication is a listed approved source by the State of CA , Dept. of General Services, Office of Small Business Certification & Resources, in its Resource Packet.

Since, 1989 our firm has been proud to help businesses reach Certified Disadvantaged firms statewide.

If you should need any further information, please do not hesitate to contact us at 800-479-5314.

Thank you again!

Construction Bidboard Inc.  
11622 El Camino Real, Suite 100  
San Diego, CA 92130  
[www.theweeklybidflash.com](http://www.theweeklybidflash.com) 800-479-5314

x

On June 2, 2016 MCM Construction Inc sent over a solicitation letter/request to post to blog/bulletin board to the following agencies:

American Indian Chamber of Commerce-Sent by Email & USPS

California Black Chamber of Commerce-Sent by Email & USPS

Latin Business Association (Northern)-Sent by Fax & USPS

Latin Business Association (Southern)-Sent by Fax & USPS

California Hispanic Chamber of Commerce -Sent By Fax & USPS



P.O. Box 620 / No. Highlands / CA 95660-0620

Hasler

06/02/2016

US POSTAGE \$000.46<sup>5</sup>



ZIP 95660  
011E11670822

Attn: American Indian Chamber of Commerce  
555 W. Fifth Street, 31<sup>st</sup> Flr.  
Los Angeles, Ca 90013



MCM Construction, Inc. / 6413 32<sup>nd</sup> Street / P.O. Box 620 / North Highlands, CA 95660  
(916) 334-1221 / Fax: (916) 334-0562

## FAX COVER SHEET

Date: 6/2/16

Pages: 2 (including cover)

**Attn: American Indian Chamber of Commerce**  
555 W. Fifth Street, 31st Flr  
Los Angeles, CA 90013  
stateadmin@aicccal.org

Re: MCM is seeking subcontractors for an upcoming Caltrans project 01-293024. If you can please post to your blog or bulletin board.

Thank you.



**Main Office**

P.O. BOX 620 / 6413 32nd Street / North Highlands / CA 95660  
(916) 334-1221 Estimating / Engineering FAX (916) 334-0562  
Accounting FAX (916) 334-8355

**Southern California Regional Office**

P.O. BOX 867 / 19010 Slover Ave. / Bloomington / CA 92316  
(909) 875-0533 Engineering / Accounting FAX (909) 875-2243

June 2, 2016

To: All Potential Subcontractors:

**SUB-QUOTES REQUESTED FROM**  
**QUALIFIED SUBCONTRACTORS, SUPPLIERS AND**  
**DBE FIRMS FOR:**  
**UPGRADE BRIDGE RAIL ROUTE 101- WILLITS**  
**CALTRANS CONTRACT NO. 01-293024**  
Engineers Estimate: \$970,000 / DBE Goal: 5%  
**BID DATE & TIME: Tuesday June 14, 2016 @ 2:00 PM**

**SUB-QUOTES ARE BEING REQUESTED FOR VARIOUS ITEMS OF WORK INCLUDING, BUT NOT LIMITED TO:**

*Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Control, SWPPP, Temporary Erosion Control, Treated Wood Waste, Dust Control Plan, Removals/Demo, Polyester Concrete Overlay, Bridge Removal, Clearing and Grubbing, Backfill Material, HMA, HMA Dike, Furnish Ready Mix, Drill and Bond Dowel, Rebar, Rock Slope Protection, Railing and Barrier, Striping and Marking, Marker*

Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not to exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.

**MCM Construction, Inc.**  
P.O. Box 620/North Highlands, CA  
(916) 334-1221/Fax (916) 334-0562  
Estimator: Ron Burch  
Plans Contact: Marlena Stockton  
An Equal Opportunity Employer & Union Contractor

Will you be Bidding this project? Yes \_\_\_\_\_ No \_\_\_\_\_ Fax to (916) 334-0562

YOUR COMPANY NAME \_\_\_\_\_ CONTACT \_\_\_\_\_

**Pada Vang**  
 pvang@mcmconstruction.com  
 Sent

[Classic](#) | [Home](#) | [Options](#) | [Help](#) | [Logout](#)

Search Email

1 of 877

Reply | Reply All | Forward | Print | Delete | Move | Check | Actions

Mail

- Inbox (2)
- Spam
- Drafts
- Trash
- Pictures

**From:** Pada Vang <pvang@mcmconstruction.com>  
**To:** <ozaxaxm@aircal.com>  
**Received-On:** Today 2:16 PM  
**Subject:** Caltrans 01-293034  
**View:**

[SMBT\\_C55416060216280\\_0001.jpg \(1.8 MB\) Download | Open Message](#)

Hi,

We are seeking subcontractors for an upcoming Caltrans project (01-293034). If you can please post to your blog and/or bulletin. Please see attachment.

Thank you.

-Pada Vang  
Front Desk Receptionist

MCM Construction, Inc.  
6413 32nd Street / P.O. Box 620  
North Highlands, CA 95660  
Phone: (916) 334-1221 x210 Fax: (916) 334-0562

[SMBT\\_C55416060216280\\_0001.jpg Save \(1.8 MB\)](#)



**MCM CONSTRUCTION, INC.**  
GENERAL ENGINEERING CONTRACTORS  
SACRAMENTO, CA

**Main Office**  
 P.O. BOX 620 / 6413 32nd Street / North Highlands / CA 95660  
 (916) 334-1221      Estimating / Engineering FAX (916) 334-0562  
 Accounting FAX (916) 334-8355

---

**Southern California Regional Office**  
 P.O. BOX 867 / 19010 Slover Ave. / Bloomington / CA 92316  
 (909) 875-0533      Engineering / Accounting FAX (909) 875-2243



P.O. Box 620 / No. Highlands / CA 95660-0620

Hasler

06/02/2016

US POSTAGE \$000.46<sup>5</sup>



ZIP 95660  
011E11670822

Attn: California Black Chamber of Commerce  
Aubry Stone  
1600 Sacramento Inn Way, Suite 232  
Sacramento, Ca 95815



MCM Construction, Inc. / 6413 32<sup>nd</sup> Street / P.O. Box 620 / North Highlands, CA 95660  
(916) 334-1221 / Fax: (916) 334-0562

## FAX COVER SHEET

Date: 6/2/16

Pages: 2 (including cover)

**Attn: California Black Chamber of Commerce**

Attn: Aubry Stone

1600 Sacramento Inn Way, Suite 232

Sacramento, CA 95815

[cbcc@calbcc.org](mailto:cbcc@calbcc.org)

Re: MCM is seeking subcontractors for an upcoming Caltrans project 01-293024. If you can please post to your blog or bulletin board.

Thank you.



**Main Office**  
P.O. BOX 620 / 6413 32nd Street / North Highlands / CA 95660  
(916) 334-1221      Estimating / Engineering FAX (916) 334-0562  
Accounting FAX (916) 334-8355

**Southern California Regional Office**  
P.O. BOX 867 / 19010 Slover Ave. / Bloomington / CA 92316  
(909) 875-0533      Engineering / Accounting FAX (909) 875-2243

June 2, 2016

To: All Potential Subcontractors:

**SUB-QUOTES REQUESTED FROM**  
**QUALIFIED SUBCONTRACTORS, SUPPLIERS AND**  
**DBE FIRMS FOR:**  
**UPGRADE BRIDGE RAIL ROUTE 101- WILLITS**  
**CALTRANS CONTRACT NO. 01-293024**  
Engineers Estimate: \$970,000 / DBE Goal: 5%  
**BID DATE & TIME: Tuesday June 14, 2016 @ 2:00 PM**

**SUB-QUOTES ARE BEING REQUESTED FOR VARIOUS ITEMS OF WORK INCLUDING, BUT NOT LIMITED TO:**

*Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Control, SWPPP, Temporary Erosion Control, Treated Wood Waste, Dust Control Plan, Removals/Demo, Polyester Concrete Overlay, Bridge Removal, Clearing and Grubbing, Backfill Material, HMA, HMA Dike, Furnish Ready Mix, Drill and Bond Dowel, Rebar, Rock Slope Protection, Railing and Barrier, Striping and Marking, Marker*

Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not to exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.

**MCM Construction, Inc.**  
P.O. Box 620/North Highlands, CA  
(916) 334-1221/Fax (916) 334-0562  
Estimator: Ron Burch  
Plans Contact: Marlena Stockton  
An Equal Opportunity Employer & Union Contractor

Will you be Bidding this project? Yes \_\_\_\_\_ No \_\_\_\_\_ Fax to (916) 334-0562

YOUR COMPANY NAME \_\_\_\_\_ CONTACT \_\_\_\_\_

Paula Wang  
pwang@mcmconstruction.com

Classic | Home | Contact | Help | Logout

Mail interface showing an email from Paula Wang. The email body contains a request for subcontractors for a Caltrans project (01-293024) and includes contact information for MCM Construction, Inc. in Sacramento, CA. The email is titled 'SECRET\_C55416060216280\_0001.jpg (1.8 MB) Download | View source'.

Hi,

We are seeking subcontractors for an upcoming Caltrans project 01-293024. If you can please post to your blog and/or bulletin. Please see attachment.

Thank you.

-Paula Wang  
Front Desk Receptionist

MCM Construction, Inc.  
6413 32nd Street / P.O. Box 620  
North Highlands, CA 95660  
Phone: (916) 334-1221 | x210 Fax: (916) 334-0562

SECRET\_C55416060216280\_0001.jpg Size (1.8 MB)

**MCM CONSTRUCTION, INC.**  
GENERAL ENGINEERING CONTRACTORS  
SACRAMENTO, CA

**Main Office**  
P.O. BOX 620 / 6413 32nd Street / North Highlands / CA 95660  
(916) 334-1221      Estimating / Engineering FAX (916) 334-0562  
Accounting FAX (916) 334-8355

---

**Southern California Regional Office**  
P.O. BOX 867 / 19010 Slover Ave. / Bloomington / CA 92316  
(909) 875-0533      Engineering / Accounting FAX (909) 875-2243



P.O. Box 620 / No. Highlands / CA 95660-0620

Hasler

06/02/2016

US POSTAGE \$000.46<sup>5</sup>



ZIP 95660  
011E11670822

Attn: California Hispanic Chamber of  
Commerce

1510 J Street, Suite 110  
Sacramento, Ca 95814



MCM Construction, Inc. / 6413 32<sup>nd</sup> Street / P.O. Box 620 / North Highlands, CA 95660  
(916) 334-1221 / Fax: (916) 334-0562

## FAX COVER SHEET

Date: 6/2/16

Pages: 2 (including cover)

**Attn: California Hispanic Chamber of Commerce**  
1510 J Street, Suite 110  
Sacramento, CA 95814  
Fax: (916) 669-2870

Re: MCM is seeking subcontractors for an upcoming Caltrans project 01-293024. If you can please post to your blog or bulletin board.

Thank you.



**Main Office**

P.O. BOX 620 / 6413 32nd Street / North Highlands / CA 95660  
(916) 334-1221      Estimating / Engineering FAX (916) 334-0562  
Accounting FAX (916) 334-8355

**Southern California Regional Office**

P.O. BOX 867 / 19010 Slover Ave. / Bloomington / CA 92316  
(909) 875-0533      Engineering / Accounting FAX (909) 875-2243

June 2, 2016

To: All Potential Subcontractors:

**SUB-QUOTES REQUESTED FROM**  
**QUALIFIED SUBCONTRACTORS, SUPPLIERS AND**  
**DBE FIRMS FOR:**  
**UPGRADE BRIDGE RAIL ROUTE 101- WILLITS**  
**CALTRANS CONTRACT NO. 01-293024**  
Engineers Estimate: \$970,000 / DBE Goal: 5%  
**BID DATE & TIME: Tuesday June 14, 2016 @ 2:00 PM**

**SUB-QUOTES ARE BEING REQUESTED FOR VARIOUS ITEMS OF WORK INCLUDING, BUT NOT LIMITED TO:**

*Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Control, SWPPP, Temporary Erosion Control, Treated Wood Waste, Dust Control Plan, Removals/Demo, Polyester Concrete Overlay, Bridge Removal, Clearing and Grubbing, Backfill Material, HMA, HMA Dike, Furnish Ready Mix, Drill and Bond Dowel, Rebar, Rock Slope Protection, Railing and Barrier, Striping and Marking, Marker*

Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not to exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.

**MCM Construction, Inc.**  
P.O. Box 620/North Highlands, CA  
(916) 334-1221/Fax (916) 334-0562  
Estimator: Ron Burch  
Plans Contact: Marlana Stockton  
**An Equal Opportunity Employer & Union Contractor**

Will you be Bidding this project? Yes \_\_\_\_\_ No \_\_\_\_\_ Fax to (916) 334-0562

YOUR COMPANY NAME \_\_\_\_\_ CONTACT \_\_\_\_\_

\* \* \* PERSONAL JOURNAL ( JUN. 2. 2016 3:38PM ) \* \* \*

FAX HEADER 1: MCM CONSTRUCTION  
 FAX HEADER 2:

DATE) JUN. 2.

< TRANSMISSION >

DATE	TIME	ADDRESS	MODE	TIME	PAGE	RESULT	USER NAME	FILE
JUN. 2.	3:23PM		SM	0'44"	P.	1 OK	V29 96	MFFFF0000 8385
	3:25PM	12136288519	ESM	0'17"	P.	1 OK	34V34 288	MFFFF0000 8385
	3:26PM	5882652	ESM	0'31"	P.	1 OK	V17 144	MFFFF0000 8385

< RECEPTION >

DATE	TIME	ADDRESS	MODE	TIME	PAGE	RESULT	USER NAME	FILE
JUN. 2.	6:50AM	9098201207	S	1'10"	P.	1 OK	V29 72	M00010100 8374
	9:41AM	17606457117	D	1'59"	P.	2 OK	V17 144	M00080700 8376
	10:17AM	3143832322	ED	0'55"	P.	1 OK	V17 144	M000A0081 8377
	10:44AM		ES	0'16"	P.	1 OK	32V34 264	M002B0000 8378
	11:20AM	3105136299	ES	1'30"	P.	1 E	34V34 96	M00000000 8379
	11:40AM	3105136299	ES	1'24"	P.	3 E	34V34 264	M007D0081 8380
	11:52AM	3105136299	ES	0'26"	P.	1 OK	34V34 264	M00300081 8381
	12:30PM	7077368368	ES	0'26"	P.	1 OK	34V34 288	M00340081 8382
	1:21PM		ED	3'55"	P.	16 OK	32V34 264	M00420081 8383
	3:05PM	408 291 8888	ES	1'14"	P.	6 OK	32V34 240	M00230081 8384

TX 0050305

# : BATCH  
 M : MEMORY TX  
 S : STANDARD  
 U : SUPER FINE  
 REMOTE TRANSFER  
 RECEPT. NOTICE REQ.

C : CONFIDENTIAL  
 L : SEND LATER  
 D : DETAIL  
 X : EXTRA SUPER FINE  
 B : FAX ON DEMAND  
 A : RECEPT. NOTICE

RX 0211114

\$ : TRANSFER  
 @ : FORWARDING  
 F : FINE  
 b : COLOR  
 \* : PC

P : POLLING  
 E : ECM  
 O : 300dpi  
 ) : REDUCTION  
 + : ROUTING




P.O. Box 620 / No. Highlands / CA 95660-0620

Hasler

06/02/2016

US POSTAGE \$000.46<sup>5</sup>



ZIP 95660  
011E11670822

Attn: Latin Business Association  
120 S. San Pedro St, Suite 530  
Los Angeles, Ca 90012



MCM Construction, Inc. / 6413 32<sup>nd</sup> Street / P.O. Box 620 / North Highlands, CA 95660  
(916) 334-1221 / Fax: (916) 334-0562

## FAX COVER SHEET

Date: 6/2/16

Pages: 2 (including cover)

**Attn: Latin Business Association**  
120 S. San Pedro Street, Suite 530  
Los Angeles, CA 90012  
Fax: (213) 628-8519

Re: MCM is seeking subcontractors for an upcoming Caltrans project 01-293024. If you can please post to your blog or bulletin board.

Thank you.



**Main Office**  
P.O. BOX 620 / 6413 32nd Street / North Highlands / CA 95660  
(916) 334-1221      Estimating / Engineering FAX (916) 334-0562  
Accounting FAX (916) 334-8355

**Southern California Regional Office**  
P.O. BOX 867 / 19010 Slover Ave. / Bloomington / CA 92316  
(909) 875-0533      Engineering / Accounting FAX (909) 875-2243

June 2, 2016

To: All Potential Subcontractors:

**SUB-QUOTES REQUESTED FROM**  
**QUALIFIED SUBCONTRACTORS, SUPPLIERS AND**  
**DBE FIRMS FOR:**  
**UPGRADE BRIDGE RAIL ROUTE 101- WILLITS**  
**CALTRANS CONTRACT NO. 01-293024**  
Engineers Estimate: \$970,000 / DBE Goal: 5%  
**BID DATE & TIME: Tuesday June 14, 2016 @ 2:00 PM**

**SUB-QUOTES ARE BEING REQUESTED FOR VARIOUS ITEMS OF WORK INCLUDING, BUT NOT LIMITED TO:**

*Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Control, SWPPP, Temporary Erosion Control, Treated Wood Waste, Dust Control Plan, Removals/Demo, Polyester Concrete Overlay, Bridge Removal, Clearing and Grubbing, Backfill Material, HMA, HMA Dike, Furnish Ready Mix, Drill and Bond Dowel, Rebar, Rock Slope Protection, Railing and Barrier, Striping and Marking, Marker*

Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not to exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.

**MCM Construction, Inc.**  
P.O. Box 620/North Highlands, CA  
(916) 334-1221/Fax (916) 334-0562  
Estimator: Ron Burch  
Plans Contact: Marlena Stockton  
An Equal Opportunity Employer & Union Contractor

Will you be Bidding this project? Yes \_\_\_\_\_ No \_\_\_\_\_ Fax to (916) 334-0562

YOUR COMPANY NAME \_\_\_\_\_ CONTACT \_\_\_\_\_





P.O. Box 620 / No. Highlands / CA 95660-0620

Hasler

06/02/2016

US POSTAGE \$000.46<sup>5</sup>



ZIP 95660  
011E11670822

Latin Business Association  
Attn: Brenda Quintana  
1215 K Street Suite 1850  
Sacramento, Ca 95814



MCM Construction, Inc. / 6413 32<sup>nd</sup> Street / P.O. Box 620 / North Highlands, CA 95660  
(916) 334-1221 / Fax: (916) 334-0562

## FAX COVER SHEET

Date: 6/2/16

Pages: 2 (including cover)

**Attn: Latin Business Association**

Attn: Brenda Quintana  
1215 K Street, Suite 1850  
Sacramento, CA 95814  
(916) 588-2652

Re: MCM is seeking subcontractors for an upcoming Caltrans project 01-293024. If you can please post to your blog or bulletin board.

Thank you.



**Main Office**

P.O. BOX 620 / 6413 32nd Street / North Highlands / CA 95660  
(916) 334-1221      Estimating / Engineering FAX (916) 334-0562  
Accounting FAX (916) 334-8355

**Southern California Regional Office**

P.O. BOX 867 / 19010 Slover Ave. / Bloomington / CA 92316  
(909) 875-0533      Engineering / Accounting FAX (909) 875-2243

To: All Potential Subcontractors:

**SUB-QUOTES REQUESTED FROM**  
**QUALIFIED SUBCONTRACTORS, SUPPLIERS AND**  
**DBE FIRMS FOR:**  
**UPGRADE BRIDGE RAIL ROUTE 101- WILLITS**  
**CALTRANS CONTRACT NO. 01-293024**  
Engineers Estimate: \$970,000 / DBE Goal: 5%  
**BID DATE & TIME: Tuesday June 14, 2016 @ 2:00 PM**

**SUB-QUOTES ARE BEING REQUESTED FOR VARIOUS ITEMS OF WORK INCLUDING, BUT NOT LIMITED TO:**

*Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Control, SWPPP, Temporary Erosion Control, Treated Wood Waste, Dust Control Plan, Removals/Demo, Polyester Concrete Overlay, Bridge Removal, Clearing and Grubbing, Backfill Material, HMA, HMA Dike, Furnish Ready Mix, Drill and Bond Dowel, Rebar, Rock Slope Protection, Railing and Barrier, Striping and Marking, Marker*

Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not to exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.

**MCM Construction, Inc.**  
P.O. Box 620/North Highlands, CA  
(916) 334-1221/Fax (916) 334-0562  
Estimator: Ron Burch  
Plans Contact: Marlena Stockton  
An Equal Opportunity Employer & Union Contractor

Will you be Bidding this project? Yes \_\_\_\_\_ No \_\_\_\_\_ Fax to (916) 334-0562

YOUR COMPANY NAME \_\_\_\_\_ CONTACT \_\_\_\_\_

\* \* \* PERSONAL JOURNAL ( JUN. 2. 2016 3:38PM ) \* \* \*

FAX HEADER 1: MCM CONSTRUCTION  
FAX HEADER 2:

DATE) JUN. 2.

< TRANSMISSION >

DATE	TIME	ADDRESS	MODE	TIME	PAGE	RESULT	USER NAME	FILE
JUN. 2.	3:23PM	12136288519	SM	0'44"	P.	1 OK	V29 96 MFFFF0000	8385
	3:25PM	9166692870	ESM	0'17"	P.	1 OK	34V34 288 MFFFF0000	8385
	3:26PM	5882652	ESM	0'31"	P.	1 OK	V17 144 MFFFF0000	8385

< RECEPTION >

DATE	TIME	ADDRESS	MODE	TIME	PAGE	RESULT	USER NAME	FILE
JUN. 2.	6:50AM	9098201207	S	1'10"	P.	1 OK	V29 72 M00010100	8374
	9:41AM	17606457117	D	1'59"	P.	2 OK	V17 144 M00080700	8376
	10:17AM	3143832322	ED	0'55"	P.	1 OK	V17 144 M000A0081	8377
	10:44AM		ES	0'16"	P.	1 OK	32V34 264 M002B0000	8378
	11:20AM	3105136299	ES	1'30"	P.	1 E	34V34 96 M00000000	8379
	11:40AM	3105136299	ES	1'24"	P.	3 E	34V34 264 M007D0081	8380
	11:52AM	3105136299	ES	0'26"	P.	1 OK	34V34 264 M00300081	8381
	12:30PM	7077368368	ES	0'26"	P.	1 OK	34V34 288 M00340081	8382
	1:21PM	Fax	ED	3'55"	P.	16 OK	32V34 264 M00420081	8383
	3:05PM	408 291 8888	ES	1'14"	P.	6 OK	32V34 240 M00230081	8384

TX 0050305

RX 0211114

# : BATCH  
M : MEMORY TX  
S : STANDARD  
U : SUPER FINE  
REMOTE TRANSFER  
RECEPT. NOTICE REQ.

C : CONFIDENTIAL  
L : SEND LATER  
D : DETAIL  
X : EXTRA SUPER FINE  
B : FAX ON DEMAND  
A : RECEPT. NOTICE

\$ : TRANSFER  
@ : FORWARDING  
F : FINE  
b : COLOR  
\* : PC

P : POLLING  
E : ECM  
O : 300dpi  
) : REDUCTION  
+ : ROUTING

CALTRANS  
STATE OF CALIFORNIA  
DEPARTMENT OF TRANSPORTATION  
BID FOR

1

CONSTRUCTION ON STATE HIGHWAY IN  
MENDOCINO COUNTY ABOUT 4.0 MILES SOUTH OF WILLITS AT THE SOUTH WILLITS  
OVERHEAD  
In District 01 on Route 101

UNDER

---

Notice to Bidders and Special Provisions dated May 9, 2016  
Project plans approved January 25, 2016  
Standard Specifications dated 2010  
Standard Plans dated 2010

---

Identified by

Contract No. 01-293024

01-Men-101-42.1

Project ID 0100020336

FEDERAL-AID PROJECT  
ACSTP-Q101(295)E

Bids open Tuesday, June 14, 2016

Dated May 9, 2016

AADD

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

Contract No.: 01-293024 Project ID: 0100020336

Bidder Name:M.C.M. Construction, Inc.

Bidder ID:VC0000018386

BID TO THE DEPARTMENT OF TRANSPORTATION

DES-OE-0102.1

---

Name of Bidder M.C.M. Construction, Inc.

Business Street Address 6413 32nd Street

(Include even if P.O. Box is used)

Business P.O. Box

City, State, Zip North Highlands, CA, 95660

Telephone No: AREA CODE 9163341221

Fax No: AREA CODE 9163340562

Contractor License No. 286430

Public Works Contractor Registration No. 1000001238

Checksum F0D24C90

1. Bidder agrees, if this bid is accepted, to enter into a contract with the Department, in the form included in the Standard Specifications, to perform the work provided in the Contract under the terms of the Contract for the price or prices bid.

For a lump sum or unit price based bid, Bidder additionally agrees to perform the work within the number of working days shown on the Notice to Bidders.

For a cost plus time based bid on a contract without a plant establishment period, Bidder additionally agrees to perform the work within the number of working days bid.

For a cost plus time based bid on a contract with a plant establishment period, Bidder additionally agrees to perform the non-plant establishment work within the number of working days bid for non-plant establishment work.

2. Bidder has and acknowledges the following addenda:1  
06-10-16 Revise Notice to Bidders and Special Provisions,
3. Bidder submits this bid with one of the following forms of bidder's security equal to at least 10 percent of the bid: Electronic Bidder's Bond
4. Bidder's signature is an affirmation of the included certifications. Bidder is cautioned that making a false certification may result in one or more of the following:
  - 4.1 Criminal prosecution
  - 4.2 Rejection of the bid
  - 4.3 Rescission of the award
  - 4.4 Termination of the Contract

PRINTED NAME:James A. Carter AND

TITLE OF PERSON SIGNING:President

---

BY (Authorized signature)

DATE SIGNED( Do not type)

---



BID ITEM LIST

Item No.	Item Code	Item Description	Estimated Quantity Unit of Measure	Unit Price	Item Total
1	070030 PLAN	LEAD COMPLIANCE	LUMP SUM LS	LUMP SUM	1,200.00
2	120090 AREA SIGNS	CONSTRUCTION	LUMP SUM LS	LUMP SUM	5,000.00
3	120100 SYSTEM	TRAFFIC CONTROL	LUMP SUM LS	LUMP SUM	10,000.00
4	120120 BARRICADE	TYPE III	4.0 EA	85.00	340.00
5	120149 PAVEMENT MARKING (PAINT)	TEMPORARY	260.0 SQFT	9.00	2,340.00
6	120151 TRAFFIC STRIPE (TAPE)	TEMPORARY	380.0 LF	3.00	1,140.00
7	120159 TRAFFIC STRIPE (PAINT)	TEMPORARY	3,230.0 LF	1.00	3,230.00
8	120165 (SURFACE MOUNTED)	CHANNELIZER	38.0 EA	40.00	1,520.00
9	128652 (LS)	PORTABLE CHANGEABLE MESSAGE SIGN	LUMP SUM LS	LUMP SUM	5,000.00
10	129000 RAILING (TYPE K)	TEMPORARY	500.0 LF	30.00	15,000.00
11	031143 CUSHION SYSTEM	TEMPORARY CRASH	1.0 EA	10,000.00	10,000.00
12	130100 MANAGEMENT	JOB SITE	LUMP SUM LS	LUMP SUM	12,000.00

BID ITEM LIST

Item No.	Item Code	Item Description	Estimated Quantity Unit of Measure	Unit Price	Item Total
13	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LUMP SUM LS	LUMP SUM	650.00
14	130620	TEMPORARY DRAINAGE INLET PROTECTION	2.0 EA	250.00	500.00
15	130900	TEMPORARY CONCRETE WASHOUT	LUMP SUM LS	LUMP SUM	1,000.00
16	141120	TREATED WOOD WASTE	3,280.0 LB	0.50	1,640.00
17	149001	DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS)	LUMP SUM LS	LUMP SUM	1,000.00
18	150312	REPAIR SPALLED SURFACE AREA	169.0 SQFT	55.00	9,295.00
19	150630	REMOVE MARKER	120.0 EA	3.00	360.00
20	150661	REMOVE GUARDRAIL	220.0 LF	12.00	2,640.00
21	031144	REMOVE TEMPORARY PAVEMENT MARKING (PAINT)	260.0 SQFT	5.50	1,430.00
22	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	9,030.0 LF	1.50	13,545.00
23	031145	REMOVE TEMPORARY TRAFFIC STRIPE (TAPE)	380.0 LF	2.00	760.00
24	031146	REMOVE TEMPORARY TRAFFIC STRIPE (PAINT)	3,230.0 LF	1.00	3,230.00

BID ITEM LIST

em No.	Item Code	Item Description	Estimated Quantity Unit of Measure	Unit Price	Item Total
25	150771	REMOVE ASPHALT CONCRETE DIKE	240.0 LF	20.00	4,800.00
26	031147	RELOCATE TEMPORARY RAILING (TYPE K)	500.0 LF	22.00	11,000.00
27	031148	RELOCATE TEMPORARY CRASH CUSHION SYSTEM	1.0 EA	5,000.00	5,000.00
28	153225	PREPARE CONCRETE BRIDGE DECK SURFACE	210.0 SQFT	20.00	4,200.00
29	153226	REFINISH BRIDGE DECK	140.0 SQFT	60.00	8,400.00
30	153227	FURNISH POLYESTER CONCRETE OVERLAY	16.0 CF	165.00	2,640.00
31(F)	153228	PLACE POLYESTER CONCRETE OVERLAY	210.0 SQFT	50.00	10,500.00
32	045310	CARBON FIBER REINFORCED POLYMER STRIP	5,200.0 LF	33.00	171,600.00
33	157560	BRIDGE REMOVAL (PORTION)	LUMP SUM LS	LUMP SUM	60,000.00
34	160102	CLEARING AND GRUBBING (LS)	LUMP SUM LS	LUMP SUM	3,000.00
35(F)	192003	STRUCTURE EXCAVATION (BRIDGE)	11.0 CY	700.00	7,700.00
36(F)	193003	STRUCTURE BACKFILL (BRIDGE)	6.0 CY	1,200.00	7,200.00

BID ITEM LIST

Item No.	Item Code	Item Description	Estimated Quantity Unit of Measure	Unit Price	Item Total
37	031149	SLURRY CEMENT BACKFILL	7.5 CY	800.00	6,000.00
38	390132	HOT MIX ASPHALT (TYPE A)	3.3 TON	300.00	990.00
39	394077	PLACE HOT MIX ASPHALT DIKE (TYPE F)	240.0 LF	50.00	12,000.00
40(F)	510053	STRUCTURAL CONCRETE, BRIDGE	8.0 CY	7,950.00	63,600.00
41	511106	DRILL AND BOND DOWEL	95.0 LF	30.00	2,850.00
42(F)	520102	BAR REINFORCING STEEL (BRIDGE)	1,360.0 LB	2.00	2,720.00
43	729011	ROCK SLOPE PROTECTION FABRIC (CLASS 8)	70.0 SQYD	8.00	560.00
44	832007	MIDWEST GUARDRAIL SYSTEM (WOOD POST)	100.0 LF	80.00	8,000.00
45	031150	MIDWEST GUARDRAIL SYSTEM (SLOPE RETAINING WALL)	67.0 LF	120.00	8,040.00
46	832070	VEGETATION CONTROL (MINOR CONCRETE)	180.0 SQYD	125.00	22,500.00
47(F)	045311	TUBULAR BICYCLE RAILING	376.0 LF	122.00	45,872.00
48	839543	TRANSITION RAILING (TYPE WB-31)	2.0 EA	4,700.00	9,400.00

BID ITEM LIST

Item No.	Item Code	Item Description	Estimated Quantity Unit of Measure	Unit Price	Item Total
49	839581	END ANCHOR ASSEMBLY (TYPE SFT)	2.0 EA	2,000.00	4,000.00
50	839584	ALTERNATIVE IN-LINE TERMINAL SYSTEM	2.0 EA	4,000.00	8,000.00
51(F)	839717	CONCRETE BARRIER (TYPE 732 MODIFIED)	376.0 LF	250.00	94,000.00
52	840504	4" THERMOPLASTIC TRAFFIC STRIPE	3,610.0 LF	1.00	3,610.00
53	840525	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)	5,430.0 LF	1.00	5,430.00
54	850122	PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)	120.0 EA	30.00	3,600.00
55	999990	MOBILIZATION	LUMP SUM LS	LUMP SUM	77,745.00
Total Bid					\$777,777.00

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

Contract No.: 01-293024 Project ID: 0100020336

Bidder Name: M.C.M. Construction, Inc.

Bidder ID: VC0000018386

DES-OE-0102.2C (REV 03/2015)

Bidding Firm: M.C.M. Construction, Inc.

List this sub? Yes

- 1) Business Name Valentine Corporation
  - Location City San Rafael State Ca
  - California Contractor License Number 229225
  - Public Works Contractor Registration Number 1000003272
  - Portion of Work Subcontracted:

Item %	Description
32 100	

List this sub? Yes

- 2) Business Name Dirt & Aggregate Interchange, Inc.
  - Location City Fairview State Or
  - California Contractor License Number 507828
  - Public Works Contractor Registration Number 1000010905
  - Portion of Work Subcontracted:

Item %	Description
16 100	
20 100	
44 100	
45 100	
48 100	

List this sub? Yes

- 3) Business Name Dirt & Aggregate Interchange, Inc.
  - Location City Fairview State Or
  - California Contractor License Number 507828
  - Public Works Contractor Registration Number 1000010905
  - Portion of Work Subcontracted:

Item %	Description
49 100	
50 100	

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

Contract No.: 01-293024 Project ID: 0100020336

Bidder Name: M.C.M. Construction, Inc.

Bidder ID: VC0000018386

DES-OE-0102.2C (REV 03/2015)

Bidding Firm: M.C.M. Construction, Inc.

List this sub? Yes

4) Business Name Appy-A-Line, Inc.  
 Location City Anderson State Ca  
 California Contractor License Number 562762  
 Public Works Contractor Registration Number 1000003300  
 Portion of Work Subcontracted:

Item %	Description
1 50	Lead Compliance Plan for Stripe Removal Only
5 100	
6 100	
7 100	
8 100	

List this sub? Yes

5) Business Name Apply-A-Line, Inc.  
 Location City Anderson State Ca  
 California Contractor License Number 562762  
 Public Works Contractor Registration Number 1000003300  
 Portion of Work Subcontracted:

Item %	Description
21 100	
22 100	
23 100	
24 100	
52 100	

List this sub? Yes

6) Business Name Apply-A-Line, Inc.  
 Location City Anderson State Ca  
 California Contractor License Number 562762  
 Public Works Contractor Registration Number 1000003300  
 Portion of Work Subcontracted:

Item %	Description
53 100	
54 100	

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

Contract No.: 01-293024 Project ID: 0100020336

Bidder Name: M.C.M. Construction, Inc.

Bidder ID: VC0000018386

DES-OE-0102.2C (REV 03/2015)

---

Bidding Firm: M.C.M. Construction, Inc.

List this sub? Yes

- 7) Business Name Camblin Steel Service, Inc.  
Location City Rocklin State Ca  
California Contractor License Number 218839  
Public Works Contractor Registration Number 1000003852  
Portion of Work Subcontracted:

Item %	Description
42 100	
51 20	Rebar



To opt out of payment adjustments for price index fluctuations as specified, complete this form.

I opt out of the payment adjustments for price index fluctuations.

Enter Date and Name to opt out of payment adjustments for price index fluctuations.

Date: Bidder's Name:

Signature: \_\_\_\_\_

Are you certified as a "Small Business" by the Office of Small Business and DVBE Services of the Department of General Services of the State of California?:

YES/NO: No Certification number? :

Note: This small business questionnaire is included for statistical reporting only.

CERTIFICATIONS

F. FEDERAL-AID PROJECTS DISCLOSURE OF LOBBYING ACTIVITIES CERTIFICATION

Bidder certifies, to the best of his or her knowledge and belief:

1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting to influence an officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative agreement.
2. If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard Form LLL, "Disclosure of Lobbying Activities," in conformance with its instructions.

This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into. Submission of this certification is a prerequisite for making or entering into this transaction imposed by 31 USC 1352. Any person who fails to file the required certification shall be subject to a civil penalty of not less than \$10,000 and not more than \$100,000 for each such failure.

Bidder also agrees by submitting a bid that it must require the language of this certification be included in subcontracts over \$100,000 and these subcontractors shall certify and disclose.

## INSTRUCTIONS FOR COMPLETION OF SF-LLL, DISCLOSURE OF LOBBYING ACTIVITIES

This disclosure form shall be completed by the reporting entity, whether subawardee or prime Federal recipient, at the initiation or receipt of a covered Federal action, or a material change to a previous filing, pursuant to title 31 U.S.C. section 1352. The filing of a form is required for each payment or agreement to make payment to any lobbying entity for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with a covered Federal action. Complete all items that apply for both the initial filing and material change report. Refer to the implementing guidance published by the Office of Management and Budget for additional information.

1. Identify the type of covered Federal action for which lobbying activity is and/or has been secured to influence, the outcome of a covered Federal action.
2. Identify the status of the covered Federal action.
3. Identify the appropriate classification of this report. If this is a followup report caused by a material change to the information previously reported, enter the year and quarter in which the change occurred. Enter the date of the last, previously submitted report by this reporting entity for this covered Federal action.
4. Enter the full name, address, city, State, and zip code of the reporting entity. Include Congressional District if known. Check the appropriate classification of the reporting entity that designates if it is, or expects to be, a prime or subaward recipient. Identify the tier of the subawardee, e.g., the first subawardee of the prime is the 1st tier. Subawards include but are not limited to subcontracts, subgrants and contract awards under grants.
5. If the organization filing the report in item 4 checks "Subawardee," then enter the full name, address, city, State and zip code of the prime Federal recipient. Include Congressional District if known.
6. Enter the name of the Federal agency making the award or loan commitment. Include at least one organizational level below agency name, if known. For example, Department of Transportation, United States Coast Guard.
7. Enter the Federal program name or description for the covered Federal action (item 1). If known, enter the full Catalog of Federal Domestic Assistance (CFDA) number for grants, cooperative agreements, loans and loan commitments.
8. Enter the most appropriate Federal identifying number available for the Federal action identified in item 1 (e.g., Request for Proposal (RFP) number; Invitation for Bid (IFB) number; grant announcement number, the contract, grant, or loan award number; the application/proposal control number assigned by the Federal agency). Include prefixes, e.g., "RFP-DE-90-001."
9. For a covered Federal action where there has been an award or loan commitment by the Federal agency, enter the Federal amount of the award/loan commitments for the prime entity identified in item 4 or 5.
10. (a) Enter the full name, address, city, State and zip code of the lobbying registrant under the Lobbying Disclosure Act of 1995 engaged by the reporting entity identified in item 4 to influence the covered Federal action.  
(b) Enter the full names of the individual(s) performing services and include full address if different from 10(a). Enter Last Name, First Name, and Middle Initial (MI).
11. The certifying official shall sign and date the form, print his/her name title, and telephone number.

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

Contract No.: 01-293024 Project ID: 0100020336

Bidder Name:M.C.M. Construction, Inc.

Bidder ID:VC0000018386

According to the Paperwork Reduction Act, as amended, no persons are required to respond to a collection of information unless it displays a valid OMB Control Number. The valid OMB control number for this information collection is OMB No. 0348-0046. Public reporting burden for this collection of information is estimated to average 10 minutes per response, including time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding the burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to the Office of Management and Budget, Paperwork Reduction Project (0348-0046), Washington, DC 20503.

Complete this form to disclose lobbying activities pursuant to 31 U.S.C. 1352  
N

1. Type of Federal Action:
2. Status of Federal Action:
3. Report Type:
  - For Material Change Only:
  - Year
  - Quarter
  - Date of last report
4. Name and Address of Reporting Entity:

Tier ,if known

Congressional District, if known:

5. If Reporting Entity in No. 4 is Subawardee Enter Name and Address of Prime:

Congressional District, if known:

6. Federal Department/Agency:
7. Federal Program Name/Description:

CFDA Number, if applicable

8. Federal Action Number, if known:
9. Award amount, if known (\$):
10. a. Name and Address of Lobby Registrant (if individual, last name, first name, MI):

b. Individuals Performing Services (including address if different from No. 10a) (last name, first name, MI):

11. Information requested through this form is authorized by Title 31 U.S.C. Section 1352. This disclosure of lobbying activities is a material representation of fact upon which reliance was placed by the tier above when this transaction was made or entered into. This disclosure is required pursuant to 31 U.S.C. 1352. This information will be available for public inspection. Any person who fails to file the required disclosure shall be subject to a civil penalty of not less than \$10,000 and not more than \$100,000 for each such failure.

Signature: \_\_\_\_\_

Print Name:  
Title:  
Telephone No.:  
DATE:

Authorized for Local Reproduction  
Standard Form - LLL(Rev. 7-97)

Federal Use Only:

## EQUAL EMPLOYMENT OPPORTUNITY REGULATION CERTIFICATION

B Jer MCM Construction, Inc. , proposed subcontractor , certifies that he has participated in a previous contract or subcontract subject to the equal opportunity clauses, as required by Executive Orders 10925, 11114, or 11246, and that, if required, he has filed with the Joint Reporting Committee, the Director of the Office of Federal Contract Compliance, a Federal Government contracting or administering agency, or the former President's Committee on Equal Employment Opportunity, all reports due under the filing requirements.

## Notes:

The above certification is required by the Equal Employment Opportunity Regulations of the Secretary of Labor (41 CFR 60-1.7(b) (1)), and must be submitted by bidders and proposed subcontractors only in connection with contracts and subcontracts which are subject to the equal opportunity clause. Contracts and subcontracts which are exempt from the equal opportunity clause are set forth in 41 CFR 60-1.5. (Generally only contracts or subcontracts of \$10,000 or under are exempt.)

Currently, Standard Form 100 (EEO-1) is the only report required by the Executive Orders or their implementing regulations.

Prime contractors and subcontractors who have participated in a previous contract or subcontract subject to the Executive Orders and have not filed the required reports should note 41 CFR 60-1.7(b) (1) prevents the award of contracts and subcontracts unless the Contractor submits a report covering the delinquent period or such other period specified by the Federal Highway Administration or by the Director, Office of Federal Contract Compliance, U.S. Department of Labor.

TITLE 49, CODE OF FEDERAL REGULATIONS, PART 29, DEBARMENT AND  
SUSPENSION CERTIFICATION

Bidder, under penalty of perjury, certifies that, except as noted below, it or any other person associated therewith in the capacity of owner, partner, director, officer, manager:

is not currently under suspension, debarment, voluntary exclusion, or determination of ineligibility by any federal agency;

has not been suspended, debarred, voluntarily excluded or determined ineligible by any federal agency within the past 3 years;

does not have a proposed debarment pending; and

has not been indicted, convicted, or had a civil judgement rendered against it by a court of competent jurisdiction in any matter involving fraud or official misconduct within the past 3 years.

If there are any exceptions to this certification, insert the exceptions in the following space.

Exceptions will not necessarily result in denial of award, but will be considered in determining bidder responsibility. For any exception noted above, indicate below to whom it applies, initiating agency, and dates of action.

---

UNDOCUMENTED ALIENS EMPLOYMENT

Under Pub Cont Code § 6101, the Bidder certifies compliance with state and federal law respecting the employment of undocumented aliens.

NONCOLLUSION

NONCOLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID  
Under PCC 7106 and 23 USC 112, the bidder declares as follows:

State of CA County of Sacramento

Name James A. Carter ,

being first duly sworn, deposes and says that he or she is  
President of

MCM Construction, Inc.

the party making the foregoing bid that the bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, association, organization, or corporation; that the bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by agreement, communication, or conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder, or to secure any advantage against the public body awarding the contract of anyone interested in the proposed contract; that all statements contained in the bid are true; and, further, that the bidder has not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company association, organization, bid depository, or to any member or agent thereof to effectuate a collusive or sham bid.

---

CHILD SUPPORT COMPLIANCE ACT

Under Pub Cont Code § 7110, the contractor acknowledges that:

1. The contractor recognizes the importance of child and family support obligations and shall fully comply with all applicable state and federal laws relating to child and family support enforcement, including, but not limited to, disclosure of information and compliance with earnings assignment orders, as provided in Chapter 8 (commencing with section 5200) of Part 5 of Division 9 of the Family Code; and
2. The contractor to the best of its knowledge is fully complying with the earnings assignment orders of all employees and is providing the names of all new employees to the New Hire Registry maintained by the Employment Development Department.

---

NATIONAL LABOR RELATIONS BOARD

Under Pub Cont Code § 10232, the contractor, swears under penalty of perjury, that no more than one final unappealable finding of contempt of court by a federal court has been issued against the contractor within the immediately preceding two year period because of the contractor's failure to comply with an order of a federal court which orders the contractor to comply with an order of the National Labor Relations Board.

VIOLATION OF LAW OR A SAFETY REGULATION

Under Pub Cont Code § 10162, the Bidder must complete, under penalty of perjury, the following questionnaire:

Has the Bidder, any officer of the Bidder, or any employee of the Bidder who has a proprietary interest in the Bidder, ever been disqualified, removed, or otherwise prevented from bidding on, or completing a federal, state, or local government project because of a violation of law or a safety regulation? No

If the answer is yes, explain the circumstances in the following space.

---

ANTITRUST LAW

Under Pub Con Code § 10285.1, the Bidder declares under penalty of perjury under the laws of the State of California that the Bidder Has Not been convicted within the preceding three years of any offenses referred to in that section, including any charge of fraud, bribery, collusion, conspiracy, or any other act in violation of any state or federal antitrust law in connection with the bidding upon, award of, or performance of, any public works contract, as defined in Pub Cont Code § 1101, with any public entity, as defined in Pub Cont Code § 1100, including the Regents of the University of California or the Trustees of the California State University. The term "Bidder" includes any partner, member, officer, director, responsible managing officer, or responsible managing employee thereof, as referred to in Section 10285.1.

If the Bidder has been convicted of an offense within the past 3 years, provide the conviction details including the date and ultimate resolution of each conviction in the space below.

---

PERMITS, LICENSES, AGREEMENTS, CERTIFICATIONS, AND RAILROAD  
RELATIONS AND INSURANCE REQUIREMENTS

Bidder acknowledges that permits, licenses, agreements, certifications, and the requirements in the document titled "Railroad Relations and Insurance Requirements" are components of the Contract under section 5-1.02 of the Standard Specifications.

BIDDER RESPONSIBILITY QUESTIONNAIRE

Failure to truthfully answer the following questions will result in a finding that the bid is nonresponsive. The Bidder must complete, under penalty of perjury, the following questionnaire:

1. Within the past 10 years, has the Bidder been found to be a nonresponsible bidder by any public entity, including federal, State, local, or regional entities?

Yes

2. Within the past 10 years, have any of the Bidder's officers or employees with a proprietary interest in the Bidder been determined to be a nonresponsible bidder by a public entity, including federal, State, local or regional entities?

No

3. Is there any officer or employee of the Bidder who now has or has had any proprietary interest in another company that bid or bids on public works projects whose company has been determined to be a nonresponsible bidder by any public entity, including federal, State, local, or regional entities?

Yes

4. If the answer to any of the 3 preceding questions is yes, disclose all pertinent details of the determination of nonresponsibility, including:

4.1. Date of each nonresponsibility determination

4.2. Name of each public agency issuing the nonresponsibility determination and a contact person at that agency who would have information about the determination

4.3. Contract number for each nonresponsibility determination

4.1 November 6, 2007

4.2 State of CA-DOT, Robert Pieplow, Chief, Div of Engineering Services

4.3 Contract No. 08-452204, MCM Construction, Inc was determined to be a non responsible bidder as a result of post bid communications with a listed subcontractor violating provisions of Public Contract Code sections 100 & 4101.

END CERTIFICATIONS

Project No. \_\_\_\_\_

We \_\_\_\_\_

\_\_\_\_\_ as Principal, and

\_\_\_\_\_ as Surety are bound unto the State of California, Department of Transportation, hereafter referred to as "Obligee", in the penal sum of ten percent (10%) of the total amount of the bid of the Principal submitted to the Obligee for the work described below, for the payment of which sum we bind ourselves, jointly and severally,

THE CONDITION OF THIS OBLIGATION IS SUCH, THAT:

WHEREAS, the Principal is submitting a bid to the Obligee, for CONSTRUCTION ON STATE HIGHWAY IN MENDOCINO COUNTY ABOUT 4.0 MILES SOUTH OF WILLITS AT THE SOUTH WILLITS OVERHEAD

In District 01 on Route 101 for which bids are to be opened at 1727 30th Street, Sacramento CA 95816 on 06-14-16.

NOW, THEREFORE, if the Principal is awarded the contract and, within the time manner required under the specifications, after the prescribed forms are presented to him for signature, enters into a written contract, in the prescribed form, in accordance with the bid, and files two bonds with the Obligee, one to guarantee faithful performance (if specified in the contract) of the contract and the other to guarantee payment for labor and materials as provided by law, then this obligation shall be null and void; otherwise, it shall remain in full force.

In the event a suit is brought upon this bond by the Obligee and judgement is recovered, the Surety shall pay all costs incurred by the Obligee in such suit, including a reasonable attorney's fee to be fixed by the court.

Dated: \_\_\_\_\_, 20\_\_\_\_.

Principal \_\_\_\_\_

Surety \_\_\_\_\_

By \_\_\_\_\_

Attorney-in-Fact

Correspondence or claims relating to this bond should be sent to the surety at the following address:

\_\_\_\_\_  
\_\_\_\_\_

CALIFORNIA ALL-PURPOSE ACKNOWLEDGEMENT

State of California

County of \_\_\_\_\_

On this \_\_\_\_\_ before me, \_\_\_\_\_

Date Here insert Name and Title of the Officer

personally appeared \_\_\_\_\_

Name(s) of Signer(s)

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal

SIGNATURE \_\_\_\_\_

Signature of Notary Public

(SEAL)



06-20-16A11:02 RCVD

**Main Office**

P.O. BOX 620 / 6413 32nd Street / North Highlands / CA 95660  
(916) 334-1221 Estimating / Engineering FAX (916) 334-0562  
Accounting FAX (916) 334-8355

**Southern California Regional Office**

P.O. BOX 867 / 19010 Slover Ave. / Bloomington / CA 92316  
(909) 875-0533 Engineering / Accounting FAX (909) 875-2243

# Low Bidder

MSC 43 OFFICE ENGINEER  
DEPARTMENT OF TRANSPORTATION  
1727 30TH ST  
SACRAMENTO CA 95816-7005

MCM Construction Inc hereby submits the following documents for

FOR CONSTRUCTION ON STATE HIGHWAY IN MENDOCINO COUNTY ABOUT  
4.0 MILES SOUTH OF WILLITS AT THE SOUTH WILLITS OVERHEAD  
CALTRANS NO. 01-293024

BID DATE: JUNE 14, 2016 2:00 PM

- DBE Commitment/Confirmation/Quotes
- Good Faith Efforts Documentation
  - Copy of Bid as Submitted



# Low Bidder

05-20-16 11:02 RCVD

Main Office

P.O. BOX 620 / 6413 32nd Street / North Highlands / CA 95660  
(916) 334-1221 Estimating / Engineering FAX (916) 334-0562  
Accounting FAX (916) 334-8355

---

**Southern California Regional Office**

P.O. BOX 867 / 19010 Slover Ave. / Bloomington / CA 92316  
(909) 875-0533 Engineering / Accounting FAX (909) 875-2243

MSC 43 OFFICE ENGINEER  
DEPARTMENT OF TRANSPORTATION  
1727 30TH ST  
SACRAMENTO CA 95816-7005

MCM Construction Inc hereby submits the following documents for

FOR CONSTRUCTION ON STATE HIGHWAY IN MENDOCINO COUNTY ABOUT  
4.0 MILES SOUTH OF WILLITS AT THE SOUTH WILLITS OVERHEAD  
CALTRANS NO. 01-293024

BID DATE: JUNE 14, 2016 2:00 PM

- DBE Commitment/Confirmation/Quotes
- Good Faith Efforts Documentation
  - Copy of Bid as Submitted