STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

CALTRANS BIDDER - DBE - COMMITMENT

DES-OE-0102.10C (NEW 06/2012)

06-03-14A11:53 RCVD

Second Bidder

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO:
01-378124

BID AMOUNT:
$ 591,586.00

BID OPENING DATE:
May 28 2014 2:00 PM

BIDDER'S NAME:
Mendocino Construction Services Inc.

DBE GOAL FROM CONTRACT, %:
9%

DBE PRIME CONTRACTOR CERTIFICATION[1]:

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE[3]
#3	Traffic Control		Force Traffic Control Inc 1478 B North Belmont Rd P.O. BOX 1107 Exeter Calif., 93221 559-594-1062 DBE# 29335	$60,000.00

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List " submitted with your bid. Copies of the DBE quotes are required.

Total Claimed Participation $ 60,000.00

10.14 %

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Signature of Bidder

May 30 2014
Date

707 459 2377
(Area Code) Tel. No.

Bret Mc Phaul
Person to Contact (Please Type or Print)

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

FORCE TRAFFIC CONTROL, Inc.

CONSTRUCTION ZONE TRAFFIC CONTROL * California C-31 License No. 790502
Member, Associated General Contractors * Member, American Traffic Safety Services Association
DBE-WBE No. 29335 (CalTrans) * Small Business Certification No. 19303 (CA DGS)
California Office: P.O. Box 1107, Exeter CA 93221 * Estimating Phone (559) 786-9856 * FAX (559) 594-1056

May 22, 2014

QUOTATIONS FOR TRAFFIC CONTROL ITEMS

CalTrans Contract No. 01-378124
Hwy 128 in Mendocino County in Various Locations
Culvert Rehabilitation

A. FLAGGING & FLAGGERS' SIGNS, CONES, RADIOS, etc. (Part of Item 3)

- Two flaggers per 8-hour weekday shift @ $1,120;
- Four flaggers per 8-hour weekday shift @ $2,100; X 25 Days = 52500 $
- Additional flagger (each) per 8-hour weekday shift @ $ 540; 25 X 4 X 75 = 7500 60K
- Overtime, each flagger @ $ 75 per hour;
- Short-shift credit on weekdays (applied for workdays less than 7 hours) @ ($58) per flagger per hour;

INCLUSIONS: ATSSA-certified and fully equipped Flaggers; all required advance warning signs including set-up and breakdown labor; reflectorized cones for stop areas and advance warnings signs; "Lane Closed" signs on portable stands; VHF or UHF two-way radios.

B. PILOT CAR (if needed) (Part of Item 3)

- Per 8-hour weekday shift @ $560;
- Overtime @ $ 82 per hour;
- Short-shift credit (applied for workdays less than 7 hours) @ ($68) per hour;

INCLUSIONS: Experienced pilot car operator with multiple traffic control certifications; fully equipped pilot truck, including signage, beacons and VHF or UHF radio and CB radio; "Wait For Pilot Car" signs with portable stands as needed.

OPTIONS C. THROUGH F. BELOW ARE OFFERED CONTINGENT UPON YOUR USE OF OUR FLAGGERS

C. CONSTRUCTION AREA SIGNS, including two required funding signs: $ N/A (Item No. 2)

INCLUSIONS: Provide, install, maintain and remove all construction signs shown/listed in Plan Sheet No. 82 PLUS the two required Construction Project Information Signs.
NOTE: Flaggers warning signs including setup & breakdown labor are included the Flagging rates above.

D. PORTABLE CHANGEABLE MESSAGE SIGNS N/A (Item No. 4)

- $ 1,500 per unit for the 1st 30 days on site (i.e., $3,000 for two units);
- Daily rate @ $45 per unit per day after the 1st 30 days..

INCLUSIONS: One move-in and one move-out, initial setup, all programming and maintenance.
EXCLUSIONS: Relocations of PCMS boards will be charged at Traffic Control Technician Labor rates below.

E. TRAFFIC CONTROL TECHNICIAN LABOR (includes truck) N/A (Part of Item No. 3)

- $ 70 per hour straight-time; $ 82 per hour overtime & Saturdays.
  Part-time work only performed pre- or post-shift, unless weekend maintenance of the Traffic Control System is needed. Includes but is not limited to setting and resetting of safety delineations, relocations of CMS boards and auxiliary signs, and any additional assistance requested by the Prime Contractor.

INCLUSIONS: ATSSA-certified Traffic Control Technician(s) and well-equipped truck.

F. ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES (Part of Item No. 3)

We can provide a wide variety of additional traffic control devices at modest rental rates. All devices are night-rated with high-intensity retroreflectivity and are NCHRP-350 certified. See a partial list with rental rates on page 4 below.

GENERAL NOTES, TERMS & CONDITIONS - Please read carefully

- **Acknowledgement & Agreement:** By appointing or listing Force Traffic Control as a subcontractor on this project, the Prime Contractor acknowledges and agrees to all applicable terms and conditions as stated above and in the descriptions below.
- **Durability of Rates Quoted Above:** Based upon the Advertisement Date of this project, all labor rates quoted above shall remain in effect through June 30, 2015. Should the State of California increase the applicable rates for work on this project thereafter, our rates above will increase by no more than 5% more than the State's net increase.
- **Radios:** Our flaggers and pilot car(s) will be equipped with VHF or UHF 2-way radios. Additionally, pilot cars are equipped with CB radios for coordination with your truckers and other CB-equipped equipment.
- **Rental equipment** (excludes non-powered devices): For this project, the Portable Changeable Message Signs are covered herein under. The Prime Contractor shall be responsible for any damage or loss to/of the equipment due to traffic conflicts, vandalism, theft, acts of nature or mishandling by Prime Contractor's staff. The Prime Contractor will NOT be responsible for maintenance of the operational capabilities, except for operational difficulties and repairs brought about by such traffic conflicts, vandalism, acts of nature or mishandling by Prime Contractor's staff.
- **Night Work:** (a) No increase is applicable to any labor rates quoted above; (b) All added costs associated with illuminating the flaggers stations shall be borne by the Prime Contractor; (c) we will provide the two required 12" flashing beacons at no additional charge.
- **Labor Agreements:** Signatory to the AGC-No. California Laborers' Traffic Control & Lane Closure Agreement.
- **Insurance:** Force Traffic Control, Inc. maintains insurance coverages as required by USDOT-FHWA, CalTrans and Nevada DOT (Commercial General Liability, Workers Comp and Commercial Auto). Any additional coverages required by the Prime Contractor can be acquired by us at the Prime Contractor's sole par-value expense (e.g., Workers' Comp Waiver of Subrogation, Excess Liability umbrella).
- **Mobilization:** For this project our initial advance notice requirements are 21 calendar days for USA-locate and installation of Construction Area Signs, and 10 calendar days for mobilization of CMS boards, flaggers, pilot car, etc.
- **Inclusion of these entire quotations in Subcontract or Work Order** is required either within the body of the Subcontracts/Work Orders or appendixed to and referenced within the Subcontracts/Work Orders. Such inclusion and /or referencing in no way obligates the Prime Contractor to use any of the optional quotations above.

Should you have any questions regarding these quotations, please call Vern at (559) 786.9856.

Cordially,

Rosemary Force Stimpel

President

FORCE TRAFFIC CONTROL, INC.

TRAFFIC CONTROL SYSTEM EQUIPMENT RENTAL RATES (includes delivery & initial setup)

(devices frequently used for this type of work are in bold italics)

	DEVICE TYPE	NOTE	First Day	Up to 1 Month	1 Month to 3 Months (Note 1)	3 Months to 6 Months (Note 1)
√	***Cone, 28"***	***2***	***$6***	***$6***	***$12***	***$18***
	Portable delineator	2	$6	$6	$12	$16
√	***Traffic Drum, 42"***	***2; 3***	***$15***	***$15***	***$20***	***$45***
√	***Portable Object Marker***	***2; 3***	***$12***	***$12***	***$24***	***$40***
	Barricade, Type 2	2; 3	$8	$8	$16	$36
	Barricade, Type 3	2; 3	$16	$16	$32	$85
√	***Warning Light, Flashing***	***2***	***$10***	***$10***	***$15***	***$20***
	Warning Light, Constant Burn	2	$10	$10	$15	$25
√	***Warning Light, Hi-int. 8" LED Beacon***	***2; 4***	***$30***	***$30***	***$15/month***	***$15/month***

ADDITIONAL CONSTRUCTION AREA SIGNS: **Post-mounted @ $22 per square foot of face; On portable mountings @ $10/sf incl. mounting.**

NOTES:

1. Rates for multiple months are Lump Sum (not monthly) except where noted as monthly.
2. First day rate = first month rate (to cover move-in/move-out costs).
3. Can accommodate up to 2 warning lights.
4. Several CalTrans districts now prefer that we install one of these LED Beacons atop all post-mounted signs and, during night work, atop the required portable advance warning signs, rather than using only 2 - 12" beacons at the project perimeters.

* * * * * * * *

Back To Query Form

Search Returned 1 Records

Wed May 07 11:06:23 PDT 2014

Query Criteria

Firm ID: 29335
District: 01
County: MENDOCINO
Firm Type: DBE

Firm ID	29335
Firm/DBA Name	FORCE TRAFFIC CONTROL, INC.
Address Line1	1478-B NORTH BELMONT RD
Address Line2	
City	EXETER
State	CA
Zip Code1	93221
Zip Code2	
Mailing Address Line1	P.O. BOX 1107
Mailing Address Line2	
Mailing City	EXETER
Mailing State	CA
Mailing Zip Code1	93221
Mailing Zip Code2	
Certification Type	DBE
EMail	forcetraffic@earthlink.net
Contact Name	ROSEMARY STIMPEL
Area Code	(559)
Phone Number	594-1062
Fax Area Code	(559)
Fax Phone Number	594-1056
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 31; 32; 33; 34; 35; 36; 37; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11;
DBE NAICS	238990;
ACDBE NAICS	
Work Codes	C1201 TRAFFIC CONTROL SYSTEM;
Licenses	C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

1. List items of work the Bidder made available to DBE firms. Identify those items of work the Bidder might otherwise perform with its own forces and those items that have been broken down into economically feasible units to facilitate OBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Amount ($)	Percentage of Contract
#1 LEAD COMPLIANCE PLAN	☐ Yes ☒ No	☒ Yes ☐ No	1680.00	.28%
#2 CAS	☒ Yes ☐ No	☒ Yes ☐ No	9500.00	1.6%
#3 TRAFFIC CONTROL	☒ Yes ☐ No	☒ Yes ☐ No	79 900.00	13.5%
#4 PCMS	☒ Yes ☐ No	☒ Yes ☐ No	9290.01	1.58%
#5 JOB SITE MANAGEMENT	☒ Yes ☐ No	☒ Yes ☐ No	6200.00	1.04%
#6 PWPCP	☒ Yes ☐ No	☒ Yes ☐ No	2801.00	.47%
#7 TEMP COVER	☒ Yes ☐ No	☒ Yes ☐ No	2240.01	.38%
#8 CHECK DAM	☒ Yes ☐ No	☒ Yes ☐ No	960.00	<.01>%
#9 TEMP DRAINAGE INLET	☒ Yes ☐ No	☒ Yes ☐ No	4900.00	.83%
#10 TEMP FIBER ROLLS	☒ Yes ☐ No	☒ Yes ☐ No	2340.00	.39%
#11 TEMP GRAVEL BAG	☒ Yes ☐ No	☒ Yes ☐ No	960.00	<.01>%
#12 TEMP SILT FENCE	☒ Yes ☐ No	☒ Yes ☐ No	1900.00	.32%
#13 TEMP CONCRETE WASHOUT	☒ Yes ☐ No	☒ Yes ☐ No	2850.01	.48%
#14 WATER SAMPLING	☐ Yes ☒ No	☒ Yes ☐ No	5600.00	.94%
#15 WATER MONITORING	☐ Yes ☒ No	☒ Yes ☐ No	7000.00	1.18%
#16 WATER QUALITY	☐ Yes ☒ No	☒ Yes ☐ No	1000.00	.16
#17 TEMP CLEAR WATER DIV.	☐ Yes ☒ No	☒ Yes ☐ No	5000.01	.84%
#18 ASBESTOS COMPLIANCE PLAN	☐ Yes ☒ No	☒ Yes ☐ No	1680.01	.28%
#19 TEMP FENCE	☒ Yes ☐ No	☒ Yes ☐ No	7560.00	1.27%
#20 DUST CONTROL PLAN	☐ Yes ☒ No	☒ Yes ☐ No	3500.00	.57%

NOA

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

1. List items of work the Bidder made available to DBE firms. Identify those items of work the Bidder might otherwise perform with its own forces and those items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Amount ($)	Percentage of Contract
#21 ABANDON CULVERT	[X] Yes [ ] No	[X] Yes [ ] No	6000.00	1.01 %
#22 REMOVE CULVERT	[X] Yes [ ] No	[X] Yes [ ] No	11125.00	1.88 %
#23 REMOVE INLET	[X] Yes [ ] No	[X] Yes [ ] No	1500.00	.25 %
#24 REMOVE HEADWALL	[X] Yes [ ] No	[X] Yes [ ] No	2500.00	.42 %
#25 RECONSTRUCT FENCE	[X] Yes [ ] No	[X] Yes [ ] No	8400.00	1.42 %
#26 RECONSTRUCT GUARDRAIL	[ ] Yes [X] No	[X] Yes [ ] No	8250.00	1.39 %
#27 SAND BACKFILL	[X] Yes [ ] No	[X] Yes [ ] No	3300.00	.55 %
#28 CLEARING GROB	[X] Yes [ ] No	[X] Yes [ ] No	3750.00	.63 %
#29 ROADWAY EXCAVATION	[X] Yes [ ] No	[X] Yes [ ] No	1428.00	.24 %
#30 IMPORT ROCKY MATERIAL	[X] Yes [ ] No	[X] Yes [ ] No	16170.00	2.73 %
31 EROSION CONTROL #32 33 FIBER ROLLS Hydroseed	[ ] Yes [X] No	[X] Yes [ ] No	13739.00	2.32 %
#34 HOT MIX ASPHALT	[X] Yes [ ] No	[X] Yes [ ] No	2850.00	.48 %
#35 MINOR HOT MIX	[X] Yes [ ] No	[X] Yes [ ] No	39200.00	6.63 %
#36 HMA DIKE	[X] Yes [ ] No	[X] Yes [ ] No	3120.00	.53 %
#37 AC DIKE TYPE F	[X] Yes [ ] No	[X] Yes [ ] No	280.00	<0.1> %
#38 AC MISC AREA	[X] Yes [ ] No	[X] Yes [ ] No	3995.00	.67 %
#39 #40 MINOR CONCRETE	[X] Yes [ ] No	[X] Yes [ ] No	34392.00	5.81 %
#41 THRU 51 MISC P.R.E.	[X] Yes [ ] No	[X] Yes [ ] No	225445.00	38.14 %
#52 /53 RSP	[X] Yes [ ] No	[X] Yes [ ] No	16570.00	2.80 %
#54 MISC IRON/STEEL	[X] Yes [ ] No	[X] Yes [ ] No	8960.00	1.51 %

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

1. List items of work the Bidder made available to DBE firms. Identify those items of work the Bidder might otherwise perform with its own forces and those items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Amount ($)	Percentage of Contract
#55 MARKER - CULVERT	[X] Yes [ ] No	[X] Yes [ ] No	2280 00	1.38 %
#56 PAINT TRAFFIC STRIPE	[ ] Yes [X] No	[X] Yes [ ] No	8970 00	1.51 %
	[ ] Yes [ ] No	[ ] Yes [ ] No		
	[ ] Yes [ ] No	[ ] Yes [ ] No		
	[ ] Yes [ ] No	[ ] Yes [ ] No		
	[ ] Yes [ ] No	[ ] Yes [ ] No		
	[ ] Yes [ ] No	[ ] Yes [ ] No		
	[ ] Yes [ ] No	[ ] Yes [ ] No		
	[ ] Yes [ ] No	[ ] Yes [ ] No		
	[ ] Yes [ ] No	[ ] Yes [ ] No		
	[ ] Yes [ ] No	[ ] Yes [ ] No		
	[ ] Yes [ ] No	[ ] Yes [ ] No		
	[ ] Yes [ ] No	[ ] Yes [ ] No		
	[ ] Yes [ ] No	[ ] Yes [ ] No		
	[ ] Yes [ ] No	[ ] Yes [ ] No		
	[ ] Yes [ ] No	[ ] Yes [ ] No		
	[ ] Yes [ ] No	[ ] Yes [ ] No		
	[ ] Yes [ ] No	[ ] Yes [ ] No		
	[ ] Yes [ ] No	[ ] Yes [ ] No		
	[ ] Yes [ ] No	[ ] Yes [ ] No		
	[ ] Yes [ ] No	[ ] Yes [ ] No		

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Name of DBEs Solicited	Date of Initial Solicitation	Item(s) of Work	Follow Up Methods and Dates
Please see attached DBE check Off List, with copies if invitation to bid, dates mailed, items of work offered, Phone Log with follow up calls to see if DBE was interested in bidding on this project, if they need any assistance in order to work on this project. Name and Address and certification number of each DBE contacted for this work.			

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote ($)	Price Difference ($)
#31-32-33	AcaciaEnvironmental		None	12112 w	None
#3	Force Traffic	DBE#29335	None	60,000 w	None

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.

01MEN-128, 253 -VAR

Project ID 01 000D0132

DBE CHECK-OFF LIST

FEDERAL AID PROJECT ACSTP-X045(025)E

CONTRACT: 01-378124 **BID DATE:** MAY 28 2014 2:00 P.M

	NAME	DATE MAILED	PHONE #	5-19-2014 - 5-28-2014 PHONE LOG	SUB QUOTE RECEIVED
1	Compliance New FAX 562 439 1398	PUBLISHED 5/05/2014		thru 5/28/2014.	
2	BOOTHILLIER CONSTRUCTION # 39963 1571 S MAID STREET WILLITS CALIF 95490	5/07	7074594041	JAMMIE will FAX Quote	
3	AC DIKE CO # 219 2788 VENTURE DR LINCOLN CALIF 95648	5/07	916 645 7747	JOEL Received/ will FAX Quote	Quoted
4	BRAY TRUCKING # 32220 5959 Hwy 175 HOPLAND CALIF 95449	5/07	707 744 1640	TAMI BRAY not able to Bid this to Job due scheduling	
5	R & S TRUCKING # 38042 PO Box 414 FULTON CALIF 95439	5/07	707 571 8820	ERIC will FAX Quote	
6	TULLY CONSULTING # 38300 580 WIEGAND WAY DIXON CALIF 95620	5/07	707 6931926	ROBIN Received 5/19/2014	
7	APRIAN DBE SWPPPS 5780 OLIVDA Rd. EL SOMBRADIE CA 94803	5/07	854 9402 510 ~~375-1927~~	THOMAS received will FAX Quote	Quote
8	HINTON CONSULTING # 37670 PO Box 601 MORTAGUE CALIF 96064	5/07	530 905 2220	SHAUNA will send Quotes	
9	WCBS # 27363 PO Box 10007 SAN RAFAEL CALIF 94912	5/07	524 8290 415 4510133	DEBRA / Kilet checking on quantities now	Received Quote,
10	TRIUMPH GEO-SYNTHETICS # 9076 1235 NORTH GROVE ST ANAHEIM CALIF 92806	5/07	714 237 1550	Rod received Quote will FAX Quote.	
11	SAM'S EQUIPMENT # 34479 PO Box 7797 FRESNO CALIF 93747	5/07	LERAY 559 252 0354	✓ checking quantities	will FAX Quote
12	NITTA EROSION CONTROL #217 3778 Del MAR AVE LOOMIS CALIF 95650	5/07	valerie 916 652 7459	no BID TO FAR AWAY TO MANY Locations	
13	M & S ENVIRONMENTAL # 30736 12192 MACS Rd. REDDING CALIF 96003	5/07	michael will 530 241 1418	FAX Quote none Received.	
14	OLIVERA FENCE INC #1583 293 BROKAW Rd. Santa Clara CA 95050	5/07	408 727 3811	call back on thursday / dont know	
15	SPIRIT ROAD OILS #1378 PO Box 360 88 San Jose CALIF 95158	5/07	VICKI 408 465 2270	will FAX Quote.	
16	ALERT O LITE #16345 PO Box 12224 FRESNO CALIF 93777	5/07	559 453 2474	no BID	
17	ADAUTA INC #37357 828 school st. NAPA CALIF 94559.	5/07	707 709 8894	Received Bid.	
18	CAS #500 215 TAYLOR ROAD New Castle CA 95658	5/07	916 663 9097	~~not Bidding~~	got Quote.
19	GR SUNDBERG INC #31060 5211 BOYD ROAD ARCATA CALIF 95521	5/07	Betina 707 8256565	will FAX Quote Received Bid ✓	
20	ROBERT CONSTRUCTION SUPPLY 3941 PARK DR STE 20-487 EL DORADO HILLS CA 95762	5/07	KAREN 9252295577	no Bid.	

From: Compliance News Publishing Company
http://www.compliancenews.com
info@compliancenews.com
Tel: 562-439-2788 Fax: 562-439-1398
11 S. Termino, Suite 214, Long Beach, CA 90803

TO: Mendocino Construction Services, Inc
P.O. Box 1517
Willits,CA,95490
Phone: (707) 459-2377
Fax: (707) 459-0644

RECEIPT for Ad: 52008

Published on 05/05/2014

For Project:

California Department of Transportation - 01 MEN 128, 253 Various Rehabilitate Culverts In Mendocino County At Various Locations

Total Amount PAID: $35.00

Compliance News Monthly Trade Journal
Publication Affidavit-Declaration of Publication -- State of California

Mendocino Construction Services, Inc is seeking certified and qualified DBE subs and/or suppliers to provide items of work including but not limited to: : Lead Compliance Plan, CAS, Traffic Control System, PCMS, Job Site Management, PWPCP, Temp Cover, Temp Check Dam, Temp Drainage Inlet Protection, Temp Fiber Roll, Temp Gravel Bag Berm, Temp Silt Fence, Temp Concrete Washout, Water Quality Sampling and Analysis (Day), Water Quality Annual Report, Temp Clear Water Diversion, Asbestos Compliance Plan, Temp Fence (Type EAS), Dust Control Plan, (Naturally Occurring Asbestos), Abandon Culvert (EA), Remove Culvert (Ea), Remove Inlet, Remove Headwall, Reconstruct Fence (Type WM), Reconstruct Guardrail, Sand Backfill, Clearing & Grubbing, Roadway Excavation, Import Rocky Material, Move in/out Erosion Control, Fiber Rolls, Hydroseed, Hot Mix Asphalt (Type A), Minor Hot Mix Asphalt, Place Hot Mix Asphalt Dike (Type A), Place Hot Mix Asphalt Dike (Type F), Place Hot Mix Asphalt (Misc Area), Minor Concrete (Backfill), Bar Reinforcing Steel (Epoxy Coated), 18 Inch Alt Pipe Culvert, 24 Inch Alt Pipe Culvert, 12 Inch Entrance Taper, 12 Inch Downdrain Slip Joint, Anchor Assembly, 12 Inch Alt Pipe Downdrain, 18 Inch Alt Pipe Downdrain, 24 Inch Alt Pipe Downdrain, 36 Inch Corrugated Steel Pipe Inlet (.168 Inch Thick), 24 Inch Alt Flared End Section, RSP 1/4T (Method B) (CY), RSP Fabric, (Class 8), Misc Iron & Steel, Marker (Culvert), Paint Traffic Stripe (2 Coat), Mobilization, Trucking, Misc Materials for California Department of Transportation - 01 MEN 128, 253 Various Rehabilitate Culverts In Mendocino County At Various Locations in In Mendocino County At Various Locations ,CA Mendocino Construction Services is an Equal Opportunity Employer and will work with all qualified DBE Sub Contractors and Suppliers to break down items of work into econcomically feasible packages. Mendocino Construction Services is signatory to the Operating Engineers and Labor Trust Funds. Bonds May Be required for this project. Plans and Specifications for this project can be obtained from the Cal Trans Web Site or viewed at our office, Please contact our office if you need assistance in obtaining Bonds, Insurance, Equipment, Materials or Supplies for this project. Please Submit Quotes to: Mendocino Construction Services Inc. PO. Box 1517 Willits, Calif., 95490 Phone: 707 459 2377 FAX: 707 459 0644 E-Mail: mcsnai@sbcglobal.net Contractor License 443396	Contact: Bret McPhaul / Jane Carson P.O. Box 1517 Willits,CA,95490 Phone:(707) 459-2377 Fax:(707) 459-0644 Email:mcsnai@sbcglobal.net Bid Due on:05/28/2014 at 02:00 PM Solicitation Number: 01-378124

The Mendocino Construction Services, Inc Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.
Located Online at: http://www.compliancenews.com/classified_monthly

The undersigned declares:
I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Mon May 05 13:02:52 -0700 2014
I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California
Henry Sprague III
Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

Compliance News Daily Focus Journal
Publication Affidavit-Declaration of Publication -- State of California

Mendocino Construction Services, Inc is seeking certified and qualified DBE subs and/or suppliers to provide items of work including but not limited to: : Lead Compliance Plan, CAS, Traffic Control System, PCMS, Job Site Management, PWPCP, Temp Cover, Temp Check Dam, Temp Drainage Inlet Protection, Temp Fiber Roll, Temp Gravel Bag Berm, Temp Silt Fence, Temp Concrete Washout, Water Quality Sampling and Analysis (Day), Water Quality Annual Report, Temp Clear Water Diversion, Asbestos Compliance Plan, Temp Fence (Type EAS), Dust Control Plan, (Naturally Occurring Asbestos), Abandon Culvert (EA), Remove Culvert (Ea), Remove Inlet, Remove Headwall, Reconstruct Fence (Type WM), Reconstruct Guardrail, Sand Backfill, Clearing & Grubbing, Roadway Excavation, Import Rocky Material, Move in/out Erosion Control, Fiber Rolls, Hydroseed, Hot Mix Asphalt (Type A), Minor Hot Mix Asphalt, Place Hot Mix Asphalt Dike (Type A), Place Hot Mix Asphalt Dike (Type F), Place Hot Mix Asphalt (Misc Area), Minor Concrete (Backfill), Bar Reinforcing Steel (Epoxy Coated), 18 Inch Alt Pipe Culvert, 24 Inch Alt Pipe Culvert, 12 Inch Entrance Taper, 12 Inch Downdrain Slip Joint, Anchor Assembly, 12 Inch Alt Pipe Downdrain, 18 Inch Alt Pipe Downdrain, 24 Inch Alt Pipe Downdrain, 36 Inch Corrugated Steel Pipe Inlet (.168 Inch Thick), 24 Inch Alt Flared End Section, RSP 1/4T (Method B) (CY), RSP Fabric, (Class 8), Misc Iron & Steel, Marker (Culvert), Paint Traffic Stripe (2 Coat), Mobilization, Trucking, Misc Materials for California Department of Transportation - 01 MEN 128, 253 Various Rehabilitate Culverts In Mendocino County At Various Locations in In Mendocino County At Various Locations ,CA Mendocino Construction Services is an Equal Opportunity Employer and will work with all qualified DBE Sub Contractors and Suppliers to break down items of work into econcomically feasible packages. Mendocino Construction Services is signatory to the Operating Engineers and Labor Trust Funds. Bonds May Be required for this project. Plans and Specifications for this project can be obtained from the Cal Trans Web Site or viewed at our office, Please contact our office if you need assistance in obtaining Bonds, Insurance, Equipment, Materials or Supplies for this project. Please Submit Quotes to: Mendocino Construction Services Inc. PO. Box 1517 Willits, Calif., 95490 Phone: 707 459 2377 FAX: 707 459 0644 E-Mail: mcsnai@sbcglobal.net Contractor License 443396	Contact: Bret McPhaul / Jane Carson P.O. Box 1517 Willits,CA,95490 Phone:(707) 459-2377 Fax:(707) 459-0644 Email:mcsnai@sbcglobal.net Bid Due on:05/28/2014 at 02:00 PM Solicitation Number: 01-378124

The Mendocino Construction Services, Inc Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.
Located Online at: http://www.compliancenews.com/classified_daily

The undersigned declares:
I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Mon May 05 13:02:52 -0700 2014
I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California
Henry Sprague III
Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

MENDOCINO CONSTRUCTION SERVICES, INC.
P.O. Box 1517, Willits, California 95490
Con. Lic. #443396 (707) 459-2377

May 07 2014

Bouthillier Construction Inc
1571 South Main Street
Willits Calif., 95490

01 MEN 128, 253- VAR
Cal Trans Contract No 01-378124
Project ID 0100000132
Federal Aid Project ACSTP-X045(025)E
Bid Date: May 28 2014 2:00 PM

Mendocino Construction Services Inc. is requesting quotes from all qualified DBE Subcontractors and Suppliers for items of work including but not limited to:

Item No	Description	Units	Quantity
1	Lead Compliance Plan	LS	LS
2	Construction Area Signs	LS	LS
3	Traffic Control System	LS	LS
4	PCMS	LS	LS
5	Job Site Management	LS	LS
6	PWPCP	LS	LS
7	Temporary Cover	SQYD	280
8	Temp Check Dam	LF	120
9	Temp Drainage Inlet Protection	EA	14
10	Temp Fiber Rolls	LF	360
11	Temp Gravel Bag Berm	LF	120
12	Temp Silt Fence	LF	380
13	Temp Concrete Washout	LS	LS
14	Water Quality Sampling & Analysis Day	EA	14
15	Water Quality Monitoring Report	EA	14
16	Water Quality Annual Report	EA	1
17	Temp Clear Water Diversion	LS	LS
18	Asbestos Compliance Plan	LS	LS
19	Temp Fence (Type ESA)	LF	630
20	Dust Control Plan (Naturally Occurring Asbestos)	LS	LS
21	Abandon Culvert (EA)	EA	4

22	Remove Culvert(EA)	EA	25
23	Remove Inlet	EA	3
24	Remove Headwall	EA	5
25	Reconstruct Fence (Type WM)	LF	350
26	Reconstruct Guardrail	LF	55
27	Sand Backfill	CY	6
28	Clearing & Grubbing	LS	LS
29	Roadway Excavation	CY	17
30	Import Rocky Material	CY	98
31	Move in/out Erosion Control	EA	3
32	Fiber Rolls	LF	810
33	Hydroseed	SQFT	8230
34	Hot Mix Asphalt (Type A)	TON	19
35	Minor Hot Mix Asphalt	TON	140
36	Place Hot Mix Asphalt Dike Type A	LF	78
37	Place Hot Mix Asphalt Dike Type F	LF	7
38	Place Hot Mix Asphalt (Misc)	SQYD	47
39	Minor Concrete (Minor Structure)	CY	14.7
40	Minor Concrete (Backfill)	CY	28
41	Bar Reinforcing Steel (Epoxy Coated)	LB	131
42	18 Inch Alternative Pipe Culvert	LF	100
43	24 Inch Alternative Pipe Culvert	LF	900
44	12 Inch Entrance Taper	EA	2
45	12 Inch Downdrain Slip Joint	EA	2
46	Anchor Assembly	EA	7
47	12 Inch Alternative Pipe Downdrain	LF	18
48	18 Inch Alternative Pipe Downdrain	LF	25
49	24 Inch Alternative Pipe Downdrain	LF	43
50	36 Inch Corrugated Steel Pipe Inlet (.168 inch thick)	LF	25
51	24 Inch Alternative Flared End Section	EA	7
52	Rock Slope Protection (1/4 T Method B (CY)	CY	110
53	Rock Slope Protection Fabric (Method 8)	SQYD	310
54	Miscellaneous Iron & Steel	LB	1792
55	Marker (Culvert)	EA	38
56	Paint Traffic Stripe (2 Coat)	LF	390
	Trucking	Each	Hour
	Misc Materials	Each	Each

Mendocino Construction Services Inc. is an Equal Opportunity Employer and plans to work with all qualified DBE Sub Contractors and Suppliers to break down items of work into economically feasible packages.

Requirements: Mendocino Construction Services Inc is signatory to the Operating Engineers and Laborers Trust Funds. Bonds May be required for this project. All Subcontractors must pocess a current Contractors License, Laibility and Workers Comp Insurance for the entire length of this project. Plans & Specifications for this project can be obtained from the Cal Trans Web Site or viewed at our office.

Please contact our office if you need assistance in obtaining Bonding, Insurance, Equipment , Materials or Supplies to work on this project.

Please Submit Your Bid To:
Mendocino Consturction Services Inc.
P O BOX 1517
Willits Calif., 95490
707 459 2377
FAX: 707 459 0644
E-Mail: Bret @ mcsnai.com
Contractor License No 443396 A C-21

MENDOCINO CONSTRUCTION SERVICES, INC.
P.O. Box 1517, Willits, California 95490
Con. Lic. #443396 (707) 459-2377

May 07 2014

AC Dike Co
2788 Venture
Lincoln CA 95648

01 MEN 128, 253- VAR
Cal Trans Contract No 01-378124
Project ID 0100000132
Federal Aid Project ACSTP-X045(025)E
Bid Date: May 28 2014 2:00 PM

Mendocino Construction Services Inc. is requesting quotes from all qualified DBE Subcontractors and Suppliers for items of work including but not limited to:

Item No	Description	Units	Quantity
1	Lead Compliance Plan	LS	LS
2	Construction Area Signs	LS	LS
3	Traffic Control System	LS	LS
4	PCMS	LS	LS
5	Job Site Management	LS	LS
6	PWPCP	LS	LS
7	Temporary Cover	SQYD	280
8	Temp Check Dam	LF	120
9	Temp Drainage Inlet Protection	EA	14
10	Temp Fiber Rolls	LF	360
11	Temp Gravel Bag Berm	LF	120
12	Temp Silt Fence	LF	380
13	Temp Concrete Washout	LS	LS
14	Water Quality Sampling & Analysis Day	EA	14
15	Water Quality Monitoring Report	EA	14
16	Water Quality Annual Report	EA	1
17	Temp Clear Water Diversion	LS	LS
18	Asbestos Compliance Plan	LS	LS
19	Temp Fence (Type ESA)	LF	630
20	Dust Control Plan (Naturally Occurring Asbestos)	LS	LS
21	Abandon Culvert (EA)	EA	4

MENDOCINO CONSTRUCTION SERVICES, INC.
P.O. Box 1517, Willits, California 95490
Con. Lic. #443396 (707) 459-2377

May 07 2014

Bray Trucking
5959 Highway 175
Hopland CA 95449

01 MEN 128, 253- VAR
Cal Trans Contract No 01-378124
Project ID 0100000132
Federal Aid Project ACSTP-X045(025)E
Bid Date: May 28 2014 2:00 PM

Mendocino Construction Services Inc. is requesting quotes from all qualified DBE Subcontractors and Suppliers for items of work including but not limited to:

Item No	Description	Units	Quantity
1	Lead Compliance Plan	LS	LS
2	Construction Area Signs	LS	LS
3	Traffic Control System	LS	LS
4	PCMS	LS	LS
5	Job Site Management	LS	LS
6	PWPCP	LS	LS
7	Temporary Cover	SQYD	280
8	Temp Check Dam	LF	120
9	Temp Drainage Inlet Protection	EA	14
10	Temp Fiber Rolls	LF	360
11	Temp Gravel Bag Berm	LF	120
12	Temp Silt Fence	LF	380
13	Temp Concrete Washout	LS	LS
14	Water Quality Sampling & Analysis Day	EA	14
15	Water Quality Monitoring Report	EA	14
16	Water Quality Annual Report	EA	1
17	Temp Clear Water Diversion	LS	LS
18	Asbestos Compliance Plan	LS	LS
19	Temp Fence (Type ESA)	LF	630
20	Dust Control Plan (Naturally Occurring Asbestos)	LS	LS
21	Abandon Culvert (EA)	EA	4

MENDOCINO CONSTRUCTION SERVICES, INC.
P.O. Box 1517, Willits, California 95490
Con. Lic. #443396 (707) 459-2377

May 07 2014

R & S Trucking
PO Box 414
Fulton CA 95439

01 MEN 128, 253- VAR
Cal Trans Contract No 01-378124
Project ID 0100000132
Federal Aid Project ACSTP-X045(025)E
Bid Date: May 28 2014 2:00 PM

Mendocino Construction Services Inc. is requesting quotes from all qualified DBE Subcontractors and Suppliers for items of work including but not limited to:

Item No	Description	Units	Quantity
1	Lead Compliance Plan	LS	LS
2	Construction Area Signs	LS	LS
3	Traffic Control System	LS	LS
4	PCMS	LS	LS
5	Job Site Management	LS	LS
6	PWPCP	LS	LS
7	Temporary Cover	SQYD	280
8	Temp Check Dam	LF	120
9	Temp Drainage Inlet Protection	EA	14
10	Temp Fiber Rolls	LF	360
11	Temp Gravel Bag Berm	LF	120
12	Temp Silt Fence	LF	380
13	Temp Concrete Washout	LS	LS
14	Water Quality Sampling & Analysis Day	EA	14
15	Water Quality Monitoring Report	EA	14
16	Water Quality Annual Report	EA	1
17	Temp Clear Water Diversion	LS	LS
18	Asbestos Compliance Plan	LS	LS
19	Temp Fence (Type ESA)	LF	630
20	Dust Control Plan (Naturally Occurring Asbestos)	LS	LS
21	Abandon Culvert (EA)	EA	4

MENDOCINO CONSTRUCTION SERVICES, INC.
P.O. Box 1517, Willits, California 95490
Con. Lic. #443396 (707) 459-2377

May 07 2014

Tully Consulting Group
580 Wiegand Way
Dixon CA 95620

01 MEN 128, 253- VAR
Cal Trans Contract No 01-378124
Project ID 0100000132
Federal Aid Project ACSTP-X045(025)E
Bid Date: May 28 2014 2:00 PM

Mendocino Construction Services Inc. is requesting quotes from all qualified DBE Subcontractors and Suppliers for items of work including but not limited to:

Item No	Description	Units	Quantity
1	Lead Compliance Plan	LS	LS
2	Construction Area Signs	LS	LS
3	Traffic Control System	LS	LS
4	PCMS	LS	LS
5	Job Site Management	LS	LS
6	PWPCP	LS	LS
7	Temporary Cover	SQYD	280
8	Temp Check Dam	LF	120
9	Temp Drainage Inlet Protection	EA	14
10	Temp Fiber Rolls	LF	360
11	Temp Gravel Bag Berm	LF	120
12	Temp Silt Fence	LF	380
13	Temp Concrete Washout	LS	LS
14	Water Quality Sampling & Analysis Day	EA	14
15	Water Quality Monitoring Report	EA	14
16	Water Quality Annual Report	EA	1
17	Temp Clear Water Diversion	LS	LS
18	Asbestos Compliance Plan	LS	LS
19	Temp Fence (Type ESA)	LF	630
20	Dust Control Plan (Naturally Occurring Asbestos)	LS	LS
21	Abandon Culvert (EA)	EA	4

MENDOCINO CONSTRUCTION SERVICES, INC.
P.O. Box 1517, Willits, California 95490
Con. Lic. #443396 (707) 459-2377

May 07 2014

Appian UDBE SWPPP
5780 Olioda Rd
El Sobrante CA 94803

01 MEN 128, 253- VAR
Cal Trans Contract No 01-378124
Project ID 0100000132
Federal Aid Project ACSTP-X045(025)E
Bid Date: May 28 2014 2:00 PM

Mendocino Construction Services Inc. is requesting quotes from all qualified DBE Subcontractors and Suppliers for items of work including but not limited to:

Item No	Description	Units	Quantity
1	Lead Compliance Plan	LS	LS
2	Construction Area Signs	LS	LS
3	Traffic Control System	LS	LS
4	PCMS	LS	LS
5	Job Site Management	LS	LS
6	PWPCP	LS	LS
7	Temporary Cover	SQYD	280
8	Temp Check Dam	LF	120
9	Temp Drainage Inlet Protection	EA	14
10	Temp Fiber Rolls	LF	360
11	Temp Gravel Bag Berm	LF	120
12	Temp Silt Fence	LF	380
13	Temp Concrete Washout	LS	LS
14	Water Quality Sampling & Analysis Day	EA	14
15	Water Quality Monitoring Report	EA	14
16	Water Quality Annual Report	EA	1
17	Temp Clear Water Diversion	LS	LS
18	Asbestos Compliance Plan	LS	LS
19	Temp Fence (Type ESA)	LF	630
20	Dust Control Plan (Naturally Occurring Asbestos)	LS	LS
21	Abandon Culvert (EA)	EA	4

MENDOCINO CONSTRUCTION SERVICES, INC.
P.O. Box 1517, Willits, California 95490
Con. Lic. #443396 (707) 459-2377

May 07 2014

Hinton Constulting Group
PO Box 601
Montague CA 96064

01 MEN 128, 253- VAR
Cal Trans Contract No 01-378124
Project ID 0100000132
Federal Aid Project ACSTP-X045(025)E
Bid Date: May 28 2014 2:00 PM

Mendocino Construction Services Inc. is requesting quotes from all qualified DBE Subcontractors and Suppliers for items of work including but not limited to:

Item No	Description	Units	Quantity
1	Lead Compliance Plan	LS	LS
2	Construction Area Signs	LS	LS
3	Traffic Control System	LS	LS
4	PCMS	LS	LS
5	Job Site Management	LS	LS
6	PWPCP	LS	LS
7	Temporary Cover	SQYD	280
8	Temp Check Dam	LF	120
9	Temp Drainage Inlet Protection	EA	14
10	Temp Fiber Rolls	LF	360
11	Temp Gravel Bag Berm	LF	120
12	Temp Silt Fence	LF	380
13	Temp Concrete Washout	LS	LS
14	Water Quality Sampling & Analysis Day	EA	14
15	Water Quality Monitoring Report	EA	14
16	Water Quality Annual Report	EA	1
17	Temp Clear Water Diversion	LS	LS
18	Asbestos Compliance Plan	LS	LS
19	Temp Fence (Type ESA)	LF	630
20	Dust Control Plan (Naturally Occurring Asbestos)	LS	LS
21	Abandon Culvert (EA)	EA	4

MENDOCINO CONSTRUCTION SERVICES, INC.
P.O. Box 1517, Willits, California 95490
Con. Lic. #443396 (707) 459-2377

May 07 2014

WCBS
PO Box 10007
San Rafael CA 94912

01 MEN 128, 253- VAR
Cal Trans Contract No 01-378124
Project ID 0100000132
Federal Aid Project ACSTP-X045(025)E
Bid Date: May 28 2014 2:00 PM

Mendocino Construction Services Inc. is requesting quotes from all qualified DBE Subcontractors and Suppliers for items of work including but not limited to:

Item No	Description	Units	Quantity
1	Lead Compliance Plan	LS	LS
2	Construction Area Signs	LS	LS
3	Traffic Control System	LS	LS
4	PCMS	LS	LS
5	Job Site Management	LS	LS
6	PWPCP	LS	LS
7	Temporary Cover	SQYD	280
8	Temp Check Dam	LF	120
9	Temp Drainage Inlet Protection	EA	14
10	Temp Fiber Rolls	LF	360
11	Temp Gravel Bag Berm	LF	120
12	Temp Silt Fence	LF	380
13	Temp Concrete Washout	LS	LS
14	Water Quality Sampling & Analysis Day	EA	14
15	Water Quality Monitoring Report	EA	14
16	Water Quality Annual Report	EA	1
17	Temp Clear Water Diversion	LS	LS
18	Asbestos Compliance Plan	LS	LS
19	Temp Fence (Type ESA)	LF	630
20	Dust Control Plan (Naturally Occurring Asbestos)	LS	LS
21	Abandon Culvert (EA)	EA	4

MENDOCINO CONSTRUCTION SERVICES, INC.
P.O. Box 1517, Willits, California 95490
Con. Lic. #443396 (707) 459-2377

May 07 2014

Triumph Geo Synthetics
1235 N Grove St
Anaheim CA 92806

01 MEN 128, 253- VAR
Cal Trans Contract No 01-378124
Project ID 0100000132
Federal Aid Project ACSTP-X045(025)E
Bid Date: May 28 2014 2:00 PM

Mendocino Construction Services Inc. is requesting quotes from all qualified DBE Subcontractors and Suppliers for items of work including but not limited to:

Item No	Description	Units	Quantity
1	Lead Compliance Plan	LS	LS
2	Construction Area Signs	LS	LS
3	Traffic Control System	LS	LS
4	PCMS	LS	LS
5	Job Site Management	LS	LS
6	PWPCP	LS	LS
7	Temporary Cover	SQYD	280
8	Temp Check Dam	LF	120
9	Temp Drainage Inlet Protection	EA	14
10	Temp Fiber Rolls	LF	360
11	Temp Gravel Bag Berm	LF	120
12	Temp Silt Fence	LF	380
13	Temp Concrete Washout	LS	LS
14	Water Quality Sampling & Analysis Day	EA	14
15	Water Quality Monitoring Report	EA	14
16	Water Quality Annual Report	EA	1
17	Temp Clear Water Diversion	LS	LS
18	Asbestos Compliance Plan	LS	LS
19	Temp Fence (Type ESA)	LF	630
20	Dust Control Plan (Naturally Occurring Asbestos)	LS	LS
21	Abandon Culvert (EA)	EA	4

MENDOCINO CONSTRUCTION SERVICES, INC.
P.O. Box 1517, Willits, California 95490
Con. Lic. #443396 (707) 459-2377

May 07 2014

Sam's Equipment & Supplies
PO Box 7797
Fresno CA 93747

01 MEN 128, 253- VAR
Cal Trans Contract No 01-378124
Project ID 0100000132
Federal Aid Project ACSTP-X045(025)E
Bid Date: May 28 2014 2:00 PM

Mendocino Construction Services Inc. is requesting quotes from all qualified DBE Subcontractors and Suppliers for items of work including but not limited to:

Item No	Description	Units	Quantity
1	Lead Compliance Plan	LS	LS
2	Construction Area Signs	LS	LS
3	Traffic Control System	LS	LS
4	PCMS	LS	LS
5	Job Site Management	LS	LS
6	PWPCP	LS	LS
7	Temporary Cover	SQYD	280
8	Temp Check Dam	LF	120
9	Temp Drainage Inlet Protection	EA	14
10	Temp Fiber Rolls	LF	360
11	Temp Gravel Bag Berm	LF	120
12	Temp Silt Fence	LF	380
13	Temp Concrete Washout	LS	LS
14	Water Quality Sampling & Analysis Day	EA	14
15	Water Quality Monitoring Report	EA	14
16	Water Quality Annual Report	EA	1
17	Temp Clear Water Diversion	LS	LS
18	Asbestos Compliance Plan	LS	LS
19	Temp Fence (Type ESA)	LF	630
20	Dust Control Plan (Naturally Occurring Asbestos)	LS	LS
21	Abandon Culvert (EA)	EA	4

MENDOCINO CONSTRUCTION SERVICES, INC.
P.O. Box 1517, Willits, California 95490
Con. Lic. #443396 (707) 459-2377

May 07 2014

Nitta Erosion Control
3778 Del Mar Ave
Loomis CA 95650

01 MEN 128, 253- VAR
Cal Trans Contract No 01-378124
Project ID 0100000132
Federal Aid Project ACSTP-X045(025)E
Bid Date: May 28 2014 2:00 PM

Mendocino Construction Services Inc. is requesting quotes from all qualified DBE Subcontractors and Suppliers for items of work including but not limited to:

Item No	Description	Units	Quantity
1	Lead Compliance Plan	LS	LS
2	Construction Area Signs	LS	LS
3	Traffic Control System	LS	LS
4	PCMS	LS	LS
5	Job Site Management	LS	LS
6	PWPCP	LS	LS
7	Temporary Cover	SQYD	280
8	Temp Check Dam	LF	120
9	Temp Drainage Inlet Protection	EA	14
10	Temp Fiber Rolls	LF	360
11	Temp Gravel Bag Berm	LF	120
12	Temp Silt Fence	LF	380
13	Temp Concrete Washout	LS	LS
14	Water Quality Sampling & Analysis Day	EA	14
15	Water Quality Monitoring Report	EA	14
16	Water Quality Annual Report	EA	1
17	Temp Clear Water Diversion	LS	LS
18	Asbestos Compliance Plan	LS	LS
19	Temp Fence (Type ESA)	LF	630
20	Dust Control Plan (Naturally Occurring Asbestos)	LS	LS
21	Abandon Culvert (EA)	EA	4

MENDOCINO CONSTRUCTION SERVICES, INC.
P.O. Box 1517, Willits, California 95490
Con. Lic. #443396 (707) 459-2377

May 07 2014

M & S Environmental
12192 Macs Road
Redding CA 96003

01 MEN 128, 253- VAR
Cal Trans Contract No 01-378124
Project ID 0100000132
Federal Aid Project ACSTP-X045(025)E
Bid Date: May 28 2014 2:00 PM

Mendocino Construction Services Inc. is requesting quotes from all qualified DBE Subcontractors and Suppliers for items of work including but not limited to:

Item No	Description	Units	Quantity
1	Lead Compliance Plan	LS	LS
2	Construction Area Signs	LS	LS
3	Traffic Control System	LS	LS
4	PCMS	LS	LS
5	Job Site Management	LS	LS
6	PWPCP	LS	LS
7	Temporary Cover	SQYD	280
8	Temp Check Dam	LF	120
9	Temp Drainage Inlet Protection	EA	14
10	Temp Fiber Rolls	LF	360
11	Temp Gravel Bag Berm	LF	120
12	Temp Silt Fence	LF	380
13	Temp Concrete Washout	LS	LS
14	Water Quality Sampling & Analysis Day	EA	14
15	Water Quality Monitoring Report	EA	14
16	Water Quality Annual Report	EA	1
17	Temp Clear Water Diversion	LS	LS
18	Asbestos Compliance Plan	LS	LS
19	Temp Fence (Type ESA)	LF	630
20	Dust Control Plan (Naturally Occurring Asbestos)	LS	LS
21	Abandon Culvert (EA)	EA	4

MENDOCINO CONSTRUCTION SERVICES, INC.
P.O. Box 1517, Willits, California 95490
Con. Lic. #443396 (707) 459-2377

May 07 2014

Oliveira Fence Inc
293 Brokaw Rd
Santa Clara CA 95050

01 MEN 128, 253- VAR
Cal Trans Contract No 01-378124
Project ID 0100000132
Federal Aid Project ACSTP-X045(025)E
Bid Date: May 28 2014 2:00 PM

Mendocino Construction Services Inc. is requesting quotes from all qualified DBE Subcontractors and Suppliers for items of work including but not limited to:

Item No	Description	Units	Quantity
1	Lead Compliance Plan	LS	LS
2	Construction Area Signs	LS	LS
3	Traffic Control System	LS	LS
4	PCMS	LS	LS
5	Job Site Management	LS	LS
6	PWPCP	LS	LS
7	Temporary Cover	SQYD	280
8	Temp Check Dam	LF	120
9	Temp Drainage Inlet Protection	EA	14
10	Temp Fiber Rolls	LF	360
11	Temp Gravel Bag Berm	LF	120
12	Temp Silt Fence	LF	380
13	Temp Concrete Washout	LS	LS
14	Water Quality Sampling & Analysis Day	EA	14
15	Water Quality Monitoring Report	EA	14
16	Water Quality Annual Report	EA	1
17	Temp Clear Water Diversion	LS	LS
18	Asbestos Compliance Plan	LS	LS
19	Temp Fence (Type ESA)	LF	630
20	Dust Control Plan (Naturally Occurring Asbestos)	LS	LS
21	Abandon Culvert (EA)	EA	4

MENDOCINO CONSTRUCTION SERVICES, INC.
P.O. Box 1517, Willits, California 95490
Con. Lic. #443396 (707) 459-2377

May 07 2014

Janet Sims Paving
DBA Spirit Road Oils
PO Box 36288
San Jose CA 95037

01 MEN 128, 253- VAR
Cal Trans Contract No 01-378124
Project ID 0100000132
Federal Aid Project ACSTP-X045(025)E
Bid Date: May 28 2014 2:00 PM

Mendocino Construction Services Inc. is requesting quotes from all qualified DBE Subcontractors and Suppliers for items of work including but not limited to:

Item No	Description	Units	Quantity
1	Lead Compliance Plan	LS	LS
2	Construction Area Signs	LS	LS
3	Traffic Control System	LS	LS
4	PCMS	LS	LS
5	Job Site Management	LS	LS
6	PWPCP	LS	LS
7	Temporary Cover	SQYD	280
8	Temp Check Dam	LF	120
9	Temp Drainage Inlet Protection	EA	14
10	Temp Fiber Rolls	LF	360
11	Temp Gravel Bag Berm	LF	120
12	Temp Silt Fence	LF	380
13	Temp Concrete Washout	LS	LS
14	Water Quality Sampling & Analysis Day	EA	14
15	Water Quality Monitoring Report	EA	14
16	Water Quality Annual Report	EA	1
17	Temp Clear Water Diversion	LS	LS
18	Asbestos Compliance Plan	LS	LS
19	Temp Fence (Type ESA)	LF	630
20	Dust Control Plan (Naturally Occurring Asbestos)	LS	LS
21	Abandon Culvert (EA)	EA	4

MENDOCINO CONSTRUCTION SERVICES, INC.
P.O. Box 1517, Willits, California 95490
Con. Lic. #443396 (707) 459-2377

May 07 2014

Alert O Lite Inc
P.O. BOX 12224
Fresno Calif., 93777

01 MEN 128, 253- VAR
Cal Trans Contract No 01-378124
Project ID 0100000132
Federal Aid Project ACSTP-X045(025)E
Bid Date: May 28 2014 2:00 PM

Mendocino Construction Services Inc. is requesting quotes from all qualified DBE Subcontractors and Suppliers for items of work including but not limited to:

Item No	Description	Units	Quantity
1	Lead Compliance Plan	LS	LS
2	Construction Area Signs	LS	LS
3	Traffic Control System	LS	LS
4	PCMS	LS	LS
5	Job Site Management	LS	LS
6	PWPCP	LS	LS
7	Temporary Cover	SQYD	280
8	Temp Check Dam	LF	120
9	Temp Drainage Inlet Protection	EA	14
10	Temp Fiber Rolls	LF	360
11	Temp Gravel Bag Berm	LF	120
12	Temp Silt Fence	LF	380
13	Temp Concrete Washout	LS	LS
14	Water Quality Sampling & Analysis Day	EA	14
15	Water Quality Monitoring Report	EA	14
16	Water Quality Annual Report	EA	1
17	Temp Clear Water Diversion	LS	LS
18	Asbestos Compliance Plan	LS	LS
19	Temp Fence (Type ESA)	LF	630
20	Dust Control Plan (Naturally Occurring Asbestos)	LS	LS
21	Abandon Culvert (EA)	EA	4

MENDOCINO CONSTRUCTION SERVICES, INC.
P.O. Box 1517, Willits, California 95490
Con. Lic. #443396 (707) 459-2377

May 07 2014

Adanta, Inc.
828 School St
Napa CA 94554

01 MEN 128, 253- VAR
Cal Trans Contract No 01-378124
Project ID 0100000132
Federal Aid Project ACSTP-X045(025)E
Bid Date: May 28 2014 2:00 PM

Mendocino Construction Services Inc. is requesting quotes from all qualified DBE Subcontractors and Suppliers for items of work including but not limited to:

Item No	Description	Units	Quantity
1	Lead Compliance Plan	LS	LS
2	Construction Area Signs	LS	LS
3	Traffic Control System	LS	LS
4	PCMS	LS	LS
5	Job Site Management	LS	LS
6	PWPCP	LS	LS
7	Temporary Cover	SQYD	280
8	Temp Check Dam	LF	120
9	Temp Drainage Inlet Protection	EA	14
10	Temp Fiber Rolls	LF	360
11	Temp Gravel Bag Berm	LF	120
12	Temp Silt Fence	LF	380
13	Temp Concrete Washout	LS	LS
14	Water Quality Sampling & Analysis Day	EA	14
15	Water Quality Monitoring Report	EA	14
16	Water Quality Annual Report	EA	1
17	Temp Clear Water Diversion	LS	LS
18	Asbestos Compliance Plan	LS	LS
19	Temp Fence (Type ESA)	LF	630
20	Dust Control Plan (Naturally Occurring Asbestos)	LS	LS
21	Abandon Culvert (EA)	EA	4

MENDOCINO CONSTRUCTION SERVICES, INC.
P.O. Box 1517, Willits, California 95490
Con. Lic. #443396 (707) 459-2377

May 07 2014

CAS
215 Taylor Rd
New Castle CA 95658

01 MEN 128, 253- VAR
Cal Trans Contract No 01-378124
Project ID 0100000132
Federal Aid Project ACSTP-X045(025)E
Bid Date: May 28 2014 2:00 PM

Mendocino Construction Services Inc. is requesting quotes from all qualified DBE Subcontractors and Suppliers for items of work including but not limited to:

Item No	Description	Units	Quantity
1	Lead Compliance Plan	LS	LS
2	Construction Area Signs	LS	LS
3	Traffic Control 5ystem	LS	LS
4	PCMS	LS	LS
5	Job Site Management	LS	LS
6	PWPCP	LS	LS
7	Temporary Cover	SQYD	280
8	Temp Check Dam	LF	120
9	Temp Drainage Inlet Protection	EA	14
10	Temp Fiber Rolls	LF	360
11	Temp Gravel Bag Berm	LF	120
12	Temp Silt Fence	LF	380
13	Temp Concrete Washout	LS	LS
14	Water Quality Sampling & Analysis Day	EA	14
15	Water Quality Monitoring Report	EA	14
16	Water Quality Annual Report	EA	1
17	Temp Clear Water Diversion	LS	LS
18	Asbestos Compliance Plan	LS	LS
19	Temp Fence (Type ESA)	LF	630
20	Dust Control Plan (Naturally Occurring Asbestos)	LS	LS
21	Abandon Culvert (EA)	EA	4

MENDOCINO CONSTRUCTION SERVICES, INC.
P.O. Box 1517, Willits, California 95490
Con. Lic. #443396 (707) 459-2377

May 07 2014

GR Sundberg, Inc.
5211 Boyd Rd
Arcata CA 95521

01 MEN 128, 253- VAR
Cal Trans Contract No 01-378124
Project ID 0100000132
Federal Aid Project ACSTP-X045(025)E
Bid Date: May 28 2014 2:00 PM

Mendocino Construction Services Inc. is requesting quotes from all qualified DBE Subcontractors and Suppliers for items of work including but not limited to:

Item No	Description	Units	Quantity
1	Lead Compliance Plan	LS	LS
2	Construction Area Signs	LS	LS
3	Traffic Control System	LS	LS
4	PCMS	LS	LS
5	Job Site Management	LS	LS
6	PWPCP	LS	LS
7	Temporary Cover	SQYD	280
8	Temp Check Dam	LF	120
9	Temp Drainage Inlet Protection	EA	14
10	Temp Fiber Rolls	LF	360
11	Temp Gravel Bag Berm	LF	120
12	Temp Silt Fence	LF	380
13	Temp Concrete Washout	LS	LS
14	Water Quality Sampling & Analysis Day	EA	14
15	Water Quality Monitoring Report	EA	14
16	Water Quality Annual Report	EA	1
17	Temp Clear Water Diversion	LS	LS
18	Asbestos Compliance Plan	LS	LS
19	Temp Fence (Type ESA)	LF	630
20	Dust Control Plan (Naturally Occurring Asbestos)	LS	L5
21	Abandon Culvert (EA)	EA	4

MENDOCINO CONSTRUCTION SERVICES, INC.
P.O. Box 1517, Willits, California 95490
Con. Lic. #443396 (707) 459-2377

May 07 2014

Rupert Construction Supply
3941 Park Drive STE 20-487
El Dorado Hills Calif., 95762

01 MEN 128, 253- VAR
Cal Trans Contract No 01-378124
Project ID 0100000132
Federal Aid Project ACSTP-X045(025)E
Bid Date: May 28 2014 2:00 PM

Mendocino Construction Services Inc. is requesting quotes from all qualified DBE Subcontractors and Suppliers for items of work including but not limited to:

Item No	Description	Units	Quantity
1	Lead Compliance Plan	LS	LS
2	Construction Area Signs	LS	LS
3	Traffic Control System	LS	LS
4	PCMS	LS	LS
5	Job Site Management	LS	LS
6	PWPCP	LS	LS
7	Temporary Cover	SQYD	280
8	Temp Check Dam	LF	120
9	Temp Drainage Inlet Protection	EA	14
10	Temp Fiber Rolls	LF	360
11	Temp Gravel Bag Berm	LF	120
12	Temp Silt Fence	LF	380
13	Temp Concrete Washout	LS	LS
14	Water Quality Sampling & Analysis Day	EA	14
15	Water Quality Monitoring Report	EA	14
16	Water Quality Annual Report	EA	1
17	Temp Clear Water Diversion	LS	LS
18	Asbestos Compliance Plan	LS	LS
19	Temp Fence (Type ESA)	LF	630
20	Dust Control Plan (Naturally Occurring Asbestos)	LS	LS
21	Abandon Culvert (EA)	EA	4

01 MEU 128 253 - VAIL
PROJECT ID 01 000013

PAGE 2 OF 2

DBE CHECK-OFF LIST

FEDERAL AID PROJECT
CSTP-X045(025)E

CONTRACT: 01-378124

BID DATE: MAY 28 2014 2:00 P.M.

	NAME	DATE MAILED	PHONE #	PHONE LOG	SUB QUOTE RECEIVED
21	ABSL CONSTRUCTION #5270 29373 PACIFIC ST HAYWARD CALIF 94544	5/07	Estimating 510 7270900	DARRELL	
22	ST RHOADES CONSTRUCTION INC PO BOX 494520 REDDING CALIF 96049	5/07	KATHY JOB 5302239322	not on list of to B.D.	their JOBS
23	JA CO TRUCKING # 37850 710 A N GEO WASHINGTON BLVD YUBA CITY CA 95993	5/07	John - 5307410278	will FAX Quote	Received Quote
24	RRUIT TRUCKING 214 W POPPI FIELDS DR ALTADENA CALIF 91001	5/07	6263984500	# not in SERVICE	
25	GL ENGINEERING 9714 CRESCENT VALLEY COURT ELK GROVE CALIF 95757	5/07	left message 9162890912	no Bid Received	
26	KRC SAFETY 7821 WEST SUNNYVIEW # 447 VISALIA CALIF 93291	5/07	CLAUDIA - 5597320393	not Bidding	
27	FORCE TRAFFIC CONTROL #29335 PO BX 1107 ETEREN CALIF 93221	5/07	VERN - 5595941062	will FAX Quote Received Bid.	
28	BOOKE CONSTRUCTION # 30173 PO BX 921 Shingle Springs CA 95682	5/07	left message 5306761009	no Bid.	
9					
10					
11					
12					
13					
14					
15					
16					
17					
18					
19					
20					

MENDOCINO CONSTRUCTION SERVICES, INC.
P.O. Box 1517, Willits, California 95490
Con. Lic. #443396 (707) 459-2377

May 07 2014

ABSL Construction
29393 Pacific Street
Hayward Calif., 94554

01 MEN 128, 253- VAR
Cal Trans Contract No 01-378124
Project ID 0100000132
Federal Aid Project ACSTP-X045(025)E
Bid Date: May 28 2014 2:00 PM

Mendocino Construction Services Inc. is requesting quotes from all qualified DBE Subcontractors and Suppliers for items of work including but not limited to:

Item No	Description	Units	Quantity
1	Lead Compliance Plan	LS	LS
2	Construction Area Signs	LS	LS
3	Traffic Control System	LS	LS
4	PCMS	LS	LS
5	Job Site Management	LS	LS
6	PWPCP	LS	LS
7	Temporary Cover	SQYD	280
8	Temp Check Dam	LF	120
9	Temp Drainage Inlet Protection	EA	14
10	Temp Fiber Rolls	LF	360
11	Temp Gravel Bag Berm	LF	120
12	Temp Silt Fence	LF	380
13	Temp Concrete Washout	LS	LS
14	Water Quality Sampling & Analysis Day	EA	14
15	Water Quality Monitoring Report	EA	14
16	Water Quality Annual Report	EA	1
17	Temp Clear Water Diversion	LS	LS
18	Asbestos Compliance Plan	LS	LS
19	Temp Fence (Type ESA)	LF	630
20	Dust Control Plan (Naturally Occurring Asbestos)	LS	LS
21	Abandon Culvert (EA)	EA	4

MENDOCINO CONSTRUCTION SERVICES, INC.
P.O. Box 1517, Willits, California 95490
Con. Lic. #443396 (707) 459-2377

May 07 2014

ST Rhoades Construction Inc
P.O. BOX 494520
Redding Calif., 96049

01 MEN 128, 253- VAR
Cal Trans Contract No 01-378124
Project ID 0100000132
Federal Aid Project ACSTP-X045(025)E
Bid Date: May 28 2014 2:00 PM

Mendocino Construction Services Inc. is requesting quotes from all qualified DBE Subcontractors and Suppliers for items of work including but not limited to:

Item No	Description	Units	Quantity
1	Lead Compliance Plan	LS	LS
2	Construction Area Signs	LS	LS
3	Traffic Control System	LS	LS
4	PCMS	LS	LS
5	Job Site Management	LS	LS
6	PWPCP	LS	LS
7	Temporary Cover	SQYD	280
8	Temp Check Dam	LF	120
9	Temp Drainage Inlet Protection	EA	14
10	Temp Fiber Rolls	LF	360
11	Temp Gravel Bag Berm	LF	120
12	Temp Silt Fence	LF	380
13	Temp Concrete Washout	LS	LS
14	Water Quality Sampling & Analysis Day	EA	14
15	Water Quality Monitoring Report	EA	14
16	Water Quality Annual Report	EA	1
17	Temp Clear Water Diversion	LS	LS
18	Asbestos Compliance Plan	LS	LS
19	Temp Fence (Type ESA)	LF	630
20	Dust Control Plan (Naturally Occurring Asbestos)	LS	LS
21	Abandon Culvert (EA)	EA	4

MENDOCINO CONSTRUCTION SERVICES, INC.
P.O. Box 1517, Willits, California 95490
Con. Lic. #443396 (707) 459-2377

May 07 2014

JA CO Trucking Inc
710 A North Washington Blvd
Yuba City Calif., 95993

01 MEN 128, 253- VAR
Cal Trans Contract No 01-378124
Project ID 0100000132
Federal Aid Project ACSTP-X045(025)E
Bid Date: May 28 2014 2:00 PM

Mendocino Construction Services Inc. is requesting quotes from all qualified DBE Subcontractors and Suppliers for items of work including but not limited to:

Item No	Description	Units	Quantity
1	Lead Compliance Plan	LS	LS
2	Construction Area Signs	LS	LS
3	Traffic Control System	LS	LS
4	PCMS	LS	LS
5	Job Site Management	LS	LS
6	PWPCP	LS	LS
7	Temporary Cover	SQYD	280
8	Temp Check Dam	LF	120
9	Temp Drainage Inlet Protection	EA	14
10	Temp Fiber Rolls	LF	360
11	Temp Gravel Bag Berm	LF	120
12	Temp Silt Fence	LF	380
13	Temp Concrete Washout	LS	LS
14	Water Quality Sampling & Analysis Day	EA	14
15	Water Quality Monitoring Report	EA	14
16	Water Quality Annual Report	EA	1
17	Temp Clear Water Diversion	LS	LS
18	Asbestos Compliance Plan	LS	LS
19	Temp Fence (Type ESA)	LF	630
20	Dust Control Plan (Naturally Occurring Asbestos)	LS	LS
21	Abandon Culvert (EA)	EA	4

MENDOCINO CONSTRUCTION SERVICES, INC.
P.O. Box 1517, Willits, California 95490
Con. Lic. #443396 (707) 459-2377

May 07 2014

Pruitt Trucking Inc
214 W Poppyfields Dr
Altadena Calif., 91001

01 MEN 128, 253- VAR
Cal Trans Contract No 01-378124
Project ID 0100000132
Federal Aid Project ACSTP-X045(025)E
Bid Date: May 28 2014 2:00 PM

Mendocino Construction Services Inc. is requesting quotes from all qualified DBE Subcontractors and Suppliers for items of work including but not limited to:

Item No	Description	Units	Quantity
1	Lead Compliance Plan	LS	LS
2	Construction Area Signs	LS	LS
3	Traffic Control System	LS	LS
4	PCMS	LS	LS
5	Job Site Management	LS	LS
6	PWPCP	LS	LS
7	Temporary Cover	SQYD	280
8	Temp Check Dam	LF	120
9	Temp Drainage Inlet Protection	EA	14
10	Temp Fiber Rolls	LF	360
11	Temp Gravel Bag Berm	LF	120
12	Temp Silt Fence	LF	380
13	Temp Concrete Washout	LS	LS
14	Water Quality Sampling & Analysis Day	EA	14
15	Water Quality Monitoring Report	EA	14
16	Water Quality Annual Report	EA	1
17	Temp Clear Water Diversion	LS	LS
18	Asbestos Compliance Plan	LS	LS
19	Temp Fence (Type ESA)	LF	630
20	Dust Control Plan (Naturally Occurring Asbestos)	LS	LS
21	Abandon Culvert (EA)	EA	4

MENDOCINO CONSTRUCTION SERVICES, INC.
P.O. Box 1517, Willits, California 95490
Con. Lic. #443396 (707) 459-2377

May 07 2014

GL Engineering
9714 Crescent Valley Court
Elk Grive Calif., 95858

01 MEN 128, 253- VAR
Cal Trans Contract No 01-378124
Project ID 0100000132
Federal Aid Project ACSTP-X045(025)E
Bid Date: May 28 2014 2:00 PM

Mendocino Construction Services Inc. is requesting quotes from all qualified DBE Subcontractors and Suppliers for items of work including but not limited to:

Item No	Description	Units	Quantity
1	Lead Compliance Plan	LS	LS
2	Construction Area Signs	LS	LS
3	Traffic Control System	LS	LS
4	PCMS	LS	LS
5	Job Site Management	LS	LS
6	PWPCP	LS	LS
7	Temporary Cover	SQYD	280
8	Temp Check Dam	LF	120
9	Temp Drainage Inlet Protection	EA	14
10	Temp Fiber Rolls	LF	360
11	Temp Gravel Bag Berm	LF	120
12	Temp Silt Fence	LF	380
13	Temp Concrete Washout	LS	LS
14	Water Quality Sampling & Analysis Day	EA	14
15	Water Quality Monitoring Report	EA	14
16	Water Quality Annual Report	EA	1
17	Temp Clear Water Diversion	LS	LS
18	Asbestos Compliance Plan	LS	LS
19	Temp Fence (Type ESA)	LF	630
20	Dust Control Plan (Naturally Occurring Asbestos)	LS	LS
21	Abandon Culvert (EA)	EA	4

MENDOCINO CONSTRUCTION SERVICES, INC.
P.O. Box 1517, Willits, California 95490
Con. Lic. #443396 (707) 459-2377

May 07 2014

KRC Safety Co Inc
7821 West Sunnyview
Visalia Calif., 93291

01 MEN 128, 253- VAR
Cal Trans Contract No 01-378124
Project ID 0100000132
Federal Aid Project ACSTP-X045(025)E
Bid Date: May 28 2014 2:00 PM

Mendocino Construction Services Inc. is requesting quotes from all qualified DBE Subcontractors and Suppliers for items of work including but not limited to:

Item No	Description	Units	Quantity
1	Lead Compliance Plan	LS	LS
2	Construction Area Signs	LS	LS
3	Traffic Control System	LS	LS
4	PCMS	LS	LS
5	Job Site Management	LS	LS
6	PWPCP	LS	LS
7	Temporary Cover	SQYD	280
8	Temp Check Dam	LF	120
9	Temp Drainage Inlet Protection	EA	14
10	Temp Fiber Rolls	LF	360
11	Temp Gravel Bag Berm	LF	120
12	Temp Silt Fence	LF	380
13	Temp Concrete Washout	LS	LS
14	Water Quality Sampling & Analysis Day	EA	14
15	Water Quality Monitoring Report	EA	14
16	Water Quality Annual Report	EA	1
17	Temp Clear Water Diversion	LS	LS
18	Asbestos Compliance Plan	LS	LS
19	Temp Fence (Type ESA)	LF	630
20	Dust Control Plan (Naturally Occurring Asbestos)	LS	LS
21	Abandon Culvert (EA)	EA	4

MENDOCINO CONSTRUCTION SERVICES, INC.
P.O. Box 1517, Willits, California 95490
Con. Lic. #443396 (707) 459-2377

May 07 2014

Force Traffic Control
P.O. BOX 1107
Exeter Calif., 93221

01 MEN 128, 253- VAR
Cal Trans Contract No 01-378124
Project ID 0100000132
Federal Aid Project ACSTP-X045(025)E
Bid Date: May 28 2014 2:00 PM

Mendocino Construction Services Inc. is requesting quotes from all qualified DBE Subcontractors and Suppliers for items of work including but not limited to:

Item No	Description	Units	Quantity
1	Lead Compliance Plan	LS	LS
2	Construction Area Signs	LS	LS
3	Traffic Control System	LS	LS
4	PCMS	LS	LS
5	Job Site Management	LS	LS
6	PWPCP	LS	LS
7	Temporary Cover	SQYD	280
8	Temp Check Dam	LF	120
9	Temp Drainage Inlet Protection	EA	14
10	Temp Fiber Rolls	LF	360
11	Temp Gravel Bag Berm	LF	120
12	Temp Silt Fence	LF	380
13	Temp Concrete Washout	LS	LS
14	Water Quality Sampling & Analysis Day	EA	14
15	Water Quality Monitoring Report	EA	14
16	Water Quality Annual Report	EA	1
17	Temp Clear Water Diversion	LS	LS
18	Asbestos Compliance Plan	LS	LS
19	Temp Fence (Type ESA)	LF	630
20	Dust Control Plan (Naturally Occurring Asbestos)	LS	LS
21	Abandon Culvert (EA)	EA	4

MENDOCINO CONSTRUCTION SERVICES, INC.
P.O. Box 1517, Willits, California 95490
Con. Lic. #443396 (707) 459-2377

May 07 2014

Burke Construction
P.O. BOX 921
Shingle Springs Calif., 95682

01 MEN 128, 253- VAR
Cal Trans Contract No 01-378124
Project ID 0100000132
Federal Aid Project ACSTP-X045(025)E
Bid Date: May 28 2014 2:00 PM

Mendocino Construction Services Inc. is requesting quotes from all qualified DBE Subcontractors and Suppliers for items of work including but not limited to:

Item No	Description	Units	Quantity
1	Lead Compliance Plan	LS	LS
2	Construction Area Signs	LS	LS
3	Traffic Control System	LS	LS
4	PCMS	LS	LS
S	Job Site Management	LS	LS
6	PWPCP	LS	LS
7	Temporary Cover	SQYD	280
8	Temp Check Dam	LF	120
9	Temp Drainage Inlet Protection	EA	14
10	Temp Fiber Rolls	LF	360
11	Temp Gravel Bag Berm	LF	120
12	Temp Silt Fence	LF	380
13	Temp Concrete Washout	LS	LS
14	Water Quality Sampling & Analysis Day	EA	14
15	Water Quality Monitoring Report	EA	14
16	Water Quality Annual Report	EA	1
17	Temp Clear Water Diversion	LS	LS
18	Asbestos Compliance Plan	LS	LS
19	Temp Fence (Type ESA)	LF	630
20	Dust Control Plan (Naturally Occurring Asbestos)	LS	LS
21	Abandon Culvert (EA)	EA	4

ACACIA Environmental
604S.SanMarcosRoad
SantaBarbara,CA93111
805-964-2585 fax 805-964-6169
Estimatingphone:818-727-0055
Estimatingfax:323-665-6009

CALicense#813236

SmallBusinessEnterprise
Certification#32372
UnionContractor

Proposal

Attn: Estimating

Date: 05/27/14

CALTRANS CONTRACT NUMBER: 01-378124

Rehabilitate Culverts In Mendocino County At Various Locations.

Bid Date: 05-28-2014

31	MOVE-IN/MOVE-OUT (EROSION CONTROL)	EA	**$900.00**	3	**$2,700.00**
33	HYDROSEED	SQFT	**$0.75**	8,230	**$6,172.50**

Optional

32	FIBERROLLS	LF	**$4.00**	810	**$3,240.00**

- Trafficcontrol, by others.
- Price does not include maintenancem or repairs.
- Water for hydroseeding provided by others.
- Assumes finish grade complete, weed and debris free.

12112

All material is guaranteed to be as specified. All work to be completed in a professional manner according to standard practices. Any alteration or deviation from above specifications involving extra costs will be executed only upon written orders, and will become an extra charge over and above the estimate. All agreements contingent upon strikes, accidents or delays beyond our control. Owner to carry fire, tornado and other necessary insurance. Our workers are fully covered by Worker's Compensation Insurance.

Authorized Signature

Note: This proposal may be withdrawn by us if not accepted within 60 days.

Authorized Signature Accepting Proposal: Date:

FORCE TRAFFIC CONTROL, Inc.

CONSTRUCTION ZONE TRAFFIC CONTROL * California C-31 License No. 790502
Member, Associated General Contractors * Member, American Traffic Safety Services Association
DBE-WBE No. 29335 (CalTrans) * Small Business Certification No. 19303 (CA DGS)
California Office: P.O. Box 1107, Exeter CA 93221 * Estimating Phone (559) 786-9856 * FAX (559) 594-1056

May 22, 2014

QUOTATIONS FOR TRAFFIC CONTROL ITEMS

CalTrans Contract No. 01-378124
Hwy 128 in Mendocino County in Various Locations
Culvert Rehabilitation

A. FLAGGING & FLAGGERS' SIGNS, CONES, RADIOS, etc. (Part of Item 3)

- Two flaggers per 8-hour weekday shift @ $1,120;
- Four flaggers per 8-hour weekday shift @ $2,100; X 25 Days = 52500 ÷ 60K
- Additional flagger (each) per 8-hour weekday shift @ $ 540; 25 x 4 x 75 = 7500
- Overtime, each flagger @ $ 75 per hour;
- Short-shift credit on weekdays (applied for workdays less than 7 hours) @ ($58) per flagger per hour;

INCLUSIONS: ATSSA-certified and fully equipped Flaggers; all required advance warning signs including set-up and breakdown labor; reflectorized cones for stop areas and advance warnings signs; "Lane Closed" signs on portable stands; VHF or UHF two-way radios.

B. PILOT CAR (if needed) (Part of Item 3)

- Per 8-hour weekday shift @ $560;
- Overtime @ $ 82 per hour;
- Short-shift credit (applied for workdays less than 7 hours) @ ($68) per hour;

INCLUSIONS: Experienced pilot car operator with multiple traffic control certifications; fully equipped pilot truck, including signage, beacons and VHF or UHF radio and CB radio; "Wait For Pilot Car" signs with portable stands as needed.

OPTIONS C. THROUGH F. BELOW ARE OFFERED CONTINGENT UPON YOUR USE OF OUR FLAGGERS

C. CONSTRUCTION AREA SIGNS, Including two required funding signs: $ N/A (Item No. 2)

INCLUSIONS: Provide, install, maintain and remove all construction signs shown/listed in Plan Sheet No. 82 PLUS the two required Construction Project Information Signs.
NOTE: Flaggers warning signs including setup & breakdown labor are included the Flagging rates above.

D. PORTABLE CHANGEABLE MESSAGE SIGNS N/A (Item No. 4)

- $ 1,500 per unit for the 1st 30 days on site (i.e., $3,000 for two units);
- Daily rate @ $45 per unit per day after the 1st 30 days..

INCLUSIONS: One move-in and one move-out, initial setup, all programming and maintenance.
EXCLUSIONS: Relocations of PCMS boards will be charged at Traffic Control Technician Labor rates below.

E. TRAFFIC CONTROL TECHNICIAN LABOR (includes truck) N/A (Part of Item No. 3)

- $ 70 per hour straight-time; $ 82 per hour overtime & Saturdays.
  Part-time work only performed pre- or post-shift, unless weekend maintenance of the Traffic Control System is needed. Includes but is not limited to setting and resetting of safety delineations, relocations of CMS boards and auxiliary signs, and any additional assistance requested by the Prime Contractor.

INCLUSIONS: ATSSA-certified Traffic Control Technician(s) and well-equipped truck.

F. ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES (Part of Item No. 3)

We can provide a wide variety of additional traffic control devices at modest rental rates. All devices are night-rated with high-intensity retroreflectivity and are NCHRP-350 certified. See a partial list with rental rates on page 4 below.

GENERAL NOTES, TERMS & CONDITIONS - Please read carefully

- **Acknowledgement & Agreement:** By appointing or listing Force Traffic Control as a subcontractor on this project, the Prime Contractor acknowledges and agrees to all applicable terms and conditions as stated above and in the descriptions below.
- **Durability of Rates Quoted Above:** Based upon the Advertisement Date of this project, all labor rates quoted above shall remain in effect through June 30, 2015. Should the State of California increase the applicable rates for work on this project thereafter, our rates above will increase by no more than 5% more than the State's net increase.
- **Radios:** Our flaggers and pilot car(s) will be equipped with VHF or UHF 2-way radios. Additionally, pilot cars are equipped with CB radios for coordination with your truckers and other CB-equipped equipment.
- **Rental equipment** (excludes non-powered devices): For this project, the Portable Changeable Message Signs are covered herein under. The Prime Contractor shall be responsible for any damage or loss to/of the equipment due to traffic conflicts, vandalism, theft, acts of nature or mishandling by Prime Contractor's staff. The Prime Contractor will NOT be responsible for maintenance of the operational capabilities, except for operational difficulties and repairs brought about by such traffic conflicts, vandalism, acts of nature or mishandling by Prime Contractor's staff.
- **Night Work:** (a) No increase is applicable to any labor rates quoted above; (b) All added costs associated with illuminating the flaggers stations shall be borne by the Prime Contractor; (c) we will provide the two required 12" flashing beacons at no additional charge.
- **Labor Agreements:** Signatory to the AGC-No. California Laborers' Traffic Control & Lane Closure Agreement.
- **Insurance:** Force Traffic Control, Inc. maintains insurance coverages as required by USDOT-FHWA, CalTrans and Nevada DOT (Commercial General Liability, Workers Comp and Commercial Auto). Any additional coverages required by the Prime Contractor can be acquired by us at the Prime Contractor's sole par-value expense (e.g., Workers' Comp Waiver of Subrogation, Excess Liability umbrella).
- **Mobilization:** For this project our initial advance notice requirements are 21 calendar days for USA-locate and installation of Construction Area Signs, and 10 calendar days for mobilization of CMS boards, flaggers, pilot car, etc.
- **Inclusion of these entire quotations in Subcontract or Work Order** is required either within the body of the Subcontracts/Work Orders or appendixed to and referenced within the Subcontracts/Work Orders. Such inclusion and /or referencing in no way obligates the Prime Contractor to use any of the optional quotations above.

Should you have any questions regarding these quotations, please call Vern at (559) 786.9856.

Cordially,

Rosemary Force Stimpel

President

FORCE TRAFFIC CONTROL, INC.

TRAFFIC CONTROL SYSTEM EQUIPMENT RENTAL RATES (includes delivery & initial setup)

(devices frequently used for this type of work are in bold italics)

	DEVICE TYPE	NOTE	First Day	Up to 1 Month	1 Month to 3 Months (Note 1)	3 Months to 6 Months (Note 1)
√	***Cone, 28"***	***2***	***$6***	***$6***	***$12***	***$18***
	Portable delineator	2	$6	$6	$12	$16
√	***Traffic Drum, 42"***	***2; 3***	***$15***	***$15***	***$20***	***$45***
√	***Portable Object Marker***	***2; 3***	***$12***	***$12***	***$24***	***$40***
	Barricade, Type 2	2; 3	$8	$8	$16	$36
	Barricade, Type 3	2; 3	$16	$16	$32	$85
√	***Warning Light, Flashing***	***2***	***$10***	***$10***	***$15***	***$20***
	Warning Light, Constant Burn	2	$10	$10	$15	$25
√	***Warning Light, Hi-int. 8" LED Beacon***	***2; 4***	***$30***	***$30***	***$15/month***	***$15/month***

ADDITIONAL CONSTRUCTION AREA SIGNS: **Post-mounted @ $22 per square foot of face; On portable mountings @ $10/sf incl. mounting.**

NOTES:

1. Rates for rnultiple months are Lump Sum (not monthly) except where noted as monthly.
2. First day rate = first month rate (to cover move-in/move-out costs).
3. Can accommodate up to 2 warning lights.
4. Several CalTrans districts now prefer that we install one of these LED Beacons atop all post-mounted signs and, during night work, atop the required portable advance warning signs, rather than using only 2 - 12" beacons at the project perimeters.

* * * * * * * *

Back To Query Form

Search Returned 1 Records

Wed May 07 11:06:23 PDT 2014

Query Criteria

Firm ID: 29335
District: 01
County: MENDOCINO
Firm Type: DBE

Firm ID	29335
Firm/DBA Name	FORCE TRAFFIC CONTROL, INC.
Address Line1	1478-B NORTH BELMONT RD
Address Line2	
City	EXETER
State	CA
Zip Code1	93221
Zip Code2	
Mailing Address Line1	P.O. BOX 1107
Mailing Address Line2	
Mailing City	EXETER
Mailing State	CA
Mailing Zip Code1	93221
Mailing Zip Code2	
Certification Type	DBE
EMail	forcetraffic@earthlink.net
Contact Name	ROSEMARY STIMPEL
Area Code	(559)
Phone Number	594-1062
Fax Area Code	(559)
Fax Phone Number	594-1056
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 31; 32; 33; 34; 35; 36; 37; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11;
DBE NAICS	238990;
ACDBE NAICS	
Work Codes	C1201 TRAFFIC CONTROL SYSTEM;
Licenses	C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

Publications	Dates of Advertisement
Compliance News Daily	May 05 2014 thru May 28 2014
Compliance News Monthly	May 05 2014 thru May 28 2014

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
http://www.dot.ca.gov/hq/bep /fin_certified.htm	May 05 thru May 28 2014	Internet Search	Found list of 357 DBE to contact for possible work
http://www.dot.ca.gov/hq/esc/oe/ weekly_ads/oe_assist.php?id 01-378124		Caltrans Web Site to advertise for DBE interesting in working on this project	
http://www.dot.ca.gov/esc/or/planholders/oe listopt.php?=01-378124		Cal Trans Webs site Opt In's search dor DBE's	

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

Services were offered in the invitation to bid mailed to DBE's, In paid Advertisement and on cal trans web site offerring assistance in obtaining Bonds, Insurance, Equipment, Supplies or materials DBE may need to work on this project. Information was given that plans & specs for this project could be obtained from CalTrans Web Site or viewed at our offic

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Assistance was offered in paid advertisement, invitation to bid, and Cal Trans web site for DBE;s needing assistance in obtaining bonding, insurance, equipment, materials, supplies or information on plans & specs for this project.

8. Include additional data to support a demonstration of good faith efforts.

NOTE: USE ADDITIDNAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

From: Compliance News Publishing Company
http://www.compliancenews.com
info@compliancenews.com
Tel: 562-439-2788 Fax: 562-439-1398
11 S. Termino, Suite 214, Long Beach, CA 90803

TO: Mendocino Construction Services, Inc
P.O. Box 1517
Willits,CA,95490
Phone: (707) 459-2377
Fax: (707) 459-0644

RECEIPT for Ad: 52008

Published on 05/05/2014

For Project:

California Department of Transportation - 01 MEN 128, 253 Various
Rehabilitate Culverts In Mendocino County At Various Locations

Total Amount PAID: $35.00

Compliance News Daily Focus Journal

Publication Affidavit-Declaration of Publication -- State of California

Mendocino Construction Services, Inc is seeking certified and qualified DBE subs and/or suppliers to provide items of work including but not limited to: : Lead Compliance Plan, CAS, Traffic Control System, PCMS, Job Site Management, PWPCP, Temp Cover, Temp Check Dam, Temp Drainage Inlet Protection, Temp Fiber Roll, Temp Gravel Bag Berm, Temp Silt Fence, Temp Concrete Washout, Water Quality Sampling and Analysis (Day), Water Quality Annual Report, Temp Clear Water Diversion, Asbestos Compliance Plan, Temp Fence (Type EAS), Dust Control Plan, (Naturally Occurring Asbestos), Abandon Culvert (EA), Remove Culvert (Ea), Remove Inlet, Remove Headwall, Reconstruct Fence (Type WM), Reconstruct Guardrail, Sand Backfill, Clearing & Grubbing, Roadway Excavation, Import Rocky Material, Move in/out Erosion Control, Fiber Rolls, Hydroseed, Hot Mix Asphalt (Type A), Minor Hot Mix Asphalt, Place Hot Mix Asphalt Dike (Type A), Place Hot Mix Asphalt Dike (Type F), Place Hot Mix Asphalt (Misc Area), Minor Concrete (Backfill), Bar Reinforcing Steel (Epoxy Coated), 18 Inch Alt Pipe Culvert, 24 Inch Alt Pipe Culvert, 12 Inch Entrance Taper, 12 Inch Downdrain Slip Joint, Anchor Assembly, 12 Inch Alt Pipe Downdrain, 18 Inch Alt Pipe Downdrain, 24 Inch Alt Pipe Downdrain, 36 Inch Corrugated Steel Pipe Inlet (.168 Inch Thick), 24 Inch Alt Flared End Section, RSP 1/4T (Method B) (CY), RSP Fabric, (Class 8), Misc Iron & Steel, Marker (Culvert), Paint Traffic Stripe (2 Coat), Mobilization, Trucking, Misc Materials for California Department of Transportation - 01 MEN 128, 253 Various Rehabilitate Culverts In Mendocino County At Various Locations in In Mendocino County At Various Locations ,CA Mendocino Construction Services is an Equal Opportunity Employer and will work with all qualified DBE Sub Contractors and Suppliers to break down items of work into econcomically feasible packages. Mendocino Construction Services is signatory to the Operating Engineers and Labor Trust Funds. Bonds May Be required for this project. Plans and Specifications for this project can be obtained from the Cal Trans Web Site or viewed at our office, Please contact our office if you need assistance in obtaining Bonds, Insurance, Equipment, Materials or Supplies for this project. Please Submit Quotes to: Mendocino Construction Services Inc. PO. Box 1517 Willits, Calif., 95490 Phone: 707 459 2377 FAX: 707 459 0644 E-Mail: mcsnai@sbcglobal.net Contractor License 443396	Contact: Bret McPhaul / Jane Carson P.O. Box 1517 Willits,CA,95490 Phone:(707) 459-2377 Fax:(707) 459-0644 Email:mcsnai@sbcglobal.net Bid Due on:05/28/2014 at 02:00 PM Solicitation Number: 01-378124

The Mendocino Construction Services, Inc Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.
Located Online at: http://www.compliancenews.com/classified_daily

The undersigned declares:
I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Mon May 05 13:02:52 -0700 2014
I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California
Henry Sprague III
Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

Compliance News Monthly Trade Journal

Publication Affidavit-Declaration of Publication -- State of California

Mendocino Construction Services, Inc is seeking certified and qualified DBE subs and/or suppliers to provide items of work including but not limited to: : Lead Compliance Plan, CAS, Traffic Control System, PCMS, Job Site Management, PWPCP, Temp Cover, Temp Check Dam, Temp Drainage Inlet Protection, Temp Fiber Roll, Temp Gravel Bag Berm, Temp Silt Fence, Temp Concrete Washout, Water Quality Sampling and Analysis (Day), Water Quality Annual Report, Temp Clear Water Diversion, Asbestos Compliance Plan, Temp Fence (Type EAS), Dust Control Plan, (Naturally Occurring Asbestos), Abandon Culvert (EA), Remove Culvert (Ea), Remove Inlet, Remove Headwall, Reconstruct Fence (Type WM), Reconstruct Guardrail, Sand Backfill, Clearing & Grubbing, Roadway Excavation, Import Rocky Material, Move in/out Erosion Control, Fiber Rolls, Hydroseed, Hot Mix Asphalt (Type A), Minor Hot Mix Asphalt, Place Hot Mix Asphalt Dike (Type A), Place Hot Mix Asphalt Dike (Type F), Place Hot Mix Asphalt (Misc Area), Minor Concrete (Backfill), Bar Reinforcing Steel (Epoxy Coated), 18 Inch Alt Pipe Culvert, 24 Inch Alt Pipe Culvert, 12 Inch Entrance Taper, 12 Inch Downdrain Slip Joint, Anchor Assembly, 12 Inch Alt Pipe Downdrain, 18 Inch Alt Pipe Downdrain, 24 Inch Alt Pipe Downdrain, 36 Inch Corrugated Steel Pipe Inlet (.168 Inch Thick), 24 Inch Alt Flared End Section, RSP 1/4T (Method B) (CY), RSP Fabric, (Class 8), Misc Iron & Steel, Marker (Culvert), Paint Traffic Stripe (2 Coat), Mobilization, Trucking, Misc Materials for California Department of Transportation - 01 MEN 128, 253 Various Rehabilitate Culverts In Mendocino County At Various Locations in In Mendocino County At Various Locations ,CA Mendocino Construction Services is an Equal Opportunity Employer and will work with all qualified DBE Sub Contractors and Suppliers to break down items of work into cconcomically feasible packages. Mendocino Construction Services is signatory to the Operating Engineers and Labor Trust Funds. Bonds May Be required for this project. Plans and Specifications for this project can be obtained from the Cal Trans Web Site or viewed at our office, Please contact our office if you need assistance in obtaining Bonds, Insurance, Equipment, Materials or Supplies for this project. Please Submit Quotes to: Mendocino Construction Services Inc. PO. Box 1517 Willits, Calif., 95490 Phone: 707 459 2377 FAX: 707 459 0644 E-Mail: mcsnai@sbcglobal.net Contractor License 443396	Contact: Bret McPhaul / Jane Carson P.O. Box 1517 Willits,CA,95490 Phone:(707) 459-2377 Fax:(707) 459-0644 Email:mcsnai@sbcglobal.net Bid Due on:05/28/2014 at 02:00 PM Solicitation Number: 01-378124

The Mendocino Construction Services, Inc Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.
Located Online at: http://www.compliancenews.com/classified_monthly

The undersigned declares:
I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Mon May 05 13:02:52 -0700 2014
I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California
Henry Sprague III
Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

Office of
Business & Economic Opportunity

Find A Certified DBE Firm

The Disadvantaged Business Enterprise (DBE) Database contains information on certified DBE firms and is updated daily. To ensure that the database has the most current DBE's contact information regard your firm, please email the Office of Business and Economic Opportunity, Certification Office at DBE.Certification@dot.ca.gov.

Use the following database query form to find certified DBE firms for solicitation to meet DBE goal and contracting requirements. The entire Unified Certification Program (UCP) Database can be download by selecting the "Start Search – Export Options" button on the query form. The export feature allows you to download data in Excel, XML, PDF and CSV formats.

Important note regarding Commercially Useful Function (CUF): Per DBE regulation 49 CFR 26.73 et seq, consideration of whether a firm performs CUF is NOT reviewed when making decision to certify firms as DBEs. Certification is based primarily on the disadvantaged owner proving that he/she can own and control a firm engaged in the primary activity it is being certified for. It is therefore imperative that prime contractors complete their own due diligence regarding CUF before committing and hiring firms listed on this directory. For details, review the regulation here: http://bit.ly/Myih1u

NOTE: Please note that the California UCP (including Caltrans) will stop issuing DBE Certificates as evidence of certification from August 1, 2013. A copy of a printout from the DBE Database should be sufficient proof of a firm's certification. Prime contractors should not impose on DBE firms to include a certificate in their bid packages – it is not required. If you have any questions or need further verification regarding a DBE firm, please call our office (916) 324-1700, or the DBE's certifying agency.

- Click here to Access the DBE Query Form (Export options: CSV | Excel | XML | PDF)
- DBE Query Form Instructions / Tutorial

- Click here to Access the Work Code Template
  You may need to upgrade your Browser to view/download this

The Work Codes supplement NAICS Codes that are used by the UCP during DBE certification process. It is classification scheme of equivalent detail and specificity, describing work a DBE firm states it can perform, whether on initial certification or when a new type of work is added to an existing certification.

These codes provide a general overview of the process used to determine code assignment, which in part includes taking into consideration the description of work and the licenses which may be necessary to prove control of the business.

The template is not an all encompassing list of work DBE firms perform and should be used as a guide only. Certified DBE firms can always request their certifying agency (any time) to review their business activities and add or remove codes as and when necessary.

Should you have suggestions or concerns regarding the work code template, please send those to us at DBE.Certification@dot.ca.gov.

To learn how to filter data in Excel, please click here.

- Click here to Access the SMBE/SWBE Query Form
- SMBE/SWBE Query Form Instructions / Tutorial
- Click here to Download the SMBE/SWBE Database in Excel
- Click here to Access other UCP Data Extracts

  This database extract contains firm records sorted by Certifying Agency, NAICS Codes, Work Codes, etc. Should you need assistance in downloading these records, please call or email Office of Business & Economic Opportunity Certification Office.

The North American Industry Classification System (NAICS) Code:

The NAICS Code is the standard used by Federal statistical agencies in classifying business establishments for the purpose of collecting, analyzing, and publishing statistical data related to the U.S. business economy. Use the U.S. Census Bureau NAICS Search page to determine the NAICS Code.

FOR ASSISTANCE WITH THE QUERY FORM PLEASE CONTACT:

California Department of Transportation
OFFICE OF BUSINESS AND ECONOMIC OPPORTUNITY - CERTIFICATION UNIT

PHONE: (916) 324-1700

Email: DBE.Certification@dot.ca.gov

Conditions of Use | Privacy Policy
Copyright © 2010 State of California

ALL PAGES ARE AVAILABLE ON REQUEST

Back To Query Form

Search Returned 357 Records

Mon May 05 10:26:41 PDT 2014

Query Criteria

District: 01
County: MENDOCINO
Naics Category: 23 Construction
Firm Type: DBE

Firm ID	41039
Firm/DBA Name	6 RIVERS CONSTRUCTION, INC.
Address Line1	200 REDWOOD GROVE RD
Address Line2	
City	HOOPA
State	CA
Zip Code1	95546
Zip Code2	
Mailing Address Line1	P O BOX 1431
Mailing Address Line2	
Mailing City	HOOPA
Mailing State	CA
Mailing Zip Code1	95546
Mailing Zip Code2	
Certification Type	DBE
EMail	6riversconstruction@gmail.com
Contact Name	ZANE E JR GRANT
Area Code	(530)
Phone Number	515-7563
Fax Area Code	(530)
Fax Phone Number	625-5423
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	08; 12; 23; 45; 47; 53;
Districts	01; 02;
DBE NAICS	237310; 238910;
ACDBE NAICS	
Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C2030 EROSION CONTROL; C2201 FINISHING ROADWAY; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	33638
Firm/DBA Name	A & P DEVELOPMENT & CONSTRUCTION, INC. DBA AP CONSTRUCTION,
Address Line1	3555 VOYAGER STREET, SUITE B
Address Line2	
City	TORRANCE
State	CA
Zip Code1	90503
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	pocampo@ap-construction.com
	PETER OCAMPO

Listing for all primes seeking assistance with project 01-378124. 1 results found.

Contractor: MENDOCINO CONSTRUCTION SERVICES INC **Contact:** BRET MCPHAUL
Address: P.O. BOX 1517 WILLITS CALIF., 95490
Phone: 707 459 2377 **Fax: Email:** Bret@mcsnai.com
Services needed: Mendocino Construction Services is requesting quotes from all qualified DBE subcontractors and suppliers for items of work including but not limited to: Lead Compliance Plan, CAS, Traffic Control System, PCMS, Job Site Management, PWPCP, Temp Cover, Temp Check Dam, Temp Drainage Inlet Protection, Temp Fiber Roll, Temp Gravel Bag Berm, Temp Silt Fence, Temp Concrete Washout, Water Quality Sampling and Analysis Day, Water Quality Annual Report, Temp Clear Water Diversion, Asbestos Compliance Plan, Temp Fence (ESA), Dust Control Plan (Naturally Occurring Asbestos,)Abandon Culvert, Remove Culvert, Remove Inlet, Remove Headwall, Reconstruct Fence (Type WM), Reconstruct Guardrail, Sand Backfill, Clearing & Grubbing, Roadway Excavation, Import Rocky Material, Move in/out (Erosion Control), Fiber Rolls, Hydroseed, Hot Mix Asphalt (Type A), Minor Hot Mix Asphalt, Place Hot Mix Asphalt Dike (Type F), Place Hot Mix Asphalt (Misc Area), Minor Concrete (Minor Structure), Minor Concrete (Backfill), Bar Reinforcing Steel (Epoxy Coated), 18" Alternative Pipe Culvert, 24" Alt Pipe Culvert, 12" Entrance Taper, 12" Downdrain Slip Joint, Anchor Assembly, 12" Alt Pipe Downdrain, 18" Alt Pipe Downdrain, 24" Alt Pipe Downdrain, 36" Corrugated Steel Pipe Inlet (.168" Thick), 24" Alt Flared End Section, RSP (1/4T Method B) (CY), RSP Fabric (Class 8), Misc Iron & Steel, Marker (Culvert), Paint Traffic Stripe (@coat), Mobilization, Trucking, Misc Materials.
Requirements: Requirements: Mendocino Construction Services is an Equalt Opportunity Employer and will work with all qualified DBE Subcontractors and Suppliers to break down items of work into economically feasible packages. Mendocino Construction Services is signatory to the Operating Engineers and Laborers Trust Funds, Bonds may be required for this project, Plans and Specification for this project can be obtained from the Cal Trans Web Site or view at our office. Please Contract our office if you need assistance in obtaining Bonds, Insurance, Equipment, Materials or Supplies for this Project.
Date posted: 05/05/2014

Home » Contract Awards and Services » **Advertised Projects This Week**

Listing for all primes seeking assistance with project 01-378124. 7 results found.

Contractor: MENDOCINO CONSTRUCTION SERVICES INC **Contact:** BRET MCPHAUL
Address: P.O. BOX 1517 WILLITS CALIF., 95490
Phone: 707 459 2377 **Fax: Email:** Bret@mcsnai.com
Services needed: Mendocino Construction Services is requesting quotes from all qualified DBE subcontractors and suppliers for items of work including but not limited to: Lead Compliance Plan, CAS, Traffic Control System, PCMS, Job Site Management, PWPCP, Temp Cover, Temp Check Dam, Temp Drainage Inlet Protection, Temp Fiber Roll, Temp Gravel Bag Berm, Temp Silt Fence, Temp Concrete Washout, Water Quality Sampling and Analysis Day, Water Quality Annual Report, Temp Clear Water Diversion, Asbestos Compliance Plan, Temp Fence (ESA), Dust Control Plan (Naturally Occurring Asbestos,)Abandon Culvert, Remove Culvert, Remove Inlet, Remove Headwall, Reconstruct Fence (Type WM), Reconstruct Guardrail, Sand Backfill, Clearing & Grubbing, Roadway Excavation, Import Rocky Material, Move in/out (Erosion Control), Fiber Rolls, Hydroseed, Hot Mix Asphalt (Type A), Minor Hot Mix Asphalt, Place Hot Mix Asphalt Dike (Type F), Place Hot Mix Asphalt (Misc Area), Minor Concrete (Minor Structure), Minor Concrete (Backfill), Bar Reinforcing Steel (Epoxy Coated), 18" Alternative Pipe Culvert, 24" Alt Pipe Culvert, 12" Entrance Taper, 12" Downdrain Slip Joint, Anchor Assembly, 12" Alt Pipe Downdrain, 18" Alt Pipe Downdrain, 24" Alt Pipe Downdrain, 36" Corrugated Steel Pipe Inlet (.168" Thick), 24" Alt Flared End Section, RSP (1/4T Method B) (CY), RSP Fabric (Class 8), Misc Iron & Steel, Marker (Culvert), Paint Traffic Stripe (@coat), Mobilization, Trucking, Misc Materials.
Requirements: Requirements: Mendocino Construction Services is an Equalt Opportunity Employer and will work with all qualified DBE Subcontractors and Suppliers to break down items of work into economically feasible packages. Mendocino Construction Services is signatory to the Operating Engineers and Laborers Trust Funds, Bonds may be required for this project, Plans and Specification for this project can be obtained from the Cal Trans Web Site or view at our office. Please Contract our office if you need assistance in obtaining Bonds, Insurance, Equipment, Materials or Supplies for this Project.
Date posted: 05/05/2014

Contractor: MENDOCINO CONSTRUCTION SERVICES INC **Contact:**
Address:
Phone: Fax: Email:
Services needed:
Requirements:
Date posted: 05/05/2014

Contractor: MENDOCINO CONSTRUCTION SERVICES INC **Contact:** BRET MC PHAUL
Address: P. O.
Phone: Fax: Email:
Services needed:
Requirements:
Date posted: 05/05/2014

Contractor: MENDOCINO CONSTRUCTION SERVICES INC **Contact:**
Address:
Phone: Fax: Email:
Services needed:
Requirements:
Date posted: 05/05/2014

Contractor: MENDOCINO CONSTRUCTION SERVICES INC **Contact:** BRET MCPHAUL
Address:

Phone: Fax: Email:
Services needed:
Requirements:
Date posted: 05/06/2014

Contractor: Argonaut Constructors **Contact:** Dave Stanford
Address: 1236 Central Avenue, Santa Rosa, CA 95401
Phone: 707-542-4862 **Fax:** 707-542-4897 **Email:** daves@argonautconstructors.com
Services needed: Argonaut Constructors, (Argonaut) an equal opportunity employer, is requesting qualified minority (DBE/MBE/WBE) subcontractors and suppliers to submit bids for your trade specialty for the project listed below. Your firm must be currently certified as a DBE firm with an agency acceptable to Caltrans. PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID. Argonaut is requesting quotes from all Minority and Non-Minority Subcontractors and Suppliers including, but not limited to Const. area signs, traffic control, PCMS, minor concrete (minor structure, backfill), paint traffic stripe, culvert markers, trucking, clearing & grubbing, temporary items (fiber roll, silt fence, concrete washout, drainage inlet protection, check dam, gravel bag berm, cover, esa fencing) lead compliance plan, job site management, pipe suppliers, misc. iron & steel, erosion control, WPPC plan, rock slope protection materials and fabric, bar reinforcing steel, asphalt and aggregate suppliers, ac dike, fencing, metal beam guard rail, water quality sampling, analysis, monitoring report and annual report, asbestos compliance plan, dust control plan.
Requirements: Requirements: Note: Bids may be faxed to the number listed below. Please make sure that prior to bid time your quotation is received by our company. Scope letters should be submitted the day before the bid date. Bonds may be required: 100% Performance and 100 % Payment for the full amount of subcontractors price. Surety companies will have to be approved by Argonaut Constructors (Argonaut). Argonaut may pay up to 1.5 % of the bond premium. Union signatory will be required on this project. Argonaut will offer assistance in obtaining bonding, lines of credit, insurance, equipment or supplies. Argonaut is willing to break down items into economically feasible packages and we are willing to break out any portion of work to encourage participitation. Argonaut?s listing of a subcontractor is not an acceptance of any or all of that subcontractor?s conditions, qualifications, exclusions or exceptions included in the subcontractor?s bid proposal. Quotations must be valid for the same duration as specified by the Owner for Contract Award. Argonaut is relying on the price submitted in the subcontractor?s proposal as all-inclusive price for its trade scope found in the plans and specifications regardless of any qualifying language in the proposal. Plans may be reviewed at our office in Santa Rosa or they may be obtained through Caltrans at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/project.php , local plan rooms, builder?s exchanges as well as trade publications such as Daily Pacific Builder or the North Coast Builders Exchange. Argonaut Constructors is an equal opportunity employer , Argonaut Constructors P. O. Box 639/1236 Central Avenue Santa Rosa, CA 95402/95401Telephone: 707-542-4862/Fax:707-542-4897
Date posted: 05/07/2014

Contractor: Granite Construction Company **Contact:** Frank Pomilia
Address: 1324 S. State Street Ukiah, CA 95482
Phone: 7074674115 **Fax:** 7074674143 **Email:** frank.pomilia@gcinc.com
Services needed: Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Lead Compliance Plan; Construction Area Signs; Traffic Control System; Portable Changeable Message Signs; Prepare WPCP; Temporary Cover, Check Dam, Drainage Inlet Protection, Fiber Roll, Gravel Bag Berm & Silt Fence; Water Quality Sampling & Analysis, Monitoring Report, & Annual Report; Temporary Clear Water Diversion; Asbestos Compliance Plan; Temporary Fence; Dust Control Plan (Naturally Occurring Asbestos); Reconstruct Fence & Guardrail; Erosion Control Move-In/Move-Out; Fiber Rolls & Hydroseed; Place HMA Dike (Type A, Type F); Place HMA (Misc. Area); Minor Concrete (Structure); Bar Reinforcing Steel; Culvert Marker; Painted Traffic Stripe; Trucking & Material Hauling . Quotations will be broken down into comparable packages as

reasonably necessary. Granite will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.
Requirements: Granite Construction Company (Granite) is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor?s license, insurance and worker?s compensation coverage meeting Granite?s requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Plans and specifications are available for viewing at our office located at 1324 S. State Street, Ukiah, CA 95482. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an equal opportunity employer. Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed.
Date posted: 05/12/2014

Opt-in Records

Search Results: Opt-in's on 01-378124

5 Opt-in records found.

01-378124	AC Dike Co 2788 Venture Dr Lincoln Ca 95648 Phone: (916) 645-7747 Fax Number: (916) 645-9618 Disadvantaged status: DBE Services offered: Place asphalt dike
01-378124	Statewide Traffic Safety & Signs, Inc. 6479 Eastside Rd. Redding, CA, 96001 Phone: 530-222-8023 Fax Number: 530-222-5517 Disadvantaged status: Services offered: Statewide Traffic Safety & Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Traffic Cones, Barricades, Channelizers, Delineators, Crash Cushions, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Object Markers, and Pavement Markers. Locations Servicing California: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, and Poway.
01-378124	Cutler Trucking, Inc., dba: R & S Trucking 1688 Almar Parkway Santa Rosa, CA. 95403 Phone: 707-571-8820, ext.2 Fax Number: 707-571-8223 Disadvantaged status: DBE SBE Services offered: 3-axle 10 Wheeler dump trucks, 4-axle Super dumps and 5-axle Transfers, Semi ends, Double bottoms, Semi bottoms and 45' Semi Flatbeds
01-378124	Pruitt Trucking, Inc. 214 W. Poppyfields Dr. Altadena, CA 91001 Phone: (626) 398-4500 Fax Number: (626) 398-5551 Disadvantaged status: DBE DVBE SBE

CONTACT / Request For Bid mailed

Yes mailed Invitation to Bid

Yes mailed Invitation to Bid

Yes mailed Invitation to Bid

	Services offered: PRUITT TRUCKING is a Truck Brokerage Firm Fully licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer DUMP TRUCKS and a data base that provide a variety of equipment, many services (A-Z) and accommodate various needs. Have trucks that will travel.
01-378124	AKA Environmental
	6650 Montresor Place, Alta Loma, CA 91737
	Phone: 323-547-9605 / Fax Number: 323-589-2430
	Disadvantaged status: SBE
	Services offered: We are the SWPPP specialists, an SBE company. Proudly serving the Golden State from San Diego County to Del Norte County and everywhere in between. Specializing in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP,Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.

Opt-in Records

Search Results: Opt-in's on 01-378124

10 Opt-in records found.

01-378124	AC Dike Co 2788 Venture Dr Lincoln Ca 95648 Phone: (916) 645-7747 Fax Number: (916) 645-9618 Disadvantaged status: DBE Services offered: Place asphalt dike
01-378124	Statewide Traffic Safety & Signs, Inc. 6479 Eastside Rd. Redding, CA, 96001 Phone: 530-222-8023 Fax Number: 530-222-5517 Disadvantaged status: Services offered: Statewide Traffic Safety & Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Traffic Cones, Barricades, Channelizers, Delineators, Crash Cushions, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Object Markers, and Pavement Markers. Locations Servicing California: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, and Poway.
01-378124	Cutler Trucking, Inc., dba: R & S Trucking 1688 Almar Parkway Santa Rosa, CA. 95403 Phone: 707-571-8820, ext.2 Fax Number: 707-571-8223 Disadvantaged status: DBE SBE Services offered: 3-axle 10/Wheeler dump trucks, 4-axle Super dumps and 5-axle Transfers, Semi ends, Double bottoms, Semi bottoms and 45' Semi Flatbeds
01-378124	Pruitt Trucking, Inc. 214 W. Poppyfields Dr. Altadena, CA 91001 Phone: (626) 398-4500 Fax Number: (626) 398-5551 Disadvantaged status: DBE DVBE SBE

yes

yes

yes

	Services offered: PRUITT TRUCKING is a Truck Brokerage Firm Fully licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer DUMP TRUCKS and a data base that provide a variety of equipment, many services (A-Z) and accommodate various needs. Have trucks that will travel.

01-378124	AKA Environmental	
	6650 Montresor Place, Alta Loma, CA 91737	
	Phone: 323-547-9605	Fax Number: 323-589-2430
	Disadvantaged status: SBE	
	Services offered: We are the SWPPP specialists, an SBE company. Proudly serving the Golden State from San Diego County to Del Norte County and everywhere in between. Specializing in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP,Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.	

01-378124	GR Sundberg Inc.	
	5211 Boyd Road Arcata, CA, 95521	
	Phone: 707-825-6565	Fax Number: 707-825-6563
	Disadvantaged status: DBE SBE	
	Services offered: Precast concrete, drainage inlets and hedwalls.	

yes.

01-378124	GL Engineering	
	9714 Crescent Valley Court Elk Grove CA 95757	
	Phone: 916-289-0912	Fax Number: 916-667-3455
	Disadvantaged status: DBE	
	Services offered: Drainage, RSP	

yes.

01-378124	Anderson Paint Store LLC - DBE www.andersonpaintstore.com	
	18429 West 8 Mile RD Detroit,Michigan 48219	
	Phone: 248 667 8059	Fax Number: andersonpsllc@aol.com
	Disadvantaged status: DBE SBE	
	Services offered: Anderson Paint Store, LLC Phone: 248-667 8059; Email: andersonpsllc@aol.com 18429 W. Eight Mile Rd. Detroit, Michigan 48219 To Hello, I am Marcus Anderson, certified Disadvantaged Business Enterprise Located in Detroit, Michigan, as Anderson Paint Store, LLC. I would like to make contact with you or a representative of your entity to discuss how I can provide you with a quote. Company credit equivalent that receive 60 percent of the value of the items supplies. In order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the following: QPL product, color, size, quantity and manufacture: We also can work with your local manufacture. (Tote,Drum,Gal) APS,LLC	

N.A.

	is certified in all of these States listed AZ ,Georgia ,FL,IL,MI,HI,MO,NV,OH,TN,TX,KS,CA,District of Columbia Import/Export Canada Thermoplastic Pavement Marking Traffic Marking Paint Concrete Surface Sealer Interior& Exterior, Paints Bridge Paint, Tunnel Paint High Speed Rail Paint Thank You Marcus Anderson DISCLAIMER: This email and any files transmitted with it are confidential and intended solely for the use of the individual or entity to whom they are addressed. If you have received this email in error please notify the system manager. This message contains confidential information and is intended only for the individual named. If you are not the named addressee you should not disseminate, distribute or copy this e-mail. Please notify the sender immediately by e-mail if you have received this e-mail by mistake and delete this e-mail from your system. If you are not the intended recipient you are notified that disclosing, copying, distributing or taking any action in reliance on the contents of this information is strictly prohibited

01-378124	Cook Concrete Products, Inc.	
	5461 Eastside Road Redding, CA 96001	
	Phone: 530-243-2562	Fax Number: 530-243-6881
	Disadvantaged status: SBE	
	Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.	

01-378124	Wells Sweeping	
	5425 Marmith Avenue Sacramento, CA 95841	
	Phone: 9165680104	Fax Number: 9166463760
	Disadvantaged status: DVBE SBE	
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com	

Opt-in Records

Search Results: Opt-in's on 01-378124

10 Opt-in records found.

01-378124	AC Dike Co 2788 Venture Dr Lincoln Ca 95648 Phone: (916) 645-7747 Fax Number: (916) 645-9618 Disadvantaged status: DBE Services offered: Place asphalt dike
01-378124	Statewide Traffic Safety & Signs, Inc. 6479 Eastside Rd. Redding, CA, 96001 Phone: 530-222-8023 Fax Number: 530-222-5517 Disadvantaged status: Services offered: Statewide Traffic Safety & Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Traffic Cones, Barricades, Channelizers, Delineators, Crash Cushions, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Object Markers, and Pavement Markers. Locations Servicing California: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, and Poway.
01-378124	Cutler Trucking, Inc., dba: R & S Trucking 1688 Almar Parkway Santa Rosa, CA. 95403 Phone: 707-571-8820, ext.2 Fax Number: 707-571-8223 Disadvantaged status: DBE SBE Services offered: 3-axle 10/Wheeler dump trucks, 4-axle Super dumps and 5-axle Transfers, Semi ends, Double bottoms, Semi bottoms and 45' Semi Flatbeds
01-378124	Pruitt Trucking, Inc. 214 W. Poppyfields Dr. Altadena, CA 91001 Phone: (626) 398-4500 Fax Number: (626) 398-5551 Disadvantaged status: DBE DVBE SBE

Yes mailed Invitation

Yes mailed Invitation to Bid

Yes mailed Invitation to Bid

	Services offered: PRUITT TRUCKING is a Truck Brokerage Firm Fully licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer DUMP TRUCKS and a data base that provide a variety of equipment, many services (A-Z) and accommodate various needs. Have trucks that will travel.

01-378124	AKA Environmental	
	6650 Montresor Place, Alta Loma, CA 91737	
	Phone: 323-547-9605	Fax Number: 323-589-2430
	Disadvantaged status: SBE	
	Services offered: We are the SWPPP specialists, an SBE company. Proudly serving the Golden State from San Diego County to Del Norte County and everywhere in between. Specializing in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP,Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.	

01-378124	GR Sundberg Inc.	
	5211 Boyd Road Arcata, CA, 95521	
	Phone: 707-825-6565	Fax Number: 707-825-6563
	Disadvantaged status: DBE/SBE	
	Services offered: Precast concrete, drainage inlets and hedwalls.	

Yes mailed Invitation to Bid

01-378124	GL Engineering	
	9714 Crescent Valley Court Elk Grove CA 95757	
	Phone: 916-289-0912	Fax Number: 916-667-3455
	Disadvantaged status: DBE	
	Services offered: Drainage, RSP	

Yes mailed Invitation to Bid

01-378124	Anderson Paint Store LLC - DBE www.andersonpaintstore.com	
	18429 West 8 Mile RD Detroit,Michigan 48219	
	Phone: 248 667 8059	Fax Number: andersonpsllc@aol.com
	Disadvantaged status: DBE SBE	
	Services offered: Anderson Paint Store, LLC Phone: 248-667 8059; Email: andersonpsllc@aol.com 18429 W. Eight Mile Rd. Detroit, Michigan 48219 To Hello, I am Marcus Anderson, certified Disadvantaged Business Enterprise Located in Detroit, Michigan, as Anderson Paint Store, LLC. I would like to make contact with you or a representative of your entity to discuss how I can provide you with a quote. Company credit equivalent that receive 60 percent of the value of the items supplies. In order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the following: QPL product, color, size, quantity and manufacture: We also can work with your local manufacture. (Tote,Drum,Gal) APS,LLC	

NO Paint on this Proj.

	is certified in all of these States listed AZ ,Georgia ,FL,IL,MI,HI,MO,NV,OH,TN,TX,KS,CA,District of Columbia Import/Export Canada Thermoplastic Pavement Marking Traffic Marking Paint Concrete Surface Sealer Interior& Exterior, Paints Bridge Paint, Tunnel Paint High Speed Rail Paint Thank You Marcus Anderson DISCLAIMER: This email and any files transmitted with it are confidential and intended solely for the use of the individual or entity to whom they are addressed. If you have received this email in error please notify the system manager. This message contains confidential information and is intended only for the individual named. If you are not the named addressee you should not disseminate, distribute or copy this e-mail. Please notify the sender immediately by e-mail if you have received this e-mail by mistake and delete this e-mail from your system. If you are not the intended recipient you are notified that disclosing, copying, distributing or taking any action in reliance on the contents of this information is strictly prohibited

01-378124	Cook Concrete Products, Inc.	
	5461 Eastside Road Redding, CA 96001	
	Phone: 530-243-2562	Fax Number: 530-243-6881
	Disadvantaged status: SBE	
	Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.	

01-378124	Wells Sweeping	
	5425 Marmith Avenue Sacramento, CA 95841	
	Phone: 9165680104	Fax Number: 9166463760
	Disadvantaged status: DVBE SBE	
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com	

Opt-in Records

Search Results: Opt-in's on 01-378124

15 Opt-in records found.

01-378124	AC Dike Co 2788 Venture Dr Lincoln Ca 95648 Phone: (916) 645-7747 Fax Number: (916) 645-9618 Disadvantaged status: DBE Services offered: Place asphalt dike
01-378124	Statewide Traffic Safety & Signs, Inc. 6479 Eastside Rd. Redding, CA, 96001 Phone: 530-222-8023 Fax Number: 530-222-5517 Disadvantaged status: Services offered: Statewide Traffic Safety & Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Traffic Cones, Barricades, Channelizers, Delineators, Crash Cushions, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Object Markers, and Pavement Markers. Locations Servicing California: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, and Poway.
01-378124	Cutler Trucking, Inc., dba: R & S Trucking 1688 Almar Parkway Santa Rosa, CA. 95403 Phone: 707-571-8820 ext.2 Fax Number: 707-571-8223 Disadvantaged status: DBE SBE Services offered: 3-axle 10/Wheeler dump trucks, 4-axle Super dumps and 5-axle Transfers, Semi ends, Double bottoms, Semi bottoms and 45' Semi Flatbeds
01-378124	Pruitt Trucking, Inc. 214 W. Poppyfields Dr. Altadena, CA 91001 Phone: (626) 398-4500 Fax Number: (626) 398-5551 Disadvantaged status: DBE DVBE SBE

yes will FAX Quote

yes will FAX Quote

call phone not in service

	Services offered: PRUITT TRUCKING is a Truck Brokerage Firm Fully licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer DUMP TRUCKS and a data base that provide a variety of equipment, many services (A-Z) and accommodate various needs. Have trucks that will travel.

01-378124	AKA Environmental	
	6650 Montresor Place, Alta Loma, CA 91737	
	Phone: 323-547-9605	Fax Number: 323-589-2430
	Disadvantaged status: SBE	
	Services offered: We are the SWPPP specialists, an SBE company. Proudly serving the Golden State from San Diego County to Del Norte County and everywhere in between. Specializing in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP,Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.	

01-378124	GR Sundberg Inc.	
	5211 Boyd Road Arcata, CA, 95521	
	Phone: 707-825-6565	Fax Number: 707-825-6563
	Disadvantaged status: DBE,SBE	
	Services offered: Precast concrete, drainage inlets and hedwalls.	

Betina will FAX quote

01-378124	GL Engineering	
	9714 Crescent Valley Court Elk Grove CA 95757	
	Phone: 916-289-0912	Fax Number: 916-667-3455
	Disadvantaged status: DBE	
	Services offered: Drainage, RSP	

left message

01-378124	Anderson Paint Store LLC - DBE www.andersonpaintstore.com	
	18429 West 8 Mile RD Detroit,Michigan 48219	
	Phone: 248 667 8059	Fax Number: andersonpsllc@aol.com
	Disadvantaged status: DBE SBE	
	Services offered: Anderson Paint Store, LLC Phone: 248-667 8059; Email: andersonpsllc@aol.com 18429 W. Eight Mile Rd. Detroit, Michigan 48219 To Hello, I am Marcus Anderson, certified Disadvantaged Business Enterprise Located in Detroit, Michigan, as Anderson Paint Store, LLC. I would like to make contact with you or a representative of your entity to discuss how I can provide you with a quote. Company credit equivalent that receive 60 percent of the value of the items supplies. In order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the following: QPL product, color, size, quantity and manufacture: We also can work with your local manufacture. (Tote,Drum,Gal) APS,LLC	

no paint needed on this project

	is certified in all of these States listed AZ ,Georgia ,FL,IL,MI,HI,MO,NV,OH,TN,TX,KS,CA,District of Columbia Import/Export Canada Thermoplastic Pavement Marking Traffic Marking Paint Concrete Surface Sealer Interior& Exterior, Paints Bridge Paint, Tunnel Paint High Speed Rail Paint Thank You Marcus Anderson DISCLAIMER: This email and any files transmitted with it are confidential and intended solely for the use of the individual or entity to whom they are addressed. If you have received this email in error please notify the system manager. This message contains confidential information and is intended only for the individual named. If you are not the named addressee you should not disseminate, distribute or copy this e-mail. Please notify the sender immediately by e-mail if you have received this e-mail by mistake and delete this e-mail from your system. If you are not the intended recipient you are notified that disclosing, copying, distributing or taking any action in reliance on the contents of this information is strictly prohibited

01-378124	Cook Concrete Products, Inc.	
	5461 Eastside Road Redding, CA 96001	
	Phone: 530-243-2562	Fax Number: 530-243-6881
	Disadvantaged status: SBE	
	Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.	

01-378124	Wells Sweeping	
	5425 Marmith Avenue Sacramento, CA 95841	
	Phone: 9165680104	Fax Number: 9166463760
	Disadvantaged status: DVBE SBE	
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com	

01-378124	Central California EHS, LLC	
	5296 N Vernal Ave Fresno, CA, 93722	
	Phone: 559-623-2418	Fax Number:
	Disadvantaged status:	
	Services offered: Lead Compliance Plan	

01-378124	Alfred Civil Engineering	
	7604 Soquel Way Citrus Heights, California 95610	
	Phone: 916-241-5309	Fax Number:
	Disadvantaged status: DBE SBE	

left message

Opt-in Records

Search Results: Opt-in's on 01-378124

18 Opt-in records found.

01-378124	AC Dike Co
	2788 Venture Dr Lincoln Ca 95648
	Phone: (916) 645-7747 Fax Number: (916) 645-9618
	Disadvantaged status: DBE
	Services offered: Place asphalt dike

yes
Received Bid -

01-378124	Statewide Traffic Safety & Signs, Inc.
	6479 Eastside Rd. Redding, CA, 96001
	Phone: 530-222-8023 Fax Number: 530-222-5517
	Disadvantaged status:
	Services offered: Statewide Traffic Safety & Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Traffic Cones, Barricades, Channelizers, Delineators, Crash Cushions, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Object Markers, and Pavement Markers. Locations Servicing California: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, and Poway.

01-378124	Cutler Trucking, Inc., dba: R & S Trucking
	1688 Almar Parkway Santa Rosa, CA. 95403
	Phone: 707-571-8820, ~~ext.2~~ Fax Number: 707-571-8223
	Disadvantaged status: DBE SBE
	Services offered: 3-axle ~~10~~ Wheeler dump trucks, 4-axle Super dumps and 5-axle Transfers, Semi ends, Double bottoms, Semi bottoms and 45' Semi Flatbeds

yes
Erick will Fax Quote

01-378124	Pruitt Trucking, Inc.
	214 W. Poppyfields Dr. Altadena, CA 91001
	Phone: (626) 398-4500 Fax Number: (626) 398-5551
	Disadvantaged status: DBE DVBE SBE

yes
mailed In Quotation to Bid

	Services offered: PRUITT TRUCKING is a Truck Brokerage Firm Fully licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer DUMP TRUCKS and a data base that provide a variety of equipment, many services (A-Z) and accommodate various needs. Have trucks that will travel.

01-378124	AKA Environmental	
	6650 Montresor Place, Alta Loma, CA 91737	
	Phone: 323-547-9605	Fax Number: 323-589-2430
	Disadvantaged status: SBE	
	Services offered: We are the SWPPP specialists, an SBE company. Proudly serving the Golden State from San Diego County to Del Norte County and everywhere in between. Specializing in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP,Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.	

01-378124	GR Sundberg Inc.	
	5211 Boyd Road Arcata, CA, 95521	
	Phone: 707-825-6565	Fax Number: 707-825-6563
	Disadvantaged status: DBE SBE	
	Services offered: Precast concrete, drainage inlets and hedwalls.	

mailed Invitation to B.C.

01-378124	GL Engineering	
	9714 Crescent Valley Court Elk Grove CA 95757	
	Phone: 916-289-0912	Fax Number: 916-667-3455
	Disadvantaged status: DBE	
	Services offered: Drainage, RSP	

01-378124	Anderson Paint Store LLC - DBE www.andersonpaintstore.com	
	18429 West 8 Mile RD Detroit,Michigan 48219	
	Phone: 248 667 8059	Fax Number: andersonpsllc@aol.com
	Disadvantaged status: DBE SBE	
	Services offered: Anderson Paint Store, LLC Phone: 248-667 8059; Email: andersonpsllc@aol.com 18429 W. Eight Mile Rd. Detroit, Michigan 48219 To Hello, I am Marcus Anderson, certified Disadvantaged Business Enterprise Located in Detroit, Michigan, as Anderson Paint Store, LLC. I would like to make contact with you or a representative of your entity to discuss how I can provide you with a quote. Company credit equivalent that receive 60 percent of the value of the items supplies. In order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the following: QPL product, color, size, quantity and manufacture: We also can work with your local manufacture. (Tote,Drum,Gal) APS,LLC	

NO Paint on this proj. ✗

	is certified in all of these States listed AZ ,Georgia ,FL,IL,MI,HI,MO,NV,OH,TN,TX,KS,CA,District of Columbia Import/Export Canada Thermoplastic Pavement Marking Traffic Marking Paint Concrete Surface Sealer Interior& Exterior, Paints Bridge Paint, Tunnel Paint High Speed Rail Paint Thank You Marcus Anderson DISCLAIMER: This email and any files transmitted with it are confidential and intended solely for the use of the individual or entity to whom they are addressed. If you have received this email in error please notify the system manager. This message contains confidential information and is intended only for the individual named. If you are not the named addressee you should not disseminate, distribute or copy this e-mail. Please notify the sender immediately by e-mail if you have received this e-mail by mistake and delete this e-mail from your system. If you are not the intended recipient you are notified that disclosing, copying, distributing or taking any action in reliance on the contents of this information is strictly prohibited

01-378124	Cook Concrete Products, Inc.	
	5461 Eastside Road Redding, CA 96001	
	Phone: 530-243-2562	Fax Number: 530-243-6881
	Disadvantaged status: SBE	
	Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.	

01-378124	Wells Sweeping	
	5425 Marmith Avenue Sacramento, CA 95841	
	Phone: 9165680104	Fax Number: 9166463760
	Disadvantaged status: DVBE SBE	
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com	

01-378124	Central California EHS, LLC	
	5296 N Vernal Ave Fresno, CA, 93722	
	Phone: 559-623-2418	Fax Number:
	Disadvantaged status:	
	Services offered: Lead Compliance Plan	

01-378124	Alfred Civil Engineering	
	7604 Soquel Way Citrus Heights, California 95610	
	Phone: 916-241-5309	Fax Number:
	Disadvantaged status: DBE SBE	

yes called to see if we got bid said he would send E-mail

	Services offered: 130200 PREPARE WATER POLLUTION CONTROL PROGRAM

01-378124	3X Slimming Pills	
	3X Slimming Pills 3X Slimming Pills	
	Phone: 3X Slimming Pills	Fax Number: 3X Slimming Pills
	Disadvantaged status:	
	Services offered: Caltrans - Office Engineer - Opt-in for planholders 3X Slimming Pills http://www.3xslimmingpills.com/	

01-378124	3xslimmingpills	
	3xslimmingpills 3xslimmingpills	
	Phone: 3xslimmingpills	Fax Number: 3xslimmingpills
	Disadvantaged status:	
	Services offered: Caltrans - Office Engineer - Opt-in for planholders 3xslimmingpills http://www.3xslimmingpills.com/	

01-378124	www.meizitangdietpillscenter.com	
	www.meizitangdietpillscenter.com www.meizitangdietpillscenter.com	
	Phone: www.meizitangdietpillscenter.com	Fax Number: www.meizitangdietpillscenter.com
	Disadvantaged status:	
	Services offered: Caltrans - Office Engineer - Opt-in for planholders www.meizitangdietpillscenter.com http://www.meizitangdietpillscenter.com/	

01-378124	paiyoujitea	
	paiyoujitea paiyoujitea	
	Phone: paiyoujitea	Fax Number: paiyoujitea
	Disadvantaged status:	
	Services offered: Caltrans - Office Engineer - Opt-in for planholders paiyoujitea http://www.paiyoujitea.org/	

01-378124	Adanta, Inc. 828 School Street Napa, CA 94559 Phone: 707-317-0002 Fax Number: 707-620-7000 Disadvantaged status: DBE SBE Services offered: Adanta is a CUCP-registered Disadvantaged Business Enterprise (#37357) with the responsive resources to conduct: SWPPP, WPCP, REAP, Sampling, Monitoring (water, air, personal, noise), Compliance Plans: Asbestos and Lead, Public Safety Plans, Dust Control plans, and Job Site Management. Please contact Tim Anenson at the number provided if we can offer our services to support your team.

Yes mail Rqst For SWPPP

01-378124	Pacific Environmental Health and Safety	
	2192 Martin, Suite 245 Irvine, CA 92612	
	Phone: (800) 530-9774	Fax Number: (949) 250-6398
	Disadvantaged status: SBE	
	Services offered: Pacific EH&S Services, Inc. provides services in the areas of industrial hygiene, safety, environmental air monitoring, Storm Water Pollution Prevention Plans, SWPPP, WPCM, Caltrans Water Pollution Control Manager services, QSD consulting, QSP inspections, asbestos and lead compliance plans.	

Mendocino Construction Services Inc. is requested quotes from all qualified DBE Sub Contractors and Suppliers for items of work including but not limited to: Lead Compliance Plan, CAS, Traffic Control System, PCMS, Job Site Management, PWPCP, Temp Cover, Temp Check Dam, Temp Drainage Inlet Protection, Temp Fiber Roll, Temp Gravel Bag Berm, Temp Silt Fence, Temp Concrete Washout, Water Quality Sampling and Analysis (Day), Water Quality Annual Report, Temp Clear Water Diversion, Asbestos Compliance Plan, Temp Fence (Type EAS), Dust Control Plan, (Naturally Occurring Asbestos), Abandon Culvert (EA), Remove Culvert (Ea), Remove Inlet, Remove Headwall, Reconstruct Fence (Type WM), Reconstruct Guardrail, Sand Backfill, Clearing & Grubbing, Roadway Excavation, Import Rocky Material, Move in/out Erosion Control, Fiber Rolls, Hydroseed, Hot Mix Asphalt (Type A), Minor Hot Mix Asphalt, Place Hot Mix Asphalt Dike (Type A), Place Hot Mix Asphalt Dike (Type F), Place Hot Mix Asphalt (Misc Area), Minor Concrete (Backfill), Bar Reinforcing Steel (Epoxy Coated), 18 Inch Alt Pipe Culvert, 24 Inch Alt Pipe Culvert, 12 Inch Entrance Taper, 12 Inch Downdrain Slip Joint, Anchor Assembly, 12 Inch Alt Pipe Downdrain, 18 Inch Alt Pipe Downdrain, 24 Inch Alt Pipe Downdrain, 36 Inch Corrugated Steel Pipe Inlet (.168 Inch Thick), 24 Inch Alt Flared End Section, RSP 1/4T (Method B) (CY), RSP Fabric, (Class 8), Misc Iron & Steel, Marker (Culvert), Paint Traffic Stripe (2 Coat), Mobilization, Trucking, Misc Materials,

Mendocino Construction Services is an Equal Opportunity Employer and will work with all qualified DBE Sub Contractors and Suppliers to break down items of work into econcomically feasible packages. Mendocino Construction Services is signatory to the Operating Engineers and Labor Trust Funds. Bonds May Be required for this project. Plans and Specifications for this project can be obtained from the Cal Trans Web Site or viewed at our office, Please contact our office if you need assistance in obtaining Bonds, Insurance, Equipment, Materials or Supplies for this project

Paul
Advertisement

I. invitation to Bid, mailed to DBE's

Mendocino Construction Services Inc. is an Equal Opportunity Employer and plans to work with all qualified DBE Sub Contractors and Suppliers to break down items of work into economically feasible packages.

Requirements: Mendocino Construction Services Inc is signatory to the Operating Engineers and Laborers Trust Funds. Bonds May be required for this project. All Subcontractors must pocess a current Contractors License, Laibility and Workers Comp Insurance for the entire length of this project. Plans & Specifications for this project can be obtained from the Cal Trans Web Site or viewed at our office.

Please contact our office if you need assistance in obtaining Bonding, Insurance, Equipment , Materials or Supplies to work on this project.

Please Submit Your Bid To:
Mendocino Consturction Services Inc.
P O BOX 1517
Willits Calif., 95490
707 459 2377
FAX: 707 459 0644
E-Mail: Bret @ mcsnai.com
Contractor License No 443396 A C-21

Home » Contract Awards and Services » **Advertised Projects This Week**

Listing for all primes seeking assistance with project 01-378124. 1 results found.

Contractor: MENDOCINO CONSTRUCTION SERVICES INC **Contact:** BRET MCPHAUL
Address: P.O. BOX 1517 WILLITS CALIF., 95490
Phone: 707 459 2377 **Fax: Email:** Bret@mcsnai.com
Services needed: Mendocino Construction Services is requesting quotes from all qualified DBE subcontractors and suppliers for items of work including but not limited to: Lead Compliance Plan, CAS, Traffic Control System, PCMS, Job Site Management, PWPCP, Temp Cover, Temp Check Dam, Temp Drainage Inlet Protection, Temp Fiber Roll, Temp Gravel Bag Berm, Temp Silt Fence, Temp Concrete Washout, Water Quality Sampling and Analysis Day, Water Quality Annual Report, Temp Clear Water Diversion, Asbestos Compliance Plan, Temp Fence (ESA), Dust Control Plan (Naturally Occurring Asbestos,)Abandon Culvert, Remove Culvert, Remove Inlet, Remove Headwall, Reconstruct Fence (Type WM), Reconstruct Guardrail, Sand Backfill, Clearing & Grubbing, Roadway Excavation, Import Rocky Material, Move in/out (Erosion Control), Fiber Rolls, Hydroseed, Hot Mix Asphalt (Type A), Minor Hot Mix Asphalt, Place Hot Mix Asphalt Dike (Type F), Place Hot Mix Asphalt (Misc Area), Minor Concrete (Minor Structure), Minor Concrete (Backfill), Bar Reinforcing Steel (Epoxy Coated), 18" Alternative Pipe Culvert, 24" Alt Pipe Culvert, 12" Entrance Taper, 12" Downdrain Slip Joint, Anchor Assembly, 12" Alt Pipe Downdrain, 18" Alt Pipe Downdrain, 24" Alt Pipe Downdrain, 36" Corrugated Steel Pipe Inlet (.168" Thick), 24" Alt Flared End Section, RSP (1/4T Method B) (CY), RSP Fabric (Class 8), Misc Iron & Steel, Marker (Culvert), Paint Traffic Stripe (@coat), Mobilization, Trucking, Misc Materials.
Requirements: Requirements: Mendocino Construction Services is an Equalt Opportunity Employer and will work with all qualified DBE Subcontractors and Suppliers to break down items of work into economically feasible packages. Mendocino Construction Services is signatory to the Operating Engineers and Laborers Trust Funds, Bonds may be required for this project, Plans and Specification for this project can be obtained from the Cal Trans Web Site or view at our office. Please Contract our office if you need assistance in obtaining Bonds, Insurance, Equipment, Materials or Supplies for this Project.
Date posted: 05/05/2014

CAL TRANS WEB SITE