

# Second Bidder

CONTRACT NO: 01-402814

BID AMOUNT: \$ 2,488,648.00

BID OPENING DATE: December 1, 2016

BIDDER'S NAME: Argonaut Constructors

DBE GOAL FROM CONTRACT %: 6

DBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
	4	\$200,000.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
3	Traffic control	c1201	S.T. Rhoades, Inc. P.O. Box 494520 Redding, CA 96002 530-223-9322 #37693	\$36,000.00
2	Const. area signs	c1200	T & S DVBE, Inc.	\$14,500.00
4	Portable changeable message boards	c1200	4952 S. Barney Road Anderson, CA 96007 530-639-9987 #38721	

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

<sup>3</sup>Use Work Category Codes from the California Unified Certification Program database.

Total Claimed  
Participation

\$! 50,300

see page 4

%

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

*Steve Langhals*  
Signature of Bidder

12/02/16  
Date

707-542-4862  
(Area Code) Tel. No.

Steve Langhals

Person to Contact

(Please Type or Print)

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Contract No. 01-402814

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE - COMMITMENT**  
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 01-402814  
 BID AMOUNT: \$ 2,488,648.00  
 BID OPENING DATE: December 1, 2016  
 BIDDER'S NAME: Argonaut Constructors  
 DBE GOAL FROM CONTRACT %: 6

DBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
	4	\$200,000.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
38	wood mulch	c2030	Nitta Erosion Control	\$14,280.00
39	rolled EC (netting)	c2030	3778 Del Mar Avenue	\$1,239.00
40	hydromulch	c2030	Loomis, CA 95650	\$2,820.00
41	fiber rolls	c2030	916-652-7459	\$25,759.70
42	hydroseed	c2021	#217	\$8,460.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

<sup>3</sup>Use Work Category Codes from the California Unified Certification Program database.

Total Claimed  
Participation

\$ 52558.70

see page 4

%

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

12/02/16  
Date

707-542-4862  
(Area Code) Tel. No.

Steve Langhals

Person to Contact

(Please Type or Print)

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Contract No. 01-402814

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE - COMMITMENT**  
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 01-402814  
 BID AMOUNT: \$ 2,488,648.00  
 BID OPENING DATE: December 1, 2016  
 BIDDER'S NAME: Argonaut Constructors  
 DBE GOAL FROM CONTRACT %: 6

DBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) 4	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) \$200,000.00
---	---	---

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier for subcontractors)	AMOUNT (\$)
25	16" DR 17 HDPE	c0670	Maskell Pipe & Supply	\$5,019.63
26	24" DR 17 HDPE	c0670	560 W. Rincon Street	\$16,315.95
27	30" DR 17 HDPE	c0670	Corona, CA 92880	\$19,372.50
28	42" DR 17 HDPE	c0670	209-833-6700	<del>\$11,149.95</del>
49	24" WT Corr HDPE	c0670	#40662	\$11,149.95
50	30" WT Corr HDPE Freight	c0670		\$2,886.50 \$4,750.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

<sup>3</sup>Use Work Category Codes from the California Unified Certification Program database.

Total Claimed  
Participation

\$ ~~6070~~  
47,053.90  
%

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

SEE  
PAGE 4

Signature of Bidder

12/02/16  
Date

707-542-4862  
(Area Code) Tel. No.

Steve Langhals

Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-88, Sacramento, CA 95814.

Contract No. 01-402814

1

PAGE 3

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE - COMMITMENT**  
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 01-402814

BID AMOUNT: \$ 2,488,648.00

BID OPENING DATE: December 1, 2016

BIDDER'S NAME: Argonaut Constructors

DBE GOAL FROM CONTRACT %: 6

DBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
	4	\$200,000.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
			page 1	\$50,500.00
			page 2	\$52,558.70
			page 3	\$47,053.90

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

<sup>3</sup>Use Work Category Codes from the California Unified Certification Program database.

Total Claimed  
Participation

\$ 150,112.60

6 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

12/02/16  
Date

707-542-4862  
(Area Code) Tel. No.

Steve Langhals

Person to Contact (Please Type or Print)

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-88, Sacramento, CA 95814.

Contract No. 01-402814



STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE GOOD FAITH EFFORTS DOCUMENTATION**  
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Argonaut Constructors  
 Contract No.: 01-402814

Page 1 of 3

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount (\$)	Percentage of Total Bid
const. area signs	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	10,000	<1%
environmental plans	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	5000	<1%
trucking	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	100,000	4%
traffic control	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	40,000	1.5%
temporary items	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	15,000	<1%
water quality sampling & analysis	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	40,000	1.5%
pipe & steel suppliers	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	200,000	8%
ac & agg suppliers	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	40,000	1.5%
concrete	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	30,000	1.2%
striping	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	20,000	<1%
erosion control	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	50,000	2%
bore & jack pipe	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	10,000	3.5%
fencing	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	2500	<1%
tree removal	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	3000	<1%
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		

Contract No. 01-402814

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
see attachment "A"	10/12/16	see attachment "B"	e-mail 11.14 & 11.19

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
	<input type="checkbox"/> YES <input type="checkbox"/> NO	NONE				
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
contractors estimate trade & focus ads	10/12/16 to bid	date statewide	ad placements
dodge global network	10/12/16 to bid	date statewide	ad placement
california builders exchange	10/12/16 to bid	date north Calif	ad placement
	see attachment	"C"	

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

no DBE requests were made for assistance

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

no DBE requests were made for assistance

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

no DBR requests were made for assistance

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

California Department of Transportation contact date 10/12/16  
Minority Business Development Association contact date 10/12/16  
Small Business Administration contact date 10/12/16  
see attachment "D"

9. Include additional data to support a demonstration of good faith efforts.

none

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE CONFIRMATION**  
DES-OE-0102.13 (NEW 05/2015)

Contract no.: 01-402814  
Name of DBE business: S. T. Rhoades Construction, Inc.  
Name of DBE representative: Steve Rhoades  
DBE certification number: 37693  
Name of bidder: Argonaut Constructors  
Name of prime contractor if different from the bidder:  
Name of representative of bidder or prime contractor: Steve Langhals  
Date: December 2, 2016


Bid item number	Item of work and description of services to be subcontracted or materials to be provided <sup>1</sup>	Amount (\$)
3	traffic control A+B+G X 30 Days	\$36,000.00

<sup>1</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total	\$36,000.00
-------	-------------

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

  
Signature of DBE's authorized representative:

Steve Rhoades  
Printed name of DBE's authorized representative:

Estimator  
Title of DBE's authorized representative:

12/5/16  
Date:

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-83, Sacramento, CA 95814.

Contract No. 01-402814



8585 COMMERCIAL WAY REDDING, CA 96002

P.O. BOX 494520, REDDING, CA., 96049

530-223-9322, FAX 530-223-9222 License # 930684

MBE/SBE- 1247344, U/DBE-37693, UNIONS-OPERATORS, LABORERS

DIR # 1000008025

To:

Attn: ESTIMATORS

Project: CT 01-402814

Date: 11/17/16



Item	Description	QTY	UM	Price
	1 Man 1 Lane 1 Mile day or night (includes cones, 1 man, traffic control truck, standard construction area signs. GC to provide Helper)	1	shift	\$ 950.00
A	Additional lane same direction	1	ea	\$ 150.00
B	Additional lane opposite direction	1	ea	\$ 200.00
C	Additional mileage	1	ea	\$ 85.00
D	Ramp closure with lane closure minor detour	1	ea	\$ 75.00
E	Ramp closure w.o lane closure minor detour	1	ea	\$ 925.00
F	1 man lane closure overtime rate	1	hr	\$ 100.00
G	Additional man	1	shift	\$ 625.00
H	Pilot car	1	shift	\$ 875.00
I	2 flaggers 8 hr shift, signs, cones	1	shift	\$ 1,350.00
J	2 flaggers 8 hr shift, signs, cones, rumble strips	1	shift	\$ 1,450.00
J.1	2 flaggers overtime rate	1	hr	\$ 200.00
K	2 flaggers overtime rate w/rumble strips	1	hr	\$ 200.00
K.1	2 flaggers 8 hr night/special shift	1	shift	\$ 1,450.00
L	2 flaggers 8 hr night/special shift w/rumble strips	1	shift	\$ 1,625.00
L.1	2 flaggers overtime night/special shift	1	hr	\$ 225.00
M	2 flaggers overtime night/special shift w/rumble strips	1	hr	\$ 225.00
M.1	Light Plant Rental (excludes fuel and mob to job)	1	day	\$ 100.00
N	Portable changeable message sign	1	day	\$ 200.00
O *		1	week	\$ 450.00
		1	month	\$ 900.00
Q	Shoulder closure	1	shift	\$ 825.00
S	Pilot car overtime	1	hr	\$ 95.00

Notes:

- Proposal valid for 30 days, Allow 10 days for scheduling
- 1 shift - up to and minimum of 8hrs, up to 1 mile
- Rates valid for 2016 only.
- Quoted rates do not include .5 hr lunch requirement. GC to relieve Flagger
- GC to provide breaks and monitor for heat exposure
- Shift starts at placement of first sign and ends at removal of last sign
- Sunday/Saturday/Holiday rates available upon request
- Multiple move ins and outs may require additional charges
- Cancellations to be booked 24 hours in advance. Otherwise show up costs will be reimbursed.
- Mobilization of Message Boards @ \$400.00/each to site and \$400.00 Demob from site
- We will not participate in CT extra work for shared flagger costs.

Exc

- Bonds
- Permits
- Mobilization, call for rates
- No Retention to be held
- Theft and Vandalism Costs

Respectively Submitted,  
Brian Zarr

1100

x 30

36000

[Back To Query Form](#)**Search Returned 1 Records**

Fri Dec 02 10:45:05 PST 2016

**Query Criteria**

Firm ID: 37693

Firm Type: DBE

<b>Firm ID</b>	37693
<b>Firm/DBA Name</b>	S.T. RHOADES CONSTRUCTION, INC.
<b>Address Line1</b>	8585 COMMERCIAL WAY
<b>Address Line2</b>	
<b>City</b>	REDDING
<b>State</b>	CA
<b>Zip Code1</b>	96002
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	P O BOX 494520
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	REDDING
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	96049
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E-Mail</b>	steve@strhoadesinc.com
<b>Contact Name</b>	STEVE RHOADES
<b>Area Code</b>	( 530 )
<b>Phone Number</b>	223-9322
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 530 )
<b>Fax Phone Number</b>	223-9222
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	02; 03; 04; 05; 06; 08; 09; 11; 12; 14; 17; 18; 23; 25; 26; 29; 31; 32; 34; 45; 46; 47; 51; 52; 53; 57; 58;
<b>Districts</b>	01; 02; 03; 09; 10;
<b>DBE NAICS</b>	237110; 237310; 237990; 238110; 238910;

**ACDBE NAICS****Work Codes**

C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1901 ROADWAY EXCAVATION; C1910 GRADING; C2066 TEMPORARY EROSION CONTROL; C2201 FINISHING ROADWAY; C2602 AGGREGATE BASE; C3600 PENETRATION TREATMENT & PRIME COAT; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFORCING FABRIC; C8001 TEMPORARY FENCING; C8852 SWPPP Planning;

**Licenses**

A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

**Trucks****Gender**

M

**Ethnicity**

NATIVE AMERICAN

**Firm Type**

DBE

[Back To Query Form](#)

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE CONFIRMATION**  
DES-CE-0102.13 (NEW 05/2015)

Contract no.:

01-402814

Name of DBE business:

T & S DVBE, Inc.

Name of DBE representative:

Taren Forde

DBE certification number:

38721

Name of bidder:

Argonaut Constructors

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:

Steve Langhals

Date:

December 2, 2016

Bid item number	Item of work and description of services to be subcontracted or materials to be provided <sup>1</sup>	Amount (\$)
2	construction area signs	\$7,350.00
4	portable changeable message boards	\$7,200.00

<sup>1</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total

\$14,500.00

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

*Taren Forde*

Signature of DBE's authorized representative:

TAREN FORDE

Printed name of DBE's authorized representative:

PRESIDENT

Title of DBE's authorized representative:


12/2/16

Date:

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-02, Sacramento, CA 95814.

Contract No. 01-402814



4952 S. Barney Rd.  
Anderson, CA 96007  
OFF: (530)639-9987  
FAX: (530)466-2613

983087 A, C31  
DVBE Supplier #1753009, DBE Firm #38721, DIR REG #1000007688, Union Contractor

SHEET 1 OF 2

ATTENTION ESTIMATOR:

PROJECT: Rehabilitate Culverts.  
CONTRACT: 01-402814

BID DATE: December 1, 2016

ITEM NUMBER		UNIT OF MEASURE	ESTIMATED QUANTITY	UNIT PRICE	TOTAL PRICE
2	CONSTRUCTION AREA SIGNS	LS	1	\$7,350.00	\$7,350.00
77	MARKER (CULVERT)*	EA	58	\$35.00	\$2,030.00

**TRAFFIC CONTROL SYSTEM**

3	2 FLAGGERS 8 HR MINIMUM	WEEK DAY	\$1,330.00
	RUMBLE STRIPS FOR FLAGGING CLOSURE (PER SHIFT)	WEEK DAY	\$150.00
	EACH ADDITIONAL FLAGGER 8 HR MINIMUM	WEEK DAY	\$600.00
	FLAG OVERTIME FOR EACH PERSON	HOURL	\$95.00
	PILOT CAR: 8 HR	WEEK DAY	\$900.00
	PILOT CAR OVERTIME FOR EACH PERSON	HOURL	\$105.00
	LANE/SHOULDER CLOSURE: 1 TRUCK, 1 ARROW BOARD, CONES, 1 PERSON 8 HR MINIMUM	DAY	\$950.00
	EACH ADDITIONAL L/C PERSON 8 HR MINIMUM	DAY	\$650.00
	ADDITIONAL LANE CLOSURE: (1 ARROW BOARD, CONES AND SIGNAGE)	EA	\$100.00
	OVERTIME FOR LANE CLOSURE: PER PERSON	HOURL	\$105.00
4	PORTABLE CHANGEABLE MESSAGE BOARD SIGN	MONTH	\$2,800.00
		WEEK	\$1,500.00
		DAY	\$500.00
		MONTH	\$900.00
		WEEK	\$500.00
		DAY	\$300.00

DELIVERY AND SET UP OF RENTAL EQUIPMENT CHARGE (\$100.00 PER HOUR)

INCLUDED W/TC

SUBSISTENCE (IF SUB. AREA) PER PERSON, PER DAY

BOOK RATE

\*PRICE ONLY GOOD IF T AND S IS PROVIDING TRAFFIC CONTROL. MARKERS WILL BE INSTALLED AFTER/DURING CLOSURES WHEN SITE IS READY FOR INSTALLATION. INSTALLATION ONLY (WITHOUT TRAFFIC CONTROL) \$80.00 EACH.

MOBILIZATIONS: CAS-2(1-REMOVAL, 1-INSTALL)  
ADDITIONAL MOBILIZATIONS ARE \$1500.00 EACH

\*\*F.O.B. ANDERSON, first 100 miles per week is free, beyond 100 miles is \$0.55 per mile...Driver optional - \$500.00 per 8 hour shift \$75.00 per hour overtime. IF T and S is doing the traffic control, delivery, fuel and mileage charges do not apply.

ADDITIONAL SERVICES	ASPHALT OIL HAULING (trucks and tanks owned by T&S), OPERATED WATER TRUCKS, ROADSIDE SIGNS, CONSTRUCTION AREA SIGNS, TRAFFIC SAFETY PRODUCT SALES/RENTALS, END-DUMPS, FLAT-BEDS, TRAFFIC CONTROL
---------------------	--





4952 S. Barney Rd.  
Anderson, CA 96007  
OFF: (530)639-9987  
FAX: (530)466-2613

983087 A, C31  
DVBE Supplier #1753009, DBE Firm #38721, DIR REG #100007688, Union Contractor

sheet 2 of 2

Traffic Control and Sign Quote Provisions

CONTRACT# 01-402814

BID DATE: 12/1/2016

Acceptance of this quote acknowledges contracting T and S DVBE, Inc. for all items listed unless approved before bid opening.

**Acknowledgement & Agreement:** By appointing or listing T AND S DVBE, INC. as a subcontractor on this project, the Prime Contractor acknowledges and agrees to all applicable terms and conditions as stated above and in the descriptions below.

**Radios:** Our pilot car(s) and flaggers will be equipped with VHF and UHF 2-way radios. Our pilot cars and flaggers will be equipped with CB radios for communication with your truckers and other CB-equipped equipment.

**Rental Equipment:** For this project, the Portable Changeable Message Signs are covered herein under. The Prime Contractor shall be responsible for any damage or loss to/of the equipment due to traffic conflicts, vandalism, theft, acts of nature or mishandling by Prime Contractor's staff, this includes batteries. The Prime Contractor will NOT be responsible for maintenance of the operational capabilities, except for operational difficulties and repairs brought about by such traffic conflicts, vandalism, acts of nature or mishandling by Prime Contractor's staff. Prime contractor is responsible for all lost stolen or damaged equipment on job site. (Includes all non-powered equipment) A daily record of items used will be provided by T and S DVBE Inc. for the prime contractor to sign off on.

**Insurance:** T AND S DVBE, INC. maintains insurance coverage's as required by USDOT-FHW/A, Caltrans (Commercial General Liability, Commercial Auto, and Workers Comp); any additional coverage's required by the Prime Contractor can be acquired by us at the Prime Contractor's sole expense (e.g., Workers' Comp Waiver of Subrogation, Excess Liability umbrella).

**Mobilization:** For this project our initial advance notice requirements are 10 calendar days for mobilization of CMS boards, flaggers, pilot car, etc.

Inclusion of these entire quotations in Subcontract or Work Order is required either within the body of the Subcontract/Work Orders or appendixes to and referenced within the Subcontract/Work Order. Such inclusion and/or referencing in no way obligates the Prime Contractor to use any of the optional quotations above.

**Working Time:**

All pricing is based on consistent working weeks/days. Prices are subject to change if prime contractor contracts T AND S DVBE Inc. less than full 40 hr. Week and/or 8 hr. days. Additional Mob and or Increased hourly rates will be applied.

**All Payments** (There will be no payment retention on traffic control)

T AND S DVBE INC. will bill every two weeks. Invoice due and payable 30 days from date of invoice. Customer agrees to pay a finance charge of 1.5% per month on all past due balances. Customer further agrees to pay reasonable attorney's fees and cost if collection is required. Venue for the purpose of this obligation shall be Lassen County, CA. T AND S DVBE Inc. will be paid within 30 days of invoicing or work shall stop until payment is made.

Should you have any questions regarding these quotations, please call our office @ 530-639-9987. Call for additional prices such as cones, barricades, barricaded follow pilot car signs, or signs/stands as needed

Acceptance of this quote is acceptance of these provisions, which shall prevail if in conflict with any other contract documents. This quote must become a binding part of any contract written in reference to it.

Quote excludes any and all electrical and water pollution control work.

No retention is to be held on Traffic Control and Equipment Rental.

John Bailey  
Estimator  
530-949-0270

Back To Query Form**Search Returned 1 Records**

Fri Dec 02 10:16:06 PST 2016

**Query Criteria**

Firm ID: 38721

Firm Type: DBE

Firm ID	38721
Firm/DBA Name	T AND S DVBE, INC.
Address Line1	4952 SOUTH BARNEY ROAD
Address Line2	
City	ANDERSON
State	CA
Zip Code1	96007
Zip Code2	
Mailing Address Line1	P.O. BOX 608
Mailing Address Line2	
Mailing City	ANDERSON
Mailing State	CA
Mailing Zip Code1	96007
Mailing Zip Code2	
Certification Type	DBE
E-Mail	tandsdvbe@yahoo.com
Contact Name	TAREN FORDE
Area Code	( 530 )
Phone Number	250-5875
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	( 530 )
Fax Phone Number	466-2613
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	04; 18; 25; 32; 52;
Districts	02; 03;
DBE NAICS	484110; 488490; 561990;

**ACDBE NAICS**

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1211 TRAFFIC FLAGGERS; C1212 PILOT CAR SERVICES; C9606 WATER TRUCK ;
Licenses	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks	WATER TRUCKS - 3;
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE CONFIRMATION**  
 DES-05-0102.13 (NEW 03/2015)

Contract no.: 01-402814  
 Name of DBE business: Nitta Erosion Control  
 Name of DBE representative: Scott Nitta  
 DBE certification number: 217  
 Name of bidder: Argonaut Constructors  
 Name of prime contractor if different from the bidder: \_\_\_\_\_  
 Name of representative of bidder or prime contractor: Steve Langhals  
 Date: December 2, 2016

Bid item number	Item of work and description of services to be subcontracted or materials to be provided <sup>1</sup>	Amount (\$)
38	wood mulch	\$14,280.00
39	rolled erosion control product (netting)	\$1,239.00
40	hydromulch	\$2,820.00
41	fiber rolls	\$25,759.70
42	hydroseed	\$8,460.00

<sup>1</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total	\$52,558.70
-------	-------------

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative: *Laura J. Bills*

Printed name of DBE's authorized representative: Laura J. Bills

Title of DBE's authorized representative: CEO/CFO

Date: 12-5-16

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



# Nitta Erosion Control

a division of Nitta, Inc.

- HYDROSEEDING
- EROSION CONTROL
- STRAW MULCHING
- PNEUMATIC MULCH SPREADING
- BONDED FIBER MATRIX
- SILT FENCE
- DRILL SEEDING
- FIBER ROLLS / WATTLES
- BLANKETS

STATE LICENSE #401640 • C-27, C-61/D-59

3778 DEL MAR AVENUE • LOOMIS, CA 95650-9051 • PH (916) 652-7459 • FAX (916) 652-4376

[nittacc@gmail.com](mailto:nittacc@gmail.com) • [www.nittainc.net](http://www.nittainc.net)

## Bid – Proposal

November 16, 2016

To All General Contractors Requesting Sub-Bids.

Re: Caltrans Project 01-Men-101-50.1/84.6, Caltrans Contract No. 01-402814, Addendum Nos. 1-2, Rehabilitate culvert in Mendocino County at various locations from 4.3 miles north of Baechtel Creek Bridge to 0.1 mile south of Cummings Road Undercrossing. Bid Date: December 1, 2016 (2:00 p.m.).

Certified as DBE #217 (exp. 11/01/17), as WMBE VON #10120139 (exp. 12/28/16) per CPUC Supplier Clearinghouse, and as SBE (Micro) #0011303 (exp. 05/31/17). CCL #401640 C-27, C-61/D-59 (exp. 03/31/17). State of California Department of Industrial Relations Registration No. 1000000478 (exp. 06/30/17). Quotation is valid for (60) calendar days from bid date and unless quantities, scope of work and/or date of installation change(s). Nitta, Inc. dba Nitta Erosion Control is full signatory member of Local 185 of the Laborers' Union. Most current Laborers' Trust Fund Employer's Contribution Letter is available upon request to verify union membership status.

<u>Item No.</u>	<u>Item</u>	<u>Unit of Measure</u>	<u>Estimated Quantity</u>	<u>Item Price</u>	<u>Total</u>
38	Wood Mulch	CY	34	\$ 420.00	\$ 14,280.00
39	Rolled Erosion Control Product (Netting)	SQFT	300	\$ 4.13	\$ 1,239.00
40	Hydromulch	SQFT	18,800	\$ 0.15	\$ 2,820.00
41	Fiber Rolls	LF	1,730	\$ 14.89	\$ 25,759.70
42	Hydroseed	SQFT	18,800	\$ 0.45	\$ 8,460.00
Totals					<u>\$ 52,558.70</u>

## BID ITEMS MAY NOT BE SEPARATED.

- Notes: 1) Total price includes submittals, certified payrolls + subsistence, standard certificates of insurance, waiver of subrogation (if required), materials, labor, equipment (air pollution control (CARB PERP- and DOORS-compliant)), taxes on materials, incidentals and installation as per specifications (unless as otherwise noted).



01-Men-101-50.1/84.6, 01-402814, Addendum Nos. 1-2, in Mendocino County at various locations from 4.3 miles north of Baechtel Creek Bridge to 0.1 mile south of Cummings Road Undercrossing.  
Nitta Erosion Control Bid-Proposal dated November 16, 2016.

Page 2 of 3.

- 2) Total price excludes clearing bedding area of obstructions (debris greater than 1 inch in diameter prior to installation) for Wood Mulch, for Rolled Erosion Control Product (Netting) and for Fiber Rolls, re-installation of Wood Mulch, re-installation of Rolled Erosion Control Product (Netting), other rolled erosion control products (RECPs), Bonded Fiber Matrix (BFM), coloring agent (already included in the wood fiber), site preparation (trash, debris and weed removal and disposal, removal and disposal of loose rocks larger than 2 ½ inches in maximum dimension unless otherwise authorized), placement of stakes or other suitable markers at the locations designated by the Engineer, re-installation of Hydromulch, re-installation of Fiber Rolls, Type 2 method of Fiber Roll installation, re-installation of Hydroseed, compost, straw mulching, straw incorporation, Silt Fence, night work, clean up, dust control (our straw mulching machines are retrofitted for dust suppression with the "Dust Dog" (United States Patent US 8,550,384 B2 (10/08/13))), costs of local licenses, permits, fees and/or other taxes, watering, maintenance, pedestrian protection and traffic control.
- 3) One (1) move-in (mobilization) is included in the total bid price. Additional move-ins (if necessary) is at \$2,600.00 each. Approximately (12) working days (weekends and holidays excluded) is required to complete an estimated 34 CY of Wood Mulch, an estimated 300 SQFT of Rolled Erosion Control Product (Netting), an estimated 18,800 SQFT of Hydromulch, an estimated 1,730 LF of Fiber Rolls, and an estimated 18,800 SQFT of Hydroseed. Stand-by time will be billed at \$570.00 per hour.
- 4) Bond premium (performance and payment) rate is 2%. Minimum bond premium charge per project is \$150.00. Bond premium amount is not included in the bid price. Commercial Liability Insurance does not cover Railroad Protective Insurance, Coverage for "volunteers," Umbrella Liability Limits and/or Excess Liability Limits, Professional Liability, Avian Influenza A (Avian Flu - Absolute), Employment Related Practices, Silica (Absolute), Residential Construction Defect PCO, Construction Wrap-UP/OCIP Exclusion, EIFS & Spray-on Siding, Known Damage or Injury, Biological Contaminants - Mold, Fungus, Micro-Organisms (covered under Pollution policy), Engineers, Architects, or Surveyors Professional Liability, Nuclear Energy Liability, Lead (Absolute), Asbestos (Absolute), Injury to Independent Contractors, Residential Construction Activities (Absolute except Apartments), Condominium Conversion, Beryllium, Advertising Liability and Certified Acts of Terrorism. With the exception that our bid-proposal shall in no event be construed to require indemnification by Subcontractor to a greater extent than permitted under the public policy of the State of California, Subcontractor shall indemnify and save harmless Owner and Contractor only arising out of or in connection with Subcontractor's operations to be performed under this bid-proposal.
- 5) Terms: Due and payable within 30 days from date of installation and/or as per Business and Professional Code §7108.5 and Public Contract Code §10262.5 (for progress payments) and/or as per Public Contract Code §7107 (for retention due).
- 6) Attorney fees and interest: If court action be instituted on this invoice, general contractor promises to pay reasonable attorney fees. A late payment charge of 1 1/2% per month will be charged on all invoices not paid within terms of quote. This is annual percentage rate of 18 %.
- 7) **General Contractor to provide and pay for water source on jobsite** (i.e., fire hydrant with valid water meter and/or water permit, 2,000 gallon capacity water truck, or other approved source at a minimum rate of 200 g.p.m. and/or at a minimum vertical height of 14 feet (for water towers or stands)). We'll require approximately 5,000 gallons of water for an estimated 18,800 SQFT of Hydromulch and an estimated 18,800 SQFT of Hydroseed. **If water isn't made available on jobsite, this bid-proposal is invalid.**
- 8) General Contractor to provide good, drivable truck access to each site to be treated with Wood Mulch, with Rolled Erosion Control Product (Netting), with Hydromulch, with Fiber Rolls and with Hydroseed.
- 9) Final field measured quantities shall be provided by General Contractor and/or Owners' Representative

01-Men-101-50.1/84.6, 01-402814, Addendum Nos. 1-2, in Mendocino County at various locations from 4.3 miles north of Baechtel Creek Bridge to 0.1 mile south of Cummings Road Undercrossing.


Nitta Erosion Control Bid-Proposal dated November 16, 2016.

Page 3 of 3.

prior to installation of Wood Mulch, of Rolled Erosion Control Product (Netting), of Hydromulch, of Fiber Rolls and of Hydroseed. If final field measurement shall be required of Nitta Erosion Control at jobsite, it shall be performed on a time and material basis with an authorized representative from the General Contractor and Owner in attendance.

Thank you for the opportunity to quote on this project.

Yours truly,



Scott K. Nitta, President  
Nitta Erosion Control

[Back To Query Form](#)**Search Returned 1 Records**

Fri Dec 02 10:39:25 PST 2016

**Query Criteria**

Firm ID: 217

Firm Type: DBE

<b>Firm ID</b>	217
<b>Firm/DBA Name</b>	NITTA EROSION CONTROL
<b>Address Line1</b>	3778 DEL MAR AVENUE
<b>Address Line2</b>	
<b>City</b>	LOOMIS
<b>State</b>	CA
<b>Zip Code1</b>	95650
<b>Zip Code2</b>	9051
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E-Mail</b>	nittaec@gmail.com
<b>Contact Name</b>	LAURA BILLS
<b>Area Code</b>	( 916 )
<b>Phone Number</b>	652-7459
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 916 )
<b>Fax Phone Number</b>	652-4376
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 15; 16; 17; 18; 20; 21; 22; 23; 24; 25; 27; 28; 29; 31; 32; 34; 35; 38; 39; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
<b>Districts</b>	01; 02; 03; 04; 05; 06; 10;
<b>DBE NAICS</b>	561730;

**ACDBE NAICS**

<b>Work Codes</b>	C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C8001 TEMPORARY FENCING;
<b>Licenses</b>	C27 Landscaping Contractor; D59 Hydroseed Spraying;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	ASIAN PACIFIC
<b>Firm Type</b>	DBE

[Back To Query Form](#)

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION  
**DBE CONFIRMATION**  
 DES-05-0102.13 (NEW 05/2015)

Contract no.: 01-402814  
 Name of DBE business: Maskell Pipe & Supply, Inc.  
 Name of DBE representative: Janet Gonzalas  
 DBE certification number: 40662  
 Name of bidder: Argonaut Constructors  
 Name of prime contractor if different from the bidder:  
 Name of representative of bidder or prime contractor: Steve Langhals  
 Date: December 2, 2016

Bid Item number	Item of work and description of services to be subcontracted or materials to be provided <sup>1</sup>	Amount (\$)
25	16" DR 17 HDPE Pipe X 53'	\$5019.63
26	24" DR 17 HDPE Pipe X 50'	\$16,315.95
27	30" DR 17 HDPE Pipe X 50'	\$19,372.50
28	42" DR 17 HDPE Pipe X 53'	\$18,928.55
49	24" WT Corrugated HDPE Pipe	\$11,149.95
50	30" WT Corrugated HDPE Pipe	\$2,886.50
	Estimated freight	\$4,750.00
		\$78,423.08
		X 60%

<sup>1</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total \$47,053.90

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

  
 Signature of DBE's authorized representative:

Janet S Gonzales  
 Printed name of DBE's authorized representative:

Branch Manager  
 Title of DBE's authorized representative:

12/2/16  
 Date:

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 446-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-09, Sacramento, CA 95814.

Contract No. 01-402814





# Maskell Pipe & Supply, Inc.

DBA Maskell Fusion Tech Services

560 W. Rincon St., Corona, CA 92880

Ph: (909) 574-8662 x 116 Fx: (909) 574-8663

Email: dgomez@maskellpipe.com

CALTRANS 01-402814  
MENDOCINO COUNTY

Estimate #  
20161624-TD

California CSLB No. 937869 (Class A General Engineering)  
WBE Supplier Clearinghouse - CPUC - Cert # VON 12070063  
SMBE/SWBE CUCP (Caltrans) - Certificate # 40662 BE CUCP (DOT/Caltrans) - Certificate # 40662

Description	Qty	Date	Expires
		12/1/2016	12/30/2016
SOLID WALL HDPE SIZES HAVE BEEN CHANGED BASED ON AVAILABILITY BID ITEM NO. 25 16" DR 17 HDPE PIPE X 53'	265	17.60	4,664.00T
BID ITEM NO. 26 24" DR 17 HDPE PIPE X 50'	400	37.90	15,160.00T
BID ITEM NO. 27 30" DR 17 HDPE PIPE X 50'	300	60.00	18,000.00T
BID ITEM NO. 28 34" DR 26 HDPE PIPE X 50'	350	50.25	17,587.50T
BID ITEM NO. 49 24" WT CORRUGATED HDPE PIPE	740	14.00	10,360.00T
BID ITEM NO. 50 30" WT CORRUGATED HDPE PIPE	120	22.35	2,682.00T
ESTIMATED SHIPPING CHARGES	1	4,750.00	4,750.00
SUBTOTAL OF ITEMS ABOVE			73,203.50
HDPE FUSION TECHNICIAN PER 8 HR DAY	0	1,000.00	0.00T
UNION & CONTRACTOR LICENSED LABOR DAILY PER DIEM	0	300.00	0.00T
1236 FUSION MACHINE RENTAL PER DAY	0	800.00	0.00T
1236 FUSION MACHINE RENTAL PER WEEK	0	3,200.00	0.00T
1236 FUSION MACHINE RENTAL PER MONTH	0	9,600.00	0.00T
50 KW GENERATOR RENTAL PER DAY	0	175.00	0.00T
50 KW GENERATOR RENTAL PER WEEK	0	700.00	0.00T
50 KW GENERATOR RENTAL PER MONTH	0	2,100.00	0.00T
EQUIPMENT MOB / DEMOB CHARGE - EACH TRIP	0	1,100.00	0.00
<b>Subtotal</b>			\$73,203.50
<b>Sales Tax (7.625%)</b>			\$5,219.58
<b>Total</b>			\$78,423.08

Quoted prices are based upon receipt of the total quantity for immediate shipment or shipments within 7 days. SHIPMENTS BEYOND 7 DAYS SHALL BE AT THE PRICE IN EFFECT AT THE TIME OF SHIPMENT. Quotations are offered contingent upon the Buyer's acceptance of the Seller's terms and conditions. Seller objects to all other terms and conditions. Future shipments subject to price changes. Seller not responsible for delays by causes beyond our control. Purchaser's sole warranties, if any, are those provided by the manufacturer. SELLER DISCLAIMS ALL EXPRESS OR IMPLIED WARRANTIES, INCLUDING ALL IMPLIED WARRANTIES OF MERCHANTABILITY AND FITNESS OR FITNESS FOR A PARTICULAR PURPOSE. IN NO EVENT WILL SELLER BE LIABLE FOR ANY INCIDENTAL, PUNITIVE, SPECIAL OR CONSEQUENTIAL DAMAGES ARISING DIRECTLY OR INDIRECTLY FROM THE OPERATION OR USE OF THIS PRODUCT. SELLER'S LIABILITY, IF ANY, SHALL BE LIMITED TO THE NET SALES PRICE RECEIVED BY THE SELLER.

**Maskell Pipe & Supply**

1660 W. Linne Rd., Unit K-yard  
Tracy, CA 95377  
P: 209-833-6700 F: 209-833-6704

**DATE:** 12/1/2016  
**ATTN:** Estimating  
**FROM:** Janet Gonzales - cell - 209 915 9039  
[janet@maskellpipe.com](mailto:janet@maskellpipe.com)  
**RE:** CALTRANS 01-402814  
Mendocino County, CA

Cover Page + 2

Maskell Pipe has prepared the following proposal to supply the HDPE pipe for the above referenced project. Thank you for your time and consideration in reviewing our quote. We hope you will find this quote not only priced competitively but accurate in regards to the plans and specifications. Thank you and good luck on the bid.

**MASKELL PIPE & SUPPLY IS A:**

WBE "Women Owned Business Entity"  
DBE "Disadvantaged Business Enterprise"  
SMBE "State Minority Business Enterprise"  
SWBE "State Women Business Enterprise"  
SBA WOSB (Women Owned Small Business Certification)  
State of CA Licensed Contractor #937869

Stocking Pipe and Fittings 3/4" - 24" DR 11/17  
Sizes 1/2" - 65" in any DR available for order  
Used HDPE Pipe  
HDPE Pipe Rental  
Custom Fabrication Equipment  
Fusion Machine Rental, Repair, and Sales  
Experienced Union and MFG Certified Fusion Technicians

**Maskell Pipe & Supply, Inc. Terms and Conditions**

Maskell Pipe & Supply, Inc. dba Maskell Fusion Tech Services  
California CSLB No. 937869 (Class A General Engineering)  
WBE Supplier Clearinghouse, CA Public Utilities Commission (CPUC) Certificate VON 12070063 SMBE/SWBE CUCP (Caltrans)  
Certificate # 40662 DBE CUCP (DOT/Caltrans) Certificate # 40662 SBA WOSB Women Owned Small Business Certification

The below terms are a part of the Bid/Quote and shall be incorporated into any executed contract, subcontract or sub-subcontract.

1. Payment and Lien Rights. All payments shall be paid to Maskell Pipe & Supply and as invoiced by Maskell. Maskell shall bill the Buyer directly and may subject to certain state or federal law provide notice of lien rights on any public or private project.
2. Net Terms. The terms payment are US Dollars, Net 30 days from date of the invoice or delivery as per Quote. FOB, Buyer's carrier or as set forth in the Maskell Quote.
3. Interest/Fees. Unpaid invoices accrue interest at 1-1/2% per month based on this agreement between commercial merchants. Unpaid equipment and materials shall be subject to Maskell's recovery of attorneys' fees and court costs.
4. No Set-off or Delay. Payment obligations shall be the sole responsibility of Buyer. Payment is not subject to any set-off for any reason and cannot be delayed or conditioned on payment due Buyer by any owner, developer, contractor, or public entity.
5. Maskell's Obligations. Maskell in providing supplies is not acting as a general contractor, subcontractor or sub-subcontractor and is not bound by any proposed subcontract, contract, master agreement, or terms and conditions of any public entity. Per the Commercial Code, any terms of purchase have been modified by this contract. No quote or pricing shall remain open per the Commercial Code. The Quote and all pricing are limited in time, and may not be modified by the Buyer. For Maskell to be bound to the Quote, the Buyer must have made in writing and communicated to Maskell an unqualified acceptance of the Quote. If the Quote is not unqualifiedly accepted, then the price is subject to change for any reason. If any manufacturer determines the purchased materials cannot be provided because of a claimed but not proven commercial impracticability or force majeure then Maskell without notice may cancel the order. Maskell shall provide the materials as requested by the Buyer. Buyer is responsible for verifying and confirming that the Quote for quantity and contract specification complies with the Buyer's requirements. Maskell is not responsible or liable for any equipment failure used in connection with any supplied materials.
6. Special Orders; No Cancellation. All orders must be manufactured and ordered from the manufacturer. Once there is an acceptance of the Quote, price, items, quantity cannot be changed and cannot be cancelled by the Buyer. If the materials are in Maskell's inventory when the quote is accepted and later canceled then Maskell is due 15% cancellation fee on the entire amount of Quote. There may be a restocking fee as determined by Maskell.
7. Scheduling. Buyer must provide a detailed and definite time schedule. Maskell reserves the right to cancel the order and reject any scheduling changes if Maskell in its opinion believes the scheduling will be affected by the possible unavailability of materials or a change in pricing. Buyer's scheduling changes may affect pricing and Seller is not obligated to perform any changes.
8. Insurance. For Rental Equipment: A Lessor or user of Maskell equipment shall provide insurance for the loss, damage, theft or destruction of such equipment in amounts necessary to repair or replace the equipment. For Products: Buyer to provide its own construction or completed products coverage. Seller if requested shall provide a copy of its Declaration or Certificate of Insurance for its products. It shall not name Buyer as additional insured.
9. No Contrary Terms. This agreement is valid and binding on Maskell only if the Buyer accepts without qualification or change the Quote and within the limits of any pricing quote. Pricing is open only for the time stated in the quote. No purchase order or Buyer writing of any type even if included on a back or supplemental page of any purchase order or there writing purportedly incorporated by reference to this agreement or any later issued invoice shall modify, change or alter the terms of payment or scheduling. Any counter proposal (even if referred to as a Subcontract or Sub Subcontract) is expressly rejected by Maskell and shall not be a part of this agreement which is between commercial parties. There is no incorporation by reference or implication of any other contract term or condition.
10. No Effect on Payment for or because of Fusion Tech Services. If there is a separate agreement by Maskell to provide fusion tech services then payment for equipment leases/rentals and materials is not subject to any review, acceptance, performance, approval or payment of fusion tech services. Any such proposal is expressly rejected by Maskell and shall not be a part of this agreement or any agreement between commercial parties.
11. No Acceptance of Delay or Other Payment based on any Supply or Subcontract Agreement. Buyer is obligated to make timely payments to Maskell even if the private or public project requires Buyer to wait for payment from the general or prime contractor or first requires Buyer to submit to mediation, reference and/or arbitration. Maskell is not bound to any such provision and is not a party to any such contract term or obligation.
12. Effect of Non-Payment. If Buyer fails to timely pay any invoice or a statement of account then in addition to any remedy at law or in equity Maskell may cease performing any obligation and may remove equipment from any site. Maskell may pursue a mechanic lien and/or stop notice claims.
13. No Agreement to Arbitrate. Maskell is not obligated to, and shall not be a party to any claim, contract, or demand to mediate or arbitrate any dispute even if joined with other parties who have agreed to arbitrate. No lien claim or stop notice claim shall be delayed by any mediation or arbitration proceedings.
14. No Liability; No Indemnity. Maskell is only providing materials and/or equipment. It shall not be liable, and not subject to any claim of indemnity, for the installation of any materials, the materials use or connection to other components, for defects, errors, mistakes, fault, negligence, breach of contract or failures of any design, the selection of materials, any equipment failure, or the acts or any engineer, architect, contractor or owner. Maskell shall not be responsible for any damages including alleged delay damages, or failure to perform due to any equipment failure, lack of available technicians, material failure, site conditions, unforeseen circumstances, or to causes beyond its reasonable control, including but not limited to acts of God, war, riot, embargoes, acts of civil or military authorities, fire, floods, accidents, strikes, failure to obtain export licenses, shortages or unavailability of transportation, facilities, fuel, energy, labor or materials, or computer failure or other delay, or any claim of delay as made by any manufacturer including unavailability of raw materials or a claimed force majeure.
15. Warranty. Any supplied product or equipment warranty is void if any claim is based in any way by the action, inaction, conduct, failure of or attributable to the Buyer, any owner, contractor, subcontractor, installer, architect, engineer, designer, and other any third party, or for any error, mistake, negligence in any design, plans, specifications, later changes or modifications in any specifications for any unexpected onsite conditions or the failure of any component part.
16. Applicable Law. Any Bid/Quote or Purchase Order shall be construed and interpreted according to the laws of the State of California.

**B. Terms and Conditions of Fusion Tech Services.**

1. In addition to the above terms and conditions, the below terms are a part of the Bid/Quote for fusion tech services and shall be incorporated into any executed contract, subcontract or sub-subcontract. Fusion tech services are separate from and incidental to the supply of HDPE pipe or other materials or based on the Bid/Quote, or to providing equipment rental and leases or for off-site work for which a license is not required. Any technicians if onsite at any project shall work under the direction and control only of the Contractor, Subcontractor or Sub-Subcontractor that ordered the HDPE pipe and materials.
2. Maskell and its technicians do not and will not perform any underground work, digging, trenching, piping etc., and do not perform any installation of the HDPE pipe.
3. Maskell is not responsible for any site conditions or the work of other subcontractors or for equipment failure or material failure from any cause including but not limited to any site conditions affecting the normal use of the equipment.
4. Maskell is not responsible for the work of any other subcontractors or the Contractor; is not responsible for any delay damages of any type, or for any failure of the Buyer, Contractor, or Subcontractor to have the necessary working and functional fusion equipment.
5. Maskell may separately invoice fusion services. Technician services are based on normal working days and hours only. Overtime and extra days shall be charged and paid in full by Buyer.

*As between commercial merchants, this Agreement modifies any purchase order, writing or proposed subcontract or sub-subcontract.*

Accepted Date: \_\_\_\_\_

Contractor Name: \_\_\_\_\_

Signature: \_\_\_\_\_

Signed by: (Printed Name): \_\_\_\_\_

**Maskell Pipe & Supply, Inc. dba Maskell Fusion Tech Services**  
**California CSLB No. 937869 (Class A General Engineering)**

**WBE Supplier Clearinghouse, CA Public Utilities Commission (CPUC) Certificate VON 12070063 SMBE/SWBE CUCP (Caltrans)**  
**Certificate # 40662 DBE CUCP (DOT/Caltrans) Certificate # 40662 SBA WOSB Women Owned Small Business Certification**



[Back To Query Form](#)**Search Returned 1 Records**

Fri Dec 02 10:15:25 PST 2016

**Query Criteria**

Firm ID: 40662

Firm Type: DBE

Firm ID	40662
Firm/DBA Name	MASKELL PIPE & SUPPLY INC
Address Line1	560 W. RINCON ST.
Address Line2	
City	CORONA
State	CA
Zip Code1	92880
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	salmab@maskellpipe.com
Contact Name	SALMA BUSHALA
Area Code	( 909 )
Phone Number	574-8662
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	( 909 )
Fax Phone Number	574-8663
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	325211; 326122; 332996; 532412;

**ACDBE NAICS**

Work Codes	C0670 PIPE SUPPLIER; C9907 CONSTRUCTION EQUIPMENT RENTAL; D3490 FABRICATED METAL PRODUCTS;
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)



01-402814

ATTACHMENT 'A'

**Dave S**

---

**From:** Dave S  
**Sent:** Tuesday, November 29, 2016 9:02 AM  
**To:** '6riversconstruction@gmail.com'; 'daryl@abslconstruction.com'; 'deni@sti.com'; 'aj@ajvasconi.com'; 'kim@acefencecompany.com'; 'corourke@ahtna.net'; 'agent@akana.us'; 'anilverma@earthlink.net'; 'apadana1@sbcglobal.net'; 'dterry@baincorp.com'; 'office@baylinecutting.com'; 'bsalaz@bertsalasinc.com'; 'bravopacific@hotmail.com'; 'burkebid@gmail.com'; 'rowena@c2pm.com'; 'clearcreekadam@gmail.com'; 'barbara@colemanconst.net'; 'shelli@csg-web.com'; 'Cooks & Son Inc.'; 'ferry@decopavecorp.com'; 'contractor@dirtagg.com'; 'dgarcia287@aol.com'; 'info@exbon.com'; 'inesseoane@fcs-ssp.com'; 'judy@finegradeinc.com'; 'randy@grsinc.com'; 'heirandson@comcast.net'; 'jack@interwestpacific.com'; 'jcardenasinc@gmail.com'; 'garyc@krcsafety.com'; 'lrobbins@kapelconstruction.com'; 'levigurule@comcast.net'; 'agarcialna@aol.com'; 'sam@lucascompany.com'; 'denamccullough@mcculloughconstructioninc.com'; 'rcervantes@newlandentities.com'; 'dnielson@nielsoninc.com'; 'majohnson@premiermechanicalgroup.com'; 'rbsil997@yahoo.com'; 'steve@strhoadesinc.com'; 'tommy@sierracci.com'; 'kdesena@linkzone.com'; 'luke@scgeinc.com'; 'arvind@vapci.com'; 'wallacestr@aol.com'  
**Subject:** RE: DBE Outreach Caltrans 01-402814

Good morning,

This is a follow up e-mail to e-mail that was sent to you on November 14, 2016 to find out with certainty if you will be submitting a bid proposal to Argonaut Constructors for the Culvert rehabilitation project number 01-402814 for the California Department of Transportation with the due date of December 1, 2016 at 2:00 PM. Please reply to this e-mail either way so we may have a record of your involvement in the listing of your participation or your response for the good faith effort.

Thank you,

Dave Stanford  
Contract Administrator

**Argonaut**  
CONSTRUCTORS

P.O. Box 639/1236 Central Avenue

Santa Rosa, CA 95402/95401

Phone-707-542-4862

Fax-707-542-4897

E-mail: [daves@argonautconstructors.com](mailto:daves@argonautconstructors.com)

**From:** Dave S

**Sent:** Monday, November 14, 2016 7:57 AM

**To:** '6riversconstruction@gmail.com' <6riversconstruction@gmail.com>; 'daryl@abslconstruction.com' <daryl@abslconstruction.com>; 'deni@sti.com' <deni@sti.com>; 'aj@ajvasconi.com' <aj@ajvasconi.com>; 'kim@acefencecompany.com' <kim@acefencecompany.com>; 'corourke@ahtna.net' <corourke@ahtna.net>; 'agent@akana.us' <agent@akana.us>; 'anilverma@earthlink.net' <anilverma@earthlink.net>; 'apadana1@sbcglobal.net' <apadana1@sbcglobal.net>; 'dterry@baincorp.com' <dterry@baincorp.com>; 'office@baylinecutting.com' <office@baylinecutting.com>; 'bsalaz@bertsalasinc.com' <bsalaz@bertsalasinc.com>; 'bravopacific@hotmail.com' <bravopacific@hotmail.com>; 'burkebid@gmail.com' <burkebid@gmail.com>; 'rowena@c2pm.com' <rowena@c2pm.com>; 'clearcreekadam@gmail.com' <clearcreekadam@gmail.com>; 'barbara@colemanconst.net' <barbara@colemanconst.net>; 'shelli@csg-web.com' <shelli@csg-web.com>; 'Cooks & Son Inc.' <cooks\_son@mail.com>; 'ferry@decopavecorp.com' <ferry@decopavecorp.com>; 'contractor@dirtagg.com' <contractor@dirtagg.com>; 'dgarcia287@aol.com' <dgarcia287@aol.com>; 'info@exbon.com' <info@exbon.com>; 'inesseoane@fcs-ssp.com' <inesseoane@fcs-ssp.com>; 'judy@finegradeinc.com' <judy@finegradeinc.com>; 'randy@grsinc.com' <randy@grsinc.com>; 'heirandson@comcast.net' <heirandson@comcast.net>; 'jack@interwestpacific.com' <jack@interwestpacific.com>; 'jcardenasinc@gmail.com' <jcardenasinc@gmail.com>; 'garyc@krcsafety.com' <garyc@krcsafety.com>; 'lrobbins@kapelconstruction.com' <lrobbins@kapelconstruction.com>; 'levigurule@comcast.net' <levigurule@comcast.net>; 'agarcialna@aol.com' <agarcialna@aol.com>; 'sam@lucascompany.com' <sam@lucascompany.com>; 'denamccullough@mcculloughconstructioninc.com' <denamccullough@mcculloughconstructioninc.com>; 'rcervantes@newlandentities.com' <rcervantes@newlandentities.com>; 'dnielson@nielsoninc.com' <dnielson@nielsoninc.com>; 'majohnson@premiermechanicalgroup.com' <majohnson@premiermechanicalgroup.com>; 'rbsil997@yahoo.com' <rbsil997@yahoo.com>; 'steve@strhoadesinc.com' <steve@strhoadesinc.com>; 'tommy@sierracci.com' <tommy@sierracci.com>; 'kdesena@linkzone.com' <kdesena@linkzone.com>; 'luke@scgeinc.com' <luke@scgeinc.com>; 'arvind@vapci.com' <arvind@vapci.com>; 'wallacestr@aol.com' <wallacestr@aol.com>  
**Subject:** RE: DBE Outreach Caltrans 01-402814

Good morning,

This is a follow up e-mail to e-mail that was sent to you on October 12, 2016 to find out with certainty if you will be submitting a bid proposal to Argonaut Constructors for the Culvert rehabilitation project number 01-402814 for the California Department of Transportation with the due date of November 17, 2016 at 2:00 PM. Please reply to this e-mail either way so we may have a record of your involvement in the listing of your participation or your response for the good faith effort.

Thank you,

Dave Stanford  
Contract Administrator

**Argonaut**  
CONSTRUCTORS

P.O. Box 639/1236 Central Avenue

Santa Rosa, CA 95402/95401

Phone-707-542-4862

Fax-707-542-4897

E-mail: [daves@argonautconstructors.com](mailto:daves@argonautconstructors.com)

**Dave S**

---

**From:** Dave S  
**Sent:** Monday, November 14, 2016 7:57 AM  
**To:** '6riversconstruction@gmail.com'; 'daryl@abslconstruction.com'; 'deni@sti.com'; 'aj@ajvasconi.com'; 'kim@acefencecompany.com'; 'corourke@ahtna.net'; 'agent@akana.us'; 'anilverma@earthlink.net'; 'apadana1@sbcglobal.net'; 'dterry@baincorp.com'; 'office@baylinecutting.com'; 'bsalaz@bertsalasinc.com'; 'bravopacific@hotmail.com'; 'burkebid@gmail.com'; 'rowena@c2pm.com'; 'clearcreekadam@gmail.com'; 'barbara@colemanconst.net'; 'shelli@csg-web.com'; 'Cooks & Son Inc.'; 'ferry@decopavecorp.com'; 'contractor@dirtagg.com'; 'dgarcia287@aol.com'; 'info@exbon.com'; 'inesseoane@fcs-ssp.com'; 'judy@finegradeinc.com'; 'randy@grsinc.com'; 'heirandson@comcast.net'; 'jack@interwestpacific.com'; 'jcardenasinc@gmail.com'; 'garyc@krcsafety.com'; 'lrobbins@kapelconstruction.com'; 'levigurule@comcast.net'; 'agarcialna@aol.com'; 'sam@lucascompany.com'; 'denamccullough@mcculloughconstructioninc.com'; 'rcervantes@newlandentities.com'; 'dnielson@nielsoninc.com'; 'majohnson@premiermechanicalgroup.com'; 'rbsil997@yahoo.com'; 'steve@strhoadesinc.com'; 'tommy@sierracci.com'; 'kdesena@linkzone.com'; 'luke@scgeinc.com'; 'arvind@vapci.com'; 'wallacestr@aol.com'  
**Subject:** RE: DBE Outreach Caltrans 01-402814

Good morning,

This is a follow up e-mail to e-mail that was sent to you on October 12, 2016 to find out with certainty if you will be submitting a bid proposal to Argonaut Constructors for the Culvert rehabilitation project number 01-402814 for the California Department of Transportation with the due date of November 17, 2016 at 2:00 PM. Please reply to this e-mail either way so we may have a record of your involvement in the listing of your participation or your response for the good faith effort.

Thank you,

Dave Stanford  
Contract Administrator

**Argonaut**  
CONSTRUCTORS

P.O. Box 639/1236 Central Avenue

Santa Rosa, CA 95402/95401

Phone-707-542-4862

Fax-707-542-4897

E-mail: [daves@argonautconstructors.com](mailto:daves@argonautconstructors.com)



**From:** Dave S

**Sent:** Wednesday, October 12, 2016 12:27 PM

**To:** '6riversconstruction@gmail.com' <6riversconstruction@gmail.com>; 'daryl@abslconstruction.com' <daryl@abslconstruction.com>; 'deni@sti.com' <deni@sti.com>; 'aj@ajvasconi.com' <aj@ajvasconi.com>; 'kim@acefencecompany.com' <kim@acefencecompany.com>; 'corourke@ahtna.net' <corourke@ahtna.net>; 'agent@akana.us' <agent@akana.us>; 'anilverma@earthlink.net' <anilverma@earthlink.net>; 'apadana1@sbcglobal.net' <apadana1@sbcglobal.net>; 'dterry@baincorp.com' <dterry@baincorp.com>; 'office@baylinecutting.com' <office@baylinecutting.com>; 'bsalaz@bertsalasinc.com' <bsalaz@bertsalasinc.com>; 'bravopacific@hotmail.com' <bravopacific@hotmail.com>; 'burkebid@gmail.com' <burkebid@gmail.com>; 'rowena@c2pm.com' <rowena@c2pm.com>; 'clearcreekadam@gmail.com' <clearcreekadam@gmail.com>; 'barbara@colemanconst.net' <barbara@colemanconst.net>; 'shelli@csg-web.com' <shelli@csg-web.com>; 'Cooks & Son Inc.' <cooks\_son@mail.com>; 'ferry@decopavecorp.com' <ferry@decopavecorp.com>; 'contractor@dirtagg.com' <contractor@dirtagg.com>; 'dgarcia287@aol.com' <dgarcia287@aol.com>; 'info@exbon.com' <info@exbon.com>; 'inesseoane@fcs-ssp.com' <inesseoane@fcs-ssp.com>; 'judy@finegradeinc.com' <judy@finegradeinc.com>; 'randy@grsinc.com' <randy@grsinc.com>; 'heirandson@comcast.net' <heirandson@comcast.net>; 'jack@interwestpacific.com' <jack@interwestpacific.com>; 'jcardenasinc@gmail.com' <jcardenasinc@gmail.com>; 'garyc@krccsafety.com' <garyc@krccsafety.com>; 'lrobbins@kapelconstruction.com' <lrobbins@kapelconstruction.com>; 'levigurule@comcast.net' <levigurule@comcast.net>; 'agarcialna@aol.com' <agarcialna@aol.com>; 'sam@lucascompany.com' <sam@lucascompany.com>; 'denamccullough@mcculloughconstructioninc.com' <denamccullough@mcculloughconstructioninc.com>; 'rcervantes@newlandentities.com' <rcervantes@newlandentities.com>; 'dnelson@nielsoninc.com' <dnelson@nielsoninc.com>; 'majohnson@premiermechanicalgroup.com' <majohnson@premiermechanicalgroup.com>; 'rbsil997@yahoo.com' <rbsil997@yahoo.com>; 'steve@strhoadesinc.com' <steve@strhoadesinc.com>; 'tommy@sierracci.com' <tommy@sierracci.com>; 'kdesena@linkzone.com' <kdesena@linkzone.com>; 'luke@scgeinc.com' <luke@scgeinc.com>; 'arvind@vapci.com' <arvind@vapci.com>; 'wallacestr@aol.com' <wallacestr@aol.com>;  
**Subject:** DBE Outreach Caltrans 01-402814

Argonaut Constructors, (Argonaut) an equal opportunity employer, is requesting qualified minority DBE subcontractors and suppliers to submit bids for your trade specialty for the project listed below. Your firm must be currently certified as a DBE firm with an agency acceptable to Caltrans. PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID. Argonaut is requesting quotes from all Minority and Non-Minority Subcontractors and Suppliers including, but not limited to Construction area signs, lead compliance plan, WPCP, trucking, water trucks, HMA material supplier, traffic control, PCMS, jobsite management, temporary items(concrete washout, drainage inlet protection, fiber rolls, silt fence, fence (type esa), aggregate base, remove thermoplastic traffic stripe, cold plane asphalt, channelizer, shoulder backing, water quality sampling and analysis day, water quality monitoring report, water quality annual report, asbestos compliance plan, fencing, 18"-36" alternative pipeliner, invert pipeliner (steel armor plating), concrete subcontractors, sand suppliers, tree removal, imported rocky material supplier, wood mulch supplier, erosion control, place asphalt concrete dike, structural concrete (headwall and drainage inlet), alternative and corrugated pipe suppliers, rock slope material and fabric, miscellaneous steel suppliers, jacked welded pipe subcontractor, cable railing, thermoplastic traffic stripe, pavement markers, culvert marker supplier

**Requirements:** Note: Bids may be faxed to the number listed below. Please make sure that prior to bid time your quotation is received by our company. Scope letters should be submitted the day before the bid date. Bonds may be required: 100% Performance and 100 % Payment for the full amount of subcontractor's price. Surety companies will have to be approved by Argonaut Constructors (Argonaut). Argonaut may pay up to 1.5 % of the bond premium. Union signatory will be required on this project. Argonaut will offer assistance in obtaining bonding, lines of credit, insurance, equipment or supplies. Argonaut is willing to break down items into economically feasible packages and we are willing to break out any portion of work to encourage participation. Argonaut's listing of a subcontractor is not an acceptance of any or all of that subcontractor's conditions, qualifications, exclusions or exceptions included in the subcontractor's bid proposal. Quotations must be valid for the same duration as specified by the Owner for Contract Award. Argonaut is relying on the price submitted in the subcontractor's proposal as all-inclusive price for its trade scope found in the plans and specifications regardless of any qualifying language in the proposal. Plans may be reviewed at our office in Santa Rosa or they may be obtained through Caltrans at [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/project.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/project.php) , and viewed local plan rooms, builder's exchanges such as the North Coast Builders Exchange and

**01-402814** | [List of Bid Items](#) | [Project Plans, Notice to Bidder and Special Provisions](#) | [Forms for Bid](#) | [Bid Book](#) | [0 bidder inquiries](#)

Rehabilitate Culverts.

01-Men-101-50.1/84.6 \* Date Advertised 10/10/2016

Bids Opening in Sacramento \* Bids Open 11/17/2016

Estimate: \$2,120,000

In Mendocino County At Various Locations From 4.3 Miles North Of Baechtel Creek Bridge To 0.1 Mile South Of Cummings Road

Undercrossing

The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-12, C-8, C-34.

80 Working Days \* 6% DBE Requirement

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM
2	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM
3	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM
4	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	LUMP SUM
5	130100	JOB SITE MANAGEMENT	LS	LUMP SUM
6	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM
7	130620	TEMPORARY DRAINAGE INLET PROTECTION	EA	10
8	130640	TEMPORARY FIBER ROLL	LF	800
9	130680	TEMPORARY SILT FENCE	LF	45
10	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM
11	131103	WATER QUALITY SAMPLING AND ANALYSIS DAY	EA	40
12	131104	WATER QUALITY MONITORING REPORT	EA	40
13	131105	WATER QUALITY ANNUAL REPORT	EA	1
14	032440	TEMPORARY CLEAR WATER DIVERSION	LS	LUMP SUM
15	140003	ASBESTOS COMPLIANCE PLAN	LS	LUMP SUM



**From:** Dave S

**Sent:** Wednesday, October 12, 2016 12:27 PM

**To:** '6riversconstruction@gmail.com' <6riversconstruction@gmail.com>; 'daryl@abslconstruction.com' <daryl@abslconstruction.com>; 'deni@sti.com' <deni@sti.com>; 'aj@ajvasconi.com' <aj@ajvasconi.com>; 'kim@acefencecompany.com' <kim@acefencecompany.com>; 'corourke@ahtna.net' <corourke@ahtna.net>; 'agent@akana.us' <agent@akana.us>; 'anilverma@earthlink.net' <anilverma@earthlink.net>; 'apadana1@sbcglobal.net' <apadana1@sbcglobal.net>; 'dterry@baincorp.com' <dterry@baincorp.com>; 'office@baylinecutting.com' <office@baylinecutting.com>; 'bsalaz@bertsalasinc.com' <bsalaz@bertsalasinc.com>; 'bravopacific@hotmail.com' <bravopacific@hotmail.com>; 'burkebid@gmail.com' <burkebid@gmail.com>; 'rowena@c2pm.com' <rowena@c2pm.com>; 'clearcreekadam@gmail.com' <clearcreekadam@gmail.com>; 'barbara@colemanconst.net' <barbara@colemanconst.net>; 'shelli@csg-web.com' <shelli@csg-web.com>; 'Cooks & Son Inc.' <cooks\_son@mail.com>; 'ferry@decopavecorp.com' <ferry@decopavecorp.com>; 'contractor@dirtagg.com' <contractor@dirtagg.com>; 'dgarcia287@aol.com' <dgarcia287@aol.com>; 'info@exbon.com' <info@exbon.com>; 'inesseoane@fcs-ssp.com' <inesseoane@fcs-ssp.com>; 'judy@finegradeinc.com' <judy@finegradeinc.com>; 'randy@grsinc.com' <randy@grsinc.com>; 'heirandson@comcast.net' <heirandson@comcast.net>; 'jack@interwestpacific.com' <jack@interwestpacific.com>; 'jcardenasinc@gmail.com' <jcardenasinc@gmail.com>; 'garyc@krccsafety.com' <garyc@krccsafety.com>; 'lrobbins@kapelconstruction.com' <lrobbins@kapelconstruction.com>; 'levigurule@comcast.net' <levigurule@comcast.net>; 'agarcialna@aol.com' <agarcialna@aol.com>; 'sam@lucascompany.com' <sam@lucascompany.com>; 'denamccullough@mcculloughconstructioninc.com' <denamccullough@mcculloughconstructioninc.com>; 'rcervantes@newlandentities.com' <rcervantes@newlandentities.com>; 'dnielson@nielsoninc.com' <dnielson@nielsoninc.com>; 'majohnson@premiermechanicalgroup.com' <majohnson@premiermechanicalgroup.com>; 'rbsil997@yahoo.com' <rbsil997@yahoo.com>; 'steve@strhoadesinc.com' <steve@strhoadesinc.com>; 'tommy@sierracci.com' <tommy@sierracci.com>; 'kdesena@linkzone.com' <kdesena@linkzone.com>; 'luke@scgeinc.com' <luke@scgeinc.com>; 'arvind@vapci.com' <arvind@vapci.com>; 'wallacestr@aol.com' <wallacestr@aol.com>

**Subject:** DBE Outreach Caltrans 01-402814

Argonaut Constructors, (Argonaut) an equal opportunity employer, is requesting qualified minority DBE subcontractors and suppliers to submit bids for your trade specialty for the project listed below. Your firm must be currently certified as a DBE firm with an agency acceptable to Caltrans. PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID. Argonaut is requesting quotes from all Minority and Non-Minority Subcontractors and Suppliers including, but not limited to Construction area signs, lead compliance plan, WPCP, trucking, water trucks, HMA material supplier, traffic control, PCMS, jobsite management, temporary items (concrete washout, drainage inlet protection, fiber rolls, silt fence, fence (type esa), aggregate base, remove thermoplastic traffic stripe, cold plane asphalt, channelizer, shoulder backing, water quality sampling and analysis day, water quality monitoring report, water quality annual report, asbestos compliance plan, fencing, 18"-36" alternative pipeliner, invert pipeliner (steel armor plating), concrete subcontractors, sand suppliers, tree removal, imported rocky material supplier, wood mulch supplier, erosion control, place asphalt concrete dike, structural concrete (headwall and drainage inlet), alternative and corrugated pipe suppliers, rock slope material and fabric, miscellaneous steel suppliers, jacked welded pipe subcontractor, cable railing, thermoplastic traffic stripe, pavement markers, culvert marker supplier

**Requirements:** Note: Bids may be faxed to the number listed below. Please make sure that prior to bid time your quotation is received by our company. Scope letters should be submitted the day before the bid date. Bonds may be required: 100% Performance and 100 % Payment for the full amount of subcontractor's price. Surety companies will have to be approved by Argonaut Constructors (Argonaut). Argonaut may pay up to 1.5 % of the bond premium. Union signatory will be required on this project. Argonaut will offer assistance in obtaining bonding, lines of credit, insurance, equipment or supplies. Argonaut is willing to break down items into economically feasible packages and we are willing to break out any portion of work to encourage participation. Argonaut's listing of a subcontractor is not an acceptance of any or all of that subcontractor's conditions, qualifications, exclusions or exceptions included in the subcontractor's bid proposal. Quotations must be valid for the same duration as specified by the Owner for Contract Award. Argonaut is relying on the price submitted in the subcontractor's proposal as all-inclusive price for its trade scope found in the plans and specifications regardless of any qualifying language in the proposal. Plans may be reviewed at our office in Santa Rosa or they may be obtained through Caltrans at [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/project.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/project.php), and viewed local plan rooms, builder's exchanges such as the North Coast Builders Exchange and California Builders Exchange. Argonaut Constructors is an equal opportunity employer, Argonaut Constructors P. O. Box 639/1236 Central Avenue Santa Rosa, CA 95402/95401

**01-402814** | List of Bid Items | Project Plans, Notice to Bidder and Special Provisions | Forms for Bid | Bid Book | 0 bidder inquiries  
 Rehabilitate Culverts.

01-Men-101-50.1/84.6 \* Date Advertised 10/10/2016

Bids Opening in Sacramento \* Bids Open 11/17/2016

Estimate: \$2,120,000

In Mendocino County At Various Locations From 4.3 Miles North Of Baechtel Creek Bridge To 0.1 Mile South Of Cummings Road Undercrossing

The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-12, C-8, C-34.

80 Working Days \* 6% DBE Requirement

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM
2	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM
3	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM
4	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	LUMP SUM
5	130100	JOB SITE MANAGEMENT	LS	LUMP SUM
6	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM
7	130620	TEMPORARY DRAINAGE INLET PROTECTION	EA	10
8	130640	TEMPORARY FIBER ROLL	LF	800
9	130680	TEMPORARY SILT FENCE	LF	45
10	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM
11	131103	WATER QUALITY SAMPLING AND ANALYSIS DAY	EA	40
12	131104	WATER QUALITY MONITORING REPORT	EA	40
13	131105	WATER QUALITY ANNUAL REPORT	EA	1
14	032440	TEMPORARY CLEAR WATER DIVERSION	LS	LUMP SUM
15	140003	ASBESTOS COMPLIANCE PLAN	LS	LUMP SUM
16	141000	TEMPORARY FENCE (TYPE ESA)	LF	450
17	150203	ABANDON CULVERT (EA)	EA	3



18	150668	REMOVE FLARED END SECTION	EA	6
19	032441	REMOVE DEADMAN, CABLE & CABLE SYSTEM	EA	14
20	150809	REMOVE CULVERT (LF)	LF	1,030
21	150814	REMOVE DOWNDRAIN (EA)	EA	10
22	150820	REMOVE INLET	EA	4
23	150821	REMOVE HEADWALL	EA	3
24	151537	RECONSTRUCT FENCE (TYPE WM)	LF	70
25	155115	18" ALTERNATIVE PIPELINER	LF	260
26	155121	24" ALTERNATIVE PIPELINER	LF	400
27	155127	30" ALTERNATIVE PIPELINER	LF	260
28	155130	36" ALTERNATIVE PIPELINER	LF	350
29	155213	CLEANING, INSPECTING, AND PREPARING CULVERT (LF)	LF	1,400
30	032442	INVERT PIPELINER (STEEL ARMOR PLATING)	LF	290
31	155230	CONCRETE INVERT PAVING	CY	27
32	155232	SAND BACKFILL	CY	60
33	160102	CLEARING AND GRUBBING (LS)	LS	LUMP SUM
34	032443	REMOVE TREE	EA	4
35	190101	ROADWAY EXCAVATION	CY	110
36(F)	193118	CONCRETE BACKFILL	CY	6
37	032444	IMPORTED ROCKY MATERIAL	CY	150
38	205035	WOOD MULCH	CY	34
39	210270	ROLLED EROSION CONTROL PRODUCT (NETTING)	SQFT	300
40	210300	HYDROMULCH	SQFT	18,800
41	210350	FIBER ROLLS	LF	1,730
42	210430	HYDROSEED	SQFT	18,800
43	260203	CLASS 2 AGGREGATE BASE (CY)	CY	12
44	390136	MINOR HOT MIX ASPHALT	TON	15
45	394073	PLACE HOT MIX ASPHALT DIKE (TYPE A)	LF	20
46	394090	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	SQYD	14

47(F)	510092	STRUCTURAL CONCRETE, HEADWALL	CY	31
48(F)	510094	STRUCTURAL CONCRETE, DRAINAGE INLET	CY	11
49	620140	24" ALTERNATIVE PIPE CULVERT	LF	730
50	620180	30" ALTERNATIVE PIPE CULVERT	LF	110
51	032445	2" PLASTIC PIPE	LF	130
52	665018	18" CORRUGATED STEEL PIPE (.109" THICK)	LF	4
53	665025	24" CORRUGATED STEEL PIPE (.138" THICK)	LF	80
54	665033	30" CORRUGATED STEEL PIPE (.138" THICK)	LF	6
55	665038	36" CORRUGATED STEEL PIPE (.138" THICK)	LF	35
56	665048	48" CORRUGATED STEEL PIPE (.138" THICK)	LF	160
57	690112	12" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK)	LF	62
58	690118	18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK)	LF	11
59	690125	24" CORRUGATED STEEL PIPE DOWNDRAIN (.138" THICK)	LF	63
60	690134	30" CORRUGATED STEEL PIPE DOWNDRAIN (.138" THICK)	LF	43
61	690138	36" CORRUGATED STEEL PIPE DOWNDRAIN (.138" THICK)	LF	120
62	690148	48" CORRUGATED STEEL PIPE DOWNDRAIN (.138" THICK)	LF	76
63	032446	54" CORRUGATED STEEL PIPE DOWNDRAIN (.168" THICK)	LF	170
64	692301	ANCHOR ASSEMBLY	EA	2
65	032463	CABLE ANCHORAGE SYSTEM	EA	1
66	032447	DEADMAN & CABLE SYSTEM	EA	24
67	032448	CABLE ANCHORAGE SYSTEM (CIDH)	LF	240
68	705015	24" STEEL FLARED END SECTION	EA	4

69	705023	36" STEEL FLARED END SECTION	EA	2
70(F)	720119	ROCK SLOPE PROTECTION (1T, METHOD A)	CY	1
71(F)	721013	ROCK SLOPE PROTECTION (1/4 T, METHOD B) (CY)	CY	70
72(F)	721015	ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY)	CY	84
73	032449	ROCK FISH WEIR	EA	1
74	729011	ROCK SLOPE PROTECTION FABRIC (CLASS 8)	SQYD	250
75(F)	750001	MISCELLANEOUS IRON AND STEEL	LB	20,600
76	032450	JACKED WELDED PIPE, 30"	LF	160
77	820112	MARKER (CULVERT)	EA	58
78(F)	839521	CABLE RAILING	LF	170
79	840501	THERMOPLASTIC TRAFFIC STRIPE	LF	310
80	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	20
81	999990	MOBILIZATION	LS	LUMP SUM

Dave Stanford  
Contract Administrator

**Argonaut**  
CONSTRUCTORS

P.O. Box 639/1236 Central Avenue

Santa Rosa, CA 95402/95401

Phone-707-542-4862

Fax-707-542-4897

E-mail: [daves@argonautconstructors.com](mailto:daves@argonautconstructors.com)



**Dave S**

---

**From:** Dave S  
**Sent:** Wednesday, October 12, 2016 12:27 PM  
**To:** '6riversconstruction@gmail.com'; 'daryl@abslconstruction.com'; 'deni@sti.com'; 'aj@ajvasconi.com'; 'kim@acefencecompany.com'; 'corourke@ahtna.net'; 'agent@akana.us'; 'anilverma@earthlink.net'; 'apadana1@sbcglobal.net'; 'dterry@baincorp.com'; 'office@baylinecutting.com'; 'bsalaz@bertsalasinc.com'; 'bravopacific@hotmail.com'; 'burkebid@gmail.com'; 'rowena@c2pm.com'; 'clearcreekadam@gmail.com'; 'barbara@colemanconst.net'; 'shelli@csg-web.com'; 'Cooks & Son Inc.'; 'ferry@decopavecorp.com'; 'contractor@dirtagg.com'; 'dgarcia287@aol.com'; 'info@exbon.com'; 'inesseoane@fcs-ssp.com'; 'judy@finegradeinc.com'; 'randy@grsinc.com'; 'heirandson@comcast.net'; 'jack@interwestpacific.com'; 'jcardenasinc@gmail.com'; 'garyc@krcsafety.com'; 'lrobbins@kapelconstruction.com'; 'levigurule@comcast.net'; 'agarcialna@aol.com'; 'sam@lucascompany.com'; 'denamccullough@mcculloughconstructioninc.com'; 'rcervantes@newlandentities.com'; 'dnielson@nielsoninc.com'; 'majohnson@premiermechanicalgroup.com'; 'rbsil997@yahoo.com'; 'steve@strhoadesinc.com'; 'tommy@sierracci.com'; 'kdesena@linkzone.com'; 'luke@scgeinc.com'; 'arvind@vapci.com'; 'wallacestr@aol.com'  
**Subject:** DBE Outreach Caltrans 01-402814

Argonaut Constructors, (Argonaut) an equal opportunity employer, is requesting qualified minority DBE subcontractors and suppliers to submit bids for your trade specialty for the project listed below. Your firm must be currently certified as a DBE firm with an agency acceptable to Caltrans. PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID. Argonaut is requesting quotes from all Minority and Non-Minority Subcontractors and Suppliers including, but not limited to Construction area signs, lead compliance plan, WPCP, trucking, water trucks, HMA material supplier, traffic control, PCMS, jobsite management, temporary items (concrete washout, drainage inlet protection, fiber rolls, silt fence, fence (type esa), aggregate base, remove thermoplastic traffic stripe, cold plane asphalt, channelizer, shoulder backing, water quality sampling and analysis day, water quality monitoring report, water quality annual report, asbestos compliance plan, fencing, 18"-36" alternative pipeliner, invert pipeliner (steel armor plating), concrete subcontractors, sand suppliers, tree removal, imported rocky material supplier, wood mulch supplier, erosion control, place asphalt concrete dike, structural concrete (headwall and drainage inlet), alternative and corrugated pipe suppliers, rock slope material and fabric, miscellaneous steel suppliers, jacked welded pipe subcontractor, cable railing, thermoplastic traffic stripe, pavement markers, culvert marker supplier

**Requirements:** Note: Bids may be faxed to the number listed below. Please make sure that prior to bid time your quotation is received by our company. Scope letters should be submitted the day before the bid date. Bonds may be required: 100% Performance and 100 % Payment for the full amount of subcontractor's price. Surety companies will have to be approved by Argonaut Constructors (Argonaut). Argonaut may pay up to 1.5 % of the bond premium. Union signatory will be required on this project. Argonaut will offer assistance in obtaining bonding, lines of credit, insurance, equipment or supplies. Argonaut is willing to break down items into economically feasible packages and we are willing to break out any portion of work to encourage participation. Argonaut's listing of a subcontractor is not an acceptance of any or all of that subcontractor's conditions, qualifications, exclusions or exceptions included in the subcontractor's bid proposal. Quotations must be valid for the same duration as specified by the Owner for Contract Award. Argonaut is relying on the price submitted in the subcontractor's proposal as all-inclusive price for its trade scope found in the plans and specifications regardless of any qualifying language in the proposal. Plans may be reviewed at our office in Santa Rosa or they may be obtained through Caltrans at [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/project.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/project.php), and viewed local plan rooms, builder's exchanges such as the North Coast Builders Exchange and California Builders Exchange. Argonaut Constructors is an equal opportunity employer, Argonaut Constructors P. O. Box 639/1236 Central Avenue Santa Rosa, CA 95402/95401



**01-402814** | List of Bid Items | Project Plans, Notice to Bidder and Special Provisions | Forms for Bid | Bid Book | 0 bidder inquiries

Rehabilitate Culverts.

01-Men-101-50.1/84.6 \* Date Advertised 10/10/2016

Bids Opening in Sacramento \* Bids Open 11/17/2016

Estimate: \$2,120,000

In Mendocino County At Various Locations From 4.3 Miles North Of Baechtel Creek Bridge To 0.1 Mile South Of Cummings Road

Undercrossing

The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-12, C-8, C-34.

80 Working Days \* 6% DBE Requirement

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM
2	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM
3	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM
4	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	LUMP SUM
5	130100	JOB SITE MANAGEMENT	LS	LUMP SUM
6	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM
7	130620	TEMPORARY DRAINAGE INLET PROTECTION	EA	10
8	130640	TEMPORARY FIBER ROLL	LF	800
9	130680	TEMPORARY SILT FENCE	LF	45
10	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM
11	131103	WATER QUALITY SAMPLING AND ANALYSIS DAY	EA	40
12	131104	WATER QUALITY MONITORING REPORT	EA	40
13	131105	WATER QUALITY ANNUAL REPORT	EA	1
14	032440	TEMPORARY CLEAR WATER DIVERSION	LS	LUMP SUM
15	140003	ASBESTOS COMPLIANCE PLAN	LS	LUMP SUM
16	141000	TEMPORARY FENCE (TYPE ESA)	LF	450
17	150203	ABANDON CULVERT (EA)	EA	3
18	150668	REMOVE FLARED END SECTION	EA	6

19	032441	REMOVE DEADMAN, CABLE & CABLE SYSTEM	EA	14
20	150809	REMOVE CULVERT (LF)	LF	1,030
21	150814	REMOVE DOWNDRAIN (EA)	EA	10
22	150820	REMOVE INLET	EA	4
23	150821	REMOVE HEADWALL	EA	3
24	151537	RECONSTRUCT FENCE (TYPE WM)	LF	70
25	155115	18" ALTERNATIVE PIPELINER	LF	260
26	155121	24" ALTERNATIVE PIPELINER	LF	400
27	155127	30" ALTERNATIVE PIPELINER	LF	260
28	155130	36" ALTERNATIVE PIPELINER	LF	350
29	155213	CLEANING, INSPECTING, AND PREPARING CULVERT (LF)	LF	1,400
30	032442	INVERT PIPELINER (STEEL ARMOR PLATING)	LF	290
31	155230	CONCRETE INVERT PAVING	CY	27
32	155232	SAND BACKFILL	CY	60
33	160102	CLEARING AND GRUBBING (LS)	LS	LUMP SUM
34	032443	REMOVE TREE	EA	4
35	190101	ROADWAY EXCAVATION	CY	110
36(F)	193118	CONCRETE BACKFILL	CY	6
37	032444	IMPORTED ROCKY MATERIAL	CY	150
38	205035	WOOD MULCH	CY	34
39	210270	ROLLED EROSION CONTROL PRODUCT (NETTING)	SQFT	300
40	210300	HYDROMULCH	SQFT	18,800
41	210350	FIBER ROLLS	LF	1,730
42	210430	HYDROSEED	SQFT	18,800
43	260203	CLASS 2 AGGREGATE BASE (CY)	CY	12
44	390136	MINOR HOT MIX ASPHALT	TON	15
45	394073	PLACE HOT MIX ASPHALT DIKE (TYPE A)	LF	20
46	394090	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	SQYD	14
47(F)	510092	STRUCTURAL CONCRETE, HEADWALL	CY	31

48(F)	510094	STRUCTURAL CONCRETE, DRAINAGE INLET	CY	11
49	620140	24" ALTERNATIVE PIPE CULVERT	LF	730
50	620180	30" ALTERNATIVE PIPE CULVERT	LF	110
51	032445	2" PLASTIC PIPE	LF	130
52	665018	18" CORRUGATED STEEL PIPE (.109" THICK)	LF	4
53	665025	24" CORRUGATED STEEL PIPE (.138" THICK)	LF	80
54	665033	30" CORRUGATED STEEL PIPE (.138" THICK)	LF	6
55	665038	36" CORRUGATED STEEL PIPE (.138" THICK)	LF	35
56	665048	48" CORRUGATED STEEL PIPE (.138" THICK)	LF	160
57	690112	12" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK)	LF	62
58	690118	18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK)	LF	11
59	690125	24" CORRUGATED STEEL PIPE DOWNDRAIN (.138" THICK)	LF	63
60	690134	30" CORRUGATED STEEL PIPE DOWNDRAIN (.138" THICK)	LF	43
61	690138	36" CORRUGATED STEEL PIPE DOWNDRAIN (.138" THICK)	LF	120
62	690148	48" CORRUGATED STEEL PIPE DOWNDRAIN (.138" THICK)	LF	76
63	032446	54" CORRUGATED STEEL PIPE DOWNDRAIN (.168" THICK)	LF	170
64	692301	ANCHOR ASSEMBLY	EA	2
65	032463	CABLE ANCHORAGE SYSTEM	EA	1
66	032447	DEADMAN & CABLE SYSTEM	EA	24
67	032448	CABLE ANCHORAGE SYSTEM (CIDH)	LF	240
68	705015	24" STEEL FLARED END SECTION	EA	4
69	705023	36" STEEL FLARED END SECTION	EA	2



70(F)	720119	ROCK SLOPE PROTECTION (1T, METHOD A)	CY	1
71(F)	721013	ROCK SLOPE PROTECTION (1/4 T, METHOD B) (CY)	CY	70
72(F)	721015	ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY)	CY	84
73	032449	ROCK FISH WEIR	EA	1
74	729011	ROCK SLOPE PROTECTION FABRIC (CLASS 8)	SQYD	250
75(F)	750001	MISCELLANEOUS IRON AND STEEL	LB	20,600
76	032450	JACKED WELDED PIPE, 30"	LF	160
77	820112	MARKER (CULVERT)	EA	58
78(F)	839521	CABLE RAILING	LF	170
79	840501	THERMOPLASTIC TRAFFIC STRIPE	LF	310
80	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	20
81	999990	MOBILIZATION	LS	LUMP SUM

Dave Stanford  
Contract Administrator

**Argonaut**  
CONSTRUCTORS

P.O. Box 639/1236 Central Avenue

Santa Rosa, CA 95402/95401

Phone-707-542-4862

Fax-707-542-4897

E-mail: [daves@argonautconstructors.com](mailto:daves@argonautconstructors.com)



Dave S

---

**From:** levigurule <levigurule@comcast.net>  
**Sent:** Tuesday, November 29, 2016 10:00 AM  
**To:** Dave S  
**Subject:** RE: DBE Outreach Caltrans 01-402814

Dave,

Sorry, I won't be bidding.

Levi

Sent via the Samsung Galaxy Note5, an AT&T 4G LTE smartphone

----- Original message -----

From: Dave S <DaveS@argonautconstructors.com>

Date: 11/29/16 9:02 AM (GMT-08:00)

To: 6riversconstruction@gmail.com, daryl@abslconstruction.com, deni@sti.com, aj@ajvasconi.com, kim@acefencecompany.com, corourke@ahtna.net, agent@akana.us, anilverma@earthlink.net, apadana1@sbcglobal.net, dterry@baincorp.com, office@baylinecutting.com, bsalaz@bertsalasinc.com, bravopacific@hotmail.com, burkebid@gmail.com, rowena@c2pm.com, clearcreekadam@gmail.com, barbara@colemanconst.net, shelli@csg-web.com, "Cooks & Son Inc." <cooks\_son@mail.com>, ferry@decopavecorp.com, contractor@dirtagg.com, dgarcia287@aol.com, info@exbon.com, inesseoane@fcs-ssp.com, judy@finegradeinc.com, randy@grsinc.com, heirandson@comcast.net, jack@interwestpacific.com, jcardenasinc@gmail.com, garyc@krcsafety.com, lrobbins@kapelconstruction.com, levigurule@comcast.net, agarcialna@aol.com, sam@lucascompany.com, denamccullough@mcculloughconstructioninc.com, rcervantes@newlandentities.com, dnielson@nielsoninc.com, majohnson@premiermechanicalgroup.com, rbsil997@yahoo.com, steve@strhoadesinc.com, tommy@sierracci.com, kdesena@linkzone.com, luke@scgeinc.com, arvind@vapci.com, wallacestr@aol.com

Subject: RE: DBE Outreach Caltrans 01-402814

Good morning,

This is a follow up e-mail to e-mail that was sent to you on November 14, 2016 to find out with certainty if you will be submitting a bid proposal to Argonaut Constructors for the Culvert rehabilitation project number 01-402814 for the California Department of Transportation with the due date of December 1, 2016 at 2:00 PM. Please reply to this e-mail either way so we may have a record of your involvement in the listing of your participation or your response for the good faith effort.

Dave S

---

**From:** Craig A. O'Rourke <corourke@ahtna.net>  
**Sent:** Tuesday, November 29, 2016 9:09 AM  
**To:** Dave S  
**Subject:** RE: DBE Outreach Caltrans 01-402814

Dave-

We will not be bidding this task, but thanks for including us in your outreach.

Thanks again,

Craig

**From:** Dave S [mailto:DaveS@argonautconstructors.com]  
**Sent:** Tuesday, November 29, 2016 9:02 AM  
**To:** 6riversconstruction@gmail.com; daryl@abslconstruction.com; deni@sti.com; aj@ajvasconi.com; kim@acefencecompany.com; Craig A. O'Rourke <corourke@ahtna.net>; agent@akana.us; anilverma@earthlink.net; apadana1@sbcglobal.net; dterry@baincorp.com; office@baylinecutting.com; bsalaz@bertsalasinc.com; bravopacific@hotmail.com; burkebid@gmail.com; rowena@c2pm.com; clearcreekadam@gmail.com; barbara@colemanconst.net; shelli@csg-web.com; Cooks & Son Inc. <cooks\_son@mail.com>; ferry@decopavecorp.com; contractor@dirtagg.com; dgarcia287@aol.com; info@exbon.com; inesseoane@fcs-ssp.com; judy@finegradeinc.com; randy@grsinc.com; heirandson@comcast.net; jack@interwestpacific.com; jcardenasinc@gmail.com; garyc@krccsafety.com; lrobbins@kapelconstruction.com; levigurule@comcast.net; agarcialna@aol.com; sam@lucascompany.com; denamccullough@mcculloughconstructioninc.com; rcervantes@newlandentities.com; dnielson@nielsoninc.com; majohnson@premiermechanicalgroup.com; rbsil997@yahoo.com; steve@strhoadesinc.com; tommy@sierracci.com; kdesena@linkzone.com; luke@scgeinc.com; arvind@vapci.com; wallacestr@aol.com  
**Subject:** RE: DBE Outreach Caltrans 01-402814

Good morning,

This is a follow up e-mail to e-mail that was sent to you on November 14, 2016 to find out with certainty if you will be submitting a bid proposal to Argonaut Constructors for the Culvert rehabilitation project number 01-402814 for the California Department of Transportation with the due date of December 1, 2016 at 2:00 PM. Please reply to this e-mail either way so we may have a record of your involvement in the listing of your participation or your response for the good faith effort.

Thank you,

**Dave S**

---

**From:** Anil Verma Associates <anilverma@earthlink.net>  
**Sent:** Tuesday, November 29, 2016 10:15 AM  
**To:** Dave S  
**Subject:** RE: DBE Outreach Caltrans 01-402814

Good Morning,

Please note that Anil Verma Associates, Inc. (AVA) is not a Contractor, and therefore will not be submitting a bid for the mentioned proposal. AVA provides Architecture, Landscape Architecture, Engineering, Planning, Project and Construction Management Services. Thank you.

Sincerely,  
Victoria Kucherenko

**Anil Verma Associates, Inc.**

444 S. Flower Street, Suite 1688  
Los Angeles, CA 90071  
Tel 213-624-6908 Fax 213-624-1188  
Email: [anilverma@earthlink.net](mailto:anilverma@earthlink.net)  
Website: [www.anilverma.com](http://www.anilverma.com)

---

**From:** Dave S [mailto:DaveS@argonautconstructors.com]  
**Sent:** Tuesday, November 29, 2016 9:02 AM  
**To:** 6riversconstruction@gmail.com; daryl@abslconstruction.com; deni@sti.com; aj@ajvasconi.com; kim@acefencecompany.com; corourke@ahtna.net; agent@akana.us; anilverma@earthlink.net; apadana1@sbcglobal.net; dterry@baincorp.com; office@baylinecutting.com; bsalaz@bertsalasinc.com; bravopacific@hotmail.com; burkebid@gmail.com; rowena@c2pm.com; clearcreekadam@gmail.com; barbara@colemanconst.net; shelli@csg-web.com; Cooks & Son Inc.; ferry@decopavecorp.com; contractor@dirtagg.com; dgarcia287@aol.com; info@exbon.com; inesseoane@fcs-ssp.com; judy@finegradeinc.com; randy@grsinc.com; heirandson@comcast.net; jack@interwestpacific.com; jcardenasinc@gmail.com; garyc@krcsafety.com; lrobbins@kapelconstruction.com; levigurule@comcast.net; agarcialna@aol.com; sam@lucascompany.com; denamccullough@mcculloughconstructioninc.com; rcervantes@newlandentities.com; dnielson@nielsoninc.com; majohnson@premiermechanicalgroup.com; rbsil997@yahoo.com; steve@strhoadesinc.com; tommy@sierracci.com; kdesena@linkzone.com; luke@scgeinc.com; arvind@vapci.com; wallacestr@aol.com  
**Subject:** RE: DBE Outreach Caltrans 01-402814

Good morning,

This is a follow up e-mail to e-mail that was sent to you on November 14, 2016 to find out with certainty if you will be submitting a bid proposal to Argonaut Constructors for the Culvert rehabilitation project number 01-402814 for the California Department of Transportation with the due date of December 1, 2016 at



**Dave S**

---

**From:** Emily Gonzalez <egonzalez@acefencecompany.com>  
**Sent:** Tuesday, November 15, 2016 9:25 AM  
**To:** Dave S  
**Subject:** RE: DBE Outreach Caltrans 01-402814  
**Attachments:** image001.jpg; image002.jpg

Good Morning,

Our company will not be bidding this project.

Thank you!

**EMILY GONZALEZ | ACE FENCE COMPANY**

**ADDRESS:** 727 Glendora Ave., La Puente, CA 91744  
**WORK:** 626.333.0727  
**FAX:** 626.333.7843  
**E-MAIL:** [egonzalez@acefencecompany.com](mailto:egonzalez@acefencecompany.com)  
**WEB:** [www.acefencecompany.com](http://www.acefencecompany.com)

---

**From:** Dave S [[mailto: DaveS@argonautconstructors.com](mailto:DaveS@argonautconstructors.com)]  
**Sent:** Monday, November 14, 2016 7:57 AM  
**Subject:** RE: DBE Outreach Caltrans 01-402814

Good morning,

This is a follow up e-mail to e-mail that was sent to you on October 12, 2016 to find out with certainty if you will be submitting a bid proposal to Argonaut Constructors for the Culvert rehabilitation project number 01-402814 for the California Department of Transportation with the due date of November 17, 2016 at 2:00 PM. Please reply to this e-mail either way so we may have a record of your involvement in the listing of your participation or your response for the good faith effort.

Thank you,

Dave Stanford  
Contract Administrator



**Dave S**

---

**From:** Tommy <tommy@sierracci.com>  
**Sent:** Monday, November 14, 2016 2:23 PM  
**To:** Dave S  
**Subject:** RE: DBE Outreach Caltrans 01-402814

We will not be bidding this one but thank you.

Tommy Ball

---

**From:** Dave S [mailto:DaveS@argonautconstructors.com]  
**Sent:** Monday, November 14, 2016 7:57 AM  
**To:** 6riversconstruction@gmail.com; daryl@abslconstruction.com; deni@sti.com; aj@ajvasconi.com; kim@acefencecompany.com; corourke@ahtna.net; agent@akana.us; anilverma@earthlink.net; apadana1@sbcglobal.net; dterry@baincorp.com; office@baylinecutting.com; bsalaz@bertsalasinc.com; bravopacific@hotmail.com; burkebid@gmail.com; rowena@c2pm.com; clearcreekadam@gmail.com; barbara@colemanconst.net; shelli@csg-web.com; Cooks & Son Inc.; ferry@decopavecorp.com; contractor@dirtagg.com; dgarcia287@aol.com; info@exbon.com; inesseoane@fcs-ssp.com; judy@finegradeinc.com; randy@grsinc.com; heirandson@comcast.net; jack@interwestpacific.com; jcardenasinc@gmail.com; garyc@krcsafety.com; lrobbins@kapelconstruction.com; levigurule@comcast.net; agarcialna@aol.com; sam@lucascompany.com; denamccullough@mcculloughconstructioninc.com; rcervantes@newlandentities.com; dnielson@nielsoninc.com; majohnson@premiermechanicalgroup.com; rbsil997@yahoo.com; steve@strhoadesinc.com; tommy@sierracci.com; kdesena@linkzone.com; luke@scgeinc.com; arvind@vapci.com; wallacestr@aol.com  
**Subject:** RE: DBE Outreach Caltrans 01-402814

Good morning,

This is a follow up e-mail to e-mail that was sent to you on October 12, 2016 to find out with certainty if you will be submitting a bid proposal to Argonaut Constructors for the Culvert rehabilitation project number 01-402814 for the California Department of Transportation with the due date of November 17, 2016 at 2:00 PM. Please reply to this e-mail either way so we may have a record of your involvement in the listing of your participation or your response for the good faith effort.

Thank you,

Dave Stanford  
Contract Administrator

**Argonaut**  
CONSTRUCTORS

P.O. Box 639/1236 Central Avenue  
Santa Rosa, CA 95402/95401

**Dave S**

---

**From:** Tyler Rhoades <tyler@strhoadesinc.com>  
**Sent:** Monday, November 14, 2016 12:52 PM  
**To:** Dave S  
**Subject:** DBE Outreach Caltrans 01-402814

We will be bidding as a sub on this project, thank you

**Tyler Rhoades**  
**S.T. Rhoades Construction, Inc.**

PO Box 494520  
Redding, CA 96049

Mobile: 530-524-3849  
Office: 530-223-9322  
Fax: 530-223-9222

**Dave S**

---

**From:** Viktoriya Kucherenko <ViktoriyaK@anilverma.com>  
**Sent:** Monday, November 14, 2016 8:50 AM  
**To:** Dave S  
**Subject:** RE: DBE Outreach Caltrans 01-402814

Dear Mr. Stanford:

Anil Verma Associates, Inc. (AVA) is not a Contractor, and therefore will not bid on these work. We provide Architecture, Engineering, Landscape Architecture, Planning, Project and Construction Management Services. Thank you.

Sincerely,  
Vicky Kucherenko

**Anil Verma Associates, Inc.**  
444 S. Flower Street, Suite 1688  
Los Angeles, CA 90071  
Tel: (213) 624-6908 Fax: (213) 624-1188  
E-mail: [viktoriyak@anilverma.com](mailto:viktoriyak@anilverma.com)

---

**From:** Dave S [<mailto:DaveS@argonautconstructors.com>]  
**Sent:** Monday, November 14, 2016 7:57 AM  
**To:** [6riversconstruction@gmail.com](mailto:6riversconstruction@gmail.com); [daryl@abslconstruction.com](mailto:daryl@abslconstruction.com); [deni@sti.com](mailto:deni@sti.com); [aj@ajvasconi.com](mailto:aj@ajvasconi.com); [kim@acefencecompany.com](mailto:kim@acefencecompany.com); [corourke@ahtna.net](mailto:corourke@ahtna.net); [agent@akana.us](mailto:agent@akana.us); [anilverma@earthlink.net](mailto:anilverma@earthlink.net); [apadana1@sbcglobal.net](mailto:apadana1@sbcglobal.net); [dterry@baincorp.com](mailto:dterry@baincorp.com); [office@baylinecutting.com](mailto:office@baylinecutting.com); [bsalaz@bertsalasinc.com](mailto:bsalaz@bertsalasinc.com); [bravopacific@hotmail.com](mailto:bravopacific@hotmail.com); [burkebid@gmail.com](mailto:burkebid@gmail.com); [rowena@c2pm.com](mailto:rowena@c2pm.com); [clearcreekadam@gmail.com](mailto:clearcreekadam@gmail.com); [barbara@colemanconst.net](mailto:barbara@colemanconst.net); [shelli@csg-web.com](mailto:shelli@csg-web.com); Cooks & Son Inc.; [ferry@decopavecorp.com](mailto:ferry@decopavecorp.com); [contractor@dirtagg.com](mailto:contractor@dirtagg.com); [dgarcia287@aol.com](mailto:dgarcia287@aol.com); [info@exbon.com](mailto:info@exbon.com); [inesseoane@fcs-ssp.com](mailto:inesseoane@fcs-ssp.com); [judy@finegradeinc.com](mailto:judy@finegradeinc.com); [randy@grsinc.com](mailto:randy@grsinc.com); [heirandson@comcast.net](mailto:heirandson@comcast.net); [jack@interwestpacific.com](mailto:jack@interwestpacific.com); [jcardenasinc@gmail.com](mailto:jcardenasinc@gmail.com); [garyc@kracsafety.com](mailto:garyc@kracsafety.com); [lrobbins@kapelconstruction.com](mailto:lrobbins@kapelconstruction.com); [levigurule@comcast.net](mailto:levigurule@comcast.net); [agarcialna@aol.com](mailto:agarcialna@aol.com); [sam@lucascompany.com](mailto:sam@lucascompany.com); [denamccullough@mcculloughconstructioninc.com](mailto:denamccullough@mcculloughconstructioninc.com); [rcervantes@newlandentities.com](mailto:rcervantes@newlandentities.com); [dnielson@nielsoninc.com](mailto:dnielson@nielsoninc.com); [majohnson@premiermechanicalgroup.com](mailto:majohnson@premiermechanicalgroup.com); [rbsil997@yahoo.com](mailto:rbsil997@yahoo.com); [steve@strhoadesinc.com](mailto:steve@strhoadesinc.com); [tommy@sierracci.com](mailto:tommy@sierracci.com); [kdesena@linkzone.com](mailto:kdesena@linkzone.com); [luke@scgeinc.com](mailto:luke@scgeinc.com); [arvind@vapci.com](mailto:arvind@vapci.com); [wallacestr@aol.com](mailto:wallacestr@aol.com)  
**Subject:** RE: DBE Outreach Caltrans 01-402814

Good morning,

This is a follow up e-mail to e-mail that was sent to you on October 12, 2016 to find out with certainty if you will be submitting a bid proposal to Argonaut Constructors for the Culvert rehabilitation project number 01-402814 for the California Department of Transportation with the due date of November 17, 2016 at

Dave S

---

**From:** levigurule@comcast.net  
**Sent:** Monday, November 14, 2016 9:15 AM  
**To:** Dave S  
**Subject:** RE: DBE Outreach Caltrans 01-402814  
**Attachments:** image002.jpg; image003.jpg

Dave,

Thanks for sending the invitation but I will not be bidding on this project.

Levi Gurule

Sent from Mail for Windows 10

**From:** Dave S  
**Sent:** Monday, November 14, 2016 7:56 AM  
**To:** 6riversconstruction@gmail.com; daryl@abslconstruction.com; deni@sti.com; aj@ajvasconi.com; kim@acefencecompany.com; corourke@ahtna.net; agent@akana.us; anilverma@earthlink.net; apadana1@sbcglobal.net; dterry@baincorp.com; office@baylinecutting.com; bsalaz@bertsalasinc.com; bravopacific@hotmail.com; burkebid@gmail.com; rowena@c2pm.com; clearcreekadam@gmail.com; barbara@colemanconst.net; shelli@csg-web.com; Cooks & Son Inc.; ferry@decopavecorp.com; contractor@dirtagg.com; dgarcia287@aol.com; info@exbon.com; inesseoane@fcs-ssp.com; judy@finegradeinc.com; randy@grsinc.com; heirandson@comcast.net; jack@interwestpacific.com; jcardenasinc@gmail.com; garyc@krccsafety.com; lrobbins@kapelconstruction.com; levigurule@comcast.net; agarcialna@aol.com; sam@lucascompany.com; denamccullough@mcculloughconstructioninc.com; rcervantes@newlandentities.com; dnielson@nielsoninc.com; majohnson@premiermechanicalgroup.com; rbsil997@yahoo.com; steve@strhoadesinc.com; tommy@sierracci.com; kdesena@linkzone.com; luke@scgeinc.com; arvind@vapci.com; wallacestr@aol.com  
**Subject:** RE: DBE Outreach Caltrans 01-402814

Good morning,

This is a follow up e-mail to e-mail that was sent to you on October 12, 2016 to find out with certainty if you will be submitting a bid proposal to Argonaut Constructors for the Culvert rehabilitation project number 01-402814 for the California Department of Transportation with the due date of November 17, 2016 at 2:00 PM. Please reply to this e-mail either way so we may have a record of your involvement in the listing of your participation or your response for the good faith effort.

Thank you,



**Dave S**

---

**From:** Sam Silva <sam@lucascompany.com>  
**Sent:** Monday, November 14, 2016 8:27 AM  
**To:** Dave S  
**Subject:** Read: DBE Outreach Caltrans 01-402814

## Dave S

---

**From:** Contractor <contractor@dirtagg.com>  
**To:** Dave S  
**Sent:** Monday, November 14, 2016 8:11 AM  
**Subject:** Read: DBE Outreach Caltrans 01-402814

Your message

To:  
Subject: DBE Outreach Caltrans 01-402814  
Sent: Monday, November 14, 2016 8:10:59 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Monday, November 14, 2016 8:10:34 AM (UTC-08:00) Pacific Time (US & Canada).

**Dave S**

---

**From:** Edward Marmolejo <bravopacific@hotmail.com>  
**Sent:** Wednesday, October 12, 2016 12:43 PM  
**To:** Dave S  
**Subject:** Re: DBE Outreach Caltrans 01-402814

Thank you for the invitation to bid on the above referenced project. We will not be bidding on this project because our bid schedule is presently full.

Edward Marmolejo, President  
Bravo Pacific, Inc. dba:  
MARMOLEJO CONTRACTORS, INC.  
11818 Fairway Dr.  
Yucaipa, California. 92399  
Office: (909) 790-1637 Cell: (909) 915-8391  
[bravopacific@hotmail.com](mailto:bravopacific@hotmail.com)   [bravosegs@hotmail.com](mailto:bravosegs@hotmail.com)

---

**From:** Dave S <DaveS@argonautconstructors.com>  
**Sent:** Wednesday, October 12, 2016 12:27 PM  
**To:** 6riversconstruction@gmail.com; daryl@abslconstruction.com; deni@sti.com; aj@ajvasconi.com; kim@acefencecompany.com; corourke@ahtna.net; agent@akana.us; anilverma@earthlink.net; apadana1@sbcglobal.net; dterry@baincorp.com; office@baylinecutting.com; bsalaz@bertsalasinc.com; bravopacific@hotmail.com; burkebid@gmail.com; rowena@c2pm.com; clearcreekadam@gmail.com; barbara@colemanconst.net; shelli@csg-web.com; Cooks & Son Inc.; ferry@decopavecorp.com; contractor@dirtagg.com; dgarcia287@aol.com; info@exbon.com; inesseoane@fcs-ssp.com; judy@finegradeinc.com; randy@grsinc.com; heirandson@comcast.net; jack@interwestpacific.com; jcardenasinc@gmail.com; garyc@krcsafety.com; lrobbins@kapelconstruction.com; levigurule@comcast.net; agarcialna@aol.com; sam@lucascompany.com; denamccullough@mcculloughconstructioninc.com; rcervantes@newlandentities.com; dnielson@nielsoninc.com; majohnson@premiermechanicalgroup.com; rbsil997@yahoo.com; steve@strhoadesinc.com; tommy@sierracci.com; kdesena@linkzone.com; luke@scgeinc.com; arvind@vapci.com; wallacestr@aol.com  
**Subject:** DBE Outreach Caltrans 01-402814

Argonaut Constructors, (Argonaut) an equal opportunity employer, is requesting qualified minority DBE subcontractors and suppliers to submit bids for your trade specialty for the project listed below. Your firm must be currently certified as a DBE firm with an agency acceptable to Caltrans. PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID. Argonaut is requesting quotes from all Minority and Non-Minority Subcontractors and Suppliers including, but not limited to Construction

**Dave S**

---

**From:** Demauris Terry <dterry@baincorp.com>  
**To:** Dave S  
**Sent:** Wednesday, October 12, 2016 12:34 PM  
**Subject:** Read: DBE Outreach Caltrans 01-402814

Your message

To:  
Subject: DBE Outreach Caltrans 01-402814  
Sent: Wednesday, October 12, 2016 12:34:24 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Wednesday, October 12, 2016 12:34:16 PM (UTC-08:00) Pacific Time (US & Canada).



## Dave S

---

**From:** Ferry Soendjojo <ferry@decopavecorp.com>  
**Sent:** Wednesday, October 12, 2016 12:33 PM  
**To:** Dave S  
**Subject:** Read: DBE Outreach Caltrans 01-402814  
**Attachments:** ATT00001

**Dave S**

---

**From:** Contractor <contractor@dirtagg.com>  
**To:** Dave S  
**Sent:** Wednesday, October 12, 2016 12:29 PM  
**Subject:** Read: DBE Outreach Caltrans 01-402814

Your message

To:  
Subject: DBE Outreach Caltrans 01-402814  
Sent: Wednesday, October 12, 2016 12:29:33 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Wednesday, October 12, 2016 12:29:22 PM (UTC-08:00) Pacific Time (US & Canada).

## Firm/DBA Name

6 RIVERS CONSTRUCTION, INC.  
 A B S L CONSTRUCTION  
 A S CONTRACTORS, INC.  
 A.J. VASCONI GENERAL ENGINEERING  
 ACE FENCE COMPANY  
 AHTNA DESIGN-BUILD, INC  
 AKANA  
 ANIL VERMA ASSOCIATES, INC  
 APADANA ENGINEERING, INC.  
 BA CONSTRUCTION, INC. (FKA BA LEASING INC.)  
 BAY LINE CUTTING & CORING, INC.  
 BERT W SALAS, INC.  
 BRAVO PACIFIC DBA MARMOLEJO CONTRACTORS, INC.  
 BURKE CONSTRUCTION  
 C2PM  
 CLEAR CREEK CONSTRUCTION INC.  
 COLEMAN ENVIRONMENTAL ENGINEERING INC  
 CONTRACTOR SERVICES GROUP, INC.  
 COOKS AND SON INC.  
 DECO PAVE  
 DIRT & AGGREGATE INTERCHANGE, INC  
 DON GARCIA EXCAVATING & PAVING, INC.  
 DREAMBUILDER CONSTRUCTION CORP  
 EXBON DEVELOPMENT, INC.  
 FCS STRIPING, SEALING AND PAVING, INC.  
 FINE GRADE EQUIPMENT, INC.  
 FRANK MEDINA GENERAL ENGINEERING CONTRACTOR  
 GR SUNDBERG, INC.  
 HEIR & SON CONSTRUCTION, INC  
 INTERWEST PACIFIC, LTD.  
 J. CARDENAS INC  
 K R C SAFETY CO. INC.  
 KA'PEL CONSTRUCTION INC.

## State

## EMail

CA 6riversconstruction@gmail.com ✓  
 CA Daryl@abslconstruction.com ✓  
 CA deni@sti.com ✓  
 CA aj@ajvasconi.com ✓  
 CA KIM@acefencecompany.com ✓  
 CA corourke@ahtna.net ✓  
 OR agent@akana.us; herb.fricke@akana.us ✓  
 CA anilverma@earthlink.net ✓  
 CA apadana1@sbcglobal.net; sopida@sbcglobal.net ✓  
 CA dterry@baincorp.com ✓  
 CA office@baylinecutting.com ✓  
 CA bsalaz@bertsalasinc.com ✓  
 CA bravopacific@hotmail.com ✓  
 CA burkebid@gmail.com ✓  
 CA ROWENA@C2PM.com ✓  
 CA clearcreekadam@gmail.com ✓  
 CA barbara@colemanconst.net ✓  
 CA shelli@csg-web.com ✓  
 CA cooks\_son@mail.com ✓  
 CA Ferry@DecoPaveCorp.com ✓  
 OR contractor@dirtagg.com ✓  
 CA dgarcia287@aol.com ✓  
 CA alex.singh@dreambuildercorp.com ✕  
 CA info@exbon.com ✓  
 CA inesseoane@fcs-ssp.com ✓  
 CA judy@finegradeinc.com ✓  
 CA toni.medina@att.net ✕  
 CA randy@grsinc.biz ✓  
 CA Heirandson@comcast.net ✓  
 CA jack@interwestpacific.com; sales@interwestpacific.com ✓  
 CA jcardenasinc@gmail.com ✓  
 CA garyc@krcsafety.com ✓  
 CA lrobbins@kapelconstruction.com ✓

L & L BRIDGES  
LNA CONCRETE STRUCTURES, INC.  
LUCAS BUILDERS, INC.  
MC CULLOUGH CONSTRUCTION INC  
NEWLAND ENTITIES, INC  
NIELSON CONSTRUCTION  
PREMIER MECHANICAL GROUP, INC  
ROBERT'S BACKHOE SERVICE, INC.  
S.T. RHOADES CONSTRUCTION, INC.  
SIERRA COMMUNICATIONS & CONSTRUCTION, INC.  
SITEWORKS CONSTRUCTION, INC  
STONY CREEK GENERAL ENGINEERING  
V A P CONSTRUCTION INC.  
WALLACE STRUCTURES

CA	levigurule@comcast.net; levigurule@outlook.com ✓
CA	agarcialna@aol.com ✓
CA	sam@lucascompany.com ✓
CA	denamccullough@mcculloughconstructioninc.com ✓
CA	rcervantes@newlandentities.com ✓
CA	dnielson@nielsoninc.com ✓
CA	majohnson@premiermechanicalgroup.com ✓
CA	rbsil997@yahoo.com ✓
CA	steve@strhoadesinc.com ✓
CA	Tommy@SierraCCI.com ✓
CA	kdesena@linkzone.com ✓
CA	luke@scgeinc.com ✓
CA	arvind@vapci.com ✓
CA	wallacestr@aol.com ✓



Contact Name	Area Code	Phone Nun	Districts	Firm Type
ZANE E JR GRANT	530	515-7563	01; 02;	DBE
LUIS M. ALLENDE	510	727-0900	01; 02; 03;	DBE
DENI SMITH	209	742-6684	00;	DBE
ANDREW J. VASCONI	925	691-9400	01; 02; 03;	DBE
AMERICA TANG	626	333-0727	00;	DBE
CRAIG O'ROURKE	714	824-3470	00;	DBE
HERBERT J. FRICKE	503	652-9090	01; 02; 03;	DBE
ANIL VERMA	213	624-6908	00;	DBE
SOPIDA SIADAT	415	300-6600	00;	DBE
DEMAURIS TERRY	213	622-2100	00;	DBE
JUAN ARREGUIN	415	508-1800	01; 02; 03;	DBE
BOB E. SALAZ	619	562-7711	00;	DBE
EDWARD MARMOLEJO	909	790-1637	00;	DBE
MICHAEL J. BURKE	530	676-1009	00;	DBE
ROWENA ALTAHA	949	333-3700	00;	DBE
ADAM HARNDEN	530	547-4938	01; 02; 03;	DBE
TRACY A COLEMAN	707	275-9016	01; 02; 03;	DBE
CHERI THOMAS	916	371-7303	00;	DBE
CHARLES E. HENDERSON JR.	805	934-2705	01; 03; 04;	DBE
FERRY SOENDJOJO	626	337-9580	00;	DBE
HENRY PELFREY	503	661-5093	01; 02; 03;	DBE
MICHAEL GARCIA	530	577-0558	01; 03; 04;	DBE
ANURAG SINGH	714	646-3697	01; 02; 03;	DBE
JANET LEE	714	539-2222	00;	DBE
INES SEOANE	925	373-6205	01; 02; 03;	DBE
JUDY JOHNSTON	661	949-8788	00;	DBE
FRANK MEDINA	530	743-0744	01; 02; 03;	DBE
GARTH RANDOLPH SUNDBERG JR.	707	825-6565	01; 02;	DBE
SUKHDEV SINGH HEIR	530	415-4777	01; 02; 03;	DBE
JACK NICKOLAISEN	858	259-2062	01; 02; 03;	DBE
JOSE JAVIER CARDENAS	760	403-0015	01; 02; 03;	DBE
GARY CASTRO	559	732-0393	00;	DBE
LANCE ERIC ROBBINS	530	629-3300	01; 02; 03;	DBE

LEVI GURULE	707 478-6205	01; 02; 03; DBE
HELIODORO GARCIA	909 393-1493	00; DBE
SAMAN SILVA	310 853-0690	00; DBE
MACKY MCCULLOUGH	707 825-1014	00; DBE
ROBERT CERVANTES	530 755-1178	01; 02; 03; DBE
DIANN NIELSON	707 253-8774	01; 02; 03; DBE
MICHAEL JOHNSON	760 658-6399	01; 02; 03; DBE
ROBERT CERVANTES	909 678-0813	00; DBE
STEVE RHOADES	530 223-9322	01; 02; 03; DBE
TOMMY BALL	209 742-4948	01; 02; 03; DBE
KENT DESENA	925 284-1437	01; 02; 03; DBE
LUKE ANDREWS	530 526-3191	01; 02; 03; DBE
ARVIND PRASAD	714 253-3270	01; 02; 03; DBE
ERIC WALLACE	707 834-4992	01; 02; 03; DBE

[Back To Query Form](#)

Wed Oct 12 10:10:05 PDT 2016

**Query Criteria**

District: 01

County: MENDOCINO

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction

Work Codes: C0625 SAND & GRAVEL SUPPLIER C0627 ROCK, COBBLES, BOLDERS SUPPLIER C0639 ASPHALT SUPPLIER C0651 CONCRETE & CEMENT SUPPLIER C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1211 TRAFFIC FLAGGERS C1601 CLEARING & GRUBBING C1901 ROADWAY EXCAVATION C1920 STRUCTURE EXCAVATION C1930 STRUCTURE BACKFILL C2030 EROSION CONTROL C2602 AGGREGATE BASE C3910 PAVING ASPHALT (ASPHALT CONCRETE) C5100 CONCRETE STRUCTURE C5105 MINOR CONCRETE STRUCTURE C6200 ALTERNATIVE PIPE CULVERT C7000 PLASTIC PIPE C7041 JACKED WELDED STEEL PIPE C7200 ROCK SLOPE PROTECTION C7602 SAW CUTTING C8000 FENCING C8001 TEMPORARY FENCING C8201 OBJECT MARKER C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8713 CONSULTANT, ENVIRONMENTAL C8773 Construction Management - Highway, Street and Bridge Construction C8851 Lead Compliance C9601 SUPER DUMP TRUCK 4-AXLE C9606 WATER TRUCK C9609 STREET SWEEPING TRUCK C9670 TRUCK RENTAL

Ethnicity: ASIAN PAC ASIAN SUB BLACK CAUC HISPANIC NAT AM OTHER

Licenses: A General Engineering Contractor C08 Concrete Contractor C12 Earthwork and Paving Contractor C13 Fencing Contractor

Firm Type: DBE

47 items found, displaying 1 to 20. [First/Prev] 1, 2, 3 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zip	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Ar Co
41039	6 RIVERS CONSTRUCTION, INC.	200 REDWOOD GROVE RD		HOOPA	CA	95546		P O BOX 1431		HOOPA	CA	95546		DBE	griverscon...	ZANE E JR ...	530
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	Daryl@absl...	LUIS M. AL...	510
40742	A S CONTRACTORS, INC.	5347 COLE ROAD		MARIPOSA	CA	95338								DBE	deni@sti.c...	DENI SMITH	209
32335	A.J. VASCONI GENERAL ENGINEERING	1820 GALINDO STREET, SUITE 275		CONCORD	CA	94520								DBE	aj@ajvasco...	ANDREW J. ...	925
34153	ACE FENCE COMPANY	727 N. GLENDORA AVENUE		LA PUENTE	CA	91744								DBE	KIM@acefen...	AMERICA TA...	626
42023	AHTNA DESIGN-BUILD, INC.	3200 EL CAMINO REAL, SUITE 240		IRVINE	CA	92602								DBE	corourke@a...	CRAIG O'RO...	714
39818	AKANA	6400 S.E. LAKE ROAD, SUITE 270		PORTLAND	OR	97222								DBE	agent@akan...	HERBERT J...	503
2768	ANIL VERMA ASSOCIATES, INC.	444 S. FLOWER STREET, SUITE 1688		LOS ANGELES	CA	90071								DBE	anilverma@...	ANIL VERMA	213
37715	APADANA ENGINEERING, INC.	5 THOMAS MELLON CIRCLE, SUITE 154		SAN FRANCISCO	CA	94134								DBE	apadana1@s...	SOPIDA SIA...	415
40442	BA CONSTRUCTION, INC. (FKA BA LEASING INC.)	800 W. 6TH ST. #400		LOS ANGELES	CA	90017								DBE	dterry@bai...	DEMAURIS T...	213
21117	BAY LINE CUTTING & CORING, INC.	1635 FOURTH STREET		BERKELEY	CA	94710		501 CESAR CHAVEZ STREET, SUITE 101B		SAN FRANCISCO	CA	94124		DBE	office@bay...	JUAN ARREG...	415
77	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201		SANTEE	CA	92071	3175							DBE	bsalaz@ber...	BOB E. SAL...	619
39330	BRAVO PACIFIC DBA MARMOLEJO CONTRACTORS, INC.	32817 AVENUE D		YUCAIPA	CA	92399		11818 FAIRWAY DRIVE		YUCAIPA	CA	92399		DBE	bravopacif...	EDWARD MAR...	909
30173	BURKE CONSTRUCTION	4421 TENNESSEE DRIVE		SHINGLE SPRINGS	CA	95682		P.O. BOX 921		SHINGLE SPRINGS	CA	95682		DBE	burkebid@g...	MICHAEL J...	530
32903	C2PM	22601 SUMMERFIELD		MISSION VIEJO	CA	92692		22601 SUMMERFIELD		MISSION VIEJO	CA	92692		DBE	ROWENA@C2P...	ROWENA ALT...	949
41250	CLEAR CREEK CONSTRUCTION INC.	10402 DAYSTAR WAY		PALO CEDRO	CA	96073								DBE	clearcreek...	ADAM HARND...	530
42591	COLEMAN ENVIRONMENTAL ENGINEERING INC	85 EAST HIGHWAY 20		UPPERLAKE	CA	95485		P.O. BOX 1020		UPPER LAKE	CA	95485		DBE	barbara@co...	TRACY A CO...	707

<u>Firm ID</u>	<u>Firm/DBA Name</u>	<u>Address</u>	<u>Addr</u>	<u>City</u>	<u>State</u>	<u>Zip</u>	<u>Zp</u>	<u>Mailing Address Line1</u>	<u>Mailing Address Line2</u>	<u>City</u>	<u>State</u>	<u>Mailing Zip Code1</u>	<u>Mailing Zip Code2</u>	<u>Certification Type</u>	<u>E Mail</u>	<u>Contact Name</u>	<u>Ar Co</u>
36742	CONTRACTOR SERVICES GROUP, INC.	3960 INDUSTRIAL BLVD SUITE 500		WEST SACRAMENTO	CA	95691		P.O. BOX 1505		WEST SACRAMENTO	CA	95691		DBE	shellii@csg...	CHERI THOM...	916
40072	COOKS AND SON INC.	4134 ODIE LANE		SANTA MARIA	CA	93455		4134 ODIE LANE		SANTA MARIA	CA	93455		DBE	cooks_son@...	CHARLES E...	805
42226	DECO PAVE	15535 E. ARROW HIGHWAY #D		IRWINDALE	CA	91706		P. O. BOX 2084		IRWINDALE	CA	91706		DBE	Ferry@Deco...	FERRY SOEN...	626

Export options: [CSV](#) | [Excel](#) | [XML](#)



[Back To Query Form](#)

Wed Oct 12 10:14:41 PDT 2016

**Query Criteria**

District: 01

County: MENDOCINO

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction

Work Codes: C0625 SAND & GRAVEL SUPPLIER C0627 ROCK, COBBLES, BOLDERS SUPPLIER C0639 ASPHALT SUPPLIER C0651 CONCRETE & CEMENT SUPPLIER C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1211 TRAFFIC FLAGGERS C1601 CLEARING & GRUBBING C1901 ROADWAY EXCAVATION C1920 STRUCTURE EXCAVATION C1930 STRUCTURE BACKFILL C2030 EROSION CONTROL C2602 AGGREGATE BASE C3910 PAVING ASPHALT (ASPHALT CONCRETE) C5100 CONCRETE STRUCTURE C5105 MINOR CONCRETE STRUCTURE C6200 ALTERNATIVE PIPE CULVERT C7000 PLASTIC PIPE C7041 JACKED WELDED STEEL PIPE C7200 ROCK SLOPE PROTECTION C7602 SAW CUTTING C8000 FENCING C8001 TEMPORARY FENCING C8201 OBJECT MARKER C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8713 CONSULTANT, ENVIRONMENTAL C8773 Construction Management - Highway, Street and Bridge Construction C8851 Lead Compliance C9601 SUPER DUMP TRUCK 4-AXLE C9606 WATER TRUCK C9609 STREET SWEEPING TRUCK C9670 TRUCK RENTAL

Ethnicity: ASIAN PAC ASIAN SUB BLACK CAUC HISPANIC NAT AM OTHER

Licenses: A General Engineering Contractor C08 Concrete Contractor C12 Earthwork and Paving Contractor C13 Fencing Contractor

Firm Type: DBE

47 items found, displaying 21 to 40. [\[First/Prev\]](#) 1, 2, 3 [\[Next/Last\]](#)

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zip	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Ph Num
20	DIRT & AGGREGATE INTERCHANGE, INC	20905 N.E. SANDY BOULEVARD		FAIRVIEW	OR	97024	9772							DBE	contractor...	HENRY PELF...	503	661-
425	DON GARCIA EXCAVATING & PAVING, INC.	2020 E STREET		SOUTH LAKE TAHOE	CA	96150		P.O. BOX 7176		SOUTH LAKE TAHOE	CA	96158		DBE	dgarcia287...	MICHAEL GA...	530	577-
38712	DREAMBUILDER CONSTRUCTION CORP	1324 E LAWSON LN.		PLACENTIA	CA	92870								DBE	alex.singh...	ANURAG SIN...	714	646-
36272	EXBON DEVELOPMENT, INC.	13831 NEWHOPE STREET		GARDEN GROVE	CA	92843		13831 NEWHOPE STREET		GARDEN GROVE	CA	92843		DBE	info@exbon...	JANET LEE	714	539-
39845	FCS STRIPING, SEALING AND PAVING, INC.	206 THRASHER AVENUE		LIVERMORE	CA	94551								DBE	inesseoane...	INES SEOAN...	925	373-
4952	FINE GRADE EQUIPMENT, INC.	41729 CIELO VISTA DR		PALMDALE	CA	93551		P.O. BOX 2798		LANCASTER	CA	93539		DBE	judy@fineg...	JUDY JOHNS...	661	949-
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDL...	530	743-
31060	GR SUNDBERG, INC.	5211 BOYD ROAD		ARCATA	CA	95521								DBE	randy@grs...	GARTH RAND...	707	825-
42780	HEIR & SON CONSTRUCTION, INC	1180 SANBORN ROAD		YUBA CITY	CA	95993		1040 LINCOLN ROAD #160		YUBA CITY	CA	95991		DBE	Heirandson...	SUKHDEV SL...	530	415-
12174	INTERWEST PACIFIC, LTD.	990 HIGHLAND DR. STE. 212		SOLANA BEACH	CA	92075		PO BOX 1450		SOLANA BEACH	CA	92075		DBE	jack@inter...	JACK NICKO...	858	259-
43187	J. CARDENAS INC	14455 PARK AVE, SUITE C		VICTORVILLE	CA	92392								DBE	jcardenas...	JOSE JAVIE...	760	403-
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcc...	GARY CASTR...	559	732-
37235	KAPPEL CONSTRUCTION INC.	691 PONY EXPRESS WAY, LOT 31		BURNT RANCH	CA	95527		PO BOX 160		BURNT RANCH	CA	95527		DBE	lrobbins@k...	LANCE ERIC...	530	629-
41590	L & L BRIDGES	6748 RUTGERS DRIVE		SEBASTOPOL	CA	95472		P.O. BOX 1942		SEBASTOPOL	CA	95473		DBE	levigurule...	LEVI GURUL...	707	478-
31286	LNA CONCRETE STRUCTURES, INC.	15455 TERN STREET		CHINO HILLS	CA	91709								DBE	agarcialna...	HELIODORO ...	909	393-
37039	LUCAS BUILDERS, INC.	4020 N. PALM STREET #207		FULLERTON	CA	92835		4020 N. PALM STREET #207		ORANGE	CA	92835		DBE	sam@lucasc...	SAMAN SILV...	310	853-
27969	MC CULLOUGH CONSTRUCTION INC	57 ALDER GROVE ROAD		ARCATA	CA	95521		57 ALDER GROVE RD		ARCATA	CA	95521		DBE	denamccull...	MACKY MCCU...	707	825-
35955	NEWLAND ENTITIES, INC	500 OLIVE STREET		MARYSVILLE	CA	95901		PO BOX 3102		YUBA CITY	CA	95992		DBE	rcervantes...	ROBERT CER...	530	755-
32107	NIELSON CONSTRUCTION	147 CAMINO ORUGA		NAPA	CA	94558								DBE	dnielson@n...	DIANN NIEL...	707	253-
42788				ESCONDIDO	CA	92029								DBE	majohnson@...	MICHAEL JO...	760	658-

<u>Firm ID</u>	<u>Firm/DBA Name</u>	<u>Address</u>	<u>Addr</u>	<u>City</u>	<u>State</u>	<u>Zip</u>	<u>Zp</u>	<u>Mailing Address Line1</u>	<u>Mailing Address Line2</u>	<u>City</u>	<u>State</u>	<u>Mailing Zip Code1</u>	<u>Mailing Zip Code2</u>	<u>Certification Type</u>	<u>E-Mail</u>	<u>Contact Name</u>	<u>Area Code</u>	<u>Ph Num</u>
----------------	----------------------	----------------	-------------	-------------	--------------	------------	-----------	------------------------------	------------------------------	-------------	--------------	--------------------------	--------------------------	---------------------------	---------------	---------------------	------------------	---------------

PREMIER  
MECHANICAL  
GROUP, INC  
1201  
SIMPSON  
WAY

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Wed Oct 12 10:14:48 PDT 2016

**Query Criteria**

District: 01

County: MENDOCINO

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction

Work Codes: C0625 SAND & GRAVEL SUPPLIER C0627 ROCK, COBBLES, BOLDERS SUPPLIER C0639 ASPHALT SUPPLIER C0651 CONCRETE & CEMENT SUPPLIER C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1211 TRAFFIC FLAGGERS C1601 CLEARING & GRUBBING C1901 ROADWAY EXCAVATION C1920 STRUCTURE EXCAVATION C1930 STRUCTURE BACKFILL C2030 EROSION CONTROL C2602 AGGREGATE BASE C3910 PAVING ASPHALT (ASPHALT CONCRETE) C5100 CONCRETE STRUCTURE C5105 MINOR CONCRETE STRUCTURE C6200 ALTERNATIVE PIPE CULVERT C7000 PLASTIC PIPE C7041 JACKED WELDED STEEL PIPE C7200 ROCK SLOPE PROTECTION C7602 SAW CUTTING C8000 FENCING C8001 TEMPORARY FENCING C8201 OBJECT MARKER C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8713 CONSULTANT, ENVIRONMENTAL C8773 Construction Management - Highway, Street and Bridge Construction C8851 Lead Compliance C9601 SUPER DUMP TRUCK 4-AXLE C9606 WATER TRUCK C9609 STREET SWEEPING TRUCK C9670 TRUCK RENTAL

Ethnicity: ASIAN PAC ASIAN SUB BLACK CAUC HISPANIC NAT AM OTHER

Licenses: A General Engineering Contractor C08 Concrete Contractor C12 Earthwork and Paving Contractor C13 Fencing Contractor

Firm Type: DBE

47 items found, displaying 41 to 47. [\[First/Prev\]](#) 1, 2, 3 [\[Next/Last\]](#)

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phon Numb
34501	ROBERT'S BACKHOE SERVICE, INC.	32987 TURTLE DOVE DRIVE		LAKE ELSINORE	CA	92530								DBE	rbsil997@y...	ROBERT CER...	909	678-081
37693	S.T. RHOADES CONSTRUCTION, INC.	8585 COMMERCIAL WAY		REDDING	CA	96002		P O BOX 494520		REDDING	CA	96049		DBE	steve@strh...	STEVE RHOA...	530	223-932
32035	SIERRA COMMUNICATIONS & CONSTRUCTION, INC.	3006 TROWER RD		CATHEYS VALLEY	CA	95306		PO BOX 308		CATHEYS VALLEY	CA	95306		DBE	Tommy@Sier...	TOMMY BALL	209	742-494
9241	SITWORKS CONSTRUCTION, INC.	3634 BICKERSTAFF ST		LAFAYETTE	CA	94549		PO BOX 1324		LAFAYETTE	CA	94549		DBE	kdesena@il...	KENT DESEN...	925	284-143
39899	STONY CREEK GENERAL ENGINEERING	5321 COUNTY RD 206		ORLAND	CA	95963								DBE	luke@scgei...	LUKE ANDRE...	530	526-315
39166	V A P CONSTRUCTION INC.	15705 BIRCHWOOD ST		LA MIRADA	CA	90638								DBE	arvind@vap...	ARVIND PRA...	714	253-327
41176	WALLACE STRUCTURES	2515 TAWNDALE LN		HYDESVILLE	CA	95547		PO BOX 629		FORTUNA	CA	95540		DBE	wallacestr...	ERIC WALLA...	707	834-495

Export options: [CSV](#) | [Excel](#) | [XML](#)

```
<?xml version="1.0"?>
```

```
<table>
```

```
- <row>
```

```
<column>41039</column>
```

```
<column>6 RIVERS CONSTRUCTION, INC.</column>
```

```
<column>200 REDWOOD GROVE RD</column>
```

```
<column/>
```

```
<column>HOOPA</column>
```

```
<column>CA</column>
```

```
<column>95546</column>
```

```
<column/>
```

```
<column>P O BOX 1431</column>
```

```
<column/>
```

```
<column>HOOPA</column>
```

```
<column>CA</column>
```

```
<column>95546</column>
```

```
<column/>
```

```
<column>DBE</column>
```

```
<column>6riversconstruction@gmail.com</column>
```

```
<column>ZANE E JR GRANT</column>
```

```
<column>530</column>
```

```
<column>515-7563</column>
```

```
<column>530</column>
```

```
<column>625-4716</column>
```

```
<column>530</column>
```

```
<column>625-5423</column>
```

```
<column>DEPARTMENT OF TRANSPORTATION</column>
```

```
<column>08; 12; 23; 45; 47; 53; </column>
```

```
<column>01; 02; </column>
```

```
<column>237310; 238110; 238910; 484220; 488490; </column>
```

```
<column/>
```

```
<column>C1200 CONSTRUCTION AREA SIGNS; C1211 TRAFFIC FLAGGERS; C1601  
CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING;  
C1925 SHAPED BEDDING; C1930 STRUCTURE BACKFILL; C1940 DITCHES  
EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C2030 EROSION  
CONTROL; C2201 FINISHING ROADWAY; C2501 AGGREGATE SUBBASE;  
C2602 AGGREGATE BASE; C2700 CEMENT TREATED BASE; C3901 ASPHALT  
CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3930  
PAVEMENT REINFORCING FABRIC; C5110 CONCRETE SURFACE FINISH;  
C7200 ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK -  
MISC; C9602 BOTTOM DUMP TRUCKING; C9606 WATER TRUCK ; C9607 END  
DUMP TRUCK ; </column>
```

```
<column>A General Engineering Contractor; </column>
```

```
<column/>
```

```
<column>M</column>
```

```
<column>NATIVE AMERICAN</column>
```

```
<column>DBE</column>
```

```
</row>
```

```
- <row>
```

```
<column>5270</column>
```

```
<column>A B S L CONSTRUCTION</column>
```

```
<column>29393 PACIFIC ST</column>
```



```

<column/>
<column>HAYWARD</column>
<column>CA</column>
<column>94544</column>
<column/>
<column/>
<column/>
<column/>
<column/>
<column/>
<column>DBE</column>
<column>Daryl@abslconstruction.com</column>
<column>LUIS M. ALLENDE</column>
<column>510</column>
<column>727-0900</column>
<column/>
<column/>
<column>510</column>
<column>727-0910</column>
<column>DEPARTMENT OF TRANSPORTATION</column>
<column>01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22;
    23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45;
    46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58; </column>
<column>01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; </column>
<column>237310; 238110; 238120; 238910; </column>
<column/>
<column>C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY
    ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING;
    C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE
    EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION;
    C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE;
    C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY
    RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL;
    C9980 DEMOLITION; </column>
<column>A General Engineering Contractor; B General Building Contractor; </column>
<column/>
<column>M</column>
<column>HISPANIC</column>
<column>DBE</column>
</row>
- <row>
    <column>40742</column>
    <column>A S CONTRACTORS, INC.</column>
    <column>5347 COLE ROAD</column>
    <column/>
    <column>MARIPOSA</column>
    <column>CA</column>
    <column>95338</column>
    <column/>
    <column/>
    <column/>

```

```

<column/>
<column/>
<column/>
<column/>
<column>DBE</column>
<column>deni@sti.com</column>
<column>DENI SMITH</column>
<column>209</column>
<column>742-6684</column>
<column/>
<column/>
<column>209</column>
<column>966-2643</column>
<column>CITY OF FRESNO</column>
<column>00; </column>
<column>00; </column>
<column>236115; 236116; 236118; 236210; 236220; 237110; 237120; 237130; 237210;
    237310; 237990; 238110; 238120; 238130; 238140; 238170; 238190; 238350; 238390;
    238990; 541620; </column>
<column/>
<column>C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE
    EXCAVATION; C1930 STRUCTURE BACKFILL; C1970 EMBANKMENT
    CONSTRUCTION; C6800 SUBSURFACE DRAIN; C6819 FILTER FABRIC; C6820
    PERMEABLE MATERIAL; C7000 PLASTIC PIPE; C7180 CAST IRON SEWER
    PIPE; C7191 SEWER MANHOLE; C7200 ROCK SLOPE PROTECTION; C9801
    BUILDING CONSTRUCTION; C9829 RETAINER WALLS; C9842 MASONRY;
</column>
<column>A General Engineering Contractor; B General Building Contractor; </column>
<column/>
<column>F</column>
<column>CAUCASIAN</column>
<column>DBE</column>
</row>
- <row>
    <column>32335</column>
    <column>A.J. VASCONI GENERAL ENGINEERING</column>
    <column>1820 GALINDO STREET, SUITE 275</column>
    <column/>
    <column>CONCORD</column>
    <column>CA</column>
    <column>94520</column>
    <column/>
    <column/>
    <column/>
    <column/>
    <column/>
    <column/>
    <column/>
    <column>DBE</column>
    <column>aj@ajvasconi.com</column>
    <column>ANDREW J. VASCONI</column>
    <column>925</column>

```

```

<column>691-9400</column>
<column/>
<column/>
<column/>
<column/>
<column>SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)</column>
<column>01; 03; 04; 05; 06; 07; 09; 10; 11; 17; 20; 21; 22; 23; 27; 28; 29; 31; 34; 35; 38; 39;
    41; 43; 44; 45; 48; 49; 50; 51; 52; 57; 58; </column>
<column>01; 02; 03; 04; 05; 06; 10; </column>
<column>237310; 237990; 238110; </column>
<column/>
<column>C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;
    C5100 CONCRETE STRUCTURE; C8720 CIVIL ENGINEERING; </column>
<column>A General Engineering Contractor; </column>
<column/>
<column>M</column>
<column>HISPANIC</column>
<column>DBE</column>
</row>
- <row>
    <column>34153</column>
    <column>ACE FENCE COMPANY</column>
    <column>727 N. GLENDORA AVENUE</column>
    <column/>
    <column>LA PUENTE</column>
    <column>CA</column>
    <column>91744</column>
    <column/>
    <column/>
    <column/>
    <column/>
    <column/>
    <column/>
    <column/>
    <column>DBE</column>
    <column>KIM@acefencecompany.com</column>
    <column>AMERICA TANG</column>
    <column>626</column>
    <column>333-0727</column>
    <column/>
    <column/>
    <column>626</column>
    <column>333-7843</column>
    <column>CITY OF LOS ANGELES</column>
    <column>00; </column>
    <column>00; </column>
    <column>237310; 237990; </column>
    <column/>
    <column>C0680 FENCING SUPPLIER; C8000 FENCING; C8201 OBJECT MARKER;
        C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;
    </column>

```

<column>A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor; </column>

<column/>

<column>F</column>

<column>ASIAN PACIFIC</column>

<column>DBE</column>

</row>

- <row>

<column>42023</column>

<column>AHTNA DESIGN-BUILD, INC</column>

<column>3200 EL CAMINO REAL, SUITE 240</column>

<column/>

<column>IRVINE</column>

<column>CA</column>

<column>92602</column>

<column/>

<column/>

<column/>

<column/>

<column/>

<column/>

<column/>

<column>DBE</column>

<column>corourke@ahtna.net</column>

<column>CRAIG O'ROURKE</column>

<column>714</column>

<column>824-3470</column>

<column>916</column>

<column>372-2000</column>

<column>714</column>

<column>824-3474</column>

<column>DEPARTMENT OF TRANSPORTATION</column>

<column>00; </column>

<column>00; </column>

<column>237110; 237120; 237130; 237310; 237990; 238910; 541620; </column>

<column/>

<column>C8773 Construction Management - Highway, Street and Bridge Construction;

C8775 Construction Management - Oil and Gas Pipeline and Related Structure

Construction; C8776 Construction Management - Other Heavy and Civil Construction;

C8777 Construction Management - Power and Communication Line and Related

Structure Construction; C8778 Construction Management - Water and Sewer Line and

Related Structure Construction; </column>

<column>A General Engineering Contractor; </column>

<column/>

<column>M</column>

<column>NATIVE AMERICAN</column>

<column>DBE</column>

</row>

- <row>

<column>39818</column>

<column>AKANA</column>

<column>6400 S.E. LAKE ROAD, SUITE 270</column>



```

<column/>
<column>PORTLAND</column>
<column>OR</column>
<column>97222</column>
<column/>
<column/>
<column/>
<column/>
<column/>
<column/>
<column>DBE</column>
<column>agent@akana.us; herb.fricke@akana.us</column>
<column>HERBERT J. FRICKE</column>
<column>503</column>
<column>652-9090</column>
<column/>
<column/>
<column>503</column>
<column>652-9091</column>
<column>DEPARTMENT OF TRANSPORTATION</column>
<column>01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22;
    23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45;
    46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58; </column>
<column>01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; </column>
<column>236115; 236210; 236220; 237110; 237210; 237310; 237990; 541330; 541350;
    541611; 541618; 541620; 541690; </column>
<column/>
<column>C8713 CONSULTANT, ENVIRONMENTAL; C8715 CONSULTANT,
    ENGINEERING; C8771 Construction Management - Commercial and Institutional
    Building Construction; C8772 Construction Management - Institutional Building
    Construction; C8773 Construction Management - Highway, Street and Bridge
    Construction; C8774 Construction Management - Land Subdivision; C8776 Construction
    Management - Other Heavy and Civil Construction; C8778 Construction Management -
    Water and Sewer Line and Related Structure Construction; C8793 Environmental -
    Environmental Impact Assessment; </column>
<column>A General Engineering Contractor; EC Civil Engineer; </column>
<column/>
<column>M</column>
<column>NATIVE AMERICAN</column>
<column>DBE</column>
</row>
- <row>
    <column>2768</column>
    <column>ANIL VERMA ASSOCIATES, INC</column>
    <column>444 S. FLOWER STREET, SUITE 1688</column>
    <column/>
    <column>LOS ANGELES</column>
    <column>CA</column>
    <column>90071</column>
    <column/>
    <column/>

```

```

<column/>
<column/>
<column/>
<column/>
<column/>
<column>DBE</column>
<column>anilverma@earthlink.net</column>
<column>ANIL VERMA</column>
<column>213</column>
<column>624-6908</column>
<column/>
<column/>
<column>213</column>
<column>624-1188</column>
<column>LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
  </column>
<column>00; </column>
<column>00; </column>
<column>236115; 236116; 236210; 236220; 237110; 237130; 237310; 237990; 541330;
  541690; </column>
<column/>
<column>C8707 FEASIBILITY STUDIES; C8710 ENGINEERING; C8730 SAFETY
  STUDIES; C8771 Construction Management - Commercial and Institutional Building
  Construction; C8772 Construction Management - Institutional Building Construction;
  C8773 Construction Management - Highway, Street and Bridge Construction; C8776
  Construction Management - Other Heavy and Civil Construction; C8777 Construction
  Management - Power and Communication Line and Related Structure Construction;
  C8778 Construction Management - Water and Sewer Line and Related Structure
  Construction; </column>
<column>A General Engineering Contractor; B General Building Contractor; </column>
<column/>
<column>M</column>
<column>ASIAN SUBCONTINENT</column>
<column>DBE</column>
</row>
- <row>
  <column>37715</column>
  <column>APADANA ENGINEERING, INC.</column>
  <column>5 THOMAS MELLON CIRCLE, SUITE 154</column>
  <column/>
  <column>SAN FRANCISCO</column>
  <column>CA</column>
  <column>94134</column>
  <column/>
  <column/>
  <column/>
  <column/>
  <column/>
  <column/>
  <column/>
  <column>DBE</column>
  <column>apadana1@sbcglobal.net; sopida@sbcglobal.net</column>

```

```

<column>SOPIDA SIADAT</column>
<column>415</column>
<column>300-6600</column>
<column/>
<column/>
<column>415</column>
<column>467-7721</column>
<column>SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY</column>
<column>00; </column>
<column>00; </column>
<column>237110; 237310; 237990; 531210; </column>
<column/>
<column>C1531 PLANE ASPHALT CONCRETE; C3701 SEAL COAT; C3901 ASPHALT
      CONCRETE; C4201 GROOVE & GRIND PAVEMENT; C8773 Construction
      Management - Highway, Street and Bridge Construction; H6530 REAL ESTATE
      AGENTS & MANAGERS; </column>
<column>A General Engineering Contractor; </column>
<column/>
<column>F</column>
<column>OTHER</column>
<column>DBE</column>
</row>
- <row>
  <column>40442</column>
  <column>BA CONSTRUCTION, INC. (FKA BA LEASING INC.)</column>
  <column>800 W. 6TH ST. #400</column>
  <column/>
  <column>LOS ANGELES</column>
  <column>CA</column>
  <column>90017</column>
  <column/>
  <column/>
  <column/>
  <column/>
  <column/>
  <column/>
  <column/>
  <column>DBE</column>
  <column>dterry@baincorp.com</column>
  <column>DEMAURIS TERRY</column>
  <column>213</column>
  <column>622-2100</column>
  <column/>
  <column/>
  <column>213</column>
  <column>662-7330</column>
  <column>LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
    </column>
  <column>00; </column>
  <column>00; </column>
  <column>237110; 237120; 237310; 237990; 238110; 532412; </column>
  <column/>

```



<column>B1380 OIL & GAS FIELD SERVICES; C5100 CONCRETE STRUCTURE;  
 C8773 Construction Management - Highway, Street and Bridge Construction; C8776  
 Construction Management - Other Heavy and Civil Construction; C8778 Construction  
 Management - Water and Sewer Line and Related Structure Construction; C9802  
 BUILDING CONSTRUCTION; C9907 CONSTRUCTION EQUIPMENT RENTAL;  
 I7350 MISC EQUIPMENT RENTAL & LEASING; </column>

<column>A General Engineering Contractor; </column>

<column/>

<column>M</column>

<column>BLACK</column>

<column>DBE</column>

</row>

- <row>

<column>21117</column>

<column>BAY LINE CUTTING & CORING, INC.</column>

<column>1635 FOURTH STREET</column>

<column/>

<column>BERKELEY</column>

<column>CA</column>

<column>94710</column>

<column/>

<column>501 CESAR CHAVEZ STREET, SUITE 101B</column>

<column/>

<column>SAN FRANCISCO</column>

<column>CA</column>

<column>94124</column>

<column/>

<column>DBE</column>

<column>office@baylinecutting.com</column>

<column>JUAN ARREGUIN</column>

<column>415</column>

<column>508-1800</column>

<column/>

<column/>

<column>415</column>

<column>508-1811</column>

<column>DEPARTMENT OF TRANSPORTATION</column>

<column>01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22;  
 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45;  
 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58; </column>

<column>01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; </column>

<column>237310; </column>

<column/>

<column>C1580 MODIFY BRIDGE ITEM; C4040 CLEAN & SEAL PAVEMENT JOINTS  
 - ROUT & SEAL CRACKS; C5100 CONCRETE STRUCTURE; C5105 MINOR  
 CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111  
 CONCRETE OVERLAY, DRILL & BOND; C5150 CORE CONCRETE - REPAIR  
 BRIDGE DECK; C5190 JOINT SEAL - WATER STOP; C7602 SAW CUTTING;  
 </column>

<column>A General Engineering Contractor; </column>

<column/>

<column>M</column>



```

      <column>HISPANIC</column>
      <column>DBE</column>
    </row>
- <row>
      <column>77</column>
      <column>BERT W SALAS, INC.</column>
      <column>10769 WOODSIDE AVENUE, SUITE 201</column>
      <column></column>
      <column>SANTEE</column>
      <column>CA</column>
      <column>92071</column>
      <column>3175</column>
      <column></column>
      <column></column>
      <column></column>
      <column></column>
      <column></column>
      <column>DBE</column>
      <column>bsalaz@bertsalasinc.com</column>
      <column>BOB E. SALAZ</column>
      <column>619</column>
      <column>562-7711</column>
      <column>916</column>
      <column>123-4567</column>
      <column>619</column>
      <column>258-3515</column>
      <column>DEPARTMENT OF TRANSPORTATION</column>
      <column>00; </column>
      <column>00; </column>
      <column>237310; 238110; 238120; 238910; 238990; </column>
      <column></column>
      <column>C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920
        STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES
        EXCAVATION; C5105 MINOR CONCRETE STRUCTURE; C5501 STEEL
        STRUCTURES; C5570 STEEL CRIB WALL; C6200 ALTERNATIVE PIPE
        CULVERT; C6500 REINFORCED CONCRETE PIPE; C6650 CORRUGATED
        METAL PIPE (CSP); C6819 FILTER FABRIC; C7065 DEBRIS RACK-DRAINAGE
        GATE; C7140 CLAY SEWER PIPE; C7191 SEWER MANHOLE; C7215
        CONCRETED-ROCK SLOPE PROTECTION; C7301 CONCRETE CURB &
        SIDEWALK - MISC; C7500 MISC IRON & STEEL FRAME, COVER & GRATE;
        C9980 DEMOLITION; </column>
      <column>A General Engineering Contractor; </column>
      <column></column>
      <column>M</column>
      <column>HISPANIC</column>
      <column>DBE</column>
    </row>
- <row>
      <column>39330</column>
      <column>BRAVO PACIFIC DBA MARMOLEJO CONTRACTORS, INC.</column>
      <column>32817 AVENUE D</column>

```

```

<column/>
<column>YUCAIPA</column>
<column>CA</column>
<column>92399</column>
<column/>
<column>11818 FAIRWAY DRIVE</column>
<column/>
<column>YUCAIPA</column>
<column>CA</column>
<column>92399</column>
<column/>
<column>DBE</column>
<column>bravopacific@hotmail.com</column>
<column>EDWARD MARMOLEJO</column>
<column>909</column>
<column>790-1637</column>
<column>909</column>
<column>915-8391</column>
<column>909</column>
<column>790-1637</column>
<column>LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
  </column>
<column>00; </column>
<column>00; </column>
<column>236210; 236220; 237110; 237310; 237990; 238110; 238120; 238910; </column>
<column/>
<column>A0710 SOIL PREPARATION SERVICES; C5100 CONCRETE STRUCTURE;
  C5124 ERECT PRECAST CONCRETE; C5501 STEEL STRUCTURES; C9802
  BUILDING CONSTRUCTION; D3530 CONSTRUCTION & RELATED
  MACHINERY; E4952 SEWERAGE SYSTEMS; </column>
<column>A General Engineering Contractor; B General Building Contractor; </column>
<column/>
<column>M</column>
<column>HISPANIC</column>
<column>DBE</column>
</row>
- <row>
  <column>30173</column>
  <column>BURKE CONSTRUCTION</column>
  <column>4421 TENNESSEE DRIVE</column>
  <column/>
  <column>SHINGLE SPRINGS</column>
  <column>CA</column>
  <column>95682</column>
  <column/>
  <column>P.O. BOX 921</column>
  <column/>
  <column>SHINGLE SPRINGS</column>
  <column>CA</column>
  <column>95682</column>
  <column/>
  <column>DBE</column>

```

```

<column>burkebid@gmail.com</column>
<column>MICHAEL J. BURKE</column>
<column>530</column>
<column>676-1009</column>
<column/>
<column/>
<column>530</column>
<column>672-2411</column>
<column>DEPARTMENT OF TRANSPORTATION</column>
<column>00; </column>
<column>00; </column>
<column>237310; 238110; 238120; 238910; 562910; </column>
<column/>
<column>C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920
STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES
EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980
DEMOLITION; </column>
<column>A General Engineering Contractor; HAZ Hazardous Waste; </column>
<column/>
<column>M</column>
<column>NATIVE AMERICAN</column>
<column>DBE</column>
</row>
- <row>
<column>32903</column>
<column>C2PM</column>
<column>22601 SUMMERFIELD</column>
<column/>
<column>MISSION VIEJO</column>
<column>CA</column>
<column>92692</column>
<column/>
<column>22601 SUMMERFIELD</column>
<column/>
<column>MISSION VIEJO</column>
<column>CA</column>
<column>92692</column>
<column/>
<column>DBE</column>
<column>ROWENA@C2PM.com</column>
<column>ROWENA ALTAHA</column>
<column>949</column>
<column>333-3700</column>
<column/>
<column/>
<column>949</column>
<column>333-3701</column>
<column>LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
</column>
<column>00; </column>
<column>00; </column>

```



<column>237110; 237120; 237130; 237310; 237990; 541330; 541350; 541611; 541613;  
541618; 541620; </column>

<column/>

<column>C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS  
ADMINISTRATION; C8710 ENGINEERING; C8713 CONSULTANT,  
ENVIRONMENTAL; C8715 CONSULTANT, ENGINEERING; C8770  
CONSTRUCTION MANAGEMENT; C8773 Construction Management - Highway,  
Street and Bridge Construction; C8775 Construction Management - Oil and Gas Pipeline  
and Related Structure Construction; C8776 Construction Management - Other Heavy and  
Civil Construction; C8777 Construction Management - Power and Communication Line  
and Related Structure Construction; C8778 Construction Management - Water and Sewer  
Line and Related Structure Construction; </column>

<column>A General Engineering Contractor; </column>

<column/>

<column>F</column>

<column>ASIAN PACIFIC</column>

<column>DBE</column>

</row>

- <row>

<column>41250</column>

<column>CLEAR CREEK CONSTRUCTION INC.</column>

<column>10402 DAYSTAR WAY</column>

<column/>

<column>PALO CEDRO</column>

<column>CA</column>

<column>96073</column>

<column/>

<column/>

<column/>

<column/>

<column/>

<column/>

<column/>

<column>DBE</column>

<column>clearcreekadam@gmail.com</column>

<column>ADAM HARNDEN</column>

<column>530</column>

<column>547-4938</column>

<column/>

<column/>

<column/>

<column/>

<column>DEPARTMENT OF TRANSPORTATION</column>

<column>04; 06; 12; 17; 18; 23; 25; 32; 34; 45; 47; 51; 52; 53; </column>

<column>01; 02; 03; </column>

<column>237110; 237120; 237130; 237310; 237990; 238110; 238910; </column>

<column/>

<column>B1380 OIL & GAS FIELD SERVICES; C1601 CLEARING & GRUBBING;  
C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C8775  
Construction Management - Oil and Gas Pipeline and Related Structure Construction;  
E4930 COMBINATION UTILITY SERVICES; </column>

<column>A General Engineering Contractor; </column>



```

    <column/>
    <column>M</column>
    <column>NATIVE AMERICAN</column>
    <column>DBE</column>
  </row>
- <row>
    <column>42591</column>
    <column>COLEMAN ENVIRONMENTAL ENGINEERING INC</column>
    <column>85 EAST HIGHWAY 20</column>
    <column/>
    <column>UPPERLAKE</column>
    <column>CA</column>
    <column>95485</column>
    <column/>
    <column>P.O. BOX 1020</column>
    <column/>
    <column>UPPER LAKE</column>
    <column>CA</column>
    <column>95485</column>
    <column/>
    <column>DBE</column>
    <column>barbara@colemanconst.net</column>
    <column>TRACY A COLEMAN</column>
    <column>707</column>
    <column>275-9016</column>
    <column/>
    <column/>
    <column>707</column>
    <column>275-9025</column>
    <column>DEPARTMENT OF TRANSPORTATION</column>
    <column>01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22;
      23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45;
      46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58; </column>
    <column>01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; </column>
    <column>237310; 238910; 484110; 484220; </column>
    <column/>
    <column>C1601 CLEARING & GRUBBING; C1910 GRADING; C1920 STRUCTURE
      EXCAVATION; C1940 DITCHES EXCAVATION; C2201 FINISHING ROADWAY;
      C9602 BOTTOM DUMP TRUCKING; C9603 TRANSFER DUMP TRUCK; C9605
      FLAT BED TRUCKING; C9606 WATER TRUCK ; C9607 END DUMP TRUCK ;
      C9774 TRUCKER; C9980 DEMOLITION; </column>
    <column>A General Engineering Contractor; ASB Asbestos; C21 Building Moving /
      Demolition Contractor; HAZ Hazardous Waste; </column>
    <column>TRANSFER DUMP TRUCK - 1; END DUMP TRUCK - 2; FLAT BED TRUCK -
      1; WATER TRUCKS - 2; </column>
    <column>M</column>
    <column>NATIVE AMERICAN</column>
    <column>DBE</column>
  </row>
- <row>
    <column>36742</column>
    <column>CONTRACTOR SERVICES GROUP, INC.</column>

```

```

<column>3960 INDUSTRIAL BLVD SUITE 500</column>
<column/>
<column>WEST SACRAMENTO</column>
<column>CA</column>
<column>95691</column>
<column/>
<column>P.O. BOX 1505</column>
<column/>
<column>WEST SACRAMENTO</column>
<column>CA</column>
<column>95691</column>
<column/>
<column>DBE</column>
<column>shelli@csg-web.com</column>
<column>CHERI THOMAS</column>
<column>916</column>
<column>371-7303</column>
<column/>
<column/>
<column>866</column>
<column>366-6646</column>
<column>DEPARTMENT OF TRANSPORTATION</column>
<column>00; </column>
<column>00; </column>
<column>237310; 237990; 238910; 541611; </column>
<column/>
<column>C1901 ROADWAY EXCAVATION; C1910 GRADING; C1925 SHAPED
      BEDDING; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION;
      C1970 EMBANKMENT CONSTRUCTION; C8700 CONSULTANT, NON
      ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8776 Construction
      Management - Other Heavy and Civil Construction; </column>
<column>A General Engineering Contractor; </column>
<column/>
<column>F</column>
<column>CAUCASIAN</column>
<column>DBE</column>

```

```

</row>

```

```

- <row>

```

```

<column>40072</column>
<column>COOKS AND SON INC.</column>
<column>4134 ODIE LANE</column>
<column/>
<column>SANTA MARIA</column>
<column>CA</column>
<column>93455</column>
<column/>
<column>4134 ODIE LANE</column>
<column/>
<column>SANTA MARIA</column>
<column>CA</column>
<column>93455</column>
<column/>

```

```

<column>DBE</column>
<column>cooks_son@mail.com</column>
<column>CHARLES E. HENDERSON JR.</column>
<column>805</column>
<column>934-2705</column>
<column/>
<column/>
<column>805</column>
<column>937-5473</column>
<column>DEPARTMENT OF TRANSPORTATION</column>
<column>05; 07; 09; 10; 12; 15; 16; 19; 20; 23; 24; 27; 28; 29; 30; 31; 33; 34; 35; 36; 37; 38;
    40; 41; 42; 43; 44; 46; 48; 49; 50; 54; 56; </column>
<column>01; 03; 04; 05; 06; 07; 08; 10; 11; 12; </column>
<column>237110; 237310; 238910; </column>
<column/>
<column>C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901
    ROADWAY EXCAVATION; C1910 GRADING; C1940 DITCHES EXCAVATION;
    C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3940 PLACE
    ASPHALT CONCRETE DIKE & MISC; </column>
<column>A General Engineering Contractor; </column>
<column/>
<column>M</column>
<column>BLACK</column>
<column>DBE</column>
</row>
- <row>
    <column>42226</column>
    <column>DECO PAVE</column>
    <column>15535 E. ARROW HIGHWAY #D</column>
    <column/>
    <column>IRWINDALE</column>
    <column>CA</column>
    <column>91706</column>
    <column/>
    <column>P. O. BOX 2084</column>
    <column/>
    <column>IRWINDALE</column>
    <column>CA</column>
    <column>91706</column>
    <column/>
    <column>DBE</column>
    <column>Ferry@DecoPaveCorp.com</column>
    <column>FERRY SOENDJOJO</column>
    <column>626</column>
    <column>337-9580</column>
    <column>626</column>
    <column>384-1550</column>
    <column>626</column>
    <column>480-1557</column>
    <column>LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
        </column>
    <column>00; </column>

```



```

<column>00; </column>
<column>237310; 238990; </column>
<column/>
<column>C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT
  (ASPHALT CONCRETE); D3530 CONSTRUCTION & RELATED MACHINERY;
  </column>
<column>A General Engineering Contractor; </column>
<column/>
<column>M</column>
<column>ASIAN PACIFIC</column>
<column>DBE</column>
</row>
- <row>
  <column>20</column>
  <column>DIRT & AGGREGATE INTERCHANGE, INC</column>
  <column>20905 N.E. SANDY BOULEVARD</column>
  <column/>
  <column>FAIRVIEW</column>
  <column>OR</column>
  <column>97024</column>
  <column>9772</column>
  <column/>
  <column/>
  <column/>
  <column/>
  <column/>
  <column/>
  <column>DBE</column>
  <column>contractor@dirtagg.com</column>
  <column>HENRY PELFREY</column>
  <column>503</column>
  <column>661-5093</column>
  <column/>
  <column/>
  <column>503</column>
  <column>669-1192</column>
  <column>DEPARTMENT OF TRANSPORTATION</column>
  <column>02; 04; 06; 08; 09; 11; 12; 14; 17; 18; 23; 25; 26; 29; 31; 32; 34; 45; 46; 47; 51; 52;
    53; 57; 58; </column>
  <column>01; 02; 03; 09; 10; </column>
  <column>237310; </column>
  <column/>
  <column>C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1000 WHOLESALE
    BROKER OF CONSTRUCTION MATERIALS; C1522 RESET, ADJUST ROADWAY
    ITEMS; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION;
    C1920 STRUCTURE EXCAVATION; C1970 EMBANKMENT CONSTRUCTION;
    C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8330
    METAL RAILING; C8391 METAL BEAM BARRIER; </column>
  <column>A General Engineering Contractor; C32 Parking and Highway Improvement
    Contractor; </column>
  <column/>
  <column>M</column>

```



```

        <column>ASIAN PACIFIC</column>
        <column>DBE</column>
    </row>
- <row>
    <column>425</column>
    <column>DON GARCIA EXCAVATING & PAVING, INC.</column>
    <column>2020 E STREET</column>
    <column/>
    <column>SOUTH LAKE TAHOE</column>
    <column>CA</column>
    <column>96150</column>
    <column/>
    <column>P.O. BOX 7176</column>
    <column/>
    <column>SOUTH LAKE TAHOE</column>
    <column>CA</column>
    <column>96158</column>
    <column/>
    <column>DBE</column>
    <column>dgarcia287@aol.com</column>
    <column>MICHAEL GARCIA</column>
    <column>530</column>
    <column>577-0558</column>
    <column/>
    <column/>
    <column>530</column>
    <column>577-0221</column>
    <column>DEPARTMENT OF TRANSPORTATION</column>
    <column>02; 03; 04; 05; 06; 08; 09; 11; 12; 14; 16; 17; 22; 23; 24; 29; 31; 34; 39; 46; 48; 50;
        51; 55; 57; 58; </column>
    <column>01; 03; 04; 06; 09; 10; </column>
    <column>237310; 238110; 238120; 238910; </column>
    <column/>
    <column>C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING;
        C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE
        EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION;
        C1970 EMBANKMENT CONSTRUCTION; C1980 IMPORTED BORROW; C2030
        EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C2201
        FINISHING ROADWAY; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE
        BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT
        CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C5501 STEEL
        STRUCTURES; C5570 STEEL CRIB WALL; C6200 ALTERNATIVE PIPE
        CULVERT; C6500 REINFORCED CONCRETE PIPE; C6650 CORRUGATED
        METAL PIPE (CSP); C6800 SUBSURFACE DRAIN; C6811 EDGE DRAIN; C7000
        PLASTIC PIPE; C7200 ROCK SLOPE PROTECTION; C9980 DEMOLITION;
    </column>
    <column>A General Engineering Contractor; </column>
    <column/>
    <column>M</column>
    <column>HISPANIC</column>
    <column>DBE</column>
</row>

```

```

- <row>
  <column>38712</column>
  <column>DREAMBUILDER CONSTRUCTION CORP</column>
  <column>1324 E LAWSON LN.</column>
  <column/>
  <column>PLACENTIA</column>
  <column>CA</column>
  <column>92870</column>
  <column/>
  <column/>
  <column/>
  <column/>
  <column/>
  <column/>
  <column>DBE</column>
  <column>alex.singh@dreambuildercorp.com</column>
  <column>ANURAG SINGH</column>
  <column>714</column>
  <column>646-3697</column>
  <column/>
  <column/>
  <column>714</column>
  <column>646-3698</column>
  <column>DEPARTMENT OF TRANSPORTATION</column>
  <column>01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22;
    23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45;
    46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58; </column>
  <column>01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; </column>
  <column>237110; 237310; 238110; 238910; </column>
  <column/>
  <column>C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM;
    C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701
    DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C2065
    IRRIGATION SYSTEM; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT
    (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C6200
    ALTERNATIVE PIPE CULVERT; </column>
  <column>A General Engineering Contractor; </column>
  <column/>
  <column>M</column>
  <column>ASIAN SUBCONTINENT</column>
  <column>DBE</column>
</row>
- <row>
  <column>36272</column>
  <column>EXBON DEVELOPMENT, INC.</column>
  <column>13831 NEWHOPE STREET</column>
  <column/>
  <column>GARDEN GROVE</column>
  <column>CA</column>
  <column>92843</column>
  <column/>

```

```

<column>13831 NEWHOPE STREET</column>
<column/>
<column>GARDEN GROVE</column>
<column>CA</column>
<column>92843</column>
<column/>
<column>DBE</column>
<column>info@exbon.com</column>
<column>JANET LEE</column>
<column>714</column>
<column>539-2222</column>
<column/>
<column/>
<column>562</column>
<column>777-1888</column>
<column>CITY OF LOS ANGELES</column>
<column>00; </column>
<column>00; </column>
<column>236115; 236116; 236117; 236118; 236220; 237310; 238130; 238160; 238350;
    238390; 238910; 238990; </column>
<column/>
<column>C1575 REMOVE BRIDGE ITEM; C1701 DEVELOP WATER SUPPLY; C1901
    ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE
    EXCAVATION; C1940 DITCHES EXCAVATION; C2065 IRRIGATION SYSTEM;
    C8710 ENGINEERING; C9801 BUILDING CONSTRUCTION; C9822 CARPENTRY;
    C9837 ROOFING; C9846 ADDITIONS, ALTERATIONS OR REPAIRS; E4940
    WATER SUPPLY; </column>
<column>A General Engineering Contractor; B General Building Contractor; C39 Roofing
    Contractor; </column>
<column/>
<column>F</column>
<column>ASIAN PACIFIC</column>
<column>DBE</column>
</row>
- <row>
    <column>39845</column>
    <column>FCS STRIPING, SEALING AND PAVING, INC.</column>
    <column>206 THRASHER AVENUE</column>
    <column/>
    <column>LIVERMORE</column>
    <column>CA</column>
    <column>94551</column>
    <column/>
    <column/>
    <column/>
    <column/>
    <column/>
    <column/>
    <column/>
    <column>DBE</column>
    <column>inesseoane@fcs-ssp.com</column>
    <column>INES SEOANE</column>

```



```

<column>925</column>
<column>373-6205</column>
<column/>
<column/>
<column>925</column>
<column>373-6208</column>
<column>BAY AREA RAPID TRANSIT DISTRICT (BART)</column>
<column>01; 02; 04; 05; 22; 23; 31; 32; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55;
    56; 57; 58; </column>
<column>01; 02; 03; 04; 05; 06; 07; 10; </column>
<column>237310; 238110; </column>
<column/>
<column>C0639 ASPHALT SUPPLIER; C1531 PLANE ASPHALT CONCRETE; C3901
    ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
</column>
<column>C12 Earthwork and Paving Contractor; </column>
<column/>
<column>M</column>
<column>HISPANIC</column>
<column>DBE</column>
</row>
- <row>
    <column>4952</column>
    <column>FINE GRADE EQUIPMENT, INC.</column>
    <column>41729 CIELO VISTA DR</column>
    <column/>
    <column>PALMDALE</column>
    <column>CA</column>
    <column>93551</column>
    <column/>
    <column>P.O. BOX 2798</column>
    <column/>
    <column>LANCASTER</column>
    <column>CA</column>
    <column>93539</column>
    <column/>
    <column>DBE</column>
    <column>judy@finegradeinc.com</column>
    <column>JUDY JOHNSTON</column>
    <column>661</column>
    <column>949-8788</column>
    <column/>
    <column/>
    <column>661</column>
    <column>722-8900</column>
    <column>CITY OF LOS ANGELES</column>
    <column>00; </column>
    <column>00; </column>
    <column>237310; </column>
    <column/>

```



```

<column>C1901 ROADWAY EXCAVATION; C1910 GRADING; C3910 PAVING
  ASPHALT (ASPHALT CONCRETE); C9908 HEAVY EQUIPMENT RENTAL
  (OWNED EQUIP ONLY); </column>
<column>C12 Earthwork and Paving Contractor; </column>
<column/>
<column>F</column>
<column>NATIVE AMERICAN</column>
<column>DBE</column>
</row>
- <row>
  <column>14717</column>
  <column>FRANK MEDINA GENERAL ENGINEERING CONTRACTOR</column>
  <column>10096 AHART ROAD</column>
  <column/>
  <column>OROVILLE</column>
  <column>CA</column>
  <column>95966</column>
  <column/>
  <column/>
  <column/>
  <column/>
  <column/>
  <column/>
  <column/>
  <column>DBE</column>
  <column>toni.medina@att.net</column>
  <column>FRANK MEDINA</column>
  <column>530</column>
  <column>743-0744</column>
  <column/>
  <column/>
  <column>530</column>
  <column>743-9352</column>
  <column>DEPARTMENT OF TRANSPORTATION</column>
  <column>01; 02; 03; 04; 05; 06; 07; 09; 10; 11; 12; 15; 16; 17; 18; 20; 21; 23; 24; 25; 26; 27;
    28; 29; 31; 32; 34; 35; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54;
    55; 57; 58; </column>
  <column>01; 02; 03; 04; 05; 06; 09; 10; </column>
  <column>237310; 237990; 238110; 238120; 238910; 238990; </column>
  <column/>
  <column>C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY
    ITEMS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601
    CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING;
    C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940
    DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB
    WALL; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C7500 MISC IRON &
    STEEL FRAME, COVER & GRATE; C8000 FENCING; C8201 OBJECT MARKER;
    C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8391
    METAL BEAM BARRIER; C9810 SMALL STRUCTURES; C9980 DEMOLITION;
    </column>
  <column>A General Engineering Contractor; C13 Fencing Contractor; C31 Construction
    Zone Traffic Control Contractor; </column>

```

```

</column>
<column>M</column>
<column>HISPANIC</column>
<column>DBE</column>
</row>
- <row>
  <column>31060</column>
  <column>GR SUNDBERG, INC.</column>
  <column>5211 BOYD ROAD</column>
  <column>
  <column>ARCATA</column>
  <column>CA</column>
  <column>95521</column>
  <column>
  <column>
  <column>
  <column>
  <column>
  <column>
  <column>DBE</column>
  <column>randy@grsinc.biz</column>
  <column>GARTH RANDOLPH SUNDBERG JR.</column>
  <column>707</column>
  <column>825-6565</column>
  <column>
  <column>
  <column>707</column>
  <column>825-6563</column>
  <column>DEPARTMENT OF TRANSPORTATION</column>
  <column>08; 12; 23; 53; </column>
  <column>01; 02; </column>
  <column>237310; 238910; 327390; 532412; </column>
  <column>
  <column>C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT
    CONCRETE; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY
    EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C3701
    SEAL COAT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT
    CONCRETE); C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC
    STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING;
    C8501 PAVEMENT MARKING; C9907 CONSTRUCTION EQUIPMENT RENTAL;
    C9908 HEAVY EQUIPMENT RENTAL (OWNED EQUIP ONLY); </column>
  <column>A General Engineering Contractor; ASB Asbestos; C32 Parking and Highway
    Improvement Contractor; </column>
  <column>FOR HIRE - 6; </column>
  <column>M</column>
  <column>NATIVE AMERICAN</column>
  <column>DBE</column>
</row>
- <row>
  <column>42780</column>
  <column>HEIR & SON CONSTRUCTION, INC</column>

```

```

<column>1180 SANBORN ROAD</column>
<column/>
<column>YUBA CITY</column>
<column>CA</column>
<column>95993</column>
<column/>
<column>1040 LINCOLN ROAD #160</column>
<column/>
<column>YUBA CITY</column>
<column>CA</column>
<column>95991</column>
<column/>
<column>DBE</column>
<column>Heirandson@comcast.net</column>
<column>SUKHDEV SINGH HEIR</column>
<column>530</column>
<column>415-4777</column>
<column/>
<column/>
<column>916</column>
<column>463-9041</column>
<column>DEPARTMENT OF TRANSPORTATION</column>
<column>01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22;
    23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45;
    46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58; </column>
<column>01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; </column>
<column>237310; 488490; </column>
<column/>
<column>C1200 CONSTRUCTION AREA SIGNS; C1211 TRAFFIC FLAGGERS; C1901
    ROADWAY EXCAVATION; C2201 FINISHING ROADWAY; C4040 CLEAN &
    SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4201 GROOVE & GRIND
    PAVEMENT; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE
    OVERLAY, DRILL & BOND; </column>
<column>A General Engineering Contractor; </column>
<column/>
<column>M</column>
<column>ASIAN SUBCONTINENT</column>
<column>DBE</column>
</row>
- <row>
    <column>12174</column>
    <column>INTERWEST PACIFIC, LTD.</column>
    <column>990 HIGHLAND DR. STE. 212</column>
    <column/>
    <column>SOLANA BEACH</column>
    <column>CA</column>
    <column>92075</column>
    <column/>
    <column>PO BOX 1450</column>
    <column/>
    <column>SOLANA BEACH</column>
    <column>CA</column>

```



<column>92075</column>  
 <column/>  
 <column>DBE</column>  
 <column>jack@interwestpacific.com; sales@interwestpacific.com</column>  
 <column>JACK NICKOLAISEN</column>  
 <column>858</column>  
 <column>259-2062</column>  
 <column/>  
 <column/>  
 <column>858</column>  
 <column>345-3737</column>  
 <column>DEPARTMENT OF TRANSPORTATION</column>  
 <column>01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22;  
 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45;  
 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58; </column>  
 <column>01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; </column>  
 <column>237310; 238110; 238120; 238910; 238990; </column>  
 <column/>  
 <column>C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920  
 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES  
 EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980  
 DEMOLITION; </column>  
 <column>A General Engineering Contractor; B General Building Contractor; C07 Low  
 Voltage Systems Contractor; C21 Building Moving / Demolition Contractor; </column>  
 <column/>  
 <column>M</column>  
 <column>HISPANIC</column>  
 <column>DBE</column>

</row>

- <row>

<column>43187</column>  
 <column>J. CARDENAS INC</column>  
 <column>14455 PARK AVE, SUITE C</column>  
 <column/>  
 <column>VICTORVILLE</column>  
 <column>CA</column>  
 <column>92392</column>  
 <column/>  
 <column/>  
 <column/>  
 <column/>  
 <column/>  
 <column/>  
 <column/>  
 <column/>  
 <column>DBE</column>  
 <column>jcardenasinc@gmail.com,</column>  
 <column>JOSE JAVIER CARDENAS</column>  
 <column>760</column>  
 <column>403-0015</column>  
 <column/>  
 <column/>  
 <column/>



```

<column/>
<column>DEPARTMENT OF TRANSPORTATION</column>
<column>01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22;
    23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45;
    46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58; </column>
<column>01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; </column>
<column>237310; 238910; 238990; </column>
<column/>
<column>C1901 ROADWAY EXCAVATION; C1910 GRADING; C2700 CEMENT
    TREATED BASE; C9906 SANDBLASTING; </column>
<column>A General Engineering Contractor; B General Building Contractor; C10 Electrical
    Contractor; D38 Sand and Water Blasting; </column>
<column/>
<column>M</column>
<column>HISPANIC</column>
<column>DBE</column>
</row>
- <row>
    <column>447</column>
    <column>K R C SAFETY CO. INC.</column>
    <column>7821 WEST SUNNYVIEW</column>
    <column/>
    <column>VISALIA</column>
    <column>CA</column>
    <column>93291</column>
    <column/>
    <column/>
    <column/>
    <column/>
    <column/>
    <column/>
    <column/>
    <column>DBE</column>
    <column>garyc@krcsafety.com</column>
    <column>GARY CASTRO</column>
    <column>559</column>
    <column>732-0393</column>
    <column/>
    <column/>
    <column>559</column>
    <column>732-2684</column>
    <column>CITY OF FRESNO</column>
    <column>00; </column>
    <column>00; </column>
    <column>237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110;
        532412; 541430; 541490; 541850; 541890; </column>
    <column/>
    <column>C0612 SAFETY EQUIPMENT SUPPLIER; C0683 GUARD RAILINGS &
        BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC
        CONTROL SYSTEM; C1290 TEMPORARY RAILING (TYPE K); C1522 RESET,
        ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY
        EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-

```

IN-DRILLED-HOLE CONCRETE PILING; C5100 CONCRETE STRUCTURE; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; </column>

<column>A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor; </column>

<column/>

<column>M</column>

<column>NATIVE AMERICAN</column>

<column>DBE</column>

</row>

- <row>

<column>37235</column>

<column>KA'PEL CONSTRUCTION INC.</column>

<column>691 PONY EXPRESS WAY, LOT 31</column>

<column/>

<column>BURNT RANCH</column>

<column>CA</column>

<column>95527</column>

<column/>

<column>PO BOX 160</column>

<column/>

<column>BURNT RANCH</column>

<column>CA</column>

<column>95527</column>

<column/>

<column>DBE</column>

<column>lrobbins@kapelconstruction.com</column>

<column>LANCE ERIC ROBBINS</column>

<column>530</column>

<column>629-3300</column>

<column/>

<column/>

<column>530</column>

<column>629-3300</column>

<column>DEPARTMENT OF TRANSPORTATION</column>

<column>04; 05; 06; 08; 09; 11; 12; 17; 18; 20; 23; 29; 32; 45; 46; 47; 51; 52; 53; 57; 58;  
</column>

<column>01; 02; 03; 06; 10; </column>

<column>237110; 237310; 237990; 238910; </column>

<column/>

<column>C1601 CLEARING & GRUBBING; C1801 DUST PALLIATIVE; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; </column>

<column>A General Engineering Contractor; </column>

<column/>

<column>M</column>

<column>NATIVE AMERICAN</column>

<column>DBE</column>

```

</row>
- <row>
  <column>41590</column>
  <column>L & L BRIDGES</column>
  <column>6748 RUTGERS DRIVE</column>
  <column/>
  <column>SEBASTOPOL</column>
  <column>CA</column>
  <column>95472</column>
  <column/>
  <column>P.O. BOX 1942</column>
  <column/>
  <column>SEBASTOPOL</column>
  <column>CA</column>
  <column>95473</column>
  <column/>
  <column>DBE</column>
  <column>levigurule@comcast.net; levigurule@outlook.com</column>
  <column>LEVI GURULE</column>
  <column>707</column>
  <column>478-6205</column>
  <column>707</column>
  <column>829-3971</column>
  <column>509</column>
  <column>559-7300</column>
  <column>DEPARTMENT OF TRANSPORTATION</column>
  <column>01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22;
    23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45;
    46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58; </column>
  <column>01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; </column>
  <column>237310; 541330; 541350; </column>
  <column/>
  <column>C8703 TRAFFIC ENGINEER; C8710 ENGINEERING; C8731 Building Inspection
    Services; C8773 Construction Management - Highway, Street and Bridge Construction;
    C8776 Construction Management - Other Heavy and Civil Construction; </column>
  <column>A General Engineering Contractor; B General Building Contractor; EC Civil
    Engineer; ET Traffic Engineer; </column>
  <column/>
  <column>M</column>
  <column>HISPANIC</column>
  <column>DBE</column>
</row>
- <row>
  <column>31286</column>
  <column>LNA CONCRETE STRUCTURES, INC.</column>
  <column>15455 TERN STREET</column>
  <column/>
  <column>CHINO HILLS</column>
  <column>CA</column>
  <column>91709</column>
  <column/>
  <column/>

```



<column/>  
 <column/>  
 <column/>  
 <column/>  
 <column/>  
 <column>DBE</column>  
 <column>agarcialna@aol.com</column>  
 <column>HELIODORO GARCIA</column>  
 <column>909</column>  
 <column>393-1493</column>  
 <column/>  
 <column/>  
 <column>909</column>  
 <column>393-9363</column>  
 <column>CITY OF LOS ANGELES</column>  
 <column>00; </column>  
 <column>00; </column>  
 <column>237310; 238110; 238120; 238990; </column>  
 <column/>  
 <column>C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1910  
 GRADING; C2201 FINISHING ROADWAY; C3901 ASPHALT CONCRETE; C3910  
 PAVING ASPHALT (ASPHALT CONCRETE); </column>  
 <column>A General Engineering Contractor; </column>  
 <column/>  
 <column>M</column>  
 <column>HISPANIC</column>  
 <column>DBE</column>

</row>

- <row>

<column>37039</column>  
 <column>LUCAS BUILDERS, INC.</column>  
 <column>4020 N. PALM STREET #207</column>  
 <column/>  
 <column>FULLERTON</column>  
 <column>CA</column>  
 <column>92835</column>  
 <column/>  
 <column>4020 N. PALM STREET #207</column>  
 <column/>  
 <column>ORANGE</column>  
 <column>CA</column>  
 <column>92835</column>  
 <column/>  
 <column>DBE</column>  
 <column>sam@lucascompany.com</column>  
 <column>SAMAN SILVA</column>  
 <column>310</column>  
 <column>853-0690</column>  
 <column/>  
 <column/>  
 <column>310</column>  
 <column>756-1247</column>



```

<column>LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
  </column>
<column>00; </column>
<column>00; </column>
<column>236115; 236116; 236220; 237110; 237310; 237990; 238110; 238120; 238190;
  238910; 238990; </column>
<column>
<column>C5100 CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C8770
  CONSTRUCTION MANAGEMENT; C9801 BUILDING CONSTRUCTION; C9869
  ASBESTOS REMOVAL/ABATEMENT; D3530 CONSTRUCTION & RELATED
  MACHINERY; E4952 SEWERAGE SYSTEMS; J9530 HOUSING & URBAN
  DEVELOPMENT; </column>
<column>A General Engineering Contractor; </column>
<column>
<column>M</column>
<column>ASIAN SUBCONTINENT</column>
<column>DBE</column>
</row>
- <row>
  <column>27969</column>
  <column>MC CULLOUGH CONSTRUCTION INC</column>
  <column>57 ALDER GROVE ROAD</column>
  <column>
  <column>ARCATA</column>
  <column>CA</column>
  <column>95521</column>
  <column>
  <column>57 ALDER GROVE RD</column>
  <column>
  <column>ARCATA</column>
  <column>CA</column>
  <column>95521</column>
  <column>
  <column>DBE</column>
  <column>denamccullough@mcculloughconstructioninc.com</column>
  <column>MACKY MCCULLOUGH</column>
  <column>707</column>
  <column>825-1014</column>
  <column>
  <column>
  <column>707</column>
  <column>825-1769</column>
  <column>DEPARTMENT OF TRANSPORTATION</column>
  <column>00; </column>
  <column>00; </column>
  <column>212321; 221310; 237310; 237990; 238120; 238910; 541330; </column>
  <column>
  <column>B1440 SAND & GRAVEL; C1201 TRAFFIC CONTROL SYSTEM; C1575
    REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING &
    GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY
    EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE
    BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570

```

STEEL CRIB WALL; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908  
HEAVY EQUIPMENT RENTAL (OWNED EQUIP ONLY); C9980 DEMOLITION;  
E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS; </column>

<column>A General Engineering Contractor; C27 Landscaping Contractor; </column>

<column/>

<column>M</column>

<column>NATIVE AMERICAN</column>

<column>DBE</column>

</row>

- <row>

<column>35955</column>

<column>NEWLAND ENTITIES, INC</column>

<column>500 OLIVE STREET</column>

<column/>

<column>MARYSVILLE</column>

<column>CA</column>

<column>95901</column>

<column/>

<column>PO BOX 3102</column>

<column/>

<column>YUBA CITY</column>

<column>CA</column>

<column>95992</column>

<column/>

<column>DBE</column>

<column>rcervantes@newlandentities.com</column>

<column>ROBERT CERVANTES</column>

<column>530</column>

<column>755-1178</column>

<column/>

<column/>

<column>530</column>

<column>674-0756</column>

<column>DEPARTMENT OF TRANSPORTATION</column>

<column>01; 03; 04; 05; 06; 07; 08; 09; 10; 13; 14; 15; 16; 18; 19; 20; 21; 22; 23; 24; 27; 28;  
29; 31; 33; 34; 36; 37; 38; 39; 40; 41; 42; 43; 44; 48; 49; 51; 54; 55; 56; 57; 58;

</column>

<column>01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; </column>

<column>237110; 237130; 237310; 237990; 238910; </column>

<column/>

<column>C1580 MODIFY BRIDGE ITEM; C1901 ROADWAY EXCAVATION; C2201  
FINISHING ROADWAY; C3901 ASPHALT CONCRETE; C9860 WATER METER &  
TEMP FACILITIES; C9872 SEWER CONNECTION; </column>

<column>A General Engineering Contractor; </column>

<column/>

<column>M</column>

<column>HISPANIC</column>

<column>DBE</column>

</row>

- <row>

<column>32107</column>

<column>NIELSON CONSTRUCTION</column>

```

<column>147 CAMINO ORUGA</column>
<column/>
<column>NAPA</column>
<column>CA</column>
<column>94558</column>
<column/>
<column/>
<column/>
<column/>
<column/>
<column/>
<column>DBE</column>
<column>dnielson@nielsoninc.com</column>
<column>DIANN NIELSON</column>
<column>707</column>
<column>253-8774</column>
<column/>
<column/>
<column>707</column>
<column>253-0131</column>
<column>BAY AREA RAPID TRANSIT DISTRICT (BART)</column>
<column>01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 14; 15; 16; 17; 18; 20; 21; 22; 23; 24;
    25; 26; 27; 28; 29; 31; 32; 34; 38; 39; 40; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53;
    54; 55; 57; 58; </column>
<column>01; 02; 03; 04; 05; 06; 09; 10; </column>
<column>237310; 238910; 238990; </column>
<column/>
<column>C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920
    STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES
    EXCAVATION; C9980 DEMOLITION; </column>
<column>A General Engineering Contractor; </column>
<column/>
<column>F</column>
<column>CAUCASIAN</column>
<column>DBE</column>
</row>
- <row>
    <column>42788</column>
    <column>PREMIER MECHANICAL GROUP, INC</column>
    <column>1201 SIMPSON WAY</column>
    <column/>
    <column>ESCONDIDO</column>
    <column>CA</column>
    <column>92029</column>
    <column/>
    <column/>
    <column/>
    <column/>
    <column/>
    <column/>
    <column/>

```



```

<column>DBE</column>
<column>majohnson@premiermechanicalgroup.com</column>
<column>MICHAEL JOHNSON</column>
<column>760</column>
<column>658-6399</column>
<column/>
<column/>
<column>866</column>
<column>610-1576</column>
<column>DEPARTMENT OF TRANSPORTATION</column>
<column>01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22;
    23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45;
    46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58; </column>
<column>01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; </column>
<column>236220; 237310; 237990; 811310; </column>
<column/>
<column>C8771 Construction Management - Commercial and Institutional Building
    Construction; C8772 Construction Management - Institutional Building Construction;
    C8773 Construction Management - Highway, Street and Bridge Construction; C8776
    Construction Management - Other Heavy and Civil Construction; </column>
<column>A General Engineering Contractor; B General Building Contractor; </column>
<column/>
<column>M</column>
<column>BLACK</column>
<column>DBE</column>
</row>
- <row>
    <column>34501</column>
    <column>ROBERT'S BACKHOE SERVICE, INC.</column>
    <column>32987 TURTLE DOVE DRIVE</column>
    <column/>
    <column>LAKE ELSINORE</column>
    <column>CA</column>
    <column>92530</column>
    <column/>
    <column/>
    <column/>
    <column/>
    <column/>
    <column/>
    <column/>
    <column>DBE</column>
    <column>rbsil997@yahoo.com</column>
    <column>ROBERT CERVANTES</column>
    <column>909</column>
    <column>678-0813</column>
    <column/>
    <column/>
    <column>909</column>
    <column>678-5957</column>
    <column>CITY OF LOS ANGELES</column>
    <column>00; </column>

```



```

<column>00; </column>
<column>237310; 237990; 238910; 532412; </column>
<column>
<column>C6200 ALTERNATIVE PIPE CULVERT; C7035 WELDED STEEL PIPE;
</column>
<column>A General Engineering Contractor; </column>
<column>
<column>M</column>
<column>HISPANIC</column>
<column>DBE</column>
</row>
- <row>
<column>37693</column>
<column>S.T. RHOADES CONSTRUCTION, INC.</column>
<column>8585 COMMERCIAL WAY</column>
<column>
<column>REDDING</column>
<column>CA</column>
<column>96002</column>
<column>
<column>P O BOX 494520</column>
<column>
<column>REDDING</column>
<column>CA</column>
<column>96049</column>
<column>
<column>DBE</column>
<column>steve@strhoadesinc.com</column>
<column>STEVE RHOADES</column>
<column>530</column>
<column>223-9322</column>
<column>
<column>
<column>530</column>
<column>223-9222</column>
<column>DEPARTMENT OF TRANSPORTATION</column>
<column>02; 03; 04; 05; 06; 08; 09; 11; 12; 14; 17; 18; 23; 25; 26; 29; 31; 32; 34; 45; 46; 47;
51; 52; 53; 57; 58; </column>
<column>01; 02; 03; 09; 10; </column>
<column>237110; 237310; 237990; 238110; 238910; </column>
<column>
<column>C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM;
C1531 PLANE ASPHALT CONCRETE; C1901 ROADWAY EXCAVATION; C1910
GRADING; C2066 TEMPORARY EROSION CONTROL; C2201 FINISHING
ROADWAY; C2602 AGGREGATE BASE; C3600 PENETRATION TREATMENT &
PRIME COAT; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C3910 PAVING
ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFORCING FABRIC;
C8001 TEMPORARY FENCING; C8852 SWPPP Planning; </column>
<column>A General Engineering Contractor; C31 Construction Zone Traffic Control
Contractor; </column>
<column>
<column>M</column>

```

```

    <column>NATIVE AMERICAN</column>
    <column>DBE</column>
  </row>
- <row>
    <column>32035</column>
    <column>SIERRA COMMUNICATIONS & CONSTRUCTION, INC.</column>
    <column>3006 TROWER RD</column>
    <column/>
    <column>CATHEYS VALLEY</column>
    <column>CA</column>
    <column>95306</column>
    <column/>
    <column>PO BOX 308</column>
    <column/>
    <column>CATHEYS VALLEY</column>
    <column>CA</column>
    <column>95306</column>
    <column/>
    <column>DBE</column>
    <column>Tommy@SierraCCI.com</column>
    <column>TOMMY BALL</column>
    <column>209</column>
    <column>742-4948</column>
    <column/>
    <column/>
    <column>209</column>
    <column>742-4948</column>
    <column>DEPARTMENT OF TRANSPORTATION</column>
    <column>02; 03; 04; 05; 06; 08; 09; 10; 11; 12; 14; 15; 16; 17; 18; 20; 22; 23; 24; 25; 26; 27;
      29; 31; 32; 34; 35; 39; 43; 44; 45; 46; 47; 50; 51; 52; 53; 54; 55; 56; 57; 58; </column>
    <column>01; 02; 03; 04; 05; 06; 07; 09; 10; </column>
    <column>237110; 237310; 237990; </column>
    <column/>
    <column>C6200 ALTERNATIVE PIPE CULVERT; C9801 BUILDING CONSTRUCTION;
      C9872 SEWER CONNECTION; E4940 WATER SUPPLY; E4952 SEWERAGE
      SYSTEMS; </column>
    <column>A General Engineering Contractor; </column>
    <column/>
    <column>M</column>
    <column>NATIVE AMERICAN</column>
    <column>DBE</column>
  </row>
- <row>
    <column>9241</column>
    <column>SITWORKS CONSTRUCTION, INC</column>
    <column>3634 BICKERSTAFF ST</column>
    <column/>
    <column>LAFAYETTE</column>
    <column>CA</column>
    <column>94549</column>
    <column/>
    <column>PO BOX 1324</column>

```

```

</column>
<column>LAFAYETTE</column>
<column>CA</column>
<column>94549</column>
</column>
<column>DBE</column>
<column>kdesena@linkzone.com</column>
<column>KENT DESENA</column>
<column>925</column>
<column>284-1437</column>
</column>
</column>
<column>925</column>
<column>256-8357</column>
<column>DEPARTMENT OF TRANSPORTATION</column>
<column>01; 06; 07; 09; 10; 15; 16; 17; 20; 21; 22; 23; 24; 27; 28; 29; 31; 34; 35; 38; 39; 40;
    41; 43; 44; 45; 48; 49; 50; 51; 52; 53; 57; 58; </column>
<column>01; 02; 03; 04; 05; 06; 10; </column>
<column>237310; 238110; 238120; 238910; 238990; </column>
</column>
<column>C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920
    STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES
    EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980
    DEMOLITION; </column>
<column>A General Engineering Contractor; </column>
</column>
<column>M</column>
<column>ASIAN PACIFIC</column>
<column>DBE</column>
</row>
- <row>
    <column>39899</column>
    <column>STONY CREEK GENERAL ENGINEERING</column>
    <column>5321 COUNTY RD 206</column>
    </column>
    <column>ORLAND</column>
    <column>CA</column>
    <column>95963</column>
    </column>
    </column>
    </column>
    </column>
    </column>
    </column>
    </column>
    </column>
    </column>
    <column>DBE</column>
    <column>luke@scgeinc.com</column>
    <column>LUKE ANDREWS</column>
    <column>530</column>
    <column>526-3191</column>
    </column>
    </column>

```



```

<column>530</column>
<column>988-5092</column>
<column>DEPARTMENT OF TRANSPORTATION</column>
<column>04; 06; 08; 11; 12; 17; 18; 23; 25; 32; 34; 45; 46; 47; 49; 51; 52; 53; 57; 58;
  </column>
<column>01; 02; 03; 04; </column>
<column>237130; 237310; 237990; 238910; </column>
<column/>
<column>C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910
  GRADING; C1940 DITCHES EXCAVATION; C2065 IRRIGATION SYSTEM; C6200
  ALTERNATIVE PIPE CULVERT; </column>
<column>A General Engineering Contractor; </column>
<column/>
<column>M</column>
<column>NATIVE AMERICAN</column>
<column>DBE</column>
</row>
- <row>
  <column>39166</column>
  <column>V A P CONSTRUCTION INC.</column>
  <column>15705 BIRCHWOOD ST</column>
  <column/>
  <column>LA MIRADA</column>
  <column>CA</column>
  <column>90638</column>
  <column/>
  <column/>
  <column/>
  <column/>
  <column/>
  <column/>
  <column/>
  <column>DBE</column>
  <column>arvind@vapci.com</column>
  <column>ARVIND PRASAD</column>
  <column>714</column>
  <column>253-3270</column>
  <column/>
  <column/>
  <column>714</column>
  <column>551-9420</column>
  <column>DEPARTMENT OF TRANSPORTATION</column>
  <column>01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23;
    24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46;
    47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58; </column>
  <column>01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; </column>
  <column>237110; 237310; 237990; 238110; </column>
  <column/>
  <column>C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM;
    C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701
    DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C2065
    IRRIGATION SYSTEM; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT

```



```

(ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C6200
ALTERNATIVE PIPE CULVERT; C7301 CONCRETE CURB & SIDEWALK - MISC;
C8000 FENCING; C8331 CONCRETE BARRIER; </column>
<column>A General Engineering Contractor; </column>
<column/>
<column>M</column>
<column>ASIAN SUBCONTINENT</column>
<column>DBE</column>
</row>
- <row>
<column>41176</column>
<column>WALLACE STRUCTURES</column>
<column>2515 TAWNDALE LN</column>
<column/>
<column>HYDESVILLE</column>
<column>CA</column>
<column>95547</column>
<column/>
<column>PO BOX 629</column>
<column/>
<column>FORTUNA</column>
<column>CA</column>
<column>95540</column>
<column/>
<column>DBE</column>
<column>wallacestr@aol.com</column>
<column>ERIC WALLACE</column>
<column>707</column>
<column>834-4992</column>
<column/>
<column/>
<column>707</column>
<column>768-3386</column>
<column>DEPARTMENT OF TRANSPORTATION</column>
<column>01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22;
23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45;
46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58; </column>
<column>01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; </column>
<column>237110; 237310; 237990; 238910; </column>
<column/>
<column>C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940
DITCHES EXCAVATION; C8770 CONSTRUCTION MANAGEMENT; C8773
Construction Management - Highway, Street and Bridge Construction; C8776
Construction Management - Other Heavy and Civil Construction; </column>
<column>A General Engineering Contractor; B General Building Contractor; </column>
<column/>
<column>M</column>
<column>HISPANIC</column>
<column>DBE</column>
</row>
</table>

```

01-402814

ATTACHMENT 'B'

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE GOOD FAITH EFFORTS DOCUMENTATION**  
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Argonaut Constructors  
 Contract No.: 01-402814

Page 1 of 3

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount (\$)	Percentage of Total Bid
const. area signs	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	10,000	<1%
environmental plans	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	5000	<1%
trucking	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	100,000	4%
traffic control	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	40,000	1.5%
temporary items	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	15,000	<1%
water quality sampling & analysis	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	40,000	1.5%
pipe & steel suppliers	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	200,000	8%
ac & agg suppliers	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	40,000	1.5%
concrete	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	30,000	1.2%
striping	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	20,000	<1%
erosion control	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	50,000	2%
bore & jack pipe	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	90,000	3.5%
fencing	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	2500	<1%
tree removal	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	3000	<1%
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		

Contract No. 01-402814

01-402814

ATTACHMENT 'C'



**Dave S**

---

**From:** Dave S  
**Sent:** Wednesday, October 12, 2016 9:01 AM  
**To:** 'editor@calbx.com'  
**Cc:** 'support@construction.com'  
**Subject:** Add to bidders list

Caltrans 01-402814  
Bid date: 11/17/16  
Bid time: 2:00

Thank you,

Dave Stanford  
Contract Administrator

**Argonaut**  
CONSTRUCTORS

P.O. Box 639/1236 Central Avenue  
Santa Rosa, CA 95402/95401  
Phone-707-542-4862  
Fax-707-542-4897  
E-mail: [daves@argonautconstructors.com](mailto:daves@argonautconstructors.com)

**Dave S**

---

**From:** editor@calbx.com  
**Sent:** Wednesday, October 12, 2016 11:11 AM  
**To:** Dave S  
**Subject:** Bidder Notification - CADOT 01-402814 Rehabilitate Culverts



This courtesy notice is being sent to ensure the accuracy of information we are reporting in the **Virtual Plan Room** about the following project:

**CADOT 01-402814 Rehabilitate Culverts**

Located in Mendocino County, CA (Mendocino\_CA Co.)

Bids on 11/17/2016 at 02:00pm PST

**Bidding General Contractor**

**Argonaut Constructors**

Contact: Stanford, Dave

Email: daves@argonautconstructors.com

We have been informed that your company is associated with this project as follows:

Please notify us by e-mail: [editor@calbx.com](mailto:editor@calbx.com)

- 1) If your company should not be listed as **Bidding General Contractor**.
- 2) The contact information we have listed is inaccurate.
- 3) There is another individual that you would like us to send these notices.

(If you no longer wish to receive these courtesy notices please click [here](#))

**CALBX - BETTER. STRONGER. TOGETHER. BUILDING SUCCESS BEGINS HERE.**

---

[Home](#) | [About Us](#) | [Our Services](#) | [Contact Us](#) | [Log In](#)

Print

Back

# DODGE Global Network

## CA/DOT: Culverts Rehabilitate (01-Men-101-50.1/84.6) 01402814

From 4.3 Miles North, Of Baechtel Creek  
CA USA  
CA(MENDOCINO)

## 201600662772 v10

**Action stage:** Bidding  
**\* Bid date:** 12/01/2016 @ 02:00 PM PST  
**Valuation:** \$2,120,000  
**\* Project delivery system:** Design-Bid-Build  
**\* Target start date:** \* 02/01/2017  
**Owner type:** State  
**Special conditions:** DBE - 6%

### Project Overview

**Project type:** Storm Sewer.  
**Report type:** Project  
**Sub project count:** 0  
**First publish date:** 09/28/2016  
**Prior publish date:** 11/11/2016  
**Publisher:** Dodge Data & Analytics  
**Type of Work:** Alterations  
**Status:** Bid Date Extended From November 17 - Bids To Owner December 1 at 02:00 PM (PST)  
**Special conditions:** DBE - 6%  
**Status project delivery system:** Design-Bid-Build  
**Publish date:** 11/17/2016

### Key Contacts and Bid Documents

**Submit bids to:** Owner (Public)  
**Engineer:** **State of CA Dept of Transportation**  
 PUBLICATION DISTRIBUTION UNIT  
 (Project Manager)  
 1900 ROYAL OAKS DRIVE Sacramento  
 CA  
 95814-5605  
 (USA)  
 Phone:916-654-5266 Fax:916-654-7028  
 E-mail: tcpubinf@dot.ca.gov, <http://www.dot.ca.gov>

**Owner (Public):** **State of CA Dept of Transportation**  
 PUBLICATION DISTRIBUTION UNIT  
 (Project Manager)  
 1900 ROYAL OAKS DRIVE Sacramento  
 CA  
 95814-5605  
 (USA)  
 Phone:916-654-5266 Fax:916-654-7028  
 E-mail: tcpubinf@dot.ca.gov, <http://www.dot.ca.gov>

**Notes:** DEOP34 The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-12, C-8, C-34. 80 Working Days - This project also appeared under DR 201600662726 - That report has been removed from our database - All further information on this project will appear under this report number Project ID: 0114000126

**\*Plans available from:** \*Owner (Public)

**Addenda film date:** 11/08/2016

**Addenda receive date:** OV/-2/08-N

### Construction Document Links:

CA/DOT: Culverts Rehabilitate (01-Men-101-50.1/84.6)

Bidders AddendaAddenda

**Additional features:** Rehabilitate Culverts - In Mendocino County At Various Locations From 4.3 Miles North Of Baechtel Creek Bridge To 0.1 Mile South Of Cummings Road Undercrossing

**Planholders****Other Planholders****Argonaut Constructors****Dave Stanford**

PO BOX 639 1236 Central Avenue , SANTA ROSA, CA 95402 (SONOMA)

**Website:** <http://www.argonautconstructors.com>

**Phone:** 707-542-4862

**Fax:** 707-542-4897

**Email:** [daves@argonautconstructors.com](mailto:daves@argonautconstructors.com)

**Bru Construction**

123 3RD ST , ENCINITAS, CA 92024 (SAN DIEGO)

**Phone:** 916-123-4567

**Fax:** 916-234-5678

**Clearwater Compliance/Active Treatment Systems**

6301 Angelo Ct Ste 9 , Loomis, CA 95650 (PLACER)

**Phone:** 916-652-9745

**GR Sundberg Inc**

5211 Boyd Rd , McKinleyville, CA 95521 (HUMBOLDT)

**Phone:** 707-825-6565

**Fax:** 707-825-6563

**GRANITE**

1324 S. State Street , UKIAH, CA 95482 (MENDOCINO)

**Phone:** 707-467-4100

**Mercer Fraser Company****Michael Wheeler**

77 W 2nd St , Eureka, CA 95501 (HUMBOLDT)

**Phone:** 707-443-6371

**Fax:** 707-443-0277

**Email:** [mwheeler@mfc.com](mailto:mwheeler@mfc.com)

**Mercer-Fraser Company**

po box 1006 , EUREKA, CA 95502 (HUMBOLDT)

**Nordi Tube**

501 N El Camino Real Ste 224 , San Clemente, CA 92672 (ORANGE)

**Phone:** 818-415-8164

**Fax:** 949-366-4135

**Sekisui SPR Americas, LLC**

1045 Research Center Atlanta D , ATLANTA, GA FULTON

**Phone:** 714-866-6592

**Fax:** 678-510-1820

**USS Cal Builder****Mervin Lorico**

8051 Main St , Stanton, CA 90680 (ORANGE)

**Website:** <http://www.usscalbuilders.com>

**Phone:** 714-828-4882 3

**Fax:** 714-503-6805

**Email:** [bidding@usscalbuilders.com](mailto:bidding@usscalbuilders.com)



Trade

## Contractors Estimate.com

Saving contractors time and money by delivering complete bid estimates.

View  
TRADE ADS

DGS  
DVBE Resource  
Packet

Earthwork  
Takeoffs

Online DVBE  
certification is  
here!

Los Angeles  
DBE/MBE/WBE

ARTICLES  
&  
EDITORIALS

Advertisement date October 12th, 2016 through bid opening date

# Argonaut

CONSTRUCTORS  
License# 171432

A California Company

In Business since 1957

An Equal Opportunity Employer

Is requesting quotations from all qualified **DBE** subcontractors and material suppliers for the following project:

Agency: Caltrans

Caltrans Project No. 01-402814 Federal Aid No. ACNH-Q101(309) E

**Project Name:** For Construction on State Highway in Mendocino County at various locations from 4.3 miles North of Bechtel Creek Bridge to 0.1 mile South of Cummings Road Undercrossing  
District-County-Route-Post Mile 01-MEN-101-50.1/84.6

**Project Description:** Argonaut Constructors is seeking certified **DBE** subcontractors and suppliers for this Rehabilitate Culverts project.

**Engineers Estimate: \$2,120,000.00**

**DBE Goal: 6%**

Time for Completion 80 Working Days and Liquidated Damages \$3,000.00 per Calendar day

Submit quotes by NOON on bid date.

Contact our Estimator for more information or assistance.

Location: Mendocino County

**Bid Date: November 17, 2016 at 2:00 pm**

**This request includes, but is not limited to, the following:**

Construction area signs, lead compliance plan, WPCP, trucking, water trucks, HMA material supplier, traffic control, PCMS, jobsite management, temporary items (concrete washout, drainage inlet protection, fiber rolls, silt fence, fence (type esa), aggregate base, remove thermoplastic traffic stripe, cold plane asphalt, channelizer, shoulder backing, water quality sampling and analysis day, water quality monitoring report, water quality annual report, asbestos compliance plan, fencing, 18"-36" alternative pipeliner, invert pipeliner (steel armor plating), concrete subcontractors, sand suppliers, tree removal, imported rocky material supplier, wood mulch supplier, erosion control, place asphalt concrete dike, structural concrete (headwall and drainage inlet), alternative and corrugated pipe suppliers, rock slope material and fabric, miscellaneous steel suppliers, jacked welded pipe subcontractor, cable railing, thermoplastic traffic stripe, pavement markers, culvert marker supplier,

**Plans:** Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Copies of the contract documents are available from the Caltrans at [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/project.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/project.php) or local plan rooms, California Builder's Exchanges, Dodge Worldwide Network. Argonaut Constructors encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

**Mr. Christer Berglund (707-542-4862 or [christerb@argonautconstructors.com](mailto:christerb@argonautconstructors.com))** is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. Argonaut Constructors (Argonaut) may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: Argonaut may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. Argonaut may pay bond premiums up to 1 1/2 % of contract cost. **Argonaut Constructors is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. Argonaut is willing to break down items into economically feasible packages and we are willing to break out any portion of work to encourage participation. Argonaut's listing of a subcontractor is not an acceptance of any or all of that subcontractor's conditions, qualifications, exclusions or exceptions included in the subcontractor's bid proposal. Argonaut is relying on the price submitted in the subcontractor's proposal as all-inclusive price for its trade scope found in the plans and specifications regardless of any qualifying language in the proposal. Inconsistent bid terms and conditions shall be void. Argonaut written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection at our office in Santa Rosa and/or can be provided upon written request prior to bid submission.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming Argonaut Constructors as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

**\*\*ALL QUALIFIED APPLICANTS WILL RECEIVE CONSIDERATION FOR EMPLOYMENT WITHOUT REGARD TO RACE, COLOR, RELIGION, SEX, OR NATIONAL ORIGIN\*\***

**\*\*ARGONAUT CONSTRUCTORS COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER\*\***

Argonaut Constructors  
1236 Central Avenue  
Santa Rosa, CA 95401  
Phone: (707) 542-4862 Fax: (707) 542-4897  
Contact: Dave Stanford  
Contract Administrator  
[daves@argonautconstructors.com](mailto:daves@argonautconstructors.com)

Published on October 12th, 2016 by Contractor's Estimate, Inc.

Located at <http://www.contractorselectimate.com>

This advertisement will run until the bid date

[What are we about?](#)

[Contact us](#)

[Terms](#)

[HOME](#)

**View  
TRADE ADS**

DGS  
DVBE Resource  
Packet

**Earthwork  
Takeoffs**

Online DVBE  
certification is  
here!

Los Angeles  
DBE/MBE/WBE

**ARTICLES  
&  
EDITORIALS**

Advertisement date October 12th, 2016 through bid opening date

# Argonaut

CONSTRUCTORS  
License# 171432

A California Company

In Business since 1957

An Equal Opportunity Employer

Is requesting quotations from all qualified **DBE** subcontractors and material suppliers for the following project:

Agency: Caltrans

Caltrans Project No. 01-402814 Federal Aid No. ACNH-Q101(309) E

**Project Name:** For Construction on State Highway in Mendocino County at various locations from 4.3 miles North of Bechtel Creek Bridge to 0.1 mile South of Cummings Road Undercrossing  
District-County-Route-Post Mile 01-MEN-101-50.1/84.6

**Project Description:** Argonaut Constructors is seeking certified **DBE** subcontractors and suppliers for this Rehabilitate Culverts project.

**Engineers Estimate: \$2,120,000.00**

**DBE Goal: 6%**

Time for Completion 80 Working Days and Liquidated Damages \$3,000.00 per Calendar day

Submit quotes by NOON on bid date.

Contact our Estimator for more information or assistance.

Location: Mendocino County

**Bid Date: November 17, 2016 at 2:00 pm**

**This request includes, but is not limited to, the following:**

Construction area signs, lead compliance plan, WPCP, trucking, water trucks, HMA material supplier, traffic control, PCMS, jobsite management, temporary items(concrete washout, drainage inlet protection, fiber rolls, silt fence, fence (type esa), aggregate base, remove thermoplastic traffic stripe, cold plane asphalt, channelizer, shoulder backing, water quality sampling and analysis day, water quality monitoring report, water quality annual report, asbestos compliance plan, fencing, 18"-36" alternative pipeliner, invert pipeliner (steel armor plating), concrete subcontractors, sand suppliers, tree removal, imported rocky material supplier, wood mulch supplier, erosion control, place asphalt concrete dike, structural concrete (headwall and drainage inlet), alternative and corrugated pipe suppliers, rock slope material and fabric, miscellaneous steel suppliers, jacked welded pipe subcontractor, cable railing, thermoplastic traffic stripe, pavement markers, culvert marker supplier,

**Plans:** Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Copies of the contract documents are available from the Caltrans at [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/project.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/project.php) or local plan rooms, California Builder's Exchanges, Dodge Worldwide Network. Argonaut Constructors encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

**Mr. Christer Berglund (707-542-4862 or [christerb@argonautconstructors.com](mailto:christerb@argonautconstructors.com))** is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. Argonaut Constructors (Argonaut) may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: Argonaut may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. Argonaut may pay bond premiums up to 1 1/2 % of contract cost. **Argonaut Constructors is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. Argonaut is willing to break down items into economically feasible packages and we are willing to break out any portion of work to encourage participation. Argonaut's listing of a subcontractor is not an acceptance of any or all of that subcontractor's conditions, qualifications, exclusions or exceptions included in the subcontractor's bid proposal. Argonaut is relying on the price submitted in the subcontractor's proposal as all-inclusive price for its trade scope found in the plans and specifications regardless of any qualifying language in the proposal. Inconsistent bid terms and conditions shall be void. Argonaut written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection at our office in Santa Rosa and/or can be provided upon written request prior to bid submission.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming Argonaut Constructors as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

**\*\*ALL QUALIFIED APPLICANTS WILL RECEIVE CONSIDERATION FOR EMPLOYMENT WITHOUT REGARD TO RACE, COLOR, RELIGION, SEX, OR NATIONAL ORIGIN\*\***

**\*\*ARGONAUT CONSTRUCTORS COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER\*\***

Argonaut Constructors

1236 Central Avenue

Santa Rosa, CA 95401

Phone: (707) 542-4862 Fax: (707) 542-4897

Contact: Dave Stanford

Contract Administrator

[daves@argonautconstructors.com](mailto:daves@argonautconstructors.com)

Published on October 12th, 2016 by Contractor's Estimate, Inc.

Located at <http://www.contractorselectimate.com>

This advertisement will run until the bid date

[What are we about?](#)

[Contact us](#)

[Terms](#)

[HOME](#)



# **Argonaut**

## **CONSTRUCTORS**

**License# 171432**

**A California Company**

**In Business since 1957**

**An Equal Opportunity Employer**

Is requesting quotations from all qualified **DBE** subcontractors and material suppliers for the following project:

**Agency:** Caltrans

**Caltrans Project No. 01-402814 Federal Aid No. ACNH-Q101(309) E**

**Project Name:** For Construction on State Highway in Mendocino County at various locations from 4.3 miles North of Bechtel Creek Bridge to 0.1 mile South of Cummings Road Undercrossing  
District-County-Route-Post Mile 01-MEN-101-50.1/84.6

**Project Description:** Argonaut Constructors is seeking certified **DBE** subcontractors and suppliers for this Rehabilitate Culverts project.

**Engineers Estimate: \$2,120,000.00**

**DBE Goal: 6%**

Time for Completion 80 Working Days and Liquidated Damages \$3,000.00 per Calendar day

Submit quotes by NOON on bid date.

**Contact our Estimator for more information or assistance.**

**Location: Mendocino County**

**Bid Date: November 17, 2016 at 2:00 pm**

**This request includes, but is not limited to, the following:**

Construction area signs, lead compliance plan, WPCP, trucking, water trucks, HMA material supplier, traffic control, PCMS, jobsite management, temporary items (concrete washout, drainage inlet protection, fiber rolls, silt fence, fence (type esa), aggregate base, remove thermoplastic traffic stripe, cold plane asphalt, channelizer, shoulder backing, water quality sampling and analysis day, water quality monitoring report, water quality annual report, asbestos compliance plan, fencing, 18"-36" alternative pipeliner, invert pipeliner (steel armor plating), concrete subcontractors, sand suppliers, tree removal, imported rocky material supplier, wood mulch supplier, erosion control, place asphalt concrete dike, structural concrete (headwall and drainage inlet), alternative and corrugated pipe suppliers, rock slope material and fabric, miscellaneous steel suppliers, jacked welded pipe subcontractor, cable railing, thermoplastic traffic stripe, pavement markers, culvert marker supplier,

**Plans:** Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Copies of the contract documents are available from the Caltrans at [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/project.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/project.php) or local plan rooms, California Builder's Exchanges, Dodge Worldwide Network. Argonaut Constructors encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

**Info: Mr. Christer Berglund (707-542-4862) [christerb@argonautconstructors.com](mailto:christerb@argonautconstructors.com) or Steve Langhals [stevell@argonautconstructors.com](mailto:stevell@argonautconstructors.com)** Estimators for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. Argonaut Constructors (Argonaut) may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: Argonaut may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. Argonaut may pay bond premiums up to 1 ½% of contract cost. **Argonaut Constructors is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. Argonaut is willing to break down items into economically feasible packages and we are willing to break out any portion of work to encourage participation. Argonaut's listing of a subcontractor is not an acceptance of any or all of that subcontractor's conditions, qualifications, exclusions or exceptions included in the subcontractor's bid proposal. Argonaut is relying on the price submitted in the subcontractor's proposal as all-inclusive price for its trade scope found in the plans and specifications regardless of any qualifying language in the proposal. Inconsistent bid terms and conditions shall be void. Argonaut written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection at our office in Santa Rosa and/or can be provided upon written request prior to bid submission.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming Argonaut Constructors as additional insured; including completed operations coverage, include primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

**\*\*ALL QUALIFIED APPLICANTS WILL RECEIVE CONSIDERATION FOR  
EMPLOYMENT WITHOUT REGARD TO RACE, COLOR, RELIGION, SEX,  
OR NATIONAL ORIGIN\*\***

**\*\*ARGONAUT CONSTRUCTORS COMPANY IS AN EQUAL OPPORTUNITY  
EMPLOYER\*\***

**Argonaut Constructors**

1236 Central Avenue

Santa Rosa, CA 95401

Phone: (707) 542-4862 Fax: (707) 542-4897

Contact: Dave Stanford

Contract Administrator

**[daves@argonautconstructors.com](mailto:daves@argonautconstructors.com)**

01-402814

ATTACHMENT 'D'



Home → Construction Contract Awards → **Advertised Projects This Week**

Listing for all primes seeking assistance with project 01-402814. 1 results found.

---

**Contractor:** Argonaut Constructors **Contact:** Dave Stanford

**Address:** 1236 Central Avenue, Santa Rosa, CA 95401

**Phone:** 707-542-4862 **Fax:** 707-542-4897 **Email:** [daves@argonautconstructors.com](mailto:daves@argonautconstructors.com)

**Services needed:** Argonaut Constructors, (Argonaut) an equal opportunity employer, is requesting qualified minority DBE subcontractors and suppliers to submit bids for your trade specialty for the project listed below. Your firm must be currently certified as a DBE firm with an agency acceptable to Caltrans. PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Argonaut is requesting quotes from all Minority and Non-Minority Subcontractors and Suppliers including, but not limited to Construction area signs, lead compliance plan, WPCP, trucking, water trucks, HMA material supplier, traffic control, PCMS, jobsite management, temporary items (concrete washout, drainage inlet protection, fiber rolls, silt fence, fence (type esa), aggregate base, remove thermoplastic traffic stripe, cold plane asphalt, channelizer, shoulder backing, water quality sampling and analysis day, water quality monitoring report, water quality annual report, asbestos compliance plan, fencing, 18"-36" alternative pipeliner, invert pipeliner (steel armor plating), concrete subcontractors, sand suppliers, tree removal, imported rocky material supplier, wood mulch supplier, erosion control, place asphalt concrete dike, structural concrete (headwall and drainage inlet), alternative and corrugated pipe suppliers, rock slope material and fabric, miscellaneous steel suppliers, jacked welded pipe subcontractor, cable railing, thermoplastic traffic stripe, pavement markers, culvert marker supplier

**Requirements:** Note: Bids may be faxed to the number listed below. Please make sure that prior to bid time your quotation is received by our company. Scope letters should be submitted the day before the bid date. Bonds may be required: 100% Performance and 100 % Payment for the full amount of subcontractor's price. Surety companies will have to be approved by Argonaut Constructors (Argonaut). Argonaut may pay up to 1.5 % of the bond premium. Union signatory will be required on this project. Argonaut will offer assistance in obtaining bonding, lines of credit, insurance, equipment or supplies. Argonaut is willing to break down items into economically feasible packages and we are willing to break out any portion of work to encourage participation. Argonaut's listing of a subcontractor is not an acceptance of any or all of that subcontractor's conditions, qualifications, exclusions or exceptions included in the subcontractor's bid proposal. Quotations must be valid for the same duration as specified by the Owner for Contract Award. Argonaut is relying on the price submitted in the subcontractor's proposal as all-inclusive price for its trade scope found in the plans and specifications regardless of any qualifying language in the proposal. Plans may be reviewed at our office in Santa Rosa or they may be obtained through Caltrans at [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/project.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/project.php), and viewed local plan rooms, builder's exchanges such as the North Coast Builders Exchange and California Builders Exchange. Argonaut Constructors is an equal opportunity employer, Argonaut Constructors P. O. Box 639/1236 Central Avenue Santa Rosa, CA 95402/95401

**Date posted:** 10/12/2016

Dave S

---

**From:** Dave S  
**Sent:** Wednesday, October 12, 2016 12:30 PM  
**To:** 'jhiggins@mbda.gov'  
**Subject:** DBE Outreach Caltrans 01-402814

Hi Jerry

The MBDA General Contractor posting web site is still performing maintenance, Can you please forward this request for DBE proposals to your district outreach offices,

Thank you,

Argonaut Constructors, (Argonaut) an equal opportunity employer, is requesting qualified minority DBE subcontractors and suppliers to submit bids for your trade specialty for the project listed below. Your firm must be currently certified as a DBE firm with an agency acceptable to Caltrans. PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID. Argonaut is requesting quotes from all Minority and Non-Minority Subcontractors and Suppliers including, but not limited to Construction area signs, lead compliance plan, WPCP, trucking, water trucks, HMA material supplier, traffic control, PCMS, jobsite management, temporary items (concrete washout, drainage inlet protection, fiber rolls, silt fence, fence (type esa), aggregate base, remove thermoplastic traffic stripe, cold plane asphalt, channelizer, shoulder backing, water quality sampling and analysis day, water quality monitoring report, water quality annual report, asbestos compliance plan, fencing, 18"-36" alternative pipeliner, invert pipeliner (steel armor plating), concrete subcontractors, sand suppliers, tree removal, imported rocky material supplier, wood mulch supplier, erosion control, place asphalt concrete dike, structural concrete (headwall and drainage inlet), alternative and corrugated pipe suppliers, rock slope material and fabric, miscellaneous steel suppliers, jacked welded pipe subcontractor, cable railing, thermoplastic traffic stripe, pavement markers, culvert marker supplier

**Requirements:** Note: Bids may be faxed to the number listed below. Please make sure that prior to bid time your quotation is received by our company. Scope letters should be submitted the day before the bid date. Bonds may be required: 100% Performance and 100 % Payment for the full amount of subcontractor's price. Surety companies will have to be approved by Argonaut Constructors (Argonaut). Argonaut may pay up to 1.5 % of the bond premium. Union signatory will be required on this project. Argonaut will offer assistance in obtaining bonding, lines of credit, insurance, equipment or supplies. Argonaut is willing to break down items into economically feasible packages and we are willing to break out any portion of work to encourage participation. Argonaut's listing of a subcontractor is not an acceptance of any or all of that subcontractor's conditions, qualifications, exclusions or exceptions included in the subcontractor's bid proposal. Quotations must be valid for the same duration as specified by the Owner for Contract Award. Argonaut is relying on the price submitted in the subcontractor's proposal as all-inclusive price for its trade scope found in the plans and specifications regardless of any qualifying language in the proposal. Plans may be reviewed at our office in Santa Rosa or they may be obtained through Caltrans at [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/project.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/project.php), and viewed local plan rooms, builder's exchanges such as the North Coast Builders Exchange and California Builders Exchange. Argonaut Constructors is an equal opportunity employer, Argonaut Constructors P. O. Box 639/1236 Central Avenue Santa Rosa, CA 95402/95401

## Display Solicitation Record

**Your solicitation has been entered in SUB-Net database. Thank you very much!**

Prime's Name: **Argonaut Constructors**

Contact: **Dave Stanford**

Address 1: **1236 Central Avenue**

Address 2: **1236 Central Avenue**

City: **Santa Rosa** State: **CA**

Zip: **95401** Zip+4:

Phone: **707-542-4862 707**

Fax: **707-542-4862**

Email: **daves@argonautconstructors.com**

Seeking: • **US Department Of Transportation Disadvantaged Business Enterprise (DBE)**  
• **Small Disadvantaged Business (SDB)**  
• **Women Owned Small Business (WOSB)**  
• **Historically Black Colleges and Universities and Minority Institutions (HBCU & MI)**  
• **Other Small Business**

Description: **Argonaut Constructors, (Argonaut) an equal opportunity employer, is requesting qualified minority DBE subcontractors and suppliers to submit bids for your trade specialty for the project listed below. Your firm must be currently certified as a DBE firm with an agency acceptable to Caltrans. PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID. Argonaut is requesting quotes from all Minority and Non-Minority Subcontractors and Suppliers including, but not limited to Construction area signs, lead compliance plan, WPCP, trucking, water trucks, HMA material supplier, traffic control, PCMS, jobsite management, temporary items(concrete washout, drainage inlet protection, fiber rolls, silt fence, fence (type esa), aggregate base, remove thermoplastic traffic stripe, cold plane asphalt, channelizer, shoulder backing, water quality sampling and analysis day, water quality monitoring report, water quality annual report, asbestos compliance plan, fencing, 18"-36" alternative pipeliner, invert pipeliner (steel armor plating), concrete subcontractors, sand suppliers, tree removal, imported rocky material supplier, wood mulch supplier, erosion control, place asphalt concrete dike, structural concrete (headwall and drainage inlet), alternative and corrugated pipe suppliers, rock slope material and fabric, miscellaneous steel suppliers, jacked welded pipe subcontractor, cable railing, thermoplastic traffic stripe, pavement markers, culvert marker supplier**  
**Requirements: Note: Bids may be faxed to the number listed below. Please make sure that prior to bid time your quotation is received by our company. Scope letters should be submitted the day before the bid date. Bonds may be required: 100% Performance and 100 % Payment for the full amount of subcontractor's price. Surety companies will have to be approved by Argonaut Constructors (Argonaut). Argonaut may pay up to 1.5 % of the bond premium. Union signatory will be required on this project. Argonaut will offer assistance in obtaining bonding, lines of credit, insurance, equipment or supplies. Argonaut is willing to**



break down items into economically feasible packages and we are willing to break out any portion of work to encourage participation. Argonaut's listing of a subcontractor is not an acceptance of any or all of that subcontractor's conditions, qualifications, exclusions or exceptions included in the subcontractor's bid proposal. Quotations must be valid for the same duration as specified by the Owner for Contract Award. Argonaut is relying on the price submitted in the subcontractor's proposal as all-inclusive price for its trade scope found in the plans and specifications regardless of any qualifying language in the proposal. Plans may be reviewed at our office in Santa Rosa or they may be obtained through Caltrans at [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/project.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/project.php), and viewed local plan rooms, builder's exchanges such as the North Coast Builders Exchange and California Builders Exchange. Argonaut Constructors is an equal opportunity employer, Argonaut Constructors P. O. Box 639/1236 Central Avenue Santa Rosa, CA 95402/95401

NAICS Code: **237310**

Place of performance: **CA - California**

Prime Sol. Number:

Subcontract Sol. Number: **01-402814**

Bid Closing Date: **11/17/2016**

Time: **2:00 PM PDT**

[Back](#)

This listing is from the SBA's **PRODUCTION** environment.

Window URL: [https://eweb1.sba.gov/subnet/update/profiles/dsp\\_post\\_option.cfm](https://eweb1.sba.gov/subnet/update/profiles/dsp_post_option.cfm)

Data region URL: [https://eweb1.sba.gov/subnet/search/dsp\\_detailed\\_bid\\_record.cfm?bid\\_seq\\_num=42074&extra\\_msg=Y](https://eweb1.sba.gov/subnet/search/dsp_detailed_bid_record.cfm?bid_seq_num=42074&extra_msg=Y)



1236 Central Ave., P.O. Box 639, Santa Rosa, CA 95402  
Contractors License No. 171432  
Tel: (707) 542-4862 Fax: (707) 542-4897

TO: Department of Transportation  
1727 30TH Street MS 43  
Sacramento, CA 95816

# TRANSMITTAL

DATE:	December 5, 2016	JOB #:
ATTENTION:	Office Engineer	
RE:	GFE 01-402814	

**GENTLEMEN:**

WE ARE SENDING YOU:

☐ Attached

☐ Under separate cover via \_\_\_\_\_ the following items:

☐ Shop drawings☐ Change order

Plans

## Samples

## Specifications

☐ Copy letter☐ Submittal

11

[illegible]

THESE ARE TRANSMITTED as checked below:

☒ For approval

☐ Approved as submitted☐ Resubmit \_\_\_\_\_ copies for approval

☒ For your use

☐ Approved as noted☐ Submit \_\_\_\_\_ copies for distribution☒ As requested☐ Returned for collections☐ Return                      corrected prints☐ For review and comment

9

REMARKS:

COPY TO \_\_\_\_\_

SIGNED: **Dave Stanford**